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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD.

(A wholly owned subsidiary of SBI)

TENDERS ARE INVITED FOR PROPOSED AIR CONDITIONING WORK AT
SBI GANESH CHOKDI BRANCH. ANAND.

FROM

AUTHORISED DEALEROF RECOMMENDED MAKE (CARRIER, HITACHI. DAIKIN,
VOLTAS) IN GUJARAT

PART —A: TECHNICAL BID

TENDER ID: AHM201903004

TENDER SUBMITTED BY:
NAME

ADDRESS

DATE

ARCHITECT:

Ar MAYUR SHAH
803, TOP FLOOR,
CENTER POINT,
ALKAPURI,
VADODARA — 390007.
(M) : 9377213854, 0265-2331172

Email : msa.baroda@gmail.com

Ar. Mayur Shah Sign and Seal of contractor
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NOTICE INVITING TENDERS

SBIIMSonbehalfofSBIthroughitsArchitectMayur Shah. Vadodara invites tenders in two
bid system from the Authorized dealer of Make : carrier, hitachi, daikin, voltas for AIR
CONDITIONING WORKat Ganesh Chokdi Branch, ANAND.

Please enclose valid authorization certificate from the company along with the
Technical Bid otherwise tender shall be treated as rejected. Details of the tender are as

under:

The details of tender are as under:

81

S.No.

Description

1.

Name of work

Proposed Air Conditioningworks of Ganesh
Chokdi Branch, ANAND.

Nature of Work

Air Conditioning work

Time allowed for completion

(45 days) 1 Months 15 Days from date of
acceptance of work order.

Application Fees

Rs.1000/- Amount to be paid only through

SB Collect payment portal available in SBI
site www.onlinesbi.com)

(Detailed flow chart about how to pay tender
fees online mentioned below).Online fees
payment receipt should be enclosed with
technical bid. Application received without online
application fees payment receipt shall be
rejected.

Earnest Money Deposit

Rs.3,600/- (Three Thousand Six Hundred
only) by means of Demand Draft / Pay Order
(Valid for a period of 180 Days from the last date
of submission of the tender) from any scheduled
Nationalized Bank drawn in favour of State
Bank of India and payableat ANAND.

Initial Security Deposit

2% of contract amount including EMD

Total Security deposit

5% of the final bill amount including I1SD.

Ar. Mayur Shah

Sign and Seal of contractor
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8. |[Stat and end date for05.03.2019 to 14.03.2019
downloading of tender documents at www.sbi.co.in/portal/web/home/procurement-
form Bank’s website news
9. |lLast date & time for|14.03.2019by 12.00 PM
submission of Technical bid,
EMD and cost of tender
document.

10. |Address at which TechnicalThe Asst. General Manager,
bid (hard copy) along withState Bank of India,
EMD & Cost of tenderRegional Business Office,
document has to beAnand — Sojitra Road,
submitted VitthalUdyog Nagar,

Anand— 388121.

11. Date and time of opening 0f14.03.2019 at 12:30 PM
Technical bid & price bid at
mentioned at Sr. No.10

12. Date & time for NA
submission of online
indicative price bid.

13. |Date & time for opening NA
ofonline indicative price bid.

14. |Date & time for e-reverse  |NA.
auction

15. [Liquidated Damages 0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.

16. |Defects liability period 12 Months from the date of Virtual Completion

17. |Validity of offer 90 days from the date of opening of Price-bid

18. |Value of Interim Certificate [nterim payment certificate will nhormally be not
issued. Final Bill will be paid against the final
payment certificate on detailed final bills
submitted by the contractor to the Architect on
successful completion of the work.

19. |Insurance The contractor shall obtain all necessary)
insurance policies as per the governing laws
applicable at the center& shall requireto
produce the original policy of the policies &
receipt of the premium as applicable in the
matter to the Architect/Bank.

Ar. Mayur Shah

Sign and Seal of contractor
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20. |water and Electricity If contractor is permitted to use SBIIMS’s source
of water & electricity, the SBIIMS Pvt. Ltd will
recover @ 0.5% of contract amount from the
final bill of contractor. However further
distribution & extension & light fixtures etc. with
required MCB switches, switch boards, lamp,
tube etc. shall be arranged by the contractor at
their own cost within the accepted tender
amount.Bank will recover 0.5% of the final bill
amount towards consumption of water &

electricity..

21. The contractor shall submit the tender in two bid system kept in separate covers.
Part A- Technical bid cover shall contain the following documents:
a. Forwarding letter.
b. NIT cum draft tender stamped and signed on each paper.
c. Bill of quantities stamped and signed on each paper.
d. Set of all drawings stamped and signed.

e. Rs.1000/- Amount to be paid only through SB Collect payment portal available
in SBI site www.onlinesbi.com)
(Detailed flow chart about how to pay tender fees online mentioned
below).Online fees payment receipt should be enclosed with technical bid.
Application received without online application fees payment receipt shall be
rejected.

f.  Banker cheque/ DD of Rs.3,600/- (Three Thousand Six Hundred only) as
EMD (Refundable) favoring State Bank of India, payable at ANAND.

Part B- Financial bid cover shall contain the Price bid only.
Both the covers shall be kept in a large cover and it shall be send to the
Address as mentioned in Para 10 above.

Ar. Mayur Shah Sign and Seal of contractor
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22. Tenders can be downloaded from the bank’s website
www.sbi.co.in/portal/web/home/procurement-news. It shall be responsibility of the
contractor to arrange and ensure that all pages of technical and financial bid are
properly bound separately. Tenders in loose pages may be disqualified.

23.The contractor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages.

24.No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

25.The SBIIMS reserve their rights to accept or reject any or all the tenders, either in whole
or in part without assigning any reason(s) for doing so and no claim / correspondence
shall be entertained in this regard.

26.TendersreceivedwithoutEMDandCostofTenderDocumentsshallbesummarilyrejected and
such tenders shall not be allowed to participate in the online price bidding process.

27.In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

28.SBIIMS has the right to accept / reject any / all tenders without assigning any reasons
and no correspondence shall be entertained in this regard.

Yours Faithfully,

For,

AR. MAYUR SHAH,
801, TOP FLOOR,
CENTER POINT,
ALKAPURI,
VADODARA - 390007.

Ar. Mayur Shah Sign and Seal of contractor
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HOW TO MAKE ONLINE TENDER FEES

Go to SBI Internet Banking Website-https://www.onlinesbi.com/

NG

Select SBI Collect from Top Menu

NG

Click Check box to Proceed

NG

Select "All India™ in state Corporate/Institution and "Commercial
Services" in type of Corporate / Institution after that click go

NG

Select " SBI INFRA MANAGEMENT SOLUTIONSPVT. LTD." IN Commercial
Services Name and Submit

NG

Select "Tender Application Fee" in Payment category and Enter "Tender
ID" and Submit

NG

The Vendor will have to fill up the fields properly and submit upon
making the payment a receipt will be generated with a reference no. on
submit. The Contractor has to enclose the receipt along with EMD in
Technical Price.

Ar. Mayur Shah Sign and Seal of contractor
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FORM TENDER
To,
The Asst. General Manager,
State Bank of India,
Regional Business Office,
Anand — Sojitra Road,
VitthalUdyog Nagar,
Anand- 388121.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating
to the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired
the requisite information relating thereto as affecting the tender, 1/ We hereby offer to
execute the works
specifiedinthesaidmemorandumattheratesmentionedintheattachedScheduleofQuantities
and in accordance in all respects with the specifications, design, drawings and
instructions in writing referred to in conditions of tender, the Articles of Agreement,
Special Conditions, Schedule of Quantities and Conditions of Contract and with such

materials as are provided for
by,andinallotherrespectsinaccordancewithsuchconditionssofarastheymaybeapplicable.
MEMORANDUM
Description of work Proposed Air conditioning works of
GaneshChokdi Branch, ANAND.
Earnest Money Rs.3,600/- (Three Thousand Six Hundred

only)by means of Demand Draft / Pay Order
from any scheduled Nationalized Bank drawn in
favour of State Bank of India and payable at

ANAND.
Percentage, if any, to be 10 % from Running Bills, subject to maximum
deducted from Bills and total amount to [Total 5% of contract amount or actual Final Bill
be retained value including EMD & Initial Security Deposit.

Time allowed for completion of the 45 days
Works from fourteenth day after the
date of written order or date of handing
over of the site (whichever islater)to
commence the work
I/WehavedepositedasumofRs.3,600/- (Three Thousand Six Hundred
only)ofthetotaltender amount as Earnest Money with the State Bank of India which is not to
bear any interest. Should 1/ We fail to execute the Contract when called upon to do sol/ We
do hereby agree that this sum shall be forfeited by me/us to SBI Infra Management
Solutions Pvt. Ltd.

Ar. Mayur Shah Sign and Seal of contractor
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" Building SBI

1) Our Bankers are: i)
ii)
The names of partners of our firm are: i)
ii)
Name of the partner of the firm Authorized to sign
Or

(Name of person having Power of Attorney to sign the Contract.)
(Certified true copy of the Power of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

Ar. Mayur Shah Sign and Seal of contractor
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENTmadethe dateof between
SBIIMS,onbehalfofSBI,havingitsofficeatMumbaihereinaftercalled"theServiceProvider" of
One WHEREAS the SBIIMS is desirous of

and has caused drawings and specifications describing the work to be done to be
preparedbyAr. Mayur Shah, its Architects.

ANDWHEREASthesaidDrawings numbered to

inclusive, the Specifications and the Schedule of Quantities have been signed by or on
behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the
Conditions set forthhereinandtotheConditionssetforth herein in
theSpecialConditionsandintheSchedule of Quantities and Conditions of Contract (all of
which are collectively hereinafter referred to as “the said conditions”) the works shown
upon the said Drawings and / or described in the said Specifications and included in the
Schedule of Quantities at the respective rates therein set forth amounting to the sum as
therein arrived at our such other sum as shall become payable there under (hereinafter
referred to as “the said Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said Contract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Specifications and the priced Schedule of Quantities.

The Employer shall pay to the Contractor the said Contract Amount, or such other sum
as shall become payable, at the times and in the manner specified in the said
Conditions.

The term “the Architects” in the said Conditionsshallmean the Ar. Mayur Shah, or in
the event of their ceasing to be the Architects for the purpose of this Contract for
whatever reason, such other person or persons as shall be nominated for that purpose
by the Employer, not being a person to whom the Contractor shall object for reasons
considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or
persons subsequently appointed to be Architects under this Contract shall be
entitledtodisregard or overrule any previous decisions or approval or direction given or

9
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8)

9)

)

expressed in writing by the outgoing Architects for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming part
of thisAgreement,andthepartiesheretoshallrespectivelyabidebysubmitthemselvestothe
saidConditionsandperformtheAgreementsontheirpart  respectivelyinthesaidConditions
contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a
contract to carry out the work in respect of the entire building complex to be paid for
according to actual measured quantities at the rates contained in the Schedule of
Quantities and Rates or as provided in the said Conditions.
TheContractorshallaffordeveryreasonablefacilityforthecarryingoutofallworksrelating  to
civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning
and other ancillary works in the manner laid down in the said Conditions, and shall
make good any damages done to walls, floors, etc. after the completion of his work.

The SBIIMS reserves to itself the right of altering the drawings and nature of the work
by adding to or omitting any items of work or having portions of the same carried out
without prejudice to this Contract.
TimeshallbeconsideredastheessenceofthisContractandtheContractorherebyagrees  to
commence the work soon after the Site is handed over to him or from the date of issue
of formal work order as provided for in the said Conditions whichever is later and to
complete the entire work within 45 days subject to nevertheless the provisions for
extension of time.

All payments by the SBI under this contract will be made only atAhmedabad.

10) All disputes arising out of or in any way connected with this agreement shall be deemed

to have arisen at Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction
to determine the same.

11) That the several parts of this Contract have been read by the Contractor and fully

understood by theContractor.

IN WITNESS WHEREOF THE SBIIMS and the Contractor have set their respective
hands to these presents and two duplicates hereof the day and year first hereinabove
written.

SIGNATURE CLAUSE

10
Ar. Mayur Shah Sign and Seal of contractor
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SIGNED AND DELIVERED by the

hand of Shri

W

(Name and Designation) In
thepresence of:

Shri /Smt._

Address

(Witness)

SIGNED AND DELIVERED by the

Bythe

(Contractor)

in the presence of:

Shri/ Smt.

Address

(Witness)

Ar. Mayur Shah

11

W

By the (Employer)

(Signature of Employer)

(Signature of Witness)

(Signature of Contractors)

(Signature ofWitness)

Sign and Seal of contractor
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2.0

2.1

2.2

2.3

)

SECTION — 1
INSTRUCTIONS TO THE TENDERERS

Scope ofwork

Sealed Tenders are invited by Ar. Mayur Shah, Vadodarafor and behalf of SBI /
SBIIMSPL for the work of Proposed Air conditioning works at GANESH CHOKDI
BRANCH, ANAND.

Site and its location

The proposed work is to be carried out at SBI GANESH CHOKDI BRANCH, 15,
Aryanagar Society, Amul Dairy Road, ANAND- 388 001.

Tender documents

The work has to be carried out strictly accordingtotheconditionsstipulatedinthetender
consisting of the following documents and the most workmen likemanner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional Specifications
Drawings

Priced bid A

The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order givenbelow;

a) PriceBid

b) AdditionalSpecifications

c) Technicalspecifications

d) Drawings

e) Special conditions ofcontract
f) General conditions ofcontract
g)Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded from
the website www.sbi.co.in/portal/web/home/procurement-news

12
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3.0

3.1

4.0

4.1

4.2

4.3

4.4

4.5

5.0

W
),

The tender documents are nottransferable.
SiteVisit:

The tenderer must obtain himself on his own responsibility and his own expenses all
informationanddatathatmayberequiredforthepurposeoffillingthistenderdocument and
enter into a contract for the satisfactory performance of the work. The tenderer is
requested satisfy himself regarding the availability of water, power, transport and
communication facilities, the character quality and quantity of the materials, labour, the
law and order situation, climatic conditions local authorities requirement, traffic
regulationsetc;The tenderer will be fully responsible for considering the financial effect
of any or all the factors while submitting histender.

EarnestMoney:

The tenderers are requested to submit the Earnest Money of Rs.3,600/- (Three
Thousand Six Hundred only) by means of Demand Draft/Pay Order(Valid for a
period of 180 Days from the last date of submission of the tender) from any scheduled
Nationalized Bank drawn in favour of State Bank of India and payable at ANAND.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on theEMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award ofContract.
EMD of successful tenderer will be retained as a part of securitydeposit.

Initial Security Deposit:

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender
value less EMD by means of DD drawn in favour of SBIIMS Payable at Ahmedabad

within a period of 7 days of acceptance oftender.

5.1 Security Deposit:

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall
bedeductedfromtherunningaccountbilloftheworkattherateof10%ofthe respective
runningaccountbilli.e.,deductionfromeachrunningbillaccountwillbe @10%tilITotal Security
Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total
Security Deposit shall be paid to the contract on the basis of architect’s certifying the

13
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virtual completion. The balance 50% would be paid to the contractors after the defects
liability period as specified in the contract.

5.3 Signing of contract Documents:

The successful tenderer shall be bound to implement the contract by signingan
agreement and conditions of contract attached herewith within 15 days from thereceipt
of intimation of acceptance of the tender by the Bank. However, the written acceptance
of the tenders by the Bank will constitute a binding agreement between the Bank and
successfultenderer whether suchformalagreementissubsequentlyenteredintoornot.

6.0Completion Period:
Timeisessenceofthecontract. Theworkshouldbecompletedinallrespectaccordance  with
the terms of contract within a period of 45 days from the date of award of work.

7.0Validity of tender:

Tenders shall remain valid and open for acceptance for a period of 90 days from the
date of e-reverse auction. If the tenderer withdraws his/her offer during the value period
ormakesmodificationsinhis/heroriginalofferwhicharenotacceptabletoBankwithout
prejudice to any other right or remedy the Bank shall be at liberty forfeit theEMD.

8.0Liguidated Damages:
The liqguidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.

9.0 Rate and prices:

9.0.1 In case of item rate tender:

14
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Thetenderersshallquotetheirratesforindividualitemsbothinwordsandfigure.Incase of
discrepancy between the rate quoted in words and figures, the unit rate quantity in
wordswillprevail.lfnorateisquotedforaparticularitemthecontractorshallnotbepaid for that
item when it isexecuted.The amount of each item shall be calculated and the requisite
total IS given. In case of
discrepancybetweentheunitrateandthetotalamountcalculatedfrommultiplicationof unit
rate and the quantity the unit rate quoted will govern and the amount will be corrected.

The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will
not be considered duringexecution.

The tenderers should not change the units as specified in the tender. If any unit is
changedthetenderswouldbeevaluatedaspertheoriginalunitandthecontractorwould be
paidaccordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of theArchitect/
SBIIMS
EachpageoftheBOQshallbesignedbytheauthorizedpersonandcuttingoroverwriting  shall
be duly attested by him.

Each page shall be totaled and the grand total shall be given.

The rate quoted shall be firm and shall include all costs, allowances, materials,
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual

TheSBIIMSreservetheirrightstoacceptanytenders,eitherinwholeorinpart
ormayentrusttheworkinphasesormaydropthepartscopeofworkatanystageoftheproject
within its sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

SIGNATURE OF THE CONTRACTOR WITH SEAL

15
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions:-
“Contractmeansthedocumentsformingthetenderandtheacceptancethereofandthe formal
agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) and the
contractor, together with the documents referred there in including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the Architects
/ Bank and all these documents taken together shall be deemed to form one contract and
shall be complementary to oneanother.

In the contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned tothem.

1.0.1 ‘SBIIMS’shallmeanSBlinfraManagementSolutionsPvt.Ltd.(Project Management
Services Provider-PMS) having its Circle Office at Third Floor, SBI, LHO, Bhadra,
Laldarwaja, Ahmedabad-380001 and includes the client's representatives, successors
andassigns.

1.0.2 ‘Architects/ Consultants’ shall mean Ar. Mayur Shah, Architects & Interior Designers,
Vadodara.

1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their
representative for day-to-day supervision of work and to give instructions to the contractors.

1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate
not, undertakingtheworksandshallincludelegalpersonalrepresentativeofindividualorthe
composing the firm or company and the permitted assignees of individual or firms of
company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
descriptioninthe“Scopeofwork”and/ortobeexecutedinaccordancewiththecontract includes
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be
provided, the obligations of the contractor hereunder and work to be done by the contractor
under thecontract.

1.0.5 ‘Engineer’ shall mean the representative of theArchitect/consultant.

1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineerandreferredtointhespecificationsandanymodificationsofsuchdrawingsas
maybeissuedbytheEngineerfromtimeto time Contractvalueshallmeanvalueofthe entire work
as stipulated in the letter of acceptance of tender subject such additions there to or
deductions there from as may be made under the provide herein after contained.
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1.0.7 Specifications’ shall mean the specifications referred to in the tender and

modifications thereof as may time to time be furnished or approved by the
Architect/Consultant.

1.0.8 “Month” means calendarmonth.

1.0.9 “Week” means seven consecutivedays.

1.0.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs
respectively.

1.1.11 “SBIIMS’sEngineer’shallmeanTheCivil/ElectricalEngineerin-chargeoftheProject, as
nominated by the Circle Head and Vice President, SBIIMS, Ahmedabad

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as
JPC) for assessing and reviewing the progress of the work on the project and to issue
instructions or directions from time to time for being observed and followed by the Architects
Site Engineer / PMC and other consultants / contractors engaged in the execution of
theproject.

i) Vice President — Circle Head of SBIIMS
i) SBIIMS Engineer (Civil and Electrical) in-charge of the Project
iii) Concerned partner of the Architects and their Resident ArchitectMember.

CLAUSE

1.0Total Security Deposit

Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and
Retention Money

1.1 Earnest Money Deposit-

The tenderer shall furnish EMD of Rs.3,600/- (Three Thousand Six Hundred only)in the
form of Demand draft or bankers cheque drawn in favour of SBI payable at ANAND., on any
Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer
shall be refunded soon after the decision to award the contract is taken without interest. The
EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the period
when he is required to keep his tender open acceptance by the SBIIMS or after it is
accepted by the SBIIMS ,the contractor fails to enter into a formal agreement or fails to pay
the initial security deposit as stipulated or fails to commence the commence the work within
the stipulatedtime.

1.2 Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of
DD/Fixed Deposit Receipt (FDR) drawn on any scheduled Bank and shall be deposited
within 15 days from the date of acceptance of tender.

17
Ar. Mayur Shah Sign and Seal of contractor



1.4 Retention Money:

BesidestheSDasdepositedbythecontractorintheabovesaidmanner,theRetention money shall
be deducted from the running account bill at the rate of 10% of the gross value of work done
by the contractor and claimed in each bill provided the total security deposit i.e. ISD plus
EMD plus Retention Money shall both together not exceed 5% of the contract value. The
50% of the total security deposit shall be refunded to the contractor without any interest on
issue of Virtual Completion certificate by the Architect/consultant. The balance 50% of the
total security deposit shall be refunded to
thecontractorswithoutinterestwithinfifteendaysaftertheendofdefectsliabilityperiod provided the
contractor has satisfactorily attended to all defects in accordance with the conditions of
contract including site clearance.

2.0 Language:
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies:

In case of errors, omissions and/ or disagreement between written and scaled dimensions
on the drawings or between the drawings and specifications etc., the following order
shallapply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken ascorrect.

iy Between written description of the item in the specifications and descriptions in bills of
guantities of the same item, the former shall beadopted:

18
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a) In case of difference between rates written in figures and words, the rate in words shall
prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender shall be
taken ascorrect.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect strictly
accordance with this contract and with the directions of and to the satisfaction Bank to be
communicated through the architect/consultant. The architect/consultant at the directions of
the SBIIMS from time to time issue further drawings and / or write instructions, details
directions and explanations which are here after collectively references to as Architect’s
/consultant’s instructions in regard to the variation or modification of the design, quality or
guantity of any work or the addition or omission or substitution work. Any discrepancy in the
drawings or between BOQ and / or drawings
and/orspecifications.Theremovalfromthesiteofanymaterialbroughtthereonbythe
Contractorandanysubstitutionofanyothermaterialsthereforetheremovaland/orre- execution of
any work executed by him. The dismissal from the work of any person engagedthereupon.

5.01) Letter of Acceptance:

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance directly
or through the architect by registered post or otherwise depositing at the of the
contractorasgiveninthetendertoenterintoaContractfortheexecutionoftheworkas per the terms
of the tender. The letter of acceptance shall constitute a bind contract between the SBIIMS
and thecontractor.

i) Contract Agreement:
Onreceiptofintimationoftheacceptanceoftenderfromthe SBIIMS/Architect
thesuccessfultenderershallbeboundtoimplementthecontractandwithinfifteendays there  of
shall sign an agreement in a non-judicial stamp paper of appropriatevalue.

6.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBIIMS / SBI through its
Architect / consultants are the properties of the SBIIMS They are not to be used on other
work.

7.0 Detailed drawings and instructions:

The SBIIMS through its architects / consultants shall furnish with reasonable proper
additional instructions by means of drawings or otherwise necessary for the execution of the
work. All such drawings and instructions shall be consistent with contract documents, true
developments thereof and reasonably inferable there.

Theworkshallbeexecutedinconformitytherewithandthecontractorprepareadetailed  program
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schedule indicating therein the date of start and completion of various activities on receipt of
the work order and submit the same to the SBIIMS through thearchitect/consultant

7.1 Copies of agreement:
Two copies of agreement duly signed by both the parties with the drawings shall be handed
over to the contractors.

8.0 Liguidated damages:

Ifthecontractorfailstomaintaintherequiredprogressin termsofclause6.00fGOCor to complete
the work and clear the site including vacating their office on or before the contracted or
extended date or completion, without justification in support of the cause of
delay,hemaybecalleduponwithoutprejudicetoanyotherrightofremedyavailable under the law
to the SBIIMS on account of such breach to pay a liquidated damages at the rate of 0.50%
of the contract value which subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are required for
the satisfactory execution and completion of the work. Unless or otherwise specified all
materials shall be new and both workmanship and materials shall be best quality. The
contractor shall at all times enforce strict discipline and good order among his employees
and shall not employ on the work any unfit person or anyone not skilled in the work assigned
to him. Workman whose work or behavior is found to be unsatisfactory by the SBIIMS
/Architect/ consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor observes
any discrepancy between the drawings and specifications, he shall promptly notify the
SBIIMS in writing under intimation of the Architect/ Consultant. If the
contractorperformsanyact,whichisagainstthelaw,rulesandregulationsheshallmeetallthecostsa
risingthe reform andshallindemnifythe SBIIMSanylegalactions arising therefrom.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
settingoutofthesameandforthecorrectnessofthepositions,levels,dimensions,and alignment of
all parts thereof and get it approved by the architect / consultant before proceeding with the
work. If at any time any error in this respect shall appear
duringtheprogressoftheworks,irrespectiveofthe face thatthelayouthadbeenapprovedby,the
architect / consultant the contractor shall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBIIMS
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12.0 Protection of works and property:
The contractor shall continuously maintain adequate protection. of all his work from damage
and shall protect the SBI's properties from injury or loss arising in connection with contract.

He shall make good any such damage, injury, loss, except due to causes beyond his control
and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies’
safetylawsand building gcodestopreventaccidents,orinjuriestopersonsorpropertyonabout
oradjacenttohisplaceofwork.Thecontractorshalltakeinsurancecoversasperclauseat his own
cost. The policy may be taken in joint names of the contractor and the SBIIMS and the
original policy may be lodged with the SBIIMS

13.0 Inspection of work:

The SBIIMS / Architect / Consultant or their representatives shall at all reasonable times
have free access to the work site and / or to the workshop, factories, or other places where
materials are lying or from where they are obtained and the contractor shall give every
facility to the SBIIMS/Architect/consultant and their representatives necessary for inspection
and examination and test of the materials and workmanship. No person unless authorized
by the SBIIMS/ Architect

/Consultant except the representative of Public authorities shall be allowed on the work
atanytime.Theproposedworkeitherduringitsconstructionstageoritscompletioncan  also  be
inspected by the Chief Technical Examiner's Organization a wing of Central
Vigilancecommission.

14.0 Assignment and subletting:
Thewholeofworkincludedinthecontractshallbeexecutedthecontractorandheshall not directly
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share
there of or interest therein without the written consent of the SBIIMS through the Architect
and no undertaking shall relieve the contractor from the responsibility of the contractor from
active & superintendence of the work during its progress.

15.0 Quality of materials, workmanship &Test:

All materials and workmanship shall be best of the respective kinds described in the contract
and in accordance with Architect/consultant instructions and shall be subject from time to
time to such tests as the architect/consultant may direct at the place of manufacture or
fabrication or on the site or an approved testing laboratory. The contractor shall provide
such assistance, instruments, machinery, labor, and materials as are normally required for
examining measuring sampling and testing any material or
partofworkbeforeincorporationintheworkfortestingasmaybeselectedandrequired by
thearchitect/consultant.
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i) Samples:
All samples of adequate numbers, size, shades & pattern as per specifications shall be

supplied by the contractor without any extra charges. If certain items proposed to be used
are of such nature that samples cannot be presented or prepared at the site
detailedliterature/testcertificateofthesameshallbeprovidedtothesatisfactionof the
Architect/consultant  beforesubmittingthesample/literaturethecontractorshallsatisfy himself
that the material / equipment for which he is submitting the sample / literature
meetwiththerequirementoftenderspecification.Onlywhenthesamplesareapproved
inwritingbythearchitect/consultantthecontractorshallproceedwiththeprocurement and
installation of the particular material / equipment. The approved samples shall by the signed
by the Architect / Consultant for identification and shall be kept on record at site office until
the completion of the work for inspection / comparison at any time. The Architect/Consultant
shall take reasonable time to approve the sample. Any delay that
mightoccurinapprovingthesamplesforreasonsofitsnotmeetingthespecificationsorother
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers
and such other aspects causing delay on the approval of the materials / equipment etc. shall
be to the account of the contractor.

iii) Cost of tests:
The cost of making any test shall be borne by the contractor if such test is intended by or
provided for in the specification or BOQ.

iv) Costs of tests not provided for:

If any test is ordered by the Architect/ Consultant which is either

a) If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the site or
the place of manufacture or fabrication of the materials tested or any Government /
approved laboratory, then the cost of such test shall be borne by thecontractor.

16.0 Obtaining information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is consequent
upon failure on his part to obtain correct information as to any matter affecting the execution
of the work nor any misunderstanding or the obtaining incorrect information or the failure to
obtain correct information relieve him from any risks orfrom the entire responsibility for the
fulfillment ofcontract.

17.0 Contractor’s superintendence:

The contractor shall give necessary personal superintendence during the executionthe
worksandaslong,thereafter,astheArchitect/Consultantmayconsidernecessaryuntil the expiry
of the defects liability period, stated hereto.

18.0 Quantities:
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
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prepared in accordance with the Indian Standard Method of Measurements and quantities.
The rate quoted shall remain valid for variation of quantity against individual item to any

extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost
and provision sums, if any, shall be excluded.

19.0 Works to be measured:
TheArchitect/Consultantmayfromtimetotimeintimatetothecontractorthatherequires the work
to be measured and the contractor shall forthwith attend or send a quantity representative to
assist the Architect in taking such measurements and calculation and to furnish all
particulars or to give all assistance required by any of them. Such measurements shall be
taken in accordance with the Mode of measurements detail in the specifications. The
representative of the Architect / Consultant shall take measurements with the contractor’s
representative and the measurements shall be
enteredinthemeasurementbook.Thecontractororhisauthorizedrepresentativeshall
signallthepagesofthemeasurementbookinwhichthemeasurementshave been recorded in
token of his acceptance. All the corrections shall be duly attested by both
representatives.Nooverwritingsshallboemadein the M bookshouldthecontractornot attend or
neglect or omit to depute his representative to take measurements the
measurementsrecordedbytherepresentativeoftheArchitect/consultantshallbefinal. All
authorized extra work, omissions and all variations made shall be included such
measurement.

20.0 Variations:
Noalteration,omissionorvariationorderedinwritingbytheArchitect/consultantvitiates the
contract. In case the SBIIMS/ Architect / Consultant thinks proper at any during the progress
of works to make any alteration in, or additions to or omission from
theworksorany.Alterationinthekindorqualityofthematrialstobeusedtherein,the ~ Architect /
Consultant shall give notice thereof in writing to the contractor shall confirm in writing within
seven days of giving such oral instructions the contract shall alter to,
addto,oromitfromasthecasemaybeinaccordancewithsuchbutthecontractorshall not do any
work extra to or make any alterations or additions to or omissions from the works or any
deviation from any of the provisions of the contract, stipulations, specifications or contract
drawings without previous consent in writing of the Architect/ Consultant and the value of
such extras, alterations, additions or omissions shall in all cases be determined by the
Architect / Consultant and the same shall be added to or deducted from the contract value,
as the case maybe.

21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the authority
of the Architect / Consultant with the concurrence of the SBIIMS as herein mentioned. Any
such extra is herein referred to as authorized extra and shall be made in accordance with
the following provisions.

() Thenetratesorpricesinthecontractshalldeterminethevaluationoftheextra work where such
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extra work is of similar character and executed under similar conditions as the work

priceherein.
(ilRatesforallitems,whereverpossibleshould be derivedoutoftheratesgiven in the pricedBOQ.

The net prices of the original tender shall determine the value of the items omitted, provided
if omissions do not vary the conditions under which any remaining items of Works are
carried out, otherwise the prices for the same shall be valued under sub- Clause ‘c’
hereunder.

Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items or
works are carried out, then the contractor shall within 7 days of the receipt of the letter of
acceptance inform the Architect/ consultant of the rate which he intends to charge for such
items of work, duly supported by analysis of the rate orrates
claimedandtheArchitect/consultantshallfixsuchrateorpricesasinthecircumstances in his
opinion are reasonable and proper, based on the marketrate.
Whereextraworkcannotbeproperlymeasuredorvaluedthecontractorshallbeallowed
dayworkpricesatthenetratesstatedinthetender,oftheBOQor,ifnot,sostatedthen in
accordancewiththelocaldayworkratesandwagesforthedistrict;providedthat  ineither  case,
vouchers specifying the daily time (and if required by the Architect/Consultant) the
workman’s name and materials employed be delivered for verifications to the Architect
/consultant at or before the end of the week following that in which the work has been
executed.

Itis  further  reclarifiedthatforallsuchauthorizedextraitemswhereratescannotbe  derived
fromthetender,theContractorshallsubmitratesdulysupportedbyrateanalysisworked on the
‘market rate basis for material, labour hire / running charges of equipment and wastages etc.
plus 15% towards establishment charges, contractor's overheads and profit. Such items
shall, not be eligible forescalation.

22.0 Final measurement:
Themeasurementandvaluationinrespectofthecontractshallbecompletedwithintwo months of
the virtual completion of thework.

23.0 Virtual Completion Certificate (VCC):

On successful completion of entire works covered by the contract to the fullsatisfaction of
the SBIIMS, the contractor shall ensure that the following works have been completed the
satisfaction of the SBIIMS:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’slabour
equipment andmachinery.

Demolish,dismantleandremovethecontractor’ssiteoffice,temporaryworks,structure
includinglaboursheds/campsandconstructionsandotheritemsandthingswhatsoever  brought
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upon or erected at the site or any land allotted to the contractor by the SBIIMS not
incorporated in the permanentworks.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
SBIIMS and shall clear, level and dress, compact the site as required by the SBIIMS

Shall put the SBIIMS in undisputed custody and possession of the site and all land allot by
the SBIIMS

Shall hand over the work in a peaceful manner to the SBIIMS

All defects / imperfections have been attended and rectified as pointed out by the Architects
to the full satisfaction of SBIIMS

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled
to apply to the Architect / consultant is satisfied of the completion of work. Relative to which
the  completion certificate  has been sought, the Architect/ consultant
shallwithinfourteen(14)daysofthe receipt totheapplicationforcompletioncertificate, issue a
VCC in respect of the work for which the VCC hasapplied.

This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and contractor
liabilities under the contract including the contractor’s liability for defects liability nor shall the
issuance of VCC in respect of the works or work at any site be construction as a waiver of
any right or claim of the SBIIMS against thecontractor in respect of or work at the site and in
respect of which the VCC has been issued.

24.0 Work by other agencies:

The SBIIMS / Architect / consultant reserves the rights to use premises and any portion the
site for execution of any work not included in the scope of this contract which it may desire
to have carried out by other persons simultaneously and the contractor shall not only allow
but also extend reasonable facilities  for  the execution of  such
work.Thecontractorhowevershallnotberequiredtoprovideanyplantormaterial for the execution
of such work except by special arrangement with the SBI. Such work
shallbecarriedoutinsuchmannerasnottoimpedetheprogressoftheworksincluded in thecontract.

25.0 Insurance of works:

Without limiting his obligations and responsibilities under the contract the contractor
shallinsureinthejointnamesoftheSBIIMSAndthecontractoragainstallloss of damages from
whatever cause arising other than the excepted risks, for which he is responsible under the
terms of contract and in such a manner that the SBIIMS and contractor are covered for the
period stipulated | clause of GCC and are also covered during the period of maintenance for
loss or damage arising from a cause, occurring prior to the commencement of the period of
maintenance and for any loss or
damageoccasionedbythecontractorinthecourseofanyoperationscarriedoutoyhim  for  the
purpose of complying with his obligations under clause.
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The Works for the time being executed to the estimated current Contract value thereof,
orsuchadditionalsumasmaybespecifiedtogetherwiththematerialsforincorporation in the works
at their replacementvalue.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBIIMS
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the Architect / consultant the policy if insurance and the receipts for
payment of the current premiums.

26.0 Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise indemnify the
SBI against all losses and claims in respect of injuries or damages to any personor material
or physical damage to any property whatsoever which may arise out of or in consequence of
the execution and maintenance of the works and against all claims proceedings, damages,
costs, charges and expenses whatsoever in respect of or in relation thereto except any
compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBIIMS to execute the works or any part thereof on, over, under, in or
through anylands.

c) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with thecontract.

d) InjuriesordamagetopersonsorpropertyresultingfromanyactorneglectoftheSBIIMS their
agents, employees or other contractors not being employed by the contractor orfor or in
respect of any claims, proceedings, damages, costs, charges and expenses in respect
thereof or in relation thereto or where the injury or damage was contributed to by the
contractor, his servants or agents such part of the compensation as may be just and
equitable having regard to the extent of the responsibility of the SBIIMS, their employees, or
agents or other employees, or agents or other contractors for the damage or injury.

27.0 Contractor to indemnify SBIIMS:

The contractor shall indemnify the SBIIMS against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-clause 26.0
of this clause.

28.0 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBIIMS against any action,
claim, or proceeding relating to infringement or use of any patent or design or any alleged
patent or design rights and shall pay any royalties which may be payable in respect
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toanyarticleorpartthereofincludedinthecontract.Intheeventofanyclaim made under or action
brought against SBIIMS in respect of such matters as

aforesaidthecontractorshallbeimmediatelynotifiedthereofandthecontractorshallbe
atliberty,athisownexpensestosettleanydisputeortoconductanylitigationthatmay
arisetherefrom,providedthatthecontractorshallnotbeliabletoindemnifytheSBIIMS if the
infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Architect / consultant in thisbehalf.

29.0 Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his
obligationsandresponsibilitiesunderclause25.00fGCCshallinsureagainsthisliability for any
material or physical damage, loss, or injury which may occur to any property including that
of  SBIIMS, or to any person, including any employee of the
SBIIMS,byorarisingoutoftheexecutionoftheworksorinthecarryingoutof
thecontract,otherwisethanduetothemattersreferredtointheprovisiontoclause25.0 thereof.

30.0 Minimum amount of Third Party Insurance:

Such insurance shall be affected with an insurer and in terms approved by the SBIIMS
which approval shall not be reasonably withheld and for at least the amount stated below.
The contractor shall, whenever required, produce to the. Architect / consultant the policy or
policies of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence contractor
will pay additional premium necessary to make insurance valid for four occurrencesalways.

31.0 Accident or Injury to workman:

TheSBIIMSshallnotbeliablefororin respect toanydamagesor compensation
payableatlawinrespectorinconsequenceofanyaccidentorinjurytoanyworkmenor
otherpersonintheemploymentofthecontractororanysub-contractor,saveandexcept an

accident or injury resulting from any act or default of the SBIIMS or their
agents,oremployees.ThecontractorshallindemnifyandkeepindemnifiedSBIIMS  against  all
such damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in
relationthereto.

32.0 Insurance against accidents etc. to workmen:

Thecontractorshallinsureagainstsuchliabilitywithaninsurerapprovedbythe SBIIMSduringthewh
oleofthetimethatanypersonsareemployedbyhimontheworks and shall, when required,
produce to the architect / consultant such policy of insurance and receipt for payment of the
current premium. Provided always that, in respect ofany persons employed by any sub-
contractor the contractor's obligation to insured as aforesaidunderthissub-
clauseshallbesatisfiedifthesub-contractorshallhaveinsured against the liability in respect of
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such persons in such manner that SBIIMS is indemnified under the policy but the contractor

shall require such sub-contractor to produce to the Architect /consultant when such policy of
insurance and the receipt for the payment of the currentpremium.

33.0 Remedy on contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or any
otherinsurancewhichhemayberequiredtoeffectunderthetermsofcontract,thenand in any such
case the SBIIMS may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount
so paid by the SBIIMS as aforesaid from any amount due or which may become due to the
contractor, or recover the same as debt from thecontractor.

Without prejudice to the others rights of the SBIIMS against contractors. In
respectofsuchdefault,theemployershallbeentitledtodeductfromanysumspayable to the
contractor the amount of any damages costs, charges, and other expenses paid
bytheSBIIMSAndwhicharepayablebythecontractorsunderthisclause.The  contractor  shall
upon settlement by the Insurer of any claim made against the insurer pursuant to a policy
taken under this clause, proceed with due diligence to rebuild or repair the works destroyed
or damaged. In this event all the monies received from the Insurer in respect of such
damage shall be paid to the contractor and the Contractor shall not be entitled to any further
payment in respect of the expenditure incurred for rebuilding or repairing of the materials or
goods destroyed ordamaged.

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter by
the SBIIMS

35.0 Time for completion:

Time is essence of the contract and shall be strictly observed by the contractor. The entire
work shall be completed within a period of 45 days from the date of commencement. If
required in the contract or as directed by the Architect / consultant. The contractor shall
complete certain portions of work before completion of the entire work. However, the
completion date shall be reckoned as the date by which the whole work is completed as per
the terms of the contract.

36.0 Extension of time:

If,intheopinionoftheArchitect/consultant,theworkbedelayedforreasonsbeyondthe control of
the contractor, the Architect/consultant may submit a recommendation to the SBIIMStogrant
affair andreasonableextensionoftimeforcompletionofwork as per the terms of contract. If the
contractor needs an extension of time for the completion of work or if the completion of work
is likely to be delayed for any reasons beyond the due date of completion as stipulated in

the contract, the contractor shall
applytotheSBIIMSThroughtheArchitect'Consultantinwritingat least30Days
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beforetheexpiryofthescheduledtimeandwhileapplyingforextensionoftimeheshall furnish the
reason in detail and his justification if an’, for the delays. The architect/consultant shall
submit their recommendations to the SBIIMS in the prescribed format for granting extension
of time. While granting extension of time the contractor shall be informed the period
extended time which will qualify for levy of liquidated damages. For the balance period in
excess of original stipulated period and
dulysanctionedextensionoftimebytheprovisionofliquidateddamagesasstatedunder clause

10.0 shall become applicable. Further the contract shall remain in force even for the period
beyond the due date of completion irrespective whether the extension is granted ornot.

37.0 Rate of progress:
Wholeofthematerials,plantandlabourtobeprovidedbythecontractorandthemode, manner and
speed of execution and maintenance of the works are to be of a kind and
conductedinamannertothesatisfactionoftheArchitect/consultantshouldtherateof progress of
the work or any part thereof be at any time be in the opinion the. Architect / consultant too
Slow to ensure the completion of the whole of the work the prescribed
timeorextendedtimeforcompletiontheArchitect/consultantshallthereupontakesuch steps as
considered necessary by the Architect / consultant to expedite progress so as to complete
the works by the prescribed time or extended time. Such communications from the Architect
/ consultant neither shall relieve. The contractor from fulfilling obligations under the contract
nor he will be entitled to raise any claims arising out of suchdirections.

38.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent work shall
save as herein provided be carried on during the night or on holidays without the
permissioninwritingoftheArchitect/consultant,savewhentheworkisunavoidableor  absolutely
necessary for the saving of life or property or for the safety of the work in which case the
contractor shall immediately advise the Architect / consultant. However the provisions of the
clause shall not be applicable in the case of any work which becomes essential to carry by
rotary or double shifts in order to achieve the progress and quality of the part of the works
being technically required / continued with the prior approval of the Architect / consultant at
no extra cost to the SBIIMS.
Allworkatnightafterobtainingapprovalfromcompetentauthoritiesshallbecarriedout without
unreasonable noise and disturbance.

39.0 No compensation or restrictions of work:

If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part of
the work to be carried out. The Architect / consultant shall give
noticeinwritingthateffecttothecontractorandthecontractorshallactaccordinglyin  the matter.
The contractor shall have no claim to any payment of compensation or otherwise what so
ever on account of any profit or advantage which he might have
derivedfromtheexecutionoftheWorkfullybutwhichhe did not deriveinconsequence of the
foreclosure of the whole or part of thework.
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Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered surplus
as a result of the abandonment, curtailment of the work or any portion thereof
andthentakenbackbythecontractor,providedhoweverthattheArchitect/Consultant shall have in
such cases the option of taking over all or any such materials at their purchase price or a
local current rate whichever isless.

In case of such stores having been issued from SBIIMS stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at which
were originally issued to the contractor after taking into consideration and deduction for
claims on account of any deterioration or damage while in the custody of the contractor and
in this respect the decision of Architect / consultant shall be final.

40.0 Suspension of work:

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or
anyparttheoffersuchtimeandinsuchmannerasArchitect/consultantmayconsider
necessarysoasnottocauseanydamageorinjurytotheworkalreadydoneorendanger the safety
thereof for any of followingreasons:

a) On account any default on the part of the contractor,or

b) For proper execution of the works or part thereof for reasons other than the default the
contractor,or

c) For safety of the works or partthereof.
Thecontractorshall,duringsuchsuspension,properlyprotectandsecuretheworksthe extent
necessary and carry out the instructions given in that behalf by the Architect / consultant.

i)If the suspension is ordered for reasons (b) and (c) in sub-para (i)above:

Thecontractorshallbeentitledtoanextensionoftimeequaltotheperiodofeverysuch  suspension.
No compensation whatsoever shall be paid on thisaccount.

41.0 Action when the whole security deposit is forfeited:

In any case in which under any clause or clauses of this contract, the Contractor shall
haverenderedhimselfliabletopaycompensationamountingtothewholeofhissecurity deposit the
Architect / consultant shall have the power to adopt any of the following course as they may
deem best suited to the interest of the SBIIMS:

To rescind the contract (of which rescission notice in writing to the contractor by - Architect /
consultant shall be conclusive evidence) and in which case the security, deposit of the
contractor shall be forfeited and be absolutely at the disposal of SBIIMS.

To employ labour paid by the SBIIMS and to supply materials to carry out the
work,orpartofthework,debitingthecontractorwiththecostofthelabourandmaterials cost of such
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labour and materials as worked out by the Architect/consultant shall final
andconclusiveagainstthecontractor)andcreditinghimwiththevalueoftheworkdone, in all

respects in the same manner and at the same manner and at the same rates as if it had
been carried out by the contractor under the terms of this contract certificate of architect
/consultant as to the value of work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in which
caseanyexpenseswhichmaybeincurredinexcessofthesumwhichwouldhavebeen
paidtotheoriginalcontractor,ifthewholeworkhadbeenexecutedbyhim(Theamount of  which
excess the certificates in writing of the Architects / consultant shall final and
conclusive)shallbebornebyoriginalcontractorandmaybedeductedanymoneydue to him by
SBIIMS under the contract or otherwise, or from his security deposit or the proceeds of sale
thereof, or sufficient partthereof.

In the event of any of above courses being adopted by the SBIIMS the
contractorshallhavenoclaimtocompensationforanylosssustainedbyhimbyreasons  of  his
having purchased or procured any material or entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the
performanceofthecontractandincasethecontractshallberescindundertheprovision aforesaid,
the contractor shall not be entitled to recover or to be paid any sum or any work thereto for
actually performed under this contract, unless, and until the Architect / consultant will have
certified in  writing the performance of such work and the \value
payableinrespectthereof,andheshallonlybeentitledtobepaidthevaluesocertified.

42.0 Owner’s right to terminate the contract:

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govt. and of the
OfficialAssigneeoftheliquidatorinsuchactsofinsolvencyorwindingupshallbeunable within
seven days after notice to him to do so, to show to the reasonable satisfaction of the
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye security
therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
executiontobeissuedorshallsufferanypaymentunderthiscontracttobeattachedby or on behalf
of any of the creditors of thecontractor.

Or shall assign or sublet this contract without the consent in writing of the SBIIMS through
the Architect/Consultant or shall charge or encumber this contract or any payment due to
which may become due to the contractor there under:
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has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBIIMS through
the Architect / consultant written notice to proceed,or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within seven
days after written notice from the SBIIMS through the Architect / Consultant that the said
materials were condemned and rejected by the
Architect/consultant under these conditions; or has neglected or failed persistently to
observe and perform all or any of the acts matters or things by this contract to be observed
and performed by the contactor for seven days after written notice shall have been given to
the contractor to observe or perform the same or has to the detriment of good workmanship
or in defiance of the SBIIMS or Architect’s / consultant’s instructions to the contrary subject
any part of the contract. Then and in any of said cases the SBIIMS and or the Architect /
consultant, may not withstanding any previous waiver, after giving seven days’ notice in
writing to the contractor, determine the contract, but without thereby affecting the powers of
the SBIIMS or the
Architect/consultantortheobligationandliabilitiesofthecontractorthewholeofwhich shall
continue in force as fully as if the contract had not been determined and as if the works
subsequently had been executed by or on behalf of the contractor. And, further the SBIIMS
through the Architect / consultant their agents or employees may enter upon and take
possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying
upon the premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any other
contractors or persons to the work and the contractor shall not in any was interrupt or do any
act, matter or thing to prevent or hinder such other contractor or other persons employed for
complement and finishing or using the materials and plant for theworks.

WhentheworksshallbecompletedorassoonthereafterasconvenienttheSBIIMSOrarchitect/cons
ultantshallgivea noticeinwritingtothecontractortoremovehis surplus materials and plants and
should the contractor fail to do so within 14 days after receive thereof by him the SBIIMS sell
the same by publication, and after due publication, and shall, adjust the amount realized by
such auction. The contractor shall have no right to question any of the act of the SBIIMS
incidental to the sale of the materialsetc.

43.0 Certificate of payment:

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
paymentfromSBIIMSFromtimeto time SBIIMSshallrecoverthestatutory recovering other dues
including the retention amount from the certificate of payment.Provided always that the
issue of any certificate by the Architect / consultant during
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progressofworksorcompletionshallnothaveeffectascertificateofsatisfactionrelieve the
contractor from his liability underclause.

The Architect / consultant shall have power to withhold the certificate if the work or in part
thereof IS not carried out to their
satisfaction.TheArchitect/consultantmaybyanycertificatemakeanycorrectionsrequiredpreviou

s certificate.

The SBIIMS shall modify the certificate of payment as issued by the architect/ consultant
from time to time while making thepayment

The final bill may be submitted by contractor withinaperiodofonemonthfromthedate of virtual
completion and Architect / consultant shall issue the certificate of payment
withinaperiodoftwomonths.TheSBIIMSShallpaytheamountwithinaperiod of three months
from the date of issue of certificate provided there is no dispute in respect of rates
andquantities.

The contractor shall submit the interim bills in the prescribed format with all details.

44.0

A. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to
the quality of workmanship or materials used on the work or as to any other question , claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract,
designs, drawings specifications, estimates, instructions orders or these conditions or
otherwise concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect or in
case the contractor wants to dispute the validity of any deductions or recoveries
madeorproposedtobemadefromthecontractorraiseanydispute,thecontractorshall forthwith
give notice in writing of his claim, or dispute to The Senior Vice President. SBIIMS, Head
Office, Mumbai and endorsea copy of the same to the Architect, within 30 days from the
date of disallowance thereof or the date of deduction or recovery. The said notice shall give
full particulars of the
claim,groundsonwhichitisbasedanddetailedcalculationsoftheamountclaimedand the
contractor shall not be entitled to raise any claim nor shall the SBIIMS Pvt. Ltd bein
anywayliableinrespectofanyclaimbythecontractorunlessnoticeofsuchclaimshallhavebeengive
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nbythecontractortotheSenior Vice President,SBIIMS,Head Office, Mumbaiin the manner and
within the time as aforesaid. The Contractor shall be deemed to have
waivedandextinguishedallhisrightsinrespectofanyclaimnotnotifiedtotheSenior Vice President,
Head Office, Mumbai in writing in the manner and within the time aforesaid.

B. Settlement of Disputes and Arbitration:

TheSenior Vice President, HeadOffice, Mumbaishallgivehisdecisioninwritingonthe claims
notified by the receipt of the contractor may within 30 days of the receipt of the decision of
the Sr. V.P., Head Office / Submit his claims to the conciliating authority namely the M.D. &
C.E.O., SBIIMSPL, Head Office, Mumbai forconciliationalongwithalldetailsand copies of
correspondence exchanged between him and the SBIIMS

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned M.D. & C.E.O. of the SBIIMS for appointment of an arbitrator to adjudicate the
notified claims falling which the claims of the contractor shall bedeemed to have been
considered absolutely barred andwaived.

Except where the decision has become final, binding and conclusive in terms of the
contract,alldisputesordifferencesarisingoutofthenotifiedclaimsofthecontractoras
aforesaidandallclaimsoftheSBIIMSPvt.Ltdshallbereferredforadjudicationthrough  arbitration
by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of Deputy General
Manager rank. It will also be no objection to any such appointmentthat
theArbitratorsoappointedisaSBIIMS,Officerandthathehadtodealwiththe matters to which the
Contract relates in the course of his duties as SBIIMS, Officer. If the arbitrator so appointed
is unable or unwilling to act or resigns his appointment or vacates his office due to any
reason whatsoever another sole arbitrator
shallbeappointedinthemanneraforesaidbythesaidM.D. & C.E.O.
oftheSBIIMSSuchpersonshallbeentitledtoproceedwiththereferencefromthestageatwhich it
was let by hispredecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief
General Manager as aforesaid should act as arbitrator.The conciliation and arbitration shall
be conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996 or
any or any accordance modification or reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a
SBIIMS Officer.
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It is also a term of the contract that the Arbitrator shall be deemed to have entered on
thereferenceonthedateheissuesnoticetoboththepartiescallingthemtosubmittheir statement of
claims and counter statement of claims. The venue of the arbitration shall be such place as
may be fixed by the arbitrator in his sole discretion. The fees, if anyofthe arbitrators shall, if
required to be paid before the award is made and published, be paid half and half by each of
the parties. The Cost of the reference and of the award
(includingthefees,ifanyofthearbitrator)shallbeinthediscretionofthearbitratorwho may direct to

any by whom and din what manner, such costs or any part thereof, shall be paid and fix or
settle the amount of costs to be sopaid.

45.0 Water supply:
The contractor shall make his own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect /consultant’s.

i) The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the Architect
/ consultant isunsatisfactory.

i) In case contractor is permitted to use SBIIMS’'s source of water i.e. Municipal
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd will recover as per clause
51.0 of this document form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for taking
water for construction purposes only after obtaining permission in writing from the SBIIMS
The contractor has to make his own arrangements for drawing and distributing the water at
his own cost. He has to make necessary arrangements. To avoid any accidents or damages
caused due to construction and subsequent maintenance of the wells. He has to obtain
necessary approvals from local authorities, if required, at his own cost. He shall restore the
ground to its original condition after wells are dismantled on completion of work or hand over
the well to the SBIIMS without any compensation as directed by the architect /consultant.

46.0 Power supply:

The contractor shall make his own arrangements for power and supply / distribution system
for driving plant or machinery for the work and for lighting purpose at his own cost, the cost
of running and maintenance of the plants are to be included in his tender prices, He shall
pay all fees and charges required, by the power supply and include the same in his tendered
rates and hold the owner free from all such costs. He has to obtain necessary approval from
the appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one point,
the SBIIMS will recoveras per clause 51.0 of this document from the final bill of contractor.
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47.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBIIMS and shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date
rules laid down by the Bureau of Indian Standards. In the event any dispute/ disagreement
the decision of the Architect / consultant shall be final and binding on the corrector.

49.0 Maintenance of reqisters:
The contractor shall maintain the following registers as per the enclosed perform at site of
work and should produce the same for inspection of SBIIMS /Architect / consultant
whenever desired by them. The contractor shall also maintain the records / registers as
required by the local authorities / Govt. from time to time.

i) Register for securedadvance

ii) Register for hindrance towork

iii) Register for running account bill

iv) Register forlabour

50.0 Force Majeure:

Neither contractor nor SBIIMS shall be considered in default in performance
oftheobligationsifsuchperformanceispreventedordelayedbyeventssuchasbutnot war,
hostilities revolution, riots, civii commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any
other cause beyond the reasonable control of the party affected or prevents or delayed.
However, a notice is required to be given within 30 days from the
happeningoftheeventwithcompletedetails,totheotherpartytothecontract,ifitisnot possible to
serve a notice, within the shortest possible period withoutdelay.

As soon as the cause of force majeure has been removed the party whose ability perform its
obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in supportthereof.

Fromthedateofoccurrenceofacaseofforforcemajeureobligationsofthepartyaffected.

51.0 Water power and other facilities:

The rate quoted by the contractor shall include all expenses that are required for providing
all the water required for the work and the contractor shall make his own
arrangementsforthesupplyofgoodqualitywatersuitablefortheconstructionandgood
gualitydrinkingwaterfortheirworkerslfnecessarythecontractorhastosinkatube well

/ open well and bring water by means of tankers at his own cost for the purpose The
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SBIIMSwill not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumptioncharges

The contractors for other trades directly appointed by the SBIIMS shall be
entitledtotakepowerandwaterconnectionsfromthetemporarywaterandpowersupply  obtained
by the contractor However, the concerned contractor shall make their own arrangements to
draw the supply and pay directly the actual consumption charges at mutually agreed rates
between them. All municipal charges for drainage and water connection for Construction
purposes shall be borne by the contactor and charges
payableforpermanentconnections,ifany,shallbeinitiallypaidbythecontactorandtheSBIIMS  will
reimburse the amount on production ofreceipts.

The SBIIMS as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various
authorities,buttheresponsibilityforobtainingthesameintimeshallbeofthecontractor.

In case contractor is permitted to use Bank’s source of water and power supply provided at
one point, the SBIIMS will recover @ 0.50% of final bill amount for water and electricity
(combined) from the bill of contractor.

52.0 Facilities for contractor’'s employees:

The contractor shall make his own arrangement for the housing and welfare of his staff
andworkmenincludingadequatedrinkingwaterfacilities. Thecontractorshallalsomake the
arrangements at his own cost for transport where necessary for his staff and workmen to
and from site of work at his owncost.

53.0 Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of work.

54.0 Firefighting arrangements:

The contractor shall provide suitable arrangement for firefighting at his own cost. This
purposeheshallproviderequisitenumberoffireextinguishersandadequatenumberof
buckets,someofwhicharetobealwayskeptfilledwithsandandsomewithwaterthese
equipmentshallbeprovidedatsuitableprominentandeasilyaccessibleplaceandshall be
properlymaintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and, to the approval of the relevant authorities. The contractor make the
following arrangements at his own cost but not limited thefollowing:

a) Proper handling, storage and disposal of combustible materials andwaste.
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b) Work operations which can create firehazards.

c) Access for fire-fightingequipment.

d) Type, number and location of containers for the removal of surplus materials and
rubbish.

e) Type, size, number and location of fire extinguishers or other tire fightingequipment.

f) General housekeeping.

55.0 Site order book:

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyedthroughrecordsinthesiteorderbook.Suchacommunicationfromoneparty to the other
shall be deemed to have been adequately served in terms of contractEach site order book
shall  have machine numbered pages in triplicate and shall carefully
maintainedandpreservedbythecontractorandshallbemadeavailabletothearchitect
/consultantasandwhendemanded-Anyinstructionwhichthearchitect/consultantmay  like to
issue to the contractor or the contractor may like to bring to the architect / consultant two
copies of such instructions shall be taken from the site order book and one copy will be
handed over to the party against proper acknowledgment and the second copy will be
retained for theirrecord.

56.0 Temporary fencing/barricading:
Thecontractorshallprovideandmaintainasuitabletemporaryfencing/barricadingand
gatesathiscosttoadequatelyencloseallboundariesofthesitefortheprotectionofthe public and for
the proper execution and security of the work and in accordance with the requirementofthe
architect/consultantandregulationsoflocalauthorities. Theseshall be altered, relocated and
adopted from time to time as necessary and removed on completion of thework.

57.0 Site meetings:

Site meetings will be held to review the progress and quality evaluation. The contractor
shalldeputeaseniorrepresentativealongwiththesiterepresentativeandotherstaffof ~ approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up
actions. Any additional review meetings shall he held if required by the architect/
consultant.-

58.0 Disposal of refuse:

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the
responsibilityofthecontractortoobtainfromthelocalauthoritiesconcernedtotheeffect  that  all
rubbish arising out of contractor’'s activities at the construction site or any other off-site
activities borrow pits has been properly disposedoff.

59.0 Contractor to verify site measurement:
The contractor shall check and verify all site measurements whenever requested other
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specialistscontractorsorothersub-contractorstoenablethemtopreparetheownshop
drawingandpassontheinformationwithsufficientpromptnessaswillinanywaydelay the works.

60.0 Displaying the name of the work:

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

61.0 As built drawings:

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some changes
have been made. From the approved drawings as instructed by the SBIIMS / Architect /
Consultant. The contractor will make the changes made on these copies and return these

copies to the architect / Consultant for their approval. In cases
revisionisrequiredorthecorrectionsarenotproperlymarkedthearchitect/Consultant
willpointoutthediscrepanciestothecontractor.Thecontractorwillhavetoincorporated these

corrections and / or attend to discrepancies either on copies as directed by the architect /
consultant and resubmit to him for approval. The architect / consultant will return one copy
duly approved byhim.

For the drawings prepared by thecontractor:

The contractor will modify the drawing prepared by him wherever the changes madeby the
SBIIMS / architect / consultant. And submit two copies of such modified drawings to the
architect/ consultant for approval. The architect / consultant will return one copy of the
approved drawing to thecontractor.

62.0 Approved make:
Thecontractorshallprovideallmaterialsfromthelistofapprovedmakesathisowncost and also
appoint the specialized agency for the waterproofing, anti-termite treatment, aluminum doors
and windows and any other item as specified in the tender. The architect/consultant may
approve any make / agency within the approved list as given in the tender after inspection of
the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials for the
work. All wastages and losses in weight shall be to the contractors account
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64.0 Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited tosales
tax, tax on works contract excise duty, and Octroi, payable in respect of materials,
equipment plant and other things required for the contact. All of the aforesaid taxes,
duties,levies,feesandchargesshallbetothecontractor'saccountandtheSBIIMSShallnotber
equiredtopayanyadditionalorextraamountonthisaccount.Variation of taxes, duties, fees,
levies etc. if any, till completion of work shall be deemed to be included in the quoted
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if
any, till completion of work shall be deemed to be included in the quoted rates and no
extra claim on this account will in any case be entertained. If a new tax or duty or levy or
cess or royalty or Octroi is imposed under as statutory law during the currency of
contract the same shall be borne by thecontractor. However, GST will be paid extra.

65.0 Acceptance of tender:

The SBIIMS shall have the right to reject any or all tenders without assigning any
reason. They are not to bind to accept the lowest or any tender and the tenderer or
tenderers shall have no right to question the acts of the SBIIMS. However adequate
transparency would be maintained by the SBIIMS

66.0 Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10" x 8”) of the
works,takenfromtwoapprovedportionsofeachbuilding,atintervalsofnotmore  than  one
months during the progress of the work or at every important stage of construction.

Inadditiontoabove,thecontractorshallbeboundtosubmitadequateno.ofsite
photographsalongwitheachRunningBillfortheprojectclearingshowingmajor progress of
work measured and claimed therein failing which the Architect/ SBIIMS may consider
returning the Bill to the contractor and no claim for delay on this account will be
entertained.

67.0 Safety Codes:

. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessibleplace.

. An injured person shall be taken to a public hospital without loss of time, in caseswhen
the injury necessitateshospitalization.
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. Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from theground.

. No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be
engaged for holding ladder.

. The excavated material shall not be placed within 1.5 meters of the edge of the trench
half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing andlighting.

. Everyopeninginthefloorofabuildingorinaworkingplatformbeprovidedwithsuitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be onemeter.

. Nofloor,rooforotherpartofthestructureshallbesooverloadedwithdebrisormaterial as to
render itunsafe.

. Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield
andgloves.

10. (i) No paint containing lead or lead products shall be used except in the form of paste

readymade paint.

(i) Suitablefacemasksshouldbesuppliedforusebytheworkerswhenthepaintapplied in the

form of spray or surface having lead paint dry rubbed andscrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall

be provided to enable the working painters to wash during cessation ofwork.

12 Hoisting machines and tackle used in the works including their attachments anchor and

supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be

durable quality and adequate strength and free formdefects.
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APPENDIX HEREINBEFORE REFERRED TO

1) Name of the organization Offering Contract: The Asst. General Manager,State Bank
of India,Regional Business Office,Anand — SojitraRoad,VitthalUdyog Nagar,
Anand- 388121.

2) Consultants :Ar. Mayur Shah

3) Site Address : SBI Ganesh Chokdi Branch, 15, Aryanagar Society , Amul Dairy
Road, Anand- 388 001.

4) Scope of Work . Proposed Air conditioning works of Ganesh Chokdi Branch,
Anand-388 001
5)Name of the Contractor e

6)Address of the Contractor e

7) Period of Completion : 45 days from the date of
. Issue of work order.
8) Earnest Money Deposit : Rs.3,600/- (Three Thousand Six

Hundred only) by means of Demand Draft/Pay Order (Valid for a period of 180 Days
from the last date of submission of the tender) from any scheduled Nationalized Bank
drawn in favour of State Bank of India and payable at ANAND.

9) Retention Money : As per clause no. 1.4 of
general Conditions

10) Defects Liability Period : Twelve Months from the date of
Virtual Completion.

11) Insurance to be undertaken by the : 125% of Contract Value
Contractor at his cost(Contractor’s all risk policy)

12) Liquidated damages : 0.5% of the Contract amount
shown in the tender per week subject to max. 5% of the contract value or actual final bill
value.

13) Value of Interim Bill(Min.) : Interim payment certificate will
normally be not issued. Final Bill will be paid against the final payment certificate on
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detailed final bills submitted by the contractor to the Architect on successful completion
of the work.

14) Date of Commencement : From the date of work order
issued to the Contractor/ or the day on which the Contractor is instructed to take
possession of the site whichever is earlier.

15) Period of FinalMeasurement : 2 Months from the date ofVirtual
Completion.

16) InitialSecurity Deposit : 2% of the Accepted Value oftheTender.

17) TotalSecurityDeposit : 5% of the final bill amount including ISD.

18) Refund of initial SecurityDeposit

comprising of EMDandISD. : 50% of the Security Deposit
shallberefundedto the Contractor on completion oftheworkandbalancerefundedonlyafter
the Defect Liability Period isover.

19) Period forHonoring Certificate : One Month for R.A.Bills

20) The final bill will be submitted by the Contractor within one month of the date fixed
for completion work and the Bill shall be Certified within 3 months from the date of
receipt of final bill provided the bills are submitted with all pre-requisite documents/test
reports etc. prescribed in thetender.

Signature of Tenderer.

Date:
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LETTER OF DECLARATION

To,

The Asst. General Manager,
State Bank of India,
Regional Business Office,
Anand — Sojitra Road,
VitthalUdyog Nagar,

Anand — 388 121.

Dear Sir,

PROPOSED AIR CONDITIONING WORKS AT GANESH CHOKDI BRANCH. ANAND.

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired
the requisite information relating thereto and affecting the quotation, I/We hereby offer
to execute the works specified in the said memorandum within the time specified in
the said memorandum on the item rate basis mentioned in the attached schedule and
in accordance in all respect with the specifications, design, drawings and instructions in
writing referred to in conditions of Tender, the articles of agreement, conditions of
contract and with such conditions so far as they may be applicable.

MEMORANDUM

(@) |Description of work Proposed Air conditioning works of
GaneshChokdi Branch, ANAND.

(b) |Earnest Money Rs.3,600/- (Three Thousand Six Hundred

only)by means of Demand Draft / Pay Order
from any scheduled Nationalized Bank
drawn in favour of State Bank of India and
payable at ANAND.

(c) [Time allowed for completion of |45 days from the date of commencement as
work from the date of issue of per tender.

work order.

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to SBIIMS, the amount mentioned in
the said conditions.
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I/'we have deposited Demand Draft / Banker's Cheque / FDR for a sum of Rs.3,600/-
(Three Thousand Six Hundred only)as Earnest money deposit with the SBI Infra
Management Solutions Pvt. Ltd. Should I/we do fail to execute the contract when called
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra
Management Solutions Pvt. Ltd.

We understand that as per terms of this tender, the SBIIMS may consider accepting our
tender in part or whole or may entrust the work of various buildings proposed (i.e.
Institute  Building, Staff Qtrs. And Director's Bungalow/Interior work) in
phases.We,therefore,undertakethatweshall
notraiseanyclaim/compensationintheeventualityofBankdecidingtodropanyofthebuilding/b
uildingsfromthescopeofworkofthistenderatanystageduringthecontractperiod.Further, we
also undertake to execute the work entrusted to us in phases on our approved rates and
within the stipulated time limit without any extra claim for price escalation as provided
for in Clause 9.0.1 “Instructions to Tenderers” of thistender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the
prices of any of the material during the currency of contract/execution/completion
period.

Yours faithfully,

Signature of contractor With Seal
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PROFORMA FOR RUNNING A/C BILL

TABLE - XIli

Name of Contractor/ Agency

NameofWork :

Sr. No. ofthisBill:

No. & Date ofpreviousBill :

Reference toAgreementNo.

Date of Written ordertocommence :

Date of Completion asper Agreement

S. | Item Unit | Rate | As per Tender | Up to | Up to Date | Present Bill Remarks
No | Description (Rs.) Previous R.A. | (Gross)
Bill
Qty [ Amount | Qty | Amount | Qty | Amount | Qty | Amount
(Rs.) (Rs.) (Rs.) (Rs.)

1 2 3 4 5 6 7 8 9 10 11 12 13
Note
1. If part rate is allowed forany items, it

should be indicated with reasons for allowing such

a rate.

Net Value since previous
bill

2. If ad-hoc payment is made, it should be

mentioned specifically.

Ar. Mayur Shah
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No.----

---------------------- were made have been taken jointly on -------------------------- @and are
recorded at pages ------------=-=-=-=-=----- t0 =-=-m-mememeeememmeeeneae of measurement book
NO.--=-mmemmememe e cceeeee
Signature and date of Signature and date of Signature and date of
Contractor Architects Site Engineer
Representative (Seal)

The work recorded in the above-mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and date of Site Engineer
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AN
2
MEMORANDUM FOR PAYMENT
R/A BILL NO.

1. Total value of work done since RS,
previous bill (A)

2. Total amount of secured advance due RS-t
since Previous Bill (B)

3. Total amount due since PreviousBill RS i
(C) (A+B)

4. PVA on account of declaration in price RS,
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

5. Total amount due to the Contractor RS,
OBJECTIONS:

)} Secured Advance paid in the previous RS,
R/A

i) Retention money on value of works as RS-t
per accepted tenders upto date
amount Rs.
Less already recovered RS,
Balance to be recovered RS,

ii) Mobilization Advance, if any A

@) Outstanding amount (principal + RS,
interest) as ondate

(b) TO be reCOVered in this biII RS ........................

iii. Any other Departmental materials cost RSwssrriisssnnins
to be recovered as per contract, if any

IV Any Other Departmental SerVICe RS ........................

charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us
after due checking of the measurements of work as required and is recommended for
payment.

Signature ofArchitect
with Seal

ThebillamounttoRs.----------------- certifiedbyConsultantshasbeenscrutinizedbyme

afterduetestcheckingofmeasurementsofworksasrequiredandisrecommendedforpayment
for an amount ofRS............euvviiiiiiiinnnnnn.

Signature of Banks/ SBIIMS Engineer

STATUTORY DEDUCTION:
i) Total Amount due (E) [y —
i) Less |.T. Payable = Y ——
i) Less S.T. Payable = Y ——
Net Payable S ———

This figures given in the Memorandum for payable has been verified and bill passed for
PAYMENT —-=-mmmmmmmm oo oo (in words and figures)

Signature of the AGM
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TECHNICAL SPECIFICATIONS

Unless otherwise mentioned in item description / bill of quantities and / or instructed
by architects/Engineer following specifications shall be adopted. All works to be
carried as per detailed execution drawings and instructions of Architect/Engineer in-
charge.

Sizes mentioned hereunder or elsewhere in these tender documents are finished
sizes and centre to centre distance is the maximum permissible distance.

Vendor has to submit MTC / test reports & Inspection certificate of Company
wherever required.

These specifications are for work to be done, items to be supplied and materials to be
used in the works as shown and defined on the drawings and described herein all
under supervision and to the entire satisfaction of the Architect/Consultant & owner.

The workmanship is to be the best available and of a very high standard, use must be
made of specialist tradesmen in all types of work and necessary allowance must be
made for the same in the rates quoted.

The materials and items to be provided by the contractor shall be the best of their
respective kinds as specified in the tender and in accordance with the samples
approved, where materials or products are specified in these specifications and/or Bill
of Quantities by the name of the manufacturer of the brand name, trade name or
catalogue reference, the contractor will require to obtain prior approval of the
Architect/Consultant and owner for using substitute material or product. The contractor
shall produce all invoices, vouchers or receipted accounts for any materials if called
upon to do so by the Architect/Consultant and owner.

Samples of all materials are to be submitted to the Architect/Consultant/owner for his
approval before the contractor orders or delivers in bulk in the site. Samples together
with their packing are to be provided by the Contractor free of charge and approved
samples will be retained by the owner and designer for comparison with the materials
which will be delivered to the site.

Should any materials be rejected by the Architect/Consultant/owner, they will be
removed from the site at the Contractor's expense. Also the contractor will be required
to submit specimen finishes of colours, fabrics, etc. for approval of
Architect/Consultants/ owner before proceeding with the works. Should it be necessary
to prepare shop drawings, and then four copies of such drawings shall be submitted for
approval of the Architect/Consultant who will retain two copies, all at the Contractor's
expenses.
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SPECIFICATION OF EQUIPMENT/MATERIAL AND INSTALLATION STANDARDS FOR AIR-
CONDITIONEING WORKS: -

» 1.0TR & 1.5 TR HIGH WALL SPLIT SHOULD BE MINIMUM 3 STAR RATING-(BEE- JAN 2018)
» 2.0 TR HIGH WALL SPLIT SHOULD BE MINIMUM 3 STAR RATING-(BEE- JAN 2018)

DUCTABLE SPLIT/CASSETTE SPLIT/HIGH WALL SPLIT UNITS:-
CONDENSING UNIT (OUT-DOOR UNIT):-

The compressor shall be hermetically or semi-hermetically sealed and designed for
continuous operation even at high ambient temperatures of 46°c. The condenser shall
be air cooled made of CU tubes with extended aluminum fins. Cabinets shall be
fabricated copper out of heavy gauge steel, properly formed for close fit and structural
rigidity.

All access panels shall be so constructed as to be quickly and easily removable. All
outside surface shall be finished with powder coating for protection against humid
weather. The condenser fans shall be directly driven and designed to achieve low
condensing temperatures, & operate continuously and silently.

EVAPORATING UNIT:-(INDOOR UNIT)

The cooling coils shall be made of copper tubing having extended aluminum fins.
The tube shall be mechanically expanded for positive bonding between tube and fins.

The cooling coils circuit shall be fed with liquid refrigerant through the expansion
devise and distributor.

The blower shall be statically and dynamically balanced and designed for silent
operation at required airflows rates against required static pressure. The filters shall be
washable synthetic media type arranged for convenient cleaning and replacement.

The drain pan shall be fabricated out of heavy sheet steel. The casing shall be of

heavy gauge G.I. duly powder coated for weather protection.

NOTE: ALL OUT — DOOR UNITS SHALL BE MOUNTED ON BALCONY TYPES M.S. ANGLE
FRAME STRUCTURE. THE M.S. ANGLE FRAME STRUCTURE SHALL BE PAINTED WITH ENAMEL
PAINT. THE SHADE OF THE PAINT SHALL BE APPROVED BY THE ARCHITECT / CLIENT.

CONTROLS AND INTERLOCKING: -
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Electrically / electronically / operated controls shall be provided with all equipments.
Auxiliary relays, capacitors including wiring for controls and interlocking.

DRAIN PIPING: -

Condensate from the evaporator unit shall be drained through properly installed UPVC
of ISI make drain piping ( Dutron / Supreme / Astral make - schedule 40 pipe, white in
colour, joint properly glued with UPVC adhesive ) designed to prevent any
accumulation of condensate in the drain pan. Drain piping shall be made of 1.1/4” dia.
Connection, leading from the room unit to a suitable drain point. Complete drain
piping shall be made leak proof & water tight by means of precise installation & the use
of leak proof sealant / adhesives (glued with UPVC adhesive), Insulation of drain piping
by expanded Polyethylene.

ELECTRICAL WORK:-
The electrical work will be carried out as per IE rules. The Electrical Contractor will

provide incoming power cable with earthing near split units panel. And for the smaller
units at their condensers, so as to avoid the fire due to electrical faults...

REFRIGERATION PIPING & INSULATION;-

The refrigeration piping between indoor and outdoor units will be carried out with good
quality soft/ hard copper piping. The complete piping work shall be insulated with
formed sections of expanded polyethylene. The piping shall be clamped with Gl
saddles with wooden strips with walls.

MODE OF MEASUREMENT:-

All painting works shall form part of the cost equipment, piping, etc. No separate
payment shall be provided.

TESTING OF AIR CONDITIONING SYSTEM:;-

1. Routine and types tests for various items of equipments shall be performed at the
contractor’s work and the test certificates furnished. Functional test shall be
conducted at site

2. The performance test to determine whether or not the full indent of the
specification is met shall be conducted by the contractor. After notification to
the Employers that installation has been completed and the plant has run
continuously for a period of at least two weeks the contractor shall conduct
under the direction of the Architect and in the presence of Employers
representatives test, such test as specified to establish the capacity of various
equipment supplied and installed by the contractor.
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3. The contractor shall operate test and adjust the air conditioning system units,
fans, motors all air conditioning appliances including adjustment of regulators,
dampers etc.

4. All test equipment. Labour, operating personnel, oil and refrigerant required for
this test shall be furnished by the contractor to enable the plant to be put in
continuous running test for a period of 3 days after all other tests and
adjustments have been made.

5. The contractor will be provided with electrical power water for testing by the
client. The performance test shall be conducted during peak summer and peak
monsoon.

UNCTIONAL TESTS:-

ELECTRICAL EQUIPMENT:-

1.

All the cables shall be tested for continuity and absence of cross phasing. Insulation
resistance between the phase conductors and earth shall be measured with help of
500 v mugger.

MOTORS:-

Insulation resistance of all the motors shall be tested with a mugger and the value
shall not be less than 1 Meg-Ohms .If observed value is less than 1 Meg-Ohms, the
voltmeter winding shall be tried out ang winding shall be given a coat of approved
insulating varnish.

Starting current shall be recorded every time the motor is started.

Starter operation shall be checked for a single phasing by removing one of the
phase.

Over load protection shall be checked by altering the starter thermal over load
setting.

3.SAFELY DEVICES AND CONTROLS:-

>

Ar.

Interlocks for compressor motor with that of condenser fan, AHU /Indoor unit fan
shall be checked.

High pressure stat-shall be checked by varying the settings of the cutout.

Low pressure stat-shall be tested by closing the pilot solenoid valve.
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» Anti-freeze thermostat shall be tested by varying the settings.
» Oil failures switch shall be tested by varying the settings.

CAPACITY CONTROLS:-

The capacity control arrangement shall be tested by varying the load on the system.
Any other procedure recommended by the manufactures may be adopted with the
prior permission of the and Architect.

MODE OF MEASUREMENT:-

FOR DUCTABLE / NON DUCTABLE HIGH WALL SPLIT A.C;-
The entire split unit with out-door and in-door unit with DX coil and all accessories,
Starters, Controls, Control panel, Control Wiring, Refrigerant charge, Oil etc. Erection,
Commissioning and testing shall be regarded as one unit for purpose of measurement.
PIPING:-

» Piping will be measured in running lengths (Meters)

» No special measurement of bends, elbows, reducer, expanders, tees, cross etc.

will be made. All such fittings / accessories will be treated as normal piping.

» The length of the piping including accessories and fittings will be measured along
the center line of piping.

PIPING INSULATION:-

No separate measurement of insulation shall be made for fittings such as bends, elbows
, reduces, expanders , tees , crosses , flanges , etc, All such insulation shall be linear in
meters measurement along the centre line of piping.

ELECTRICAL WORK:-

» All cables shall be measured in running lengths as finally installed at site. No
wastage measurement will be allowed.

» Control cable/ wiring for a plant inside the plant room shall be treated as a lump
sum item.

» All measuring instruments indicating lamps, etc shall form part of the equipment
specified and no separate measurement shall be made for such items.
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NOTE:-

Contractor should note that all the measurements should be carried out strictly as per
mode of measurement stated above. However, all the work should be carried out as
per relevant I.S codes specified.

CONTRACTOR TO PROVIDE DETAILS:
COMPRESSOR:

20TR 15TR 1.0TR

TYPE

COMPRESSOR

TYPE/ REFRIGERANT

QUANTITY OFMACHINES

Kw ( MOTOR CONNECTED)

MOTOR CONSUMED

FULL LOAD CURRENT

CONDENSER

CONDENSOR 2.0TR 15TR 1.0TR

Type

Air Quantity

Coil Face Area

No. of rows

By pass factor

Fan Motor KW/RPM

Full load current of fan motor

St. pressure of fan

Copper Tube thk / diamtr

Al. Fin spacing / Guage

EVAPORATOR:-

CONDENSOR 2.0TR 15TR 1.0TR

Type

Air Quantity

Coil Face Area

No. of rows

By pass factor

Fan Motor KW/RPM

Full load current of fan motor
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St. pressure of fan
Copper Tube thk / diamtr
Al. Fin spacing
OVERALL DIMENSIONAL DETAILS:-
20TR |15TR |1.0TR
Condensing Unit
Evaporating Unit
SAILENT FEATURES:-
20TR |15TR |101R
Type of filter
Filter Area
Filtration level
Any other details
56
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TOTAL POWER CONSUMTION OF THE UNIT:-

P FOr 2.0 TR oot e e

Cassette Unit 3 Phase
» For1.5 TR

HI WALL SPLIT UNIT
» For1.0 TR

HI WALL SPLIT UNIT

TOLERANCES:-

» Voltage
» Power Factor
» Frequency

PIPES & FITTINGS:-

> Material
> Thickness / Diameter

INSULATION MATERIAL:-

» Material
» “K” Value at 10°c Mean temperature
» Density

CABLES:-
> Make

» Type
> Grade
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LIST OF APPROVED MAKES FOR HVAC EQUIPMENT AND MATERIALS

Sl. No. Details of the Items Manufacturer’'s name

1. Package / Ductableunits carrier, hitachi, daikin, voltas

2. Propeller Fans Crompton

3. Electric Motors Crompton / Siemens/BharatBijlee

4, Ventilation AHU Suvidha / Cariyaire /Citizen/Cherub

5. Gl Sheet Sail/TATA/ Jindal

6. Grilles/Diffuser Caryaire/Ravistar//Dynamic

7. MS Dampers/Louvers Tristar/ / Cherub

8. Control Cables Grandlay / Batra Henlay / Kalinga

9. Power Cable ICC / Polycab

10. Nitrile rubberinsulation Eurabatax / Aeroflex / Totaline
for ref pipe insulation

11. Flexible Duct Connection Airflow / Pyroguard

12. Gaskets Neoprene rubber

13. Adhesives Fevicol / Superlon

14 Vibration Isolator Resistoflex/Dunlop

15. Filters/Air Showers Dyna/Thermadyne/Cherub

16. Polyethylene for duct insulation Supreme/Trocellene/Totaline

17. Centrfugal / Axial fan Flaxt/ PAF/ Chakshu

18. Refrigerant Pipes Rajco/Parasmani

19. CassetteUnits and carrier, hitachi, daikin, voltas

Wall Mounted Split AC Unit carrier, hitachi, daikin, voltas

Sp. NOTES: This specification is of the general type only and must be used in conjunction
with the drawing of the particular item being made. Anything shown on the drawing and not in
the speciation must be complied with, and vise versa
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General Notes :

[a] Where other Material are proposed to be used these should be got
Approved from the Architect before execution of particular item. In case

of Non- Availability of any material of specified make, the Alternative equivalent
make should be used only after it is Approved in writing by the Employer or

the Architect. The Material shall be used in preferential Order only

[b] Before starting of work contractor must get all samples/make approved
from Architect before using at site
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BILL OF QUANTITIES
(NOT TO BE FILLD)
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BOQ NOT TO BE FILED : Interior Decoration and Furnishing work : AC WORK of
GANESH CHOKDI BRANCH & ATM, ANAND for State Bank of India.

SR.

NO DESCRIPTION QTY. | UNIT

All A.C should be of either carrier ,hitachi, daikin, voltas make.

All A.C should be same brand irrespective of individula capacity.
Mention the model no. and brand of A.C and R22 gas.

Have copper condensing coil and scroll compressor for cassette
A.C.

Star rating should conform to guidline by BEE. (latestguidline
(JAN 2018).

Contractor shall mark location of indoor and outdoor unit and
coordinate with other agencies for electric supply.

Contractor shall provide authorised dealership certificate from
concerned company

Providing approved quality make hi wall split A.C of 1.0 ton
1 | capacity (copper condenser & minimum 3 star rating) with 3 Nos.
remote, 4mt of copper pipe (FOR 2 ATM & 1 SERVER ROOM)

Installing pressure testing, gas charging, vaccuming
2 | commissioning 1.0 ton hi wall split A.C (indoor & outdoor unit). 3 Nos.
(instalation should be done as per company specification.)

Providing approved quality make hi wall split A.C of 2.0 ton
3 | capacity (copper condenser & minimum 3 star rating) with 2 Nos.
remote, 4mt of copper pipe (FOR BANK HALL)
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Installing pressure testing, gas charging, vaccuming
4 | commissioning 2.0 ton hi wall split A.C (indoor & outdoor unit). 2 Nos.
(instalation should be done as per company specification.)

Providing approved quality make Cassate A.C of 2.0 ton capacity
5 | (copper condenser & minimum 3 star rating) with remote, 4mt 3 Nos.
of copper pipe (FOR BANK HALL)

Installing pressure testing, gas charging, vaccuming
6 | commissioning 2.0 ton Cassate A.C (indoor & outdoor unit). 3 Nos.
(instalation should be done as per company specification.)

Providing & fixing 16 guage MS powder coated wall hung/floor
7 | mounted (table top) A.C outdoor unit stand of minimum 24" 8 Nos.
length.

Providing & laying concealed refrigerant copper piping with
proper 6/9 mm nitrile rubber insulation (k-flex, armcell make) &
FRLS (RR cable,Finolex or equivalent make) 1.5/2.5 sq mm 3/4
core power control cable (depending on AC make & capacity &
as per company specification) from indoor unit to outdoor unit.
the laying shall be done using clamps & hangers to fix paipes to
wall/slab piping shall not be fixed to flase ceiling channel.
quantity may differ considering site conditions.

45 MTR

Providing & concealed water drainage piping from indoor to
9 | specified outdoor location using upvc (Astral,Supreme,Dutron 60 MTR
make) pipe quantity may differ considering site conditions.

Note :- All zharis or chases in wall/columns/slabs, cone cutting
etc. of conduits the filling of the same will be done by the
contractor including all necessary material &labour.

TOTAL
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