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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD. 
STATE BANK OF INDIA, 3RD FLOOR, LOCAL HEAD OFFICE, BHADRA, 

LALDARWAJA, AHMEDABAD-380001 
 

SBIIMS INVITE TENDERS ON BEHALF OF SBI FOR PROPOSED CIVIL WORKS OF 
LAGHU UDYOG BRANCH,  AHMEDABAD 

 
FROM 

 
THE SBI  APPROVED EMPANELLED  CIVIL CONTRACTORS UNDER CATEGORY 

- C2,C3, C4,C5 & C6 ONLY 
 
PART – A: TECHNICAL BID 
 
TENDER SUBMITTED BY: 
NAME :   
 
ADDRESS :   
 
 
 
 
DATE :   
 

 
 

ARCHITECT: 
 

A R .  VIJAY SAHIJWANI 
VIJAY SAHIJWANI &ASSOCIATES 

CONSULTING ARCHITECT. ENGINEERS,INTERIOR DESIGNERS &  
GOVT. APPROVAL VELUERS  

55,SAHYADRI APPARTMENT, NEAR STADIUM CIRCLE. NAVRANGPURA, 

AHMEDABAD – 380 009

TENDER ID AHM201903001 
DATE 05.03.2019 



   
 

2   
                                                                                                       

NOTICE INVITING TENDERS 
 
SBIIMS on behalf of SBI through its Architect M/s.Vijay Sahijwani, Ahmedabad invites 
“online item rate E-tender” from the SBI Empanelled contractors under appropriate 
category for the captioned work. 
 
The SBI Empanelled contractors who receives NIT from Architect are only entitled 
to  quote for this tender. 
 
The details of tender are as under: 
 

S.No. Description  

1. Name of work Proposed Civil works of  Laghu Udyog Branch. 
Ahmedabad 
 

2. Nature of Work Civil Work 
 

3. Time allowed for completion (45 days) 1 Months 15 Days from date of 
acceptance of work order. 
 

4. Tender Fees Rs 2,000 /- (Rupees Two Thousand Only) NON 
REFUNDABLE TENDER FEES AMOUNT TO 
BE PAID ONLY THROUGH SB COLLECT 
PAYMENT PORTAL AVAILABLE IN SBI site 
https://www.onlinesbi.com ) 
 

GUIDELINES TO MAKE ONLINE TENDER 
FEES 

Go to SBI Internet Banking websitehttps:// 
www.onlinesbi.com/ 

↓ 
Select SBI Collect from Top Menu 

↓ 
Click Check box to Proceed 

↓ 
Select "All India " in state Corporate/Institution 

and 
"Commercial Services" in type of Corporate / 

Institution 
after that click go 

↓ 
Select " SBI INFRA MANAGEMENT 

SOLUTIONS PVT. 
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LTD." IN Commercial Services Name and 
Submit 

↓ 
Select "Tender Application Fee" in Payment 
category and Enter "Tender ID " and Submit 

↓ 
The purchaser will have to fill up the fields 

properly and submit upon making the payment a 
receipt will be generated with a reference no. on 
submit. The purchaser has to enclose the receipt 

along with EMD in Technical Bid. 
 

5. Earnest Money Deposit Rs.13,500/- (Thirteen Thousand Five Hundred 
only) by means of Demand Draft / Pay Order 
(Valid for a period of 180 Days from the last date 
of submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State 
Bank of India and payable at Ahmedabad. 

6. Initial Security Deposit 2% of contract amount including EMD 

7. Total Security deposit 5% of the final bill amount including ISD. 

8. Start and end date for 
downloading of tender 
documents form Bank’s 
website 

05-03-2019 to 25-03-2019 at www.sbi.co.in
under<Link>procurement news. 

9. Last date & time for 
submission of Technical bid, 
EMD and cost of tender 
document. 

25-03-2019 by 3.00 PM 

10. Address at which Technical 
bid (hard copy) along with 
EMD & Cost of tender 
document has to be 
submitted 

Circle Head & Vice President,  
SBI Infra Management Solutions Pvt. Ltd. 
Third Floor, SBI, LHO, Bhadra, Laldarwaja 
AHMEDABAD-380001 
 

11. Date and time of opening of 
Technical bid at SBIIMS, 
Circle Office address 
mentioned at Sr. No.10 

25-03-2019 at 3:30 PM 
 
 
 
 

12. Date & time  for 
submission of online 
indicative price bid. 

Date and time for submission of indicative price 
bid will be informed to the qualified contractor 
separately after scrutiny of their Technical bid. 
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13.  Date & time for opening 
ofonline indicative price bid. 

Date and time will be informed to the qualified 
contractor separately. 

14. Date & time for e-reverse 
auction 

Date and time for e-reverse auction will be 
informed to the qualified contractor separately. 

15. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 

16. Defects liability period 12 Months from the date of Virtual Completion 
 

17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate Rs. 8 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid 
under any circumstances 
 

19. 
 

Insurance The contractor shall obtain all necessary 
insurance policies as per the governing laws 
applicable at the centre & shall required to 
produce the original policy of the policies & 
receipt of the premium as applicable in the 
matter to the Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBIIMS’s source 
of water & electricity, the SBIIMS Pvt. Ltd will 
recover @ 0.5% of contract amount from the 
final bill of contractor. However further 
distribution & extension & light fixtures etc.  with 
required MCB switches, switch boards, lamp, 
tube etc. shall be arranged by the contractor at 
their own cost within the accepted tender 
amount. Bank will recover 0.5% of the final bill 
amount towards consumption of water & 
electricity. 
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21. Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link) <Procurement 
News>. It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may 
be disqualified. 
 

22. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 
 

23. No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of the price-bid. 
 

24. The SBIIMS reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason(s) for doing so and no claim / correspondence 
shall be entertained in this regard. 
 

25. Tenders received without EMD and Cost of Tender Documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bidding 
process. 
 

26. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
 

27. SBIIMS has the right to accept / reject any / all tenders without assigning any reasons 
and no correspondence shall be entertained in this regard. 
 
Yours Faithfully, 
 
For: 
Ar. Vijay Sahijwani 
Vijay Sahijwani & Associates, 
55,Sahyadri Appartment, 
Near Stadium Circle,Navrangpura 
 Ahmedabad-380009 
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FORM TENDER 

To, 
The Circle Head & VP (Civil), 
Circle Office, 
SBI Infra Management Solutions Pvt. Ltd.,  
Ahmedabad- 380001. 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates mentioned in the 
attached Schedule of Quantities and in accordance in all respects with the 
specifications, design, drawings and instructions in writing referred to in conditions of 
tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other 
respects in accordance with such conditions so far as they may be applicable. 
 

MEMORANDUM 
Description of work Proposed Civil works of Laghu Udyog Branch, 

Ahmedabad 
Earnest Money Rs. 13,500/- (Thirteen Thousand Five 

Hundred only) by means of Demand Draft / 
Pay Order from any scheduled Nationalized 
Bank drawn in favour of State Bank of India and 
payable at Ahmedabad. 

Percentage, if any, to be deducted from 
Bills and total amount to be retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value including EMD & Initial Security Deposit. 

Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of handing 
over of the site (whichever is later)to 
commence the work 

 45 days 
 
 
  

 
I/We have deposited a sum of Rs.13,500/- (Thirteen Thousand Five Hundred only) of 
the total tender amount as Earnest Money with the State Bank of India which is not to 
bear any interest. Should I / We fail to execute the Contract when called upon to do so I/ 
We do hereby agree that this sum shall be forfeited by me/us to SBI Infra Management 
Solutions Pvt. Ltd.
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1) Our Bankers are: i) 

ii) 
 
The names of partners of our firm are: i) 

ii) 
 
Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 
Yours faithfully, 

 Signature of Contractors. 

 
Signature and addresses of Witnesses  

i) 

i
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SAMPLE BUISNESS RULE DOCUMENT 

 
ONLINE E-TENDERING FOR PROPOSED CIVIL WORKS OF LAGHU UDYOG 
BRANCH  AHMEDABAD 
 

(A) Business rules for E-tendering: 
 

1. Only empanelled Civil   contractors with SBI under appropriate category who are invited 
by the project Architect/SBIIMS shall only be eligible to participate. 

2. SBIIMS will engage the services of an E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service 
provider to enable them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format 
(provided by service provider), before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to 
the office of SBI Infra Solutions Pvt Ltd. at the address mentioned hereinbefore by the 
stipulated date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on each 
page (2) Demand Draft of specified amount of EMD (3) Online Tender Fees receipt. 
Contractors not submitting any one or more documents shall not be eligible to 
participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets 
closed in all respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
 
SBIIMS shall finalize the Tender through e-tendering mode for which M/s. e-
Procurement Technology, Ahmedabad has been engaged by SBIIMS an authorized 
service provider. Please go through the guidelines given below and submit your 
acceptance to the same along with your Commercial Bid. 

1. E-tendering shall be conducted by SBIIMS through M/s. e-Procurement Technology, 
Ahmedabad., on pre-specified date. While the Contractors shall be quoting from their 
own offices/ place of their choice, Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractors themselves. In the event of 
failure of their Internet connectivity,(due to any reason whatsoever it may be) it is the 
bidders’ responsibility. 
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In order to ward-off such contingent situation bidders are requested to make all 
thenecessaryarrangements/alternativessuchasback–uppowersupplywhateverrequiredso 
that they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-
tendering can not be the cause for not participating in the E-tendering. On account of 
this the time for the E-tendering can not be extended and SBIIMS is not responsible for 
such eventualities. 

2. M/s. e-Procurement Technology, Ahmedabad., shall arrange to train your nominated 
person(s), without any cost to you. They shall also explain you all the Rules related to 
the E- tendering. You are required to give your compliance on it before start of bid 
process. 
 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 
Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 
SBIIMS their appointed Architects. 
 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website 
during the period specified in the NIT. 
 

(b) Online e-tendering is open to the empanelled bidders who receive NIT from the 
Architect and qualified for participating in the price bidding as provisions mentioned 
hereinabove through SBIIMS approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their Item-wise rates for each item. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-
wise quote in the price bid to avoid complications related with internet connectivity, 
network problems, system crash down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for 
each and every item. 
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(f) In case, contractor fails to quote their rates for any one or more tender items, their 
tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s. e-Procurement Technology, Ahmedabad. The Bidders are 
requested to change the Password after the receipt of initial Password from M/s. e-
Procurement Technology, Ahmedabad. All bids made from the Login ID given to the 
bidder will be deemed to have been made by the bidder. 
 

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 
fail to complete the work as per the rates quoted, SBIIMS shall at liberty to take action 
as deemed necessary including de-paneling such contractors and forfeiting their EMD 
 

9. At the end of the E-tendering, SBIIMS will decide upon the winner. SBIIMS decision on 
award of Contract shall be final and binding on all the Bidders. 
 

10. SBIIMS shall be at liberty to cancel the E-tendering process/tender at any time, before 
ordering, without assigning any reason. 
 

11. SBIIMS shall not have any liability to bidders for any interruption or delay in access to 
the site irrespective of the cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date. 
 

13. OTHER TERMS & CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation 
of any kind directly or indirectly by communicating with other suppliers / bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS to 
any other party. 
 

- SBIIMS decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBIIMS reserve their rights to extend, reschedule or cancel any E-tendering within its 
sole discretion. 

-  
- SBIIMS or its authorized service provider M/s. e-Procurement Technology, 

Ahmedabad shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 
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- SBIIMS or its authorized service provider M/s. e-Procurement Technology, 

Ahmedabad is not responsible for any damages, including damages that result from, 
but are not limited to negligence. 
 

- SBIIMS or its authorized service M/s. e-Procurement Technology, Ahmedabad will 
not be held responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 
 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) 
duly signed to M/s. e-Procurement Technology, Ahmedabad. 
 

- All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 
To, 
M/s. e-Procurement Technology,  
B-705, Wall Street - II, Opp. Orient Club, Ellisbridge,  
Ahmedabad – 380006,  
State Gujarat, India 
 
E:yashrajsinh@auctiontiger.net 
 
D: +91 79 40016815/6824 
 
Email: 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE 
ONLINE E-TENDERING FOR PROPOSED CIVIL WORKS OF LAGHU UDYOG 
BRANCH, AHMEDABAD 
 
Dear Sir, 
This has reference to the Terms & Conditions for the E-tendering mentioned in the 
Tender document 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBIIMS as well as this document and confirm our 
agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 
understood the functionality of the same thoroughly. 

4) We confirm that SBIIMS and M/s. e-Procurement Technology, Ahmedabad shall not 
be liable & responsible in any manner whatsoever for my/our failure to access & bid on 
the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus 
attack, problems with the PC, any other unforeseen circumstances etc. before or during 
the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 
Authority. 
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6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 
process. 
 
With regards, Date: 

Signature with company seal Name: 

Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 

Scan it and send to this Document on ------------------------
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ARTICLES  OF AGREEMENT 
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the  date of  between 
SBIIMS, on behalf of SBI, having its office at Mumbai herein after called" the Service 
Provider" of the One  Part  and 

WHEREAS the SBIIMS is desirous of 

and has caused drawings and specifications describing the work to be done to be 
prepared by M/s. Vijay Sahijwani & Associates, its Architects. 
AND WHERE AS the said Drawings numbered to  
inclusive, the Specifications and the Schedule of Quantities have been signed by or on 
behalf of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein and to the Conditions set forth herein in the Special 
Conditions and in the Schedule of Quantities and Conditions of Contract (all of which 
are collectively hereinafter referred to as “the said conditions”) the works shown upon 
the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the priced Schedule of Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 
as shall become payable, at the times and in the manner specified in the said 
Conditions. 

The  term  “the Architects” in the  said  Conditions shall mean  the  M/s. Vijay 
Sahijwani & Associates, or in the event of their ceasing to be the Architects for the 
purpose of this Contract for whatever reason, such other person or persons as shall be 
nominated for that purpose by the Employer, not being a person to whom the Contractor 
shall object for reasons considered to be sufficient by the Employer, PROVIDED 
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ALWAYS that no person or persons subsequently appointed to be Architects under this 
Contract shall be entitled to disregard or overrule any previous decisions or approval or 
direction given or expressed in writing by the outgoing Architects for the time being. 

3) The said Conditions and Appendix thereto shall be read and construed as forming part 
of this Agreement, and the parties hereto shall respectively abide by submit themselves 
to the said Conditions and perform the Agreements on their part respectively in the said 
Conditions contained. 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this 
Contract. 

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 
contract to carry out the work in respect of the entire building complex to be paid for 
according to actual measured quantities at the rates contained in the Schedule of 
Quantities and Rates or as provided in the said Conditions. 

6) The Contractor shall afford every reasonable facility for the carrying out of all works 
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors, etc. after the completion of his 
work. 

7) The SBIIMS reserves to itself the right of altering the drawings and nature of the work 
by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this Contract. 

8) Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the Site is handed over to him or from the date 
of issue of formal work order as provided for in the said Conditions whichever is later 
and to complete the entire work within 45 days subject to nevertheless the provisions 
for extension of time. 

9) All payments by the SBI under this contract will be made only at Ahmedabad. 
10) All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction 
to determine the same. 

11) That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 
IN WITNESS WHERE OF THE SBIIMS  and the Contractor have set their respective 
hands to these presents and two duplicates hereof the day and year first hereinabove 
written. 
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SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
 By the (Employer) 
 
hand of Shri   
 
  
(Name and Designation) In the 

presence of: 

1) Shri /Smt.  

(Signature of Employer) 
 
 
 

(Signature of Witness) 
 
Address _________________________ 
 
 __________________________ 
 
 
 (Witness) 
 
SIGNED AND DELIVERED by the 
 
 By the 
(Contractor) (Signature of Contractors) 
 
 
in the presence of: 
 
Shri/ Smt.  (Signature of Witness) 
 
Address   
 

 
(Witnes
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of work 
 
Sealed Tenders followed by indicative price bidding and e-reverse auction are invited 
by M/s. Vijay Sahijwani & Associates, Ahmedabad for and behalf of SBI / SBIIMSPL 
for the work of Proposed Civil works of Laghu Udyog Branch,Ahmedabad 
 

1.1 Site and its location 
 
The proposed work is to be carried out at Laghu Udyog Branch Ahmedabad 

2.0 Tender documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers  
General conditions of Contract  
Special conditions of Contract  
Additional Specifications 
Drawings 
Priced bid A 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

a) Price Bid 

b) Additional Specifications 
c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 
g) Instructions to Tenderers 

 
2.3 Complete set of tender documents including relative drawings can be downloaded from 

the website www.sbi.co.in 
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2.4 The tender documents are not transferable. 

 
3.0 Site Visit: 

 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 
 

4.0 Earnest Money: 
 

4.1 The tenderers are requested to submit the Earnest Money of Rs 13,500/- (Rupees 
Thirteen Thousand  Five Hundred only by means of Demand Draft/Pay Order(Valid 
for a period of 180 Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of State Bank of India and payable at 
Ahmedabad 
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 

4.3 No interest will be paid on the EMD. 
 

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 
 

5.0  Initial Security Deposit: 
 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBIIMS Payable at Ahmedabad 
within a period of 7 days of acceptance of tender. 
 
5.1 Security Deposit: 
 
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be @ 
10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 
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50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 
certifying the virtual completion. The balance 50% would be paid to the contractors after 
the defects liability period as specified in the contract. 
 
5.2 Additional Security Deposit: 
 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1quoted amount for due fulfillment 
of contract. Such ASD could be in the joint name of the Bank and bidder in the form of 
FDR / Bank’s guarantee as per format approved by the Bank. On successful completion 
of work ASD will be returned to the contractor. In case contractor fails to complete the 
work in time or as per tender specification or leave the job incomplete, the bank will be 
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within 
its sole discretion. 
 
No interest shall be paid to the amount retained by the Bank as Security Deposit for 
the defect liability period of one year from the date virtual completion certificate (VCC). 
However, interest on FDR for additional security deposit will be received by the bidder. 

 
5.3 Signing of contract Documents: 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or 
not. 
 
6.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 45 days from the date of award 
of work. 
 
7.0 Validity of tender: 
Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of e-reverse auction. If the tenderer withdraws his/her offer during the value period 
or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 
8.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 
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9.0 Rate and prices: 
 
9.0.1 In case of item rate tender: 
The tenderers shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate quantity 
in words will prevail. If no rate is quoted for a particular item the contractor shall not be 
paid for that item when it is executed. The amount of each item shall be calculated and 
the requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 
The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 
The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBIIMS 
Each page of the BOQ shall be signed by the authorized person and cutting or  over 
writing shall be duly attested by him. 
Each page shall be totaled and the grand total shall be given. 
 
The rate quoted shall be firm and shall include all costs, allowances, materials, 
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual 

 
The SBIIMS reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) and 
the contractor, together with the documents referred there in including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Architects 
/ Bank and all these documents taken together shall be deemed to form one contract and 
shall be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have 
the meaning hereby respectively assigned to them. 
 
1.0.1 ‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd.(Project Management 
Services Provider-PMS) having its Circle Office at Third Floor, SBI, LHO, Bhadra, 
Laldarwaja, Ahmedabad-380001 and includes the client’s representatives, successors and 
assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean M/s Vijay Sahijwani & Associates, Architects & 
Interior Designers, Ahmedabad. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
representative for day-to-day supervision of work and to give instructions to the contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate 
not, undertaking the works and shall include legal personal representative of individual or 
the composing the firm or company and the permitted assignees of individual or firms of 
company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in 
the “Scope of work” and/or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 
 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refer red to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time Contract value shall mean value of the 
entire work as stipulated in the letter of acceptance of tender subject such additions there to 
or deductions there from as may be made under the provide herein after contained. 
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1.0.7 Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the 
Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 
1.0.9 “Week” means seven consecutive days. 
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 
respectively. 
 
1.1.11 “SBIIMS’s Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, 
as nominated by the Circle Head and Vice President, SBIIMS, Ahmedabad 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as 
JPC) for assessing and reviewing the progress of the work on the project and to issue 
instructions or directions from time to time for being observed and followed by the Architects 
Site Engineer / PMC and other consultants / contractors engaged in the execution of the 
project. 
 
i) Vice President – Circle Head of SBIIMS 
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 
1.0 Total Security Deposit 
Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and 
Retention Money 

1.1 Earnest Money Deposit- 
The tenderer shall furnish EMD of Rs. 13,500/- (Rupees Thirteen Thousand Five 
Hundred only) in the form of Demand draft or bankers cheque drawn in favour of SBI 
payable at Ahmedabad., on any Scheduled Bank. No tender shall be considered unless the 
EMD is so deposited in the required form. No interest shall be paid on this EMD. The EMD 
of the unsuccessful tenderer shall be refunded soon after the decision to award the contract 
is taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his 
tender at any time the period when he is required to keep his tender open acceptance by the 
SBIIMS or after it is accepted by the SBIIMS , the contractor fails to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to commence the 
commence the work within the stipulated time. 
 
1.2 Initial Security Deposit (lSD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of 
DD/Fixed Deposit Receipt (FDR) drawn on any scheduled Bank and shall be deposited 
within 15 days from the date of acceptance of tender. 
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1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent 
to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract. 
Such ASD could be in the joint name of the Bank and bidder in the form of FDR / Bank’s 
guarantee as per format approved by the Bank. On successful completion of work ASD will 
be returned to the contractor. In case contractor fails to complete the work in time or as per 
tender specification or leave the job in complete, the bank will be at liberty to recover the 
dues from ASD or to forfeit such ASD as the case may be within its sole discretion. 
 
No interest shall be paid to the amount retained by the Bank as Security Deposit for  the 
defect liability period of one year from the date virtual completion certificate (VCC).  
However, interest on FDR for additional security deposit will be received by the bidder. 
 
1.4 Retention Money: 
Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross value 
of work done by the contractor and claimed in each bill provided the total security deposit 
i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of the contract 
value. The 50% of the total security deposit shall be refunded to the contractor without any 
interest on issue of Virtual Completion certificate by the Architect/consultant. The balance 
50% of the total security deposit shall be refunded to the contractors without interest within 
fifteen days after the end of defects liability period provided the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply. 
 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted: 
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a) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 
 
4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of 
the SBIIMS from time to time issue further drawings and / or write instructions, details 
directions and explanations which are here after collectively references to as Architect’s / 
consultant’s instructions in regard to the variation or modification of the design, quality or 
quantity of any work or the addition or omission or substitution work. Any discrepancy in the 
drawings or between BOQ and / or drawings and/or specifications. The removal from the 
site of any material brought thereon by the Contractor and any substitution of any other 
materials therefore the removal and/or re- execution of any work executed by him. The 
dismissal from the work of any person engaged the re upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBIIMS shall issue a letter of acceptance directly 
or through the architect by registered post or otherwise depositing at the of the contractor as 
given in the tender to enter into a Contract for the execution of the work as per the terms of 
the tender. The letter of acceptance shall constitute a bind contract between the SBIIMS and 
the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBIIMS /Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days there of 
shall sign an agreement in a non-judicial stamp paper of appropriate value. 
 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBIIMS / SBI through its 
Architect / consultants are the properties of the SBIIMS They are not to be used on other 
work. 
 
7.0 Detailed drawings and instructions: 
The SBIIMS through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution of the 
work. All such drawings and instructions shall be consistent with contract documents, true 
developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities 
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on receipt of the work order and submit the same to the SBIIMS through the 
architect/consultant 
 
7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed 
over to the contractors. 
 
8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to 
complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available under 
the law to the SBIIMS on account of such breach to pay a liquidated damages at the rate of 
0.50% of the contract value which subject to a maximum of 5% of the contract value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned 
to him. Workman whose work or behavior is found to be unsatisfactory by the SBIIMS 
/Architect/ consultant he shall be removed from the site immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor observes 
any discrepancy between the drawings and specifications, he shall promptly notify the 
SBIIMS in writing under intimation of the Architect/ Consultant. If the contractor performs 
any act, which is against the law, rules and regulations he shall meet all the costs arising the 
reform and shall indemnify the SBIIMS any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof and get it approved by the architect / consultant before proceeding with 
the work. If at any time any error in this respect shall appear during the progress of the 
works, irrespective of the fact that the layout had been approved by, the architect / 
consultant the contractor shall be responsible for the same ad shall his own expenses rectify 
such error, if so, required to satisfaction of the SBIIMS 
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12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss, except due to causes beyond his control 
and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety laws 
and building codes to prevent accidents, or injuries to persons or property on about or 
adjacent to his place of work. The contractor shall take insurance covers as per clause at his 
own cost. The policy may be taken in joint names of the contractor and the SBIIMS and the 
original policy may be lodged with the SBIIMS 
 
13.0 Inspection of work: 
The SBIIMS / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBIIMS/Architect/consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless authorized 
by the SBIIMS/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at 
any time. The proposed work either during its construction stage or its completion can also 
be inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance 
commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not 
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part 
or share there of or interest therein without the written consent of the SBIIMS through the 
Architect and no undertaking shall relieve the contractor from the responsibility of the 
contractor from active & superintendence of the work during its progress. 
 
15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract 
and in accordance with Architect/consultant instructions and shall be subject from time to 
time to such tests as the architect/consultant may direct at the place of manufacture or 
fabrication or on the site or an approved testing laboratory. The contractor shall provide 
such assistance, instruments, machinery, labor, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before in corporation 
in the work for testing as may be selected and required by the architect/consultant. 
 

ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be 
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supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature meet 
with the requirement of tender specification. Only when the samples are approved in writing 
by the architect/consultant the contractor shall proceed with the procurement and installation 
of the particular material / equipment. The approved samples shall by the signed by the 
Architect / Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection / comparison at any time. The Architect/Consultant 
shall take reasonable time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such 
other aspects causing delay on the approval of the materials / equipment etc. shall be to the 
account of the contractor. 

 
iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site or 
the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work nor any misunderstanding or the obtaining incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect/Consultant may consider necessary until the 
expiry of the defects liability period, stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity against individual item to any 
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extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost 
and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires 
the work to be measured and the contractor shall forthwith attend or send a quantity 
representative to assist the Architect in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such measurements 
shall be taken in accordance with the Mode of measurements detail in the specifications. 
The representative of the Architect / Consultant shall take measurements with the 
contractor’s representative and the measurements shall be entered in the measurement 
book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the M book should the contractor not attend or neglect or omit to 
depute his representative to take measurements the measurements recorded by the 
representative of the Architect/consultant shall be final. All authorized extra work, omissions 
and all variations made shall be included such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the 
contract. In case the SBIIMS/ Architect / Consultant thinks proper at any during the progress 
of works to make any alteration in, or additions to or omission from the works or any. 
Alteration in the kind or quality of the materials to be used therein, the Architect / Consultant 
shall give notice thereof in writing to the contractor shall confirm in writing within seven days 
of giving such oral instructions the contract shall alter to, add to, or omit from as the case 
may be in accordance with such but the contractor shall not do any work extra to or make 
any alterations or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous 
consent in writing of the Architect/ Consultant and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Architect / Consultant and the 
same shall be added to or deducted from the contract value, as the case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the Architect / Consultant with the concurrence of the SBIIMS as herein mentioned. Any 
such extra is herein referred to as authorized extra and shall be made in accordance with 
the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the 
work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
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The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of Works are 
carried out, otherwise the prices for the same shall be valued under sub- Clause ‘c’ 
hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Architect/ consultant of the rate which he intends to charge for such 
items of work, duly supported by analysis of the rate or rates claimed and the 
Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender, of  the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the Architect 
/consultant at or before the end of the week following that in which the work has been 
executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on 
the ‘market rate basis for material, labour hire / running charges of equipment and wastages 
etc. plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall, not be eligible for escalation. 
 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of 
the SBIIMS, the contractor shall ensure that the following works have been completed the 
satisfaction of the SBIIMS: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery. 
 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBIIMS not 
incorporated in the permanent works. 
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Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the 
SBIIMS and shall clear, level and dress, compact the site as required by the SBIIMS 
 
Shall put the SBIIMS in undisputed custody and possession of the site and all land allot by 
the SBIIMS 
 
Shall hand over the work in a peaceful manner to the SBIIMS 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects 
to the full satisfaction of SBIIMS 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled 
to apply to the Architect / consultant is satisfied of the completion of work. Relative to which 
the completion certificate has been sought, the Architect/ consultant shall within fourteen 
(14) days of the receipt of the application for completion certificate, issue a VCC in respect 
of the work for which the VCC has applied. 
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor shall the 
issuance of VCC in respect of the works or work at any site be construction as a waiver of 
any right or claim of the SBIIMS against the  contractor in respect of or work at the site and 
in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBIIMS / Architect / consultant reserves the rights to use premises and any portion the 
site for execution of any work not included in the scope of this contract which it may desire 
to have carried out by other persons simultaneously and the contractor shall not only allow 
but also extend reasonable facilities for the execution of such work. The contractor however 
shall not be required to provide any plant or material for the execution of such work except 
by special arrangement with the SBI. Such work shall be carried out in such manner as not 
to impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBIIMS And the contractor against all loss of damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBIIMS and contractor are covered for the 
period stipulated I clause of GCC and are also covered during the period of maintenance for 
loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 
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The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 
Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect / consultant the policy if insurance and the receipts for 
payment of the current premiums. 
 
26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or material 
or physical damage to any property whatsoever which may arise out of or in consequence of 
the execution and maintenance of the works and against all claims proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 
b) The right of SBIIMS to execute the works or any part thereof on, over, under, in or 
through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBIIMS 
their agents, employees or other contractors not being employed by the contractor or for or 
in respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBIIMS, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 
 
27.0 Contractor to indemnify SBIIMS: 
The contractor shall indemnify the SBIIMS against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 26.0 
of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBIIMS against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect to any 
article or part thereof included in the contract. In the event of any claim made under or 
action brought against SBIIMS in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the 
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contractor shall not be liable to indemnify the SBIIMS if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Architect / consultant in this behalf. 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBIIMS, or to any person, including any employee of the SBIIMS, by or arising out of 
the execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
which approval shall not be reasonably withheld and for at least the amount stated below. 
The contractor shall, whenever required, produce to the. Architect / consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 
The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 
 
31.0 Accident or Injury to workman: 
The SBIIMS Shall not be liable for or in respect to any damages or compensation payable at 
law in respect or inconsequence of any accident or injury to any workmen or other person in 
the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of the SBIIMS or their agents, or employees. The 
contractor shall indemnify and keep indemnified SBIIMS against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 
 
32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBIIMS 
During the whole of the time that any persons are employed by him on the works and shall, 
when required, produce to the architect / consultant such policy of insurance and receipt for 
payment of the current premium. Provided always that, in respect of any persons employed 
by any sub-contractor the contractor’s obligation to insured as aforesaid under this sub-
clause shall be satisfied if the sub-contractor shall have insured against the liability in 
respect of such persons in such manner that SBIIMS is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Architect /consultant when 
such policy of insurance and the receipt for the payment of the current premium. 
 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other 
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insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBIIMS may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBIIMS as aforesaid from any amount due or which may become 
due to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others rights of the SBIIMS against contractors. In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the SBIIMS And which 
are payable by the contractors under this clause. The contractor shall upon settlement by 
the Insurer of any claim made against the insurer pursuant to a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In 
this event all the monies received from the Insurer in respect of such damage shall be paid 
to the contractor and the Contractor shall not be entitled to any further payment in respect of 
the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 
 
34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by 
the SBIIMS 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 45 days from the date of commencement. If 
required in the contract or as directed by the Architect / consultant. The contractor shall 
complete certain portions of work before completion of the entire work. However, the 
completion date shall be reckoned as the date by which the whole work is completed as per 
the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBIIMS to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work or if 
the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBIIMS Through 
the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time 
and while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBIIMS in the prescribed format for granting extension of time. 
While granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the provision of liquidated 
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damages as stated  under clause 10.0 shall become applicable. Further the contract shall 
remain in force even for the period beyond the due date of completion irrespective whether 
the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed time or 
extended time for completion the Architect/consultant shall the re upon take such steps as 
considered necessary by the Architect / consultant to expedite progress so as to complete 
the works by the prescribed time or extended time. Such communications from the Architect 
/ consultant neither shall relieve. The contractor from fulfilling obligations under the contract 
nor he will be entitled to raise any claims arising out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the permission 
in writing of the Architect/consultant, save when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the Architect / consultant. However the provisions of the 
clause shall not be applicable in the case of any work which becomes essential to carry by 
rotary or double shifts in order to achieve the progress and quality of the part of the works 
being technically required / continued with the prior approval of the Architect / consultant at 
no extra cost to the SBIIMS. 
 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 
 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part of 
the work to be carried out. The Architect / consultant shall give notice in writing that effect to 
the contractor and the contractor shall act accordingly in the matter. The contractor shall 
have no claim to any payment of compensation or otherwise what so ever on account of any 
profit or advantage which he might have derived from the execution of the Work fully but 
which he did not derive in consequence of the fore closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered surplus 
as a result of the abandonment, curtailment of the work or any portion thereof and then 
taken back by the contractor, provided however that the Architect/Consultant shall have in 
such cases the option of taking over all or any such materials at their purchase price or a 
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local current rate whichever is less. 
 
In case of such stores having been issued from SBIIMS stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at which 
were originally issued to the contractor after taking into consideration and deduction for 
claims on account of any deterioration or damage while in the custody of the contractor and 
in this respect the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any 
part the offer such time and in such manner as Architect/consultant may consider necessary 
so as not to cause any damage or injury to the work already done or endanger the safety 
thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the 
contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect / consultant shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBIIMS: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / 
consultant shall be conclusive evidence) and in which case the security, deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBIIMS. 
 
To employ labour paid by the SBIIMS and to supply materials to carry out the work, or part 
of the work, debiting the contractor with the cost of the labour and materials cost of such 
labour and materials as worked out by the Architect / consultant shall final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in 
the same manner and at the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of this contract certificate of architect /consultant as to 
the value of work done shall be final conclusive against the contractor. 
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To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him (The amount of which 
excess the certificates in writing of the Architects / consultant shall final and conclusive) 
shall be borne by original contractor and may be deducted any money due to him by SBIIMS 
under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBIIMS the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased 
or procured any material or entered into any engagements or make any advances on 
account of, or with a view to the execution of the work or the performance of the contract 
and incase the contract shall be rescind under the provision aforesaid, the contractor shall 
not be entitled to recover or to be paid any sum or any work thereto for actually performed 
under this contract, unless, and until the Architect / consultant will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only 
been titled to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of 
the liquidator in such acts of insolvency or winding up shall be unable within seven days 
after notice to him to do so, to show to the reasonable satisfaction of the Architect / 
Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if 
so required by the Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or 
on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBIIMS through 
the Architect/Consultant or shall charge or encumber this contract or any payment due to 
which may become due to the contractor there under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBIIMS through 
the Architect / consultant written notice to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due 
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progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBIIMS through the Architect / Consultant that the said 
materials  were  condemned and  rejected by the Architect/ 
consultant under these conditions; or has neglected or failed persistently to observe and 
perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the detriment of good workmanship or 
in defiance of the SBIIMS or Architect’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBIIMS and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the powers of 
the SBIIMS or the Architect/consultant or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been determined and 
as if the works subsequently had been executed by or on behalf of the contractor. And, 
further the SBIIMS through the Architect / consultant their agents or employees may enter 
upon and take possession of the work and all plants, took scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same by 
means of their own employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for complement and finishing or using the materials and plant for 
the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBIIMS Or 
architect/consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBIIMS sell the same by publication, and after due publication, and shall, 
adjust the amount realized by such auction. The contractor shall have no right to question 
any of the act of the SBIIMS incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBIIMS From time to time SBIIMS shall recover the statutory recovering other dues 
including the retention amount from the certificate of payment. Provided always that the 
issue of any certificate by the Architect / consultant during progress of works or completion 
shall not have effect as certificate of satisfaction relieve the contractor from his liability under 
clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. The Architect/consultant may by any certificate 
make any corrections required previous certificate. 
The SBIIMS shall modify the certificate of payment as issued by the architect/ consultant 
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from time to time while making the payment 
The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement books. 
The Contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs. 8.0 Lakhs. 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
period of two months. The SBIIMS Shall pay the amount within a period of three months 
from the date of issue of certificate provided there is no dispute in respect of rates and 
quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0  
A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to 
the quality of workmanship or materials used on the work or as to any other question , claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings specifications, estimates, instructions orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contractor raise any dispute, the contractor shall forthwith 
give notice in writing of his claim, or dispute to The Senior Vice President. SBIIMS, Head 
Office, Mumbai and endorse a copy of the same to the Architect, within 30 days from the 
date of disallowance thereof or the date of deduction or recovery. The said notice shall give 
full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed  and the contractor shall not be entitled to raise any claim nor shall the 
SBIIMS Pvt. Ltd be in any way liable in respect of any claim by the contractor unless notice 
of such claim shall have been given by the contractor to the Senior Vice President, SBIIMS, 
Head Office, Mumbai in the manner and within the time as aforesaid. The Contractor shall 
be deemed to have waived and extinguished all his rights in respect of any claim not notified 
to the Senior Vice President, Head Office, Mumbai in writing in the manner and within the 
time aforesaid. 
 
B. Settlement of Disputes and Arbitration: 
The Senior Vice President, Head Office, Mumbai shall give his decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 
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decision of the Sr. V.P., Head Office / Submit his claims to the conciliating authority namely 
the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for conciliation along with all details 
and copies of correspondence exchanged between him and the SBIIMS 
 
If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned M.D. & C.E.O. of the SBIIMS for appointment of an arbitrator to adjudicate the 
notified claims falling which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of Deputy 
General Manager rank. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a SBIIMS, Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as SBIIMS, Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid 
by the said M.D. & C.E.O. of the SBIIMS Such person shall be entitled to proceed with the 
reference from the stage at which it was let by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. The conciliation and arbitration shall 
be conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996 or 
any or any accordance modification or reenactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
SBIIMS Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The Cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle 
the amount of costs to be so paid. 
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45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the Architect 
/ consultant is unsatisfactory. 
 
iii) In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd will recover as per clause 
51.0 of this document form the final bill of contractor. 

           
           The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for taking 

water for construction purposes only after obtaining permission in writing from the SBIIMS 
The contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or damages 
caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore the 
ground to its original condition after wells are dismantled on completion of work or hand over 
the well to the SBIIMS without any compensation as directed by the architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system 
for driving plant or machinery for the work and for lighting purpose at his own cost, the cost 
of running and maintenance of the plants are to be included in his tender prices, He shall 
pay all fees and charges required, by the power supply and include the same in his tendered 
rates and hold the owner free from all such costs. He has to obtain necessary approval from 
the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, 
the SBIIMS will recover as per clause 51.0 of  this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS and shall be handed over to the bank immediately. 
 
48.0 Method of measurement: 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date 
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rules laid down by the Bureau of Indian Standards. In the event any dispute/ disagreement 
the decision of the Architect / consultant shall be final and binding on the corrector. 
 
49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of SBIIMS /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBIIMS shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. 
However, a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract ,if it is not possible to serve a notice, 
within the shortest possible period without delay. 
 
As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
 
51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing 
all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water suitable for the construction and good quality drinking water 
for their workers If necessary the contractor has to sink a tube well 
/ open well and bring water by means of tankers at his own cost for the purpose The SBIIMS 
will not be liable to pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBIIMS shall be entitled to take 
power and water connections from the temporary water and power supply obtained by the 
contractor However, the concerned contractor shall make their own arrangements to draw 
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the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, if 
any, shall be initially paid by the contactor and the SBIIMS will reimburse the amount on 
production of receipts. 
 
The SBIIMS as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply provided at 
one point, the SBIIMS will recover @ 0.50% of  final bill amount for water and electricity 
(Combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained. 
 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 
his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and   

   rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)    General housekeeping. 
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55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may like 
to issue to the contractor or the contractor may like to bring to the architect / consultant two 
copies of such instructions shall be taken from the site order book and one copy will be 
handed over to the party against proper acknowledgment and the second copy will be 
retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect/consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall he held if required by the architect/ 
consultant.- 
 

       58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other off-
site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 
works. 
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60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBIIMS / 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBIIMS / architect / consultant. And submit two copies of such modified drawings to 
the architect/ consultant for approval. The architect / consultant will return one copy of 
the approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing, anti-termite 
treatment, aluminum doors and windows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account 
 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBIIMS 
Shall not be required to pay any additional or extra amount on this account. Variation of 
taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
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the quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. However, 
GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBIIMS shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBIIMS. However adequate 
transparency would be maintained by the SBIIMS 

 
66.0 Photographs: 
 
The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 
 
In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBIIMS may 
consider returning the Bill to the contractor and no claim for delay on this account will be 
entertained. 
 
67.0 Safety Codes: 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 
the injury necessitates hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
 
4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 
engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 
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6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield  

and gloves. 
 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

 1)  Name of the organization Offering Contract: The Circle Head &Vice President. 
SBIIMS, Circle Office, SBI, LHO, Bhadra, Laldarwaja, Ahmedabad-1 

 2) Consultants :A R . Vijay Sahijwani   
                                  M/s Vijay Sahijwani  & Associates 
3) Site Address        :  Laghu Udyog Branch. Ahmedabad 
 
4) Scope of Work     : Proposed Civil works of Laghu Udyog Branch. Ahmedabad 
         
5)Name of the Contractor : ----------------------------------- 

----------------------------------- 
------------------------------------ 

 
6)Address of the Contractor : ------------------------------------ 

------------------------------------ 
------------------------------------ 

 
 7) Period of Completion : 45 days from the date of  

• Issue of work order. 
 8) Earnest Money Deposit : Rs. 13,500/- (Rupees Thirteen 

Thousand  Five Hundred only) by means of Demand Draft/Pay Order (Valid for a 
period of 180 Days from the last date of submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State Bank of India and payable at 
Ahmedabad. 
 

 9) Retention Money : As per clause no. 1.4 of  
                                                                                       general Conditions 

 
 10) Defects Liability Period : Twelve Months from the date of 

                                                                                      Virtual Completion. 
 
11) Insurance to be undertaken by the           : 125% of Contract Value  
                                                              Contractor at his cost(Contractor’s all risk policy) 
 

 12) Liquidated damages : 0.5% of the Contract amount 
shown in the tender per week subject to max. 5% of the contract value or actual final bill 
value. 
 

 13) Value of Interim Bill(Min.) : Rs. 8.00Lakhs. 
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 14) Date of Commencement : From the date of work order 
issued to the Contractor/ or the day on which the Contractor is instructed to take 
possession of the site whichever is earlier. 
 

 15) Period of Final Measurement : 2 Months from the date of Virtual 
                                                   Completion. 

 
 16) Initial Security Deposit                               : 2% of the Accepted Value of the Tender. 

  
 17) Total Security Deposit                          : 5% of the final bill amount including ISD. 
 
18) Refund of initial Security Deposit 
 comprising of EMD and ISD. : 50% of the Security Deposit  
shall be refunded to the Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over. 
 
19) Period for Honoring Certificate : One Month for R.A.Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be Certified within 3 months from the date of 
receipt of final bill provided the bills are submitted with all pre-requisite documents/test 
reports etc. prescribed in the tender. 
 
 
 

 
                                                               Signature of Tenderer. 

 
Date: 
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LETTER OF DECLARATION 

 
 
To, 
The C.H. &V.P., Circle Office, 
SBI Infra Management Solutions Pvt. Ltd., Third Floor, SBI, LHO, 
Bhadra, Laldarwaja, 
Ahmedabad-1 
 
Dear Sir, 
 
PROPOSED CIVIL WORKS OF LAGHU UDYOG BRANCH, AHMEDABAD 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  
the  said memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable. 
 
 
MEMORANDUM 
 
(a) Description of work Proposed Civil works of  Laghu Udyog 

Branch,Ahmedabad 
(b) Earnest Money Rs. 13,500 /- (Thirteen Thousand Five 

Hundred only) by means of Demand Draft / 
Pay Order from any scheduled Nationalized 
Bank drawn in favour of State Bank of India
and payable at Ahmedabad 

(c) Time allowed for completion of 
work from the date of issue of 
work order. 

45 days from the date of commencement as 
per tender. 

 
 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBIIMS, the amount mentioned in 
the said conditions. 
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I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs 13,500 /- 
(Thirteen Thousand Five Hundred only) as Earnest money deposit with the SBI Infra 
Management Solutions Pvt. Ltd. Should I/we do fail to execute the contract when called 
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra 
Management Solutions Pvt. Ltd. 
 
We understand that as per terms of this tender, the SBIIMS may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, 
therefore, undertake that we shall not raise any claim/compensation in the eventuality of 
Bank deciding to drop any of the building/buildings from the scope of work of this tender 
at any stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved rates and within the stipulated time limit 
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions 
to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period. 
 
 
Yours faithfully, 
 
 

Signature of contractor With Seal 
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PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 
i. Name of Contractor/ Agency : 

 
ii. Name of Work : 

 
iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill : 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence : 

 
vii. Date of Completion as per Agreement               : 

 
S.
No 

Item 
Description 

Unit Rate 
(Rs.) 

As per Tender Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Present Bill Remarks 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             

             

             

             

             

 
 
Note: 
 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such 
a rate. 

 
  

 
  

 
Net Value since previous 

bill 
2. If ad-hoc payment is made, it should be 

mentioned specifically. 
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CERTIFICATE 

 
The measurements on the basis of which the above entries for the Running Bill No.---- 

---------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book 

No.--------------------------. 

 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of 

Architects 
Representative (Seal) 

Signature and date of 
Site Engineer 

 
 
The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 
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TABLE - XV 

MEMORANDUM FOR PAYMENT 
R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due 
since Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous 
R/A 

Rs........................ 

ii) Retention money on value of works as 
per accepted tenders up to date 
amount Rs. 

Rs........................ 

 Less already recovered Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 

Rs........................ 
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect 
                                                                                       with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 
 
Date : ----------------------------- 
 
Signature of Banks/ SBIIMS Engineer 
 
 
 
 
 
 
 
 
 
 
 
 
 
This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
 
Date:----------------------                                                        
 
 
 
---------------------------------- 
Signature of the Circle Head & VP 

                                         
 

 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 
 Net Payable Rs. ----------- 
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S P E C I F I C A T I O N 
    

Line  out- contractor shall prepare line out on site as  per plan prepared  by  the  
architects  and  get   the  same  approved from architects. Contractor shall 
prepare benchmarks for line  and level  and  preserve the same. Contractor 
shall also  locate  plot boundary stones and keep them intact. 
 

1.00  CONCRETE WORK       
 
   *  Providing and erecting formwork for structures up to plinth level.         
 
Centering  work shall be strong enough to carry the weight of  the concrete,  for 
this necessary supports, bracing, wall  plate  jute ropes, binding wires shall be 
used.  The gapes between two  plates or planks shall be closed with wooden 
wedges or strips if the gaps are  small  same shall be filled with lapis. Contractor  
shall  be responsible  for  all  centering  material in   case   of  exposed concrete.  
Centering shall be checked by the architects and if  it  is  not satisfactory then it 
shall be removed and made as per  the  instructions.  Before  laying  reinforcement  
centering  shall  be totally  cleaned  and  good quality oil shall be  applied  on  the 
surface. No extra charge shall be paid for the same. Wooden planks shall be 
watered before concreting. 
 
Measurements  for  centering shall be for the surface  area  only. Area  of beams, 
pillars, perdis and walls shall be  deducted  from area  of  a slab. In case of beams 
only hanging part of  the  beam shall  be measured. Area of beam, pardi, lintel shall 
be  deducted from area of column. 
 
Centering shall be removed as per the following table. If ordinary Portland cement 
is used in RCC. 
 
      a) Bottom of linted                                   10 days. 
      b) Bottom of beam      
         upto 6.0 mt span 
         above 6.0 mt span                                  21 days. 
      c) Slab span less than 4.5 mt.                     7 days. 
      d) Slab span more than 4.5 mt.                   14 days. 
      e) Cantilever structure                                21 days. 
 
 If Pozzolana cement is used in RCC then the above timings shall  be  doubled or as 
per the instruction of the architects\engineer. 
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Mode of Measurement  
        
It shall be measured in sqm. The actually shuttered area shall be measured  and  
paid  for. The rate  shall  include  providing  and erecting  formwork  in  position as 
per  drawings,  applying  oil, removal of form after the specified period. 
 
*     Providing and erecting Formwork for structures in super Structure  
 
      The general specification is same as above. 
 
1.01  Providing  and  laying  plain cement concrete 1:4:8  (1 Cement :4    
      coarse  sand, 8 graded stone aggregate of nominal size 37  mm  and  
      down.  
 
The  coarse aggregate, cement and coarse sand shall be of  quality as specified.  
The other producers are same as that  specification in item above.    
 
Mode of Measurement  
        
This shall be measured in cum and part thereof.  The bed  concrete provided for 
flooring shall be paid for under this item. The  rate shall include cost the shuttering 
to be provided.  
 
1.02 Providing  and  laying RCC of mix M20 for structure up  to  plinth 
level.  
      
Mix Design  
All concrete in the works shall be of design mix as defined in IS 456,  unless it is a 
nominal mix concrete such as 1:3:6, 1:4:8  or 1:5:10.  Whether reinforced or 
otherwise, all design mix  concrete works to be carried out under this specification 
shall be  divided into the following specification.  

 
MINIMUM COMPRESSIVE STRENGTH OF 15 CM CUBES AT 7 AND 28 DAYS AFTER  
                MIXING, CONDUCTED IN ACCORDANCE WITH IS 516.   
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 Class  Preliminary test     work test            Max. size of          Minimum 
             N\SQ.MM           N\SQ.MM          aggregate             Cement Content per cum. 
                                             mm.                                                                                                            
            ---------------     ------------ 
             at 7    at 18      at 7  at 28                 
 
             days    days       days  days 
     -----   -----   -----      ----  ----            ------------        --------- 
        
      M 25   23.5    35.0       17.0  28.0        40  or 20             370 Kg. 
          
      M 20   19.04   29.0       13.5  22.0       40  or 20             320 Kg. 
 
      M 15   14.0    17.0       10    16.0         40  or 20            300 Kg. 
 
Before the concrete is actually placed in position, the insides of the  from  work  
shall be inspected to see  that  they  have  been cleaned  and  oiled.  Temporary  
openings  shall  be  provided  to facilitate  inspection, especially at bottom of 
column  and  walls forms  to permit removal of saw dust, wood having,  binding  
wire, rubbish dirt. etc.  Openings shall be placed or holes drilled   so that  these  
materials  and water can  be  removed  easily.   Such opening\holes shall be later 
suitably plugged. 
 
The  various  agencies shall be permitted ample  time  to  install drainage and 
plumbing lines in floor and trench drains,  conduits, hangers,  anchors,  inserts,  
sleeves,  bolts,  frames  and  other miscellaneous  embedment to be cast in the 
concrete as  indicated on the drawings or as is necessary for the proper execution 
of the work contractor  shall cooperate fully with all such agencies  and shall  remit  
the  use  of scaffolding form  work  etc.  by  other agencies at no extra cost. 
 
All  embedded parts, inserts etc. supplied by owner or  contractor shall  be  
correctly portioned and securely held in the  forms  to prevent displacement during 
depositing and vibrating of concrete. 
 
Slots,  opening,  holes,  packets etc. shall be  provided  in  the concrete  work  in 
the positions indicated in the drawings  or  as directed by Engineer. 
 
Prior  to  concrete  placement all work  shall  be  inspected  and  approved by  
Engineer and if found unsatisfactory, concrete  shall not  be  poured  until after all 
defects have  been  corrected  at contractor's   cost.  Cat  ladders  shall  be  
provided   on   the reinforcement to facilitate labour movement. 
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Needle vibrator shall be used to avoid Air pockets. Concrete shall be  poured in 
such a way to avoid wastage, it shall be on  uniform consistency and shall not be 
poured from a height of more than 1.5 mt.  After mixing, concrete shall be poured 
as early as  possible, and after casting for fifteen days nothing shall be stored on  
top of it. 
Concreting,  once started, shall be continuous until the  pour  is completed.  
Concrete  shall  be placed  in  successive  horizontal layers  of uniform thickness 
ranging from 15 to 90 mm as  directed by Engineer. 
         
The  top  surface  of  each  pour  and  bedding  planes  shall  be approximately 
horizontal unless otherwise instructed. 
 
 Placing concrete through reinforcement steel.   
        
When  placing  concrete through reinforced steel,  care  shall  be  taken  to  prevent 
segregation of the coarse aggregate.  When  the congestion of steel makes placing 
difficult it may be necessary to temporarily  move the top steel aside to get proper 
placement  and restore reinforcing steel to design position. 
 
Concreting  work  - In RCC work concrete mix shall  bars  per  the instruction  of  
the  Architect\Engineer.  After  the  casting  of concrete  it shall  be  cured for at 
least  fifteen  days  by  the contractor.  Necessary packing shall be kept below  the 
steel  for proper cover. Concreting shall always be machine mixed however for 
small quantities. Engineer may allow had mixed concrete as per the instruction. 
Hand mixed material shall be first dry mixed and then water shall be mixed. 
        
Repair and replacement of unsatisfactory concrete.  
 
Immediately  after  the  shuttering is  removed,  the  surface  of concrete shall be 
very carefully inspected and all defective areas called to the attention of Engineer 
who may permit patching of the defective areas or also reject the concrete unit 
either  partially or  entirely.  Rejected concrete shall be removed and replaced  by  
contractor at no additional expense to owner. Holes left by   from bolts  etc. shall 
be filled up and made good with mortar  composed of  one part of cement to one 
and half parts of sand passing  2.36mm  IS  sieve  after removing any loose  stones  
adhering  to  the concrete shall be finished as described under the particular items  
of work.  
        
Superficial  honey  combed  surfaces and rough  patches  shall  be similarly made 
good immediately after removal of shuttering in the presence of Engineer and 
superficial water and air holes shall  be filled in.   
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The mortar shall be well worked into the surface  with a wooden float.  Excess 
water shall be avoided.  Unless instructed otherwise  by Engineer the surface of the 
exposed concrete  placed against shuttering shall be rubbed down immediately on 
removal  of shuttering  to remove fine or other irregularities  and  necessary care  
being  taken  to  avoid  damage  to  the  surface.   Surface irregularities shall be 
removed by grinding. 
 
If  reinforcement  is  exposed  or  the  honeycombing  occurs   at vulnerable  
positions  e.g.  ends of beams or columns  it  may  be necessary  to  cut  out  the 
member  completely  or  in  part  and reconstruct. The decision of Engineer shall be 
final in this regard.  
         
Mode of Measurement  
The unit rate for concrete work under various categories shall  be all inclusive and 
no claims for extra  payment on account of  such items   as  leveling  holes,  
embedding  inserts  etc.  shall   be  entertained  unless  separately provided for in  
the  schedule  of quantities.   No  extra  claim shall also be  entertained  due  to 
charge in the number, position end\or dimensions of holes slots or openings  
sleeves, inserts or on account of any increased lift  or scaffolding   etc.  All  these  
factors  should  be   taken   into consideration while quoting the unit rates. 
 
Payment of concrete will be made on the basic of unit  quoted  for the  respective 
items in the Schedule of Quantities. No  deduction in the concrete quantity will be 
made for reinforcements,  inserts etc. and opening less than 0.05 cum. where 
concrete is measured in cum. Where no such deduction for concrete is made,  
payment  for shuttering work provided for such holes, pockets etc. will not  be 
made. 
 
2.03  Providing  and laying M 20 concrete in superstructure  
          
      The general specification is same as per item no. 2.02  
        

       
2.04 Providing, fabricating and placing in position Reinforcement  

steel.  
 
The quality of  the steel shall be as mentioned. The bars shall be fabricated as per 
the drawings. Laps and splices for reinforcement shall be as shown on the 
drawings. Splices in adjacent bars  shall be approved  by Engineer. The bars shall 
not be lapped unless  the length required exceeds the max. available lengths of 
bars at site.  
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Reinforcing bars supplied bent or in coils, shall be  straightened before  they are cut 
to size. Straightening of bars shall be  done in  cold  and without damaging the 
bars. This is considered  as  a part of reinforcement bending fabricating work. 
 
Unless  indicated otherwise on the drawings, clear concrete  cover for  
reinforcement  (exclusive  of  plaster  or  other  decorative finish) shall be as 
specified in detailed drawings. 
 
Cutting ,  bending ,  arranging    and    fixing     reinforcement bars  as per details. 
Concreting shall be done after  getting  the steel checked by architect\engineer. 
 
Contractor  shall  request the architect to check the  steel  only after he has 
checked the steel.  If architect\engineer shows  some modifications in the steel 
same shall be carried and rechecked  by the  architect  before concreting.  Architect  
shall  be  informed  at least two  days  in advance  for  concreting.  Necessary  steel 
support  shall  be provided for keeping top bar and bent  bars  in positions as 
directed. Ends of all tor steel bars shall be bent 90degree.  Rate  for  steel  shall  be  
for  the  weight  of  steel  used  as reinforcement.  
 
Mode of Measurement 
 
Lengths  of reinforcement steel shall be measured to  the  nearest centimeter. 
Spacers and chairs shall be measured and converted  to weight  using  IS  
coefficients.  The  actual  quantity  of  steel embedded  in  concrete  as calculated 
and  approved  by  Engineer, irrespective of the level or the height at which the 
work is  done shall be taken. The unit rate for reinforcement shall included all 
wastages,  binding wire. etc. for which no separate payment  shall be made. Laps 
as approved by Engineer and minimum number of chairs  
and spacer bars required to keep the paid for.       
 
 2.00 BRICK MASONARY 
 
2.01  Providing  and constructing brick masonry in CM in foundation  and  
      up to plinth level.   
 
All  bricks  shall  be  watered  before  using  for  construction. Except   closer,   
brick   pieces  shall   not   be   used.   Each layer  shall be in line, level and plumb. 
Thickness of  horizontal or  vertical   joint shall not be more than  12mm.  Cement  
mortar proportion  shall be as per the instructions. Every  fourth  layer cement  
slurry shall be laid.  In one day brick work shall not  be carried  out above 1.2 mt 
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height. Brick work shall be carried  out as  per  English bond unless informed 
otherwise. Offsets shall  be left for cross walls. Rate for brickwork is including 
scaffolding. All opening above 0.1 Smt shall be deducted. No additional charge shall  
be given for making of openings. Necessary openings as  per drawings and 
instructions shall be provided in walls. Except 100 mm thick  partition  wall all brick 
work shall be measured  in  cubic meters. No separate rate shall be paid for 
construction of parapet wall, compound wall, brick steps, load wall, gala bead etc. 
 
For brick partition, every 4th layer, 6mm M.S bar shall be  placed in brick work. 
Plaster thickness shall not be considered for  wall thickness. If in the opinion of 
Architect Engineer the work is not satisfactory  it  shall  be dismantled and  
reconstructed  to  the entire  satisfaction of the Architects. In case of  exposed  
brick work,  special brick supplied by the owner shall be  used.  Broken cracked  or 
uneven corner  bricks shall be used. Open  edges\faces of  the  brick shall be 
rubbed it required. To make  a  groove  of 12mmx12mm, 10mmx10mm square bar 
shall be used, While  constructing brick  wall.  All  the grooves shall be of same  
size.  After  the construction  brick  surface and groove shall be  cleaned  to  the 
entire  satisfaction of the architect. In case of  flush  pointing joints  shall  be 
racked up to 12mm depth and filled  with  cement mortar  as per instruction.      
Surface  of the brick shall be cleaned to the entire  satisfaction of the architect. 
 
Mode of Measurement  
(i) Brick  work of thickness one brick i.e. 230 mm and above shall  be paid in units 
of cum. 
In  all  cases, the quantities measured shall  be  executed  after making necessary 
deductions for openings etc. as given below :- 
No  deductions shall be done for ends  of dissimilar  materials,  drainage  holes,  
window\door   holdfasts, concrete  lintel  bearings,  landing slab  bearing,  beam 
bearing, chimney flues, cutouts, iron fixtures, pipes up to 30mm dia.    
 
(ii)It  shall  be  clearly understood that the  rates  quoted  by  the contractor 
include leaving openings, cutting chases in brick  work  as per drawings\instructions 
of the Engineer. 
 
 (iii)The   rate  includes  necessary  single  or  double   scaffolding, centering,  
soaking  of bricks, raking not joints and  curing  the work all complete.   
 
2.02  Providing and constructing brick work in CM in superstructure                                                              
      above plinth level to G.F. Slab Level 
      The general specification is same as per item no. 2.01 
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 3.00 FINISHING 
  
 3.01 Providing & Applying cement plaster 12-15 mm thick  
        
Cement   mortar   for   plaster   shall  be  as  per  instructions or   in   1:4  
proportion   of   cement   and  sand.  Cement   and sand  shall be properly mixed 
and water added and properly  mixed. Prepared  cement  mortar shall be used 
within 1\2 hour  of  mixing before  plastering joints of brick walls shall be racked  
and  RCC surface roughened, both surface shall be line and level. It  shall be  made  
smooth with cement paste with trowel. Plaster  shall  be cured for 10 days by  the 
contractor. No extra rates shall be paid for plaster on RCC column, pardi, beam, 
slab etc. Plaster of slab, weather  shade,  canopy, linter pardi, sun  breaker,  
parapet  wall shall  not be considered for pattas (bands) and no  extra  payment 
shall be made for the same. Plaster bands shall be only considered when there is 
difference in thickness of plaster and  instructions have  been  given  by  the  
Architect\Engineer.  Rates  shall   be including  rounding  of  corners,  edges  with  
single  coat  mala plaster.  If  architects  is not satisfied  with  the  quality  of 
plaster, same  be removed and redone at the cost of contractor. 
Opening  for  doors, windows, ventilators etc. shall  be  deducted from one side 
only. Jamb & offset shall not be paid.  
 
Mode of Measurement  
The  quantity  of  work to be paid for under this  item  shall  be calculated  by  
taking  in  the  projected  surface  of  the  area plastered  after making necessary 
deductions for openings,  doors, windows etc. as given below :- 
 
No  deductions  shall  be made for opening or  end  steel  joints, beams, post 
girders etc. upto 0.5 sqm area. No addition shall  be made  for  joints,  soffits and 
sills of such  openings.  This  is applicable to both the sides or the wall. 
 
Where  opening  exceeds 0.5 sqm. but does not exceed 3  sqm  and also  when 
only one side of the wall is treated and other side  is not treated, deduction shall be 
made if the width of the reveal on the  treated sides is less than that on the 
untreated side but  if the  width  of the reveal is more no deduction  nor  addition 
shall be made for reveals for jambs, soffits, sills etc. 
 
For openings more than 0.5 sqm but not exceeding 3 sqm and  also when  both  
the sides of the wall is plastered  with  the  similar plaster, deduction shall be made 
for one face only. But when both the sides treated with different plaster, then 
deduction shall  be made  from the side on which the reveal is less  and no  
deduction on the other side. 
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For openings whose respective areas exceed 3 sqm deduction  shall be  made for 
the full opening of the wall treatment on both  faces while at the same time jambs, 
sills and soffits shall be  measured in sqm for payment. In measuring the jambs 
deduction shall not be made for the area in contact with the frames of doors, 
windows etc. 
 
If the average thickness of the plaster is more than the specified thickness  due to 
any account nothing extra shall be paid for  the same. 
 
Nothing extra shall be paid for double scaffolding and the rate is applicable for work 
at all levels. 
 
3.04  Providing & Applying Acrylic Emulsion paint 
 
Paint  to  be  used for the various items of  work  should  be  of approved  make  
viz. British, Asian, Jenson &  Nicholson,  ICI  or Shalimar. The painting work shall 
be carried out as directed by the engineer, keeping however in view the  
recommendations  of  the manufacturer.  Where painting with plastic emulsion in 
specified, all uneven surfaces shall be thoroughly cleaned of all dust,  dirt and sand 
papered. One primer coat with cement putty and minimum  2 coats of emulsion 
paint shall be applied. It shall be applied with rollers. Workmanship shall conform to 
the requirements of IS:2395. 
 
Mode of Measurement 
 
The actual quantity of work carried out shall be measured in sqm. Deduction for 
opening etc. shall be made as in the case of  cement plaster. 
 
4.00  FLOORING 
 
4.01 Providing & Fixing Vitrified tile flooring 
The type, quality, size, thickness, colour etc. of  the tiles for  flooring shall be as per 
the item description given  in the  Schedule  of  Quantities  and  of  best  quality.   
The contractor shall provide the Engineer with necessary  sample for approval. 
 
Before  the tiling work is commenced, the sub-surface  shall be  thoroughly  
cleaned and washed of  all  loose  material, dirt, and surface. The tiles shall be laid 
on cement  mortar of 1:4 bedding of  thickness  and  proportion  as specified  in  
the  item description. The  mortar  shall  be evenly spread on the sub-floor. Over 
this mortar bed, 4.4 kg of  cement per sqm of floor area shall be spread. The  tiles 
shall  be  fixed on this bed one after  another.  Each  tile being gently tapped with a 
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wooden mallet till it is properly bedded  and  in level with the adjoining tiles.  The  
joints shall  be perfectly straight and uniform in  thickness.  The tiles  shall  be laid 
perfectly in  level  unless  otherwise specified by the Engineer. After laying the tiles 
the joints shall  be finished with white cement or ordinary  cement  as specified. 
 
Floor tiles laid adjoining the wall shall project 12mm or as specified under the 
plaster, skirting or dado as directed by the Engineer. Half tiles and pieces shall be 
avoided. After laying the tiles, it shall be cured  for at least  7 days. About a week 
after laying the  tiles  each and  every  tile shall lightly tapped with  a  small  
wooden mallet  to find out if it gives a hollow sound, if it  does, such tiles along with 
any other cracked or broken tiles shall be  removed and replaced with a new tile to 
proper line  and level. The same procedure shall be followed again after  the tiles 
are finally polished. For the purpose of ensuring that such  replaced  tiles match 
with those earlier  laid  it  is necessary that the Contractor order enough extra tiles  
from the  factory  to  meet this  contingency.  The  tiles  shall finally be cleaned and 
polished by using dilute oxalic  acid or  any  other method recommended by  the  
manufacturer  and approved by the Engineer. 
 
Mode of Measurement 
Unit  of measurement for floor tiling shall be sqm  or  part thereof  of the superficial 
area. Actual quantity of  tiling work carried out shall be measured and paid for after 
making deductions for openings etc. The rate shall include the cost of  tiles 
including wastage, laying as  per  specifications, curing, polishing etc. all complete. 
 
4.02 Providing  & Fixing Vitrified tiles in  skirting,  dado and risers 
 
For  dado and skirting work, the vertical surface  shall  be thoroughly  cleaned and 
wetted. Thereafter it shall be  evenly and  uniformly  covered  with about 12mm  
thick  1:3  cement mortar. For this work the tiles as obtained from the factory  
shall  be  of  the  size  required  and  practically   fully polished. The back of each 
tile to be fixed shall be covered with  a thin layer of neat cement paste and the  tile  
shall then be gently tapped against the wall with a wooden mallet. This  shall be 
done from the bottom of the surface  upwards. The joints shall be as close as 
possible and the work  shall be truly vertical and flush. The tiles shall be fixed  flush 
with the plaster or projected as specified by the  Engineer.  
The  junction of the plaster and the skirting or dado  shall be neatly finished. The 
joints shall be filled with ordinary cement  unless otherwise specified. After the tile 
has  set, hand polishing with carborundum stones shall be done so that the  surface 
attains a glossy finish. Corners and  junctions be finished true. 
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Mode of Measurement 
Skirting,  dado or risers shall be measured in sqm  or  part thereof.  The rate shall 
include providing  tiles  including wastage,  laying  as  per  specifications,  filling  
joints, curing, rubbing and polishing etc. all complete. 
     
5.00  MISCELLANEOUS WORKS 
 
5.01 Dismantling brick masonry walls and partitions, plastered or unplastered  
as  per instructions  including  finishing  the broken  surface to match with the 
surrounding, removing the debris  as directed within site. cutting the  
reinforcements if any etc. complete as directed. The work shall be measured in 
cum. 
 
5.02 Dismantling  the RCC beams, slabs, lintels,  columns,  pardi walls, 
platform etc. including finishing the broken  surface to  match with the 
surrounding, removing the  debris  within site,  including  cutting  the  
reinforcement  if  any  etc. complete as directed. This shall be measured in cum. 
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GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications 

etc. shall be as per relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects / Bank before using. In case of deviations, decision of the Bank shall be final and 
binding and shall not be open for arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on the 
Architects and the Contractor and shall not be open to arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /   
             Bank  for  discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 

items, which are mentioned in the separate list of approved makes. Any work found not as 
per the tender specifications and list of approved the contractor has to replace the same 
without any delay. The contractor is instructed of get approval of all the materials to be used 
on this site  before starting the work. He should provide different sample of material for 
approval, before execution of work. 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor 
must take actual measurement at site and billing shall be done as per the actual 
measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before 
starting the work. He shall provide different sample of materials for approval before 
execution of the work  
 

(xi) All material have to be used in full size/length only. Joints should be avoided as far as 
possible.  

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only. 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall 
be   done   by the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by 
the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the 
contractor at  his own cost.  
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2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the 

entire execution process for coordination with various agencies / Architect / Bank & 
execution of work  

 
(ii) The site shall be cleaned on day to day basis & all debris shall be disposed away at 

the location beyond the limit as approved by the local authority.  
 

(iii) Hidden measurement. It is contractor’s responsibility to get the measurement 
checked immediately on completion of such items. This shall be done before finishing 
the same The Architect shall be provided with such details well in advance so that the 
other work is not held up due to last moment action. 

  
(iv) Before starting the contractor shall mark out the plan & levels of the false ceiling, 

partitions etc. in coordination with other agencies on site.  
(v) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, 

Delivery, Installation, Testing, Commissioning etc. complete at the site. No extra will 
be paid for any kind of taxes. However the service tax will be paid extra as the works 
contract.  
 

(vi) The entire job shall be executed in total coordination with the other agencies working 
on this project & also with landlord, bank etc.  
 

(vii) Architect of the project shall be kept informed about the progress of the work at 
various stages  
 

(viii) The contractor shall arrange on his own for lighting & plug point with socket & 
electrical wiring, DB's etc. required during entire execution process. However supply 
at point shall be provided by the bank / landlord  
 

(viv) The contractor shall prepare all loose furniture items at his workshop only & deliver 
the same to the site at  
appropriate time as instructed by the architect 
 

(vi) Any Hidden item MUST be photographed and need to be sent via social media or CD 
to Architect / Bank  
 

(xvi) Billing Process:  
 
Along with final bill the contractor MUST submit:  
 

- Abstract in tender BOQ format only   
- schedules for detailed measurement sheet for all items (in detailed break up)  
- separate as built drawings (Min. A3 size) marking exact locations & putting 
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exact measurements of all works executed on site  
- original insurance policies as per tender terms  
- completion certificate  
- Inspection & completion certificates for all types of false ceiling  
- Test report for Toughen glass  
- copy of LOA etc.  
- All documents shall carry contractor's signature & seal with address. - All 
documents shall be submitted in 1 plus 1 copies.   

- The contractor shall also provide all measurement sheet in soft copy (in Excel format)  
- The contractor shall submit the purchase bill copy of major items used in the project  
 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE 
MILL MANNER) ALONG WITH FINAL BILL & SHALL BE DULY SIGNED BY PUTTING 
COMPANY'S ADDRESS SEAL 
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 SPECIFICATIONS (MAKES/MODELS) 
 

LIST OF APPROVED BRAND AND / OR MANUFACTURE  FOR INTERIOR CIVIL WORK  
 

Sr.No. Particulars and Specifications Approved Make/ model 

1(a) Sanitary Fittings Cera/Parryware/Hindware/Nirali 

 EWC  

Cera Make Catalogue No  M. Cera 
2008[Conventional]/ Hindware Cat- No. 
20011  (SLICK )  /Parryware Make 
Catalogue No C0278 Elite P/S Trap/ 

 Wash Basin 550 x 400mm  

Cera Make Cat. No M Cera 1008 (Cornet) 
/Hindware Cat- No. 1007  (SOLA )  
/Parryware Make Cat. No C0406 
[Oxford]  

 Urinal Size 635x395x420mm Cera Make Cat. No 5005/Hindware 
/Parryware Make  

(b) Plumbing Fixture Jaquar/hindware/Parryware 

 Bib Cock 

Jaquar make Cat No Con-037KN/ 
Hindware make Cat No F10001 
(CONTESSA) /Parryware  make Cat No 
G3004A1 or Equivalent Make 

 Piller Cock 

Jaquar make Cat No Con-021KN/   
Hindware make Cat No F10002 
(CONTESSA)/ Parryware  make  Cat No 
G1803A1   or Equivalent Make 

 Wall Mounted Sink Cock 
 

Jaquar make Cat No Con-0357KN/ 
Hindware make Cat No F100024 
(CONTESSA) / Parryware  make Cat No 
G3021A1 or Equivalent Make 
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 Stop Cock  Concealed type 

Jaquar make Cat No Con-083KN 
/Hindware make Cat No F10008 
(CONTESSA) /Parry ware  make Cat No 
G3011A1 or Equivalent Make 

 Angle Cock 

Jaquar make Cat No Con-053KN/ 
Hindware make Cat No F10005 
(CONTESSA) / Parryware  make Cat No 
G3007A1  or Equivalent Make 

 25mm Dia Flush Cock (Control 
Valve) 

Jaquar make Cat No Con-1081KN / 
Hindware make /Parryware  make Cat 
No T3306A1   or Equivalent Make 

 Bottle Trap 

Jaquar make Cat No ALD 769 [Allied] 
/Hindware make Cat No F850003 
(ADDONS) /Parryware  make Cat No 
T3202A1  or Equivalent Make 

 32mm dia CP Waste Cuupling  

Jaquar make Cat No ALD 709/ALD 
705L130 [Allied] /Hindware make Cat 
No F850002 (ADDONS)/  Parryware  
make Cat No T9910A1  or Equivalent 
Make 

[c] GI Pipes TATA [Medium]/Asian/Jindal 

[d] GI Fiting ‘R’ Brand, DRP 

[e] Sluice Valve/C.I Valves Zoloto/Indian Valve Co. Mumbai 
Leader/Kriloskar 

[f] P.V.C  Pipes  & Fitting Finolex/Supreme/Prince 

2. Synthetic enamel,  Distemper, 
plastic emulsion  Asian paints / Berger / Nerolac 

3. Wall Putty Birla White / J. K. White 
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4. Glazing Aasahi, TATA, Modi Guard  or  Saint-
Gobain 

5. 

Commercial Ply (IS-303) / 
Waterproof ply (IS-710) / Block 
board (IS-1659) / Flush door (IS- 
2202) 

 
Century/ Green Lam/ ARCHID /  
Anchor  / Mayur 
 
 

6. Laminate confirming to IS:2045-1995 sun mica/ GREENLAM /century 
/Formica 

7. Glass Modi float / Saint Gobain 

8. Hardware Efficient gadget / Earl Behari (EBCO) 
Hardwin / Etalica 

9. Flush door confirming to IS 2202 part 
I - 1991 Green ply/true wood/Kit ply 

10. GI support system for false ceiling Rondo/Indian gypsum/Boral 

11. Plaster boards Rondo/Indian gypsum/Boral 

12. Screws GKW nettle fold or approved equivalent 

13. Adhesives Fevicol / Bluecoat/Movicol/Araldite 

14. Floor spring / Door closure EBCO / Everite/ 
Hardwyn/Dorma/Everite 

15. Vitrified tiles flooring Asian/Johnson/Nitco/ Bell/Somani 

16. Ceramic tiles Asian/Johnson/Nitco/ Bell/Somani 

17. Venation blinds Vista/ MAC  

18. False ceiling Armstrong/Daikin 

19. Hinges Clip on hinge of nickel chrome plated 
finish of ebco make 

20. Handles Brass/Gold finish of Dorset/Godrej 
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21. Water proofing compound Fosroc, CICO,ACCO proof, Impermo 

22. Hardware Fittings E.G. Bulush,Earl Bihari 

23. Cement  Ambuja/Ultratech/ACC/equiv 

24. Sand Clean Sand 

25. Anti-Termite Treatment Chlorpyriphos 20 EC of Pest Control (I) 
Ltd 

26. Aluminum section  Jindal / Hindalco/Jindal /  

27. ACP panel Timex / Alu decor / Euro/Flexi 
Bond/Euro Bond/Alubond 

28. Synthetic enamel , distemper, 
plastic Paint Asian paints / Berger / Nerolac 

 
 
 
Note:   
 [a]     Where  other  Material are proposed to be used these should be got 
           Approved from the Architect before execution of particular item. In case   
           of Non- Availability of any material of specified make, the Alternative equivalent   
           make should be used only after it is Approved in writing by the Employer or    
           the Architect. The Material shall be used in preferential Order only 
 
[b]     Before starting  of work contractor must get all samples/make approved  
          from Architect before using at  site 
 
[c]     Consultants reserve the right to add or delete name of any  manufacture  
          as and when required. 
 
[d]      Consultants  reserve  rights  to select any  of  the  specified  brands  
           mentioned above. 
 

 
 


