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NIT NO SBIIMS/xx/2018 

DATE 5/3/2019 

 
 
 
 
 
 
 
 
 

 
SBI INFRA MANAGEMENT SOLUTIONS PVT LTD 

(WHOLLY OWNED SUBSIDIARY OF SBI) 
SBI LHO Campus, 
Bank Street, Koti, 

Hyderabad – 500 095 
 

TENDER DOCUMENT FOR  

ELECTRICAL WORKS OF MG ROAD ARMOOR BRANCH, 

NIZAMABAD, TELANGANA 

 

TENDER NOTICE 

THROUGH E-TENDERING PROCESS 

 
FROM EMPANELLED CONTRACTORS OF SBI, LHO, HYDERABAD IN 

APPROPRIATE CATEGORY IS ONLY ELIGIBLE TO APPLY 
(PROOF OF EMPANELMENT SHOULD BE SUBMITTED) 

 
 Note: Firm should possess valid digital signature for this e-tender.  

Contractor has to provide their E- MAIL id &Contact No: 

Email:                                                         Contact No: 

 
For submission of Sealed Tender: 3:00PM on 13.03.2019 

 
Opening of Sealed Tenders: 3:10 PM on 13.03.2019 

 

The Vice president, 
SBI Infra Management Solutions Pvt. Ltd. 

SBI LHO Campus, 
Bank Street, Koti, 

Hyderabad – 500 095 
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NOTICE INVITING TENDER (NIT) 
 

NAME OF WORK: e-TENDER Notice for ELECTRICAL WORKS IN MG ROAD 

ARMOOR BRANCH (RUNNING BRANCH), NIZAMABAD, TELANGANA  

Online tenders are invited for the above mentioned work in TWO BID SYSTEM from 

the Contractors of appropriate Category; Empanelled in the State Bank of India, 

LHO, Hyderabad is only eligible to apply 

1  Name of the work  E-Tender Notice for ELECTRICAL WORKS FOR MG 

ROAD ARMOOR BRANCH, NIZAMABAD, 

TELANGANA 

2 Estimated cost  Rs. 12,00,000/-  Plus GST  

3  Cost of Tender Documents  Rs 1000/- DD drawn in favor of SBIIMS Pvt. Ltd, 

Hyderabad  

4 Quantum of Earnest Money 
Deposit (EMD)  

Rs.12,000/- DD Drawn In Favor Of  

 SBIIMS Pvt. Ltd, Hyderabad, Payable at 

Hyderabad (Applicable to contractors who have not 

submitted one time EMD with SBI) 

5  Date and Time where tender 
forms are available  

Up to 13.03.2019, 3:00PM at 

www.sbi.co.in/procurementnews  and 

https://etender.sbi 

6  Last date and time of 
submission of online Tender  

13.03.2019 Up to 3:00PM  

 

The tender has to be submitted to  

THROUGH E-TENDERING PROCESS 

E-Procurement Technologies Ltd. 

(https://etender.sbi) 

Mr.Yashraj Sinha Rathod, Business Development 

Executive. Ph: 079 40016815 /24/26/14. Cell: 

9879996111 E-mail: yashrajsinh@auctiotiger.net  

7  Place, date &time for 
submission of EMD & Cost 
of tender. 
Contact person /telephone 
no/email address.  
 

EMD & Cost of tender Document submission 

Address: The Vice president, 

SBI Infra Management Solutions Pvt. Ltd. 

SBI LHO Campus, Bank Street, Koti, Hyderabad 

– 500 095 

On or before 13.03.2019 by 3.00 P.M.  

Contact: Vice President / Vice President.  

040- 23466346. vg.reddy@sbi.co.in    

8  Date, Time and Place of 
opening of eTenders  

On 13.03.2019 at 3:30PM  

The Vice president, 

SBI Infra Management Solutions Pvt. Ltd. 

, SBI LHO Campus, Bank Street, Koti, 

Hyderabad – 500 095  

9  Quantum of Security Deposit 
(percentage)  

1. Initial Security Deposit (ISD) – 2% of the Tender 

value including EMD  

http://www.sbi.co.in/procurementnews
mailto:yashrajsinh@auctiotiger.net
mailto:vg.reddy@sbi.co.in
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2. Retention Money- Deductable in running bills@ 

10% of the value of work and Total deductable is 

5% of value of work including EMD, ISD.  

10  Terms of payment of Bills, if 
any (specify the minimum 
value of work for payment of 
running account bills)  

No Advance will be paid.  

Onetime payment i.e. the final payment will be 

made after completion of the entire work and 

certification by the official concerned.  

11  Stipulated time for 
completion of the 
Work/supply.  

6 weeks from the date of the work order issued to 

the contractor.  

12  (Penalty clause) Liquidated 
Damages  

@ 0.5% of the value of work per week of delay 

subject to a maximum penalty of 5% of the value of 

work would be strictly imposed.  

13  Validity period of the tender.  Three (3) Months  

14 Defect Liability Period Twelve (12) Months 

15 Check list of documents to 
be uploaded  

Please go through the Tender document. 

16  Eligible Taxes  A ) Income Tax will be deducted at source as per 

Govt. Guidelines.  

B) Reimbursement of GST will be made only on 

submission of proper GST invoice as per 

applicable GST provision. The contractor 

should comply with the following;  

1. Contractor should have GST Registration 

Number  

2. Invoice should specifically/separately disclose 

the amount of GST levied at applicable rate as 

per GST provision  

3. In case of Correction in the bills after scrutiny, 

contractor should submit fresh bills for payment  

4. Contractor should timely file his GST return in 

accordance with GST provisions to enable the 

bank to claim the credit of GST paid to the 

contractor  

5. The GST Number of State Bank Of India are  

For Telangana State -36AAACS8577K1ZQ  

16  Electronic Payment  Payment shall be made by way of Electronic fund 

transfer and the bill will be paid by the Branch. 

Firm should furnish details of the bank, a/c no, 

IFSC code 

17  Agency for arranging online  
bidding  

M/s e-procurement Technologies limited, 

Ahmedabad.  

E-tendering guidelines may be obtained from  

Mr. Yashraj Sinha Rathod, Business Development 
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Executive.  

Ph: 079-40016815 /24/26/14 Cell: 9879996111.  

E-mail: yashrajsinh@auctiotiger.net  

18  Any additional Information  The quoted rate should be inclusive of materials, 

labour, wages, fixtures, transportation, installation, 

all taxes(excluding GST), wastages, Octroi, 

machinery, temporary works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to 

complete the work. 

19 Work execution time. In case of running branches, Work has to be done 

during restricted hours after approval from the 

Branch manager and security approval if any has 

to be taken by the contractor from local authorities. 

 
 

➢ Scan and signed copy of entire tender document should be uploaded, failing 

which tender summarily rejected 

➢ Scanned copy of Tender cost and EMD must be uploaded and physically the 

same needs to be submitted at given address within due date of tender 

➢ The SBIIMS reserves the right to cancel or postpone the tenders at any stage 

without assigning any reason. 

➢ Scan copy of letter of Empanelment should be uploaded, failing which tender 

summarily rejected 

➢ Firm should be visit the website ( https://etender.sbi ) till last date of submission 

for changes. corrigendum if any will be published only in https://etender.sbi 

➢ Tender documents found partly or fully modified / altered/ corrected etc shall 

stand summarily rejected 

➢ The make of materials should be chosen strictly from the approved makes as 

given in the tender. Using of the multi brands is not permissible. Single brand should 

be used for entire project  

➢ ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL 

NOT BE ENTERTAINED AT ANY COST. 

 

 

 

 
VICE PRESIDENT, 
SBIIMS PVT. LTD 
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INSTRUCTIONS TO TENDERERS 

 
Online, e tenders are invited in two bid for ELECTRICAL WORKS in, MG ROAD 
ARMOOR   BRANCH from the Contractors of eligible Category, Empanelled in the 
State Bank of India.  
 
1. Submission of BIDs/Tender Documents: Tenders should be submitted online in 

the website https://etender.sbi. In addition, scanned copy of the declaration 
given in page no 43 of 54 to be signed with seal and scanned proof of 
empanelment should be submitted online with our service provider on the 
website at: https://etender.sbi. The tender document is not required to be sent to 
us in hard copy. The Tender documents with acceptance of all terms and 
conditions strictly as described in this tender document will be submitted online 
through M/s e-Procurement Technologies Ltd., Ahmadabad, the out sourcing 
agency approved by the Bank for e-tendering on the website https://etender.sbi.   
 

2. Contractors should submit/sent EMD and Cost of tender document physically 
on or before 13.03.2019 3.00p.m, to the office of the The Vice President, 
SBIIMS Pvt. Ltd, SBI LHO Campus, Bank Street, Koti, Hyderabad- 500095. The 
tender will be rejected if the tenderer fails to submit the above documents such 
as soft copy of complete tender documents, scanned copies of proof of 
empanelment, declaration, EMD and Cost of tender document. 
 

3. Contract documents consist of detailed plans, technical specification, schedule 
of quantities of the various classes of work to be done, and the set of ‘conditions 
of contract’ to be compiled with by the person whose tender may be accepted. 
The documents are available in the website https://sbi.abcprocure.com  
 

4. Tenders should be submitted online 13.03.2019 up to 3.00 pm. The eTender 
will be opened on to 13.03.2019 at 3.10 pm.  
 

5. EMD amount as mentioned in NIT and Cost of tender document Rs.500/- is to 
be deposited in the form of Demand Draft/ Banker’s Cheque payable at 
Hyderabad and drawn in favor of Vice President, SBIIMS Pvt. Ltd, Hyderabad, 
otherwise the tender is liable for rejection.  
 

6. The successful tenderer will have to pay an amount of Initial Security Deposit, 
which shall be 2% of the accepted value of the tender including the EMD, by 
means of D.D. in favor of the Vice President, SBIIMS Pvt. Ltd, Hyderabad. The 
Initial security deposit is to be paid by the Contractor to Bank within 15 days of 
intimation to him of the acceptance of the tender. No interest is allowed on the 
above said security deposit(EMD, ISD)  

 
7. Retention Money: From each running bill, an amount at the rate of 10% of the 

gross value of the running bill shall be recovered as retention money, till the total 
retention amount including the EMD and ISD amounts already with the Bank 
become 5% of the value of the contract amount. This amount is called as Total 
Security Deposit, which consists of three components  
a) EMD - Earnest Money Deposit.  

 



                         ELECTRICAL WORKS OF MG ROAD ARMOOR BRANCH, NIZAMABAD 

Signature of the Contractor                                                                                    Page 6 of 56 

 

b) ISD - Initial Security Deposits.  
c) RM - Retention Money.  
The total security deposit will be kept with the Bank. Out of Total Security 
Deposit 50% of the total security deposit amount shall be refunded without 
interest to the contractor on issuance of virtual completion certificate by the Bank 
and the Contractor's removal of his materials, equipment, labour force, 
temporary sheds, stores, site office etc. and on receipt of physical possession of 
the site by the Bank. The remaining 50% of the total security deposit may be 
refunded 15 days after the end of defects liability period (one year), provided he 
has satisfactorily carried out all the works and attended to rectification of all 
defects in accordance with the conditions of the contract. In case of failure on 
the part to do so, the cost of rectifying the defects through any other agency 
shall be deducted from the amount of security deposit due to the contractor. 
  

8. Completion of work:  
i) The work shall be considered as complete only when the certificate of virtual 
completion is issued by the architects/Bank. 
ii) The 'defects liability period' as prescribed in the contract shall commence only 
from date of such virtual completion. 
iii) Any defect that may appear within the defects liability period shall be rectified 
by the contractor within reasonable time on receipt of necessary instructions 
from Bank to that effect.  
 

9. The acceptance of a tender will rest with the Competent Authority, who does not 
bind himself to accept the lowest tender and reserves to himself the authority to 
reject any or all of the tenders received, without assigning any reasons. All 
tenders in which any of the prescribed conditions are not fulfilled, or are 
incomplete in any respect are liable to be rejected.  
 

10. All compensation or other sums of money payable by the Contractor to Clients 
under the terms of this contract may be deducted from the security deposit, or 
from any sum that may be or may become due to the Contractor on any account 
whatsoever and in the event of the Security Deposit being reduced by reasons 
of any such deductions, the Contractor shall within 7 days of being asked to do 
make good in by DD any sum which have been deducted from his security 
deposit.  
 

11. Tender containing any condition leading to unknown / indefinite liability, are 
liable to be summarily rejected.  
 

12. Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection.  
 

13. The tenderer should quote their (own) rates for undertaking the work.  
 

14. GST as applicable will be reimbursed by bank as specified in NIT.  
 

15. All taxes other than GST, other statutory obligation in respect of this contract, as 
applicable, shall be payable by contractor including transportation and TA / DA 
of the workers at site and the Bank will not entertain any claim whatsoever in this 
respect  
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16. I.T. will be recovered @ 2 % plus surcharge or as applicable as per Government 

Rules  
 

17. Time is the essence of the contract. The work should be completed as 
mentioned in NIT from the date of the work order issued to the contractor to 
commence the work. The successful Contractor will have to give CPM/PERT 
chart of various activities of works to be done so that the work gets completed 
within the stipulated time. The chart shall be submitted within 7 days from the 
date of acceptance of the tender.  
 

18. Tenders for works shall remain open for acceptance for a period of 90 days from 
the last date of tenders. If the tenderer withdraws his tender before the expiry of 
the said period or makes any modifications in terms and condition of the tender 
which are not acceptable to the Bank, then the bank without prejudice to any 
other right or remedy is at liberty to forfeit the earnest money.  
 

19. The successful tenderer, after the work is awarded, he will have to enter into an 
agreement with the competent authority of the bank.  
 

20. The tenderer, must co-ordinate with the other agencies such as (I) Interior (II) Air 
Conditioning etc.  
 

21. The tenderer should visit the site to ascertain the working conditions and local 
authority regulations / restrictions if any and other information required for the 
proper execution of the work.  
 

22. The work may be carried out on any floor level as per site condition. Please note 
that materials and machines are required to be carried on head load and the 
same must be accounted in the costing. Please note that no separate cost shall 
be allowed for head load.  
 

23. The quantities of various items given in the schedule of quantities are 
approximate. The quantities of work may vary at time of allotment / execution of 
work. Bank reserves the right to omit / delete any item(s) of work from the 
schedule at the time of allotment / before. Contractor will be paid for the actual 
work done at the site duly verified by the concerned official of the bank.  
 

24. The unit price shall be deemed to be fixed price. In case of extra items, a record 
of labour charges paid shall be maintained and shall be presented regularly to 
the Employer’s for checking. The settlement will be made based on figures 
arrived at jointly and taking unit price given in the contract assigned to the 
successful Tenderer. In case of extra items where similar or comparable items 
are quoted in the tender, extra rates shall be based on tender rates.  
 

25. If the rate quoted by the contractor for any item / items are not workable or 
abnormally lower than the market rate, the bank may demand Bank guarantee 
from the contractor for satisfactory completion of these work. The bank 
guarantee amount will be not less than 50% of the estimated amount of the 
items for which the rates are not workable or abnormally low. This bank 



                         ELECTRICAL WORKS OF MG ROAD ARMOOR BRANCH, NIZAMABAD 

Signature of the Contractor                                                                                    Page 8 of 56 

 

guarantee will be released after completion of these works (unworkable and 
abnormally low rated items) to the satisfaction of the bank.  
 

26. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit 
the insurance cover for the work in the form of CAR policy and Third Party 
Insurance within seven (7) days from the acceptance of work order.  
 

27. The work has to be started within 7 (Seven) Days from the date of receipt of 
work order/ mark out at site; whichever is later. In case of work not being started 
within this stipulated period, the bank reserves the right to cancel the work order 
duly forfeiting the Earnest money deposit  
 

28. No employee of the Bank is allowed to work as a contractor for a period of 2 
years of his/her retirement from Bank Services without previous permission of 
the Bank. This contract is liable to be cancelled, if either the contractor or any of 
his employees is any time to be such a person who had not obtained the 
permission of Bank as aforesaid before submission of the tender or engagement 
in the contractor’s service.  
 

29. Contractor should get approval of the samples of materials in advance with 
Bank’s Engineer before use of the same in the work’  
 

30. Bank has the right to offer the contractor to modify the old material wherever/ 
whenever necessary instead of new supplies  
 

31. The quoted rate should be inclusive of materials, labour, wages, fixtures, 
transportation, installation, all taxes(excluding GST), wastages, Octroi, 
machinery, temporary works such as scaffolding, cleaning, overheads, profit, 
statutory expenses, incidental charges and all related expenses to complete the 
work  

 
32. The tenders shall summarily rejected, if any one of the above said requirements 

has not been complied with.  
 

33. The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all the tenders without assigning any reason whatsoever  
 

34. The contractor should fulfill the labour regulation guidelines stipulated by the 
governments  

35. No advance payment in any form will be granted for the works proposed  
 

36. Period of taking up the final bill will be one month from/ after satisfactory virtual 
completion or the date of submission of the final bill whichever is later.  
 

37. Contractor is advised to not to engage child labour during the contract period  
 

VICE PRESIDENT, 
SBIIMS PVT. LTD 

 
READ, UNDERSTOOD AND ACCEPTED 
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CHECKLIST OF DOCUMENTS TO BE UPLOADED 
 

1. The signed and scanned copy of entire tender document in pdf format 
which is downloaded from https://etender.sbi 
2. Signed and scanned copy of declaration  
3. Scanned copy of letter of empanelment  
4. Scanned copy of DD/BC of Tender and EMD 
5. Scanned copy of GST registration 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer)  
The Vice president, 

SBI Infra Management Solutions Pvt. Ltd. 

SBI LHO Campus,  
Bank Street, Koti, Hyderabad – 500 095 
 
Dear Sir/s,  
 
Ref: TENDER FOR ELECTRICAL WORKS FOR MG ROAD ARMOORBRANCH, 
NIZAMABAD 
 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials Technical Specifications of schedule of 
quantities, and clearly understood all the same and on the basis of the same I/ We have 
quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender 
documents.  
 
I / We do here by undertaken to execute and complete the whole or part of the work (as 
desired by you) at the respective rates quoted.  
 
I/ We are depositing a sum of Rs.500/- (Rupees Five only ) towards cost of tender and 
Earnest Money Deposit as mentioned in NIT by way of demand draft drawn in favor of Sr. 
Vice President, SBIIMS, Hyderabad; along with this tender for due execution of the work at 
my/ our tendered rates.  
 
In the event of this Tender being accepted I/ We agree to enter into the agreement and 
submit the declaration on requisite non-judicial stamp papers as and when required and 
execute the contract according to your form of Agreement etc., in default whereof, I/ We do 
hereby bind my-self / ourselves to forfeit the aforesaid deposit.  
 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the 
CAR and Third party insurance policy and deposit the balance E.M.D. amount and 
adhere/comply to all other instructions as given in TENDER DOCUMENT.  
 
I / We further agree to complete the work included in the said schedule of quantities within 6 
Weeks time from the date of the work order issued to commence the same.  
Date of commencement shall be either one week from the date of work order issued to the 
contractor or the date on which mark out of work at site has been given to contractor; 
whichever is later.  
 
I / We agree not to employ sub-contractors other than those that may be approved by 
Employer.  
 
I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, 
on such items for whom same is to be levied by/ for the government, and the rates quoted by 
me / us are inclusive of all the same.  
 
Yours Faithfully,        Signature of Witness:  
Contractor’s Signature_______________________   1.  
Name: _______________________________    2.  
Address: ___________________________________   3. 



                         ELECTRICAL WORKS OF MG ROAD ARMOOR BRANCH, NIZAMABAD 

Signature of the Contractor                                                                                    Page 11 of 56 

 

 
GENERAL NOTES 

 
1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER  
a) Submission of BIDs/Tender Documents: Tenders should be submitted online in 

the website https://etender.sbi. In addition, scanned copy of the declaration given 
in page no 43 of 54 to be signed with seal and scanned proof of empanelment 
should be submitted online with our service provider on the website at: 
https://sbi.abcprocure.com. The tender document is not required to be sent to us 
in hard copy. The Tender documents with acceptance of all terms and conditions 
strictly as described in this tender document will be submitted online through M/s 
e-Procurement Technologies Ltd., Ahmadabad, the out sourcing agency 
approved by the Bank for e-tendering on the website https://sbi.abcprocure.com  

 
b) In the event of the tender being submitted by a firm, it must be signed by a 

member or members of the firm having legal authority to do so, and if called for, 
the legal documents in support thereof must be produced for inspection and the 
same in the case of the firm carried out by one member of a joint family. It must 
disclose that the firm is duly registered under the India Partnership Act. Any 
tender signed by a member not holding a power of attorney shall be treated as 
invalid.  

 
c) Tenderer shall note that their tenders shall remain open for acceptance for a 

minimum period of three months from the last date of receipt of tenders. The 
tenders must be unconditional. Conditional tenders may be summarily rejected. 
  

2. RATES TO INCLUDE:  
While quoting their rates the tenderer should include the following if otherwise not 
stated herein before.  

a) Necessary cost of taking samples of materials supplied by them for work 
including plywood, wood/tiles etc., testing of the same at Govt.’s / approved 
laboratory including transportation, cost of the samples, as and when required.  

b) Submission of test reports of other materials as may be specified by Bank’s 
Engineer.  

 
3. STORAGE OF MATERIALS:  
The contractor shall not store their materials and debris within the premises other 
than the work site handed over to him.  
 
5. LABOUR HUTMENT:  
Shelter or stay and other amenities for the labors have to be arranged by the 
contractor at his own expense and responsibility.  
 
6. IDLE LABOUR:  
In case the work is held up for any site conditions not attributable to the contractors 
or for any decisions instructions / want of details from Employer or for any of the 
conditions, the contractor shall be allowed reasonable extension of time by the 
employer but any claim for idle labour shall not be entertained by the employer. 
Contractor’s quoted rates should include for all such contingencies.  
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7. The contractor shall engage one competent person at site who shall take the 
instructions from the Employer. The work should not suffer due to lack of 
supervision, manpower and materials.  
 
8. The Contractor is required to co-ordinate his works along with other agencies 
working at site. He has to reimburse any of the damage made by him or any of his 
representatives for any of the other agency or owner at site.  
 
9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 
partition, Paneling, masonry work etc., and providing panels of the same finish in 
partitions, paneling shall not be paid extra.  
 
10. The contractor is required to fabricate a sample where required, or any item so 
installed for approval. Any changes made by the Architect/Employer, in the sample 
to the specifications as mentioned in the tender, shall not be deducted or paid extra. 
 
11. All measurements given in the schedule hereunder are for the purpose of tender 
only. Payment will be made on actual measurement of the work done 
 
12. All measurements shall be as per relevant I.S. standards 
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and in the 
drawings, the work shall be carried out as per standard specifications and under the 
direction of Employer.  
 
1. INTERPRETATION  
In constructing these conditions, the specifications, the schedule of quantities, tender 
and agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires.  
a) Employer: The term employer shall denote State Bank of India Infra Management 

Solutions Pvt. Ltd having office at LHO, Hyderabad, Bank Street, Koti, 
Hyderabad and any of its employees representative authorized on their behalf.  
 

b) Architects / Consultants: The term Architects shall mean the Architects appointed 
by the employer for the purpose of preparing detailed drawing, supervision etc. It is 
the Bank to decide whether to appoint Architect or not and to change the Architect at 
any stage of work.  
 

c) Contractor: The term contractor shall mean _____________ (Name and address of 
the contractor) and his / their heirs, legal representives, assigns &successors.  
 

d) Site: The site shall mean the site where the works are to be executed, i.e. SBI MG 
ROAD ARMOOR BRANCH, NIZAMABAD including any building and erection 
thereon, allotted by the employer for the contractors use.  
 

e) Site Engineer: Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site to 
supervise the work.  
 

f) Drawings: The work is to be carried out in accordance with drawings, specifications, 
the schedule of quantities and any further drawings which may be supplied or any 
other instruction, which may be given by the Employer or Architects during the 
execution of the work.  

 
All drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer / Architects shall be given access to 
such drawings or schedule of quantities wherever necessary.  
In case any detailed Drawings are necessary contractor shall prepare such detailed 
drawings and / or dimensional sketches therefore and have it confirmed by the Employer 
as case may be prior to taking up such work.  
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 
10 days ahead from the time when it is required for implementation so that the Employer 
may be able to give decision thereon.  
 

• “The Works” shall mean the work or works to be executed or done under this 
contract.  
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• “Act of Insolvency” shall mean any act as such as defined by the Presidency 
TOWNs Insolvency Act or in Provincial Insolvency act or any amending status.  

 

• “The Schedule of Quantities” shall mean the schedule of quantities as specified 
and forming part of this contract.  

 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced 
with the accepted quoted rates of the contractor.  

 

• “Contract” shall mean the Articles of Agreement, the general conditions special 
conditions, the appendix, the schedule of quantities, specifications and drawings 
attached here to and duly signed.  
 

• ‘Contract Price’ shall mean the sum named in the Tender subject to such additions 
thereto or deductions there from as may be made under the provisions hereafter 
contained.  
 

• ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed 
characters sent (unless delivered personally or otherwise provided to have been 
received) by registered post to the last known private or business address or 
registered office of the addressee and shall be deemed to have been received when 
in the ordinary course of post it would have been delivered.  

• ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the tender as the price of 
that item a similar percentage or proportionate sum. Providing always that in 
determining the percentage or proportion of the sum so added or deducted by the 
contractor, the total amount of any Prime Cost items and provisional sums of money 
shall be deducted from the total amount of the Tender. The expression ‘net rates’ or 
‘net prices’ when used with reference to the contract or account shall be hold to mean 
rates or prices so arrived at.  
 

• ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 
occupation.  
 

• Words importing persons include firms and corporations. Words importing the singular 
only, also include the plural and vice verse where the Context requires.  

 
2. SCOPE OF WORK/ CONTRACT  
The Brief Scope of work involves the following.  
1. Main Panel Installation, DB installation, Ac wiring etc  
2. Fan point wiring, light point wiring  
3. Installation of switch boards, Light fixtures etc  
4. Supply and installation of lights, fans  
 
The Contractor shall carry out and complete the said work in every respect in 
accordance with this Contract and with the directions of and to the satisfaction of the 
Employer. The Architect with approval of Employer or Employer issue further drawings 
and/or written instructions, detailed directions and explanations which hereafter 
collectively referred to as ‘Instructions’ in regard to:  
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• The variation or modification of the design quality or quantity of works or the addition 
or omission or substitution of any work.  

• Any discrepancy in the drawings or between the schedule of quantities and / or 
drawings and / or specification.  

• The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof.  

• The demolition removal and / or re-execution of any work executed by the 
contractor/s.  

• The dismissal from the work of any persons employed there upon.  

• The opening up for inspection of any work covered up.  

• The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (Defect Liability Period).  

 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s or his agent / Architect’s instructions, provided always that verbal 
instructions, directions and explanations given to the contractor’s or his representative 
upon the works by the Employer’s or his agent / Architects shall, if involving a variation, 
be confirmed in writing to the contractor/s within seven days. No works, for which rates 
are not specifically mentioned in the priced schedule of quantities, shall be taken up 
without written permission of the Employer. The employer as provided in clause 
“variation” shall fix rates of items not mentioned in the priced schedule of quantities.  
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work.  
 
3. TENDERER SHALL VISIT THE SITE  
Intending tenderer shall visit the site and make himself thoroughly acquainted with the 
local site condition, nature and requirements of the works, facilities of transport 
conditions, effective labour and materials, access and storage for materials and removal 
of rubbish. The tenderer shall provide in their tender for cost of carriage, freight and 
other charges as also for any special difficulties and including police restriction for 
transport etc., for proper execution of work as indicated in the drawings. The successful 
tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition. 
  
4. TENDERS  
The Employer reserves the right to reject the lowest or any tender.  
The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be correct, 
workable and self-supporting. If called upon by the Employer/Architects detailed analysis 
of any or all the rates shall be submitted. The Employer/Architects shall not be bound to 
recognize the contractor’s analysis.  
The works will be paid for as “measured work” on the basis of actual work done and not 
as “lump sum” contract, unless otherwise specified.  
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges will be allowed in this 
connection. In the case of lump-sum charges in the tender in respect of any items of 
work will be made for the actual work done on the basis of lump sum charges as will be 
assessed to be payable by the Employer / Architects.  
The employer has power to add, omit from any work as shown in drawings or described 
in specifications or include in schedule of quantities and intimate the same in writing but 
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no addition, omission or variation shall be made by the contractor without authorization 
from the Employer. No variation shall vitiate the contract.  
The tenderer shall note that his tender shall remain open for consideration for a period of 
three months from the date of opening of the tender.  
 
5. AGREEMENT  
The successful contractor will be required to sign agreement in accordance with the draft 
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps 
and legal expenses, incidental thereto. However the written acceptance by the employer 
of a tender will constitute a binding contract between the employer and the person so 
tendering such formal agreement is subsequently executed.  
 
6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:  
The contractor shall conform to the provisions of any Acts of the Legislature relating to 
the work, and to the Regulations and Bye-Laws of any authorities, and / or any water, 
lighting and other companies, and / or authorities with whose systems the structures 
were proposed to have connection and shall before making any variations from the 
drawings or specifications that may be associated to so conform, give the Employer / 
Architects written notices specifying the variations proposed to be made and reasons for 
making them and apply for instruction thereon. The Employer / Architects on receipt of 
such intimation shall give a decision within a reasonable time.  
 
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the Employer The Contractor shall identify the Employer against 
all claims in respect of patent rights, designs, trademarks or name or the protected rights 
in respect of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from such 
claims, unless he has informed the Employer/ Architects, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, 
damages, coat and charges of all and every sort that may be legally incurred in respect 
thereof.  
 
7. TAXES AND DUTIES  
The tenderers must include in their tender prices quoted for all taxes(except GST) and 
duties royalties, cess ,local charges if applicable. No extra claim on this account will in 
any case be entertained.  
 
8. NOTICES AND STATUTORY REGULATIONS:  
The contractor shall give all notices and pay all fees and shall comply all Acts and 
Regulations for the successful completion of the contract works.  
The whole of the work is to be complied with as per the requirements and bylaws of the 
relevant statutory authorities including contract labor (Regulation and Abolition) Act 
1970.  
 
9. QUANTITY OF WORK TO BE EXECUTED  
The Schedule of Quantities unless otherwise stated shall be deemed to have been 
prepared in accordance with the Standard Procedure shall be considered to be 
approximate and no liability shall attach to the employer for any error may be discovered 
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therein. The Employer reserves the right to execute only a part or the whole or any 
excess thereof without assigning any reason therefore.  
The Contractor shall be deemed to have satisfied himself before tendering to the 
correctness and sufficiency of his tender for the works and of the prices stated in the 
Schedule of Quantities and / or the Schedule of Rates and Prices, which rates and 
prices shall cover all things necessary for the completion of the works.  
 
10. OTHER PERSONS ENGAGED BY THE EMPLOYER  
The Employer reserves the right to execute any part of the work included in this contract 
or any work, which is not included in this contract by the other Agency, or persons and 
contractor shall allow all reasonable facilities and use of his scaffoldings for the 
execution of such work. The main contractor shall extend all cooperation in his regard.  
 
11. Tenderer should deposit EMD as mentioned in the NIT.  
 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  
The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provide that the same can reasonably be inferred there from and if the 
contractor finds any discrepancies therein he shall immediately and in writing , refer the 
same to the Employer / Architects whose decision shall be final and binding.  
13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART  
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ 
stated in the Appendix, and he shall thereupon and forthwith begin the works and shall 
regularly proceed with to complete the same. On or before the ‘Day of Completion’ 
stated in the Appendix subject nevertheless the provision for the extension of time 
hereinafter contained.  
If in the opinion of the Employer/Architect the works be delayed:  
a) By force major or  
b) By reason of any exceptionally inclement weather or  
c) By reason of proceedings taken or threatened by or dispute with adjoining or 
neighboring owners of public authorities arising, than through the Contractor’s won 
default or  
d) By the works or delays of the contractors tradesmen engaged or nominated by the 
Employer / Architect and not referred in the Schedule of Quantities and / or 
specifications or  
e) By reason of civil, commotion, local combination of workmen or strike or lock-out 
effecting any of the buildings traders or  
f) In consequence of the Contractor not having in due time, necessary instructions from 
the Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions, the employer shall make a fair and 
reasonable extension of time for completion of the Contract works  
In case of such strike or lock-out, the Contractor shall as soon as possible give written 
notice thereof to the employer, but the Contractor shall nevertheless constantly use his 
endeavors to prevent delay and shall do all they may reasonably be required, to the 
satisfaction of the employer to proceed with the work.  
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / 
CPM Program for carrying out the work stage in the stipulated time for the approval of 
Architect / Employer and follow strictly the approved time schedule incorporating 
charges if any, to ensure the completion of the work in stipulated time. A graph or chart 
on individual work shall be maintained showing the proportionate progress of work week 
by week a weekly progress report stating the number of skilled and un skilled laborers 
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employed on the work, working hours done, place, type, and quantity of work done 
during the period.  
The Contractor must inform the employer within 10 days in advance of all drawings and 
detailed required by him from time to time. The Contractor shall adhere to the approved 
program and arrange for the materials and labour etc accordingly.  
Despite repeated instructions, if the Contractor fails to show proportionate progress of 
the work, the Architect / Employer may take suitable action and deemed fit without 
prejudice to any terms and conditions of the contract  
 
14. LIQUIDATED DAMAGES  
Should the work be not completed to the satisfaction of the Employer /Architects within 
the stipulated period, the contractor shall be bound to pay to the Employer a sum 
calculated as given below by way of liquidated damages and not as penalty during which 
the work remains un-commenced or unfinished after the expiry of the completion date.  
If the contractor fails to complete the work by the Scheduled date of completion or within 
any sanctioned extended time, he will have to pay liquidated damages at 0.5% of 
contract amount for each week beyond the date that the work remains incomplete 
subject to maximum of 5%of the contract value (without extra items).  
 
15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.  
All the works specified and provided for in the specifications or which may be required to 
be done in order to perform and complete any part thereof shall be executed in the best 
and most workmanlike manner with materials of the best and approved quality of the 
respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other additional 
particulars, and instructions as may from time to time be given by the Employer / 
Architects during the execution of the work and to his entire satisfaction.  
All mandatory tests shall be carried out as per CPWD specifications. If required by the 
Employer / Architects, the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the 
Employer / Architects at his own cost to prove that the materials etc., under test conform 
to the relevant I.S Standards or as specified in the specifications. The necessary 
charges, transporting, testing etc., shall have to be borne by the contractor. No extra 
payment on this account should in any case be entertained.  
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charges for import duties, and other charges and must be the 
best of their kind available and the contractors must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best 
workmanlike manner. Samples of all materials to be used must be submitted to the 
Employer when so directed by the Engineer and written approval from Employer 
must be obtain prior to placement of order.  
Any damage (during the work) to any part of the work or to the premises for any reasons 
due to rain, storm or neglect of contractor shall be rectified by the contractor in an 
approved manner at no extra cost.  
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
the contractor shall take all precautions necessary for the protection of work and at his 
own expenses shall make good any damage arising from any of these causes.  
The contractor shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesmen or sub-
contractor and any damage caused must be made good by the contractor at his own 
expenses.  
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Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in the same quality at his own cost.  
 
16. REMOVAL OF IMPROPER WORK  
The Employer shall during the progress of the work have power to order in writing from 
time to time the removal from the work within such reasonable time or times as may be 
specified in the order of any materials which in the opinion of the Employer / Architects 
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with 
the drawings and specifications or instructions. In case the contractor refuses to comply 
with the order the Employer shall have the power to employ and pay other agencies to 
carry out the work and all expenses consequent thereon or incidental thereto as certified 
by the Employer / Architects shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate, shall relieve 
the contractor from his liability in respect of unsound work or bad materials.  
 
17. SITE ENGINEER  
The Employer may appoint a Site Engineer or clerk of works who shall be representative 
of the Employer. The duties of the Employer representative are to watch and supervise 
the works and to test any materials to be used of workmanship employed in connection 
with the works. He shall have no authority either to relieve the Contractor of any of his 
duties or obligations under the Contract, or except those expressly provided hereunder, 
to order any work involving delay or any extra payment by the Employer or any variation 
of or in the works.  
The contractor shall afford the Employer’s representative every facility and assistance 
for examining the works and materials and checking the measuring time and materials. 
Neither the Employer’s representative nor any assistant to the Architect shall have 
power to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction 
any day-work, additions, alterations, deviations or omissions unless such an authority 
may be specially conferred by a written order of the Employer.  
The Employer’s Representative shall have to give notice to the Contractor or his 
foremen about the non-approval of any work or materials and such works shall be 
suspended or the use of such material should be discontinued until the decision of the 
employer/Architect is obtained, the work will from time to time be examined by the 
Architect or the Employer’s representative but such examinations shall not in any way 
exonerate the Contractor from the obligation to remedy defects which may be found to 
exist at any stage of the work of after the same is completed. Subject to the limitations of 
this cause, the Contractor shall take instruction from the Architect / Employer.  
 
18. CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer / Architects. The contractor shall engage at least one 
experienced Engineer as site-in-charge for execution of the work. The contractor shall 
employ in connection with the work persons having the appropriate skill or ability to 
perform their job efficiently.  
The contractor shall not employ labour below the age of sixteen years and who is not an 
Indian National.  
Any laborer supplied by the contractor to be engaged on the work on day work basis 
either wholly or partly under the direct order or control of the Employer or his 
representative shall be deemed to be a person employed by the contractor.  
 
LOCAL LAWS, ACTS, REGULATIONS  
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The contractor should abide by the central labour regulation and also shall strictly 
adhere to all prevailing labour laws inclusive of contract labour (Regulation and abolition 
act of 1970) and other safety regulations. The agency shall comply with the provision of 
all labour legislation including the latest requirements of all the acts, laws, any other 
regulations that are applicable to the execution of the tests.  

• Minimum wages act, 1948 (Amended)  

• Payment of wages act,1936 (Amended)  

• Workmen’s compensation act 1923 (Amended)  

• Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)  

• Chief Labour Commissioner( C) , Ministry of Labour & Employment vide Gazette 
notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages  

• Apprentice act 1961 (Amended)  

• Industrial employment (Standing order) Act 1946 (Amended)  

• Personal injuries (compensation insurance ) Act 1963 and other modifications  

• Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 
thereof  

• Shop and Establishment Act  

• Employer’s Liability Act.  

• Any other Act or enactment thereof and rules framed there under from time to time.  
 
The contractor shall keep the Employer saved harmless an indemnified against claims if 
any of the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen.  
The contractor shall comply at his own cost with the order for requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance 
of proper environmental sanitation of the area where the contractor’s laborers are 
housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, 
malaria and other contagious diseases. The contractor shall provide, maintain and keep 
in good sanitary condition adequate sanitary accommodation and provide facilities for 
pure drinking water at all times for the use of men engaged on the works and shall 
remove and clear away the same on completion of the works. Adequate precautions 
shall be taken by the contractor to prevent nuisance of any kind on the works or the 
lands adjoining the same.  
The contractor shall arrange to provide first aid treatment to the laborers engaged on the 
works. He shall within 24 hours of the occurrence of any accident at or about the site or 
in connection with execution of the works report such accident to the Employer and also 
to the competent Authority where such report is required by law.  
 
19. DISMISSAL OF WORKMEN  
The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any 
claim for compensation or damages against the Employer or any of their officer or 
employee.  
 
20. ASSIGNMENT  
The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or underlet the contract or 
any part, share or interest therein nor, shall take a new partner, without written consent 
of the Employer and no subletting shall relieve the contractor from the full and entire 
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responsibility of the contract or from active superintendence of the work during their 
progress 
.  
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.  
The contractors under the terms of the contract are required to keep the works 
duly insured under CAR Policy(Contractor All Risk Policy) as well as third Party 
Insurance for the value of 110% of the Project value or Tender value until the 
Completion of the project or handing over whichever is later. The insurance 
policies should be taken in the joint names by the contractors and the same 
should be renewed at appropriate time.  
The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to the structural and / or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include inter-
alias, any damage to buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The contractor shall indemnify the Employer and hold 
harmless in respect of all and any expenses arising from any such injury or damages to 
the person or property as aforesaid and also in respect of any claim made in respect of 
injury of damage under any acts on compensation or damage consequent upon such 
claim.  
The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damages to the property of third parties.  
The contractor shall affect the insurance necessary and indemnify the Employer entirely 
from all responsibility in this respect. must be effected jointly in the name of the 
Employer and contractor and the policy lodged with the Employer. The scope of 
insurance is to include damage or loss to the contract itself till this is made over in a 
complete state. Insurance is compulsory and must be affected from the very initial stage. 
The contractor shall be responsible for anything, which may be excluded from damage 
to any property arising out of incidents, negligence or defective carrying out of this 
contract.  
The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums due to or to become due to the 
contractor.  
 
22. MEASUREMENTS  
Before taking any measurement of any work the Site Engineer or employer’s 
representative shall give reasonable notice to the contractor. If the contractor fails to 
attend at the measurements after such notice or fails to countersign or to record the 
difference within a week from the date of measurement in the manner required by Site 
Engineer or by the subordinate deputed by him as the case may be is final and binding 
on the contractor and contractor shall have no right to dispute the same.  
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall be 
entitled to payment thereof, within the period of honoring certificates named in these 
documents.  
 
23. PAYMENTS  
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All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects. Normally one interim bill shall be prepared each month subject to minimum 
value as stated in these documents.  
The bills in proper forms must be duly accompanied by detailed measurements in M-
book in support of the qualities of work done and must show deductions for all previous 
payments, retention money, etc.  
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to 
payment thereof, within the period of honoring certificates named in these documents.  
The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and 
retention money as described in this document. The refund of retention money will be 
made as specified.  
If the Employer has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
contractor in accordance with the quantities consumed in the work.  
All the interim payments shall be regarded as payments by way of advance against the 
final payment only and not as payments for work actually done and completed, and shall 
not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 
removal and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall, it conclude, determine or affect in any way the 
power of the Employer under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way vary or affect the 
contract. The final bill shall be submitted by the contractor within one week of the date 
fixed for completion of the work or of the date of certificate of completion and payment 
shall be made within one month from the date of receipt of the bill.  
 
Final Payment  
The final bill shall be accompanied by a certificate of completion from the Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified, 
which shall be refunded after the completion of the Defects Liability Period after 
receiving the Branch Manager/Engineer’s certificate that the contractor has rectified all 
defects to the satisfaction of the Employer. The acceptance of the payment of the final 
bill by the contractor would indicate that he has no further claim in respect of the work 
executed.  
 
24. VARIATION / DEVIATION  
The tender rates shall be fixed and applicable for any increase or decrease in the 
tendered quantities. The Employer / Architect can increase or decrease any quantities to 
any extend or even delete particular item as per the site requirements and the contractor 
shall not be paid anything extra on this account. Nothing extra will be paid by the Bank 
on account of omission / deletion of items or decrease in the quantity of items. The Bank 
shall not entertain any claim whatsoever from the contractor on this account.  
The price of all additional items/non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing. If similar items are not 
available, the rates for such items will be derived as per standard method of rate 
analysis based on prevalent fair price of labour, material and other components as 
required with 15% towards contractor’s profit and overheads.  
 
25. SUBSTITUTION  
Should be contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer/ Architects in writing for any such substitution well in 
advance. Materials designated in this specification indefinitely by such term as “Equal” or 
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“Other approved” etc. specific approval of the Employer / Architect has to be obtained in 
writing.  
 
26. CLEARING SITE ON COMPLETION  
On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction 
of the Employer/Architects.  
 
27. DEFECTS AFTER COMPLETION  
The contractor shall make good at his own cost and to the satisfaction of the Employer 
all defects, which may appear within 12 months after completion of the work. In the 
default, the Employer may employ and pay other persons to amend and make good 
such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be 
recoverable from him by the Employer or may be deducted by the employer, in lieu of 
such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the 
amount retained being insufficient recover that balance from the contractor from the 
amount retained(retention money) together with any expenses the Employer may have 
incurred in connection therewith. 
 
28. CONCEALED WORK  
The contractor shall give due notice to the Employer/Architects whenever any work is to 
be covered up or finished up or otherwise becoming inaccessible later on, in order that 
the work may be inspected and correct dimensions taken before such covering, in 
default whereof the same shall, at the opinion of the Employer/ Architect be either 
opened up for measurement at the contractor’s expenses or no payment may be made 
for such materials. Should any dispute or differences arise after the execution of any 
work as to measurements etc., or other matters which cannot be conveniently tested or 
checked, the notes of the Employer / Architects shall be accepted as correct and binding 
on the contractor.  
 
29. IDLE LABOUR  
Whatever the reasons may be, no claim for idle labor, additional establishment cost of 
hire and labor charges of tools and plants would be entertained under any 
circumstances. 
  
30. SUSPENSION OF WORKS  
If the contractor except on account of any legal restraint upon the Employer preventing 
the continuance of the work or in the opinion of the Employer shall neglect or fail to 
proceed with due diligence in the performance of his part of the contract or if he shall 
more than once make default, the Employer shall have the power to give notice in 
writing to the contractor requiring the work to be proceeded within a reasonable manner 
and with reasonable dispatch, such notice purport to be a notice under this clause.  
After such notice shall have been given, the contractor shall not be at liberty to remove 
from the site of the works or from any ground contiguous thereto any plant or materials 
to subsist from the date of such notice being given until the notice shall have been 
compiled with. If the contractor fails to start the work within seven days after such notice 
has been given to proceed with the works as therein prescribed, the employer may 
proceed as provided in clause 31 (Termination of Contract by Employer)  
 
31. TERMINATION OF CONTRACT BY EMPLOYER  
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If the contractor being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or 
shall make an assignment or a composition for the benefit of the greater part, in number 
of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or 
if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, 
shall repudiate the contract, or if a receiver of the contractor’s firm appointed by the court 
shall be unable within fourteen days after notice to him requiring him to do so, to show to 
the reasonable satisfaction of the employer that he is able to carry out and fulfill the 
contract, and if so required by the employer to give reasonable security therefore, or if 
the contractor shall suffer execution to be issued, or shall suffer any payment under this 
contract to be attached by or on behalf of and of the creditors of the contractor, or shall 
assign, charge or encumber this contract or any payments due or which may become 
due to contractor, there under, or shall neglect or fail to observe and perform all or any 
of the acts matters of things by this contract, to be observed and performed by the 
contractor within three clear days after the notice shall have been given to the contractor 
in manner hereinafter mentioned requiring the contractor to observe or perform the same 
or shall use improper materials of workmanship in carrying on the works, or shall in the 
opinion of the employer not exercise such due diligence and make such progress as 
would enable the work to be completed within due time agreed upon, and shall fail to 
proceed to the satisfaction of the employer after three clear das notice requiring the 
contractor so to do shall have been given to the contractor as hereinafter mentioned or 
shall abandon the contract, then and in any of the said cases, the Bank may 
notwithstanding previous waiver determine the contract by a notice in writing to the effect 
as hereinafter mentioned, but without thereby effecting the powers of the employer of 
the obligations and liabilities of the contractor the whole of which shall continue in force 
as fully as if the contract, had not been so determine and as if the works subsequently 
executed by or on behalf of the contractor (without thereby creating any trust in favor of 
the contractor) further the employer or his agent, or servants, may enter upon and take 
possession of the work and all plants tools scaffolding sheds machinery, steam, and 
other power, utensils and materials lying upon premises or the adjoining lands or roads 
and sell the same as his own property or may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing any 
other contractors or other persons or person to complete the works, and the contractor 
shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 
other contractors or other persons or person employed from completing and finishing or 
using the materials and plants for the works when the works shall be completed, or as 
soon thereafter as conveniently may be the employer shall give notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor to 
remove his surplus materials after receipt by him the employer may sell the same by 
Public Auction and shall give credit to the contractor for the amount so realized. Any 
expenses or losses incurred by the contractor for the amount so realized. Any expenses 
or losses incurred by the employer in getting the amount payable to the contractor by 
way of selling his tools and plants or due on account of work carried out by the 
contractor prior to engaging other contractors or against the Security Deposit.  
 
32. ARBITRATION  
All disputes or differences of any kind whatsoever which shall at any time arise between 
the parties hereto touching or concerning the works or the execution or maintenance 
thereof this contract or effect thereof or to the rights or liabilities of the parties or arising 
out of or in relation thereto whether during or after determination foreclosure or breach of 
the contract (other than those in respect of which the decision of any person is by the 
contract expressed to be final and binding) shall after written notice by either party to the 
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contract to the other of them and to the Employer hereinafter mentioned be referred for 
adjudication to a sole Arbitrator to be appointed as hereinafter provided.  
For the purpose of appointing the sole Arbitrator referred to above, the Employer will 
send within thirty days of receipt of the notice, to the contractor a panel of three names 
of persons who shall be presently unconnected with the organization for which the work 
is executed from the following categories of Arbitrators”:-  
a) Retired High Court/Supreme Court judge who have experienced in handling 
Arbitration Cases.  
b) Member of Council of Arbitrators  
c) Fellow of the Institution of Engineers  
d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of 
good reputation and integrity  
e) Fellow of Indian Institute of Architects  
The contractor shall on receipt of the names as aforesaid, select any one of the person’s 
name to be appointed as a sole Arbitrator and communicate his name to the Employer 
within thirty days of receipt of the names. The Employer shall thereupon without any 
delay appoint the said person as the Sole Arbitrator. If the contractor fails to 
communicate such selection as provided above within the period specified, the 
Competent Authority shall make the selection and appoint the selected person as the 
Sole Arbitrator.  
If the Employer fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the Employer a panel of three 
names of persons who shall all be unconnected with either party. The Employer shall on 
receipt appoint him as the Sole Arbitrator. If the Employer fails to select the person and 
appoint him as the Sole Arbitrator within 30days of receipt of the panel and inform the 
contractor accordingly, the contractor shall be entitled to appoint one of the persons from 
panel as the Sole Arbitrator and communicate his name to the Employer.  
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another Sole Arbitrator shall be 
appointed as aforesaid.  
The work under the Contract shall, however, continue during the arbitration proceedings 
and no payment due or payable to the contractor shall be withheld on account of such 
proceedings.  
The Arbitrator shall be deemed to have entered on the reference on the date he issued 
notice to both the parties fixing date of the first hearing.  
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for 
making and publishing the award.  
The arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. The Arbitrator shall decide each dispute in accordance with the terms of 
the contract and give a reasoned award. The venue of arbitration shall be such place as 
may be fixed by the Arbitrator in his Sole discretion.  
The award of the Arbitrator shall be final and binding on the both the parties.  
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory 
modification or re-enactment thereof and the rules made there under, and for the time 
being in force, shall apply to the arbitration proceeding under this clause.  
The Employer and the contractor hereby also agree that arbitration under clause shall 
be condition precedent to any right to action under the contract with regard to the 
matters hereby expressly agreed to be so referred to arbitration 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. DRAWINGS AND SPECIFICATIONS  
The works shall be carried out to the entire satisfaction of the EMPLOYER and the 
Architect, in accordance with the signed drawings and specifications and such further 
drawings and details as may be provided by the Architect/Employer, and in accordance 
with such written instructions, directions and explanations as may from time to be given 
by the Employer/Architect, whose decision as to the sufficiency and quality of the work 
and materials shall be final and binding upon all parties. If the work shown on any such 
further drawings or work that may be necessary to comply with any such instructions 
directions or explanations, be in the opinion of the contractor extraction that comprised 
in or reasonably to be inferred from the contract he shall before proceedings with such 
work, give notice in writing to this effect to employer/Architect, and in the event of the 
employer/Architects agree to the same in writing the contractor shall be entitled to an 
allowance in respect of such extra work as on authorized extra. If the Architect and the 
contractor fail to agree as to whether or to there is an extra, then, if the 
Employer/Architect decided that the contractor is to carry out the said work, the 
contractor shall do so, and the question whether or not there is any extra, and it so the 
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, 
but such references shall in no way delay the fulfillment of this contract.  
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such 
an order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra 
work shall be allowed unless the said work shall have been executed under the 
provisions of clause 6 (Authorities notices, patent right and royalties) or by the 
Authorities of directions in drawing of the Architect as herein mentioned.  
One complete set of the signed drawings and specification and scheduled of quantities 
shall be furnished by the Architect to the Contractor. The Architect shall furnish within 
such time, as he may consider reasonable, one copy of any additional drawing, which is 
his opinion, may be necessary for the execution of any part of work. Such copies shall 
be kept at the works, and the architect or his representatives shall, at all reasonable time 
have access to the same and shall be return to the Architect by the contractor before the 
issue of the Final certificate. The contract shall remain in the custody of the Architect, 
and shall be produced by him at his office as and when required by the Employer or by 
the contractor.  
 
2. INSPECTION OF DRAWINGS  
Before filling in the tender, the contractor will have to check up all drawings/specification 
and schedule of quantities, and will have to get an immediate clarification from the 
employer/ Architect on any point that he feels is vague or uncertain. No claim of 
damages or compensation will be entertained on this account.  
3. EXECUTION OF WORK (PRICES TO INCLUDE)  
The whole of the work is described in the contract a (including the schedule of 
Quantities, the specifications and all drawing pertaining there to) and as advised by 
Employer / Architect from time to time is to be carried out and completed in all its parts to 
the entire satisfaction of the Employer /Architect. Any minor details of the work which 
may not have been definitely referred to in this contract, but which are usual in practice 
and essential to the work, are deemed to be include in this contract. Rates quoted in the 
Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as transportation, 
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so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India.  
The rates quoted in the tender should include all charges for:  
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc  
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 
materials and workmanship protection from weather, shuttering, temporary supports, 
platform and maintenance of the same.  
c) Covering for the walling and other works during inclement weather or striking or 
whenever directed as necessary.  
The rates quoted by contractor shall include removal of all the existing furniture and 
other material & dispose them off where ever required including the furniture and 
material for which the contract has given the pay back offer.   
 
4. SITE SUPERVISION 
The contractor shall appoint at his own cost competent and adequate number of 
qualified Engineers at site, for (1) joint measurements and preparations of bills, (2) for 
testing materials at site and outside laboratory, (3) for other general supervision. Their 
appointment shall be approved by the Employer / Architect. The site Engineers shall not 
be removed from the site without the written consent of the Employer / Architect.  
 
5. DIMENSIONS  
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-
scale details take precedence over small scale drawings. In case of discrepancy, the 
contractor is to ask for a clarification before proceeding with the work. Accordingly if any 
work is executed without prior clarification it is liable to be rejected and shall not be paid 
for.  
6. PROGRAMME OF WORKS  
Contractor shall have to prepare and submit the CPM/PERT charges for employer 
approval immediately after issue of the work order and display the approved charts in 
the site office. He shall also make bar charts indicating individual items and during the 
progress of work he shall update the bar charts showing the proportionate progress of 
work every week.  
He shall strictly adhere to the program of works as per CPM/PERT charts showing the 
proportionate progress of work.  
7. PROCUREMENT OF MATERIALS  
Contractor shall procure all the materials for the work from the open market. Time is the 
essence of the contract. Acceptance of the completion date by the contractor shall mean 
that he has taken into consideration the availability of all material of approved make and 
quality in sufficient quantities at site to enable him to complete the entire work in the 
stipulated period. Contractor will get sample of all materials approved by the Employer 
before placing order / purchase / procurement. They shall conform to I.S. codes and or 
tender specification as applicable.  
For all materials the contractor shall quote for the best quality of the materials of best 
make / source or supply and it will be got approved by Employer before procurement. In 
case sufficient quantities of approved quality materials from approved source are not 
available in time, contractor may have to procure the same from neighboring area with 
longer leads as required and directed at no extra cost. The material will be, however as 
per relevant I.S code as and wherever applicable.  
8. UNFIXED MATERIALS  
When any materials intended for the works shall have been placed at site by the 
Contract, such material shall not be removed there from (except for the purposes of 
being used on the works) without the written authority of the Employer / Architect and 
when the contractor shall have received payment in respect of any certificate in which 



                         ELECTRICAL WORKS OF MG ROAD ARMOOR BRANCH, NIZAMABAD 

Signature of the Contractor                                                                                    Page 28 of 56 

 

the architect shall have stated that he has taken in to account to value of such unfixed 
materials on the works such material shall become the property of the Employer and the 
contractor shall be liable for any loss or damage to any such materials.  
9. CUSTODY AND SECURITY OF MATERIALS  
The contractors shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman / watchmen to lock after his 
materials, stores equipments etc.  
10. RATES  
Rates quoted by the contractor shall hold good for all the work carried out to any height 
and depth as shown in detailed drawings and as required and directed by the Architect.  
Rates quoted by the contractor shall also hold good for any small work at any place at 
site.  
11. PRICES FOR EXTRAS ETC., ASCERTAINMENT  
The rates of extra items will be ascertained as below  
a) The rates will be derived from the rates of items already quoted in the original tender 
for the extra work.  
b) Where extra work cannot be properly measured or valued, the contractor shall be 
allowed any work prices at the net rates stated in the tender or the priced schedule of 
quantities, or if not so stated, then in accordance with the local day work, rates and 
wages for the district, provided that in either case vouchers specifying the daily time (and 
if required by the Architect, the workmen’s name) and materials employed at or before 
the end of the week following that in which the work has been executed.  
c) The measurements and valuations in respect of the extra items of contract shall be 
completed within the ‘period of final measurement’ or within three months of the 
completion of the contract works as defined under clause (Certificate of Virtual 
Completion)  
 
12. EXTRA ITEMS RATES  
The work or extra items shall be started only after the approval of extra items rates by 
client / Architect. Rates for additional or extra items work which cannot be derived from 
the contract item rates shall be calculated on the basis of actual cost plus 15 % for profit.  
 
13. DRAWINGS AND INSTRUCTIONS  
A set of major drawings along with the contract documents shall be provided to the 
contractor. For any clarifications or further drawings are required by the contract, during 
or before the start of construction work, the Contractor shall inform the 
employer/Architects in writing to provide the same. Working details will be given to the 
contractor from time to time during the progress of work as and when required. In case 
of other drawing is required by the contractor he will give a minimum ten days notice to 
the Employer / Architect.  
 
14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S 
INSTRUCTIONS  
If the contractor after receipt of written notice from the employer/architect requiring 
compliance with such further drawings and / or instruction, fails within seven days to 
comply with the same, the Employer / Architect may employ and pay other persons to 
execute any such work whatsoever as may be necessary to give effect thereto and all 
cost incurred in connection there with shall be recoverable from the contractors by the 
Employer as a debit or may be deducted from any money due or which become due to 
the Contractors.  
 
15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR  
The contractor shall furnish the Employer / Architect the following:  
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a) Detailed industrial statistics regarding the labor employed by him etc  
b) The Power of Attorney, name and signature of his authorized representative who will 
be in charges for the execution of work  
c) The list of technically qualified persons employed by him for the execution of this 
work.  
d) The total quantity and quality of materials used for the works.  
e) The list of plant and machinery employed for this work.  
 
16. ARCHITECT’S DELAY IN PROGRESS  
The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer 
for the completion of the contract as he may think proper and sufficient in consequences 
of such delay, and the contractor, shall not make any claim for compensation or damage 
in relation thereto.  
 
17. CERTIFICATE AND PAYMENTS  
18. DELAYED PAYMENTS  
19. FORCE MAJEURE  
Neither party shall be held responsible by the other for breach of any condition of this 
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 
reason, beyond the control of the parties and any breach of clauses arising from much 
force majeure conditions as aforesaid shall not be regarded as a breach of the provision 
of this Agreement.  
 
20. INCOME-TAX  
Income Tax shall be deducted at source by the client from the contractor’ interim and 
final bill payments as per Statutory Regulations.  
 
21. SITE MEETINGS  
A senior representative of the contractor shall attend weekly meetings at works site and 
in addition meetings as and when arranged by employer / Architect to discuss the 
progress of the work and sort out problems, if any and ensure that the work is completed 
in the stipulated time.  
 
22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE  
1. The quantities given herein are approximate and they are subjected to alterations 
omissions, deductions or additions as provided for in the conditions of this contract and 
do not necessarily show the actual quantities of the work to be done.  
2. It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual 
quantities when in place and finished according to the drawings or as may be directed 
from time to time by the employer and the cost calculated by measurements or weight, 
at the respective prices, without any additional charge for any necessary or contingent 
works connected there with. The rates quoted are for work in site and complete in every 
respects.  
3. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed.  
 
23. ACTION WHERE THERE IS NO SPECIFICATION  
In case of any class of work for which is there is no specification mentioned, the same 
will be carried out in accordance with the Indian Standards Specifications subject to the 
approval of the Employer / Architect 
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.  
24. ACCIDENT AT SITE  
The contractor shall be responsible for the safety of persons employed by him on the 
works. This shall be without prejudice to the responsibility of the contractor under the 
Insurance Clause of the general conditions. Contractor shall take all precaution detailed 
in the safety code attached separately. 
  
25. TYPOGRAPHICAL CLERICAL ERRORS  
The Employer / Architect clarification regarding partially omitted particulars of 
typographical or Clericals errors shall be final and binding on the contractors.  
 
26. WORK PERFORMED AT CONTRACTOR’S RISK  
The contractor shall take all precautions necessary and shall be responsible for the 
safety of the work and shall maintain all lights, goods, signs, temporary passages or 
other protection necessary for the purpose. All works shall be done by the contractor’s 
risk and if any loss or damage shall result from fire or from others cause, the contractor 
shall promptly repay or replace such loss or damage free from all expenses to the 
employer.  
The contractor shall be responsible for any loss or damage to materials, tools or other 
articles used held for use in connection with the work. The work shall be carried on to 
completion without interferences with the operations of existing machinery or equipment, 
if any.  
 
27. SPECIAL CONDITIONS OF CONTRACT  
In the event of any discrepancy with clauses mentioned anywhere else in the tender with 
the clauses mentioned within special conditions of contract, the clauses mentioned 
within the special conditions of contract shall supersede those mentioned elsewhere. 
  
28. CONTRACTOR'S LABOUR REGULATIONS  
Short title:  
1. These regulations may be called the "contractor labour regulations."  
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the 
works and expressions shall have the meaning hereby assigned to them respectively, 
that is to say :  
(i) "Labour" means worker employed by the bank's contractor directly or indirectly 
through a sub-contractor or other persons or by an agent on his behalf of a payment not 
exceeding Rs. ________/- per month and will not include supervisory staff like overseers 
etc.  
(ii) "fair wages" means wages whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages prescribed by the government of 
India in the ministry of labour and employment vide Sl.No. 1917 published in the gazette 
of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.  
(iii) "contractors' shall include every person whether a sub-contractor or headman or 
agent employing labour on the work taken on contract.  
(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages.  
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 
in case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive 
of interval for rest, if any, it shall not spread over more than 12 hours on any day.  
2.b. When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours in any week. he shall be paid overtime for the extra hours put in by him at 
double the ordinary rate of wages. Children shall not be made to work extra.  
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2.c. Every worker shall be given a paid weekly holiday normally on Sunday in 
accordance with the provisions of minimum wages (central) rules, 1960 as amended 
from time to time irrespective of whether such worker is governed by the minimum 
wages act 1948 or not.  
3 Display of notice regarding wage etc. the contractor shall:  
(a) Before the commences his work on contract, display and correctly maintain and 
continue to display correctly maintain in a clean legible condition in conspicuous places 
on the work, notice in English and in the local Indian language spoken by the majority of 
workers, giving the rate of wages which have been certified by the executive engineer, 
ZONAL labour commissioner fair as wages and the hours of work for which such wages 
are earned, and  
(b) Send a copy of such notices to the certifying officer.  

• Payment of wages under central govt. wages act:–  
 (i) Wages due to every worker shall be paid to him direct.  
(ii) All wages shall be paid in current coin or currency or in both.  
(iii) Arrears claimed after 3 months after the completion of the work shall not be 
entertained.  

•  Fixation of wage periods:–  
 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 
payable.  
The minimum daily rates of wages fixed under notification of the government of India in 
the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for 
weekly day of restyle and the question of extra payment for week holiday would not 
arise.  
(ii) No wage period shall exceed one month.  
(iii) wages of every employed on the contract shall be paid (a) in case of establishments 
in which wage period is one week within 3 days from the end of the wage period and (b) 
in the case of other establishments before the expiry of the 7th day or 10th day from the 
end of the wages period according to the number of workers employed in such 
establishment does not exceed 1000 or exceeds 1000.  
(iv) When the employment of any worker is terminated by or on behalf or the contractor 
the wages earned by him shall be paid before the expiry the day exceeding the one on 
which his employment is terminated.  
(v) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall be 
made within 48 hours of the last working day at work site and during the working time.  
Note: The term "working day" means a day on which work on which the labor employed 
is in progress.  
6. wage book and wage slips etc. : the contractor shall maintain a wage book of each 
worker in such form as may be convenient at the place of work, but the same shall 
include the following particulars :-  
(a) Name of the worker.  
(b) Rate of daily or monthly wages.  
(c) Nature of work on which employed.  
(d) Total number of days worked during each wage period.  
(e) Dates and periods for which worked overtime.  
(f) Gross wages payable for the work during each wage period.  
(g) All deductions made from the wage with an indication in each case of the ground for 
which the deduction is made.  
(h) Wages actually paid for each wage period.  
(i) Signature or thumb impression of the worker.  
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(j) The contractor shall also issue a wage slip containing the aforesaid particulars to 
each worker employed by him on the work at least a day prior to the day of 
disbursement of wages.  
(k) The contractor shall issue the employment card in the prescribed form iii to each 
worker on the day of work or entry in to his employment. If the worker has already any 
such card with him from the previous employer, the contractor shall merely endorse that 
employment card with relevant entries. On termination of employment the employment 
card shall again be endorsed by the contractor and returned to the worker.  
(l) The contractor shall issue an attendance-cum-wages card as perform:  
Attached to each worker on the day of each worker on entry into his employment.  
7. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages 
in such form as may be convenient at the place of work but the same shall include the 
following particulars:  
(a) Full particulars of the labourers where wages have not been paid.  
(b) Reference number of the muster roll and wage register.  
(c) Rate of wages.  
(d) Wage period  
(e) Total amount not paid  
(f) Reasons for not making payment  
(g) How the amount of unpaid wages was utilized.  
(h) Acquaintance with dates.  
8. Register of accidents: the contractor shall maintain a register of accidents in such 
form as may be convenient at the work place but the same shall include the following 
particulars:  
(a) Full particulars of the labourers who met with accident.  
(b) Rate of wages.  
(c) Sex  
(d) Age  
(e) Nature of accident and cause of accident.  
(f) Time and date of accident  
(g) Date and time when admitted in hospital  
(h) Date of discharge from the hospital  
(i) Period of treatment and result of treatment.  
(j) Percentage of loss of earning capacity and disability as assessed by the medical 
officer.  
(k) Claim required to be paid under worker's compensation act.  
(l) Date of payment of compensation.  
(m) Amount paid with details of persons to whom the same was paid.  
(n) Authority by whom the compensation was assessed.  
(o) Remarks.  
9. Fines and deductions which may be made from wages:  
(i) The wages of a worker shall be paid to him without any deduction of any kind except 
the following:  
(a) Fines.  
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of 
his employment he required to work. The amount of deduction shall be in proportion to 
the period for which he was absent.  
(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or loss of money or any other deduction which he is required to 
account, where such damage or loss is directly attributable to this neglect or default.  
(d) Deduction for recovery of advances or for adjustment of over-payment of wages, 
advance granted shall be entered in a register.  
(e) Any other deduction which the central government may from time to time allow.  
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(ii) No fine should be imposed on any worker save in respect of such acts and omission 
on his part as have been approved by the chief labour commissioner.  
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions.  
(iv) The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in 
respect of that wage period.  
(v) No fine imposed on any worker shall be recovered from him by installment, or after 
the expiry of sixty days from the date on which it was imposed.  
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed.  
10. Register of fines, etc.:  
(i) The contractor shall maintain a register of fines and a register of deduction for 
damage or loss in form nos. 1 & 2 respectively which should be kept at the place of 
work.  
(ii) The contractor shall maintain both in English and the local Indian language, a list 
approved by the chief labour commissioner clearly starting the acts and omissions for 
which penalty or fine may be imposed on a workman and display it in a good condition in 
a conspicuous place of the work.  
11. Preservation of registers: – the wage book the wage slips, the register of unpaid 
wages, the register of accidents, the register of fines, deductions required to be 
maintained under these regulations shall be preserved for 45 days after the date of last 
entry made in them and shall be made available for inspection by the engineer-in-charge 
labour welfare officer or any other officer authorized by the chief labour commissioner in 
this behalf.  
12. Powers of labour welfare officer to make investigation or enquiry  
The labour welfare officer or any other person authorized by the central government on 
their behalf shall have power to make enquiries with a view to ascertaining and enforcing 
due and proper observance of the fair wage clauses and provisions of these regulations. 
He shall investigate into any complaint regarding the default made by the contractor or 
sub-contractor in regard to such provision.  
13. Report of labour welfare officer  
The labour welfare officer or other persons authorized as aforesaid shall submit a report 
of result of his investigation or enquiry to the executive engineer concerned indicating 
the extent, if any, to which the default has been committed, with a note that necessary 
deduction from the contractor's bill be made and the wages and other dues be paid to 
the labourers concerned. In case an appeal is made by the contractor under clause 14 
of these regulations actual payment to the labourers will be made by the executive 
engineer after the zonal labour commissioner has given his decision on such appeal.  

The executive engineer shall arrange payments to the labours concerned within 45 
days from the receipt of the report from the labour welfare officer or the zonal labour 
commissioner as the case may be.  
 
14. Appeal against the decision of labour welfare officer:  
Any person aggrieved by the decision and recommendations of the labour welfare officer 
or other person so authorized may appeal against such decision to the zonal labour 
commissioner concern within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the executive engineer concerned but subject to 
such appeal, the decision of the officer shall be final and binding upon the contractor.  
15. Prohibition regarding representation through lawyer:  
(a) A workman shall be entitled to be represented in any investigation or enquiry under 
this regulation by:  
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(a) An officer of a registered trade union of which he is a member.  
(b) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated.  
(c) Where the employee is not a member of any registered trade union, by any officer, of 
a registered union, connected with, or by any other workman, employed in the industry 
in which the worker employed.  
(ii) An employer shall be entitled to be represented in any investigation or enquiry under 
this regulation by;  
(a) An officer of any association of employers of which he is a member.  
(b) An officer of a federation of association of employers to which the  
Association referred to in clause (a) is affiliated.  
(c) Where the employer is not a member of any association of employers' by an officer of 
association of employers connected with or by any other employer, engaged in the 
industry in which the employer is engaged.  
(iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations.  
16. Inspection of books and slips: The contractor shall allow inspection of the wage 
books and the wage slips the register of unpaid wages, the register of a accident, and 
the register of fines and deduction to any of his workers or to his agent at a convenient 
time and place after due notice is received or to the labour welfare officer or any other 
person authorized by the central government on his behalf.  
17. Submission of returns:  
The contractor shall submit periodical returns as may be specified from time to time.  

 Amendment: the central government may from time to time add to or amend the 
regulation and on any question as to the application, interpretation or effect of these 
regulations the decision of the chief labour commission or deputy chief labour 
commission to the government of India, or any other person authorized by the central 
government in that behalf shall be final.  
 

 Safety code  
Scaffolds:  
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. when a ladder is used an extra mazdoor shall be engaged 
for holding the ladder and if the ladder used for carrying material as will, suitable 
footholds and hand holds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)  
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail 
properly attached bolted, braced and otherwise secured at least 3 feet high above the 
floor or platform of such scaffoldings or staging and extending along the entire length of 
the outside and ends there of with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure.  
(iii) Working platform, gangways, and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the gangway or 
the stairway is more than 12 feet above the ground level on the floor level. They should 
be closely boarded, should have adequate width and should be suitably fastened, as 
described in (ii) above.  

every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be -3'0". Wherever there are open excavations in 
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ground, they shall be fenced off by suitable railing and danger signals installed at night 
so as to prevent persons slipping into the excavations.  
 
(v) Safe means of access shall be provided to all working platforms and the working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 
In length while the width between sides rail in rung ladder width shall in no case be less 
than 290mm. For ladder up to and including 3m. In length. For longer ladders this width 
should be increased at least 20mm. for each additional meter or length.  
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the engineer obtained prior to construction.  
Other safety measures  
(vii) All personnel of the contractor working within the plant site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work and all 
metal workers shall be provided with safety gloves. Persons employed on metal cutting 
and grinding shall wear safety glasses.  
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. 
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FORM OF AGREEMENT 

 
ARTICLES of AGREEMENT made this _________ day of __________ year 2018 
between the The Vice President, SBIIMS, LHO Building Campus, Bank street, Koti, 
Hyderabad-500 095 (Hereinafter referred to as the “Employer/Owner/client” which 
expression shall, unless excluded by or repugnant to the context, includes its 
successors and assigns) of the ONE PART and ___________ of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to 
the context, includes its successors and assigns) of the OTHER PART.  
 
WHEREAS the Employer intends to carry out (ELECTRICAL works for MG ROAD 
ARMOOR BRANCH, NIZAMABAD) and shall herein after referred to as “Project”.  
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed 
tenders from experienced, resourceful and bonafied contractors vide his Notice Inviting 
Tender (NO._______________dated._____).  
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials, Declaration, Technical Specifications as in 
Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred 
to as the “said conditions”), duly signed on each page as a token of his acceptance of 
the same, along with requisite Cost of tender and Earnest Money Deposit  
  
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to 
be most suitable for the project.  
 
AND WHEREAS the Employer has accordingly issued the work order 
(NO._____dt.__________) to the contractor subject to his furnishing the requisite 
Security Deposit.  
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance NO.____________ dt.______________ and has also deposited with the 
Employer a sum of Rs._____________ which with the Earnest Money of RS._________ 
forms the requisite Security Deposit @ 2 % of the accepted Tender Value of 
Rs._________.  
 
NOW, therefore, it is hereby agreed to and between the parties as follows:  
1) Contract documents  
The following documents shall constitute the Contract Documents.  
I. This Article of Agreement.  
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T 
and Schedule of quantity.  
III. All correspondence between the Employer and the Contractor from the date of issue 
of N.I.T and the date of issue of work order.  
IV. Work order No. ______________dt.______________  
 
2) In consideration of the payments to be made to the Contractor as hereinafter provided 
the Contractor shall upon and subject to the said conditions, execute and complete the 
contracted project works shown upon the said drawings etc. and such further detailed 
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drawings as may be furnished to the contractor by the said Employer and described in 
the said Specifications and the said Schedule of Quantities.  
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the 
drawings and the nature of the work and addition to or omitting any items of work or of 
having portions of same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract.  
 
4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and 
to abide by and submit themselves to the conditions and stipulations and perform the 
same on their parts to be respectively observed and preferred.  
 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a 
manner specified in the General Conditions of the Contract and all legal disputes shall 
be limited within the territorial jurisdiction of the Hyderabad thereto. The decision of the 
arbitration shall be final and binding on both the parties.  
IN WITNESS WHEREOF THE PARTIES to their present have here under set and 
subscribed their hands, the day, month and year first above written.  
 
Signed and delivered for and on behalf of  
State Bank of India Infra Management Salutations Pvt. Ltd., Shri. 
____________________ its duly authorized official, In the presence of –  
1. (Name and Address)  
 
 
 
2. (Name and Address)  
 
 
 
Signed and delivered for and on behalf of  
 
The Contractor _________________by Shri__________________________ his duly 
authorized official, in the presence of –  
 
1. (Name and Address)  
 
 
 
2. (Name and Address)  
 
 

 
VICE PRESIDENT, SBIIMS   

 
READ, UNDERSTOOD AND ACCEPTED  
 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL  
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DATE 

TECHNICAL SPECIFICATIONS 
CHAPTER 1 

INTERNAL ELECTRIFICATION 
 

1.0 Scope:  
This specification is intended to cover the requirements of supply, installation, testing 
and commissioning of electrical wiring installation and other accessories required for its 
satisfactory operation. This covers the essential requirements or precautions regarding 
wiring installations for ensuring satisfactory and reliable service.  
 
2.0 Standards:  
The Electrical wiring installations and other accessories shall comply with latest IS: 732 - 
1989 and National Electrical code – 1985 and to the latest amendments from time to 
time.  
 
3. Construction  
Wall mounted switch boards shall be installed such that the bottom is at a minimum 
height of 1.35 m above finished floor level wherever applicable, as indicated in the 
drawing.  
Equipment which is on the front of a switch board shall be so arranged that inadvertent 
personnel contact with live parts is unlikely during the manipulation of switches, 
changing of fuses or similar operation.  
In every case in which switches and fuses are fitted on the same pole, these fuses, shall 
be so arranged that the fuses are not live when their respective switches are in 'OFF' 
position.  
No fuses other than fuses in instrument circuit shall be fixed on the back or behind a 
switch board panel or frame.  
 
4. Capacity of circuit:  
Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets 
and light points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket 
outlets can be wired on a single common circuit. If fan circuit is drawn separately, circuit 
shall not be used more than eight points and load shall not exceed more than 800 watts. 
In the circuit, the neutral and earth wires can be looped up to 10points. From distribution 
boards Neutral & Earth wires shall be run for every circuit.  
The power circuits shall not have more than two outlets per circuit if load to be fed by 
each outlet is less than 1KW, and if load is more than 2KW, each outlet shall be 
connected to a separate circuit.  
Switches: All switches shall be placed in the live conductor of the circuit and no single 
pole switch or fuse shall be inserted in the earth or earthed neutral conductor of the 
circuits. Single pole switches (other than for multiple control) carrying not more than 
15amperes may be of the piano flush type and the switch shall be 'ON' When the knob is 
down.  
Lamp holders : Lamp holders for use on brackets and the like shall have not less than 
1.3 cm nipple and all those for use with flexible pendant shall be provided with cord 
grips. All lamp holders shall be provided with shade carriers. Where centre contact 
Edison screw lamp holders are used, the outer or screw contact shall be connected to 
the 'middle wire' or the neutral or to the earthed conductor of the circuit.  
Lamps: All incandescent lamps, unless otherwise specified shall be hung at a height of 
not less than 2.5 m above the finished floor level.  
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Ceiling rose: a). A ceiling rose or any other similar attachment shall not be used on 
circuit, the voltage of which normally exceeds 250 volts.  
A ceiling rose shall not embody fuse terminals as an integral part of it.  
Every socket outlet shall be controlled by a switch. The switch controlling the socket 
shall be on the ‘live’ side of side line.5 Amps and 15 Amps socket-outlet shall normally 
be fixed at any convenient place 60 cm above the floor level or near such level as 
indicated in drawing. 15 Amps socket outlets in kitchen shall be fixed at convenient 
place 23cm above the working platform. In a room containing a fixed bath or shower, 
there shall be no socket outlet and there shall be no provision for connecting a portable 
appliance.  
 
5 Recessed PVC conduit wiring system  
a) Making of chase : The chase in the wall shall neatly be made and shall be of suitable 
dimension to permit the conduit to be fixed in the manner desired by the Engineer-in-
charge. In the case of buildings under construction, chases shall be provided in the wall, 
ceiling, etc. at the time of their construction and shall be filled up neatly after erection of 
conduit and brought to the original finish of the wall.  
b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by 
means of saddles not more than 600 mm apart. Fixing of standard bends or elbows shall 
be avoided as far as practicable and all curves maintained by bending the conduit pipe 
itself with a long radius which will permit easy drawing-in of conductors. All the threaded 
joints of rigid steel conduits shall be treated with approved preservative compound to 
ensure protection against rust.  
c) Inspection boxes : To permit periodical inspection and to facilitate replacement of 
wires, suitable inspection boxes shall be provided at convenient locations. They shall be 
mounted in flush with the wall. The minimum size of inspection boxes shall be 75 x 75 
mm. Suitable ventilating holes shall be provided in the inspection box covers.  
d) Types of accessories to be used: All outlets, such as switches and sockets, may be 
either of flush mounting type or of surface mounting type.  
The switches and other outlets shall be mounted on such boxes. The metal box shall be 
efficiently earthed with the earth continuity wire run along the conduit.  
When crossing through expansion joints in buildings, the conduit sections across the 
joint may be through flexible copper bellows of the same size as PVC conduit. The 
Number of wires that can be drawn through a conduit shall be strictly as per IS 732 and 
as mentioned in Drawings.  
 
6. TESTING OF WIRING:  
The following tests shall be carried out on all types of wiring on completion of the work 
and before energizing the installation:  
i) Insulation resistance test,  
ii) Electrical continuity test,  
iii) Earth continuity test,  
iv) Earth electrode resistance test,  
v) Switch polarity test.  
 
i) Insulation Resistance test:  
The insulation resistance shall be measured by using 500 v megger between the 
following points.  
Phase and neutral conductor with all fuses in position and all switches in closed 
condition and main switch in OFF position with lamps and other devices removed.  
Between earth and whole system of conductors with all fuses in place, all switches 
closed and all lamps in position.  
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Between all conductors connected to one phase of the supply of the above tests shall 
not be less than 50 divided by the number of points on the circuit. Where a whole 
installation is being tested, a lower value than that given by the above formula is 
acceptable subject to a minimum of one mega ohm.  
The insulation resistance in mega ohm as obtained by each of the above tests shall not 
be less than 50 divided by the number of points on the circuit. Where a whole installation 
is being tested, a lower value than that given by the above formula is acceptable subject 
to a minimum of one mega ohm.  
(ii) Electrical continuity test:  
Each and every circuit shall be tested for electrical continuity by using a multimeter.  
(iii) Earth continuity test:  
The earth continuity conductor including metal conduit shall be tested for electrical 
continuity and the resistance of the same along with the earthing lead measured from 
the connection with the earth electrode to any point in the earth continuity conductor in 
the complete installation shall not exceed one ohm.  
iv) Earth electrode resistance test:  
The earth electrode resistance shall be tested as specified in section  
(v).Switch polarity test:  
Test shall be made to verify that all switches in every circuit have been fitted in the same 
conductor throughout and such conductor shall be marked for connection to the phase 
conductor. 
 
8. Distribution Boards 
All the distribution boards shall be with MCBs as described in the respective schedule.  
The distribution boards shall be controlled by a switch fuse, miniature circuit beaker or 
an isolator as described in the respective schedule. Each outgoing circuit shall be 
provided either with MCB or a fuse on the phase. The neutral shall be connected to a 
common link and be capable of being disconnected individually for testing purposes.  
The distribution boards shall be located as indicated in the respective electrical working 
drawings and as directed by Engineer - in - charge. The distribution boards shall be fixed 
on wall in the niche provided and marked with the details of circuits, source of supply, 
size of incoming wires Etc.,  
All marking shall be clear and legible.  
The total load of the consuming devices shall be evenly distributed between the 
numbers of ways of distribution board.  
The consuming devices circuit shall be connected to distribution board in proper 
sequence, so as to avoid unnecessary crossing of wires.  
Cables shall be connected to a terminal only by crimped lugs.  
Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is 
maintained between conductors of opposite polarity or phase and between the 
conductors and any material other than insulating material.  
The incoming and outgoing cables shall be neatly bunched.  
 
9. MOUNTING HEIGHTS:  
The Mounting heights of various fixtures shall be as specified in the Drawings.  
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CHAPTER 2 
EARTHING 

1.0 SCOPE:  
This specification is intended to cover the requirements of supply, installation, testing 
and commissioning of  
a) Pipe earthing  
b) Plate earthing  
c) Strip earthing  
 
2.0 STANDARDS:  
Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended 
from time to time and IS 3043-1989 “code of practice for earthing", with latest 
amendments.  
 
3.0 EARTH ELECTRODE ARRANGEMENT:  
 
3.1 Pipe electrode:  
3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with 
paint, enamel or poorly conducting material. Galvanized pipe shall not be smaller than 
100 mm ID. Earthing with pipe electrode shall be done as per the details indicated in IS : 
3043/87 .  
3.1.2 Electrodes shall be embedded below permanent moisture level.  
3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, 
pipes shall be driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall 
be in one piece and deeply driven.  
3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a 
number of rods or pipes may have to be connected together in parallel. The distance 
between two electrodes in such a case shall not be less than twice the length of the 
electrode. The earthing lead shall be connected by means of a through bolt, nuts and 
washers and cable socket.  
 
3.2 Plate electrode:  
For plate electrodes, minimum dimensions of the electrode shall be as under.  
3.2.1 GI plate electrode: 600 x 600 x 6 mm thick.  
3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick  
3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 
2.5 M from the surface of the ground.  
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.  
3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and 
adjacent to the electrode. One end of pipe shall be at least 5 cm above the surface of 
the ground and need not be more than 10 cm. The internal diameter of the pipe shall be 
at least 19 mm. The length of pipe under the earth's surface shall be such that it shall be 
able to reach the center of the plate. The earthing lead shall be securely bolted the plate 
with two bolts, nuts, check nuts and washers.  
 
3.3. Strip or conductor electrodes:  
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, 
if of galvanized iron and steel. If round conductors are used as earth electrodes, their 
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cross sectional area shall not be smaller than 3 sq.mm , if of copper and 6 sq.mm. If 
galvanized iron and steel.  
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep.  
 
 
4.0 General:  
I. All materials used for connecting the earth lead with electrode shall be of GI in case 

of GI pipe and GI plate electrodes, and of tinned brass in case of copper plate 
electrode. The earthing lead shall be securely connected at the other end to the main 
board.  

II. The earthing lead from electrode onwards shall be suitably protected against 
mechanical injury by routing the earth wire / strip through a suitable size of GI pipe.  

III. All medium voltage equipments shall be earthed by two separate and distinct 
connections with the earth. In the case of high and extra high voltages, the neutral 
points shall be earthed by not less than two separate and distinct connections with 
the earth, each having its own electrode at the generating station or substation.  

IV. All materials, fittings etc. used in earthing shall conform to Indian standard 
specifications wherever they exist. In the case of materials for which Indian standard 
specifications do not exist, such materials shall be approved by the Engineer-in-
Charge.  

V. The earth electrode shall be kept free from paint, enamel and grease.  
VI. It shall be ensured that similar materials for respective earth electrodes and earth 

conductors are used.  
VII. Earth electrode shall not be installed in proximity to a metal fence.  
VIII. Copper/GI strip shall be connected to the respective earth electrodes, either by 

brazing or welding respectively. The Copper/GI strip shall be jointed only either by 
brazing or by riveting at the end of over lapping portions. The over lap shall  

IX. Not be less than 50 mm.  
X. Earthing clamps used for supporting earth strips shall be made of such materials so 

as to avoid bimetallic action between strip and clamps.  
 
5.0 Testing:  
The earth resistance of each electrode shall be measured by using a reliable and 
calibrated earth megger and the value shall be as per IS/IE rule 
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DECLARATION 
 

TO  
THE VICE PRESIDENT  
STATE BANK INFRA MANAGEMENT SOLUTIONS PVT LTD. 
LHO BUILDING CAMPUS,  
BANK STREET, KOTI  
HYDERABAD-500095.  
 
NAME OF THE WORK: ELECTRICAL WORKS FOR MG ROAD ARMOOR 
BRANCH, NIZAMABAD 
 
I/We ______________have inspected the site of works and have made me / us fully 

acquainted with the local conditions in and around the sites of works. I/We hereby 

declare that I/We have gone through the conditions laid down in the Notice Inviting 

Tender, Conditions of Contract, Technical Specifications, Bill of Quantities, Approved 

makes and understood the same and on the basis of the same I/We quoted our rates 

in the Schedule of Quantities attached with the tender documents.  

 

We accept all the terms and conditions of tender documents. We will abide by the 

technical specification mentioned in the tender. We here by undertake to use only 

specified material/ make as per the tender schedule.  

 

I undertake to submit a hard copy & scanned copy of the tender duly signed on all 

pages of the tender at your office.  

 

For any type of deviation (to any of above or subsequent instructions), it will be my/ 

our responsibility to obtain the written instruction of the Engineer-in-charge for the 

same failing which it shall be deemed that I have carried out any such deviations at 

my own and I shall be duty bound to replace the all deviated material/ works from the 

site at my/ our cost as well as I shall be liable to penalized by the employer as 

deemed fit and for all such loses made thereof, I/ we shall not have any right to 

arbitrate in any manner. 

 

I/We shall also uniformly maintain such progress as may be directed by the 

Employer / Architect to ensure completion of same within the target date as 

mentioned in the tender document.  

 

Witness:                                                                          ______________________  

 

 

Signature of Tender  

 

Address______________________  

 

Date: _____________________ 
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 

I.The quantities given BOQ are those upon which the lumpsum cost of the 
work is based. They are subjected to alterations omissions, deductions or 
additions as provided for in the conditions of this contract and do not necessarily show 
the actual quantities of the work to be done. The unit rate noted below are those 
governing payment of extras or deductions for omissions, according to the conditions of 
the contract as set forth in the preliminary specifications of the Andhra Pradesh detailed 
standard specifications and other conditions or specifications of this contract. 

II.It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual 
quantities when in place and finished according to the drawings or as may be 
directed from time to time by the Architects, and the cost calculated by 
measurements or weight, at the respective prices, without any additional charge 
for any necessary or contingent works connected there with. The rates quoted 
are for work in site and complete in every respects. 

III.If any operation of work, which is specified in the respective items mentioned in the schedule 
of quantities, is not executed by the contractor then proportionately the rate quoted in the 
schedule shall be refixed. 

 

 

                                                                                                                                           

SIGNATURE OF THE CONTRACTOR  

                      WITH DATE 
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BOQ FOR ELECTRICAL WORKS IN MG ROAD ARMOOR BRANCH - KAMAREDDY RBO 

No. 

DESCRIPTION QTY UNIT RATE 

AMO

UNT 

      
1 DATA POINTS & WIRING 

        

  UTP Cable Cat 6; 23 AWG solid bare copper or 

better;Insulation - Polyethylene;Jacket -  PVC;Pair Separator - 

Star Quad Separator or equivalent; 250 MHz;UL Subject 444, 

EIAITIA-568 B.2.1, ISO/IEC 11801 & IEC61156·5  
        

1.1 Data LAN Point wiring from jack panel in BM Room to RJ45 

sockets: Supplying and laying of above specified UTP  Cat 6 

four pair Cable in PVC casing capping / pipe concealed in 

ceiling/wall/floor for the data points with termination at both 

ends. 41 Pts     

1.2 SITC of  branded UTP Category 6 four pair, 1 meter Patch 

Cord with factory crimped  boots on RJ 45 plugs at both ends. 

Should conform or exceed ISO/IEC 11801, EIA/TIA 568, 

EN50173 and UL, ETL   
41 No     

1.3 SITC of  branded UTP Category 6 four pair, 2 meter Patch 

Cord with factory crimped  boots on RJ 45 plugs at both ends. 

Should conform or exceed ISO/IEC 11801, EIA/TIA 568, 

EN50173 and UL, ETL   

41 No     

1.4 Supply and fixing of modular RJ45 data sockets with suitable 

mounting box (Modular type) including all interconnections as 

required.(Bm,officers,ATM,counter,reception,fieldofficer,serv

er room) 
41 No     

1.6 SITC of 24-Port Jack panel Supports for UTP CAT6 Systimax 

or equivalent, with all accessories as required.Port Patch Panel 

With Rack Mount, RJ45 female ports on front - 110 type wire 

termination blocks on back, Rack mountable, Compatible with 

23 - 24 AWG solid Conductor UTP cable, Fully Compatible 

with Gigabit Ethernet, Metallic high strength and 1RU height, 

Should have routing rings, ties, labeling strips for 

identification, Should have protection on each port to protect 

from dust ingress and such particles by having shutter or cap. 

2 No     

1.7 Supplying & Fixing of 9U DATA RACK complete including 

exhaust fan, necessary number of trays for Router, Modem, 

Switch, power strip, etc. with incoming & outgoing 

connections & all accessories suitable for above Data cabling. 

(CAT- 6). 1 set     

2 UPS MODULAR SOCKETS:         

2.1 Supply and fixing of 4nos. 6A sockets with 1 no 16A switch 

fixed on a suitable module metal box and white front plate 

(Modular type) including all interconnections as required with 

UPS power supply (Switch shall be fixed above the table with 

suitable modular front plate/box and sockets shall be fixed 

below the counters. 11 No     
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2.2 Supply and fixing of 2nos. 16A sockets with 1 no 16A switch 

fixed on a suitable module metal box and white front plate 

(Modular type) including all interconnections as required with 

UPS power supply (for the SERVER) socket for the hub must 

be fixed  as per the location of HUB inside the room. 

2 No     

2.3 Supply and fixing of 1 nos. 6A socket with 1 no 6A switch 

fixed on a 3 module metal box and white front plate (Modular 

type) including all interconnections as required with UPS 

power supply (for  Token Display, TV in Public space,POS)  
3 No     

2.4 Supply and fixing of 1no. 16A sockets with 1 no 16A switch 

fixed on a suitable module metal box and white front plate 

(Modular type) including all interconnections as required 

 (UPS SOCKETS IN HALL/ATM for ATM/SWAYAM 

machines) 5 No     

2.5 Supply and fixing of 2nos. 6A sockets with 1 no 16A switch 

fixed on a suitable module metal box and white front plate 

(Modular type) including all interconnections as required with 

UPS power supply (Switch shall be fixed above the table with 

suitable modular front plate/box and sockets shall be fixed 

below the counters. 
13 No     

3 RAW POWER MODULAR SOCKETS:         

3.1 Supply and fixing of 2nos. 6A sockets with 1 no 16A switch 

fixed on a suitable module metal box and white front plate 

(Modular type) including all interconnections as required with 

Rawpower supply; Fixed above the table. 

24 No     

3.2 Supply and fixing of 1nos. 16A socket with 1 no 16A switch 

fixed on a 3 module metal box and white front plate (Modular 

type) including all interconnections as required with Raw 

power supply (outside  safe room,Record room,Stationary 

room,) (Inside lunch room & Cash officer) 

8 No     

3.3 Providing 15A Plug top and 2 meter length of flexible 

ARMOURED cable 3core 2.5sqmm multi core copper  one 

end connected to plug top 15A and the other connected to the 

SB inside and a suitable hook arranngement as required   for 

hanging the cable.(for  safe room,Record room,Stationary 

room) 4 No     

4 UPS & RAW POWER  WIRING:         

4.1 Cutting the floor to the required depth and width 6" for 

burying the conduits 1" below flooring for the Lan, Telephone 

& UPS/Raw power  socket wiring and plastering the floor 

surface. 15 mtr     

4.2 Supplying and laying Medium grade PVC pipe in the above 

ducts for the LAN/telephone cabling   
15 mtr     
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4.3 Supply  and wiring with  3runs of FRLS 2.5 sq.mm  1100 V 

grade PVC insulated multi strand copper conductor wires 

conforming to IS 694 (with latest amendments) in suitable size 

PVC CONDUIT of 2mm thick concealed in the above ducts in 

the floor and supply of all fixing materials and accessories, 

interconnections complete as required for the all UPS power 

sockets (for counters & officer tables).  

27 sets     

4.4 Same as above but Extension/looping with  3runs of  FRLS 2.5 

sq.mm 1100 V grade PVC insulated multi strand copper 

conductor wires conforming to IS 694 (with latest 

amendments) in suitable size PVC CONDUIT from the UPS 

power primary sockets.(In SERVER & BM Room) 

7 sets     

4.5 Supply  and wiring with  3runs of FRLS 2.5 sq.mm 1100 V 

grade PVC insulated multi strand copper conductor wires 

conforming to IS 694 (with latest amendments) in suitable size 

PVC CONDUIT of 2mm thick concealed in wall/floor and 

supply of all fixing materials and accessories, interconnections 

complete as required for the raw power  sockets. 

21 sets     

4.6 Same as above but Extension/looping with  3runs FRLS of 2.5 

sq.mm 1100 V grade PVC insulated multi strand copper 

conductor wires conforming to IS 694 (with latest 

amendments) in suitable size PVC CONDUIT from the raw 

power primary sockets. 11 sets     

5 BRANCH UPS/RAW-P DB'S         

5.1 Supply and fixing of 32A DPMCB on a suitable metal box 

fixed on wall for power supply to 1Ph UPS. 
2 No     

5.2 Supply and fixing of  2+2 way MCB double door UPS output 

DB on wall ;  

Incomer  :25A DP MCB - 1 No's   

&Outgoing : 20 A SP MCB 2 Nos. (fire alarm,spare & UPS 

sub DB'S) located at UPS room. 

2 No     

5.3 Supply and fixing of 2 + 10 way MCB double door  DB 

concealed in wall for UPS sockets. 

Incomer  :20A DP MCB & 

Outgoing : 6 A SP MCB 8 Nos  

located at counter,hall 
3 No     

6 ECORNER / ATM UPS DB'S         

6.1 Supply and fixing of 32A DPMCB on a suitable metal box 

concealed in wall for power supply to ATM 1Ph UPS. 
2 No     

6.2 Supply and fixing of 2 + 2 way MCB single door UPS output 

DB ;  

Incomer  : 25A DP MCB - 1 No's   

&Outgoing : 6A SP MCB  2 Nos.  2 No     

7 SUB-MAIN  WIRING          
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  Supply and LAYING  1100V grade PVC insulated Copper 

conductor ARMOURED CABLE of required CORE  run  

concealed on wall/ Ceiling etc as required.  

        

7.1 3 CORE 6 Sq.mm  Copper conductor ARMOURED CABLE 

From VTPN To 1Ph UPS 
110 mtr     

7.2 3 CORE 4 Sq.mm  Copper conductor ARMOURED CABLE 

From (UPS O/P DB To UPS SUB DB'S),(ETPN To RAW 

SPN) 120 mtr     

7.3  3 CORE  2.5 Sq.mm.Copper conductor ARMOURED 

CABLE 

(for sign board ) 25 mtr     

8 AC-POINTS & WIRING         

8.1 Supply and fixing of 20A DPMCB  on a suitable metal box 

concealed in wall for power supply to 2 ton Ac's including all 

interconnections as required near the proposed AC locations at 

4.5 ft from the floor level. 
3 No     

8.2 Supply and Laying of 3 CORE   4 Sq.mm 1100V grade PVC 

insulated Copper conductor Armoured CABLE run  concealed 

on wall/ Ceiling etc as required.  

(For 1Ph AC's) 
60 mtr     

8.3 Supply and fixing of 20A 4PMCB  on a suitable metal box 

concealed in wall for power supply to 3/4 ton Ac's including 

all interconnections as required near the proposed AC 

locations at 4.5 ft from the floor level. 

7 No     

8.4 Supply and laying  5 CORE  4 Sq.mm 1100V grade PVC 

insulated Copper conductor ARMOURED CABLE  run  

concealed on wall/ Ceiling etc as required.  

(For 3Ph AC's) 

175 mtr     

9 DISTRIBUTION BOARDS         

  Supply installation and Commissioning of the following 

Switch Boards with required combination of MCBs.All 

MCB'S shall  have breaking capacity of 10KA 
       

9.1 Supply installation & Commissioning of  handle operated 

125A TPN FUSE Links & neutral link of suitable capacity & 

with all connections and hardware, in a suitable fabricated 

enclosure connecting the incomer cable from  the METER to 

the incomer MCCB of VTPN-1,  mounted on wall after the 

METER.   1 No     
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9.2 Design, Fabrication, Testing and Commissioning of  floor 

mounted LT 440V,50Hz , IP43 Panel; CRCA sheet steel used 

in the construction shall be 2 mm thick for structure, 1.6 mm 

thick for doors, covers shrouds and 3 mm thick for gland plate. 

The panel will be manufactured/ Fabricated in accordance with 

relevent IS specifications. Panel shall have chambers for Cable 

,bus bar,MCCB,MCB & Meters;  

Aluminium busbars for RYBN: 200A(30x5mm),40KA heat 

shrinkable color code sleeves and  busbar supports and 

assembly with  

Phase Indicating LED lamps - 1SET 

On, off, trip, indication lamps - 1Set  

Ammeter selector switch - 1No 

voltmeter selector switch - 1No 

Multi function display meter:V,A,f & PF - 1 No 

6A fuses with fuse base as required. 

Incomer: 160A FP MCCB,35/40KA, overload adjustable 0.63 

-0.8In  

Outgoing: 

100A FP MCCB - 2 No to  VTPN,COS 

63A TP MCCB -1 No for APFC PANEL  

FP MCCB -1 No PROVISION FOR SPARE 

FP MCB-1 No PROVISION FOR SPARE 

(Location in UPS Room) 
1 set     

9.3 SITC of 8 way MCCB VTPN-  IP43 DB as per IS 8623 

suitable for Flush & surface mounting; with 100A Copper 

busbar,with 2 neutral bars, 2 earth bars & cable ties for cable 

management,fully insulated busbar & neutral bar, door 

earthing, corner shields, masking sheet, reversible metal door, 

Pan assembly with; 

Incomer: 100A FP MCCB,35/40KA,  

Outgoing: 

25A TP MCB'S-7 No for 3Ph AC 

6A TP MCB - 1 No to 3Ph indicating Bulbs. 

(Location in HALL and Concealed- As Recommended by 

Engineer) 
1 No     

9.4 SITC of 6 way MCCB VTPN-  IP43 DB as per IS 8623 

suitable for Flush & surface mounting; with 100A Copper 

busbar,with 2 neutral bars, 2 earth bars & cable ties for cable 

management,fully insulated busbar & neutral bar, door 

earthing, corner shields, masking sheet, reversible metal door, 

Pan assembly with; 

Incomer: 100A FP MCCB,35/40KA,   

Outgoing: 

63A TP MCB'S-3 No for ETPN  

32A SP MCB- 4 No for 3/5KVA UPS, 

40A TP MCB'S-1 No for Spare 

(Location in UPS Room/Corridor- As Recommended by 

Engineer) 
1 No     
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9.5 Supply installation testing & commissioning of 

125A,415V,50HZ  FP ON LOAD CHANGE OVER 

SWITCH, front handle operated of approved make in suitable 

fabricated enclosure with provision for the service cable 

termination as required. 1 No     

9.6  SITC of 8 way ETPN IP43 Double door DB as per IS 8623 

suitable for Flush & surface mounting; with 100A Copper 

busbar for each phase,with 2 neutral bars, 2 earth bars & cable 

ties for cable management,fully insulated busbar & neutral bar, 

door earthing, corner sheilds, masking sheet, revessible metal 

door, Pan assembly with 

Incomer  :63A FP MCB- 1  No, &  

Outgoing : 40A DP ELCB 30 mA, 3 No's. 

6/10A/16 SP MCB 18 No's 

(Location in HALL & Concealed- As Recommended by 

Engineer) 3 No     

10 MAIN  WIRING          

  Wiring has to be done only with ISI marked wires/cables of 

approved make with appropriate termination. 
        

10.1 Supply and laying  of 4 core 70 sq.mm 1100V grade PVC 

insulated aluminium   conductor armoured cable along with 2 

runs of 10 SWG GI earth wire run  on wall/ Ceiling as 

required. 

(From Pole to SFU - Main DB) 80 mtr     

10.2 Supply and laying  of 4 core 50 sq.mm 1100V grade PVC 

insulated aluminium   conductor armoured cable along with 2 

run of 10 SWG GI earth wire run  on wall/ Ceiling as required. 

(From Main Panel to VTPN) 
65 mtr     

10.3 Supply and Wiring with 4 CORE  25 Sq.mm 1100V grade 

PVC insulated Aluminiumr conductor ARMOURED CABLE 

along with one run of 2 RUNS of 10 SWG GI earth wire run  

concealed on wall/ Ceiling etc as required.  

From VTPN To ETPN,CAP PANEL 

215 mtr     

10.4 Termination of the above 70/50/25 sqmm cable with suitable 

glands and lugs(1SET = 1END TERMINATION) 
10 sets     

10.5 Termination of 4sqmm 3 core cable  with suitable glands and 

lugs(1SET = 1END TERMINATION) 
6 sets     

10.6 Termination of 4sqmm 5 core cable  with suitable glands and 

lugs(1SET = 1END TERMINATION) 
7 sets     

11 CAPACITOR / APFC PANEL      
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11.1 SITC of 19 KVAR APFC Panel with bipass mode fabricated 

using sheet steel (CRCA) 2 mm thick for structure, 1.6 mm 

thick for doors, covers shrouds and 3 mm thick for gland plate 

and epoxy powder coated with  4 stage APF Controller/relay, 

Multi function display meter:V,A,f & PF - 1 No 

AL BUS BARS RYB: 20X5mm sleeved with colour code 

3nos of 160A/5A, 10VA CT's  tape wound - 1set 

0 to 160A Ampere meter selector switch - 1 SET 

I/C 63A 3P MCCB  

outgoing: 

heavy duty 3 Ph capacitors of 2 kvar - 1No, 3 kvar - 1No, 4 

kvar - 1No, & 10 kvar - 1No. 

16-25A 3P MCB - 8 No 

16-25A 3P contactors - 4 No's  

1W LED indication bulbs : 7 No's 

6A fuses with fuse base as required. 

and circuit wiring with 4 sqmm FRLS CU wires and their 

termination complete as required. All MCB's and contactors 

should be capacitor grade. 
1 set     

12 TELEPHONE POINTS & WIRING 
        

12.1 Supply and fixing of modular RJ11 telephone sockets with 

suitable mounting box (Modular type) including all 

interconnections as required. 

(Bm,officers,counter,reception,field officer,server room) 12 No     

12.2 Telephone Point wiring from krone box to RJ11:Supplying 

and laying of 2 pair 0.5sq mm copper telphone wire in Modi 

make PVC casing capping / pipe concealed in ceiling/wall for 

the telephone points with termination at both ends. 

12 pts     

12.3 Supplying and fixing a 20 pair krone connector in a suitable 

metal box concealed in wall. 1 job     

13 FIXTURES/FANS         

13.1 Supply and Installation of  2x2  LED panel fixture,HAVELLS; 

34/36W VENUS NEO 5700K to 6500K 

;LHEWDRP7PK1W034; Drive code:LSSCRX1789 (OR) 

Equivalent models (minimum System Efficiency of 100 

Lm/watt) in other approved makes with all inter connections 

and fixing arrangement as required. 

2 YEAR OEM Warranty required. 
24 No     

13.2 Supply and Installation of LED downlighter fixtures;  

HAVELLS; 18W; EDGEPRO DL ROUND (OR) Equivalent 

models (minimum System Efficiency of 85 Lm/watt; max 

212mm dia )in other approved makes with all inter 

connections and fixing arrangement as required. 

2 YEAR OEM Warranty required. 

45 No     
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13.3 Supply and Installation of LED downlighter fixtures;  

HAVELLS; 15W; INTEGRA NEO ROUND (OR) Equivalent 

models (minimum System Efficiency of 85 Lm/watt; max 

180mm dia )in other approved makes with all inter 

connections and fixing arrangement as required. 

2 YEAR OEM Warranty required. 

27 No     

  In the above mentioned downlights,there should be one 

downlight on UPS supply,in CO room,BM room,in public area 

& one near single window counters, ECORNER/ATM 
        

13.4 Supply and Installation of 20W four feet SURFACE type LED 

Batten light with all interconnections and fixing arrangement 

as required. Havells Lumiline or equivalent. 
20 No     

13.5 Supply,Fixing of  5W/MTR LED Strip Light including driver 

suitable for  indoor cove-lighting, decorative lighting etc.5mtr 

per roll with driver.2 YEAR OEM Warranty required. 

Minimum rate should be Rs.150/mtr from approved LED 

Vendors. 6 Roll     

13.6 Supply and Installation of 10W LED Bulb & fixture with all 

interconnections and fixing arrangements as required in Wash 

rooms. 
2 No     

13.7 Supply and fixing of exhaust fan 40W metal body with metal 

blades of 9" of approved make. 
3 No     

13.8 Supply and installation of  100w 4/5 step  type electronic  fan 

regulator in the modular switch boards as required 
5 No     

13.9 Supply and fixing of hi flow model 70W ceiling fan  with 

sweep 1200 mm  CG make with all connections and anchor 

fasteners ,fan hooks, down rods etc as required 
5 No     

13.10 Supply and Fixing of wall mounted fans sweep 400 mm 50W 

Hi flow model CG make or equavalent  (BM,counters,RMME, 

Public Space, co, ) 
26 No     

13.11 Wiring for the wall mounting fans from the nearest switch 

board with FRLS 1.5sqmm 650V grade multistranded PVC 

insulated copper wire in concealed PVC PIPE and all 

interconnections as required including the supply and fixing of 

6A modular socket in concealed MS switch box 3" below the 

false ceiling and 6A switch in the switchboard as required. 

26 No     

13.12 SITC of LED street light made up of pressure die cast 

aluminium housing with acrylic cover as diffuser with IP66 

protection along with GI angulars of required size for 

mounting street light on wall. Havells 

ENDURACITYLITEPLATSL20WLED757SASYBOPC or 

equivalent.2 YEAR OEM Warranty required. 1 set     

14 LIGHT & FAN POINT WIRING         
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14.1 Point wiring with 3 runs of FRLS 1.5sqmm 650V grade 

multistranded PVC insulated copper wire in  concealed PVC 

PIPE for lights, fans including supply & fixing of 5 amp 

modular switch in concealed MS switch box,front plate, 3 

plate ceiling rose, and concealed circuit wiring with 3 Nos 

(P,N,E) 2.5sqmm. and all interconnections as required for 

lights and ceiling fans. 

Load on each circuit shall not exceed 800W.max 10 points 79 pts     

14.2 same as above but for Extending/Looping the existing  point. 47 pts     

14.3 Supply and installation of 6A modular socket with a 6A switch 

in the above modular switch boards. 
13 No     

14.4 Same as item 14.1 but for call bell points including providing 

new buzzer for the Branch Manager cabin as required 
1 No     

15 EARTHING:         

15.1 Providing standard copper plate earth station ,with 

600x600x3.15mm thick copper plate, 40mm dia, 2.5 mtr GI 

pipe with 25X3 copper strips runs on both sides up to top of 

the earth pit including excavation and construction of brick 

pedestal providing meshed funnel, CI cover and other Civil  

works, spreading a homogeneous mixture of salt, charcoal 

around the plate etc completely as per IS 3043,1987 or latest 

revision 
2 No     

15.2 Providing G.I earth station, with 40mm dia, 2500mm long 

galvanized iron pipe  with 25X3 copper strip for tapping, 

including construction of brick pedestal providing meshed 

funnel CI cover and other Civil works, spreading a 

homogenous mixture of salt charcoal around the pipe etc., 

Completely as per IS 3043,1987 or latest revision. 2 No     

15.3 Supply and fixing of copper earth strip of 

200mmX25mmX3mm on insulators fixed on wall.(for UPS 

supply, Raw-P- supply) for tapping/distribution. 
3 No     

15.4 Supply and laying 2 RUNS of 8SWG Cu Wire in 2mm thick  

rigid pvc conduit clamped to wall for  UPS DB earthing from 

the existing earth pits. 
25 mtr     

15.5 Supply and laying 2 RUNS of 8SWG GI Wire in 2mm thick  

rigid pvc conduit clamped to wall for Raw power DB earthing 

from the existing earth pits. 

25 mtr     

15.6 Supply and laying 25x3mm GI STRIP & insulators fixed on 

wall for earthing main panel 
20 mtr     

16 ELECTRICAL SAFETY & INDICATION ITEMS         

16.1 Supply & laying of ISI marked Electrical Insulating dotted 

floor mat of dimension 1mX1mX2mm in Electrical / UPS 

room -IS 15652:2006 3 No     

16.2 Preparing single line diagram, lamination it & installation on 

wall  1 JOB     

16.3 Supply & installation of Laminated Electrical Shock 

Treatment Chart (50x75cm) in UPS / Electrical Room. 
1 No     
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16.4 SITC of 3Ph indicator 1W LED bulbs 3 No's (R,Y,B) with 

holder and circuit wiring with 1.5 Sqmm FRLS 4 core Copper 

cable from VTPN To Hall. 
1 Job     

17 REMOVING/REFIXING/CLEANING/TEMPORARY 

SUPPLY         

17.1 Removal and refixing of old Lights / Ceiling fans / Exhaust 

fans 1 No     

17.2 Removal and refixing of NETWORK RACK on wall in BM 

Room 1 No     

17.3 Cleaning and proper disposal of debris araised out of Electrical 

work on daily basis. 1 LS     

17.4 Providing / arranging temporary electrical connections for 

smooth functioning of the branch during shifting/work 

execution and attending to the electrical breakdown calls and 

rectifying all electrical problems during work execution 

period. 1 LS     

17.5 Labeling all DB's and Sockets with stickers 1 LS     

            

  Total value of Electrical works (Excluding GST)         

            

18 BUY BACK OF ITEMS INCLUSIVE OF REMOVING          

18.1 Buyback of old unrequired Lan, Telephone, & Power 

wires,cables,conducts modular switches, sockets & boards. 1 LS     

18.2 Buyback of CFL tube lights with fitting. 8 No     

18.3 Buyback of old unrequired Electrical DB's and MCB's. 1 LS     

18.4 Buyback of old unrequired Ceiling Fans & Wall fans. 4 No     

18.5 Buyback of old unrequired 1 Ton split AC  3 SET     

18.6 Buyback of old unrequired 1.5 / 2 Ton split AC 1 SET     

            

  TOTAL BUY BACK VALUE         

            

  GRAND TOTAL = (Total value of Electrical works - Total 

Buyback value ) Excluding GST 
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LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE 

ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE 

CONSULTANT/ ENGINEER 

S.No Material Name. 
EXECUTED 

1 Switches/Sockets : Legrand –Mosaic / MK-wrap around/ Anchor -

Woods / Schneider-Clipsal/ Crabtree-Thames/Athena /Wipro (North 

west) - Stylus/Convex / GM Four- Five / Havells 
  

2 Copper Conductor wires : Finolex /RR Cable/Havells/ Power flex/ Poly 

Cab/ KEI /Lapp/   

3 PVC conduits, Casing , Capping & Accessories : Precision / Sudhakar/ 

Avon plast/ FINOLEX  
  

4 Metal clad Sockets : Legrand /L&T- Hager /ABB/SIEMENS/ 

Schneider/ Inodo- Asian / Havells                  
  

5 MCBs /MCB Distribution boards(Powder coated Only)  : 

ABB/Siemens/ Legrand / Schneider /L&T/ Hager //Havells 
  

6 MCCBs/Switchgear   : GE Power /Hager(Compact) /L&T/ Indo Asian 

(Gold Plus)/ ABB/Schneider/ Legrand/ Siemens / Havells                  

7 Underground Cables : CCI /Nicco /Havells/ Universal/ Poly Cab/ 

Gloster                 

8 Cable Glands  : HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax Brass                  

9 Capacitor Bank  : Epcos /Neptune/ Tibcon   

10 Cable Lugs : Dowell's / 3D   

11 MV Panels (PCCs): Manufacturers with CPRI Test Certificate.                  

12 Measuring Instruments : Conzerv/ CMS/ El measure/IME/ L&T/ 

Nippen/ Schneider Electric   

13 Selector Switches: Vaishno / Salzer / Kaycee   

14 Indication Lamps LED  :Schneider / Vaishno / Binay   

15 Resign cast CTs : AE / Kappa   

16 Telephone Wires: Lapp / Delton / Poly cab/ Finolex/HAVELLS   

17 Light Fixtures (LED): Philips / GE/ Havells/ CG/ Wipro/ Osram/ GM/ 

Panasonic/ Halonix   

18 Ceiling Fans, Wall mounted fans  & Exhaust Fans : Havells/Bajaj/ 

CG/Orient/ USHA/ Almonard   

19 CAT 6 CABLE: DLINK /    

20 RJ11 & RJ 45 : DLINK /    

 Important: Please Tick (/) the make of materials considered in the Tender. 
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