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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD.

SBI GITC Circle office
C Wing, First Floor, State Bank Global IT Center, Plot no.8, 9, 10, Sector 11, CBD
Belapur, Navi Mumbai 400614.

PART — A : TECHNICAL BID

TENDER FOR:

TENDER FOR ADDITION / ALTERATION WORK OF COMPOUND WALL AT
GITC BUILDING, SECTOR 11, CBD BELAPUR, NAVI MUMBAI.

TENDER SUBMITTED BY :

NAME

ADDRESS

GSTN NO.

DATE

EMAIL ID.

CONTACT NO.

ARCHITECT :

ARCHITECTS APPROACH,

20, SHREEDHAR BUILDING,
HANUMAN ROAD, OPP. ICICI BANK,
VILEPARLE (EAST), MUMBAI 400 057.
TEL. NO. 26146829 / 26163137

FAX NO. 26163137

E-mail : arch_apro@yahoo.com

Signature of Contractor with Seal
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NOTICE INVITING TENDERS

SBIIMS on behalf of SBI through its Architect M/s. ARCHITECTS APPROACH, Mumbai
invites “online item rate E-tender” from the SBIIMS Empaneled contractors under Civil
Work 100Lakh category for the captioned work.

The SBIIMS Empaneled contractors under appropriate category are only entitled to

quote for this tender.

The details of tender are as under:

S.No. | Description

1. Name of work Addition/Alteration of Compound wall Work
At GITC Building, Sector 11, CBD Belapur,
and Navi Mumbai.

2. Nature of Work Compound wall Work

3. Time allowed for completion | 45 Days

4, Tender Processing Fees Rs.2,500/- (To be deposited through SBI collect

(Non-refundable) with tender ID GIT201903016 print for receipt of
payment should be enclosed with Technical
Bid.)

5. Earnest Money Deposit Rs.40,000/- (Rupees Forty Thousand Only)
by means of Demand Draft / Pay Order (Valid
for a period of 90 Days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of SBI Infra
Management Solutions Pvt. Ltd. and payable
in Mumbai.

6. Initial Security Deposit 2% of contract amount including EMD

7. Date of issue of tender | 06.03.2019 to 19.03.2019 www.sbi.co.in under

documents form  Bank’s | <Link>procurement news.
website

8. Date of Pre-Bid Meeting at | 14.03.2019 at 3.00 PM

Site (Expenses will be borne | at 1%t floor, C wing, SBIIMS, GITC, CBD
by the bidder only the Bank | Belapur, Navi Mumbai 400 614
will not reimburse the same.
9 Last date & time for 20.03.2019 by 3.00 PM
submission of Technical bid,
EMD and cost of tender
document

11 Date & time for Opening of 20.03.2019 by 3.30 PM
Technical bid, of tender
document

12. Address at which Technical | Vice President & Circle Head, SBIIMS, GITC
bid (hard copy) along With Circle Office, State Bank of India, GITC
EMD & tender processing | Building, 15 floor C Wing, Sector 11, CBD
fees has to be submitted. Belapur, Navi Mumbai.

Signature of Contractor with Seal
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13 Last date, time and Mode | @) Price Bid Submission through Online from
of submission of Indicative 21.03.2019 to 24.03.2019 at Service
Price Bid (Part-2) Provider’s portal https://tenderwizard.com

The Indicative Price Bid to _ _
be  submitted  online | B) Price Bid to be opened through

through E-tendering Online Process on 24.03.2019 @ 3.00 PM

Process those who are
qualified in Technical bid
(Part-1)).

14 Place of opening tenders Vice President & Circle Head, SBIIMS, GITC
Circle Office, State Bank of India, GITC
Building, 18t floor C Wing, Sector 11, CBD
Belapur, Navi Mumbai.

15. Liquidated Damages 0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.

16. Defects liability period 06 Months from the date of Virtual Completion
17. Validity of offer 90 days from the date of opening of Price-bid
18. Value of Interim Certificate Rs. 10.00 Lakhs. No advance on materials /

plant / machinery or mobilization advance shall
be paid under any circumstances

19 Price Bid Price bid can be downloaded from -
https://tenderwizard.com/ (By the qualified
bidder in Technical bid)

20. Tenders can be downloaded from the bank’s website www.sbi.co.in (link)
<Procurement News>.It shall be responsibility of the contractor to arrange and ensure that
all pages of technical and financial bid are properly bound separately. Tenders in loose
pages may be disqualified.

21.. The contractor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages.

22. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

23. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders,
either in whole or in part without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

24. Tenders received without EMD and non-refundable Tender processing fees shall be
summarily rejected and such tenders shall not be allowed to participate in the online price
bidding process.

25. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

26. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any
reasons and no correspondence shall be entertained in this regard.

Signature of Contractor with Seal
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FORM TENDER

To,

Vice President & Circle Head,
SBIIMS, GITC Circle Office,

State Bank of India,

GITC Building, 15t floor C Wing,
Sector 11, CBD Belapuir,

Navi Mumbai.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired the
requisite information relating thereto as affecting the tender, I/We hereby offer to execute
the works specified in the said memorandum at the rates mentioned in the attached
Schedule of Quantities and in accordance in all respects with the specifications, design,
drawings and instructions in writing referred to in conditions of tender, the Articles of
Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and
with such materials as are provided for by, and in all other respects in accordance with
such conditions so far as they may be applicable.

MEMORANDUM

Description of work Addition/ Alteration Work of Compound wall At GITC
Building, Sector 11, CBD Belapur, Navi Mumbai.

Earnest Money Rs.40,000/- (Rupees Forty Thousand Only) by means of
Demand Draft / Pay Order from any scheduled
Nationalized Bank drawn in favour of SBI Infra
Management Solutions Pvt. Ltd. and payable in Mumbai.

Percentage, if any, to be | 10 % from Running Bills, subject to maximum Total 5% of
deducted from Bills and total | contract amount or actual Final Bill value including EMD &
amount to be retained Initial Security Deposit.

Time allowed for completion | 45 Days
of the Works from fourteenth
day after the date of
writtenorder or date of
handing over of the site
(whichever is later) to
commence the work

I / We have deposited a sum of Rs.40,000/- (Rupees Forty Thousand Only) of the total
tender amount as Earnest Money with the SBI Infra Management Solutions Pvt.Ltd. which
amount is not to bear any interest. Should | / We fail to execute the Contract when called
upon to do so | / We do hereby agree that this sum shall be forfeited by me/us to SBI Infra
Management Solutions Pvt. Ltd.

1) Our Bankers are:

Signature of Contractor with Seal
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The names of partners of our firm are:
)

i)

Name of the partner of the firm
Authorized to sign

Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

Signature of Contractor with Seal
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SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR ADDITION/ ALTERATION WORK OF COMPOUND WALL
AT GITC BUILDING, SECTOR 11, CBD BELAPUR, NAVI MUMBAI.

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBIIMS PVT. LTD. under appropriate category
who are invited by the project Architect/SBIIMS shall only be eligible to participate.

SBIIMS PVT.LTD. will engage the services of and E-tendering service provider who
will provide necessary training and assistance before commencement of online
bidding on Internet.

In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor
will not be eligible to participate in the event.

The Contractors will be required to submit the various documents in sealed
Envelope to the office of SBI Infra Solutions Pvt Ltd. at the address mentioned
hereinbefore by the stipulated date i.e. (1) Hard Copy of Technical Bid duly signed
and stamped on each page (2) Demand Draft of specified amount of EMD (3)
Demand Draft of Cost of Tender documents (4) Certified copy of A-Class Electrical
License). Contractors not submitting any one or more documents shall not be
eligible to participate in the on line price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBIIMS PVT.LTD. shall finalize the Tender through e-tendering mode for which M/s.
Antares Systems Limited. has been engaged by SBIIMS an authorized service provider.
Please go through the guidelines given below and submit your acceptance to the same
along with your Commercial Bid.

1. E-tendering shall be conducted by SBIIMS through M/s. Antares Systems

Limited., on pre-specified date. While the Contractors shall be quoting from their
own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is
the bidders’ responsibility. In order to ward-off such contingent situation bidders are
requested to make all the necessary arrangements/ alternatives such as back—up
power supply whatever required so that they are able to circumvent such situation
and still be able to participate in the E-tendering successfully. Failure of power at
the premises of Contractors during the E-tendering cannot be the cause for not
participating in the E-tendering. On account of this the time for the E-tendering
cannot be extended and SBIIMS Pvt. Ltd. is not responsible for such eventualities.

Signature of Contractor with Seal
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M/s. Antares Systems Limited. shall arrange to train your nominated person(s),
without any cost to you. They shall also explain you all the Rules related to the E-
tendering. You are required to give your compliance on it before start of bid
process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted
in Indian currency & Unit of Measurement will be displayed in Online E-tendering.

BID PRICE: The Bidder has to quote the rate as per the Tender Document
provided by SBIIMS Pvt. Ltd. their appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

Procedure of E-tendering:
i. Online E-tendering :

(a) The hard copy of the Technical as well as Price Bid are available on the
Bank’s website during the period specified in the NIT.

(b) Online e-tendering is open to the empaneled bidders who receive NIT
from the Architect and qualified for participating in the price bidding as
provisions mentioned hereinabove through SBIIMS approved Service
Provider.

(c) The Price-Bid shall be made available online by the Service Provider
wherein the contractors will be required to fill-in their Item-wise rates for
each item.

(d) The Contractors are advised not to wait till the last minute to submit their
online item-wise quote in the price bid to avoid complications related with
internet connectivity, network problems, system crash down, power
failure, etc.

(e) Itis mandatory to all the bidders participating in the price bid to quote their
rates for each and every item.

() In case, contractor fails to quote their rates for any one or more tender
items, their tender shall be treated as “Incomplete Tender’ and shall be
liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s. Antares Systems Limited. The Bidders are requested to change
the Password after the receipt of initial Password from M/s. Antares Systems
Limited. All bids made from the Login ID given to the bidder will be deemed to have
been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall
be bound to execute the work at the quoted bid price. In case the L-1 Bidder backs
out or fail to complete the work as per the rates quoted, SBIIMS shall at liberty to
take action as deemed necessary including depaneling such contractors and
forfeiting their EMD.

At the end of the E-tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS
Pvt. Ltd. decision on award of Contract shall be final and binding on all the Bidders.

SBIIMS shall be at liberty to cancel the E-tendering process / tender at any time,
before ordering, without assigning any reason.

Signature of Contractor with Seal
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11. SBIIMS shall not have any liability to bidders for any interruption or delay in access
to the site irrespective of the cause.

12. Other terms and conditions shall be as per your techno-commercial offers and
other correspondences till date.

13. OTHER TERMS & CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other
suppliers / bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of
SBIIMS Puvt. Ltd. to any other party.

- SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all
the Bidders.

- SBIIMS Pvt. Ltd. reserve their rights to extend, reschedule or cancel any E-
tendering within its sole discretion.

- SBIIMS or its authorized service provider M/s. Antares Systems Limited shall
not have any liability to Bidders for any interruption or delay in access to the site
irrespective of the cause.

- SBIIMS or its authorized service provider M/s. Antares Systems Limited is not
responsible for any damages, including damages that result from, but are not
limited to negligence.

- SBIIMS or its authorized service M/s. Antares Systems Limited will not be held
responsible for consequential damages, including but not limited to systems
problems, inability to use the system, loss of electronic information etc.

N.B
- All the Bidders are required to submit the Process Compliance Statement
(Annexure 1) duly signed to M/s. Antares Systems Limited.

- All the bidders are requested to ensure that they have a valid digital
signature certificate well in advance to participate in the online event.

Signature of Contractor with Seal
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company'’s letter head and sign, stamp

before emailing)

To,

M/s. Antares Systems Limited,
# 24, 3" Stage, 4" Block,
Basaveshwaranagar, Bangalore- 560 079.

Tel:

080-4935 2000. Mobile no. 7980042472

Email: manojkumar.d@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-

TENDERING FOR ADDITION/ ALTERATION WORK OF COMPOUND WALL AT GITC BUILDING,

SECTOR 11, CBD BELAPUR, NAVI MUMBAI.

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document
This letter is to confirm that:

1)

2)

3)

4)

5)

6)

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBIIMS Pvt. Ltd. as well as this document and
confirm our agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBIIMS Pvt. Ltd. and M/s. E-tendering Technologies Ltd. shall not be
liable & responsible in any manner whatsoever for my/our failure to access & bid on the
e-E-tendering platform due to loss of internet connectivity, electricity failure, virus
attack, problems with the PC, any other unforeseen circumstances etc. before or
during the E-tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards,
Date:

Signature with company seal

Name:

Company / Organization:

Signature of Contractor with Seal
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Designation within Company / Organization:
Address of Company / Organization:

Scan it and send to this Document on -----========memmmmmmemee-

Signature of Contractor with Seal
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)
ARTICLES OF AGREEMENT made the date of between SBI,
having its office at Mumbai hereinafter called "the Service Provider" of the One Part and

WHEREAS the SBIIMS PVT.LTD. IS desirous of

and has caused drawings and specifications describing the work to be done to be
prepared by M/s. ARCHITECTS APPROACH, its Architects.

AND WHEREAS the said Drawings numbered to

inclusive, the Specifications and the Schedule of Quantities have been signed by or on
behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions
set forth herein and to the Conditions set forth herein in the Special Conditions and in the
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter
referred to as “the said conditions”) the works shown upon the said Drawings and / or
described in the said Specifications and included in the Schedule of Quantities at the
respective rates therein set forth amounting to the sum as therein arrived at our such other
sum as shall become payable there under (hereinafter referred to as “the said Contract
Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Specifications and the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum
as shall become payable, at the times and in the manner specified in the said
Conditions.

3) The term *“the Architects” in the said Conditions shall mean the said M/s.
ARCHITECTS APPROACH, or in the event of their ceasing to be the Architects for the
purpose of this Contract for whatever reason, such other person or persons as shall be
nominated for that purpose by the Employer, not being a person to whom the
Contractor shall object for reasons considered to be sufficient by the Employer,
PROVIDED ALWAYS that no person or persons subsequently appointed to be
Architects under this Contract shall be entitled to disregard or overrule any previous
decisions or approval or direction given or expressed in writing by the outgoing
Architects for the time being.

4) The said Conditions and Appendix thereto shall be read and construed as forming part
of this Agreement, and the parties hereto shall respectively abide by submit

Signature of Contractor with Seal
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themselves to the said Conditions and perform the Agreements on their part
respectively in the said Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a
contract to carry out the work in respect of the entire building complex to be paid for
according to actual measured quantities at the rates contained in the Schedule of
Quantities and Rates or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions,
and shall make good any damages done to walls, floors, etc. after the completion of his
work.

The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of
the work by adding to or omitting any items of work or having portions of the same
carried out without prejudice to this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby
agrees to commence the work soon after the Site is handed over to him or from 14"
day after the date of issue of formal work order as provided for in the said Conditions
whichever is later and to complete the entire work within 45 Days (Forty-Five Days)
subject to nevertheless the provisions for extension of time.

10) All payments by the SBI under this Contract will be made only at Mumbai.

11) All disputes arising out of or in any way connected with this Agreement shall be

deemed to have arisen at Mumbai and only the Courts in Mumbai shall have
jurisdiction to determine the same.

12) That the several parts of this Contract have been read by the Contractor and fully

understood by the Contractor.

IN WITNESS WHEREOF THE SBIIMS PVT. LTD. and the Contractor have set their
respective hands to these presents and two duplicates hereof the day and year first
hereinabove written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by the

By the

(Employer)

hand of Shri

(Signature of Employer)

(Name and Designation)

Signature of Contractor with Seal
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In the presence of :

1) Shri/ Smt.

Address

(Witness)
SIGNED AND DELIVERED by the

by the

(Contractor)

in the presence of :

Shri / Smt.

Address

(Witness)

(Signature of Witness)

(Signature of Contractors)

(Signature of Witness)

Signature of Contractor with Seal
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SECTION -1

INSTRUCTIONS TO THE TENDERERS

Scope of work

Sealed Tenders are invited on behalf of SBI. By M/s. ARCHITECTS APPROACH,
Architects, & Interior Designers, for the Compound wall Work At GITC Building, Sector 11,
CBD Belapur, Navi Mumbai.

The proposed work is to be carried out at GITC Building, Sector 11, CBD Belapur, Navi

Mumbai.
2.0 Tender documents
2.1 The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.
Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings
Priced bid A
2.2 The above documents shall be taken as complementary and mutually explanatory
of one another but in case of ambiguities or discrepancies, shall take precedence in
the order given below;
a) Price Bid
b) Additional Specifications
c¢) Technical specifications
d) Drawings
e) Special conditions of contract
f) General conditions of contract
g) Instructions to Tenderers
2.3 Complete set of tender documents including relative drawings can be downloaded
from the website www.sbi.co.in
2.4 The tender documents are not transferable.
3.0 Site Visit
3.1 The tenderer must obtain himself on his own responsibility and his own expenses

all information and data that may be required for the purpose of filling this tender

Signature of Contractor with Seal
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document and enter into a contract for the satisfactory performance of the work.
The tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs.40,000/- (Rupees
Forty Thousand Only) by means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of submission of the tender) from any
scheduled Nationalized Bank drawn in favour of SBI Infra Management
Solutions Pvt. Ltd. and payable in Mumbai.

EMD in any other form other than as specified above will not be accepted. Tender
not accompanied by the EMD in accordance with clause 4.1 above shall be
rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted
tender value less EMD by means of DD drawn in favour of SBI within a period of 15
days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of Initial Security Deposit (ISD) which includes the EMD.
Balance 3% shall be deducted from the running account bill of the work at the rate
of 10% of the respective running account bill i.e., deduction from each running bill
account will be @10% till Total Security Deposit (TSD) including ISD reaches to 5%
of contract value. The 50% of the Total Security Deposit shall be paid to the
contractor on the basis of architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after the defects liability period as specified in
the contract.

Additional Security Deposit

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for
due fulfillment of contract. Such ASD could be in the form of FDR / Bank’s
guarantee in the Bank’s name as per format approved by the Bank. On successful
completion of work ASD will be returned to the contractor. In case contractor fails to
complete the work in time or as per tender specification or leave the job
incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit
such ASD as the case may be within its sole discretion.

Signature of Contractor with Seal
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No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the
receipt of intimation of acceptance of the tender by the Bank. However, the written
acceptance of the tenders by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 45 (Forty Five) Days from
the date of award of work.

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from
the date of opening price bid. If the tenderer withdraws his/her offer during the
value period or makes modifications in his/her original offer which are not
acceptable to Bank without prejudice to any other right or remedy the Bank shall be
at liberty forfeit the EMD.

Liguidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.

Rate and prices:

In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In

case of discrepancy between the rate quoted in words and figures, the unit rate
quantity in words will prevail. If no rate is quoted for a particular item the contractor
shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case
of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the
amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In

11.1.3

11.1.4

case the tenderers quote their rates for such items those rates will be ignored and
will not be considered during execution.

The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
Architect/ SBIIMS Pvt. Ltd.

Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

Signature of Contractor with Seal



Page 17 of 56

11.1.5 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.
11.1.7 The SBIIMS Pwt. Ltd. reserve their rights to accept any tenders, either in whole or in
part or may entrust the work in phases or may drop the part scope of work at any stage of

the project within its sole discretion without assigning any reason(s) for doing so and no
claim / correspondence shall be entertained in this regard.

SIGNATURE OF THE CONTRACTOR

WITH SEAL

Signature of Contractor with Seal
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GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance thereof
and the formal agreement executed between SBI. (client) and the contractor,
together with the documents referred there in including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Architects/ SBIIMS Pvt.Ltd. and all these documents taken together shall be
deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

1.1.1 ‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd., and includes the

1.1.2

1.13

114

1.1.5

1.16

1.1.7

1.1.8

1.1.9

client’s representatives, successors and assigns.

‘Architects/ Consultants’ shall mean M/s ARCHITECTS APPROACH, Architects &
Interior Designers, Mumbai.

‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporate
not, undertaking the works and shall include legal personal representative of
individual or the composing the firm or company and the permitted assignees of
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the contractor hereunder and work
to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such
drawings as may be issued by the Engineer from time to time ‘Contract value shall
mean value of the entire work as stipulated in the letter of acceptance of tender
subject such additions there to or deductions there from as may be made under the
provide herein after contained.

Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to time be furnished or approved by the
Architect/ Consultant.

“Month” means calendar month.

“Week” means seven consecutive days.

1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs

respectively.

1.1.11 “SBIIMS’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the

Project, as nominated by the SBI Infra Management Solutions Pvt. Ltd.
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1.1.12 The following shall constitute the Joint Project Committee (herein under referred to

as JPC) for assessing and reviewing the progress of the work on the project and to
issue instructions or directions from time to time for being observed and followed by
the Architects Site Engineer /PMC and other consultants / contractors engaged in
the execution of the project.

i) Vice President — Circle Head of SBIIMS Pvt. Ltd.

i) SBIIMS Engineer (Civil and Electrical) in-charge of the Project, as may be
nominated by the M.D. & CEO, SBI Infra Management Solutions Pvt.
Ltd.....Members.

iif) Concerned partner of the Architects and their Resident Architect....
Member.

CLAUSE

1.0 Total Security Deposit
Total Security deposit comprise of
Earnest Money Deposit
Initial security deposit
Retention Money

a) Earnest Money Deposit -
The tenderer shall furnish EMD of Rs.40,000/- (Rupees Forty Thousand Only) in
the form of Demand draft or bankers cheque drawn in favour of SBIIMS PVT. LTD.,
on any Scheduled Bank. No tender shall be considered unless the EMD is so
deposited in the required form. No interest shall be paid on this EMD. The EMD of
the unsuccessful tenderer shall be refunded soon after the decision to award the
contract is taken without interest. The EMD shall stand absolutely forfeited if the
tenderer revokes his tender at any time the period when he is required to keep his
tender open acceptance by the SBIIMS Pvt. Ltd. or after it is accepted by the
SBIIMS Pvt. Ltd. the contractor fails to enter into a formal agreement or fails to pay
the initial security deposit as stipulated or fails to commence the commence the
work within the stipulated time.

b) Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in
the form of DD/FDR drawn on any scheduled Bank and shall be deposited within
15 days from the date of acceptance of tender in favor of SBI.

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for
due fulfillment of contract as performance guarantee. Such ASD could be in the
form of FDR / Bank’s guarantee in the Bank’s name as per format approved by the
Bank. On successful completion of work ASD will be returned to the contractor. In
case contractor fails to complete the work in time or as per tender specification or
leave the job incomplete, the bank will be at liberty to recover the dues from ASD or
to forfeit such ASD as the case may be within its sole discretion. No interest shall
be paid to the amount retained by the Bank as Security Deposit.

Signature of Contractor with Seal
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Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the
Retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit i.e. ISD plus Retention Money shall both together not
exceed 5% of the contract value. The 50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion
certificate by the Architect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end
of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words
shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall
be taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the
satisfaction Bank to be communicated through the architect/consultant. The
architect/consultant at the directions of the SBIIMS from time to time issue further
drawings and / or write instructions, details directions and explanations which are
here after collectively references to as Architect's /consultant’s instructions in
regard to the variation or modification of the design, quality or quantity of any work
or the addition or omission or substitution work. Any discrepancy in the drawings or
between BOQ and / or drawings and / or specifications. The removal from the site
of any material brought thereon by the Contractor and any substitution of any other
materials therefore the removal and / or re-executed of any work executed by him.
The dismissal from the work of any person engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBIIMS shall issue a letter of
acceptance directly or through the architect by registered post or otherwise
depositing at the of the contractor as given in the tender to enter into a Contract for
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the execution of the work as per the terms of the tender. The letter of acceptance
shall constitute a bind contract between the SBIIMS and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBIIMS Pvt. Ltd/
Architect the successful tenderer shall be bound to implement the contract and
within fifteen days there of shall sign an agreement in a non-judicial stamp paper of
appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. Ltd
SBI through its Architect / consultants are the properties of the SBIIMS Pvt. Ltd.
They are not to be used on other work.

Detailed drawings and instructions:

The SBIIMS Pvt. Ltd. through its architects / consultants shall furnish with
reasonable proper additional instructions by means of drawings or otherwise
necessary for the execution of the work. All such drawings and instructions shall be
consistent with contract documents, true developments thereof and reasonably
inferable there.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBIIMS
Pvt. Ltd. through the architect/consultant

Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

Liguidated damages:

If the contractor fails to maintain the required progress in terms of clause 6. 0 of
GOC or to complete the work and clear the site including vacating their office on or
before the contracted or extended date or completion, without justification in
support of the cause of delay, he may be called upon without prejudice to any other
right of remedy available under the law to the SBIIMS Pvt. Ltd. on account of such
breach to pay a liquidated damages at the rate of 0.50% of the contract value
which subject to a maximum of 5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or
behavior is found to be unsatisfactory by the SBIIMS Pvt. Ltd. /Architect/ consultant
he shall be removed from the site immediately.
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Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
the regulations, laws, and ordinances rules, applicable to the contract. If the
contractor observes any discrepancy between the drawings and specifications, he
shall promptly notify the SBIIMS Pvt. Ltd. in writing under intimation of the
Architect/ Consultant. If the contractor performs any act, which is against the law,
rules and regulations he shall meet all the costs arising there from and shall
indemnify the SBIIMS Pvt. Ltd. any legal actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the architect /
consultant before proceeding with the work. If at any time any error in this respect
shall appear during the progress of the works, irrespective of the fact that the layout
had been approved by, the architect / consultant the contractor shall be responsible
for the same ad shall his own expenses rectify such error, if so, required to
satisfaction of the SBIIMS Pvt. Ltd.

Protection of works and property:

The contractor shall continuously maintain adequate protection. of all his work from
damage and shall protect the SBI's properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss,
except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties.
The contractor shall take all precautions for safety and protections of his
employees on the works and shall comply with all applicable provisions of Govt.
and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property on about or adjacent to his place of work. The contractor shall
take insurance covers as per clause 24.0 at his own cost. The policy may be taken
in joint names of the contractor and the SBIIMS Pvt. Ltd. and the original policy
may be lodged with the SBIIMS Pvt. Ltd.

Inspection of work:

The SBIIMS Pvt. Ltd. / Architect / Consultant or their representatives shall at all
reasonable times have free access to the work site and / or to the workshop,
factories, or other places where materials are lying or from where they are obtained
and the contractor shall give every facility to the SBIIMS Puvt.
Ltd./Architect/consultant and their representatives necessary for inspection and
examination and test of the materials and workmanship. No person unless
authorized by the SBIIMS Pvt. Ltd./ Architect /Consultant except the representative
of Public authorities shall be allowed on the work at any time. The proposed work
either during its construction stage or its completion can also be inspected by the
Chief Technical Examiner’s Organization a wing of Central Vigilance commission.

Assignment and subletting
The whole of work included in the contract shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the

contract or any part or share there of or interest therein without the written consent
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of the SBIIMS Pvt. Ltd. through the Architect and no undertaking shall relieve the
contractor from the responsibility of the contractor from active & superintendence of
the work during its progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in
the contract and in accordance with Architect/consultant instructions and shall be
subject from time to time to such tests as the architect/consultant may direct at the
place of manufacture or fabrication or on the site or an approved testing laboratory.
The contractor shall provide such assistance, instruments, machinery, labor, and
materials as are normally required for examining measuring sampling and testing
any material or part of work before incorporation in the work for testing as may be
selected and required by the architect/consultant.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications
shall be supplied by the contractor without any extra charges. If certain items
proposed to be used are of such nature that samples cannot be presented or
prepared at the site detailed literature / test certificate of the same shall be provided
to the satisfaction of the Architect/consultant. Before submitting the sample /
literature the contractor shall satisfy himself that the material / equipment for which
he is submitting the sample / literature meet with the requirement of tender
specification. Only when the samples are approved in writing by the architect /
consultant the contractor shall proceed with the procurement and installation of the
particular material / equipment. The approved samples shall by the signed by the
Architect / Consultant for identification and shall be kept on record at site office until
the completion of the work for inspection / comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay
that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipment etc. shall be to the account of the contractor.

Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the specification or BOQ.

Costs of tests not provided for
If any test is ordered by the Architect/ Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the
site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by the
contractor.

Obtaining information related to execution of work
No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter

affecting the execution of the work nor any misunderstanding or the obtaining
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incorrect information or the failure to obtain correct information relieve him from any
risks or from the entire responsibility for the fulfillment of contract.

Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the Architect / Consultant may consider
necessary until the expiry of the defects liability period, stated here to.

Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements
and quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent. The entire amount paid under Clause 19, 20 hereof as
well as amounts of prime cost and provision sums, if any, shall be excluded.

Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he
require the work to be measured and the contractor shall forthwith attend or send a
gquantity representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of the Architect /
Consultant shall take measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his
authorized representative shall sign all the pages of the measurement book in
which the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be
made in the M book should the contractor not attend or neglect or omit to depute
his representative to take measurements the measurements recorded by the
representative of the Architect / consultant shall be final. All authorized extra work,
omissions and all variations made shall be included such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant
vitiates the contract. In case the SBIIMS Pvt. Ltd. / Architect / Consultant thinks
proper at any during the progress of works to make any alteration in, or additions to
or omission from the works or any. alteration in the kind or quality of the materials
to be used therein, the Architect / Consultant shall give notice thereof in writing to
the contractor shall confirm in writing within seven days of giving such oral
instructions the contract shall alter to, add to, or omit from as the case may be in
accordance with such but the contractor shall not do any work extra to or make any
alterations or additions to or omissions from the works or any deviation from any of
the provisions of the contract, stipulations, specifications or contract drawings
without previous consent in writing of the Architect/ Consultant and the value of
such extras, alterations, additions or omissions shall in all cases be determined by
the Architect / Consultant and the same shall be added to or deducted from the
contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBIIMS Pvt. Ltd.
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as herein mentioned. Any such extra is herein referred to as authorized extra and
shall be made in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the
extra work where such extra work is of similar character and executed
under similar conditions as the work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates
given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items
of

Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which
any remaining items or works are carried out, then the contractor shall within 7
days of the receipt of the letter of acceptance inform the Architect/ consultant of the
rate which he intends to charge for such items of work, duly supported by analysis
of the rate or rates claimed and the Architect/ consultant shall fix such rate or prices
as in the circumstances in his opinion are reasonable and proper, based on the
market rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not,
so stated then in accordance with the local day work rates and wages for the
district; provided that in either case, vouchers specifying the daily time (and if
required by the Architect/Consultant) the workman’s name and materials employed
be delivered for verifications to the Architect /consultant at or before the end of the
week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the ‘market rate basis for material, labour hire / running charges
of equipment and wastages etc. plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall, not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed
within two months of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full
satisfaction of the SBIIMS Pvt. Ltd., the contractor shall ensure that the following
works have been completed the satisfaction of the SBIIMS Pvt. Ltd.:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

Demolish, dismantle and remove the contractor's site office, temporary works,
structure including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBIIMS Pvt. Ltd. not incorporated in the permanent works.
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Remove all rubbish, debris etc. from the site and the land allotted to the contractor
the SBIIMS Pvt. Ltd. and shall clear, level and dress, compact the site as required
by the SBIIMS Pvt. Ltd.

Shall put the SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and
all land allot by the SBIIMS Pwvt. Ltd.

Shall hand over the work in a peaceful manner to the SBIIMS Pwt. Ltd.

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBIIMS Pvt. Ltd.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/
consultant shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has
applied.

This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and
contractor liabilities under the contract including the contractor’s liability for defects
liability nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBIIMS Pvt. Ltd. against the
contractor in respect of or work at the site and in respect of which the VCC has
been issued.

Work by other agencies

The SBIIMS Pvt. Ltd. / Architect / consultant reserves the rights to use premises
and any portion the site for execution of any work not included in the scope of this
contract with may desire to have carried out by other persons simultaneously and
the contractor shall not only allow but also extend reasonable facilities for the
execution of such work. The contractor however shall not be required to provide
any plant or material for the execution of such work except by special arrangement
with the SBI. Such work shall be carried out in such manner as not to impede the
progress of the works included in the contract.

Insurance of works

Without limiting his obligations and responsibilities under the contract the contractor
shall insure in the joint names of the SBI. and the contractor against all loss of
damages from whatever cause arising other than the excepted risks, for which he
is responsible under the terms of contract and in such a manner that the SBI. and
contractor are covered for the period stipulated | clause of GCC and are also
covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss
or damage occasioned by the contractor in the course of any operations carried out
by him for the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.
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Such insurance shall be effected with an insurer and in terms approved by the
SBIIMS Pwt. Ltd. which approval shall not be unreasonably withheld and the
contractor shall whenever required produce to the Architect / consultant the policy if
insurance and the receipts for payment of the current premiums.

Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to
any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of the works and
against all claims proceedings, damages, costs, charges and expenses whatsoever
in respect of or in relation thereto except any compensation of damages for or with
respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBIIMS Pvt. Ltd. to execute the works or any part thereof on, over,
under, in or through any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the
SBIIMS Pvt. Ltd. their agents, employees or other contractors not being employed
by the contractor or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the injury or
damage was contributed to by the contractor, his servants or agents such part of
the compensation as may be just and equitable having regard to the extent of the
responsibility of the SBIIMS Pvt. Ltd., their employees, or agents or other
employees, or agents or other contractors for the damage or injury.

Contractor to indemnify SBIIMS Pvt. Ltd.

The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings,
damages, costs, charges and expenses in respect of the matters referred to in the
provision sub-clause 25.2 of this clause.

Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd.
against any action, claim, or proceeding relating to infringement or use of any
patent or design or any alleged patent r design rights and shall pay any royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claim made under or action brought against SBIIMS
Pvt. Ltd. in respect of such matters as aforesaid the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expenses to settle
any dispute or to conduct any litigation that may arise there from, provided that the
contractor shall not be liable to indemnify the SBIIMS Pvt. Ltd. if the infringement of
the patent or design or any alleged patent or design right is the direct result of an
order passed by the Architect / consultant in this behalf.

Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his

obligations and responsibilities under clause 24.0 of GCC shall insure against his
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liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBI/SBIIMS Pvt. Ltd., or to any person, including any
employee of the SBI/SBIIMS Pvt. Ltd., by or arising out of the execution of the
works or in the carrying out of the contract, otherwise than due to the matters
referred to in the provision to clause 24.0 thereof.

25.5.2 Minimum amount of Third Party Insurance

25.6

25.7

25.7.1

Such insurance shall be affected with an insurer and in terms approved by the SBI/
SBIIMS Pvt. Ltd. which approval shall not be reasonably withheld and for at least
the amount stated below. The contractor shall, whenever required, produce to the.
Architect / consultant the policy or policies of insurance cover and receipts for
payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakhs
per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

Accident or Injury to workman:

The SBIIMS Pvt. Ltd. shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury
to any workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default of
the SBIIMS Pvt. Ltd. or their agents, or employees. The contractor shall indemnify
and keep indemnified SBIIMS Pvt. Ltd. against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

25.7.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the
SBIIMS Pvt. Ltd. during the whole of the time that any persons are employed by
him on the works and shall, when required, produce to the architect / consultant
such policy of insurance and receipt for payment of the current premium. Provided
always that, in respect of any persons employed by any sub-contractor the
contractor’'s obligation to insured as aforesaid under this sub-clause shall be
satisfied if the sub-contractor shall have insured against the liability in respect of
such persons in such manner that SBIIMS Pvt. Ltd. is indemnified under the policy
but the contractor shall require such sub-contractor to produce to the Architect
/consultant when such policy of insurance and the receipt for the payment of the
current premium.

25.7.3 Remedy on contractor’s failure to insure

25.7.4

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBIIMS Pvt. Ltd. may effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by the SBIIMS Pvt. Ltd.
as aforesaid from any amount due or whichmay become due to the contractor, or
recover the same as debt from the contractor.

Without prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In
respect of such default, the employer shall be entitled to deduct from any sums
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payable to the contractor the amount of any damages costs, charges, and other
expenses paid by the SBIIMS Pvt. Ltd. and which are payable by the contractors
under this clause. The contractor shall upon settlement by the Insurer of any claim
made against the insurer pursuant to a policy taken under this clause, proceed with
due diligence to rebuild or repair the works destroyed or damaged. In this event all
the monies received from the Insurer in respect of such damage shall be paid to
the contractor and the Contractor shall not be entitled to any further payment in
respect of the expenditure incurred for rebuilding or repairing of the materials or
goods destroyed or damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the date, fifteen days
from the date of award of letter by the SBIIMS Pvt. Ltd.

Time for completion

Time is essence of the contract and shall be strictly observed by the contractor.
The entire work shall be completed within a period of 45 Days from the date of
commencement. If required in the contract or as directed by the Architect /
consultant. The contractor shall complete certain portions of work before
completion of the entire work. However, the completion date shall be reckoned as
the date by which the whole work is completed as per the terms of the contract.

Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/consultant may submit a
recommendation to the SBIIMS Pvt. Ltd. to grant a fair and reasonable extension of
time for completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely to
be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the contractor shall apply to the SBIIMS Pvt. Ltd. through the Architect’
Consultant in writing at least 30 Days before the expiry of the scheduled time and
while applying for extension of time he shall furnish the reason in detail and his
justification if an’, for the delays. The architect/consultant shall submit their
recommendations to the SBIIMS Pvt. Ltd. in the prescribed format for granting
extension of time. While granting extension of time the contractor shall be informed
the period extended time which will qualify for levy of liquidated damages. For the
balance period in excess of original stipulated period and duly sanctioned
extension of time by the provision of liquidated damages as stated under clause
10.0 shall become applicable. Further the contract shall remain in force even for
the period beyond the due date of completion irrespective whether the extension is
granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Architect / consultant
should the rate of progress of the work or any part thereof be at any time be in the
opinion the. Architect / consultant too Slow to ensure the completion of the whole of
the work the prescribed time or extended time for completion the Architect /
consultant shall thereupon take such steps as considered necessary by the
Architect / consultant to expedite progress so as to complete the works by the
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prescribed time or extended time. Such communications from the Architect /
consultant neither shall relieve. The contractor from fulfilling obligations under the
contract nor he will be entitled to raise any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect / consultant, save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the
Architect / consultant. However the provisions of the clause shall not be applicable
in the case of any work which becomes essential to carry by rotary or double shifts
in order to achieve the progress and quality of the part of the works being
technically required / continued with the prior approval of the Architect / consultant
at no extra cost to the SBIIMS Pvt. Ltd..

All work at night after obtaining approval from competent authorities shall be
carried out without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBIIMS Pvt. Ltd. shall decide to
abandon or reduce the scope of work for any reason whatsoever and hence not
required the whole or any part of the work to be carried out. The Architect /
consultant shall give notice in writing to that effect to the contractor and the
contractor shall act accordingly in the matter. The contractor shall have no claim to
any payment of compensation or otherwise what so ever on account of any profit or
advantage which he might have derived from the execution of the Work fully but
which he did not derive in consequence of the foreclosure of the whole or part of
the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bonafide brought to the site of the work by the contractor and
rendered surplus as a result of the abandonment, curtailment of the work or any
portion thereof and then taken back by the contractor, provided however that the
Architect / Consultant shall have in such cases the option of taking over all or any
such materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBIIMS Pvt. Ltd. stores and
returned by the contractor to stores, credit shall be given to him at the rates not
exceeding those at which were originally issued to the contractor after taking into
consideration and deduction for claims on account of any deterioration or damage
while in the custody of the contractor and in this respect the decision of Architect /
consultant shall be final.

32.0 Suspension of work

1)

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress
of works or any part thereof for such time and in such manner as Architect
/consultant may consider necessary so as not to cause any damage or injury to the
work already done or endanger the safety thereof for any of following reasons:

On account any default on the part of the contractor, or
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For proper execution of the works or part thereof for reasons other than the default
the contractor, or

For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works the extent necessary and carry out the instructions given in that behalf by the
Architect / consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole of
his security deposit the Architect / consultant shall have the power to adopt any of
the following course as they may deem best suited to the interest of the SBIIMS
Pvt. Ltd.:

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of
SBIIMS Puvt. Ltd..

To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out
the work, or part of the work, debiting the contractor with the cost of the labour and
materials cost of such Ilabour and materials as worked out by the
Architect/consultant shall final and conclusive against the contractor) and crediting
him with the value of the work done, in all respects in the same manner and at the
same manner and at the same rates as if it had been carried out by the contractor
under the terms of this contract certificate of architect /consultant as to the value of
work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor, if the whole work had been executed by
him ( The amount of which excess the certificates in writing of the Architects /
consultant shall final and conclusive) shall be borne by original contractor and may
be deducted f any money due to him by SBIIMS Pvt. Ltd. under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient
part thereof.

In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any material or entered into any
engagements or make any advances on account of, or with a view to the execution
of the work or the performance of the contract and in case the contract shall be
rescind under the provision aforesaid, the contractor shall not be entitled to recover
or to be paid any sum or any work thereto for actually performed under this
contract, unless, and until the Architect / consultant will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified.
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Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the
contract, and to dye security therefore if so required by the Architect / Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall
suffer execution to be issued or shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBIIMS
Pvt. Ltd. through the Architect/Consultant or shall charge or encumber this contract
or any payment due to which may become due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the
SBIIMS Puvt. Ltd. through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or

has failed to remove the materials from the site or to pull down and replace work
within seven days after written notice from the SBIIMS Pvt. Ltd. through the
Architect / Consultant that the said materials were condemned and rejected by the
Architect/consultant under these conditions; or has neglected or failed persistently
to observe and perform all or any of the acts matters or things by this contract to be
observed and performed by the contactor for seven days after written notice shall
have been given to the contractor to observe or perform the same or has to the
detriment of good workmanship or in defiance of the SBIIMS Pwvt. Ltd. or Architect’s
/ consultant’s instructions to the contrary subject any part of the contract. Then and
in any of said cases the SBIIMS Pvt. Ltd. and or the Architect / consultant, may not
withstanding any previous waiver, after giving seven days’ notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the
SBIIMS Pvt. Ltd. or the Architect / consultant or the obligation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract had
not been determined and as if the works subsequently had been executed by or on
behalf of the contractor. And, further the SBIIMS Pvt. Ltd. through the Architect /
consultant their agents or employees may enter upon and take possession of the
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for complement and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the
SBIIMS Pvt. Ltd. or architect / consultant shall give a notice in writing to the
contractor to remove his surplus materials and plants and should the contractor fail
to do so within 14 days after receive thereof by him the SBIIMS Pwvt. Ltd. sell the
same by publication, and after due publication, and shall, adjust the amount

Signature of Contractor with Seal



35.0

Page 33 of 56

realized by such auction. The contractor shall have no right to question any of the
act of the SBIIMS Pvt. Ltd. incidental to the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBIIMS Pvt. Ltd. from time to time. The SBIIMS Pvt. Ltd. shall
recover the statutory recovering other dues including the retention amount from the
certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction
relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or
in part thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required
previous certificate.

The SBIIMS Pvt. Ltd. shall modify the certificate of payment as issued by the
architect / consultant from time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the M books

The Contractor shall not submit interim bills when the approximate value of work
done by him is less than Rs. 10.0 Lakhs.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBIIMS Pvt. Ltd. shall pay the amount
within a period of three months from the date of issue of certificate provided there is
no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or
as to any other question , claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, drawings specifications,
estimates, instructions orders or these conditions or otherwise concerning the work
or the execution or failure to execute the same whether arising during the progress
of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute,
the contractor shall forthwith give notice in writing of his claim, or dispute to The
M.D.& C.E.O. SBIIMS Pvt. Ltd.,, Head Office, Raheja Chambers, Free Press
Journal Marg, Mumbai and endorse a copy of the same to the Architect, within 30
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days from the date of disallowance thereof or the date of deduction or recovery.
The said notice shall give full particulars of the claim, grounds on which it is based
and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in
respect of any claim by the contractor unless notice of such claim shall have been
given by the contractor to the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office in the
manner and within the time as aforesaid. The Contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the
M.D.&C.E.O. SBIIMS Puvt. Ltd., Head Office in writing in the manner and within the
time aforesaid.

B. Settlement of Disputes and Arbitration

The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office shall give his decision in writing
on the claims notified by the receipt of the contractor may within 30 days of the
receipt of the decision of the M.D.& C.E.O. SBIIMS Pwt. Ltd., Head Office/ Submit
his claims to the conciliating authority namely the M.D.& C.E.O. SBIIMS Pvt. Ltd.,
Head Office, Raheja Chambers, Free Press Journal Marg, Mumbai. For conciliation
along with all details and copies of correspondence exchanged between him and
the SBIIMS Pvt. Ltd.

If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination thereof shall give a
notice to the concerned M.D. & C.E.O. of the SBIIMS Pvt. Ltd. for appointment of
an arbitrator to adjudicate the notified claims falling which the claims of the
contractor shall be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for
adjudication through arbitration by the Sole Arbitrator appointed by the M.D. &
C.E.O. and who will be of Deputy General Manager rank. It will also be no objection
to any such appointment that the Arbitrator so appointed is a SBIIMS Pvt. Ltd.,
Officer and that he had to deal with the matters to which the Contract relates in the
course of his duties as SBIIMS Pvt. Ltd., Officer. If the arbitrator so appointed is
unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the said M.D. & C.E.O. of the SBIIMS Pvt. Ltd. Such person shall be
entitled to proceed with the reference from the stage at which it was let by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
such Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance
modification or reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these

shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a SBIIMS Pvt. Ltd. Officer.
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It is also a term of the contract that the Arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any of the arbitrators shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The
Cost of the reference and of the award (including the fees, if any of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and din
what manner, such costs or any part thereof, shall be paid and fix or settle the
amount of costs to be so paid.

Water supply

The contractor shall make his own arrangements for water required for the work
and nothing extra will be paid for the same. This will be subject to the following
condition.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect / consultant’s.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect / consultant is unsatisfactory.

In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd may consider
recovering @1% of contract amount form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for
taking water for construction purposes only after obtaining permission in writing
from the SBIIMS Pvt. Ltd. The contractor has to make his own arrangements for
drawing and distributing the water at his own cost. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and
subsequent maintenance of the wells. He has to obtain necessary approvals from
local authorities, if required, at his own cost. He shall restore the ground to its
original condition after wells are dismantled on completion of work or hand over the
well to the SBIIMS Pvt. Ltd. without any compensation as directed by the architect /
consultant.

Power supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his
own cost, The cost of running and maintenance of the plants are to be included in
his tender prices, He shall pay all fees and charges required, by the power supply
and include the same in his tendered rates and hold the owner free from all such
costs. He has to obtain necessary approval from the appropriate authorities, if
required.

Treasure trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately.
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Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date rules laid down by the Bureau of Indian Standards. In
the event any dispute / disagreement the decision of the Architect / consultant shall
be final and binding on the corrector.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of SBIIMS Puwt.
Ltd/Architect / consultant whenever desired by them. The contractor shall also
maintain the records / registers as required by the local authorities / Govt. from time
to time.

Register for secured advance
Register for hindrance to work
Register for running account bill
Register for labour

Force Majeure

Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in
performance of the obligations if such performance is prevented or delayed by
events such as but not war, hostilities revolution, riots, civii commotion, strikes,
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of or for any other cause beyond the
reasonable control of the party affected or prevents or delayed. However a naotice is
required to be given within 30 days from the happening of the event with complete
details, to the other party to the contract, if it is not possible to serve a notice, within
the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation
and the actual delay incurred in such affected activity adducing necessary evidence
in support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
the caused itself and inability resulting there from having been removed, the agreed
time completion of the respective obligations under this agreement shall stand
extended a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations
by state of force majeure lasting to a period of 6 months or wore the two parties,
shall each other to decide regarding the future execution of this agreement.

Local laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractors should comply with the provision of all labour legislation including the
latest requirements of the Acts, laws, any other regulations that are applicable to
the execution of the project.

Minimum wages Act 1948 (Amended)
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1)) Payment of wages Act 1936 (Amended)

iii) Workmen’s compensation Act 1923 (Amended)

iv) Contract labour regulation and abolition act 1970 and central rules 1971
(Amended)

V) Apprentice act 1961 (amended)

vi) Industrial employment (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and
amendment thereof

iX) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under from time
to time.

xi)  Prevailing Indian Electricity rules & act.

44.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the architect
/ consultant. The contractor shall also such report immediately to the competent
authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.

45. (Tender Processing fees method)

PROCESS FOR SUBMISSION OF TENDER PROCESSING FEES THROUGH SBI
COLLECT APPLICATION.

The steps involved in making the payment through SB Collect towards Cost of Tender are as
under :-

1. The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/.

2. Select ""SB Collect™ from Top Menu, that will lead to the next page:
3. “Proceed” will lead to the next page:

4. Select "All India" in "State of Corporate / Institution” & Select ""Commercial Services"
in "Type of Corporate / Institution".

5. “Go” will lead to the next page:

6. Select "SBI Infra Management Solutions™ in Commercial Services Name and “Submit”

7. Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID”
exactly as we preloaded with characters in Uppercase only in place of Circle Codes.

8. The next Page will be ready with few of the Preloaded Tender Details:

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt
will be generated with a Reference No.

NOTE : Any type of vendor, whether dealing with SBI or other bank can use this SB Collect
facility.

Even a contractor not dealing with any bank can use this portal and generate challan and
deposit by cash in any SBI branch. The bank charges for cash deposit will be also borne by the
vendor himself.
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SPECIAL CONDITION OF CONTRACT

Scope of work

1.0

The scope of work is to carry out for the Addition/ Alteration Work Of Compound

Wall Work At GITC Building, Sector 11, CBD Belapur, Navi Mumbai.

2.0

Address of site

The site is located at GITC Building, Sector 11, CBD Belapur, Navi Mumbai.

3.0

04

5.0

6.0

7.0

8.0

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor
and the site and he will be held responsible for the accuracy and maintenance of.
All the dimensions and the levels. Figured dimensions are in all cases to be
accepted and dimension shall be scaled. Large scale details shall take precedence
over small scale drawings. In case of discrepancy the contractor shall ask for
clarification from the Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in
with from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as
construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give
to trees, which may be endangered by the execution of the works or otherwise
such permanent measures as may be required by the Architect to protect the tree
structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all
temporary works he may require for the execution of the works. The contractor
shall carry out the modifications relating to strength, if required by the architect /
consultant may require in accordance with the conditions of contract at his own
cost The contractor shall be solely responsible for the stability and safety of all
temporary works and unfinished works and for the quality of the permanent works
resulting from the arrangement eventually adopted for their execution.

Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
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arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers If necessary the contractor has to sink
a tube well / open well and bring water by means of tankers at his own cost for the
purpose The SBIIMS Pvt. Ltd. will not be liable to pay any charges in connection
with the above

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd. shall be
entitled to take power and water connections from the temporary water and power
supply obtained by the contractor However, the concerned contractor shall make
their own arrangements to draw the supply and pay directly the actual consumption
charges at mutually agreed rates between them. All municipal charges for drainage
and water connection for Construction purposes shall be borne by the contactor
and charges payable for permanent connections, if any, shall be initially paid by the
contactor and the SBIIMS Pvt. Ltd. will reimburse the amount on production of
receipts

The SBIIMS Pvt. Ltd. as well as the Architect / consultant shall give all possible
assistance to the Contractor’s to obtain the requisite Permission from the various
authorities, but the responsibility for obtaining the same in time shall be of the
contractor

Facilities for contractor’'s employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost.
This purpose he shall provide requisite number of fire extinguishers and adequate
number of buckets, some of which are to be always kept filled with sand and some
with water these equipment shall be provided at suitable prominent and easily
accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and, to the approval of the relevant authorities. The
contractor make the following arrangements at his own cost but not limited the
following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipments.

Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting
equipment.

General house keeping
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Site order book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect / Consultant. Any communication relating to
the work may be conveyed through records in the site order book. Such a
communication from one party to the other shall be deemed to have been
adequately served in terms of contract Each site order book shall have machine
numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the architect / consultant as and when
demanded- Any instruction which the architect /consultant may like to issue to the
contractor or the contractor may like to bring to the architect / consultant two copies
of such instructions shall be taken from the site order book and one copy will be
handed over to the party against proper acknowledgment and the second copy will
be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing /
barricading and gates at his cost to adequately enclose all boundaries of the site
for the protection of the public and for the proper execution and security of the work
and in accordance with the requirement of the architect | consultant and regulations
of local authorities. These shall be altered, relocated and adopted from time to time
as necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site representative
and other staff of approved sub-contractors and suppliers as required to the site
meetings and ensure all follow up actions. Any additional review meetings shall he
held if required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the architect / consultant at his own cost.
It is the responsibility of the contractor to obtain from the local authorities
concerned to the effect that all rubbish arising out of contractor’s activities at the
construction site or any other off-site activities borrow pits has been properly
disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested
other specialists contractors or other sub-contractors to enable them to prepare the
own shop drawing and pass on the information with sufficient promptness as will in
any way delay the works.

Displaying the name of the work
The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating therein the name of the project and other details as

given by the architect/consultant at his own cost and remove the same on
completion of work.

Signature of Contractor with Seal
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As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The
architect Consultant will issue two sets of drawings to the Contractor for the items
for some changes have been made. From the approved drawings as instructed by
the SBIIMS Pvt. Ltd. / Architect / Consultant. The contractor will make the changes
made on these copies and return these copies to the architect / Consultant for their
approval. In cases revision is required or the corrections are not properly marked
the architect / Consultant will point out the discrepancies to the contractor. The
contractor will have to incorporated these corrections and / or attend to
discrepancies either on copies as directed by the architect / consultant and
resubmit to him for approval. The architect / consultant will return one copy duly
approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes
made by the SBIIMS Pvt. Ltd. / architect / consultant. And submit two copies of
such modified drawings to the architect/ consultant for approval. The architect /
consultant will return one copy of the approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his
own cost and also appoint the specialized agency for the waterproofing anti-
termite, aluminum doors and windows and any other item as specified in the
tender. The architect/consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample/mock up.

Procurement of materials

The contractor shall make his own arrangements to procure all the required
materials for the work .All wastages and losses in weight shall be to the contractors
account

Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to
sales tax, tax on works contract excise duty, and octroi, payable in respect of
materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor's
account and the SBIIMS Pvt. Ltd. shall not be required to pay any additional or
extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till
completion of work shall be deemed to be included in the quoted rates and no extra
amount on this account. Variation of taxes, duties, fees, levies etc. if any, ftill
completion of work shall be deemed to be included in the quoted rates and no extra
claim on this account will in any case be entertained. If a new tax or duty or levy or
cess or royalty or octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor.

Acceptance of tender

The SBIIMS Pwvt. Ltd. shall have the right to reject any or all tenders without
assigning any reason. They are not to bind to accept the lowest or any tender and
the tenderer or tenderers shall have no right to question the acts of the SBIIMS Puvt.
Ltd. However adequate transparency would be maintained by the SBIIMS Pvt. Ltd.

Signature of Contractor with Seal
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23.0Photographs:

The Contractor shall at his own expense supply to the Architects with
duplicate hard copies of large photographs not less than 25 cm. x 20 cm.
(10” x 8”) of the works, taken from two approved portions of each building,
at intervals of not more than one months during the progress of the work or
at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no.
of site photographs along with their each Running Bill for the project
clearing showing major progress of work measured and claimed therein
failing which the Architect/ SBIIMS Pvt. Ltd. may consider returning the Bill
to the contractor and no claim for delay on this account will be entertained.

Signature of Contractor with Seal
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SAEFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton
wool shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
when the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm. (clear) and the distance between two
adjacent runnings shall not be more than 30 cm. When a ladder is used an extra
mazdoor shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the
trench half of the depth of trench whichever is more. All trenches and excavations
shall be provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
material as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement,
mortar, concrete and lime shall be provided with protective footwear and rubber
hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye
shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form of
paste readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor
and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall
be durable quality and adequate strength and free form defects.

Signature of Contractor with Seal
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APPENDIX HERE IN BEFORE REFERRED TO

1) Name of the organization Offering Contract : SBI Infra Management
Solutions Pvt. Ltd., State Bank of
India, GITC Building, 1st floor C
Wing, Sector 11, CBD Belapur,
Navi Mumbai.

2) Consultants : M/s. ARCHITECTS APPROACH
Architects & Interior Designers,
20, Shridhar, Hanuman Road,
Vile-parle (East), Mumbai 400057.
TEL. NO. 26146829 / 26163137
FAX NO. 26163137
E-mail:architectsapproach@gmail.com

3) Site Address : SBI GITC Building, Sector 11, CBD
Belapur, Navi Mumbai.
4) Scope of Work : Addition & Alteration Work of
Compound

wall At GITC Building, Sector 11, CBD
Bepalur, Navi Mumbai.

5) Name of the Contractor :

6) Address of the Contractor :

7 Period of Completion : 45 Days from the dated of
Commencement
8) Earnest Money Deposit : Rs.40,000/- (Rupees Forty Thousand
Only) by means of Demand Draft /
Pay
Order (Valid for a period of 90 Days
from
the last date of submission of the
tender)
from any scheduled Nationalized Bank
drawn in favour of SBI Infra
Management Solutions Pvt. Ltd.
and
payable in Mumbai.
9) Retention Money : As per clause no. 11(a) of general
Conditions
10) Defects Liability Period : Twelve Months from the date of

Virtual Completion.

Signature of Contractor with Seal
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Insurance to be undertaken by the
Contractor at his cost

Liquidated damages

Value of Interim Bill (Min.)

Date of Commencement
letter

Period of Final Measurement

Initial Security Deposit
Tender. (Clause No. 22)
Total Security Deposit

Refund of initial Security Deposit
Comprising of EMD and ISD.

Period for Honoring Certificate

125% of Contract Value
(Contractor’s all risk policy)

0.5% of the Contract amount shown

in the tender per week subject to max.
5% of the contract value or actual final
bill value.

Rs. 10.00 Lakhs.
15 days from the date of acceptance

is issued to the Contractor/ or the day
on which the Contractor is instructed to
take possession of the site whichever
is earlier.

3 Months from the date of Virtual
Completion.

2% of the Accepted Value of the

As per clause No. 11 a

50% of the Security Deposit shall be
refunded to the Contractor on
completion of the work and balance
refunded only after the Defect Liability
Period is over.

1. One Month for R.A. Bills

2. The final bill will be submitted by the
Contractor within one month of the
date fixed for completion work and the
Bill shall be Certified within 3 months
from the date of receipt of final bill
provided the bills are submitted with all
pre-requisite documents/test reports
etc. prescribed in the tender.

Signature of Tenderer.

Date:

Signature of Contractor with Seal
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LETTER OF DECLARATION

To,

Vice President & Circle Head,
SBIIMS, GITC Circle Office,

State Bank of India,

GITC Building, 15t floor C Wing,
Sector 11, CBD Belapuir,

Navi Mumbai.

Dear Sir,

ADDITION & ALTERATION WORK OF COMPOUND WALL AT GITC BUILDING,
SECTOR 11, CBD BELAPUR, NAVI MUMBAI.

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and examined
the site of the works specified in the said memorandum and having acquired
the requisite information relating thereto and affecting the quotation, 1/We hereby offer
to execute the works specified in the said memorandum within the time specified in the
said memorandum on the item rate basis mentioned in the attached schedule and in
accordance in all respect with the specifications, design, drawings and instructions in
writing referred to in conditions of Tender, the articles of agreement, conditions of
contract and with such conditions so far as they may be applicable.

MEMORANDUM
(a) | Description of work Addition & Alternation Work of Compound wall
at GITC Building, Sector 11, CBD Belapur,
Navi Mumbai.
(b) | Earnest Money Rs.40,000/- (Rupees Forty Thousand Only)

by means of Demand Draft / Pay Order from
any scheduled Nationalized Bank drawn in
favour of SBI Infra Management Solutions Pvt.
Ltd. and payable in Mumbai.

(c) | Time allowed for completion of | 45 (Forty Five) Days from the date of
work from the date of issue of work | commencement as per tender.
order.

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to SBIIMS PVT.LTD., the amount
mentioned in the said conditions.

I/'we have deposited Demand Draft / Banker's Cheque / FDR for a sum of Rs.40,000/-
(Rupees Forty Thousand Only) as Earnest money deposit with the SBI Infra
Management Solutions Pvt. Ltd. Should I/we do fail to execute the contract when called
upon to do so, l/we hereby agree that this sum shall be forfeited by me/us to SBI Infra
Management Solutions Pvt. Ltd.

We understand that as per terms of this tender, the SBIIMS Pvt. Ltd. may consider

accepting our tender in part or whole or in phases. We, therefore, undertake that we shall
not raise any claim / compensation in the eventuality of Bank deciding to drop any of the

Signature of Contractor with Seal
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building / buildings from the scope of work of this tender at any stage during the contract
period. Further, we also undertake to execute the work entrusted to us in phases on our
approved rates and within the stipulated time limit without any extra claim for price
escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to Tenderers” of this
tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices
of any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor
With Seal

Signature of Contractor with Seal
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TABLE - XIlI

PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor / Agency

il Name of Work

iil. SlI.No. of this Bill
V. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vil. Date of Completion as per Agreement
S.No. Item Description Unit Rate (Rs.) As per Tender
Quantity | Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note: 1.

If part rate is allowed for any items, it

should be indicated with reasons for

allowing such a rate.

Net Value since previous bill

If ad-hoc payment is made, it should be
mentioned specifically.

Signature of Contractor with Seal
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No.

-- were made have been taken jointly on and are
recorded at pages --- 1O --mmmmm o of measurement book No. ---
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the

site satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer

Signature of Contractor with Seal
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TABLE - XIV

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6

Total value of materials at Site.

Secured Advance @ ---------------- of above value - B

CERTIFIED:

0] That the materials mentioned above have actually been brought by the Contractor
to the site of the work and on advance on any quantity of any of this item is
outstanding on their security.

(ii) That the materials (are of imperishable nature) and are all required by the
Contractor for use in the work in connection with the items for which rates of
finished work have been agreed upon.

Dated Signature of

Site Engineer

Preparing the bill

Rank

Date signature of
Banks Architects-------------------
(Name of the Architects)

Dated Signature of
the Contractor

Signature of Contractor with Seal
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TABLE - XV

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since Rs. -----m-----
previous bill (A)

2. Total amount of secured advance due Rs. -----m-----
since Previous Bill (B)

3. Total amount due since Previous Bill Rs. -----------
(C) (A+B)
4, PVA on account of declaration in price Rs. --—--------

of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

5. Total amount due to the Contractor Rs. -----m-m---

OBJECTIONS:

i) Secured Advance paid in the previous Rs. -----m-m--
R/A

ii) Retention money on value of works as Rs. ---=--m--
per accepted tenders upto date
amount Rs.
Less already recovered = 1S ——
Balance to be recovered = IS ——

iii) Mobilization Advance, if any

(@) Outstanding amount (principal + Rs. -----m-m-
interest) as on date

(b) To be recovered in this bill = S —

iii. Any other Departmental materials cost Rs. -----------
to be recovered as per contract, if any

iv. Any other Departmental service Rs. -----------
charges to be recovered if any, as per

contract (water, power etc.) enclose
statement.

Total Deduction as per contract (F) Rs. ----memee-

Signature of Contractor with Seal
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Adjustments, if any ---------------m--- Rs. -----------
Amount less received by Contractor in

————————— R/A Bill (as per statement of

Contractor)

P.V.A. S

Total amount payable as per contract Rs. -----------
(E+F+G)

(Rupees in
words)

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us
after due checking of the measurements of work as required and is recommended for
payment.

Date: -----------mmmmmmmm e -
Signature of Architect
with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized
by me after due test checking of measurements of works as required and is recommended
for payment for an amount of RS..........cccccovviiiiiiieneennen.

Date : --
Signature of Owners
Engineer

STATUTORY DEDUCTION:

i) Total Amount due (E) Rs. ----mmmee-
ii) Less I.T. Payable = IS ——
iii) Less S.T. Payable Rs. -----------

Net Payable = 1S —

This figures given in the Memorandum for payable has been verified and bill
passed for payment ------ -- (in words and
figures)

Signature of Contractor with Seal



Page 53 of 56

LIST OF APPROVED MATERIAL AND MAKES OF ITEMS

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE)

1. STEEL FOR REINFORCEMENT TESTED STEEL OF RATHI,
TATA OR MAGNUM (TMT
STEEL)

2. ALUMINUM SECTION : HINDALCO, INDAL OR JINDAL

3. EXTERNAL PAINTS : ASIAN, BERGER, NEROLAC,
SHALIMARICI OR

EQUIVALENT

4. STEEL PRIMER : ASIAN, BERGER, SHALIMAR,
ICI

5. SYNTHETIC ENAMEL PAINT APCOLITE, NAROLAC, DULUX,
ICI

6. CEWMENT SHEETS : EVEREST OR EQUIVALENT

7. PORTA CABIN : RAWAJI EXPORTS  OR
EQUIVALENT

NB. 1) The contractor should obtain prior approval from Employer / Consultants before

2).
3)

Note: -

placing order for any specific materials. Employer may / delete any of the
makes or brands out of the above list.

All materials should conform to relevant standards and codes of BIS.

Materials with 1.S.I. mark shall be used duly approved by the SBIIMS Engineer
[/ Architect.

If any material is found to be not up to the mark, the contractor will have
to produce original bills/certificate from the manufacturer or his
authorized Distributor for authenticity and genuineness of the material
for consideration and as per make approved by the SBIIMS. The same

will not be considered for payment.

Signature of Contractor with Seal
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MODE OF MEASUREMENT

Unless otherwise stated, all pipes shall be measured net, length as laid and
measured overall fittings, such as bends, junctions, etc., and given in running
meters. The length shall be taken along the center line of the pipes and fittings.

Length of fittings viz, taps, valves, traps etc., which are paid under appropriate
items shall not be re-measured under linear measurements as enumerated above.

Soil waste and vent pipes shall be measured along the center line of the stack
including the connecting bends/tees to W.C. Pan, Nahani trap, etc. and shall be
paid as enumerated above.

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf
Toilet paper Holder, shall be measured by number and shall include all accessories
as enumerated in detail specification under each item.

Unless otherwise specified, all types of taps, valves, etc., shall be measured by
number and paid separately.

Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to
detail specification and measured by number and paid separately. The depth of
Manhole shall mean the vertical distance from the top of the Manhole cover to the
outgoing invert of the main drain channel.

Water meter shall include Y strainer and other appurtenances required by the local
bodies and shall include brick masonry chamber, etc., as per detailed specifications
and item shall be measured by number and paid for accordingly or as per schedule
of quantity.

Signature of Contractor with Seal
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PREAMBLE TO SCHEDULE OF QUANTITIES

Note: While quoting rates for each item of work, the contractor shall include for the
following irrespective whether it has been mentioned or not in the description of the
item without any extra claim / payment.

1. All unexposed surfaces of timber (any variety) used shall be treated with necessary
coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood
primer / putty and paint / polish as per description in the item.

3. Before making bulk quantities , the contractor shall make each of the item as
sample and get it approved in writing from the consultants minor modification if and

as suggested by the consultant the same shall have to be incorporated without any

extra cost.
4, All exposed edges of ply board shall be fixed with cedar / teak wood lipping.
5. All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise

specified in the item.
Difference in cost for approved sample shall be adjusted accordingly.

6. For furniture item where required whether mentioned or not shall be include
providing an fixing of Brass / Power coated handles /knobs multipurpose locks,

mini tower bolts ,ball catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only.
8. Thickness of laminates to be used shall be 1 mm except where specified.
9. Ant termite treatment is to provide for all wood / board /ply used in the storage.

Signature of Contractor with Seal
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SECTION — A: MATERIALS

Material shall be of best approved quality obtaining and they shall comply with the
respective Indian Standard Specification.

Samples of all materials shall be got approved before placing order and the approved
sample shall be deposited with the Architect.

In case of non-availability of materials in metric sizes the nearest size in FPS units
shall be provided with prior approval of the Architects for which neither extra will be
paid nor shall any rebates be recovered.

If directed, materials shall be tested in any approved Testing Laboratory and the test
certificates in original shall be testing including charges for repeated tests, if ordered,
shall be borne by the Contractor.

It shall be obligatory for the Contractor to furnish certificate, if deemed by the
Architects, from manufacturer or the material supplier that the work has been carried
out by using their material and as per their recommendations.

All materials supplied by the Employer / any other Specialist Firms shall be properly
stored and the Contractor shall be responsible for its safe custody until they are
required on the works and till the completion of the work.

Unless otherwise shown on the Drawings or mentioned in the “Schedule of Quantities”
or special specification, the quality of materials, workmanship, dimensions, etc., shall
be as specified as hereunder.

All equipment and facilities for carrying out field tests on materials shall be provided by
the Contractor without any extra cost.

Signature of Contractor with Seal



