NIT NO | 2018-19/ELE/30

DATE 30.11.2018

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMSPL),
(WHOLLY OWNED SUBSIDIARY OF SBI)
AMARAVATI CIRCLE OFFICE

INVITES e-TENDERS ON BEHALF OF SBI

THROUGH E-TENDERING PROCESS

FOR

REPLACEMENT OF LED LIGHTS AND OTHER ALLIED ELECTRICAL WORKS AT AU
CAMPUS BRANCH (0772), VISAKHAPATNAM, ANDHRA PRADESH

Contractors who are on the panel of SBI, Hyderabad Circle (LHO) in the appropriate Electrical installation work category are
only eligible. (Contractors should submit proof of the same)

Note:Firm should possess valid digital signature for this tender

Last date for submission of e-Tender: 3.00 P.M. (IST) on 14.12.2018

Opening of e Tenders: 3.30 P.M. (IST) on 14.12.2018

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2" Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids
Hyderabad — 500 001
Ph: 040-23387364, 365
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NOTICE INVITING TENDER (NIT)

NAME OF WORK: e-TENDER Notice for REPLACEMENT OF LED LIGHTS AND OTHER ALLIED

ELECTRICAL WORKS AT AU CAMPUS BRANCH (0772),

VISAKHAPATNAM, ANDHRA

PRADESH. Online e tenders are invited for the above mentioned work from the contractors on the
approved panel of SBI, LHO-Hyderabad in the appropriate Electrical installation work category
(contractors to furnish proof of empanel and its validity)

1

Name of the work

REPLACEMENT OF LED LIGHTS AND OTHER ALLIED
ELECTRICAL WORKS AT AU CAMPUS BRANCH (0772),
VISAKHAPATNAM, ANDHRA PRADESH.

2 Cost of Tender Documents | 1) Rs 500/- to be credited in the SBIIMS Account No.
35980903891, SBI, Madam cama Road Branch, IFSC:
SBIN0008586.
2) Proof for crediting the amount such as counter foil, UTR no.
should be enclosed along with EMD.
3 | Date and Time where | FROM 30.11.2018 TO 14.12.2018
tender forms are available | at https://etender.sbi/
(From to )
4 |Time and last date of | Upto 3.00pm on 14.12.2018
submission of online e-
Tender
5 Place, Time& Address for | Up to 3.00 pm. On 14.12.2018
submission of e | A) Tender documents at https://etender.sbi/
tender/contact person
/telephone no/email | B) EMD, Tender fees credit proof physically at the Address:
address. SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2" Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids
Hyderabad — 500 001
Ph: 040-23387364, 365
e- mail id : headand.sbiims@sbi.co.in
6 Date, Time and Place of | On 14.12.2018 at 3:30 PM
opening of eTenders
SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2" Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids
Hyderabad — 500 001
Ph: 040-23387364, 365
email id : headand.sbiims@sbi.co.in
7 | Quantum of Earnest Money | Rs. 2,200.00 (DD-Drawn in favor of Regional Manager, State
Deposit (EMD) Bank Of India, RBO-1, Visakhapatnam urban payable at
drawn in  favour  of | Visakhapatnam)
Payable at
8 | Quantum of  Security | 1. Initial Security Deposit (ISD) — 2% of the Tender value including
Deposit EMD
(percentage) drawn in | 2. Retention Money- Deductible in running bills @ 10% of the
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https://etender.sbi/

favour of Payable at | value of work and Total deductible is 5% of value of work including
. Amount of bank |EMD, ISD.
guarantee.

9 Estimated cost Rs. 2,18,091.00

10 | Terms of payment of Bills No Advance will be paid

11 | (Penalty clause) Liquidated | @ 0.5% of the value of work per week of delay subject to a
Damages maximum penalty of 5% of the value of work would be strictly

imposed.

12 | Stipulated time for | FOUR WEEKS
completion of the
work/supply.

13 | Validity period of the | 90 days from last date for receipt of tender
tender.

14 | Eligible Taxes A ) Income Tax will be deducted at source as per Govt.

Guidelines.
B) Reimbursement of GST will be made only on submission
of proper GST invoice as per applicable GST
provisions/Rules. The contractor should comply with the
following;
@ Contractor should have GST Registration Number.
@ Invoice should specifically/separately disclose the amount
of GST levied at applicable rate as per GST provisions/Rules.
@ In case of Correction in the bills after scrutiny, contractor
should submit fresh bills for payment.
@ Contractor should timely file his GST return in accordance
with GST provisions to enable the bank to claim the credit of
GST paid to the contractor.
@ The GST Number of State Bank Of India are
For Andhra Pradesh state-37AAACS8577K1Z0
For Telangana State -36AAACS8577K1ZQ
For Puducherry U.T - 34AAACS8577K1ZU
15 | Electronic Payment Electronic payment shall be preferred. All the contractor must
furnish details such as 1) Name of the their bank 2) Name of their
branch 3) Account number 4) Name of the account holder as in
the bank account 5) IFSC No of the branch 6) PAN number.

16 | Agency for arranging e- | e-Procurement technologies Limited, Ahmedabad.
tender/online Email id:- sujith@eptl.in, jaymeet.rathod@eptl.in,
bidding pratik.parekh@eptl.in,dharam@eptl.in

PrimaryContactNo:-079-61200579/580/566/596/576/
569/567,9374519754

Alternate Contact No.:- Mr. Yashrajsinh Rathod:-
079/68136815, yashrajsinh@auctiontiger.net

17 | For further clarifications, if | All technical matters contact Ramesh Kumar K, DM (Elect)
any 9567254549

18 | Any additional | The quoted rate should be inclusive of materials, labour, wages,
Information fixtures, transportation, installation, all taxes(excluding GST),

wastage’s, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses to complete the work
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CHECKLIST DOCUMENTS:

» Scanned copy of Tender documents cost credit proof must be uploaded and physically the
same needs to be submitted at given address within due date of tender

» Scanned copy of D.D/B.C of EMD must be uploaded and physically the same needs to be
submitted at given address within due date of tender

»Scan copy of letter of empanel should be uploaded, failing which tender summarily rejected
» Scan copy of declaration copy duly signed by the respective bidder to be uploaded.
» Scan copy of valid Electrical contractor license of the respective bidder to be uploaded.

» The signed and scanned copy of entire tender document in pdf format which is downloaded
from https://etender.sbi

NOTE :

» Firm should visit the website till last date of submission for changes/ corrigendum if any

» Tender documents found partly or fully modified / altered/ corrected etc shall stand summarily
rejected

» The make of materials should be chosen strictly from the approved makes as given in the tender.
Using of the multi brands is not permissible. Single brand should be used for entire project

» The SBIIMS reserves the right to cancel or postpone the tenders at any stage without assigning any
reason.

» Any clarifications sought after opening of the tenders will not be entertained at any cost.
» THE CONTRACTOR HAS TO PROVIDE THEIR E-MAIL ID, CONTACT NOS. AND POSTAL

ADDRESS IN THE BID DOCUMENTS. HENCEFORTH, ALL OFFICIAL COMMUNICATION FORM
BANK/SBIIMS SHALL BE THROUGH E-MAIL AND SMS ALSO.

VICE PRESIDENT,
SBIIMSPL,
AMARAVATI
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INSTRUCTIONS TO TENDERERS

Online, e-tenders are invited for REPLACEMENT OF LED LIGHTS AND OTHER ALLIED ELECTRICAL
WORKS AT AU CAMPUS BRANCH (0772), VISAKHAPATNAM, ANDHRA PRADESH. from the
Contractors of eligible Category, Empaneled in the State Bank Of India, LHO, Hyderabad.(proof of
empanel in appropriate category and its validity should be submitted).

1. Submission of Bids/Tender Documents: Tenders should be submitted online in the website
https://etender.sbi/. In addition, scanned copy of the declaration given in page no 46 signed with
seal and scanned proof of empanel and its validity should be submitted online with our service
provider on the website at: https://etender.sbi/ The tender document is not required to be sent to
us in hard copy. The Tender documents with acceptance of all terms and conditions strictly as
described in this tender document will be submitted online through M/s e-Procurement Techno-
logies Ltd., Ahmadabad, the out sourcing agency approved by the Bank for e-tendering on the
website https://etender.sbi/

2. Contractors should submit/sent EMD physically on or before 3.00p.m on last date at the office of
the Vice President, SBI Infra Management Solutions Pvt. Ltd., Amaravati Circle Office, 2" Floor,
SBIl Amaravati LHO Building, Gun foundry, Abids, Hyderabad.

3. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2%
of the accepted value of the tender including the EMD, by means of D.D. in favor of Regional
Manager, State Bank Of India, RBO-1, Visakhapatnam urban payable at Visakhapatnam. The Ini-
tial security deposit is to be paid by the Contractor to Bank within 15 days of intimation to him of
the acceptance of the tender. No interest is allowed on the above said security deposit(EMD, ISD)

4. Retention Money: From each running bill, an amount at the rate of 10% of the gross value of the
running bill shall be recovered as retention money, till the total retention amount including the EMD
and ISD amounts already with the Bank become 5% of the value of the contract amount. This
amount is called as Total Security Deposit, which consists of three components

a) EMD - Earnest Money Deposit.
b) ISD - Initial Security Deposits.
c) RM - Retention Money.

The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of the total
security deposit amount shall be refunded without interest to the contractor on issuance of virtual
completion certificate by the Architect/Bank/SBIIMS and the Contractor's removal of his materials,
equipment, labour force, temporary sheds, stores, site office etc. and on receipt of physical
possession of the site by the Bank. The remaining 50% of the total security deposit may be
refunded 15 days after the end of defects liability period(6 months), provided he has satisfactorily
carried out all the works and attended to rectification of all defects in accordance with the
conditions of the contract. In case of failure on the part to do so, the cost of rectifying the defects
through any other agency shall be deducted from the amount of security deposit due to the
contractor.

5. Completion of work: :i) The work shall be considered as complete only when the certificate of
virtual completion is issued by the architects/Bank/SBIIMS. ii) The 'defects liability period' as
prescribed in the contract shall commence only from date of such virtual completion. iii) Any defect
that may appear within the defects liability period shall be rectified by the contractor within
reasonable time on receipt of necessary instructions from Bank/SBIIMS to that effect.

Signature of contractor Page 6 of 51



6. All compensation or other sums of money payable by the Contractor to Clients under the terms of
this contract may be deducted from the security deposit, or from any sum that may be or may be-
come due to the Contractor on any account whatsoever and in the event of the Security Deposit
being reduced by reasons of any such deductions, the Contractor shall within 7 days of being
asked to do make good in by DD any sum which have been deducted from his security deposit.

7. Tender containing any condition leading to unknown / indefinite liability, are liable to be summarily
rejected.

8. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the con-
tractors who resort to canvassing will be liable to rejection.

9. The tenderer should quote their (own) rates for undertaking the work.
10. GST as applicable will be reimbursed by bank as specified in NIT.

11.All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall
be payable by contractor including transportation and TA / DA of the workers at site and the
Bank/SBIIMS will not entertain any claim whatsoever in this respect

12.  L.T. will be recovered @ 2 % plus surcharge or as applicable as per Government Rules

13.  Tenders for works shall remain open for acceptance for a period of 90 days from the last date
of tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any
modifications in terms and condition of the tender which are not acceptable to the Bank, then the
Bank/SBIIMS without prejudice to any other right or remedy is at liberty to forfeit the earnest
money.

14.  The successful tenderer, after the work is awarded, he will have to enter into an agreement
with the competent authority of the bank.

15. The tenderer, must co-ordinate with the other agencies such as (l) Civil & Interior(ll) Air — Con-
ditioning etc.

16.  The tenderer should visit the site to ascertain the working conditions and local authority regula-
tions / restrictions if any and other information required for the proper execution of the work. The
work should be carried out at any floor.

17. The tenders shall summarily rejected, if any one of the above said requirements has not been
complied with

18. The work is to be carried out on different floors level depending upon the nature of work.
Please note that materials and machines are required to be carried on head load and the same
must be accounted in the costing. Please note that no separate cost shall be allowed for carting
and shifting of materials.

19.  The quantities of various items given in the schedule of quantities are approximate. The quant-

ities of work may vary at time of allotment / execution of work. Bank/SBIIMS reserves the right to
omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor will
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be paid for the actual work done at the site duly verified by the concerned official of the
Bank/SBIIMS.

20. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour
charges paid shall be maintained and shall be presented regularly to the Employer’s for checking.
The settlement will be made based on figures arrived at jointly and taking unit price given in the
contract assigned to the successful Tenderer. In case of extra items where similar or comparable
items are quoted in the tender, extra rates shall be based on tender rates.

21.  If the rate quoted by the contractor for any item / items are not workable or abnormally lower
than the market rate, the Bank/SBIIMS may demand Bank guarantee from the contractor for satis-
factory completion of these work. The bank guarantee amount will be not less than 50% of the es-
timated amount of the items for which the rates are not workable or abnormally low. This bank
guarantee will be released after completion of these works (unworkable and abnormally low rated
items) to the satisfaction of the Bank/SBIIMS.

22. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insur-
ance cover for the work in the form of CAR policy and Third Party Insurance within seven
(7) days from the acceptance of work order. The work should be completed in FOUR
WEEKS time period from the date of the work order issued to the contractor to commence
the work.

23. The work has to be started within 7 (Seven) Days from the date of receipt of work order/ mark
out at site; whichever is later. In case of work not being started within this stipulated period, the
Bank/SBIIMS reserves the right to cancel the work order duly forfeiting the Earnest money deposit

24. No employee of the Bank/SBIIMS is allowed to work as a contractor for a period of 2 years of
his/her retirement from Bank/SBIIMS Services without previous permission of the Bank/SBIIMS.
This contract is liable to be canceled, if either the contractor or any of his employees is any time to
be such a person who had not obtained the permission of Bank/SBIIMS as aforesaid before sub-
mission of the tender or engagement in the contractor’s service.

25.  Contractor should get approval of the samples of materials in advance with Bank / SBIIMS’s
Engineer before use of the same in the work’

26. Bank/SBIIMS has the right to offer the contractor to modify the old material wherever/ whenev-
er necessary instead of new supplies

27. The quoted rate should be inclusive of materials, labor, wages, fixtures, transportation, installa-
tion, all taxes(excluding GST), wastage’s, Octroi, machinery, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses, incidental charges and all related expenses to
complete the work

28. The Bank/SBIIMS will not be bound to accept the lowest tender and reserves the right to ac-
cept or reject any or all the tenders without assigning any reason whatsoever

29. The contractor should fulfill the labour regulation guidelines stipulated by the governments

30. No advance payment in any from will be granted for the works proposed
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31.  Period of taking up the final bill will be one month from/ after satisfactory virtual completion or
the date of submission of the final bill whichever is later.

32. The acceptance of a tender will rest with the Competent Authority, who does not bind
himself to accept the lowest tender and reserves to himself the authority to reject any or all
of the tenders received, without assigning any reasons. All tenders in which any of the pre-

scribed conditions are not fulfilled, or are incomplete in any respect are liable to be rejec-
ted.

READ, UNDERSTOOD AND ACCEPTED VICE PRESIDENT

SIGNATURE OF THE CONTRACTOR WITH SEAL
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Vice president,

SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2™ Floor,

SBI Amaravati LHO Building,Gun foundry,
Abids,Hyderabad — 500 001.

Dear Sir/s,

Ref: TENDER FOR REPLACEMENT OF LED LIGHTS AND OTHER ALLIED ELECTRICAL
WORKS AT AU CAMPUS BRANCH (0772), VISAKHAPATNAM, ANDHRA PRADESH.

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates, Form of Agreement, General Specification, Approved
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and
clearly understood all the same and on the basis of the same |/We quoted our rates in the Schedule of
Quantities (i.e. BOQ) attached with the tender documents.

| / We do here by undertaken to execute and complete the whole or part of the work (as desired by
you) at the respective rates quoted. I/ We are depositing a sum of Rs. .00 (Rupees
THOUSAND ONLY ) as earnest money deposit by way of demand draft drawn in favor of Regional
Manager, State Bank Of India, RBO-1, Visakhapatnam along with this tender for due execution of the
work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves
to forfeit the aforesaid deposit. In the event of this Tender being accepted I/ We agree to obtain the
labor license and the CAR and Third party insurance policy and deposit the balance E.M.D. amount
and adhere/comply to all other instructions as given in TENDER DOCUMENT.

| / We further agree to complete the work included in the said schedule of quantities within time FOUR
WEEKS from the date of the work order issued to commence the same. Date of commencement shall
be either one week from the date of work order issued to the contractor or the date on which mark out
of work at site has been given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer. | / We
agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items
for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of
all the same.

Yours Faithfully, Signature of Witness:
Contractor’s Signature 1.
Name: 2.
Address: 3.
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CONDITIONS OF CONTRACT

GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

i)  Submission of Bids/Tender Documents: Tenders should be submitted online in the website ht-
tps://letender.sbi/ In addition, scanned copy of the declaration given in page no 46 to be signed
with seal and scanned proof of empanel and its validity should be submitted online with our
service provider on the website at: https://etender.sbi/ The tender document is not required to
be sent to us in hard copy. The Tender documents with acceptance of all terms and conditions
strictly as described in this tender document will be submitted online through M/s e-Procure -
ment Technologies Ltd., Ahmadabad, the out sourcing agency approved by the Bank for e-ten-
dering.

i) Inthe event of the tender being submitted by a firm, it must be signed by a member or members
of the firm having legal authority to do so, and if called for, the legal documents in support thereof
must be produced for inspection and the same in the case of the firm carried out by one member
of a joint family. It must disclose that the firm is duly registered under the India Partnership Act.
Any tender signed by a member not holding a power of attorney shall be treated as informal.

Tenderer shall note that their tenders shall remain open for acceptance for a minimum
period of three_months from the last date of receipt of tenders. The tenders must be
unconditional. Conditional tenders may be summarily rejected.

2. RATES TO INCLUDE:

While quoting their rates the tenderer should include the following if otherwise not stated herein

before.

a) Materials, labour, wastage’s, overhead, transport, seignior-age charges etc all for completing work

b) Necessary cost of taking samples of materials supplied by them for work including plywood,
wood/tiles etc., testing of the same at Govt.’s / approved laboratory including transportation, cost of
the samples, as and when required.

c) Submission of test reports of other materials as may be specified by Bank / SBIIMS’s Engineer.

3. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than the work site
handed over to him.

4.LABOUR HUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own
expense and responsibility.

5.IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for any
decisions instructions / want of details from Employer or for any of the conditions, the contractor shall
be allowed reasonable extension of time by the employer but any claim for idle labour shall not be
entertained by the employer. Contractor’s quoted rates should include for all such contingencies.
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor
charges of tools and plants would be entertained under any circumstances.

6.The contractor shall engage one competent person at site who shall take the instructions
from the Employer. The work should not suffer due to lack of supervision, manpower and
materials.
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7.The Contractor is required to co-ordinate his works along with other agencies working at site. He has
to reimburse any of the damage made by him or any of his representatives for any of the other agency
or owner at site.

8. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition,
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling
shall not be paid extra.

9. The contractor is required to fabricate a sample where required, or any item so installed for
approval. Any changes made by the Architect/Employer, in the sample to the specifications as
mentioned in the tender, shall not be deducted or paid extra. The bulk production of the furniture can
only be taken up after the final approval of the sample of the item.

10. The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition frame
shall be firmly fixed to the floor and ceiling by using suitable wall plugs and screws.

11. The contractor shall check all dimensions before fabricating and fixing the partitions or any other
items in position at site.

12. All measurements given in the schedule hereunder are for the purpose of tender only.
Payment will be made on actual measurement of the work done.

13. All measurements shall be as per relevant I.S. standards.
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in
the specifications and conditions laid down hereinafter and in the drawings, the work shall be carried
out as per standard specifications and under the direction of Employer.

1. INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and agreement,
the following words shall have the meaning herein assigned to them except where the subject or
context otherwise requires.

i. Employer: The term employer shall denote SBIIMS on behalf of State Bank of India having of-
fice at at Gun foundry, Hyderabad and any of its employees representative authorized on their
behalf.

ii. Architects / Consultants: The term Architects shall mean the Architects appointed by the em-
ployer for the purpose of preparing detailed drawing, supervision etc. It is the Bank/SBIIMS to de-
cide whether to appoint Architect or not and to change the Architect at any stage of work.

iii. Contractor: The term contractor shall mean (Name and address of the contract-
or) and his / their heirs, legal representatives, assigns &successors.

iv. Site: The site shall mean the site where the works are to be executed including any building and
erection thereon, allotted by the employer for the contractors use.

v. Site Engineer: Any Engineer appointed from time to time by the Employer and certified in writing
to the Architects and the Contractor, to be positioned at site to supervise the work.

vi. Drawings: The work is to be carried out in accordance with drawings, specifications, the sched-
ule of quantities and any further drawings which may be supplied or any other instruction, which
may be given by the Employer or Architects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities
are to be kept at site and the Employer / Architects shall be given access to such drawings or
schedule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings
and / or dimensional sketches therefore and have it confirmed by the Employer as case may be
prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from
the time when it is required for implementation so that the Employer may be able to give decision

thereon.
vii. “The Works” shall mean the work or works to be executed or done under this contract.
viii. “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolv-

ency Act or in Provincial Insolvency act or any amending status.
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iX.“The Schedule of Quantities” shall mean the schedule of quantities as specified and forming
part of this contract.

X. “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the ac-
cepted quoted rates of the contractor.

Xi.‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or de-
ductions there from as may be made under the provisions hereafter contained.

xii. “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the
appendix, the schedule of quantities, specifications and drawings attached here to and duly
signed.

xiii. ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters
sent (unless delivered personally or otherwise provided to have been received) by registered post
to the last known private or business address or registered office of the addressee and shall be
deemed to have been received when in the ordinary course of post it would have been delivered.

xiv. ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deduc-
ted from the total of the items if the Tender any sum, either as a percentage or otherwise, then the
net price of any item in the tender shall be the sum arrived at by adding to or deducting from the
actual figure appearing in the tender as the price of that item a similar percentage or proportionate
sum. Providing always that in determining the percentage or proportion of the sum so added or
deducted by the contractor, the total amount of any Prime Cost items and provisional sums of
money shall be deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net
prices’ when used with reference to the contract or account shall be hold to mean rates or prices
so arrived at.

xv. ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupa-
tion.

xvi. Words importing persons include firms and corporations. Words importing the singular only,
also include the plural and vice verse where the Context requires.

2. SCOPE OF WORK/ CONTRACT
The Brief Scope of work involves the following.
1. Main Panel Installation, DB installation, Ac wiring etc
2. Fan point wiring, light point wiring
3. Installation of switch boards, Light fixtures etc
4. Supply and installation of LED lights, fans...etc

The Contractor shall carry out and complete the said work in every respect in accordance with this
Contract and with the directions of and to the satisfaction of the Employer. The Architect with approval
of Employer or Employer issue further drawings and/or written instructions, detailed directions and
explanations which hereafter collectively referred to as ‘Instructions’ in regard to:

a) The variation or modification of the design quality or quantity of works or the addition or omis-
sion or substitution of any work.

b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings and /
or specification.
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c) The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

d) The demolition removal and / or re-execution of any work executed by the contractor/s.

e) The dismissal from the work of any persons employed there upon.

f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter mentioned and
those arising during the maintenance period (Defect Liability Period).

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s or
his agent / Architect's instructions, provided always that verbal instructions, directions and
explanations given to the contractor’s or his representative upon the works by the Employer’s or his
agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within seven
days. No works, for which rates are not specifically mentioned in the priced schedule of quantities,
shall be taken up without written permission of the Employer. The employer as provided in clause
“variation” shall fix rates of items not mentioned in the priced schedule of quantities.

Regarding all factory made products for which ISI marked products are available, only
products bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport conditions, effective labour and
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their
tender for cost of carriage, freight and other charges as also for any special difficulties and including
police restriction for transport etc., for proper execution of work as indicated in the drawings. The
successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses
incurred on account of any site condition.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of
the tenders of each section or to split up and distribute any item of work to any specialist firm or firms,
without assigning reasons.

The tenderer should note that the tender is strictly on the item rate basis and their attention is drawn to
the fact that the rates for each and every item should be correct, workable and self-supporting. If
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted. The
Employer/Architects shall not be bound to recognize the contractor’s analysis.

The works will be paid for as “measured work” on the basis of actual work done and not as “lump sum”
contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly related to
and reasonably detectable from the drawings, specifications and schedule of quantities and no further
extra charges will be allowed in this connection. In the case of lump-sum charges in the tender in
respect of any items of work will be made for the actual work done on the basis of lump sum charges
as will be assessed to be payable by the Employer / Architects.

The employer has power to add, omit from any work as shown in drawings or described in

specifications or include in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorization from the Employer. No
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variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three months
from the date of opening of the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft agreement
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses,
incidental thereto. However the written acceptance by the employer of a tender will constitute a
binding contract between the employer and the person so tendering such formal agreement is
subsequently executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies,
and / or authorities with whose systems the structures were proposed to have connection and shall
before making any variations from the drawings or specifications that may be associated to so
conform, give the Employer / Architects written notices specifying the variations proposed to be made
and reasons for making them and apply for instruction thereon. The Employer / Architects on receipt of
such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws
to be given to any authority, and to pay to such authority or to any public officer all fees that may be
properly chargeable in respect of the work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, designs,
trademarks or name or the protected rights in respect of any constructional plant, machine, work or
material used for or in connection with the works or temporary works and from and against all claims,
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has
informed the Architects, before any such infringement and received their permission to proceed and
shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that may
be legally incurred in respect thereof.

7. TAXES AND DUTIES
The tenderer must include in their tender prices quoted for all taxes(except GST) and duties royalties,
cess ,local charges if applicable. No extra claim on this account will in any case be entertained.

8. NOTICES AND STATUTORY REGULATIONS

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the
successful completion of the contract works. The whole of the work is to be complied with as per the
requirements and bylaws of the relevant statutory authorities including contract labor (Regulation and
Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the Standard Procedure shall be considered to be approximate and no liability shall
attach to the employer for any error may be discovered therein. The Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any reason therefore.
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The Contractor shall be deemed to have satisfied himself before tendering to the correctness and
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the
completion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or any work,
which is not included in this contract by the other Agency, or persons and contractor shall allow all
reasonable facilities and use of his scaffolding for the execution of such work. The main contractor
shall extend all cooperation in his regard.

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according to
the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provide that the same
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final
and binding.

12. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to
complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless
the provision for the extension of time hereinafter contained.

If in the opinion of the Employer/Architect the works be delayed:

a) By force major or

b) By reason of any exceptionally inclement weather or

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring
owners of public authorities arising, than through the Contractor’s won default or

d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer
/ Architect and not referred in the Schedule of Quantities and / or specifications or

e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting
any of the buildings traders or

f) In consequence of the Contractor not having in due time, necessary instructions from the
Employer for which he shall have specifically applied in writing ahead of time, giving
reasonable time to prepare such instructions, the employer shall make a fair and reasonable
extension of time for completion of the Contract works In case of such strike or lock-out, the
Contractor shall as soon as possible give written notice thereof to the employer, but the
Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do all
they may reasonably be required, to the satisfaction of the employer to proceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program
for carrying out the work stage in the stipulated time for the approval of Architect / Employer and follow
strictly the approved time schedule incorporating charges if any, to ensure the completion of the work
in stipulated time. A graph or chart on individual work shall be maintained showing the proportionate
progress of work week by week a weekly progress report stating the number of skilled and unskilled
laborers employed on the work, working hours done, place, type, and quantity of work done during the
period.
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The Contractor must inform the employer within 10 days in advance of all drawings and detailed
required by him from time to time. The Contractor shall adhere to the approved program and arrange
for the materials and labour etc accordingly. Despite repeated instructions, if the Contractor fails to
show proportionate progress of the work, the Architect / Employer may take suitable action and
deemed fit without prejudice to any terms and conditions of the contract.

13. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated
period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way
of liqguidated damages and not as penalty during which the work remains un-commenced or unfinished
after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within any
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for each
week beyond the date that the work remains incomplete subject to maximum of 5%of the contract
value (without extra items).

14. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workmanlike
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or
according to such other additional particulars, and instructions as may from time to time be given by
the Employer / Architects during the execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer /
Architects, the contractor shall have to carry out tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove
that the materials etc., under test conform to the relevant I.S Standards or as specified in the
specifications. The necessary charges, transporting, testing etc., shall have to be borne by the
contractor. No extra payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
include charges for import duties, and other charges and must be the best of their kind available and
the contractors must be entirely responsible for the proper and efficient carrying out of the work. The
work must be done in the best workmanlike manner. Samples of all materials to be used must be
submitted to the Employer when so directed by the Engineer and written approval from
Employer must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain,
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra
cost. Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own expenses
shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the
work whether by himself or special tradesmen or sub-contractor and any damage caused must be
made good by the contractor at his own expenses.
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Contractor should take all precaution to safeguard the flooring and if any damages to the flooring
should be rectified by the contractor in the same quality at his own cost.

15. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order of
any materials which in the opinion of the Employer / Architects are not in accordance with specification
or instructions, the substitution or proper re-execution of any work executed with materials or
workmanship not in accordance with the drawings and specifications or instructions. In case the
contractor refuses to comply with the order the Employer shall have the power to employ and pay
other agencies to carry out the work and all expenses consequent thereon or incidental thereto as
certified by the Employer / Architects shall be borne by the contractor or may be deducted from any
money due to or that may become due to the contractor. No certificate, shall relieve the contractor
from his liability in respect of unsound work or bad materials.

16. SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the
Employer. The duties of the Employer representative are to watch and supervise the works and to test
any materials to be used of workmanship employed in connection with the works. He shall have no
authority either to relieve the Contractor of any of his duties or obligations under the Contract, or
except those expressly provided hereunder, to order any work involving delay or any extra payment by
the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining
the works and materials and checking the measuring time and materials. Neither the Employer’s
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the
requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or
omissions unless such an authority may be specially conferred by a written order of the Employer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen about the
non-approval of any work or materials and such works shall be suspended or the use of such material
should be discontinued until the decision of the employer/Architect is obtained, the work will from time
to time be examined by the Architect or the Employer’s representative but such examinations shall not
in any way exonerate the Contractor from the obligation to remedy defects which may be found to
exist at any stage of the work of after the same is completed. Subject to the limitations of this cause,
the Contractor shall take instruction from the Architect / Employer.

17. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall be
available (by turn) throughout the working hours to receive and comply with instructions of the
Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian
National. Any laborer supplied by the contractor to be engaged on the work on day work basis either
wholly or partly under the direct order or control of the Employer or his representative shall be deemed
to be a person employed by the contractor.
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18.LOCAL LAWS, ACTS, REGULATIONS
The contractor should abide by the central labour regulation and also shall strictly adhere to all
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other
safety regulations. The agency shall comply with the provision of all labour legislation including the
latest requirements of all the acts, laws, any other regulations that are applicable to the execution of
the tests.

a) Minimum wages act, 1948 (Amended)

b) Payment of wages act,1936 (Amended)

c) Workman’s compensation act 1923 (Amended)

d) Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)

e) Chief Labour Commissioner( C) , Ministry of Labour&Employment vide Gazette notification

No.F.No.1/13(3)/2017-LS-Il dated 20™ April 2017 on minimum wages

f)  Apprentice act 1961 (Amended)

g) Industrial employment (Standing order) Act 1946 (Amended)

h) Personal injuries (compensation insurance ) Act 1963 and other modifications

i) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

j)  Shop and Establishment Act

k) Employer’s Liability Act.

[)  Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with any
claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the
State or any local authority or of the Employer regarding the maintenance of proper environmental
sanitation of the area where the contractor’s laborers are housed or accommodated, for the prevention
of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall
provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide
facilities for pure drinking water at all times for the use of men engaged on the works and shall remove
and clear away the same on completion of the works. Adequate precautions shall be taken by the
contractor to prevent nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He
shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works report such accident to the Employer and also to the competent Authority
where such report is required by law.

19. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
may misconduct him. Such discharges shall not be the basis of any claim for compensation or
damages against the Employer or any of their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor
shall not directly or indirectly transfer, assign or under let the contract or any part, share or interest
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall
relieve the contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.
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21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works duly insured
under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value of
110% of the Project value or Tender value until the Completion of the project or handing over
whichever is later. The insurance policies should be taken in the joint names by the
contractors and the same should be renewed at appropriate time.

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things
and for all damages to the structural and / or decorative part of property which may arise from the
operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s
employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to
include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the
works forming the subject of this contract by rain, wind or other inclemency of the weather. The
contractor shall indemnify the Employer and hold harmless in respect of all and any expenses arising
from any such injury or damages to the person or property as aforesaid and also in respect of any
claim made in respect of injury of damage under any acts on compensation or damage consequent
upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all
responsibility in this respect. must be effected jointly in the name of the Employer and contractor and
the policy lodged with the Employer. The scope of insurance is to include damage or loss to the
contract itself till this is made over in a complete state. Insurance is compulsory and must be affected
from the very initial stage. The contractor shall also be responsible for anything, which may be
excluded from damage to any property arising out of incidents, negligence or defective carrying out of
this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim
or damages from any sums due to or to become due to the contractor.

22. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or employer’s representative shall give
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such
notice or fails to countersign or to record the difference within a week from the date of measurement in
the manner required by Site Engineer or by the subordinate deputed by him as the case may be is
final and binding on the contractor and contractor shall have no right to dispute the same.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to payment
thereof, within the period of honoring certificates named in these documents.

23. PAYMENTS
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each month subject to minimum value as stated in these
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documents. The bills in proper forms must be duly accompanied by detailed measurements in M-book
in support of the qualities of work done and must show deductions for all previous payments, retention
money, etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the
period of honoring certificates named in these documents.

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention
money as described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials
or goods will be progressively deducted from the amount due to the contractor in accordance with the
quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not preclude the requiring
of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or
re-erected or be considered as an admission of the due performance of the contract, or any part
thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any
way the power of the Employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill
shall be submitted by the contractor within one week of the date fixed for completion of the work or of
the date of certificate of completion and payment shall be made within one month from the date of
receipt of the bill.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final
bill shall be made after deduction of Retention Money as specified, which shall be refunded after the
completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s certificate
that the contractor has rectified all defects to the satisfaction of the Employer. The acceptance of the
payment of the final bill by the contractor would indicate that he has no further claim in respect of the
work executed.

24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities.
The Employer / Architect can increase or decrease any quantities to any extend or even delete
particular item as per the site requirements and the contractor shall not be paid anything extra on this
account. Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease
in the quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this
account.

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for
similar items in the contract wherever existing. If similar items are not available, the rates for such
items will be derived as per standard method of rate analysis based on prevalent fair price of labour,
material and other components as required with 15% towards contractor’s profit and overheads.

25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials
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designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific
approval of the Employer / Architect has to be obtained in writing.

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects.

27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after
completion of the work. In the default, the Employer may employ and pay other persons to amend and
make good such damages, losses and expenses consequent thereon or incidental thereto shall be
made good and borne by the contractor and such damages, loss and expenses shall be recoverable
from him by the Employer or may be deducted by the employer, in lieu of such amending and making
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of
amending such work and in the event of the amount retained being insufficient recover that balance
from the contractor from the amount retained(retention money) together with any expenses the
Employer may have incurred in connection therewith.

28.CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any work is to be covered
up or finished up or otherwise becoming inaccessible later on, in order that the work may be inspected
and correct dimensions taken before such covering, in default whereof the same shall, at the opinion
of the Employer/ Architect be either opened up for measurement at the contractor’s expenses or no
payment may be made for such materials. Should any dispute or differences arise after the execution
of any work as to measurements etc., or other matters which cannot be conveniently tested or
checked, the notes of the Employer / Architects shall be accepted as correct and binding on the
contractor.

29. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing the
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make default, the
Employer shall have the power to give notice in writing to the contractor requiring the work to be
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a
notice under this clause. After such notice shall have been given, the contractor shall not be at liberty
to remove from the site of the works or from any ground contiguous thereto any plant or materials to
subsist from the date of such notice being given until the notice shall have been compiled with. If the
contractor fails to start the work within seven days after such notice has been given to proceed with
the works as therein prescribed, the employer may proceed as provided in clause 31 (Termination of
Contract by Employer)

30. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or
a composition for the benefit of the greater part, in number of amount of his creditors or shall enter into
a Deed or arrangement with his creditors, or if the Official Assignees in insolvency, or the Receiver of
the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm
appointed by the court shall be unable within fourteen days after notice to him requiring him to do so,
to show to the reasonable satisfaction of the employer that he is able to carry out and fulfill the
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contract, and if so required by the employer to give reasonable security therefore, or if the contractor
shall suffer execution to be issued, or shall suffer any payment under this contract to be attached by or
on behalf of and of the creditors of the contractor, or shall assign, charge or encumber this contract or
any payments due or which may become due to contractor, there under, or shall neglect or fail to
observe and perform all or any of the acts matters of things by this contract, to be observed and
performed by the contractor within three clear days after the notice shall have been given to the
contractor in manner hereinafter mentioned requiring the contractor to observe or perform the same or
shall use improper materials of workmanship in carrying on the works, or shall in the opinion of the
employer not exercise such due diligence and make such progress as would enable the work to be
completed within due time agreed upon, and shall fail to proceed to the satisfaction of the employer
after three clear ads notice requiring the contractor so to do shall have been given to the contractor as
hereinafter mentioned or shall abandon the contract, then and in any of the said cases, the
Bank/SBIIMS may notwithstanding previous waiver determine the contract by a notice in writing to the
effect as hereinafter mentioned, but without thereby effecting the powers of the employer of the
obligations and liabilities of the contractor the whole of which shall continue in force as fully as if the
contract, had not been so determine and as if the works subsequently executed by or on behalf of the
contractor (without thereby creating any trust in favor of the contractor) further the employer or his
agent, or servants, may enter upon and take possession of the work and all plants tools scaffolding
sheds machinery, steam, and other power, utensils and materials lying upon premises or the adjoining
lands or roads and sell the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing any other contractors
or other persons or person to complete the works, and the contractor shall not in any way interrupt or
do any act, matter or thing to prevent or hinder such other contractors or other persons or person
employed from completing and finishing or using the materials and plants for the works when the
works shall be completed, or as soon thereafter as conveniently may be the employer shall give notice
in writing to the contractor to remove his surplus materials and plants and should the contractor to
remove his surplus materials after receipt by him the employer may sell the same by Public Auction
and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by
the contractor for the amount so realized. Any expenses or losses incurred by the employer in getting
the amount payable to the contractor by way of selling his tools and plants or due on account of work
carried out by the contractor prior to engaging other contractors or against the Security Deposit.

31. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof this contract or effect
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether during
or after determination foreclosure or breach of the contract (other than those in respect of which the
decision of any person is by the contract expressed to be final and binding) shall after written notice by
either party to the contract to the other of them and to the Employer hereinafter mentioned be referred
for adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within thirty
days of receipt of the notice, to the contractor a panel of three names of persons who shall be
presently unconnected with the organization for which the work is executed from the following
categories of Arbitrators”:-

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration

Cases.

b) Member of Council of Arbitrators

c) Fellow of the Institution of Engineers

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of

good reputation and integrity
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e) Fellow of Indian Institute of Architects

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of receipt
of the names. The Employer shall thereupon without any delay appoint the said person as the Sole
Arbitrator. If the contractor fails to communicate such selection as provided above within the period
specified, the Competent Authority shall make the selection and appoint the selected person as the
Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period
specified, the contractor shall send to the Employer a panel of three names of persons who shall all be
unconnected with either party. The Employer shall on receipt appoint him as the Sole Arbitrator. If the
Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of receipt of
the panel and inform the contractor accordingly, the contractor shall be entitled to appoint one of the
persons from panel as the Sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. The work
under the Contract shall, however, continue during the arbitration proceedings and no payment due or
payable to the contractor shall be withheld on account of such proceedings. The Arbitrator shall be
deemed to have entered on the reference on the date he issued notice to both the parties fixing date
of the first hearing. The Arbitrator may from time to time, with the consent of the parties, enlarge the
time for making and publishing the award. The arbitrator shall give a separate award in respect of
each dispute or difference referred to him. The Arbitrator shall decide each dispute in accordance with
the terms of the contract and give a reasoned award. The venue of arbitration shall be such place as
may be fixed by the Arbitrator in his Sole discretion. The award of the Arbitrator shall be final and
binding on the both the parties. Subject to aforesaid the provisions to the Arbitration Act. 1992 or any
statutory modification or re-enactment thereof and the rules made there under, and for the time being
in force, shall apply to the arbitration proceeding under this clause. The Employer and the contractor
hereby also agree that arbitration under clause shall be condition precedent to any right to action
under the contract with regard to the matters hereby expressly agreed to be so referred to arbitration.
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SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in
accordance with the signed drawings and specifications and such further drawings and details as may
be provided by the Architect/Employer, and in accordance with such written instructions, directions and
explanations as may from time to be given by the Employer/Architect, whose decision as to the
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work
shown on any such further drawings or work that may be necessary to comply with any such
instructions directions or explanations, be in the opinion of the contractor extraction that comprised in
or reasonably to be inferred from the contract he shall before proceedings with such work, give notice
in writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the
same in writing the contractor shall be entitled to an allowance in respect of such extra work as on
authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra,
then, if the Architect decided that the contractor is to carry out the said work, the contractor shall do
so, and the question whether or not there is any extra, and it so the amount thereof, shall failing
agreement, be settled by Arbitration as hereinafter provided, but such references shall in no way delay
the fulfillment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the
employer/Architect’s signature, it bears express words stating that is intended to be such an order or
bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices,
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein
mentioned.

One complete set of the signed drawings and specification and scheduled of quantities shall be
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for
the execution of any part of work. Such copies shall be kept at the works, and the architect or his
representatives shall, at all reasonable time have access to the same and shall be return to the
Architect by the contractor before the issue of the Final certificate. The contract shall remain in the
custody of the Architect, and shall be produced by him at his office as and when required by the
Employer or by the contractor.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will have to check up all drawings/specification and schedule
of quantities, and will have to get an immediate clarification from the employer/Architect on any point
that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this
account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of Quantities, the
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time to
time is to be carried out and completed in all its parts to the entire satisfaction of the Employer
/Architect. Any minor details of the work which may not have been definitely referred to in this contract,
but which are usual in practice and essential to the work, are deemed to be include in this contract.
Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as
transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State
Government and Government of India.
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The rates quoted in the tender should include all charges for:
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials
and workmanship protection from weather, shuttering, temporary supports, platform and
maintenance of the same.

c) Covering for the walling and other works during inclement weather or striking or whenever
directed as necessary.

d)The rates quoted by contractor shall include removal of all the existing furniture and other
material & dispose them off where ever required including the furniture and material for which the
contract has given the pay back offer.

4. SITE SUPERVISION
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at
site,
(1) for joint measurements and preparations of bills,
(2) for testing materials at site and outside laboratory,
(3) for other general supervision. Their appointment shall be approved by the Employer / Architect.
(4) The site Engineers shall not be removed from the site without the written consent of the
Employer / Architect.

5. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details
take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a
clarification before proceeding with the work. Accordingly if any work is executed without prior
clarification it is liable to be rejected and shall not be paid for.

6. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval
immediately after issue of the work order and display the approved charts in the site office. He shall
also make bar charts indicating individual items and during the progress of work he shall update the
bar charts showing the proportionate progress of work every week. He shall strictly adhere to the
program of works as per CPM/PERT charts showing the proportionate progress of work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the essence of
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into
consideration the availability of all material of approved make and quality in sufficient quantities at site
to enable him to complete the entire work in the stipulated period. Contractor will get sample of all
materials approved by the Employer before placing order / purchase / procurement. They shall
conform to |.S. codes and or tender specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make / source or
supply and it will be got approved by Employer before procurement. In case sufficient quantities of
approved quality materials from approved source are not available in time, contractor may have to
procure the same from neighboring area with longer leads as required and directed at no extra cost.
The material will be, however as per relevant |.S code as and wherever applicable

8. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contract, such
material shall not be removed there from (except for the purposes of being used on the works) without
the written authority of the Employer / Architect and when the contractor shall have received payment
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in respect of any certificate in which the architect shall have stated that he has taken in to account to
value of such unfixed materials on the works such material shall become the property of the Employer
and the contractor shall be liable for any loss or damage to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS
The contractors shall be responsible for the custody and security of all materials and equipment at site
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as
shown in detailed drawings and as required and directed by the Architect. Rates quoted by the
contractor shall also hold good for any small work at any place at site.

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT

The rates of extra items will be ascertained as below
a) The rates will be derived from the rates of items already quoted in the original tender for the
extra work.
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if
not so stated, then in accordance with the local day work, rates and wages for the district,
provided that in either case vouchers specifying the daily time (and if required by the Architect,
the workman’s name) and materials employed at or before the end of the week following that in
which the work has been executed.
c) The measurements and valuations in respect of the extra items of contract shall be
completed within the ‘period of final measurement’ or within three months of the completion of
the contract works as defined under clause (Certificate of Virtual Completion)

12. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client /
Architect. Rates for additional or extra items work which cannot be derived from the contract item rates
shall be calculated on the basis of actual cost plus 15 % for profit.

13. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the contractor. For any
clarifications or further drawings are required by the contract, during or before the start of construction
work, the Contractor shall inform the employer/Architects in writing to provide the same.

Working details will be given to the contractor from time to time during the progress of work as and
when required. In case of other drawing is required by the contractor he will give a minimum ten days
notice to the Employer / Architect.

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S
INSTRUCTIONS

If the contractor after receipt of written notice from the employer/architect requiring compliance with
such further drawings and / or instruction, fails within seven days to comply with the same, the
Employer / Architect may employ and pay other persons to execute any such work whatsoever as may
be necessary to give effect thereto and all cost incurred in connection there with shall be recoverable
from the contractors by the Employer as a debit or may be deducted from any money due or which
become due to the Contractors.
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15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR
The contractor shall furnish the Employer / Architect the following:
a) Detailed industrial statistics regarding the labor employed by him etc
b) The Power of Attorney, name and signature of his authorized representative who will be in
charges for the execution of work
c) The list of technically qualified persons employed by him for the execution of this work.
d) The total quantity and quality of materials used for the works.
e) The list of plant and machinery employed for this work.

16. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the
contract and grant such extension of time with the approval of the employer for the completion of the
contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall
not make any claim for compensation or damage in relation thereto.

17. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer from time to time, by installments under interim
Certificates to be issued by the Architect and Bank/SBIIMS’s Engineer to the contractor on account of
the works executed by the contractor when in the opinion of the Architect, work to the approximate
value, named in the Appendix as ‘Value of work for interim Certificates’ (or less at the reasonable
discretion of the Employer / Architect) has been executed in accordance with this contract, subject
however, to a retention of the percentage of such value need in the Appendix hereto mentioned as
‘retention percentage for interim Certificates’ until the total amount retained shall reach the sum named
in the appendix as Total Retention money after which time the installments shall be up to the full value
of the work subsequently so executed in the interim Certificate, such amount as he may consider
proper on account materials delivered upon the site by the Contractor for use in the work.

And when the works have been virtually completed and the Architect shall have certified in writing that
they have been completed, the contractor shall be paid in accordance with the Certificate issued by
the Architect the sum of money named in the Appendix after satisfying themselves as ‘Instaliment after
Virtual Completion ‘being a part of the said “Total Retention Money’.

The Contractor shall be entitled to the payment of the final balance in accordance with the final
Certificate to be issued in writing by the Architect at the expiration of the period refer to as * The Defect
Liability Period’ in the Appendix hereto, from the date of Virtual Completion or as soon as after the
expiration of such period as the work shall have been finally completed and all defect made good
according to the true intent and meaning hereof, whichever shall happen, provided always that the
issue by the Architect of any certificate during the progress of the works or after the completion shall
not relieve the Contract from his liabilities in cases of fraud , dishonesty or fraudulent concealment
relating to the works of materials or any matter dealt within the certificate, and in case of all defects
and insufficiency in the works or materials which reasonable examination world have disclosed. No
certificate of the Architect shall of itself be conclusive evidence that any works and materials to which it
relates are in accordance with the contract.

The Architect shall have power to withhold any certificate if the works or any part thereof is not being
carried out to his / employer satisfaction. The Architect may by any Certificate make any correction in
any previous Certificate, which shall have been issued by him.

18. DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the
Architect hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be
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paid by the Employer.

19. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control
of the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall
not be regarded as a breach of the provision of this Agreement.

20. INCOME-TAX
Income Tax shall be deducted at source by the client from the contractor’ interim and final bill
payments as per Statutory Regulations.

21. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in addition
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort
out problems, if any and ensure that the work is completed in the stipulated time.

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The quantities given herein are approximate and they are subjected to alterations omissions,
deductions or additions as provided for in the conditions of this contract and do not necessarily show
the actual quantities of the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any
custom or practice to the contrary according to the actual quantities when in place and finished
according to the drawings or as may be directed from time to time by the employer and the cost
calculated by measurements or weight, at the respective prices, without any additional charge for any
necessary or contingent works connected there with. The rates quoted are for work in site and
complete in every respects.

3. If any operation of work, which is specified in the respective items mentioned in the schedule of
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall
be re-fixed.

23. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carried
out in accordance with the Indian Standards Specifications subject to the approval of the Employer /
Architect.

24. ACCIDENT AT SITE

The contractor shall be responsible for the safety of persons employed by him on the works. This shall
be without prejudice to the responsibility of the contractor under the Insurance Clause of the general
conditions. Contractor shall take all precaution detailed in the safety code attached separately.

25. TYPOGRAPHICAL CLERICAL ERRORS
The Employer / Architect clarification regarding partially omitted particulars of typographical or
Clericals errors shall be final and binding on the contractors.

26. WORK PERFORMED AT CONTRACTOR’S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the work
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the
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purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from
all expenses to the employer. The contractor shall be responsible for any loss or damage to materials,
tools or other articles used held for use in connection with the work. The work shall be carried on to
completion without interferences with the operations of existing machinery or equipment, if any.

27. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special conditions of
contract shall supersede those mentioned elsewhere.

28. CONTRACTOR'S LABOUR REGULATIONS
1.Short title:These regulations may be called the "contractor labour regulations."

2.Definitions :— in these regulations, unless otherwise expressed or indicated, the works and
expressions shall have the meaning hereby assigned to them respectively, that is to say :

()"Labour" means worker employed by the Bank/SBIIMS's contractor directly or indirectly
through a sub-contractor or other persons or by an agent on his behalf of a payment
not exceeding Rs. /- per month and will not include supervisory staff like
overseers eftc.

(ii)"fair wages" means wages whether for time or piece work notified at the time of inviting
tenders for the work and where such wages prescribed by the government of India in
the ministry of labour and employment vide S. No. 1917 published in the gazette of
India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.

(iii)"contractors' shall include every person whether a sub-contractor or headman or agent
employing labour on the work taken on contract.

(iv)"Wages" shall have the same meaning as defined in the payment of wages act and includes
time and piece rate wages.

2.a. Normally working hours if an adult employee should not exceed 9 hours a day and in
case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of
interval for rest, if any, it shall not spread over more than 12 hours on any day.

2.b. When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week. he shall be paid overtime for the extra hours put in by him at
double the ordinary rate of wages. Children shall not be made to work extra.

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance
with the provisions of minimum wages (central) rules, 1960 as amended from time to time
irrespective of whether such worker is governed by the minimum wages act 1948 or not.

3.Display of notice regarding wage etc. the contractor shall:

(a) Before the commences his work on contract, display and correctly maintain and
continue to display correctly maintain in a clean legible condition in conspicuous places on the
work, notice in English and in the local Indian language spoken by the majority of workers,
giving the rate of wages which have been certified by the executive engineer, ZONAL labour
commissioner fair as wages and the hours of work for which such wages are earned, and

(b) Send a copy of such notices to the certifying officer.

4.Payment of wages under central govt. wages act:—
(i) Wages due to every worker shall be paid to him direct.
(i) All wages shall be paid in current coin or currency or in both.
(iiif) Arrears claimed after 3 months after the completion of the work shall not be entertained.
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5.Fixation of wage periods:—

(i) The contractor shall fix the wage periods in respect of which the wages shall be
payable.

The minimum daily rates of wages fixed under notification of the government of India in the
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly
day of restyle and the question of extra payment for week holiday would not arise.

(i) No wage period shall exceed one month.

(iii) wages of every employed on the contract shall be paid (a) in case of establishments in
which wage period is one week within 3 days from the end of the wage period and (b) in the
case of other establishments before the expiry of the 7th day or 10th day from the end of the
wages period according to the number of workers employed in such establishment does not
exceed 1000 or exceeds 1000.

(iv) When the employment of any worker is terminated by or on behalf or the contractor the
wages earned by him shall be paid before the expiry the day exceeding the one on which his
employment is terminated.

(v) All payment of wages shall be made on a working day except when the work is
completed before the expiry of the wage period in which case final payment shall be made
within 48 hours of the last working day at work site and during the working time.

Note: The term "working day" means a day on which work on which the labor employed is in
progress.

6.Wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in
such form as may be convenient at the place of work, but the same shall include the following

particulars :-

(a) Name of the worker.

(b) Rate of daily or monthly wages.

(c) Nature of work on which employed.

(d) Total number of days worked during each wage period.

(e) Dates and periods for which worked overtime.

(f)Gross wages payable for the work during each wage period.

(9) All deductions made from the wage with an indication in each case of the ground for
which the deduction is made.

(h) Wages actually paid for each wage period.

(i) Signature or thumb impression of the worker.

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker
employed by him on the work at least a day prior to the day of disbursement of wages.

(k) The contractor shall issue the employment card in the prescribed form iii to each worker
on the day of work or entry in to his employment. If the worker has already any such card with
him from the previous employer, the contractor shall merely endorse that employment card
with relevant entries. On termination of employment the employment card shall again be
endorsed by the contractor and returned to the worker.

(I)The contractor shall issue an attendance-cum-wages card as perform:

Attached to each worker on the day of each worker on entry into his employment.

7.Register of unpaid wages: — the contractor shall maintain a register of unpaid wages in such
form as may be convenient at the place of work but the same shall include the following

particulars:
(a) Full particulars of the laborers where wages have not been paid.
(b) Reference number of the muster roll and wage register.
(c) Rate of wages.
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(d) Wage period

(e) Total amount not paid

(f)Reasons for not making payment

(9) How the amount of unpaid wages was utilized.
(h) Acquaintance with dates.

8.Register of accidents: the contractor shall maintain a register of accidents in such form as may

be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the laborers who met with accident.
(b) Rate of wages.

(c) Sex

(d) Age

(e) Nature of accident and cause of accident.

(f)Time and date of accident

(9) Date and time when admitted in hospital

(h) Date of discharge from the hospital

(i) Period of treatment and result of treatment.

(j) Percentage of loss of earning capacity and disability as assessed by the medical officer.
(k) Claim required to be paid under worker's compensation act.

(I Date of payment of compensation.

(m) Amount paid with details of persons to whom the same was paid.

(n)Authority by whom the compensation was assessed.

(o)Remarks.

9.Fines and deductions which may be made from wages:

®

D
D

The wages of a worker shall be paid to him without any deduction of any kind except the

following:

Fines.

Deduction for absence from duty i.e. from the place or the places whereby terms of his

employment he required to work. The amount of deduction shall be in proportion to the period

for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person for

custody, or loss of money or any other deduction which he is required to account, where such

damage or loss is directly attributable to this neglect or default.

Deduction for recovery of advances or for adjustment of over-payment of wages, advance

granted shall be entered in a register.

Any other deduction which the central government may from time to time allow.

1. No fine should be imposed on any worker save in respect of such acts and omission on his
part as have been approved by the chief labour commissioner.

2. No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

3. The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paisa in a rupee of wages, payable to him in respect
of that wage period.

4. No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

5. Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

10.Register of fines, etc.:
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& The contractor shall maintain a register of fines and a register of deduction for damage or loss
in form nos. 1 & 2 respectively which should be kept at the place of work.

@® The contractor shall maintain both in English and the local Indian language, a list approved by
the chief labour commissioner clearly starting the acts and omissions for which penalty or fine
may be imposed on a workman and display it in a good condition in a conspicuous place of the
work.

11.Preservation of registers: the wage book the wage slips, the register of unpaid wages, the
register of accidents, the register of fines, deductions required to be maintained under these
regulations shall be preserved for 45 days after the date of last entry made in them and shall
be made available for inspection by the engineer-in-charge labour welfare officer or any other
officer authorized by the chief labour commissioner in this behalf.

12.Powers of labour welfare officer to make investigation or enquiry
The labour welfare officer or any other person authorized by the central government on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and
proper observance of the fair wage clauses and provisions of these regulations. He shall
investigate into any complaint regarding the default made by the contractor or sub-contractor in
regard to such provision.

13.Report of labour welfare officer

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result
of his investigation or enquiry to the executive engineer concerned indicating the extent, if any,
to which the default has been committed, with a note that necessary deduction from the
contractor's bill be made and the wages and other dues be paid to the laborers concerned. In
case an appeal is made by the contractor under clause 14 of these regulations actual payment
to the laborers will be made by the executive engineer after the zonal labour commissioner has
given his decision on such appeal. The executive engineer shall arrange payments to the
labors concerned within 45 days from the receipt of the report from the labour welfare officer or
the zonal labour commissioner as the case may be.

14.Appeal against the decision of labour welfare officer:
Any person aggrieved by the decision and recommendations of the labour welfare officer or
other person so authorized may appeal against such decision to the zonal labour
commissioner concern within 30 days from the date of decision, forwarding simultaneously a
copy of his appeal to the executive engineer concerned but subject to such appeal, the
decision of the officer shall be final and binding upon the contractor.

15. Prohibition regarding representation through lawyer:

® A workman shall be entitled to be represented in any investigation or enquiry under this
regulation by:
(a) An officer of a registered trade union of which he is a member.
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is
affiliated.
(c)Where the employee is not a member of any registered trade union, by any officer, of a
registered union, connected with, or by any other workman, employed in the industry in which
the worker employed.

@ An employer shall be entitled to be represented in any investigation or enquiry under this

regulation by;
(a) An officer of any association of employers of which he is a member.
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(b) An officer of a federation of association of employers to which the
Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers' by an officer of
association of employers connected with or by any other employer, engaged in the industry in
which the employer is engaged.

@ No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16.Inspection of books and slips:
The contractor shall allow inspection of the wage books and the wage slips the register of
unpaid wages, the register of a accident, and the register of fines and deduction to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
labour welfare officer or any other person authorized by the central government on his behalf.

17.Submission of returns:
The contractor shall submit periodical returns as may be specified from time to time.

29.AMENDMENT

The central government may from time to time add to or amend the regulation and on any question
as to the application, interpretation or effect of these regulations the decision of the chief labour
commission or deputy chief labour commission to the government of India, or any other person
authorized by the central government in that behalf shall be final.

30.SAFETY CODE
Scaffolds:

@ Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. when a ladder is used an extra mazdoor shall be engaged for holding the
ladder and if the ladder used for carrying material as will, suitable footholds and hand holds
shall be provided on the ladder and the ladder shall be given an inclination not steeper than 1/4
to 1 (1/4) horizontal and 1 vertical)

@ Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached
bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such
scaffolding’s or staging and extending along the entire length of the outside and ends there of
with only such opening as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or structure.

@ Working platform, gangways, and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 12 feet above the ground level on the floor level. They should be closely boarded, should
have adequate width and should be suitably fastened, as described in (ii) above.

@ Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be
fenced off by suitable railing and danger signals installed at night so as to prevent persons slip-
ping into the excavations.

® Safe means of access shall be provided to all working platforms and the working places. Every
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ladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the
width between sides rail in rung ladder width shall in no case be less than 290mm. For ladder
up to and including 3m. In length. For longer ladders this width should be increased at least
20mm. for each additional meter or length.

@ A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of
the engineer obtained prior to construction.

Other safety measures
@ All personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal
workers shall be provided with safety gloves. Persons employed on metal cutting and grinding
shall wear safety glasses.

@ Adequate precautions shall be taken to prevent danger from electrical equipment. No materials
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience
to any person or the public.
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TECHNICAL SPECIFICATIONS & ALLIED DETAILS

1.0 SCOPE:

This specification is intended to cover the requirements of supply, installation, testing and
commissioning of LED Light installation and other accessories required for its satisfactory operation.
This covers the essential requirements or precautions regarding wiring installations for ensuring
satisfactory and reliable service.

2.0 STANDARDS:

The Electrical wiring installations and other accessories shall comply with latest IS: 732 -1989 and
National Electrical code — 1985 and to the latest amendments from time to time. LED light installation
shal comply with IS standard code of “General and safety requirements for electric lighting fittings
IS 1913-1969”.

3.0 CONSTRUCTION

Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 1.35 m
above finished floor level wherever applicable, as indicated in the drawing. Equipment which is on the
front of a switch board shall be so arranged that inadvertent personnel contact with live parts is
unlikely during the manipulation of switches, changing of fuses or similar operation. In every case in
which switches and fuses are fitted on the same pole, these fuses, shall be so arranged that the fuses
are not live when their respective switches are in 'OFF' position. No fuses other than fuses in
instrument circuit shall be fixed on the back or behind a switch board panel or frame.

4.0 CAPACITY OF CIRCUIT:

Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and light
points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets can be wired
on a single common circuit. If fan circuit is drawn separately, circuit shall not be used more than eight
points and load shall not exceed more than 800 watts. In the circuit, the neutral and earth wires can be
looped up to 10points. From distribution boards Neutral & Earth wires shall be run for every circuit.

Power circuits shall not have more than two outlets per circuit if load to be fed by each outlet is less
than 1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit.

Switches: All switches shall be placed in the live conductor of the circuit and no single pole switch or
fuse shall be inserted in the earth or earthed neutral conductor of the circuits. Single pole switches
(other than for multiple control) carrying not more than 15amperes may be of the piano flush type and
the switch shall be 'ON' When the knob is

down.

Lamps: All LED lights, unless otherwise specified shall be hung at a height of not less than 2.5 m
above the finished floor level.

5.0 RECESSED PVC CONDUIT WIRING SYSTEM

a) Making of chase : The chase in the wall shall neatly be made and shall be of suitable dimension to
permit the conduit to be fixed in the manner desired by the Engineer-incharge. In the case of buildings
under construction, chases shall be provided in the wall, ceiling, etc. at the time of their construction
and shall be filled up neatly after erection of conduit and brought to the original finish of the wall.

b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of saddles
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not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as
practicable and all curves maintained by bending the conduit pipe itself with a long radius which will
permit easy drawing-in of conductors. All the threaded joints of rigid steel conduits shall be treated with
approved preservative compound to ensure protection against rust.

c) Inspection boxes : To permit periodical inspection and to facilitate replacement of wires, suitable
inspection boxes shall be provided at convenient locations. They shall be mounted in flush with the
wall. The minimum size of inspection boxes shall be 75 x 75 mm. Suitable ventilating holes shall be
provided in the inspection box covers.

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of flush
mounting type or of surface mounting type. The switches and other outlets shall be mounted on such
boxes. The metal box shall be efficiently earthed with the earth continuity wire run along the conduit.
When crossing through expansion joints in buildings, the conduit sections across the joint may be
through flexible copper bellows of the same size as PVC conduit. The Number of wires that can be
drawn through a conduit shall be strictly as per IS 732 and as mentioned in Drawings.

6.0 TESTING OF WIRING:
The following tests shall be carried out on all types of wiring on completion of the work and before
energizing the installation:

i) Insulation resistance test,

ii) Electrical continuity test,

i) Earth continuity test,

iv) Earth electrode resistance test,

V) Switch polarity test.

i) Insulation Resistance test:

The insulation resistance shall be measured by using 500 v megger between the following points.
Phase and neutral conductor with all fuses in position and all switches in closed condition and main
switch in OFF position with lamps and other devices removed.

Between earth and whole system of conductors with all fuses in place, all switches closed and all
lamps in position. Between all conductors connected to one phase of the supply of the above tests
shall not be less than 50 divided by the number of points on the circuit. Where a wholen installation is
being tested, a lower value than that given by the above formula is acceptable subject to a minimum of
one mega ohm. The insulation resistance in mega ohm as obtained by each of the above tests shall
not be less than 50 divided by the number of points on the circuit. Where a whole installation is being
tested, a lower value than that given by the above formula is acceptable subject to a minimum of one
mega ohm.

(ii) Electrical continuity test:
Each and every circuit shall be tested for electrical continuity by using a multimeter.

(iii) Earth continuity test:

The earth continuity conductor including metal conduit shall be tested for electrical continuity and the
resistance of the same along with the earthing lead measured from the connection with the earth
electrode to any point in the earth continuity conductor in the complete installation shall not exceed
one ohm.

(iv) Earth electrode resistance test:
The earth electrode resistance shall be tested as specified in section
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(v).Switch polarity test:
Test shall be made to verify that all switches in every circuit have been fitted in the same conductor
throughout and such conductor shall be marked for connection to the phase conductor.

7.0 DISTRIBUTION BOARDS

All the distribution boards shall be with MCBs as described in the respective schedule. The distribution
boards shall be controlled by a switch fuse, miniature circuit beaker or an isolator as described in the
respective schedule. Each outgoing circuit shall be provided either with MCB or a fuse on the phase.
The neutral shall be connected to a common link and be capable of being disconnected individually for
testing purposes. The distribution boards shall be located as indicated in the respective electrical
working drawings and as directed by Engineer - in - charge.

The distribution boards shall be fixed on wall in the niche provided and marked with the details of
circuits, source of supply, size of incoming wires Etc., All marking shall be clear and legible. The total
load of the consuming devices shall be evenly distributed between the numbers of ways of distribution
board. The consuming devices circuit shall be connected to distribution board in proper sequence, so
as to avoid unnecessary crossing of wires. Cables shall be connected to a terminal only by crimped
lugs. Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is maintained
between conductors of opposite polarity or phase and between the conductors and any material other
than insulating material. The incoming and outgoing cables shall be neatly bunched.

EARTHING
1.0 SCOPE:
This specification is intended to cover the requirements of supply, installation, testing and
commissioning of
a) Pipe earthing
b) Plate earthing
c) Strip earthing

2.0 STANDARDS:
Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time to
time and IS 3043-1989 “code of practice for earthing”, with latest amendments.

3.0 EARTH ELECTRODE ARRANGEMENT:

3.1 Pipe electrode:
3.1.1 Electrode shall be made of Cl pipe having a clean surface and not covered with paint,
enamel or poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID.
Earthing with pipe electrode shall be done as per the details indicated in IS 3043/87 .
3.1.2 Electrodes shall be embedded below permanent moisture level.
3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes
shall be driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one
piece and deeply driven.
3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a
number of rods or pipes may have to be connected together in parallel. The distance between
two electrodes in such a case shall not be less than twice the length of the electrode. The
earthing lead shall be connected by means of a through bolt, nuts and washers and cable
socket.

3.2 Plate electrode:

For plate electrodes, minimum dimensions of the electrode shall be as under.
3.2.1 Gl plate electrode: 600 x 600 x 6 mm thick.
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3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick

3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5 M
from the surface of the ground.

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.

3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent
to the electrode. One end of pipe shall be at least 5 cm above the surface of the ground and
need not be more than 10 cm. The internal diameter of the pipe shall be at least 19 mm. The
length of pipe under the earth's surface shall be such that it shall be able to reach the center of
the plate. The earthing lead shall be securely bolted the plate with two bolts, nuts, check nuts
and washers.

TESTING:
The earth resistance of each electrode shall be measured by using a reliable and calibrated earth
megger and the value shall be as per IS/IE rule.

INSTALLATION & FIXING OF LED LIGHT FITTINGS

LED luminaire . A complete LED lighting unit consisting of a light source and driver together with parts to
distribute light, to position and protect the light source and to connect the light source to branch circuit/main
supply. The light source itself may be an LED array, an LED module, or an LED lamp. The luminaire is
intended to connect directly to branch circuit/main supply.

INSTALLATION

The Installation of Light fixtures(Internal Luminaires) is to be done as per the standards IS 1913-1978,1S
1944-1981.The luminaires should be installed according to the ceiling type fixed in the particular
room/location where luminaires to be installed. Uniformity to be maintained while installing light fixtures.

Suspended

1. Install the accessories to fix the panel lights (The specification and details of fixing will be given by our
Engineer in charge.)

2. Use screws/hooks to fix the four hanging cables onto the roof. Make sure that the 4 steel cables are
adjusted so that the LED panel is horizontally aligned.

Ceiling-mounted
1. Fasten the clip on the place where the panel light is t60 be installed, such as the ceiling;
2. Screw the other clip to the panel;
3. Screw the two clips using M4x8 screws.
4. Ceiling type may be of POP/Armstrong/Grid ceilings.

Recessed

1. Remove the traditional grid lights;

2. Choose the replacement that fits exactly in the grid;

3. Recess the LED panel light into the grid. (And, in case of falling down, we recommend that you use
screws/hooks to fix the four hanging cables onto the roof, as suspending support).

4. Ceiling type may be of POP/Armstrong/Grid ceilings.

Wall-mounted

1. Screw the brackets onto the panel in right position by 4 pieces of countersunk head screws, and make
sure they’re tight.

2. Drill a D6mm hole in the ceiling in accordance with the size of the bracket, then put the bulge plug in.
And finally, use the 4x30 countersunk head tapping screws to fasten the panel into the holes.

Spring clips
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1. Put the spring onto the clip;
2. Screw the other side of clip onto panel light through ring.
3. And recess the panel into the hole in the ceiling mounted.

COMMON DESIGN SPECIFICATIONS

The light fittings should be suitable for 200-250V AC 50 Hz supply. The components used in the light fittings
should be standardized to permit interchangeability. The design requirements of the various components of
the light fittings are as follows:

(a) Heat Sink. The LED lights should have heat sink (Wherever required) which permits self cooling of the
LED components. The heat sink should have integral radial fins with a central ring for effective heat
dissipation.

(b) Driver Circuit. The driver circuit should be able to withstand internal air conditioned environment, the
LED light fittings would be subjected to. Sufficient isolation is to be provided to avoid heating of PCBs
during functioning of the LED’s. The driver circuit should consist of inbuilt protection circuit to protect from
heating, short circuits, surges etc.

(c) Diffuser. The diffuser is to be made of injection moulded polycarbonate material. The design of the
diffuser is to be such that there should be no bright/dark spot. Further, diffuser should suitably protect the
light fitting from causing blinding effect without unduly reducing the lux level of the light fittings.

(d) Housing Frame. The external frame should be designed to meet the type testing requirements of the
specifications. Mounting dimensions and fitting arrangement is to be finalized in consultation with Engineer
in charge. The complete light fitting should be noncorrosive and should be able to withstand the Air
conditioned environment the light fitting would be subjected to. The internal surface of the housing should
be reflective and should have highly reflective white glossy color. The fixture should have powder coating
painting as per IS code 632.

(e) LED Module. The LED module will either be a high power LED or multiple LED's of low wattage. LED
efficiency shall be 95 to 130 lumen/watts. The LED modules should be standardized and similar in
construction for individual items. The modules should be interchangeable between the light fittings. The lux
levels of the light fittings should be as mentioned in the specification.

LED's in the LED module should be arranged in such a manner that failure of single LED does not affect
performance of balance LED's in the module. LED light fittings should consist of inbuilt protection circuit to
protect the driver circuit and LED module from heating, short circuit surges etc. The illumination level shall
not have infrared and ultraviolet emission exceeding acceptable safe limits.

The selection of lights shall be done considering

a) Long life & Photo biologically safe.

b) High performance electronic driver ensures zero maintenance.
¢) No harmful UV & IR radiations.

d) Environment friendly as it does not contain mercury.

e) Instant light with low running temperatures.

General Notes

a) The fixture should comply LM79-08 certification criteria and also module should be backed with LM80-
08 Certificate from the OEM.

b) The fixtures should be warranted for minimum period of 5 years from the date of Installation.

c) The fixtures should have some kind of embossing/ engraving to identify the brand name.
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d) The manufactures should provide all kind of test report, technical details as and when called for.

e) If required contractor have to provide test certificate from Government approved Lab for Claimed
parameters by the manufacturer without any extra cost.

f) Any patch works/gaps in the ceilings while fixing the luminaires should be redone by the contractor. The
rate for the SITC of luminaires shall include cost of redoing the patch work on the false ceiling and
quote the rate accordingly.

g) The supplier shall enclose the proof of procurement of LED's from OEM's approved for supply at the
time of inspection of the unit against each purchase order.

h) The LED's be sourced from reputed OEM's and should meet the IESNA standards. Relevant test
certificates and compliance matrix be submitted to the Inspection Authority .

i) Following documents to be submitted by the vendor for fulfilment of work.
1.Letter from OEM regarding the unconditional acceptance of terms and conditions and ensure
the availability of spares of their products during warranty period of 5 years.
2.L.M-80 Test certificate for the LED Lights used.
3.0EM should have LM79 & Type Test Report for each item of BOQ from NABL Accredited Lab.
Scheduled quantity may vary according to site requirement within specified limits of (+/-)10% as decided by
the Bank's Officials.

LED Light fixtures/Luminaires to be selected by the Engineer in charge of SBIIMSPL out of three

samples submitted by the successful bidder. Prompting to use specific unauthorized brand_
material is strictly prohibited.

TERMINATIONS & WIRING

The LED luminaires are required to be connected with the existing wiring . Electric cords shall be used for
the connections to prevent loose contacts. Any additional wires required for the connection of light fixtures
with the existing points should be provided by the successful bidder. No extra circuit wiring will be carried
out by successful bidder.

TESTING & COMMISSIONING

If some testing other than Manufacture-in-house tests are required as specified by Engineer in charge,
same should be carried out by the vendor at his own cost (If necessary). The work shall be certified as
completed only if it is done to the entire satisfaction of the Banks officials.

NOTE:

iii. Any additional cutouts and patching up gaps/holes side by the fittings are to be repaired by
successful bidder.

iv. As job to be carried out at working office environment, So successful bidder shall co-ordinate with
Electrical Facility Management Team on site for proper permissions and non-hindrance of SBI
regular functions.

V. Removed / Buy back conventional type Light Fixtures should be taken out in “as is where is“
condition with valid gate pass duly signed by SBI Engineer/SBIIMSPL Official & SBI Security officer
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

@ The quantities given herein are those upon which the lump sum cost of the work is based.
They are subjected to alterations omissions, deductions or additions as provided for in the
conditions of this contract and do not necessarily show the actual quantities of the work to be
done. The unit rate noted below are those governing payment of extras or deductions for
omissions, according to the conditions of the contract as set forth in the preliminary
specifications of the Andhra Pradesh detailed standard specifications and other conditions or
specifications of this contract.

@ It is to be expressly understood that the measured work is to be taken net (notwithstanding)
any custom or practice to the contrary according to the actual quantities when in place and
finished according to the drawings or as may be directed from time to time by the Architects,
and the cost calculated by measurements or weight, at the respective prices, without any
additional charge for any necessary or contingent works connected there with. The rates
quoted are for work in site and complete in every respects.

@ If any operation of work, which is specified in the respective items mentioned in the schedule of
quantities, is not executed by the contractor then proportionately the rate quoted in the
schedule shall be refixed.

READ & ACCEPTED THE TERMS

SIGNATURE OPF THE CONTRACTOR
WITH DATE
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2018 between the State
Bank of India, RBO-1, Visakhapatnam (Hereinafter referred to as the “Employer/Owner/client” which
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns)
of the ONE PART and of (Hereinafter referred to as “Contractor” unless
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out REPLACEMENT OF LED LIGHTS AND OTHER ALLIED
ELECTRICAL WORKS AT AU CAMPUS BRANCH (0772), VISAKHAPATNAM, ANDHRA PRADESH.
and shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender
(NO. dated. )-

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and
rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said
project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a
token of his acceptance of the same, along with requisite Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO. dt. ) to
the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance
NO. dt. and has also deposited with the Employer a sum of
Rs. which with the Earnest Money of RS. forms the requisite Security
Deposit @ 2 % of the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

l. This Article of Agreement.

Il. Tender Document submitted by the Contractor

including the “said conditions”, N.I.T and Schedule of quantity.

Il All correspondence between the Employer and the

Contractor from the date of issue of N.I.T and the date of issue of work order.

IV. Work order No.
dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the
Contractor shall upon and subject to the said conditions, execute and complete the contracted project
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to
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the contractor by the said Employer and described in the said Specifications and the said Schedule of
Quantities.

3) Notwithstanding what are stated in the N.L.T conditions of Tendering, Conditions of Contract of
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of
the work and addition to or omitting any items of work or of having portions of same carried out
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to
this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming
part of this agreement and parties hereto will respectively be bound thereby and to abide by and
submit themselves to the conditions and stipulations and perform the same on their parts to be
respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both
the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their
hands, the day, month and year first above written.

Signed and delivered for and on behalf of

State Bank of India, Shri. its duly authorized official, In the presence of —
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by Shri his duly authorized
official, in the presence of —
1. (Name and Address)

2. (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

The Vice president,

SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2™ Floor,

SBI Amaravati LHO Building,

Gun foundry,Abids,

Hyderabad — 500 001.

I/We have inspected the site AU CAMPUS BRANCH (0772), VISAKHAPATNAM, ANDHRA
PRADESH and I/We have made me/ us fully acquainted with the local conditions in and around the
sites of works and Lay out drawings of works, drawings of each items etc. complete.

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantites and rates , Form of Agreement, General Specification, Approved
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender
documents.

We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make as
per the tender schedule. I/ We hereby declare that, in particular during execution of all works at site; it
will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification,
Approved manufacturers/ natural source of materials, Technical Specifications of schedule of
quantities, all drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it
shall be deemed that | have carried out any such deviations at my own and | shall be duty bound to
replace the all deviated material/ works from the site at my/ our cost as well as | shall be liable to
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any
right to arbitrate in any manner.

Il We hereby declare that I/ We shall obtain necessary drawings of items from employer in time

and also shall uniformly maintain such progress as may be directed by the employer to ensure
completion of same within the target date/ time as mentioned in the tender document.

Date: Signature and seal of Contractor/ Tenderer
Witness:
1.

2.
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PROFORMA FOR RUNNING A/C BILL
TABLE - Xlil

i. Name of Contractor/ Agency :

ii. Name of Work :

vi. Sr. No. of this Bill:

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No Item Unit Rate( As per Up to Up to date Present Bill
descriptio Rs. Tender Previous R.A. (Gross) Remar
n Bill ks
Qty Amou Qty Amoun Qty Amou Qty Amo
nt t nt unt
1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net
Value since previous bill

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

R/A BILL NO.
1 Total value of work done since RSt
previous bill (A)
2 Total amount of secured advance due RS
since Previous Bill (B)
3 Total amount due since Previous Bill RS
4 PVA on account of declaration in price RS,
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.
5 Total amount due to the Contractor RS
OBJECTIONS
6 i) Secured Advance paid in the previous RS
7 i) Retention money on value of works as RS
per accepted tenders up to date
8 Less already recovered (X T
9 Balance to be recovered RS
10 iii) Mobilization Advance, if any RS
11 (a) Outstanding amount (principal + RS
interest) as on date
12 (b) To be recovered in this bill RS,
13 iii. Any other Departmental materials cost RS
to be recovered as per contract, if any
14 iv. Any other Departmental service RS,
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

Signature of contractor
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The bill amount to Rs. ---------------—- (both figures and words) has been scrutinized by us after due
checking of the measurements of work as required and is recommended for payment.

Date:

Signature of Architect
with Seal

The bill amount to Rs.----------------- certified by Consultants has been scrutinized by me after due test
checking of measurements of works as required and is recommended for payment for an amount of

Date :

Signature of Banks/ SBIIMS Engineer

STATUTORY DEDUCTION:
1 i) Total Amount due (E) Rs. -----------
2 ii) Less I.T. Payable Rs. -----------
3 i) Less S.T. Payable Rs. -----------
Net Payable Rs. -----------

This figures given in the Memorandum for payable has been verified and bill passed for payment
(in words and figures)

Date: Signature of the Circle Head & VP
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LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN
THE ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES

BY THE CONSULTANT / ENGINEER

S. No. Materials Description

1 Switches/Sockets : Legrand —Mosaic / MK-wrap around/ Anchor -Woods
/Schneider-Clipsal

2 Copper Conductor wires : Finolex /RR Cable/Havells/ Power flex/ Poly Cab/KEI

3 PVC conduits, Casing , Capping & Accessories : Precision / Sudhakar/
Avonplast/ FINOLEX
Metal clad Sockets : Legrand /L&T- Hager /ABB/SIEMENS/ Schneider
MCBs /MCB Distribution boards(Powder coated Only) : ABB/Siemens/
Legrand / Schneider /L&T/ Havells

6 MCCBs/Switchgear : GE Power /Hager(Compact) /L&T/ ABB/Schneider/ Legrand

7 Underground Cables : CClI /Nicco /Havells/ Universal/ Poly Cab

8 Cable Glands : HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax Brass

9 Capacitor Bank : Epcos /Neptune/ Tibcon

10 Cable Lugs : Dowell's / 3D

11 MV Panels (PCCs): Manufacturers with CPRI Test Certificate

12 Measuring Instruments : Conzerv/ CMS/ El measure/IME/ L&T/ Schneider
Electric

13 Indication Lamps LED :Schneider / Vaishno / Binay

14 Telephone Wires: Lapp / Delton / Poly cab/ Finolex/

15 Resign cast CTs : AE / Kappa

16 Ceiling Fans, Wall mounted fans & Exhaust Fans : Havells/Bajaj/
CG/Orient/ USHA

17 Selector Switches: Vaishno / Salzer / Kaycee

18 Light Fixtures (LED): Philips / Bajaj/ GE/ Havells/ CG/ Osram/Wipro

Signature of contractor Page 50 of 51




SCHEDULE OF QUANTITY

ls\;llc; Description of work U: ! ?,t Rate | Amount
1 | Supply and Installation of recessed type LED
Square (2x2) Light fitting with proper chain Nos | 36
supports at 4 corners (>=2900 Lu, <=39W,
>=6000K, Ex.:Model-RC140B).
2 | Supply and Installation of recessed type LED
Round Light fitting (>=1200 Lu, >=15W, Nos | 31
>=6000K, Ex : Model-DN153)
3 | Supply and installation of 4 ft LED Tube Light
fitting (>=1600 Lu, >=18W, >=6000K, ex. : Nos | 14
Model:BN021C)
4 | Supply and installation of 2Ft LED Tube Light
fitting (>=400 Lu, <=6W, >=6000K, ex. : Model | Nos| 5
H)
5 | Supply & fixing of 23W LED Bulb in existing se- N
7 o os| 4
curity light fitting.
6 | Light / Ceiling Fan Point : Supply all materials
and wiring through wall floor etc, concealed as Nos | 10
per colour code with 3x1.5 sq mm PV C insu-
lated stranded copper wire.
7 | Loop to the above point with 3x1.0 PVC Wire Nos | 10
Total :
Discount if any:
Net Total:

Signature of contractor

Page 51 of 51



