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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.

(WHOLLY OWNED SUBSIDIARY OF SBI)
NOTICE INVITING TENDER

SBI Infra Management Solutions Pvt. Ltd. on behalf of SBI invites tenders (Tender fee, EMD, required
documents in hard copies and Technical Bid and Price bid in Electronic form through sealed bid option)

from the FROM THE COMPANIES
STAR/VOLTAS/HITACHI MITSUBISHI AND/OR THEIR AUTHORISED DEALERS

LIKE DAIKIN/TOSHIBA/O GENERAL /CARRIER/BLUE

for Air

conditioning work of State Bank of India, Ghosi City Branch Azamgarh, RBO-IV Azamgarh, AO Varanasi (U.P)

details given below:

1. Name of Work

Air conditioning work of State Bank of India, Ghosi City Branch
Azamgarh, RBO-IV Azamgarh, AO Varanasi (U.P)

Tender ID: LUC201902026

2. Time allowed for completion :

30 Days from the date of handing over of site

3. Estimated Cost of tender

Rs. 2,47,700.00 plus GST

4. Earnest Money Deposit(EMD)

Rs. 2500.00(Rs. Two Thousand Five Hundred Only) in the form of
Demand Draft or Banker’s Cheque in favour of State Bank of India,
Varanasi.(fo be submitted in a sealed envelope ).

5. Security deposit

5% of contract value

6. Document Tender Fee:

Non refundable fee of Rs. 500.00(Rs. Five Hundred Only) online
deposit through State Bank Collect(SB Collect). The print out of the
receipt should be submitted with the technical bid of the tender failing
which tender shall be rejected. Process for tender fee submission is as
under: Open website www.onlinesbi.com >

Select SB Collect from Top Menu, click the check

box and “Proceed”

3) Select “All India” in “State of Corporate/Institution” &

Select “Commercial Services” in “Type of

Corporate/Institution” then “Go”

4) Select “SBI Infra Management Solutions Pvt. Ltd” in

Commercial Services Name and “Submit”

5) Select “Tender Application Fee” in “Payment

Category” and enter the “Tender ID” exactly as given in

first page top of this tender(characters in uppercase

Only).

6) Fill up all fields such as email, GST No., Mobile No,

Vendor/Firm Name etc and make payment.

7) Enclose payment receipt having unique reference

No. along with EMD.

7. Availability of tender documents :

Tender documents to be downloaded from the SBI e-tender portal
https://etender.sbi from 27.02.2019 to 14:00 Hrs on 13.03.2019.

8. Address at which the hard copy of

Tender fee, technical bid and EMD should be submitted physically/by
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Tender fee, Technical bid and EMD of post/courier at SBI INFRA MANAGEMENT SOLUTIONS PVT.
tenders are to Be submitted : LTD. State Bank of India, Administrative Office, Ground Floor,
Opposite Kutchery, Varanasi - 221002 before 13.03.2019 by 14:00
Hrs. Contact: Ramji Sharan, Dy. Manager(Electrical)-07408403577

9. Last Date & Time of submission of | Online uploading of signed and scanned copies of first four pages of
online e-tender /Price bid: Technical Bid, EMD DD with tender fee DD and online submission
Price bid through the SBI e-tender portal https://etender.sbi Upto 14:00
Hrs on 13.03.2019.

10. Date and time of opening of e-|13.03.2019 at 14:30 Hrs Technical bid and at 15:30 Price bid
tender: (Online Technical bid will be opened only of those bidders who
will submit proper EMD, tender fee and technical bid in hard
copy. Price Bid will be opened only of those bidders who are
successful in Technical Bid after scrutiny )

11. Defects liability Period : 12 month

12. Validity of order : 01(one) month from the date of opening of pride bid of tender.

13. Liquidated Damages : 0.5% per week subject to a maximum of 5% of contract value.
14.Agency for arranging online M/s e-procurement Technologies Limited, Ahmedabad. bidding. E-
bidding tendering guidelines may be obtained from

Primary Contact Numbers:- M:- 9081000427 / 9904407997
1. Sujith Nair:- 079-68136857, sujith@eptl.in

2. Jaymeet Rathod:- 079-68136829, jaymeet.rathod@eptl.in
3. Vinayak Khambe:- 079-68136835, vinayak.k@eptl.in

4. Himangi:- 079-68136863, himangi@eptl.in

5. Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in

6. Kanchan.Kumari:- 079-68136831, kanchan.k@eptl.in

7. Devang Patel:- 079-68136859, devang@eptl.in

Mode of Submission of Tender: The tender shall be submitted in both physical and online in accordance with
the procedure detailed herein below. Specified documents shall be sealed in envelopes of appropriate size each
of which shall be sealed.

1. Envelope shall contain Earnest Money Deposit, Technical Bid along with Covering Letter and Cost of Tender
Document..

2.0Online uploading of signed and scanned copies of first four pages of Technical Bid, EMD DD with tender fee
DD and price bid is to be submitted online

The envelope should be superscribe “Air conditioning work of State Bank of India, Ghosi City Branch
Azamgarh, RBO-IV Azamgarh, AO Varanasi (U.P) ”

The envelope containing the tender documents as per instructions mentioned above shall be submitted in the
office of SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., State Bank of India, Administrative Office,
Ground Floor, Opposite Kutchery, Varanasi — 221002.

Envelope marked Cover 1 containing Earnest Money Deposit along with Covering Letter and Cost of Tender
Document, will be opened if the Earnest Money Deposit or Cost of Tender Document is not found as prescribed,

the tender shall be rejected.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working
day at the same time.

SBI/SBIIMS has the right to accept/ reject any or all tenders without assigning any reasons.
SBI Infra Management Solutions Pvt. Ltd. (SBIIMS)
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INSTRUCTIONS TO THE TENDERERS

Scope of Work

Sealed tenders are invited by SBI Infra Management Solutions Pvt. Ltd., Varanasi for and on behalf of
State Bank of India for the Air conditioning work of State Bank of India, Ghosi City Branch
Azamgarh, RBO-1V Azamgarh, AO Varanasi (U.P).

Site and its Location

The proposed work is to be carried out at New Premises of State Bank of India, Ghosi City Branch
Azamgarh, RBO-1V Azamgarh, AO Varanasi (U.P) .

Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner:
Instructions to Tenderers
General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings
Price Bid
The above documents shall be taken as complementary and mutually explanatory of one another
but in case of ambiguities or discrepancies, shall take precedence in the order given below:

Price Bid

Additional Specifications
Technical Specifications
Drawings

Special Conditions of Contract
General Condition of Contract

N

Instruction to Tenderers

Complete set of tender documents including relative drawings can be downloaded from e-tendering
portal of the e-tendering service provider engaged by SBIIMS.

The tender documents are not transferable.

Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender document and enter
into a contract for the satisfactory performance of the work. The tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character quality
and quantity of the materials, labour, the law and order situation, climatic conditions, liaison
requirements with local authorities/ authorities maintaining the campus, security agencies
guarding the campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.
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Earnest Money

4.1 The tenderers are requested to submit the Earnest Money of Rs. 2500.00(Rs. Two Thousand
Five Hundred Only) in the form of Demand Draft or Bankers’ Cheque in favour of SBI, Varanasi
payable at Varanasi drawn on any Bank in India.
EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.
EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD, by
means of Demand Draft drawn in favour of State Bank of India payable at Varanasi within a period of 7
days of acceptance of tender.

Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the
form of initial security deposit, which includes the EMD. Balance 3% shall be deducted from the
running account bill of the work at the rate of 10% of the respective running account bills i.e.,
deduction from each running bill account will be 10% till total 3% of contract value is reached. 50% of
the total security shall be paid to the contractors on the basis of architect’s certifying the virtual
completion. The balance 50% would be paid to the contractors after the defects liability period as
specified in the contract provided he has carried out all the work and attended to all the defects in
accordance with the condition of the contract and clearance, if any, of the observations of the CTE of
CVC.
No interest shall be paid to the amount retained by the Bank as Security Deposit.

Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 7 days from the receipt of intimation of acceptance of
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a
binding agreement between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respects in accordance with the
terms of contract within a period of 30 Days from the date of handing over of the site.
Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from the date of opening
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in
his/her original offer which are not acceptable to the Bank without prejudice to any other right or
remedy the Bank shall be at liberty to forfeit the EMD.
10.0 Liquidated Damages
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted Contract
Value.
Rate and Prices:

11.1  The tenderers shall quote their rates for individual items both in words and figures. In case of
discrepancy between the rate quoted in words and figures the unit rate quoted in words will prevail. If
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no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of unit rate and
the quantity the unit rate quoted will govern and the total amount will be corrected.

The tenderers need not quote their rates for which no quantities have been given. In case the
tenderers quote their rates for such items those rates will be ignored and will not be considered

during execution.

The tenderers should not change the units as specified in the tender. If any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid accordingly.

11.3  The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/Bank.

11.4  Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall
be duly attested by him.

Each page shall be totaled and the grand total shall be given.
The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and
deduction at source for Income Tax, Work Contract Tax etc. will be made as per statutory

rules excluding GST. GST shall be paid additionally at prevalent rates/rules.

The contractor shall be required to conduct necessary tests of the water brought from tube well or
any other outside source, from approved laboratory.

The contractor is required to comply with all act of the Government relating to labour and the rules
and regulations made there under from time to time and to submit at the proper times all particulars
and statements required to be furnished to the appropriate authorities.

Nominated Contractor for Allied work, if any.

The contractor shall get allied works executed only through Contractors already in SBI’s Panel, for
different categories of works.
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To

VICE PRESIDENT (CIVIL),

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.
State Bank of India, Administrative Office,

Ground Floor, Opposite Kutchery,

Varanasi - 221002

Dear Sir,

Reg.: Air conditioning work of State Bank of India, Ghosi City Branch Azamgarh, RBO-1V
Azamgarh, AO Varanasi (U.P)

1.

I/ We refer to the tender notice issued by you for Interior & Furnishing works and allied works

in connection with the above.

Or

Or

Or

I/ We hereby offer to perform, provide, execute, complete and maintain the works in conformity
with the drawings, designs, conditions of contracts, specifications, schedule of quantities relating to
the works for the sum of Rs...............c.ooii, at the respective rates quoted in the
schedule of quantities.

I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all
aspects of the tender conditions, subject to above, I/ We do hereby agree, should this tender be
accepted in whole or in part, to:

Abide by and fullfill all the terms and provisions of the said conditions annexed here to,

Complete the works within 30 Days as per the work programme enclosed with the tender in two or
three shifts if considered necessary by the Employer/ Architects at no extra cost to the Employer.

I/ We have deposited a Non refundable fee of Rs. 500.00(Rs. Five Hundred Only) online deposit
through State Bank Collect(SB Collect) towards cost of Tender towards cost of Tender and an
earnest money of Rs. 2500.00(Rs. Two Thousand Five Hundred Only) in the form of Demand
Draft/ Banker’s Cheque drawn in favour of State Bank of India payable at Varanasi, respectively
which, I/ We note, will not bear any interest and is liable for forfeiture.

If our offer is withdrawn within the validity period of acceptance by the Employer.

I. If the contract agreement is not executed by us within 7 days from the date of receipt of
the letter of acceptance.

I. If we fail to pay the initial security deposit as stipulated.

I. If the work is not commenced within 3 days after issue of work order.

I/ We understand that you are not bound to accept the lowest or any tender you receive.

The names of DIRECTORS of our Firm are:

Signature and seal of the bidder 8



3.

4.

Yours faithfully,
Signature ...,
Designation ............ccoeviviiiiinninnn.

Name of Partner/ Director of the Firm, authorized
to sign or name of person having power of attorney
to sign the contract. (Certified true copy of power
of attorney should be attached)

Signature and address of witnesses: a. Signature ...........cooiiiiiiii

FORMAT FOR AGREEMENT

This agreement made on the day of Two Thousand BETWEEN State
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Bank of India a corporation constructed under the State Bank of India Act, 1955 and having its
Administrative Office at Varanasi and many other places, (hereinafter called “the Employer”) of the

one part and M/s through its having its registered
office at (hereinafter called “the Contractor”) of the
other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out at New Premises of
State Bank of India, Ghosi City Branch Azamgarh, RBO-1V Azamgarh, AO Varanasi (U.P) as per
Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and Specification
describing the work to be done, prepared by architects, if appointed or engineer.

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to  (inclusive)
and the Specifications as stated have been signed by or on behalf of the parties hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the
Conditions of Contract and further subject to the Special Conditions set forth in Schedule-II hereto
attached (hereinafter collectively referred to as “the said Conditions™) as per the said Drawings and as
described in the said Specification and included in the said Bills of Quantities for the sum of Rupees

NOW IT IS HEREBY AGREED AS FOLLOWS:
In consideration of the sum of Rupees to be paid
at the time and in the manner set forth in the said Conditions, the Contractor shall upon and subject
to the said Drawings and described in the said Specification and Bills of Quantities.

The Employer shall pay to the Contractor the said sum of Rs.

or such other sum as shall become payable hereunder at the times and in the manner specified
hereinafter.

3. The term “The Architects” in the said conditions shall mean if appointed, or in the event of their
ceasing to be Architects for the purposes of this Contract, such other persons as shall be nominated for
that purpose by the Employer, not being a person to whom the contractor shall object for reasons
considered to be sufficient by the Employer mentioned in the said Conditions. Provided always that no
persons subsequently appointed to be Architects under this Contract shall be entitled to disregard or
overrule any decision or approval or direction given or expressed by the Architects for the time being.
4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed as
forming part of this agreement, and the parties hereto shall respectively abide by and submit themselves
to the conditions and stipulations and perform the agreement on their parts respectively in such
Conditions, Specifications and Priced Bills of Quantities contained.
This agreement is subject to jurisdiction of courts in Varanasi only.

The Asstt. General Manager, Region 4 Azamgarh, Administrative Office, Varanasi shall exercise
powers on behalf of the said Employer for the purpose of the Contract Agreement.

Whereas both the parties agree to sign the following annexure Annexed to this Agreement in token
of their acceptance.

1. Agreement
ii. General Conditions of contract.

iii. Special Condition of Contract.
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iv. Safety Codes.

v. Specifications.

vi. Material Testing & Their Frequency.
vii. List of Approved Makes/ Brands
viii.Priced Bill of Quantities.

ix. Drawings.

The Bank shall pay the contractor such sum as shall become payable hereunder at the times and in
the manner specified in the said Conditions mentioned in the General Conditions of Contract.

Whereas the Contractor hereby undertakes and agrees to carry out and complete the works within
30 Days from the date of handing over site or 15 days from the date of issue of letter of
acceptances, whichever is later. The Contractor agrees and has deposited the sum of Rs.

by way of Initial Security Deposit for due fulfillment of this Contract for the Works. It is agreed
that the Security Deposit shall be deducted from each running bills and refunded to the contractor
as per clause 2 of the General Conditions of the Contract Annexed herewith.

Whereas it is agreed that the earnest money amounting to Rs. 2500.00(Rs. Two Thousand Five
Hundred Only) deposited by the Contractor in the form of Demand Draft along with the tender
shall be forfeited in full in case the Contractor does not remit the Initial Security Deposit within the
stipulated period of the start of the works by the stipulated date mentioned in the award letter.

Whereas Shri is the accredited representative(s) of the Contractor who
would be responsible for taking instructions from the Employer in relation to the Works. The
Contractor agrees to pay Sales Tax or any other Tax on material or finished works like Works
Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of the Works and
the Employer will not entertain any claim whatsoever in this report nor the Employer shall be
responsible to pay any Tax as mentioned above. If due to non — payment of any of the aforesaid Tax
or other Taxes connected with the Works, the Contractor suffers any loss or damages occurred to
the Contractor and the Employer will be entitled to claim damages from the contractor for non
completion of the Work within 12 calendar months stipulated in Para 9, above.

Whereas the Contractor hereby declares the list of all the relative working with the Employer which
is annexed herewith.

OR
Whereas the Contractor declares that none of his relative is working with the Employer.

OR
Whereas the Contractor declares that he has associated himself with the agencies of the appropriate
classes of person for Sanitary and Water Supply Installation etc. or any other specialized job to
complete the works.
The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned shall
form basis of this Contract and the decision of Vice President (Civil), SBI Infra Management
Solutions Pvt. Ltd., State Bank of India, 6" Floor, A-Wing, Local Head Office, Moti Mahal Marg,
Lucknow — 226001 for the time being as mentioned in the Conditions of Contract in reference to all
matters of dispute as to material, workmanship or account and as to the intended interpretation of the
clauses of the Agreement or any of the document attached hereto shall be final and binding on both
parties and may be made rule of the court.

The work comprises of the “Air conditioning work of State Bank of India, CGhosi City
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Branch Azamgarh, RBO-1IV Azamgarh, AO Varanasi (U.P) ” as mentioned above and all
subsidiary and other works connected therewith on the same site as may be ordered to be done from
time to time by Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., State Bank of
India, 6" Floor, A-Wing, Local Head Office, Moti Mahal Marg, Lucknow — 226001 for the time
being even though such works may not have been shown on the Plans or described in the said
Specifications or Schedule of Quantities of various classes of Work to be done.

The Employer through the Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd.,
State Bank of India, 6™ Floor, A-Wing, Local Head Office, Moti Mahal Marg, Lucknow —
226001 reserves himself the right of altering the Plans, Drawings and nature of Work of adding to
or omitting any items of work or having portions of the same carried out departmentally or
otherwise and such alterations or variations shall be carried out without prejudice to this Contract.

All disputes arising out of or in any way connected with this agreement shall be deemed to have
arisen in Varanasi and only the courts of Varanasi shall have jurisdiction to determine the same.

The several parts of this Contract have been read to us and fully understood by us.

In Witness whereof the parties above named have executed these presents today and year first
hereinabove written.

Signed, Sealed and Delivered by:

Authorised Representative of Employer Authorised Representative  of Contractor

SCHEDULE I
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Air conditioning work of State Bank of India, Ghosi City Branch Azamgarh, RBO-1V
Azamgarh, AO Varanasi (U.P). all as described in Tender and Drawings inclusive hereto as
Specifications.

SCHEDULE 11

The following Letters/ Correspondence form a part of Agreement:
1.

3.

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer
Name: Name:

Occupation: Designation:

Address: Address:

In presence of

Signature: Signature by the said Contractor
Name: Name:

Occupation: Designation:

Address: Address:

GENERAL CONDITIONS OF CONTRACT
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Definitions:

Contract means the documents forming the tender and the acceptance thereof and the formal agreement
executed between State Bank of India (client) and the contractor, together with the documents referred
therein including these conditions, the specifications, designs, drawings and instructions issued from
time to time by the architects/ Bank and all these documents taken together shall be deemed to form
one contract and shall be complementary to one another.
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.
1.1.1  “SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai-400021 and includes the client’s representatives, successors and
assigns.
‘Architects/ Consultants’ shall mean, if appointed. ‘Site Engineer’ shall mean an Engineer
appointed by the Bank as their representative to give instructions to the contractors.
‘The Contractor’ shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal personal representative of such individual or the
composing the firm or company and the permitted assignees of such individual or firms of
company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the “Scope
of work” and/ or to be executed in accordance with the contract and includes materials, apparatus,
equipment, temporary supports, fittings and things of all kinds to be provided, the obligations of the
contractor hereunder and work to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/ Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and
referred to in the specifications and any modifications of such drawings as may be issued by the
Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as stipulated in
the letter of acceptance of tender subject to such additions thereto or deductions there from as may
be under the deductions there from as may be made under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof
as may time to time be furnished or approved by the architect/ consultant “Month” means calendar
month.

“Week” means seven consecutive days.

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

2.0 Total Security Deposit

Total Security Deposit comprise of
Earnest Money Deposit
Initial Security Deposit
Retention Money

Earnest Money Deposit:
The tenderer shall furnish EMD of Rs. 2500.00(Rs. Two Thousand Five Hundred Only) in the form
of Demand Draft drawn in favour of SBI payable at Varanasi on any Scheduled Bank. No tender shall
be considered unless the EMD is so deposited in the required form. No interest shall be paid on this
EMD. The EMD of the unsuccessful tenderer shall be refunded after the decision to award the contract
1s taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at
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any time the period when he is required to keep his tender open acceptance by the SBI or after it is
accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay the initial
security deposit as stipulated or fails to commence the work within the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D
drawn on any scheduled Bank and shall be deposited within 7 days from the date of acceptance of
tender.

Additionally Security Deposit (ISD)

In case L-1 bidder quotes abnormally low rates, the bank may ask such bidder to deposit additional
security deposit (ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfilment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s name
as per format approved by the Bank. On successful completion of work ASD will be returned to the
contractor. In case contractor fails to complete the work in time or as per tender specification or leave
the job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as
the case may be within its sole discretion.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the retention money shall be
deducted from the running account bill at the rate of 10% of the gross value of work done by the
contractor and claimed in each bill provided the total security deposit i.e. the ISD plus Retention
Money shall both together not exceed 5% of the contract value. 50% of the total security deposit shall
be refunded to the contractor without any interest on issue of Virtual Completion certificate by the
Architect/ consultant. The balance 50% of the total security deposit shall be refunded to the contractors
without interest within fifteen days after the end of defects liability period provided the contractor has
satisfactorily attended to all defects in accordance with the conditions of contract including site
clearance.
Language

The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, Omissions and Discrepancies

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the

drawings or between the drawings and specifications etc., the following order shall apply.

1) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

1. Between the written or shown description or dimensions in the drawings and the correspondence
one in the specification the former shall be taken as correct.

ii. Between written description of the item in the specifications and descriptions in bills of quantities
of the same item, the former shall be adopted.

a. In case of difference between rates written in figures and words, the rate in words shall prevail.
b. Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect in strictly
accordance with this contract and with the directions of and to the satisfaction of the Bank/ SBIIMS to
be communicated through the architect/ consultant. The architect/ consultant at the directions of the
Bank from time to time issue further drawings and/ or written instructions, details directions and
explanations which are hereafter collectively referred to as Architect’s/ Consultant’s instructions in
regard to the variation or modification of the design, quality or quantity of work or the addition or
omission or substitution of any work. Any discrepancy in the drawings or between the BOQ and/ or
specifications. The removal from the site of any material brought thereon by the contractor and any
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substitution of any other materials therefore the removal and/ or re-execution of any work executed by
him. The dismissal from the work of any person employed/ engaged thereupon.
i) Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or
through the architect by registered post or otherwise depositing at the address of the contractor as given
in the tender to enter into a Contract for the execution of the work as per the terms of the tender. The
letter of acceptance shall constitute a binding contract between the SBI and the contractor.

ii) Contract Agreement:
On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer
shall be bound to implement the contract and within fifteen days thereof he shall sign an agreement in
a non-judicial stamp paper of appropriate value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI/ SBIIMS through its architects/
consultants are the properties of the SBI. They are not to be used on other work.
Detailed Drawings and Instructions:

The SBI/ SBIIMS through its architects/ consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper execution of work.
All such drawings and instructions shall be consistent with the contract documents, true developments
thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various activities on receipt
of the wok order and submit the same to the SBI through the architect/ consultant.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the
contractors.
Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the
work and clear the site including vacating their office on or before the contracted or extended date or
completion without justification in support of the cause of delay, he may be called upon without
prejudice to any other right of remedy available under the law to the SBI on account of such breach to
pay a liquidated damages at the rate of 0.5% of the contract value per week which is subject to a
maximum of 5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwise specified all materials shall be new and
both workmanship and materials shall be of best quality. The contractor shall at all times enforce strict
discipline and good order among his employees and shall not employ on the work any unfit person or
anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI/ SBIIMS/ Architect/ Consultant he shall be removed from the site
immediately.
Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at his
own expenses. The contractor shall give notices and comply with regulations, laws, and ordinances
rules, applicable to the contract. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI/ SBIIMS in writing under intimation of the Architect/
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Consultant. If the contractor performs any act which is against the law, rules and regulations he shall
meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from.
12.0  Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out
of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts
thereof and get it approved by the architect/ consultant before proceeding with the work. If at any time
any error in this respect shall appear during the progress of the works, irrespective of the fact that the
layout had been approved by the architect/ consultant the contractor shall be responsible for the same
and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI/ SBIIMS.

13.0  Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from damage
and shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall
make good any such damage, injury, loss, except due to causes beyond his control and due to his fault
or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor
shall take all precautions for safety and protections of his employees on the works and shall comply
with all applicable provisions of Govt. and local bodies safety laws and building codes to prevent
accidents, or injuries to persons or property on, about or adjacent to his place of work. The contractor
shall take insurance covers as per clause 26.0 at his own cost. The policy may take in joint names of
the contractor and the SBI and the original policy may be lodged with the SBI.

14.0 Inspection of Work:

The SBI/ SBIIMS/ Architect/ Consultant or their representatives shall at all reasonable times have free
access to the work site and/ or to the workshop, factories, or other places where materials are lying or
from where they are obtained and the contractor shall give every facility to the SBI/ SBIIMS, Architect/
consultant and their representatives necessary for inspection and examination and test of the materials
and workmanship. No person unless authorised by the SBI/ Architect/ Consultant except the
representative of Public authorities shall be allowed on the work at any time. The proposed work either
during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s
organisation a wing of Central Vigilance Commission.
15.0 Assignment and Subletting
The whole of work included in the contact shall be executed the contractor and he shall not directly
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof or
interest therein without the written consent of the SBI/ SBIIMS through the architect and no
undertaking shall relieve the contractor from the responsibility of the contractor from active
superintendence of the work during its progress.
16.0 Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract
and in accordance with Architect/ Consultant instructions and shall be subject from time to time to such
tests as the architect/ consultant may direct at the place of manufacture or fabrication or on the site or
an approved testing laboratory. The contractor shall provide such assistance, instruments, machinery,
labour, and materials as are normally required or examining measuring sampling and testing any
material or part of work before incorporation in the work before incorporation in the work or testing as
may be selected and required by the Architect / Consultant.

i. Samples

All samples of adequate numbers, size, shades and pattern as per specifications shall be supplied by the
contractor with out any extra charges. If certain items proposed to be used are of such nature that
samples cannot be presented or prepared at the site detailed literature/ test certificate of the same shall
be provided to the satisfaction of the Architect/ Consultant. Before submitting the sample/ literature the
contractor shall satisfy himself that the material/ equipment for which he is submitting the sample/
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literature meet with the requirement of tender specification. Only when the samples are approved in
writing by the architect/ consultant the contractor shall proceed with the procurement and installation of
the particular material/ equipment. The approved samples shall be signed by the Architect/ Consultant
for identification and shall be kept on record at site office until the completion of the work for
inspection/ comparison at any time. The Architect/ Consultant shall take reasonable time to approve
the sample. Any delay that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials/ equipment etc.
shall be to the account of the contractor.
1ii) Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such test is
intended by or provided for in the specification or BOQ.
v) Costs of Tests not provided for
If any test is ordered by the Architect/ Consultant which is either
If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though
so intended or provided for but ordered by the Architect/ Consultant to be carried out by an
independent person at any place other than the site or the place of manufacture or fabrication of the
materials tested or any Government/ approved laboratory, then the cost of such test shall be borne by
the contractor.
17.0  Obtaining Information Related to Execution of Work
No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the work nor
any misunderstanding or the obtaining incorrect information or the failure to obtain correct information
relieve him form nay risks or from the entire responsibility for the fulfillment of contract.
18.0  Contractor’s Superintendence
The contractor shall give necessary personal superintendence during the execution of the works and as
long, thereafter, as the Architect / consultant may consider necessary until the expiry of the defects
liability period stated hereto.

Quantities

i.  The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted
shall remain valid for variation of quantity against individual item to any extent subject to
maximum variation of the contract value by 25%. The entire amount paid under Clause 20, 21
hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be
paid on the basis of provisions of clause 22 (e) hereof.

20.0 Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he required the work to
be measured and the contractor shall forthwith attend or send a qualified representative to assist the
Architect in taking such measurements and calculations and to furnish all particulars or to give all
assistance required by any of them. Such measurements shall be taken in accordance with the Mode of
measurements detailed in the specifications. The representative of the Architect / Consultant shall take
joint measurements with the contractor’s representative and the measurements shall be entered in the
measurement book. The contractor or his authorised representative shall sign all the pages of the
measurement book in which the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be made in the M book
should the contractor not attend or neglect or omit to depute his representative to take measurements
then the measurements recorded by the representative of the Architect / consultant shall be final. All
authorised extra work, omissions and all variations made shall be included in such measurement.
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21.0 Variations

No alteration, omission or variation ordered in writing by the Architect/ consultant shall vitiate the
contract. In case the SBI/ SBIIMS/ Architect/ Consultant thinks proper at any time during the progress
of works to make any alteration in, or additions to or omissions from the works or any alteration in the
kind or quality of the materials to be used therein, the Architect / Consultant shall give notice thereof in
writing to the contractor or shall confirm in writing within seven days of giving such oral instructions
the contractor shall alter to, add to, or omit from as the case may be in accordance with such notice, but
the contractor shall not do any work extra to or make any alterations or additions to or omissions from
the works or any deviation from any of the provisions of the contract, stipulations, specifications or
contract drawings without previous consent in writing of the Architect / Consultant and the value of
such extras, alterations, additions or omissions shall in all cases be determined by the Architect /
Consultant and the same shall be added to or deducted from the contract value, as the case may be.

22. Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein
referred to as authorised extra and shall be made in accordance with the following provisions.
a) 1) The net rates or prices in the contract shall determine the valuation of he extra work
where such extra work is of similar character and executed under similar conditions as the work
priced herein.

i. Rates for all items, wherever possible should be derived out of the rates given in the

priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under sub-clause (c) hereunder.
c) Where the extra works are not of similar character and /or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works are
carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance inform the
Architect / consultant of the rate which he intends to charge for such items of work, duly supported by
analysis of the rate or rates claimed and the Architect / Consultant shall fix such rate or prices as in the
circumstances in his opinion reasonable and proper, based on the market, rate.
d) Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with
the local day work rates and wages for the district; provided that in either case, vouchers specifying the
daily time (and if required by the Architect / Consultant) the workman’s name and materials employed
be delivered for verifications to the Architect / consultant at or before the end of the week following
that in which the work has been executed.
e) It is further clarified that for all such authorised extra items where rates cannot be derived from
the tender, the Contractor shall submit rates duly supported by rate analysis worked on the market rate
basis” for material, labour, hire / running charges of equipment and wastage etc. plus 15% towards
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for escalation.
23. Final Measurement

The final measurement, valuation and payment in respect of the contract shall be completed within six
months of the virtual completion of the work.
24. Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full satisfaction of the
Architects/ SBI/ SBIIMS, the contractor shall ensure that the following works have been completed to
the satisfaction of the Architects/ SBI/ SBIIMS.

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and
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machinery.

b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures including
labour sheds/ camps and constructions and other items and things whatsoever brought upon or
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the
permanent works.

c. Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and
shall clear, level and dress, compact the site as required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.
e. Shall hand over the work in a peaceful manner to the SBI.

f. All defects/ imperfections have been attended and rectified as pointed out by the SBI/ SBIIMS to
the full satisfaction of SBI/ SBIIMS.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to
apply to the Architect/ consultant is satisfied of the completion of the work. Relative to which the
completion certificate has been sought, the Architect/ consultant shall within fourteen (14) days of the
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for
which the VCC has been applied.
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI
against the contractor in respect of works or work at the site and in respect of which the VCC has been
issued.

25. Work by other Agencies

The SBI/ Architect/ Consultant reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which it may desire to have carried out
by other persons simultaneously and the contractor shall not only allow but also extend reasonable
facilities for the execution of such work, the contractor, however, shall not be required to provided any
plant or material for the execution of such work except by special arrangement with the SBI/ SBIIMS.
Such work shall be carried out in such manner as not to impede the progress of the works included in
the contract.
Insurance of Works

26.1 Without limiting his obligations and responsibilities under the contract, the contractor shall
insure in the joint names of he SBI and the contractor against all loss of damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and in
such a manner that the SBI and contractor are covered for the period stipulated in clause 26 of GCC
and are also covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the period of maintenance for loss or damage arising from a cause, occurring prior to
the commencement of the period of maintenance and for any loss or damage occasioned by the
contractor in the course of any operations carried out by him for the purpose of complying with his
obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at their
replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required produce to the
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Architect/ consultant the policy if insurance and the receipts for payment of the current premiums.
26.2 Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI/
SBIIMS against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the execution
and maintenance of he works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect
to:
a. The permanent use or occupation of land by or any part thereof.

b. The right of SBI/ SBIIMS to execute the works or any part thereof on, over, under, in or through
any lands.

c. Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d. Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents,
employees or other contractors not being employed by the contractor or for or in respect of any
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto
or where the injury or damage was contributed to by the contractor, his servants or agents such part
of the compensation as may be just and equitable having regard to the extent of the responsibility of
the SBI/ SBIIMS, their employees, or agents or other employees, or agents or other contractors for
the damage or injury.

26.3 Contractor to Indemnify SBI

The contractor shall indemify the SBI/ SBIIMS against all claims, proceedings, damages, costs,

charges and expenses in respect of the matters referred to in the matters referred to in the provision sub-

clause 26.2 of this clause.
Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI/ SBIIMS against any action,
claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI/ SBIIMS
in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that
may arise there from, provided that the contractor shall not be liable to indemnify the SBI/ SBIIMS if
the infringement of the patent or design or any alleged patent or design right is the direct result of an
order passed by the Architect / Consultant in this behalf.

Third Party Insurance

Before commencing the execution of he work the contractor but without limiting his obligations
and responsibilities under clause 26.0 of GCC shall insure against his liability for any material or
physical damage, loss or injury which may occur to any property including that of SBI/ SBIIMS, or
to any person, including any employee of the SBI/ SBIIMS, by or arising out of the execution of the
works or in the carrying out of the contract, otherwise than due to the mattes referred to in the
provision to clause 26.0 thereof.

Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the SBI/ SBIIMS which
approval shall not be reasonably withheld and for at least the amount stated below. The contractor shall,
whenever required. Produce of the Architect / consultant the policy or policies of insurance cover and
receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs. 3 lacs per occurrence
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with the number of occurrences limited to four. After each occurrence contractor will pay
additional premium necessary to make insurance valid for four occurrences always.

Accident or Injury to Workman

The SBI/ SBIIMS shall not be liable for or in respect of any damages or compensation payable at law
in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury resulting
from any act or default of the SBI/ SBIIMS or their agents, or employees. The contractor shall
indemnify and keep indemnified SBI/ SBIIMS against all such damages and compensation, save and
except as aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto.
Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the SBI/ SBIIMS during
the whole of the time that any persons are employed by him on the works and shall, when required,
produce to the architect/ consultant such policy of insurance and receipt for payment of the current
premium. Provided always a that, in respect of any persons employed by any sub-contractor the
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub
contractor shall be insured against the liability in respect of such persons in such manner that SBI/
SBIIMS in indemnified under the policy but the contractor shall require such sub-contractor to produce
to the Architect/ Consultant when such policy of insurance and the receipt for the payment of the
current premium.
Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect under the terms of contract, then and in any such case the SBI/
SBIIMS may effect and keep in force any such insurance and pay such premium or premiums as may
be necessary for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid
from any amount due or which may become due to the contractor, or recover the same as debt from the
contractor.

Without prejudice to the other rights of the SBI/ SBIIMS against contractors, in respect of such default,
the employer shall be entitled to deduct from any sums payable to the contractor the amount of any
damages costs, charges, and other expenses paid by the SBI/ SBIIMS and which are payable by the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim made
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or
repair the works destroyed or damaged. In this event all the monies received from the insurer in respect
of such damage shall be paid to the contractor and the contractor shall not be entitled to any further
payment in respect of the expenditure incurred for rebuilding or repairing of the materials or goods
destroyed or damaged.

27.0 Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over site or three days
from the date of issue of letter of acceptance of the tender by the SBI which ever is later.
28.0 Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within a period of 30 Days from the date of commencement. If required in the contract or as
directed by the Architect/ Consultant. The contractor shall complete certain portions of work before
completion of the entire work. However the completion date shall be reckoned as the date by which the
whole work is completed as per the terms of the contract.

29.0 Extension of Time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the
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contractor, the Architect/consultant may submit a recommendation to the SBI/ SBIIMS to grant a fair
and reasonable extension of time for completion of work as per the terms of contract. If the contractor
needs an extension of time for the completion of work or if the completion of work is likely to be
delayed for any reasons beyond the due date of completion as stipulated in the contract, the contractor
shall apply to the SBI/ SBIIMS through the Architect/ Consultant in writing in detail and his
justification if any, for the delays. The Architect/Consultant shall submit their recommendations to the
SBI in the prescribed format for granting extension of time. While granting extension of time the
contractor shall be informed the period-extended time which will qualify for levy of liquidated
damages. For he balance period in excess of original stipulated period and duly sanctioned extension of
time by the SBI/ SBIIMS the provision of liquidated damages as stated under clause10.0 of Instructions
to the Tenderers shall become applicable. Further the contract shall remain in force even for the period
beyond the due date of completion irrespective whether the extension is granted or not.

30.0 Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the
satisfaction of the Architect/ Consultant should the rate of progress of the work or any part thereof be at
any time be in the opinion of the Architect / consultant too slow to ensure the completion of the whole
of the work by the prescribed time or extended time for completion the Architect / Consultant to
expedite progress so as to complete the works by the prescribed time or extended time. Such
communications from the Architect / Consultant neither shall relieve the contractor from fulfilling
obligations under the contract nor will he be entitled to raise any claims arising out of such directions.
31.0 Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as
herein provided be carried on during the night or on holidays without the permission in writing of the
Architect/ Consultant, save when the work is unavoidable or absolutely necessary for the saving of life
or property or for the safety of the work in which case the contractor shall immediately advise the
Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and
quality of the part of the works being technically required/ continued with the prior approval of the
Architect/ Consultant at no extra cost to the SBI/ SBIIMS.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

32.0 No Compensation or Restriction of Work.

If at any time after acceptance of the SBI/ SBIIMS shall decide to abandon or reduce the scope of work
for any reason whatsoever and hence not required the whole or any part of the work to be carried out.
The Architect/ Consultant shall give notice in writing to that effect to the contractor and the contractor
shall act accordingly. In the matter, the contractor shall have no claim to any payment of compensation
or otherwise whatsoever, on account of any profit or advantage which he might have derived from the
execution of the work fully but which he did not derive in consequence of the foreclosure of the whole
or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and
bonafide brought to the site of the work by the contractor and rendered surplus

as a result of the abandonment, curtailment of the work or any portion thereof and then taken back by
the contractor, provided however that the Architect/ consultant shall have in such cases the option of
taking over all or any such materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued for SBI/ SBIIMS stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally issued to
the contractor after taking into consideration and deduction for claims on account of any deterioration
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or damage while in the custody of the contractor and in this respect the decision of Architect/
consultant shall be final.
33.0 Suspension of Work

The contractor shall, on receipt of the order in writing of the Architect/ consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or any part
thereof for such time and in such manner as Architect/ consultant may consider necessary so as
not to cause any damage or injury to the work already done or endanger the safety thereof for
any of following reasons.

a) One account any default on the part of the contractor, or
for proper execution of the works or part thereof for reasons other then the default of the
contractor, or for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Architect/ consultant.

11) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be
entitled to an extension of time equal to the period of every such suspension. No compensation
whatsoever shall be paid on this account.
34.0 Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit the
Architect/ consultant shall have the power to adopt any of the following course as they may deem best
suited to the interest of the SBI/ SBIIMS.
a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect/
consultant shall be conclusive evidence) and in which case the security deposit of the contractor shall
be forfeited and be absolutely at the disposal of SBI/ SBIIMS.
b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of
the work, debiting the contractor with the cost of the labour and materials (the cost of such labour and
materials as worked out by the Architect /Consultant shall be final and conclusive against the contractor
) and crediting him with the value of the work done, in all respects in the same manner and at the same
manner and at the same rates as if it had been carried out by the contractor under the terms of this
contract the certificate of Architect / Consultant as to the value of work done shall be final and
conclusive against the contractor.
c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,
out of his hands, to give it to another contractor to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original contractor, if the whole work
had been executed by him (of the amount of which excess the certificates in writing of the Architects/
Consultant shall be final and conclusive) shall be borne by original contractor and may be deducted
from any money due to him by SBI/ SBIIMS under the contract or otherwise, or from his security
deposit or the proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses
being adopted by the SBI/ SBIIMS the contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any material or entered into any
engagements or make any advances on account of, or with a view to the execution of the work or the
performance of the contract and in case the contract shall be rescind under the provision aforesaid, the
contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually
performed under this contract, unless, and until the Architect/ consultant will have certified in writing
the performance of such work and the value payable in respect thereof, and he shall only be entitled to
be paid the value so certified.
35.0 Owner’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
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insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily

or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of

insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the

reasonable satisfaction of the Architect/ Consultant the at he is able to carry out and fulfil the contract,

and to give security therefore if so required by the Architect / consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be

issued or shall suffer any payment under this contract to be attached by or on behalf of any of the

creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI/ SBIIMS through the

Architect/ consultant or shall charge or encumber this contract or any payment due to which may

become due to the contractor there under:

a) Has abandoned the contract; or

a. Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for days after receiving from the SBI through the Architect/
Consultant written notice to proceed, or

b. Has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed with in the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from the
SBI/ SBIIMS through the Architect/ Consultant that the said materials were condemned and rejected by
the Architect/ Consultant under these conditions; or has neglected or failed persistently to observe and
perform all or any the acts, matters or things by this contract to be observed and performed by the
contractor for seven days after written notice shall have been given to the contractor to observe or
perform the same or has to he determent of good workmanship or in defiance of the SBI’s or
Architect’s/ Consultant’s instructions to the contrary subject any part of the contract. Then and in any
of said cases the SBI/ SBIIMS and or the Architect/ Consultant, may not withstanding any previous
waiver, after giving seven days notice in writing to the contractor, determine the contract, but without
thereby affecting the powers of the SBI or the Architect/ Consultant or the obligation and liabilities of
the contractor the whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of the contractor. And
further the SBI/ SBIIMS through the Architect/ consultant their agents or employees may enter upon
and take possession of he work and all plants, tools, scaffoldings, materials, sheds, machineries lying
upon the premises or on he adjoining lands or roads use the same by means of their own employees or
workmen in carrying on and completing the work or by engaging any other contractors or persons to
complete the work and the contractor shall not in any was interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other persons employed for completing and finishing or
using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the architect/
consultant shall give a notice in writing to the contractor to remove his surplus materials and plants and
should the contractor fail to do so within 14 days after receipt thereof by him the SBI/ SBIIMS sell the
same by public auction after due publication, and shall adjust the amount realised by such auction. The
contractor shall have no right to question any of the act of the SBI/ SBIIMS incidental to the sale of the
materials etc.

36.0 Certificate of Payment

The contractor shall be entitle under the certificates to be issued by the Architect / Consultant to the
contractor within 14 working days from the date of certificate to the payment from SBI/ SBIIMS from
time to time. The SBI/ SBIIMS shall recover the statutory recoveries towards Income tax, Work
contract tax as per the prevailing bye laws and other dues including the retention amount from the
certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant during he progress of
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works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his

liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work or any part thereof is

not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in previous certificate.

The SBI/ SBIIMS shall modify the certificate of payment as issued by the Architect/ Consultant from

time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and property recorded

in the measurement books

The contractor shall not submit interim bills.

The final bill may be submitted by contractor within a period of one month from the date of virtual

completion and Architect/ Consultant shall issue the certificate of payment within a period of two

months. The SBI shall pay the amount within a period of three months from the date of issue of

certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

37.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the

meaning of the specifications, design, drawings and instructions herein before mentioned and as to the

quality of workmanship or materials used on the work or as to any other question, claim, right, matter

or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,

specifications, estimates, instructions, orders or those conditions or otherwise concerning the work or

the execution or failure to execute the same whether arising during the progress of the work or after the

cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned

hereinafter.
If the contractor considers that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing of
his claim, or dispute to the Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd.,
State Bank of India, 6™ Floor, A-Wing, Local Head Office, Moti Mahal Marg, Lucknow —
226001 and endorse a copy of the same to the Architect, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the amount
claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way
liable in respect of any claim by the contractor unless notice of such claim shall have been given
by the contractor to the Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., State
Bank of India, 6" Floor, A-Wing, Local Head Office, Moti Mahal Marg, Lucknow — 226001
in the manner and within the time as aforesaid. The contractor shall be deemed to have waived
and extinguished all his rights in respect of any claim not notified to the Vice President (Civil),
SBI Infra Management Solutions Pvt. Ltd., State Bank of India, 6" Floor, A-Wing, Local Head
Office, Moti Mahal Marg, Lucknow — 226001 in writing in the manner and within the time
aforesaid.
Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., State Bank of India, 6"
Floor, A-Wing, Local Head Office, Moti Mahal Marg, Lucknow — 226001 shall give his decision
in writing on the claims notified by the contractor. The contractor may within 30 days of the
receipt of the decision of the Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd.,
State Bank of India, 6™ Floor, A-Wing, Local Head Office, Moti Mahal Marg, Lucknow —
226001 submit his claims to the conciliating authority namely the Circle Development Officer,
SBI for conciliation along with all details and copies of correspondence exchanged between him
and the Regional Manager.
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If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims
failing which the claims of the contractor shall be deemed to have been considered absolutely
barred and walved.
Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the differences arising out of the
notified claims of the contractor as aforesaid and all claims of the Bank shall be referred for
adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager
of the Bank, It will also be the objection to any such appointment that the Arbitrator so appointed
is a Bank Officer and that he had to deal with the matters to which the Contract relates in the
course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator
shall be appointed in the manner aforesaid by the Chief General Manager of the Bank, Such
person shall be entitled to proceed with the reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts

claimed in respect of each dispute alongwith the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by Chief General

Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration

& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there

under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally

by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on

the date he issues notice to both the parties calling them to submit their statement of claims and counter

statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator

in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the award is

made and published, be paid half and half by each of the parties. The cost of the reference and of the

award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may

direct to any by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle

the amount of costs to be so paid.

38.0  Water Supply

The contractor shall make his own arrangements for water required for the work and nothing extra will

be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the

Architect/ Consultant.

The contractor shall make alternative arrangements for the supply of water if the arrangement made by

the contractor for procurement of water in the opinion of the Architect/ Consultant is unsatisfactory.

The contractor shall construct temporary well/ tube well in SBI land for taking water for construction

purposes only after obtaining permission in writing from the SBI. The contractor has to make his own

arrangement for drawing and distributing the water at his own cost. He has to make necessary

arrangements. To avoid any accidents or damages caused due to construction and subsequent

maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his

own cost. He shall restore the ground to its original conditions after wells are dismantled on completion

of work or hand over the well to the SBI without any compensation as directed by the SBIIMS/

Architect/ Consultant.

39.0 Power Supply

The contractor shall make his own arrangements for power and supply/ distribution system for driving
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plant or machinery for the work and for lighting purpose at his own cost. The cost of running and
maintenance of the plants are to included in his tender prices. He shall pay all fees and charges required
for the power supply and include the same in his tendered rates and hold the owner free from all such
costs. He has to obtain necessary approval from the appropriate authorities, if required.
40.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI
and shall be handed over to Bank immediately.
41.0 Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement
will be on the net quantities or work produced in accordance with up to date. Rules laid down by the
Bureau of Indian Standards. In the event any dispute/ disagreement the decision of the Architect/
consultant shall be final and binding on the contractor.
42.0 Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed Performa at site of work and
should produce the same for inspection of SBI/ SBIIMS/ Architect/ Consultant whenever desired by
them. The contractor shall also maintain the records/ registers as required by the local authorities/ Govt.
form time to time.
1) Register for Cement/ Paint/ Lead/ Specific Materials
i1) Register for Steel
ii1)  Register for Secured Advance
v) Register for Bulkage of Sand
V) Register for Silt Test
Vi) Register for Sieve Analysis for Fine Aggregate
vii)  Register for Sieve Analysis for Course Aggregate
viii))  Register for Slump Test.
ix) Register for Concrete Cube Test.
X) Register for Hindrance to Work.
x1) Register for Consumption of Cement
xii)  Register for Running Account Bill
xiii)  Register for Labour
43.0 Force Majeure
43.1 Neither contractor nor SBI/ SBIIMS shall be considered in default in performance of their
obligations if such performance is prevented or delayed by event such as but not to war, hostilities
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms,
floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond the
reasonable control of the party affected or prevented or delayed. However, a notice is required to be
given within 30 days from the happening of the even with complete details, to the other party to the
contract, if it is not possible to serve a notice, within the shortest possible period without delay.
43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other such cessation and the actual delay incurred in such
affected activity adducing necessary evidence in support thereof.
43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability
resulting there from having been removed, the agreed time of completion of the respective obligations
under this agreement shall stand extended by a period equal to the period of delay occasioned by such
events.
Should one or both parties be prevented from fulfilling the contractual obligations by a state of
force majeure lasting to a period of 6 months or more the two parties shall each other to decide
regarding the future execution of this Agreement.
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44.0 Local Laws, Acts, Regulations:
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation
and abolition act of 1970) and other safety regulations. the contractor shall comply with the provision
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations that
are applicable to the execution of the project.

i.  Minimum wages Act 1948 (Amended)

ii. Payment of wages Act 1936 (Amended)

iii. Workmen’s compensation Act 1923 (Amended)

iv. Contact labour regulation and abolition act 1970 and central rules 1971 (Amended)

v. Apprentice act 1961 (Amended)

vi. Industrial employed (standing order) Act 1946 (Amended)

vii. Personal injuries (Compensation insurance) act 1963 and any other modifications
viii.Employees’ provided fund and miscellaneous provisions Act 1952 and amendment thereof.
ix. Shop and establishment act

X. Any other act or enactment relating thereto and rules framed there under from time to time.

45.0  Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in connection
with the execution of the work report such accident to the Architect / consultant. The contractor shall
also such report immediately to the competent authority whenever such report is required to be lodged
by the law and take appropriate actions thereof.
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SPECIAL CONDITIONS OF CONTRACT

Scope of Work

The scope of work is to carry out Air conditioning work of State Bank of India, Ghosi City
Branch Azamgarh, RBO-1V Azamgarh, AO Varanasi (U.P).

Address of Site

The site is located at New Premises of State Bank of India, Civil Court Branch Mirzapur, RBO-
II Varanasi (U.P) .

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the site
and he will be held responsible for the accuracy and maintenance of the entire dimension and the
levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale
details shall take precedence over small — scale drawing. In case of discrepancy the contractor shall ask
for clarification from the Architect/ Consultant before proceeding with the work.

Notice of Operation

The contractor shall not carryout any important operation without the consent in writing from
the Architect/ Consultant.
Construction Records

The contractor shall keep and provide to the Architect/ Consultant full and accurate records of
the dimension and positions of all new work and any other information necessary to prepare complete
drawings recording details of the work as constructed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect/ Consultant such supports as may
be required to protect effectively all structures and protective guards to trees which may be endangered
by the execution of the works or otherwise take such permanent measures as may be required by the
Architect to protect the trees and structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7 days in advance to
the architect/ consultant for approval complete drawings of all temporary works he may require for the
execution of the works. The contractor shall carry out the modifications relating to strength, if required
by the Architect/ Consultant may require in accordance with the conditions of contract at his own cost.
The contractor shall be solely responsible for the stability and safety of all temporary works an
unfinished works and for the quality of the permanent works resulting from the arrangement eventually
adopted for their execution.
Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at no extra cost and as
directed by the Architect/ Consultant. The contractor shall also responsible for proper maintenance of
this access road and would take all care to see that existing services, if any, are maintained in working
order at his own cost. The laying and maintaining the temporary roads within the site area shall be the
contractor’s responsibility and the contractor shall take such measures that are necessary and as
directed by the Architect/ Consultant.

Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are required for providing all
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the water required for the work and the contractor shall make his own arrangements for the
supply of good quality water suitable for the construction and good quality drinking water for
their workers. If necessary, the contractor has to sink a tube well/ open well and bring water by
means of tankers at his own cost for the purpose. The SBI/ SBIIMS will not be liable to pay any
charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.
The contractors for other trades directly appointed by the SBI/ SBIIMS shall be entitled to take power
and water connections from the temporary water and power supply obtained by the contractor.
However, the concerned contractor shall make their own arrangements to draw the supply and pay
directly the actual consumption charges at mutually agreed rates between them. All municipal charges
for drainage and water connection for construction purposes shall be borne by the contractor and
charges payable for permanent connections, if any, shall be initially paid by the contractor and the SBI
will reimburse the amount on production of receipts.

The SBI/ SBIIMS as well as the Architect/ Consultant shall give all possible assistance to the

contractors to obtain the requisite.

Permission from the various authorities, but the responsibility for obtaining the same in time
shall be of the contractor.

Office Accommodation

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary
facilities, canteens and other temporary structures for themselves in connection with the work at the
site own cost after getting the approval from the architect/ consultant.

All temporary buildings and facilities as mentioned above shall be removed on completion of the work
or at any other earlier date as directed by the architect / consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as
running expense shall be borne by the contractor at no extra cost. It is also the responsibility of the
contractor to obtain statuary approvals for providing the above facilities.

Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his staft and
workmen including adequate drinking water facilities. The contractor shall also make his arrangements
at his own cost for transport where necessary for his staff and workmen to and from site of work at his
own cost.

Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of works.
Fire Fighting Arrangements

1. The contractor shall at all times provide suitable arrangements for the fighting at his own cost. For
this purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are of be always kept filed with sand and some with water. These
equipments shall be provided at suitable prominent and easily accessible places and shall be
properly maintained.

il. Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own
cost and to the approval of the relevant authorities. The contractor shall make the following
arrangements at his own cost but not limited to the following :

a. Proper handling, storage and disposal of combustible materials and waste.
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b. Worked operations which can create fire hazards.
c. Access for the fire fighting equipments.
d. Types, number and location of containers for the removal of surplus materials and rubbish.
e. Type size, number and location of fire extinguishers or other fire fighting equipment.
f. General house keeping.
Site Order Book

A site order book shall be maintained at site for the purpose of quick communication between
the Architect/ Consultant. Any communication relating to the works may be conveyed through Records
in the site order book. Such a communication from one party to the other shall be deemed to have been
adequately served in terms of contract. Each site order book shall have machine numbered pages in
triplicate and shall carefully maintained and preserved by the contractor and shall be made available to
the Architect/ Consultant as and when demanded. Any instruction which the Architect/ Consultant may
like to issue to the contractor or the contractor may like to bring the Architect/ Consultant may like to
issue to the Contractor or the Contractor may like to bring to the Architect/ Consultant two copies of
such instructions shall be taken from the site order book and one copy will be handed over to the party
against proper acknowledgment and the second copy will be retained for their record.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractors shall
depute a senior representative along with the site representative staff of approved sub-contractors and
suppliers as required to the site meetings and ensure all follow up actions. Any additional review
meetings shall be held if required by the Architect/ Consultant.

Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the Architect/ Consultant at his own cost. It is the responsibility of the
contractor to obtain from the locate authorities concerned to the effect that all rubbish arising out of
contractor’s activities at the construction site or any other off-site activities borrow pits has been
properly disposed off.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by other
specialists contractors of other sub contractors to enable them to prepare their own shop drawings and
pass on the information with sufficient promptness as will not in any way delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect/
Consultant indicating therein the name of the project and other details as given by the Architect/
Consultant at his own cost remove the same on completion of work.

Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got
them approved by the Architect/ Consultant well in advance.

As Built Drawings

1. For the drawing issued to the contractor by the Architect/ Consultant. The Architect / Consultant
will issue two sets of drawings to the contractor for the item for which some changes have been
made. From the approved drawings as instructed by the SBI / SBIIMS/ Architect/ Consultant. The
Contractor will make the changes made on these copies and return these copies to the Architect/
Consultant for their approval. In case any revision is required or the corrections are not properly
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marked the Architect/ Consultant will point out the discrepancies to the contractor. The contractor
will have to incorporate these corrections and /or attend to discrepancies either on the copies as
directed by the Architect/ Consultant and resubmit to him for approval. The Architect/ Consultant
will return one copy duly approved by him.

1. For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared by
him wherever the changes are made by the SBI/ SBIIMS Architect/ Consultant. And submit two
copies of such modified drawings to the Architect/ Consultant for approval. The Architect/
Consultant will return one copy of the approved drawing to the Contractor.

Approved Make

The Contractor shall provide all materials form the list of approved makes at his own cost. The
Architect/ Consultant may approve any make/ agency within the approved list as given in the tender
after inspection of the sample/ mock up.

Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materials for the
work. All wastage’s and losses in weight shall be to the contractors account.
Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies,
royalties, fees cess, or charges in respect of the works including but not limited to sales tax, tax on
works contract excise duty, and octroi, payable in respect of materials, equipments plant and other
things required for the contact. All of the aforesaid taxes except GST, duties, levies, fees and charges
shall be to the contractors account and the SBI shall not be required to pay any additional or extra
amount on this account. Variation of taxes, duty fees, levies etc if any, till completion of work shall be
deemed to be included in the quoted in the quoted rates and no extra amount on this account. Variation
of taxes, duties, fees, levies, etc if any till completion of work shall be deemed to be included in the
quoted rates and no extra claim on this account will in any case be entertained. If a new tax or duty or
levy or cess or royalty or octroi is imposed under as statue or law during the currency of contract the
same shall be borne by the contractor.

Acceptance of Tender

The SBI/ SBIIMS shall have the right to reject any or all tenders without assigning any reason.
They are not to bound to accept the lowest or any tender and the tenderer shall have no right to question
the acts of the SBI/ SBIIMS. However, the adequate transparency would be maintained by the SBI/
SBIIMS.
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SPECIFICATIONS FOR SERVICES
General

1.1 The drawings for services are diagrammatic but shall be followed as closely as actual
construction permits. Any deviations from the drawings shall be in conformity with architectural and
structural drawings. The dimensions designated by the manufacturers shall take precedence over the
drawings.
At completion of work the Contractor shall submit one set of tracings and two sets of prints of “As-
Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs, diameters,
location of valves, access panels, layout of equipment, piping connections and such other
information for maintenance & future extensions. Guarantees given by manufacturers shall be
assigned to the Employer along with names & addresses of manufacturers, suppliers and
information about spare parts.
All site test shall be carried out with prior intimation to the Bank Engineer / Architect. All defects
shall be rectified and tests conducted again to the satisfaction of the Bank Engineer / Architect. In
addition to the test required by the specifications, the Contractor shall also conduct tests required by
the Architect and by the Municipal or other Authorities.
All work shall be executed by competent and licensed persons. The contractor shall maintain
liaison with Municipal and other controlling Authorities. He shall obtain their approvals and
certificates as required by the bye — laws at appropriate stages.
No cutting / chasing shall be done in load bearing structural members without prior approval of the
Asstt. Engineer. Sleeves and openings shall be provided during the progress of construction in
preference to cutting at later date.
The Architect may require typical mock up(s) to be installed in advance for approval. Undamaged
materials from the mock up shall be allowed to be reused in the work.
Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket type.
G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making good is
included. The free ends may be skew-cut.
Wherever use of G.I. pipes is called for the same shall be medium class (class — B)
Materials :
2.1 The materials shall conform to the specifications and in absence thereof to Indian Standards.
The products should bear the IST Mark.
2.2 The makes of materials for use in this work are broadly approved as per list given below. The
Contractor shall, however, get particular makes and samples approved before ordering:
2.3 Notwithstanding any interim or final approval the Contractor remains responsible for
satisfactory performance of all fittings & fixtures. The liability of the Contractor is not limited by any
approval of the make of materials.
2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where required due to
off set between plaster & glazed tiles surface.
Testing
The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested by pumping
smoke into the pipe at the lowest end.
All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg / cm2 (60
meters) avoiding water hammer. The test pump having been stopped the test pressure should
maintain without loss for at least half an hour. The pipes and fittings shall be tested in sections as
the work of laying proceeds keeping the joints exposed for inspection during the testing.
All stone ware pipes shall be tested with water pressure of 1.5m head of water at the highest point
of the section under test.
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SAFETY CODE

ii)

First aid appliances including adequate supply of sterlised dressing and cotton wool shall be kept in
a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the injury
necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be
done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than
30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.

Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent to fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as to
render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and
lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves.

I) No paint containing leads or lead products shall be used except in the form of paste or
readymade paint.

The workers should supply suitable facemasks for use when the paint is applied in the form of

spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided
to enable the working painters to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of durable
quality and adequate strength and free from defects.
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PROFORMA FOR RUNNING ACCOUNT BILLS

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill
were made have been taken jointly on and are recorded at pages of
Measurement Book No.

Date & Signature of Date & Signature of Date & Signature
Contractor. Architect’s Representative of Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per

tender drawings, conditions and specifications.

ARCHITECT SITE ENGINEER / BANK’s ENGINEER
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RUNNING A/C BILL

1) Name of Contractor/Agency
i) Name of Work

iii)  Sr No. of this bill

iv)  No. and date of previous bill

V) Reference to Agreement No.

vi)  Date of written order to commence

vii)  Date of completion as per agreement

S1. Item Description Unit Rate (Rs.) As per tender
No. Qty Amount (Rs.)
1 2 3 4 5
Up to Previous R/A Bill Up to Date (Gross) Present Bill
Qty Amount (Rs) Qty Amount (Rs. Qty Amount (Rs.) Remarks
)
6 7 8 9

Note: 1. If part rate is allowed for any item, it should be indicated

with reasons for allowing such a rate.

2. If adhoc payment is made, it should be mentioned Net value since previous

specifically.

Signature of Contractor.

Signature and seal of the bidder
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
Name of the Contractor

Name of the Work as given in the Agreement
Agreement W O

Tender Amount

Date of Commencement of Work

Period allowed for Completion as per Agreement
Date of Completion as per Agreement

Period for which Extension of Time has been given

=
£}
=
(¢~

Month Year

18t Extension vide Bank’s Letter No
2nd Extension vide Bank’s Letter No

34 Extension vide Bank’s Letter No

Reasons for which extensions have been previously given (Copies of the previous
applications should be attached)

Period for which extension is applied for and the reasons thereof including hindrances,
time for extra work assigned, if any etc.

Signature of Contractor & Seal
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Name of Work

Name of Contractor

Agreement No

PERFORMA OF HINDERANCE REGISTER

Date of State of Work :

Period of Completion :

Date of Completion

Sr Nature of Date of Date of which | Period of Signature Remarks
No Hindrance occurrence Hindrance Hindrance SE/PE

of Hindrance | was removed
1 2 3 4 5 6 7

SE = Site Engineer

PE = Project Engineer

Signature and seal of the bidder
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

No. Item Quantity Unit Amount Remarks
1 2 3 4 5 6

Total Value of Materials at Site

Secured Advance @.............cceeieinnnnn.. % of above Value B

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to
the site of the work and no advance on any quantity of any of this item is outstanding on their
security, (ii) that the materials are of imperishable nature and are all required by the contractor for
use in the work in connection with the items for which rates of finished work have been agreed
upon.

Dated Signature of
Site Engineer
preparing the Bill

Designation

Dated Signature of Bank’s Architects

(Name of the Architects)

Dated signature of Contractor
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BILL OF QUANTITY

PREAMBLE:
TO BE READ ALONG WITH DRAWINGS.

l.
2.
3.

10.

11.

12.

13.

14.

RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY
NUMBER OF FLOORS, OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN
STANDARD CODES UNLESS OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist
QUALITY UNLESS OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL
GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE
FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING,
INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY
DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR
ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR — CONDITIONING
WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS,
PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS /
SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO
CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO
CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR
EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO
EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES,
CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL
RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND
FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN
EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS
WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO
THE NOTICE OF THE ARCHITECT.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES
INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER.
THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE
MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE
ARCHITECT.

ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH
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ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE
COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD).

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE
SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE
ON THEIR OWN COST.

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities)

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS.

SIGNATURE OF CONTRACTOR

DATE: SEAL:

TENDER DRAWINGS

(Refer annexed file/section in e-tender portal for Tender Drawings)
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