SBLIIRD _Rranch Debradiug

TENDER DOCUMENT
E-TENDERING WITH REVERSE AUCTION

CIVIL & PLUMBING WORKS

FOR RENOVATION

OF SBI ITBP BRANCH
DEHRADUN — 248001.

Tender ID- DEL/DDN/R-1/09-2024-03

CLIENT: ARCHITECTS:
STATE BANK OF INDIA M/s Rathore Architects & Associates,
THE REGIONAL MANAGER 115-A, Chandbihari Nagar, Khatipura,

REGIONAL BUSINESS OFFICE, REGION-1
ADMINISTRATIVE OFFICE
1, NEW CANTT ROAD, DEHRADUN -248001

Jaipur-302012, Ph.0141-3186828,
Mob. 9928816703,
Email: ku.shailendrasingh@gmail.com
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SBI ITBP Branch, Dehradun

STATE BANK OF INDIA

Notice Inviting Tenders

State Bank of India invites online tenders from the Bank’s empanelled contractors Delhi circle for the
category CF (5-15 lakhs) & above “Civil & Plumbing works for Renovation of SBI ITBP
Branch Branch, Dehradun Uttrakhand-248001 .

1

Name of Work

“Civil & Plumbing works for Renovation of SBI ITBP
Branch Branch, Dehradun Uttrakhand-248001 .

Estimated work value

Rs 12,80,146+GST
(Rupees Twelve Lakh Eighty Thousand One
Hundred Forty-six Plus GST )

Time allowed for completion

45 Days from the date of handing over of the site.

Earnest Money Deposit

Rs 12,800/- (Rupees Twelve Thousand Eight
Hundred only) to be deposited by means of
Demand Draft / (Valid for a period of 90 Days
from the last date of submission of the tender)
drawn from any scheduled Nationalized Bank in
favour of State Bank of India, payable at
Dehradun.

Initial Security Deposit

2% of the total value of the contract including Earnest
Money.

Last date and time of receipt of
Tenders
(Technical & Price Bid)

25/09/2024 up to 5:00 pm

Address at which the tenders
are to be submitted

Technical Bid :

State Bank of India

Regional Manager, AO Dehradun RBO - 1,
1, New Cantt Road, Dehradun, Uttarakhand —
248001.

Price Bid:Price Bid to be uploaded Online
www.tenderwizard.com/SBIETENDER

Date and time of opening
Tenders

26 /09/2024 at 1:00 PM
Technical Bid : In Hard Copy
Price Bid: Online only

Place of opening tenders

Technical Bid:to be submitted in Hard Copy
at State Bank of India

Regional Manager, AO Dehradun RBO -1,

1, New Cantt Road, Dehradun, Uttarakhand —
248001.

Price Bid:to be submitted online
www.tenderwizard.com/SBIETENDER

Defects Liability Period

12 months from the date of handing over of the project
to the satisfaction of Bank

10

Validity of offer

90 days from the date of opening the tenders.

11

Liquidated Damages

At the rate of 0.5% of the contract value per week which
subject to a maximum of 5% of the accepted contract
value.

12

Note:

If the vendor is found to have delayed the
running/in hand project beyond the prescribed
time limit specified in related tender document,
the vendor will not be issued the new tender until
completion of the previous delayed work.

Rathore Architects & Associates.
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SBI ITBP Branch, Dehradun

Mode of Submission of Tender: The tender shall be submitted in both physical and
online in two cover system in accordance with the procedure detailed herein below.
Specified documents shall be sealed in envelopes of appropriate size each of which shall
be sealed.

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit along
with Covering Letter and Tender Document.

2) Envelope marked Cover 2 shall be of adequate size and shall contain
envelopes marked Covers 1 & tender document/Undertaking as in
Annexure- I and shall be properly sealed & signed. This envelope shall be
endorsed on the outside face as under:

"Civil & Plumbing works for SBI ITBP Branch, Dehradun- 248001".

The envelope marked Cover 2 containing the tender documents/ Undertaking
as in Annexure- I as per instructions mentioned above shall be submitted in
the office of Regional Manager, AO Dehradun RBO - 1, 1, New Cantt Road,

Dehradun, Uttarakhand — 248001,0N OR BEFORE 5.00 pm. On 25/09/ 2024.

Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along
with Covering Letter and Processing Fee of Tender Document, tender
document/Undertaking as in Annexure- I will be opened if the Earnest Money
Deposit of Tender Document, tender document/Undertaking as in Annexure- I
is not found as prescribed, the tender shall be rejected.

In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning
any reasons.

For E-Tender related queries: Service provider: M/s Antares Systems Limited,
Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore — 560079.
Ph: - 080-49352000 / 40482000 Fax: - 080-49352034

Help Desk: Contact Person: Mr Abhay Kumar Singh, Mobile no. 9708966660 (On
working days-9 hours—-18 hours) E-mail: abhaykumar@antaressystems.com

For any other queries the vendors may contact the Architect Taneja Associates Pvt.
Ltd., New Delhi Phone No. 9811140520

STATE BANK OF INDIA

SIGNATURE OF THE TENDERER
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1.0

SBI ITBP Branch, Dehradun

INSTRUCTIONS TO THE TENDERERS

Scope of Work

State Bank of India invites online Tenders from the Bank’s Empanelled Civil Contractors
Delhi circle Category CF (5 - 15 lakhs) & above for the Civil & Plumbing works

of SBI ITBP Branch, Dehradun- 248001 works for SBI ITBP Branch,
Dehradun - 248001:

1.1

Site and its Location

The proposed work is to be carried out at SBI ITBP Branch, Dehradun - 248001.

Tender Documents

2.1

2.2

2.3

2.4
3.0
3.1

The work has to be carried out strictly according to the conditions stipulated in
the tender consisting of the following documents and the most workmen like
manner:

Instructions to Tenderers
General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings

Price Bid

The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall take
precedence in the order given below:

a) Price Bid
b) Additional Specifications

c) Technical Specifications

d) Drawings

e) Special Conditions of Contract
f) General Condition of Contract
g) Instruction to Tenderers

Complete set of tender documents including relative drawings can be
downloaded from e-tendering portal of the e-tendering service provider engaged
by SBI

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses
all information and data which may be required for the purpose of filling this
tender document and enter into a contract for the satisfactory performance of
the work. The tenderer is requested satisfy himself regarding the availability of
water, power, transport and communication facilities, the character quality and
quantity of the materials, labour, the law and order situation, climatic conditions,
liaison requirements with local authorities/ authorities maintaining the

campus, security agencies guarding the campus, traffic regulations in
and around the site etc;
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4.0
4.1
4.2

4.3
4.4

5.0

6.0
6.1

6.2

7.0

8.0

9.0

SBI ITBP Branch, Dehradun

The tenderer will be fully responsible for considering the financial effect of any or
all the factors while submitting his tender.

Earnest Money
EMD to be deposited in Bank's account as directed of e-Tender Service Provider.

EMD in any other form other than as specified above will not be accepted.
Tender not accompanied by the EMD in accordance with clause 4.1 above shall
be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded within 30 days of award of
Contract.

EMD of successful tenderer will be retained as a part of security deposit
Initial Security Deposit

a) The successful tenderer will have to submit a sum equivalent to 2% of
contract value less EMD, by means of Demand Draft drawn in favor of
State Bank of India payable at Dehradun within a period of 7 days of
acceptance of tender.

b) Additional Security deposit (ASD)/Additional performance Guarantee (APG)
shall be applicable if the bid price is below 7.5 % of the estimated cost put to
tender. The amount of such ASD/ APG shall be the difference between 92.5
% of estimated cost put to tender and the quoted price.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of initial security deposit, which includes the EMD. Balance
3% shall be deducted from the running account bill of the work at the rate of
10% of the respective running account bills i.e., deduction from each running bill
account will be 10% till total 3% of contract value is reached. 50% of the total
security shall be paid to the contractors on the basis of architect’s certifying the
virtual completion. The balance 50% would be paid to the contractors after the
defects liability period as specified in the contract provided he has carried out all
the work and attended to all the defects in accordance with the condition of the
contract and clearance, if any, of the observations of the CTE of CVC.

No interest shall be paid to the amount retained by the Bank as Security
Deposit.

Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 7 days from the
receipt of intimation of acceptance of his tender by the Bank. However, the
written acceptance of the tender by the Bank will constitute a binding agreement
between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respects in
accordance with the terms of contract within a period of 45 days from the date
of handing over of the site.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days
from the date of opening price bid. If the tenderer withdraws his/her offer during
the validity period or makes modifications in his/her original offer which are not
acceptable to the Bank without prejudice to any other right or remedy the Bank
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SBI ITBP Branch, Dehradun

shall be at liberty to forfeit the EMD.
10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of
the accepted Contract Value.

11.0 Rate and Prices:

11.1 The tenderers shall quote their rates for individual items both in words and
figures. In case of discrepancy between the rate quoted in words and figures the
unit rate quoted in words will prevail. If no rate is quoted for a particular item
the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In
case of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and
the total amount will be corrected.

11.2.1 The tenderers need not quote their rates for which no quantities have been
given. In case the tenderers quote their rates for such items those rates will be
ignored and will not be considered during execution.

11.2.2 The tenderers should not change the units as specified in the tender. If any unit
is changed the tenders would be evaluated as per the original unit and the
contractor would be paid accordingly.

11.3 The tenderer should not change or modify or delete the description of the item.
If any discrepancy is observed he should immediately bring to the knowledge of
the Architect/Bank.

11.4 Each page of the BOQ shall be sighed by the authorized person and cutting or
over writing shall be duly attested by him.

11.5 Each page shall be totaled and the grand total shall be given.

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies
etc. and deduction at source for Income Tax, Work Contract Tax etc. will be
made as per statutory rules.

11.5.2 The contractor shall be required to conduct necessary tests of the water brought
from tube well or any other outside source, from approved laboratory.

11.5.3 The contractor is required to comply with all act of the Government relating to
labour and the rules and regulations made there under from time to time and to
submit at the proper times all particulars and statements required to be
furnished to the appropriate authorities.

12 Vendor has to submit in Hard copy the tender document along with all
terms & Conditions, Specifications and subsequent annexure and
corrigendum’s duly signed and stamped by authorized representative/
signatory on becoming L1. However we accept all the terms and
conditions along with the specifications, Drawings, Layouts etc defined
in the tender documents.

12.0 Nominated Contractor for Allied work, if any.

The contractor shall get allied works executed only through Contractors already
in SBI's Panel, for different categories of works.
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To

SBI ITBP Branch, Dehradun

Annexure-I

UNDERTAKING
(To be submitted along with the technical Bid)

THE REGIONAL MANAGER

STATE BANK OF INDIA

ADMINISTRATIVE OFFICE DEHRADUN REGION -1

1, NEW CANTT ROAD, DEHRADUN, UTTARAKHAND - 248001.

Dear Sir,
Reg.:- Civil & Plumbing works for SBI ITBP Branch, Dehradun-248001

1.

Or

I / We refer to the tender notice issued by you for Civil & Plumbing works for
SBI ITBP Branch, Dehradun-248001 and allied works in connection with the
above.

I / We hereby offer to perform, provide, execute, complete and maintain the
works in conformity with the drawings, designs, conditions of contracts,
specifications, schedule of quantities relating to the works for the sum as quoted
by us in online price bid at the respective rates quoted in the schedule of
quantities.

I / We have satisfied myself / ourselves as to the site conditions, examined the
drawings and all aspects of the tender conditions, subject to above, I / We do
hereby agree, should this tender be accepted in whole or in part, to:

Abide by and fullfill all the terms and provisions of the said conditions annexed to
the Tender document,

Complete the works within 45 Days as per the work programme enclosed with
the tender in two or three shifts if considered necessary by the Employer / SBIs
at no extra cost to the Employer.

I / We have deposited an earnest money (EMD) of Rs. 12,800/-(Rupees
Twelve Thousand Eight Hundred only). I / We note, will not bear any
interest and is liable for forfeiture.

I. If our offer is withdrawn within the validity period of acceptance by the
Employer.

Or
II1. If the contract agreement is not executed by us within 7 days from the

date of receipt of the letter of acceptance.

III. If we fail to pay the initial security deposit as stipulated.

Iv. If the work is not commenced within 7 days after issue of work order.

I / We understand that you are not bound to accept the lowest or any tender you
receive.
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SBI ITBP Branch, Dehradun

The names of DIRECTORS of our Firm are:

1.

2.

3.

Yours faithfully,
Signature ..o .

Designation ......ccccceveiiviiiiinnens

Name of Partner / Director of the Firm, authorized
to sign or name of person having power of attorney
to sign the contract. (Certified true copy of power
of attorney should be attached)

Signature and address of witnesses: a. Signature

Signature........ccoiiiie,
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SBI ITBP Branch, Dehradun

ARTICLES OF AGREEMENT

This agreement made the .................cooni, day of ..o between Regional
Manager, State Bank of India, Regional Business office, Region-1, AO-Dehradun, hereinafter called
the Bank or SBI, which expression shall include the successors and assigns) of the one part and

M/S. company / partnership for registered under the Indian
Companies Act/ Partnership Act having its registered
o 17 P (hereinafter  called  ‘the

Contractors’ which expression shall include the present directors / partners and also the directors /
partners from time to time as also their respective heirs, legal representatives, administrators and
assigns) of the other part.

WHEREAS the employer is desirous of execution of Civil & Plumbing works of SBI ITBP
Branch Branch, and has caused drawings and specifications describing the works to be done
prepared by Project Architects M/s Taneja Associates having their offices at E-32, South Extn., New
Delhi, (hereinafter called “the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter
mentioned and to be issued from time to time, the specifications and the Schedule of items and
quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set forth
herein and Schedule of items and quantities, General & special Conditions of Contract, specification
etc. contained in the tendered documents including all correspondences exchanged by or between
the parties from the submission of tender till the award of work, both letters inclusive, (all of which
are collectively hereinafter referred to as “the said conditions”). The works shown upon the said
drawing and /or described in the said specification and included in the schedule of ltems and
Quantities at the respective rates therein set forth amounting to the sum of Rs

(Rupees in words ) as there in arrived at or such other sum as shall become
payable there under (hereinafter referred to as “ the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in
the said Conditions, the Contractors shall upon and subject to the said conditions execute and
complete the work shown upon the said drawings and described in the said specifications and the
schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become payable,
at the times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event of
their ceasing to be the Architect for the purpose of this contract for whatever reason, such other
person or persons as shall be nominated for that purpose by the Employer, not being a person to
whom the Contractor shall object for reasons considered to be sufficient by the Employer provided
always that no person or persons subsequently appointed to be Architect under this contract shall be
entitled to disregard or over rule any previous decisions or approval or direction given or expressed
in writing by the architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming part of this

agreement, and the parties hereto shall respectively abide by / submit themselves to the said
conditions and perform the agreements on their part respectively in the said conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to
carry out the work in respect of the entire project on item rate basis to be paid for according to actual
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SBI ITBP Branch, Dehradun

measured quantities at the rates contained in the schedule of quantities and rates or as provided in
the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work
by adding to or omitting any item of work or having portions of the same carried out without prejudice
to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by agrees to
commence the work soon after the site is handed over to him or from the 14th day after date of issue
of formal work order as provided for in the said conditions of contractor whichever is later and to
complete the entire work within __ (period of contract) months subject never the less to the
provisions for extension of time.

9. All payments by the Employer under this contract will be made only at

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the
stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully understood by the
contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to

these present through their duly authorized official and the said two duplicates hereof to be executed
on its behalf of the day and year first herein above written.

Signed on behalf of the

STATE BANK OF INDIA CONTRACTORS

In the presence of : In the presence of :
1. Signature : 1. Signature :
Name : Name :

Address : Address :

In the presence of : In the presence of :
2. Signature : 2. Signature :
Name : Name :

Address : Address :
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SBI ITBP Branch, Dehradun

SCHEDULE I

“Civil & Plumbing works for SBI ITBP Branch, Dehradun-248001"all as described
in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE II

The following Letters/ Correspondence form a part of Agreement:

As witness our hands the day and year first written above,

In presence of

Signhature:
Name:
Occupation:

Address:

In presence of

Signhature:
Name:
Occupation:

Address:
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Signature by the said Employer
Name:
Designation:

Address:

Signature by the said Contractor
Name:
Designation:

Address:

Contractor’s Signature & Stamp



I)

1.1

1.1.1

5.2.1

5.2.2
5.2.3

5.2.4

5.2.5
5.2.6

II)

1.0

SBI ITBP Branch, Dehradun

GENERAL CONDITIONS OF CONTRACT (GCC)

Definitions:

“Contract means the documents forming the tender and the acceptance thereof
and the formal agreement executed between State Bank of India (client) and
the contractor, together with the documents referred therein including these
conditions, the specifications, designs, drawings and instructions issued from
time to time by the architects / Bank and all these documents taken together
shall be deemed to form one contract and shall be complementary to one
another.

In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

'SBI’ shall mean State Bank of India (client) having its Corporate Centre at State
Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s
representatives, successors and assigns.

‘Site Engineer’ shall mean an Engineer appointed by SBI as their representative
to give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal personal
representative of such individual or the composing the firm or company and the
permitted assignees of such individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
described in the “Scope of work” and / or to be executed in accordance with the
contract and includes materials, apparatus, equipment, temporary supports,
fittings and things of all kinds to be provided, the obligations of the contractor
hereunder and work to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such
drawings as may be issued by the Engineer from time to time. ‘Contract Value’
shall mean the value of the entire work as stipulated in the letter of acceptance
of tender subject to such additions thereto or deductions there from as may be
under the deductions there from as may be made under the provision herein
after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the
architect / consultant "Month” means calendar month.

“"Week” means seven consecutive days.

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs.
respectively.

Total Security Deposit
Total Security Deposit comprise of:

Earnest Money Deposit
Initial Security Deposit
Retention Money

Earnest Money Deposit:
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2.0

3.0

4.0

5.0

3.0

a)
b)

4.0

SBI ITBP Branch, Dehradun

The tenderer shall furnish EMD of Rs. 12,800/- (Rupees Twelve Thousand
Eight Hundred only)to be deposited in form as specified in NIT. No tender shall
be considered unless the EMD is so deposited in the required form. No interest
shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be
refunded soon after the decision to award the contract is taken without interest.
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any
time during the period when he is required to keep his tender open acceptance
by the SBI or after it is accepted by the SBI the contractor fails to enter into a
formal agreement or fails to pay the initial security deposit as stipulated or fails
to commence the work within the stipulated time.

Initial Security Deposit (ISD)

a) The amount of ISD shall be 2% of accepted value of tender including the
EMD in the form of D/D drawn on any scheduled Bank and shall be deposited
within 7 days from the date of acceptance of tender.

b) Additional Security deposit (ASD)/Additional performance Guarantee (APG)
shall be applicable if the bid price is below 7.5 % of the estimated cost put to
tender. The amount of such ASD/ APG shall be the difference between 92.5
% of estimated cost put to tender and the quoted price

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the
retention money shall be deducted from the running account bill at the rate of
10% of the gross value of work done by the contractor and claimed in each bill
provided the total security deposit, i.e. the ISD plus Retention Money shall
both together not exceed 5% of the contract value. 50% of the total
security deposit shall be refunded to the contractor without any interest on issue
of Virtual Completion certificate by the Architect / consultant. The balance 50%
of the total security deposit shall be refunded to the contractors without interest
within fifteen days after the end of defects liability period provided the contractor
has satisfactorily attended to all defects in accordance with the conditions of
contract including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter
shall be adopted.

Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.
Between written description of the item in the specifications and descriptions in
bills of quantities of the same item, the former shall be adopted.

In case of difference between rates written in figures and words, the rate in
words shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender
shall be taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every
respect in strictly accordance with this contract and with the directions of and to
the satisfaction of the Bank to be communicated through the architect/
consultant. The architect/ consultant at the directions of the Bank from time to
time issue further drawings and / or written instructions, details directions and
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1.0

iii)

SBI ITBP Branch, Dehradun

explanations which are hereafter collectively referred to as Architect's/
Consultant’s instructions in regard to the variation or modification of the design,
quality or quantity of work or the addition or omission or substitution of any
work.  Any discrepancy in the drawings or between the BOQ and/ or
specifications. The removal from the site of any material brought thereon by the
contractor and any substitution of any other materials therefore the removal and
/ or re-execution of any work executed by him. The dismissal from the work of
any person employed / engaged thereupon.

i) Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of
acceptance either directly or through the architect by registered post or
otherwise depositing at the address of the contractor as given in the tender to
enter into a Contract for the execution of the work as per the terms of the
tender. The letter of acceptance shall constitute a binding contract between the
SBI and the contractor.

if) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect the
successful tenderer shall be bound to implement the contract and within seven
days thereof he shall sign an agreement in a non-judicial stamp paper of
appropriate value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
architects / consultants are the properties of the SBI. They are not to be used
on other work.

Detailed Drawings and Instructions:

The SBI through its architects/ consultants shall furnish with reasonable
promptness additional instructions by means of drawings or otherwise necessary
for the proper execution of work. All such drawings and instructions shall be
consistent with the contract documents, true developments thereof and
reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion
of various activities on receipt of the wok order and submit the same to the SBI
through the architect / consultant.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall
be handed over to the contractors.

Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of
GCC or to complete the work and clear the site including vacating their office on
or before the contracted or extended date or completion without justification in
support of the cause of delay, he may be called upon without prejudice to any
other right of remedy available under the law to the SBI on account of such
breach to pay a liquidated damages at the rate of 0.5% of the contract value per
week which is subject to a maximum of 5% of the contract value.

vi) Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all
materials, labour, water, power, tools, equipment transportation and any other
facilities that are required for the satisfactory execution and completion of the
work. Unless or otherwise specified all materials shall be new and both
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vii)

12.0

13.0

b)

SBI ITBP Branch, Dehradun

workmanship and materials shall be of best quality. The contractor shall at all
times enforce strict discipline and good order among his employees and shall not
employ on the work any unfit person or anyone not skilled in the work assigned
to him. Workman whose work or behavior is found to be unsatisfactory by the
SBI / Architect/ Consultant he shall be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by
the contractor at his own expenses. The contractor shall give notices and
comply with regulations, laws, and ordinances rules, applicable to the contract.
If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the
Architect/ Consultant. If the contractor performs any act which is against the
law, rules and regulations he shall meet all the costs arising there from and shall
indemnify the SBI any legal actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the
architect/ consultant before proceeding with the work. If at any time any error
in this respect shall appear during the progress of the works, irrespective of the
fact that the layout had been approved by the architect/ consultant the
contractor shall be responsible for the same and shall at his own expenses
rectify such error, if so, required to satisfaction of the SBI.

Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work
from damage and shall protect the SBI’s properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss,
except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties.
The contractor shall take all precautions for safety and protections of his
employees on the works and shall comply with all applicable provisions of Govt.
and local bodies safety laws and building codes to prevent accidents, or injuries
to persons or property on, about or adjacent to his place of work. The
contractor shall take insurance covers as per clause 26.0 at his own cost. The
policy may take in joint names of the contractor and the SBI and the original
policy may be lodged with the SBI.

Inspection of Work:

The SBI Architect/ Consultant or their representatives shall at all reasonable
times have free access to the work site and/ or to the workshop, factories, or
other places where materials are lying or from where they are obtained and the
contractor shall give every facility to the SBI, Architect / consultant and their
representatives necessary for inspection and examination and test of the
materials and workmanship. No person unless authorised by the SBI/ Architect /
Consultant except the representative of Public authorities shall be allowed on the
work at any time. The proposed work either during its construction stage or its
completion can also be inspected by the Chief Technical Examiner’s organization
a wing of Central Vigilance Commission.

Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and
he shall not directly entrust and engage or indirectly transfer, assign or underlet
the contract or any part or share thereof or interest therein without the written
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consent of the SBI through the architect and no undertaking shall relieve the
contractor from the responsibility of the contractor from active superintendence
of the work during its progress.

Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in
the contract and in accordance with Architect/ Consultant instructions and shall
be subject from time to time to such tests as the architect/ consultant may
direct at the place of manufacture or fabrication or on the site or an approved
testing laboratory. The contractor shall provide such assistance, instruments,
machinery, labour, and materials as are normally required or examining
measuring sampling and testing any material or part of work before
incorporation in the work before incorporation in the work or testing as may be
selected and required by the Architect / Consultant.

Samples

All samples of adequate numbers, size, shades and pattern as per specifications
shall be supplied by the contractor without any extra charges. If certain items
proposed to be used are of such nature that samples cannot be presented or
prepared at the site detailed literature/ test certificate of the same shall be
provided to the satisfaction of the Architect/ Consultant. Before submitting the
sample / literature the contractor shall satisfy himself that the material/
equipment for which he is submitting the sample/ literature meet with the
requirement of tender specification. Only when the samples are approved in
writing by the architect / consultant the contractor shall proceed with the
procurement and installation of the particular material / equipment. The
approved samples shall be signed by the Architect / Consultant for identification
and shall be kept on record at site office until the completion of the work for
inspection / comparison at any time. The Architect / Consultant shall take
reasonable time to approve the sample. Any delay that might occur in approving
the samples for reasons of its not meeting the specifications or other
discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the
materials / equipment etc. shall be to the account of the contractor.

Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if
such test is intended by or provided for in the specification or BOQ.

Costs of Tests not provided for
If any test is ordered by the Architect / Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the
Architect / Consultant to be carried out by an independent person at any place
other than the site or the place of manufacture or fabrication of the materials
tested or any Government / approved laboratory, then the cost of such test shall
be borne by the contractor.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any
matter affecting the execution of the work nor any misunderstanding or the
obtaining incorrect information or the failure to obtain correct information relieve
him form nay risks or from the entire responsibility for the fulfillment of contract.

Contractor’s Superintendence
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The contractor shall give necessary personal superintendence during the
execution of the works and as long, thereafter, as the Architect / consultant may
consider necessary until the expiry of the defects liability period stated hereto.

Quantities

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements
and quantities. The rate quoted shall remain valid for variation of quantity
against individual item to any extent subject to maximum variation of the
contract value by 25%. The entire amount paid under Clause 20, 21 hereof as
well as amounts of prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof.

Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that
he required the work to be measured and the contractor shall forthwith attend or
send a qualified representative to assist the Architect in taking such
measurements and calculations and to furnish all particulars or to give all
assistance required by any of them. Such measurements shall be taken in
accordance with the Mode of measurements detailed in the specifications. The
representative of the Architect / Consultant shall take joint measurements with
the contractor’s representative and the measurements shall be entered in the
measurement book. The contractor or his authorised representative shall sign all
the pages of the measurement book in which the measurements have been
recorded in token of his acceptance. All the corrections shall be duly attested by
both representatives. No over writings shall be made in the M book should the
contractor not attend or neglect or omit to depute his representative to take
measurements then the measurements recorded by the representative of the
Architect / consultant shall be final. All authorised extra work, omissions and all
variations made shall be included in such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect /
consultant shall vitiate the contract. In case the SBI / Architect / Consultant
thinks proper at any time during the progress of works to make any alteration
in, or additions to or omissions from the works or any alteration in the kind or
quality of the materials to be used therein, the Architect / Consultant shall give
notice thereof in writing to the contractor or shall confirm in writing within seven
days of giving such oral instructions the contractor shall alter to, add to, or omit
from as the case may be in accordance with such notice, but the contractor shall
not do any work extra to or make any alterations or additions to or omissions
from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in
writing of the Architect / Consultant and the value of such extras, alterations,
additions or omissions shall in all cases be determined by the Architect /
Consultant and the same shall be added to or deducted from the contract value,
as the case may be.

a) Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under
the authority of the Architect / Consultant with the concurrence of the SBI as
herein mentioned. Any such extra is herein referred to as authorised extra and
shall be made in accordance with the following provisions.
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i)The net rates or prices in the contract shall determine the valuation of he extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.

19.0 Rates for all items, wherever possible should be derived out of the rates
given in the priced BOQ.

The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any
remaining items of works are carried out, otherwise the prices for the same shall
be valued under sub-clause (c) hereunder.

Where the extra works are not of similar character and /or executed under
similar conditions as aforesaid or where the omissions vary the conditions under
which any remaining items or works are carried out, then the contractor shall
within 7 days of he receipt of the letter of acceptance inform the Architect /
consultant of the rate which he intends to charge for such items of work, duly
supported by analysis of the rate or rates claimed and the Architect / Consultant
shall fix such rate or prices as in the circumstances in his opinion reasonable and
proper, based on the market, rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if
not, so stated then in accordance with the local day work rates and wages for
the district; provided that in either case, vouchers specifying the daily time (and
if required by the Architect / Consultant) the workman’s name and materials
employed be delivered for verifications to the Architect / consultant at or before
the end of the week following that in which the work has been executed.

It is further clarified that for all such authorised extra items where rates cannot
be derived from the tender, the Contractor shall submit rates duly supported by
rate analysis worked on the market rate basis” for material, labour, hire /
running charges of equipment and wastage etc. plus 15% towards establishment
charges, contractor’s overheads and profit. Such items shall not be eligible for
escalation.

b) Final Measurement

The final measurement, valuation and payment in respect of the contract shall
be completed within six months of the virtual completion of the work.

c) Virtual Completion Certificate (VCC)

i)

iii)

iv)

Vi)

On successful completion of entire woks covered by the contract to the full
satisfaction of the Architects / SBI, the contractor shall ensure that the following
works have been completed to the satisfaction of the Architects / SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s
labour, equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works,
structures including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI and not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the
contractor by the SBI and shall clear, level and dress, compact the site as
required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by
the SBI to the full satisfaction of SBI.
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Upon the satisfactory fulfilment by the contractor as stated above, the contractor
shall be entitled to apply to the Architect / consultant is satisfied of the
completion of the work. Relative to which the completion certificate has been
sought, the Architect / consultant shall within fourteen (14) days of the receipt
of the application for virtual completion certificate, issue a VCC in respect of the
work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and
contractor’s liabilities under the contract including the contractor’s liability for
defects liability period nor shall the issuance of VCC in respect of the works or
work at any site be construed as a waiver of any right or claim of the SBI
against the contractor in respect of works or work at the site and in respect of
which the VCC has been issued.

Work by other Agencies

The SBI / Architect / Consultant reserves the rights to use premises and any
portion of the site for execution of any work not included in the scope of this
contract which it may desire to have carried out by other persons simultaneously
and the contractor shall not only allow but also extend reasonable facilities for
the execution of such work, the contractor, however, shall not be required to
provided any plant or material for the execution of such work except by special
arrangement with the SBI. Such work shall be carried out in such manner as not
to impede the progress of the works included in the contract.

e) Insurance of Works

26.1

a)

b)

)

26.2

22.0

Without limiting his obligations and responsibilities under the contract, the
contractor shall insure in the joint names of he SBI and the contractor against all
loss of damages from whatever cause arising other than the excepted risks, for
which he is responsible under the terms of contract and in such a manner that
the SBI and contractor are covered for the period stipulated in clause 28 of GCC
and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the period of maintenance for loss or
damage arising from a cause, occurring prior to the commencement of the
period of maintenance and for any loss or damage occasioned by the contractor
in the course of any operations carried out by him for the purpose of complying
with his obligations under clause.

The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials
for incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the
contractor to the replacement value of such constructional plant and other
things.

Such insurance shall be effected with an insurer and in terms approved by the
SBI which approval shall not be unreasonably withheld and the contractor shall
whenever required produce to the Architect / consultant the policy if insurance
and the receipts for payment of the current premiums.

Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages
to any person or material or physical damage to any property whatsoever which
may arise out of or in consequence of the execution and maintenance of he
works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of
damages for or with respect to:

The permanent use or occupation of land by or any part thereof.
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The right of SBI to execute the works or any part thereof on, over, under, in or
through any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any act or neglect of
the SBI their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the
injury or damage was contributed to by the contractor, his servants or agents
such part of the compensation as may be just and equitable having regard to the
extent of the responsibility of the SBI, their employees, or agents or other
employees, or agents or other contractors for the damage or injury.

Contractor to Indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the matters
referred to in the provision sub-clause 26.2 of this clause.

Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any
action, claim, or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall pay any royalties which
may be payable in respect of any article or part thereof included in the contract.
In the event of any claim made under or action brought against SBI in respect of
such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expenses to settle any dispute
or to conduct any litigation that may arise there from, provided that the
contractor shall not be liable to indemnify the SBI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Architect / Consultant in this behalf.

a) Third Party Insurance

b)

c)

d)

Before commencing the execution of the work the contractor but without limiting
his obligations and responsibilities under clause 26.0 of GCC shall insure against
his liability for any material or physical damage, loss or injury which may occur
to any property including that of SBI, or to any person, including any employee
of the SBI, by or arising out of the execution of the works or in the carrying out
of the contract, otherwise than due to the mattes referred to in the provision to
clause 26.0 thereof.

Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the
SBI which approval shall not be reasonably withheld and for at least the amount
stated below. The contractor shall, whenever required. Produce of the Architect /
consultant the policy or policies of insurance cover and receipts for payment of
the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs. 5
lacs per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

e) Accident or Injury to Workman

The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or
default of the SBI or their agents, or employees. The contractor shall indemnify
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and keep indemnified SBI against all such damages and compensation, save and
except as aforesaid, and against all claims, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the
SBI during the whole of the time that any persons are employed by him on the
works and shall, when required, produce to the architect / consultant such policy
of insurance and receipt for payment of the current premium. Provided always a
that, in respect of any persons employed by any sub-contractor the contractor’s
obligation to insure as aforesaid under this sub-clause shall be satisfied if the
sub contractor shall be insured against the liability in respect of such persons in
such manner that SBI in indemnified under the policy but thecontractor shall
require such sub-contractor to produce to the Architect / Consultant when such
policy of insurance and the receipt for the payment of the current premium.

Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above
or any other insurance which he may be required to effect under the terms of
contract, then and in any such case the SBI may effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the SBI as
aforesaid from any amount due or which may become due to the contractor, or
recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect
of such default, the employer shall be entitled to deduct from any sums payable
to the contractor the amount of any damages costs, charges, and other
expenses paid by the SBI and which are payable by the contractors under this
clause. The contractor shall upon settlement by the insurer of any claim made
against the insurer pursuant to a policy taken under this clause, proceed with
due diligence to rebuild or repair the works destroyed or damaged. In this event
all the monies received from the insurer in respect of such damage shall be paid
to the contractor and the contractor shall not be entitled to any further payment
in respect of the expenditure incurred for rebuilding or repairing of the materials
or goods destroyed or damaged.

f) Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing
over site or three days from the date of issue of letter of acceptance of the
tender by the SBI whichever is later.

g) Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor.
The entire work shall be completed within a period of 45 days from the date of
commencement. If required in the contract or as directed by the Architect /
Consultant. The contractor shall complete certain portions of work before
completion of the entire work. However the completion date shall be reckoned as
the date by which the whole work is completed as per the terms of the contract.

h) Extension of Time

If, in the opinion of the Architect/consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely
to be delayed for any reasons beyond the due date of completion as stipulated in
the contract, the contractor shall apply to the SBI through the Architect /
Consultant in writing in detail and his justification if any, for the delays. The
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Architect/Consultant shall submit their recommendations to the SBI in the
prescribed format for granting extension of time. While granting extension of
time the contractor shall be informed the period-extended time which will qualify
for levy of liquidated damages. For the balance period in excess of original
stipulated period and duly sanctioned extension of time by the SBIthe provision
of liquidated damages as stated under clausel0.0 of Instructions to the
Tenderers shall become applicable. Further the contract shall remain in force
even for the period beyond the due date of completion irrespective whether the
extension is granted or not.

i) Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and
themode, manner and speed of execution and maintenance of the works are to
be of a kind and conducted in a manner to the satisfaction of the Architect /
Consultant should the rate of progress of the work or any part thereof be at any
time be in the opinion of the Architect / consultant too slow to ensure the
completion of the whole of the work by the prescribed time or extended time for
completion the Architect / Consultant to expedite progress so as to complete the
works by the prescribed time or extended time. Such communications from the
Architect / Consultant neither shall relieve the contractor from fulfilling
obligations under the contract nor will he be entitled to raise any claims arising
out of such directions.

j) Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect / Consultant, save when the
work is unavoidable or absolutely necessary for the saving of life or property or
for the safety of the work in which case the contractor shall immediately advise
the Architect / consultant. However the provisions of the clause shall not be
applicable in the case of any work which becomes essential to carry by rotary or
double shifts in order to achieve the progress and quality of the part of the
works being technically required / continued with the prior approval of the
Architect / Consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be
carried out without unreasonable noise and disturbance.

k) No Compensation or Restriction of Work.

If at any time after acceptance of the SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or
any part of the work to be carried out. The Architect / Consultant shall give
notice in writing to that effect to the contractor and the contractor shall act
accordingly, in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage
which he might have derived from the execution of the work fully but which he
did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bonafide brought to the site of the work by the contractor
and rendered surplus

as a result of the abandonment, curtailment of the work or any portion thereof
and then taken back by the contractor, provided however that the Architect /
consultant shall have in such cases the option of taking over all or any such
materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued for SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those
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at which were originally issued to the contractor after taking into consideration
and deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect /
consultant shall be final.

1) Suspension of Work

a)

a)

b)

i)

34.0

b)

The contractor shall, on receipt of the order in writing of the Architect /
consultant (whose decision shall be final and binding on the contractor) suspend
the progress of works or any part thereof for such time and in such manner as
Architect / consultant may consider necessary so as not to cause any damage
or injury to the work already done or endanger the safety thereof for any of
following reasons.

One account any default on the part of the contractor, or

for proper execution of the works or part thereof for reasons other then the
default of the contractor, or for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Architect / consultant.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the
contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole
of his security deposit the Architect / consultant shall have the power to adopt
any of the following course as they may deem best suited to the interest of the
SBI.

To rescind the contract (of which rescission notice in writing to the contractor by
the Architect / consultant shall be conclusive evidence) and in which case the
security deposit of the contractor shall be forfeited and be absolutely at the
disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work,
or any part of the work, debiting the contractor with the cost of the labour and
materials (the cost of such labour and materials as worked out by the Architect
/Consultant shall be final and conclusive against the contractor) and crediting
him with the value of the work done, in all respects in the same manner and at
the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Architect /
Consultant as to the value of work done shall be final and conclusive against the
contractor.

To measure up the work of the contractor, and to take such part thereof as shall
be unexecuted, out of his hands, to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor, if the whole work had been
executed by him (of the amount of which excess the certificates in writing of the
Architects / Consultant shall be final and conclusive) shall be borne by original
contractor and may be deducted from any money due to him by SBI under the
contract or otherwise, or from his security deposit or the proceeds of safe
thereof, or sufficient part thereof. In the event of any of above courses being
adopted by the SBIthe contractor shall have no claim to compensation for any
loss sustained by him by reasons of his having purchased or procured any
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material or entered into any engagements or make any advances on account of,
or with a view to the execution of the work or the

performance of the contract and in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid
any sum or any work thereto for actually performed under this contract, unless,
and until the Architect / consultant will have certified in writing the performance
of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or
shall be adjusted an insolvent or being an incorporated company shall have an
order for compulsory winding up voluntarily or subject to the supervision of
Govt. and of the Official Assignee of the liquidator in such acts of insolvency or
winding up shall be unable within seven days after notice to him to do so, to
show to the reasonable satisfaction of the Architect / Consultant the at the is
able to carry outand fulfil the contract, and to give security therefore if so
required by the Architect / consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall
suffer execution to be issued or shall suffer any payment under this contract to
be attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI
through the Architect / consultant or shall charge or encumber this contract or
any payment due to which may become due to the contractor thereunder:

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for days after receiving from the
SBI through the Architect / Consultant written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or has failed to remove the materials from the site or to pull down and
replace work within seven days after written notice from the SBI through the
Architect/ Consultant that the said materials were condemned and rejected by
the Architect/ Consultant under these conditions; or has neglected or failed
persistently to observe and perform all or any the acts, matters or things by this
contract to be observed and performed by the contractor for seven days after
written notice shall have been given to the contractor to observe or perform the
same or has to the determent of good workmanship or indefiance of the SBI’s or
Architect’'s/ Consultant’s instructions to the contrary subject any part of the
contract. Then and in any of said cases the SBI and or the Architect /
Consultant, may not withstanding any previous waiver, after giving seven days
notice in writing to the contractor, determine the contract, but without thereby
affecting the powers of the SBI or the Architect / Consultant or the obligation
and liabilities of the contractor the whole of which shall continue in force as fully
as if the contract had not been so determined and as if the works subsequently
had been executed by or on behalf of the contractor. And further the SBI
through the Architect / consultant their agents or employees may enter upon
and take possession of the work and all plants, tools, scaffoldings, materials,
sheds, machineries lying upon the premises or on the adjoining lands or roads
use the same by means of their own employees or workmen in carrying on and
completing the work or by engaging any other contractors or persons to
complete the work and the contractor shall not in any was interrupt or do any
act, matter or thing to prevent or hinder such other contractor or other persons
employed for completing and finishing or using the materials and plant for the
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works.

When the works shall be completed or as soon thereafter as convenient the SBI
or the architect / consultant shall give a notice in writing to the contractor to
remove his surplus materials and plants and should the contractor fail to do so
within 14 days after receipt thereof by him the SBI sell the same by public
auction after due publication, and shall adjust the amount realised by such
auction. The contractor shall have no right to question any of the act of the SBI
incidental to the sale of the materials etc.

26 Certificate of Payment

37.0

The contractor shall be entitle under the certificates to be issued by the Architect
/ Consultant to the contractor within 14 working days from the date of certificate
to the payment from SBI from time to time. The SBI shall recover the statutory
recoveries towards Income tax, Work contract tax as per the prevailing bye laws
and other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant
during the progress of works or completion shall not have effect as certificate of
satisfaction or relieve the contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work
or any part thereof is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required
in previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/
Consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements
and property recorded in the measurement books

The contractor shall not submit interim bills when the approximate value of
work done by him is less than Rs 8 lacs and maximum One bill shall be
submitted.

The final bill may be submitted by contractor within a period of one month from
the date of virtual completion and Architect/ Consultant shall issue the certificate
of payment within a period of two months. The SBI shall pay the amount within
a period of three months from the date of issue of certificate provided there is no
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all
details.

Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or those conditions or otherwise
concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or
compensation in respect of the works over and above the amounts admitted as
payable by the SBI or in case the contractor wants to dispute the validity of any
deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the contractor shall forthwith give notice in writing of his
claim, or dispute to the SBI AO Dehradun Region -1 and endorse a copy of the
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same to the SBI, within 30 days from the date of disallowance thereof or the
date of deduction or recovery. The said notice shall give full particulars of the
claim, grounds on which it is based and detailed calculations of the amount
claimed and the contractor shall not be entitled to raise any claim nor shall the
Bank be in any way liable in respect of any claim by the contractor unless notice
of such claim shall have been given by the contractor to the SBI AO Dehradun
Region -1 in the manner and within the time as aforesaid. The contractor shall
be deemed to have waived and extinguished all his rights in respect of any
claim not notified to the SBI AO Dehradun Region -1 in writing in the manner
and within the time aforesaid.

i) SBI Regional Business Office, Region -1, AO-Dehradun shall give
his decision in writing on the claims notified by the contractor. The contractor
may within 30 days of the receipt of the decision of the SBI RBO, Region-1, AO-
Dehradun submit his claims to the conciliating authority namely the Deputy
General Manager (B&0O), SBI, AO-3, 1, New Cantt. Road, Dehradun-
248001 for conciliation along with all details and copies of correspondence
exchanged between him and the Regional Manager

iii)  If the conciliation proceedings are terminated without settlement of the
disputes, the contractor shall, within a period of 30 days of termination thereof
shall give a notice to the concerned Chief General Manager of the Bank for
appointment of an arbitrator to adjudicate the notified claims failing which the
claims of the contractor shall be deemed to have been considered absolutely
barred and waived.

iv)  Except where the decision has become final, binding and conclusive in
terms of the contract, all disputes or differences arising out of the notified
claims of the contractor as aforesaid and all claims of the Bank shall be referred
for adjudication through arbitration by the Sole Arbitrator appointed by the
Chief General Manager of the Bank, It will also be the objection to any such
appointment that the Arbitrator so appointed is a Bank Officer and that he had
to deal with the matters to which the Contract relates in the course of his duties
as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the manner aforesaid by the Chief
General Manager of the Bank. Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute alongwith the notice
for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed
by Chief General Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any statutory
modification or re-enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator
these shall be paid equally by both the parties. However, no fees will be
payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have
entered on the reference on the date he issues notice to both the parties calling
them to submit their statement of claims and counter statement of claims. The
venue of the arbitration shall be such place as may be fixed by the arbitrator in
his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the
parties. The cost of the reference and of the award (including the fees, if any of
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the arbitrator) shall be in the discretion of the arbitrator who may direct to any
by whom and in what manner, such costs or any part thereof, shall be paid and
fix or settle the amount of costs to be so paid.

38.0 Water Supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the SBI.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the SBI
is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The
contractor has to make his own arrangement for drawing and distributing the water at
his own cost. He has to make necessary arrangements. To avoid any accidents or
damages caused due to construction and subsequent maintenance of the wells. He has
to obtain necessary approvals from local authorities, if required, at his own cost. He
shall restore the ground to its original conditions after wells are dismantled on
completion of work or hand over the well to the SBI without any compensation as
directed by the SBI.

39.0 Power Supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost. The cost of running and maintenance of the plants are to be included in his tender
prices. He shall pay all fees and charges required for the power supply and include the
same in his tendered rates and hold the owner free from all such costs. He has to
obtain necessary approval from the appropriate authorities, if required.

40.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to Bank immediately.

41.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with up
to date. Rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the SBI shall be final and binding on the contractor.

42.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed
Performa at site of work and should produce the same for inspection of SBI/
Architect/ Consultant whenever desired by them. The contractor shall also
maintain the records / registers as required by the local authorities / Govt. form
time to time.

) Register for Cement / Paint / Lead / Specific Materials
i) Register for Steel
iii) Register for Secured Advance

iv) Register for Bulkage of Sand

V) Register for Silt Test

Vi) Register for Sieve Analysis for Fine Aggregate
vii) Register for Sieve Analysis for Course Aggregate
viii) Register for Slump Test.

ix) Register for Concrete Cube Test.
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Register for Hindrance to Work.
Register for Consumption of Cement
Register for Running Account Bill
Register for Labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by event such as butnot
to war, hostilities revolution, riots, civil commotion, strikes, lockout,
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes
or ordinances or any act of god or for any other cause beyond the reasonable
control of the party affected or prevented or delayed. However a notice is
required to be given within 30 days from the happening of the even with
complete details, to the other party to the contract, if it is not possible to serve a
notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability
to perform its obligations has been affected, shall notify the other such cessation
and the actual delay incurred in such affected activity adducing necessary
evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused.
With the cause itself and inability resulting there from having been removed, the
agreed time of completion of the respective obligations under this agreement
shall stand extended by a period equal to the period of delay occasioned by such
events.

43.4.1 Should one or both parties be prevented from fulfilling the contractual

44.0

45.0

obligations by a state of force majeure lasting to a period of 6 months or
more the two parties shall each other to decide regarding the future execution of
this Agreement.

Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of
contract labour (regulation and abolition act of 1970) and other safety
regulations. The contractor shall comply with the provision of all labour
legislation including the latest requirements of all the Acts, laws, any other
regulations that are applicable to the execution of the project.

i) Minimum wages Act 1948 (Amended)
i) Payment of wages Act 1936 (Amended)
iii) Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971
(Amended)

V) Apprentice act 1961 (Amended)

vi) Industrial employed (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1963 and any other
modifications

viii)  Employees’ provided fund and miscellaneous provisions Act 1952 and
amendment thereof.

ix) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under
from time to time.

Accidents

The contractor shall immediately on occurrence of any accident at or about the
site or in connection with the execution of the work report such accident to the
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Architect / consultant. The contractor shall also such report immediately to the
competent authority whenever such report is required to be lodged by the law
and take appropriate actions thereof.

Signature of Contractor & Seal

SPECIAL CONDITIONS OF CONTRACT (SCC)

Scope of Work

The scope of work is to carry out “Civil & Plumbing works for SBI ITBP
Branch, Dehradun-248001".

Address of Site
The site is located at ITBP Branch, Dehradun - 248001.

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the
contractor on the site and he will be held responsible for the accuracy and
maintenance of the entire dimension and the levels. Figured dimensions are in
all cases to be accepted and no dimension shall be scaled. Large-scale details
shall take precedence over small - scale drawing. In case of discrepancy the
contractor shall ask for clarification from the Architect / Consultant before
proceeding with the work.

Notice of Operation

The contractor shall not carry out any important operation without the consent in
writing from the Architect / Consultant.

Construction Records

The contractor shall keep and provide to the Architect / Consultant full and
accurate records of the dimension and positions of all new work and any other
information necessary to prepare complete drawings recording details of the
work as constructed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect /
Consultant such supports as may be required to protect effectively all structures
and protective guards to trees which may be endangered by the execution of the
works or otherwise take such permanent measures as may be required by the
Architect to protect the trees and structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least
7 days in advance to the architect / consultant for approval complete drawings
of all temporary works he may require for the execution of the works. The
contractor shall carry out the modifications relating to strength, if required by
the Architect/ Consultant may require in accordance with the conditions of
contract at his own cost. The contractor shall be solely responsible for the
stability and safety of all temporary works an unfinished works and for the
quality of the permanent works resulting from the arrangement eventually
adopted for their execution.

Temporary Roads

The contractor shall provide access roads to the site from the nearest main road
at no extra cost and as directed by the Architect/ Consultant. The contractor
shall also responsible for proper maintenance of this access road and would take
all care to see that existing services, if any, are maintained in working order at
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his own cost. The laying and maintaining the temporary roads within the site
area shall be the contractor’s responsibility and the contractor shall take such
measures that are necessary and as directed by the Architect/ Consultant.

Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his
own arrangements for the supply of good quality water suitable for the
construction and good quality drinking water for their workers. If necessary, the
contractor has to sink a tube well / open well and bring water by means of
tankers at his own cost for the purpose. The SBI will not be liable to pay any
charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to
take power and water connections from the temporary water and power supply
obtained by the contractor. However, the concerned contractor shall make their
own arrangements to draw the supply and pay directly the actual consumption
charges at mutually agreed rates between them. All municipal charges for
drainage and water connection for construction purposes shall be borne by the
contractor and charges payable for permanent connections, if any, shall be
initially paid by the contractor and the SBI will reimburse the amount on
production of receipts.

The SBI as well as the Architect / Consultant shall give all possible assistance to
the contractors to obtain the requisite.

Permission from the various authorities, but the responsibility for obtaining the
same in time shall be of the contractor.

Office Accommodation

The contractor shall provide and maintain all necessary offices, workshops,
stores, shelters, sanitary facilities, canteens and other temporary structures for
themselves in connection with the work at the site own cost after getting the
approval from the architect / consultant.

All temporary buildings and facilities as mentioned above shall be removed on
completion of the work or at any other earlier date as directed by the architect /
consultant.

All the expenses for obtaining statutory approvals and maintenance of the above
facilities as well as running expense shall be borne by the contractor at no extra
cost. It is also the responsibility of the contractor to obtain statuary approvals
for providing the above facilities.

Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of
his staff and workmen including adequate drinking water facilities. The
contractor shall also make his arrangements at his own cost for transport where
necessary for his staff and workmen to and from site of work at his own cost.

Lighting of Works

The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of works.

Fire Fighting Arrangements

The contractor shall at all times provide suitable arrangements for the fighting at
his own cost. For this purpose he shall provide requisite number of fire
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extinguishers and adequate number of buckets, some of which are of be always
kept filed with sand and some with water. These equipment shall be provided at
suitable prominent and easily accessible places and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and to the approval of the relevant authorities. The
contractor shall make the following arrangements at his own cost but not limited
to the following :

i) Proper handling, storage and disposal of combustible materials and waste.
ii) Worked operations which can create fire hazards.
iii) Access for the fire fightingequipments.

iv) Types, number and location of containers for the removal of surplus
materials and rubbish.

v) Type size, number and location of fire extinguishers or other firefighting
equipment.

vi) General housekeeping.
Site Order Book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect/ Consultant. Any communication relating
to the works may be conveyed through Records in the site order book. Such a
communication from one party to the other shall be deemed to have been
adequately served in terms of contract. Each site order book shall have machine
numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the Architect/ Consultant as and when
demanded. Any instruction which the Architect/ Consultant may like to issue to
the contractor or the contractor may like to bring the Architect/ Consultant may
like to issue to the Contractor or the Contractor may like to bring to the
Architect/ Consultant two copies of such instructions shall be taken from the site
order book and one copy will be handed over to the party against proper
acknowledgment and the second copy will be retained for their record.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The
contractors shall depute a senior representative along with the site
representative staff of approved sub-contractors and suppliers as required to the
site meetings and ensure all follow up actions. Any additional review meetings
shall be held if required by the Architect/ Consultant.

Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from
the site and deposit the same as directed by the Architect/ Consultant at his own
cost. It is the responsibility of the contractor to obtain from the locate authorities
concerned to the effect that all rubbish arising out of contractor’s activities at the
construction site or any other off-site activities borrow pits has been properly
disposed off.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested
by other specialists contractors of other sub contractors to enable them to
prepare their own shop drawings and pass on the information with sufficient
promptness as will not in any way delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the
Architect/ Consultant indicating there in the name of the project and other
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details as given by the Architect/ Consultant at his own cost remove the same on
completion of work.

Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced
concrete works and got them approved by the Architect/ Consultant well in
advance.

As Built Drawings

For the drawing issued to the contractor by the Architect/Consultant. The
Architect / Consultant will issue two sets of drawings to the contractor for the
item for which some changes have been made. From the approved drawings as
instructed by the SBI / Architect / Consultant. The Contractor will make the
changes made on these copies and return these copies to the Architect/
Consultant for their approval. In case any revision is required or the corrections
are not properly marked the Architect/ Consultant will point out the
discrepancies to the contractor. The contractor will have to incorporate these
corrections and /or attend to discrepancies either on the copies as directed by
the Architect/ Consultant and resubmit to him for approval. The Architect /
Consultant will return one copy duly approved by him.

For the drawings prepared by the Contractor, the Contractor will modify the
drawing prepared by him wherever the changes are made by the SBI / Architect/
Consultant. And submit two copies of such modified drawings to the Architect/
Consultant for approval. The Architect/ Consultant will return one copy of the
approved drawing to the Contractor.

Approved Make

The Contractor shall provide all materials form the list of approved makes at his
own cost. The Architect/ Consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample / mock up.

Procurement of Materials

The Contractor shall make his own arrangements to procure all the required
materials for the work. All wastage’s and losses in weight shall be to the
contractors account.

Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except
GST, duties, levies, royalties, fees cess, or charges in respect of the works
including but not limited to sales tax, tax on works contract excise duty, and
octroi, payable in respect of materials, equipments plant and other things
required for the contact. All of the aforesaid taxes except GST, duties, levies,
fees and charges shall be to the contractors account and the SBI shall not be
required to pay any additional or extra amount on this account. Variation of
taxes, duty fees, levies etc if any, till completion of work shall be deemed to be
included in the quoted in the quoted rates and no extra amount on this account.
Variation of taxes, duties, fees, levies, etc if any till completion of work shall be
deemed to be included in the quoted rates and no extra claim on this account
will in any case be entertained. If a new tax or duty or levy or cess or royalty or
octroi is imposed under as statue or law during the currency of contract the
same shall be borne by the contractor.

Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any
reason. They are not to bound to accept the lowest or any tender and the
tenderer shall have no right to question the acts of the SBI. However, the
adequate transparency would be maintained by the SBIL.
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SPECIFICATIONS OF CIVIL WORKS
1. General:

1.1 Without forgoing the requirements of the Conditions of Tender and the Conditions of
Contract the works in general shall confirm to the “Latest Specifications” published
by CPWD, New Delhi and the “Specifications for Works” stated in this tender. In
case of items not covered by the General Specifications referred above, reference
shall be made to the appropriate 1.S. Code. If there is any difference in the
particular specifications of individual item of work and the description of item as
given in the Schedule of Quantity, the latter shall prevail. In case of any work for
which there is no specification in I.S. Specifications or in the specifications forming
part of tender documents or in case there is any variation, such work shall be
carried out in all respects in accordance with the instructions to be issued by the
SBIs. The term Department shall mean the Employer. Any reference to ISI shall
also mean reference to its successor Bureau of Indian Standards. All corrections to
“Latest Specifications” or revisions of I. S. shall be deemed to apply to this contract.

1.2 Materials bearing ISI certification mark shall be given highest preference for use in
the works.

1.3 Where the Contractor is required to do, perform, execute (etc.) any work or service
or the like, it shall be deemed to be at his own cost. Absence of terms providing
supplying, installing, fixing, etc. shall not even remotely entitle the Contractor to
any additional payment thereof.

1.4 The rates accepted in the Schedule of Quantities apply to all floors, heights, depths,
leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been
included in the very Schedule.

1.5The Specifications and the Schedules may have been divided into various sub-heads
for convenience only. This does not limit applicability of one to the other nor it
absolves the Contractor of his responsibility to complete any trade/item of work as
reasonably inferred from one or more of such sub-heads.

1.6 The Schedule of Quantities is not necessarily based on “Schedule of Rates — Delhi
2003 or any of its later/earlier versions. Hence the Schedule of Quantities shall be
read and construed according to explanations given herein and intentions gathered
therefrom. A mere parallel drawn from the said Schedule of Rates shall therefore
not form a basis for a variation and, or additional payment.

1.7 All work under this contract is deemed to be performed above subsoil water level.
However, removal of water collected from rains and the like shall be treated as part
of contractual risk/obligation.

1.8 Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders,
brackets, straps and fasteners of the like are deemed to be included in the rates of
various items unless the Schedule of Quantities expressed a different intention.

1.9 Resetting any displacements, making good holes/chases and such other incidental
jobs are included in rates of respective items for which these are required.

2.0 Concrete Work (Plain or Reinforced):

2.1 Centering, shuttering, staging, form work, strutting, propping (their provision and
removal) shall not be paid for separately unless exclusion thereof is specifically
described in the item.
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2.2 The rates of concrete work do not include rendering or plastering but hacking and
preparing surface for receiving the finishes shall be done as early as possible.

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required
shall be provided in the concrete work integrally or otherwise without extra charges
as directed by the SBI.

3.0 _Steel Work:

3.1 The measurement of railing shall be the length of top wood/steel section as per
situation along the centre line.

3.2 Painting in relation to steel work shall be two or more coats of approved synthetic
enamel plus a coat or primer including preparation of surfaces, fillers etc. The
priming coat shall be measured & paid separately in the relevant item.

3.3 Circular work, bends, stepping are not payable extra.

3.4 The steel work in single sections of R.S. Joists, flats, Tees Angles fixed
independently with or without connecting plate, is described in these clauses.

(a) Fabrication

The steel section as specified shall be straightened and cut square to correct
lengths and measured with a steel tape. The cut ends exposed to view shall be
finished smooth. No two pieces shall be welded or otherwise jointed to make up
the required length of a member.

All straightening and shaping to form, shall be done by pressure. Bending or
cutting shall be carried out in such a manner as not to impair the strength of the
metal.

(b) Painting
All surfaces which are to be painted, oiled or otherwise treated shall be dry and
thoroughly cleaned to remove all loose rust. Surfaces not in contact but
inaccessible after shop assembly, shall receive the full specified protective
treatment before assembly. This does not apply to the interior of sealed hollow
sections. Part to be encased in concrete shall not be painted or oiled. A priming
coat of approved steel primer i.e. Red Oxide Zinc chrome primer conforming to
IS: 2074 shall be applied before any member of steel structure are placed in
position or taken out of workshop.

(c) Welding
Welding shall generally be done by electric arc process as per IS: 816 and IS:
823. The electric arc method is usually adopted and is economical. Where
electricity for public is not available generators shall be arranged by the
contractor at his own cost unless otherwise specified. Gas welding shall only be
resorted to using oxyacetylene flame with specifiic approval of the Engineer-in-
charge. Gas welding shall not be permitted for structural steel work. Gas
welding requires heating of the members to be welded along with the welding
rod and is likely to create temperature stresses in the welded members.
Precautions shall therefore be taken to avoid distortion of the members due to
these temperatures stresses.

The work shall be done as shown in the shop drawings which should clearly
indicate various details of the joints to be welded, type of welds, shop and site
welds as well as the types of electrodes to be used. Symbol for welding on plane
and shops drawings shall be according to IS: 813.

As far as possible every efforts shall be made to limit the welding that must be
done after the structure is erected so as to avoid the improper welding that is
likely to be done due to heights and difficult positions on scaffolding etc. apart
from the aspect of economy. The maximum dia of electrodes for welding any
work shall be as per IS: 814 and appendix B' of IS: 823. Joint surfaces which
are to be welded together shall be free from loose mill scale, rust, paint, grease
or other foreign matter, which adversely affect the quality of weld and
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workmanship.

4.0Flooring:
4.1 The rates of cement concrete flooring and marble chips flooring are exclusive of

4.2

4.3
4.4

4.5
4.6

4.7

4.8

dividing strips for formation of panels.

Borders, margins, bands, nosings, etc. are not payable extra. Treads shall be
measured as floors, risers as skirtings. However, areas of returns (finished
thickness), nosing shall be added respective items.

No extra shall be paid for cutting of glazed tiles or for wastage thereof.

Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be
approved by the SBIs. The thickness of the slabs shall be as specified in the
description of the item. Tolerance of 2mm shall be allowed for the thickness. In
respect of length & breadth of slabs (Where flooring to be laid) a tolerance of
5mm shall be allowed. Every slab shall be cut to the required size and shape,
top waviness shall be removed, the sides (edges) shall be removed, the sides
(edges) shall be table rubbed with coarse sand or machine rubbed before paving.
All angles of the tiles shall be true equal and free from chipping and the surface
shall be true and plane.

Marble slab/kota slab shall be cleaned, wetted and mopped before laying.

Polishing shall be done by machine in four different courses. Ist course shall be
of rubbing with carborundum stone No. 60, the second with No. 120, and the
third with No. 320 to get even and smooth surface with out pinholes. Where
ever use of machine is not feasible to work, polishing shall be done by hand with
No. 60, No. 80 and with No. 120 carborundum stone respectively. Lastly oxalic
acid shall be dusted over the surface @ 33 gm per square meter sprinkled with
water and rubbed hard with namdah block (pad of wooden rags).

Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops,
treads) shall finally be polished with approved floor wax polish as directed at no
extra cost.

Marble (counter tops) shall be of full width and in single piece upto length of
1.5m. Granite for name-plate shall be in one single piece.

5.0Finishing:

5.3

5.1Items of plastering apply to all locations including rough sides of walls,
curved surfaces, all heights, etc. without limiting generally of para 1.4.

5.2 Preparation of surfaces including raking out joints, hacking, brushing,
watering, etc. is included.

Drip mouldings shall not be payable extra.

5.4 Grooves shall be provided in plaster as directed by SBI at corners of ceiling
slabs around the columns & beams at no extra cost.

5.5 Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all
junctions (which are flush) between masonary/columns, masonary/beams.

6.0Wood Work:

6.1

6.2

The areas of doors & windows shutters shall be measured to the nearest cm in
closed position covering the rebates of the frame but excluding the gap between
the shutter and the frame. Over lap of two shutters shall not be measured. All
work shall be measured for finished dimensions. No allowance shall be made for
dimensions supplied beyond those specified. Length of each piece shall be
measured overall nearest to 1 cm, so as to include projections for tenons,
scraves or mitres, width and thickness shall be measured to the nearest mm.

Where painting, polishing has been included in the item the same shall be
executed as per SBI’s directions. Painting shall be two or more coats of
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approved synthetic enamel plus a coat of fire resistant primer to wood work as
approved by SBI and shall conform to BS-476 part 7 for class I surface spread of
flame. Preparations of surfaces, fillers, etc. are included. This primer shall also
be applied before polishing (i.e. French Spirit Polish). The fire resistant primer
shall be measured & paid separately in the relevant item.

6.3 All flush door shutters shall have teak lipping on all edges as directed with extra
thickness of lipping of meeting edges of double shutter doors.

Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75
Kg/sgm. Or 10 Kg/sgm.

Bends, stepping and circular shapes in railings are integral part of the rate.

The widths of various rails & styles shall be as described in the items or shown in
the drawing. All aluminum section & fittings used shall be ISI marked. All screws
for fixing of fittings/fixtures shall be of matching finish.

In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall

be added or fixed with counter sunk machine screws. Also the M.S. frames shall

have necessary holes and other arrangement for receiving/fixing of fittings

7.0Plaster of Paris Punning (P. O. P.)

If the plaster surface is to be finished with plaster of paris punning, the surface shall be
combed slightly with the wire brushes or nails before it is completely set to form key for
plaster of Paris punning. The surface shall be thoroughly cleaned of dust then only
damped but not soaked before the application of plaster of paris punning. The Gypsum
for preparing punning shall be approved quality. It shall be dry and free from lumps
and shall be suitably packed in watertight bags or containers. Paste shall be prepared
by adding required quantum of water and it shall be used before it sets. No dropping
paste shall be used in the work. Punning shall be applied to the prepared surface with
steel trowel to a thickness required to make the surface produce perfectly smooth and
even surface working from top to bottom. It shall then be sand papered to give a
smooth and even surface. Any unevenness shall be made good by applying putty,
made of plaster of paris mixed with water, then sand papering the same after it is dry.
Pilling in plaster shall be made good with plaster of paris mixed with colour to be used.
The surface shall then be rubbed down again with a fine grade sand paper and made
smooth. The surface shall be allowed to dry thoroughly before the regular coat of paint
is applied. The measurement shall be in square metre.

8.0Plastic Emulsion Paint:

Plastic emulsion paint shall be of approved manufacturer and shall generally confirm to
1S-5411 (Part-1)-1969.
The colour and shade of the emulsion shall be got approved by the SBI. Double
scaffolding shall be used, ladden if used shall be tied with old gunny bags at top to
prevent damage or scratches to the walls. The instructions of the manufacturer shall be
followed, in application of priming and finishing coats. Turpentine or any other solvent
shall not be used for thinning the paint.
Minimum 3 coats of paint shall be applied inclusive of primer coat. If a proper
and even surface is not obtained to the satisfaction of the SBIs in 3 coats,
Contract shall carry out additional coats of painting to approval at his expenses.
Care shall be taken that dust or other foreign material does not settle or
disfigure the various coats. The measurement shall be in square metre.
9.0Miscellaneous:

The work of cupboard/cabinets shall be done as per drawings. The depth of
cupboards shall be as shown in drawings. The work includes holdfasts and other
accessories usually required for complete installation. All inner surfaces shall be
painted & outer face polished as per SBIs approval.

All exposed cut ends of boards shall be provided with hardwood lippings.
Kail wood to be used shall be of the best available quality.
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The joints in cement concrete pavements/roads shall be formed as per design
and pattern. The joints shall be cleaned and neatly filled with ‘A" grade sealing
compound. Side kerbs shall be made in situ to design and volume paid for in the
same item. Required side forms shall not be paid separately.

For whitewashing, colour washing, distempering on sand faced plaster or on
rough cast plaster with stone aggregate upto 10mm, only flat single surface will
be measured and paid.

In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be
considered for each side of painting.
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SBI ITBP Branch, Dehradun

SPECIFICATIONS FOR SERVICES
General

The drawings for services are diagrammatic but shall be followed as closely as
actual construction permits. Any deviations from the drawings shall be in
conformity with architectural and structural drawings. The dimensions
designated by the manufacturers shall take precedence over the drawings.

At completion of work the Contractor shall submit one set of tracings and two
sets of prints of “As-Built-Drawings”. These drawings shall, among others,
include invert levels, pipe runs, diameters, location of valves, access panels,
layout of equipment, piping connections and such other information for
maintenance & future extensions. Guarantees given by manufacturers shall be
assigned to the Employer along with names & addresses of manufacturers,
suppliers and information about spare parts.

All site test shall be carried out with prior intimation to the Bank Engineer /
Architect. All defects shall be rectified and tests conducted again to the
satisfaction of the Bank Engineer / Architect. In addition to the test required by
the specifications, the Contractor shall also conduct tests required by the
Architect and by the Municipal or other Authorities.

All work shall be executed by competent and licensed persons. The contractor
shall maintain liaison with Municipal and other controlling Authorities. He shall
obtain their approvals and certificates as required by the bye - laws at
appropriate stages.

No cutting / chasing shall be done in load bearing structural members without
prior approval of the Asstt. Engineer. Sleeves and openings shall be provided
during the progress of construction in preference to cutting at later date.

The Architect may require typical mock up(s) to be installed in advance for
approval. Undamaged materials from the mock up shall be allowed to be reused
in the work.

Unless otherwise described in the item CI / SCI pipes and fittings shall be a
spigot and socket type.

G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting
and making good is included. The free ends may be skew-cut.

Wherever use of G.I. pipes is called for the same shall be medium class (class -
B)

Materials :

The materials shall conform to the specifications and in absence thereof to
Indian Standards. The products should bear the ISI Mark.

The makes of materials for use in this work are broadly approved as per list
given below. The Contractor shall, however, get particular makes and samples
approved before ordering:

Notwithstanding any interim or final approval the Contractor remains responsible
for satisfactory performance of all fittings & fixtures. The liability of the
Contractor is not limited by any approval of the make of materials.

The item rate of mirror includes extra packing piece of AC plain sheet, where
required due to off set between plaster & glazed tiles surface.

iii) Testing
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The sand cast iron soil, waste and vent pipes and fittings including joints shall be
tested by pumping smoke into the pipe at the lowest end.

All G.I pipes and fittings including joints shall be tested to hydraulic pressure of
6 kg / cm2 (60 meters) avoiding water hammer. The test pump having been
stopped the test pressure should maintain without loss for at least half an hour.
The pipes and fittings shall be tested in sections as the work of laying proceeds
keeping the joints exposed for inspection during the testing.

All stone ware pipes shall be tested with water pressure of 1.5m head of water at
the highest point of the section under test.

Rathore Architects & Associates. Page 39 of 59 Contractor’s Signature & Stamp



SBI ITBP Branch, Dehradun

TIMBER
As per IS 1708-1969
----------------------------------------------------- Test Required &
Procedure Frequency Acceptance Criteria
1 2
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1. Moisture Content and Specific Gravity Test
preparation and procedure:

a) Measurement and weight: Prior to each test,
the dimensions of each test specimen shall be
measured correct to 0.01 cm and the specimen
shall be weighed correct to 0.001 gm.

b) Control of moisture content: Before the
preparation of the test specimens for testing in
the seasoned condition, the material shall be
brought practically to constant weight by
storage under controlled conditions at 27° C +
2° C temperature and 65 + 5% relative
humidity. This is expected to bring the
moisture content at 12% but if it is not exactly
12% it is permitted to test in the
neighbourhood of 12% and results shall be
adjusted to 12% moisture content. The test
shall be made under such conditions that large
changes in moisture content do not occur.

c) Control of temperature: To avoid significant

changes in strength properties all test
specimen shall be tested within the
temperature range of 27°+ 2° C. The
temperature at the time of test shall be
recorded.

For every Ten cum or part thereof.

The loss in weight expressed as a percentage
of the oven dry weight shall be taken as the
moisture content of the specimen. The
formula for calculation shall be as given
below:

Percentage
moisture = WI-WO X 100
content = wo

WI = Weight of sample at test in gms.
WO = Oven dry wt. of sample in gms.

Moisture content shall not exceed following
values
i) Timber for frames = 14%

ii) Timber for planking shutters etc. = 12%

d) Rate of loading: The rate of loading of the
rest machine used shall not vary by more than +
20% from the specified speed for a given test.
The load shall be applied continuously without

interruption at the required speed
throughout the test. The approximate
percentage of sapwood if any, by volume,
is estimated for all the test specimens and

recorded. The number of the growth rings
for 3 cm length shall be counted in the
radial direction on each of the cross-
section of such piece and the average shall



be recorded as number of rings/cms for each
specimen tested.

Immediately after each mechanical test, disc
approx. 2.5 cm in length and of full section as
the test piece, shall be taken normally at the
place of failure, failing which, at the central
portion of the test specimen. In the case of
shear test, the detached portion of the section
approximately 5x5 cm shall be taken for
determination of moisture content.

The sample shall be weighed and then dried in
an oven at a temperature of 103 + 20 °C.

The weight shall be recorded at regular
intervals.

The drying shall be considered to be complete
when the variation between last two weighing
shall



TIMBER

As per IS 1708-1969

1. Moisture Content and Specific Gravity Test
preparation and procedure:

a)

Measurement and weight: Prior to each test,
the dimensions of each test specimen shall be
measured correct to 0.01 cm and the specimen
shall be weighed correct to 0.001 gm.

Control of moisture content: Before the
preparation of the test specimens for testing in
the seasoned condition, the material shall be
brought practically to constant weight by
storage under controlled conditions at 27° C +
2° C temperature and 65 + 5% relative
humidity. This is expected to bring the moisture
content at 12% but if it is not exactly 12% it is
permitted to test in the neighborhood of 12%

and results shall be adjusted to 12%
moisture content. The test shall be made
under such conditions that large changes
in moisture content do not occur.

Control of temperature: To avoid
significant changes in strength
properties all test specimen shall be
tested within the temperature range of
27°+ 2°C. The temperature at the time
of test shall be recorded.

For every Ten cum or part thereof.

The loss in weight expressed as a percentage

of the oven dry weight shall be taken as the
moisture content of the specimen. The
formula for calculation shall be as given

below:

Percentage

moisture = WI - WO X 100
content = WO

WI = Weight of sample at test in gms.
WO = Oven dry wt. of sample in gms.

Moisture content shall not exceed following
values
i) Timber for frames = 14%

ii) Timber for planking shutters etc. = 12%

d) Rate of loading: The rate of loading of the

rest machine used shall not vary by more
than + 20% from the specified speed for a
given test. The load shall be applied
continuously without interruption at the

required speed throughout the test. The
approximate percentage of sapwood if any,
by volume, is estimated for all the test
specimens and recorded. The number of
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the growth rings for 3 cm length shall be
counted in the radial direction on each of the
cross-section of such piece and the average shall
be recorded as number of rings/cms for each
specimen tested.

Immediately after each mechanical test, disc
approx. 2.5 cm in length and of full section as
the test piece, shall be taken normally at the

WOODEN PANEL DOOR SHUTTERS

place of failure, failing which, at the central
portion of the test specimen. In the case of
shear test, the detached portion of the
section approximately 5x5 cm shall be
taken for determination of moisture
content.

The sample shall be weighed and then
dried in an oven at a temperature of 103 +

20 °C.

The weight shall be recorded at regular
interva

The drying shall be considered to be
complete when the variation between last
two weighing shall

Conforming to IS 2202 (Part I) 1983

1. Physical Test
Physical Verification-
i) Name of the manufacturer or trade mark.
ii) Thickness of door shutter.
iii) Whether ISI Certification Mark exists.
2. Glue Adhesion Test -

Procedure- Two square sections, 150 mm X
150 mm shall be cut from the corners of the

door. These corner sections as out from the
door, shall be immersed in boiling water at
100° C for four hours, then dried at a
temperature of 270° + 20° C and relative
humidity of 65 + 5% for 24 hours. At the
end of the drying period the samples shall
be examined for de-lamination. Glue lines
in all the four exposed edges of the
plywood on both faces of a specimen and
the glue lines between the plywood faces
and the stile and rail shall be examined for
de-lamination.

One from each lot.

A specimen shall be considered to have
passed the test if no de-lamination has
occurred in the glue lines in the plywood
and if no single de-lamination. More then
50 mm in length and more than 3 mm in
depth has occurred in the assembly glue
lines between the plywood faces and the
stile and rail.
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READY MIXED PAINTS

1. Drive Time

Procedure: The material shall be brushed or
sprayed as required on a 150 x 150 mm mild
steel panel prepared and allowed to air dry or
stored under specified drying conditions.

The material shall be examined after specified
intervals, for the following conditions:

i) Surface dry

ii) Hard dry

iii) Tack free: The procedure of test on the

dried film of the panel
period as follows:

after specified

Place the panel in one pan of a suitable
balance and counterpoise it with weights.
Place a further weight of 2.25 kg and press
on the dried film surface of the panel with
the thumb till the two pans are balanced.
Hold for one minute and then slowly
release. No sign of stickiness to the thumb
shall be apparent and the thumb
impression, if produced, shall be such as

can be wiped away with dry cotton wool.

On test each lot,
(All containers of same size and same
batch of manufacture constitute a lot)

No sign of stickiness to the thumb shall be
apparent.

2. Consistency-

Procedure: Insert a clean metal rod or palette
knife into the original container and examine the
nature of the setting.

3. Finish-

Procedure: The material, when applied on an

mild steel panel by brushing or spraying,
which ever is specified to give a dry film
weight commensurate with the weight per
10 litres of the material and allowed to dry
in a vertical position under specified
conditions, shall dry to hard, firmly
adherent, flexible and smooth film, free
from sagging and wrinkling with a matt,
semi-glossy or glossy surface in

accordance with the requirement of the
material specification.

4. Residue on Sieve-

Outline: The material is mixed with a
suitable solvent and passed through a 63
micron IS sieve. Not less than 20 gms. of
the material taken from under the top skin
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shall be tested.

Procedure: Accurately weigh the required
quantity of the material and transfer to a 250 ml
beaker wusing either 20 ml of petroleum
hydrocarbon solvent 145/205 (100 aromatic).

The material shall not be cake hard inside the

container and shall be in such a condition
that stirring easily produces a smooth
uniform paint suitable for application.

The film produced shall be of normal
capacity and in no way inferior to a film

prepared in the same manner and at the
same time from the approved sample,
when examined not earlier than 48 hours
and not later than 100 hours after
application. In case of failure, the test shall
be repeated by keeping the painted panel
understandard atmospheric condition.

(Conforming to IS: 1745-1961) or 20 ml of a
mixture containing equal parts by volume of
petroleum hydrocarbon solvent and benzene.
Wet a 63 micron IS sieve on both sides with the
solvent. Mix the material and the solvent in the
beaker thoroughly, breaking up all lumps without
grinding action, with the flattened end of a
stirring rod. Transfer the contents of the beaker
to the sieve using awash bottle containing the
solvent. Remove with the camel-hair brush any
small particles of pigment that may be retained

on the stirring rod or the walls of the
beaker. Wash the residue left on the sieve
with the solvent and gently brush with a
camel-hair brush unit the solvent passing
through the sieve is clear and free from
solid particles. When the washing is
complete, dry the sieve for one hour at
100 + 2° C. Cool and transfer the residue
with the help of the camel-hair brush to a
weighed watch glass and determine the
weight of residue.

5. Water Content

Outline of the method: The material is
heated under reflex with an organic solvent
which is immiscible with water. The carrier
liquid distils into a graduated receiver
carrying with it water which then separates
to from the lower layer,

Procedure: Weigh 100 g. of the material in the
flask, add 100 ml of dry petroleum hydrocarbon
solvent (boiling point 75 to 85° C) and IMI of dry
ethyacetate (conforming to 1S:229-1964) or

acetate (conforming to 1S:231-1957) and
thoroughly mix the contents of the flask.
Pour petroleum hydrocarbon solvent into
the receiver upto the level of the side tube.

Attach the flask to Dean and stark
condensing and collecting system and heat
the flask at such a rate that the
condensate falls from the end of the
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condenser at a rate of two to five drops per
second. Continue the distillation unit condensed
water is no longer visible in any part of the
apparatus except at the bottom of the graduated
tube and until the volume of water collected

remains constant. Remove the persistent
ring of condensed water in the rate of
distillation by a few drops per second.

6. Weight per Litre

Outline of the method: The calibrated
cylinder or CNP is filled with the material
and weighed.

Procedure: Weight the cylinder or cup when
empty and then fill to the brim with the material
Assuming that the volume of the contents is 50
ml or 100 ml, calculate and express as kg per 10
litres.

7. Lead Restriction
Outline of the method: Determination of lead

in lead restricted paints is carried out by
precipitating the lead as sulphide from the

separated pigment, which s
oxidized to lead monoxide.

finally

Procedure: Shake about one gram of the
ground pigment obtained, accurately
weighed, continuously for one hour at
room temperature with 1000 times its
weight of an aqueous solution of
hydrochloric acid containing 0.25 percent
by weight of hydrogen chloride.

Allow the mixture to stand for one hour
and then filter. Precipitate the lead salt
contained in the clear filtrate as lead
sulphide, filter, that the lead sulphide in air
to convert it into lead sulphate, weigh
calculate as lead monoxide (PbO) and
express the result as percentage on the
dry weight of the material taken for test.

PARTICLE BOARDS

Identification (Physical Verification)

Each particle board shall be legibly marked near
any of its edge with the following.

1. Name of the manufacturer or trade mark.

2. Designation of particle board.

3. Thickness and date of manufacture.

4. Whether
exists.

I.S.I. Certification marks

5. Dimensional Tolerace

a) Length + 8 mm
b) Width + 8 mm
c) Thickness

i) Boards upto and including 25mm thick +
5.0%]

ii) Boards above 25mm thick + 2.5%.
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Edges of the board shall be straight with a
tolerance of 3 mm. the persistent ring of
condensed water in the rate of distillation by a
few drops per second. One from each lot

Density — The density of each sample shall not
vary from the mean density by more than +
10%.

Moisture content : The average value of the
moisture content shall be between 7 to 16%.

Water absorption : The value of water
absorption shall not exceed 25% for two hrs,
soaking and 50% for 20 hrs. soaking.

Exterior grade (I) : These particle boards shall
not delaminate after 3 hrs. boiling in water at
100'C.

Interior Grade (Gr.II) : These particle boards
shall not disintegrate and / or shall not
detaminate after 24 hrs. immersion in water at
27% + 2'C.

Swelling water : Swelling in thickness in % of
original thickness for 2 hrs. immersion shall be
determined and the same shall not be more than
5%.

The Swelling in thickness due to surface
absorption in two hours shall not be more than
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10.

11.

12.

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be
kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding
ladder.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent to fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as
to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

I No paint containing leads or lead products shall be used except in the form of paste or
readymade paint.

i) The workers should supply suitable facemasks for use when the paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.
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PROFORMA FOR RUNNING ACCOUNT BILLS
CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill

were made have been taken jointly on and are recorded at pages of

Measurement Book No.

Date & Signature of Date & Signature of Date &
Signature
Contractor. SBI's Representative of Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily as
per tender drawings, conditions and specifications.

SBI SITE ENGINEER / BANK’s ENGINEER

Rathore Architects & Associates 50 Contractor’s Signature & Stamp




SBI Upcoming RACC branch at Uttarkashi

RUNNING A/C BILL

Name of Contractor/Agency:
Name of Work:

Sr. No. of this Bill:

No. and Date of Previous Bill.
Reference to Agreement No.
Date of Written Order to Commence.
Date of Completion as per Agreement.

Sr. Item Unit Rate As per Tender Upto Previous Upto Date Present Bill | Remarks
No. description (Rs.) R/A Bill (Gross)
Qty. Amt. Qty. Amt. Qty. Amt. Qty. | Amt.
(Rs.) (Rs.) (Rs.) (Rs.)
1. 2. 3. 4. 5. 6. 7. 8. 9.
Note: 1. If Part Rate is allowed for any Item, it should be Net value since
Indicated with reasons for allowing such a Rate. Previous Bill.

2. If Adhoc Payment is made, it should be mentioned specifically.

Date & Signature of Contractor.
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SBI Upcoming RACC branch at Uttarkashi

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
Name of the Contractor
Name of the Work as given in the Agreement
Agreement W O
Tender Amount
Date of Commencement of Work
Period allowed for Completion as per Agreement
Date of Completion as per Agreement
Period for which Extension of Time has been given

Date Month Year
1% Extension vide Bank’s Letter No
2" Extension vide Bank’s Letter No
3" Extension vide Bank'’s Letter No
9. Reasons for which extensions have been previously given (Copies of the previous applications should be

attached)

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work
assigned, if any etc.

Signature of Contractor & Seal
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SBI

SE = Site

SBI Upcoming RACC branch at Uttarkashi

PERFORMA OF HINDERANCE REGISTER

Name of Work

Name of Contractor

Agreement No

Date of State of Work

Period of Completion

Date of Completion:

Sr Nature of Date of Date of Period of Signature Remarks
No Hindrance | occurrence which Hindrance SE / PE
of Hindrance
Hindrance was
removed
1 2 3 4 5 6 7
No. Item Quantity Unit Amount Remarks
1 2 3 4 5 6

Total Value of Materials at Site

53
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SBI Upcoming RACC branch at Uttarkashi

Secured Advance @......cccccceeeeeeeeeennnn. % of above Value B

CERTIFIED (I) That the materials mentioned above have actually been brought by the
contractor to the site of the work and no advance on any quantity of any of this item is
outstanding on their security, (ii) that the materials are of imperishable nature and are all

required by the contractor for use in the work in connection with the items for which rates of
finished work have been agreed upon.

Dated Signature of
Site Engineer
preparing the Bill

Designation

Dated Signature of
Bank’s SBIs

Dated signature of Contractor
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LIST OF APPROVED BRANDS / MAKES

One of the following make of the material shall be used. The contractor will have to get the sample
approved from the SBI/ Bank’s Engineer whose decision shall be binding on the contractor. The
condition is also applicable for any material, not mentioned in the specification or schedule of work.
No deviations are allowed in these even during/ after Tender. If following material is not used the
work shall be rejected fully or a minimum recovery shall be made in the bill, as detailed below, if the
material is of acceptable quality.

S. No | Material Suggested make

1 Paints Asian/ Nerolac/ Berger/ Dulux/
Birla Opus/ Indigo

2 Synthetic Enamel Paint Asian/ Nerolac/ Berger/ Dulux/
Birla Opus/ Indigo

3 Acrylic Emulsion Paint Asian/ Nerolac/ Berger/ Dulux/

(Interior and Exterior) Birla Opus/ Indigo

4 CPVC Pipes/ Fittings Supreme/ Astral/ Finolex

5 Sanitary Fittings Euronics/ Hindware/ Parryware/
Jaquare/Kohler

6 Cement Grade 33/43 of A.C.C./ Ambuja/
Ultratech

7 Tiles Kajaria/ Somany/Simpholo,
Johnson/ RAK/ Nitco

8 Tiles Adhesive Fosroc/ MYK LATICRETE/ Pidilite

9 TMT Bars TATA/ JINDAL/ SAIL

10 Sink Nirali or equivalent
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10.

11.

12.

13.

14.

15.
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BILL OF QUANTITY
PREAMBLE:

TO BE READ ALONG WITH DRAWINGS.
RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, OR
ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS
OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS OTHERWISE
SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, MUNICIPAL
OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND
APPROVAL OF THE SBI/ BANK’'S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH VARIATION
IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR - CONDITIONING WIRING / FITTING IN ANY
OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND FINISHING EDGES
JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER WHICH
THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF ANY
EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO
EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT DESCRIPTION
WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS REQUIRED
TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED
ITEMS AND FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / DAMAGES
INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY HIM AND HAS
NOT BEEN BROUGHT TO THE NOTICE OF THE SBI.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL TAXES
EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED BY THE
CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE SBI.

ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT
FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER'S
SPECIFICATIONS ON WOOD / BOARD).

CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO MONITORING
THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities)
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SAMPLE BUSINESS RULE DOCUMENT
BUSINESS RULE DOCUMENT OF ONLINEE-REVERSE AUCTION
FOR INTERIOR FURNISHING WORK OF SBI ITBP BRANCH BRANCH,
DEHRADUN
BUYER NAME
STATE BANK OF INDIA
AUCTION TO BE CONDUCTED
BY
M/s. Antares Systems
Limited, Bangalore,
#24, 3rdStage, 4™ Block,
Basveshwaranagar, Bangalore-560079,
India
Mr Abhay Kumar
Website Link
:(https://www.tenderwizard.com/SBIETE
NDER)

DATE & TIME OF AUCTION

Online Auction Date: (Date and Time of E-reverse auction to be intimated after opening of technical bid
and Price bid)

Auction Time: One hour

(With 6 extensions of 5 min each)

DOCUMENTS ATTACHED

(A) Business rules for Reverse Auction

B) Terms & conditions of Reverse Auction

C) Annexure-|

D) Process Compliance Statement (Annexure-Il)
) Price Confirmation Letter (Annexure-IIl)

(
(
(
(E
(F) Price breakup (Annexure V)

SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds should be avoided in the bidder
s own interest

Neither the Service Provider or SBI will be responsible for any lapses /failure on the part of the

Contractor/Vendor, in such cases

Important Note: As per the new Inter-operability guidelines released by Controller
of Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an
e-Procurement application is generated on a new algorithm, SHA2. Also, the
Digital Signature Certificates that will be applicable for these platforms have to be
SHAZ2 algorithm compliant.

For the same, the users have to ensure that they have Windows XP (SP3)/Windows
Vista

Rathore Architects & Associates 57 Contractor’s Signature & Stamp



SBI Upcoming RACC branch at Uttarkashi

/Windows7or applicable version to be installed in the irrespective PC/Laptop.
Incase of Windows XP service pack 3, if you get any issue you can install the
SSL patch, which is available at our download section of our e-Tender/e-
Auction Portal and also at our corporate website www.auctiontiger.net just
below the label of “Download”.

(A) Business rules for Reverse Auction:

Against this Enquiry for the subject item/system with detailed scope of supply as
per our specification, SBI may resort to “REVERSE AUCTION PROCEDURE”
i.e. ON-LINEBIDDING on INTERNET.

2. For the proposed reverse-auction, technically and commercially

acceptable bidders only shall be eligible to participate.

3. SBI will engage the services of a service provider who will provide all
necessary training and assistance before commencement of on line bidding on
Internet SBI will inform the Contract or/Vendor in writing in case reverse
auction, the Details of service provider to enable the to contact and get

trained.

4. Business rules like event date, time, start price, bid decrement,
extensions, etc. also will be communicated through service provider for
compliance.

5. Contractor/Vendors have to send the mail the compliance form in the
prescribed format (provided by service provider) before start of Reverse
auction. Without this the Contractor/Vendor will not be eligible to
participate in the event.

6. Reverse auction will be conducted on schedule date & time.

7. At the end of reverse-auction event, the lowest bidder value will be known
on the network.

8. The lowest bidder has to mail the duly signed filled-in prescribed
format as provided on case-to- case basis to SBI through service
provider within 24hours of auction without fail.

9. Incase SBI decides not to go for Reverse auction procedure for this
tender enquiry, the price bids and price impacts, if any already
submitted and available with SBI shall be opened as per SBI standard
practice.

10. The reverse auction will be treated as closed only when the bidding
process get closed in all respects for the item listed in the tender.

(B) Terms & conditions of Reverse Auction:

SBI shall finalize the procurement of the item against this Tender through
reverse auction mode. SBI has made arrangement with M/s. Antares
Systems Limited, Bangalore, who shall be SBI’s authorized service
provider for the same. Please go through the guidelines given below and
submit your acceptance to the same along with your Commercial Bid.

1. Computerized Reverse-auction shall be conducted by SBI, on pre-
specified date, while the Contractor/ Vendors shall be quoting from
their own offices/place of their choice. Internet connectivity and other
paraphernaliarequirementsshallhavetobeensuredbyContractor/Vendors
themselves.

In the even to failure of their Internet connectivity,(due to any reason
what soever it may be) it is the bidders’ responsibility. In order to ward-
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off such contingent. Situation bidders are requested to make all the
necessary arrangements/alternatives such as back—up power supply
whatever required so that they are able to circumvent such situation and
still be able to participate in the reverse auction successfully. Failure of
power at the premises of Contractor/ Vendors during the Reverse
auction cannot be the cause for not participating in the reverse-auction.
On account of this the time for the auction can not be extended and SBI
is not responsible for such eventualities.

2. ETL shall arrange to train your nominated person(s), without any
cost to you. They shall also explain you all the Rules related to the
Reverse-Auction. You are required to give your compliance on it
before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding
will be conducted in Indian currency & Unit of Measurement will be
displayed in Online Auction.

4. BIDPRICE :The Bidder has to quote the rate as per the Tender
Document provided by State Bank of India.

5. VALIDITYOFBIDS: The Bid price shall be firm for a period specified
in the tender document and shall not be subjected to any change
whatsoever.

6. At the end of the reverse auction, bidder has to provide the
priceconfirmationletter&adetailbreakupforhislowestofferwithin24hour
ofclosingofauctionasperthe AnnexurellI&IV respectively.

7. Procedure of Reverse Auction:
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