
Page 1 
 

 
Tender ID: RBO-II/FA/2025-26/01 
 

 

TENDER DOCUMENT 
 

 
STATE BANK OF INDIA 

REGIONAL BUSINESS OFFICE-II, 
ADMINISTRATIVE OFFICE BUILDING, 

GORAKHPUR 
 

 
TECHNICAL BID 

PART-I 
 

INVITES TENDERS  
 
Sl. No Description 
(i) Tender ID RBO-II/FA/2025-26/01  
(ii) Tender Name INTERIOR DECORATION & FURNISHING 

WORK OF MOTIRAM ADDA BRANCH 
(65081) , DIST .-GORAKHPUR UNDER 
RBO-II, AO GORAKHPUR 

(iii) Ending Date of Tender 31.08.2025  up to 04:00 PM 
 
 
 
 
Name of Tenderer............................................................................................... 
Address................................................................................................................ 
 
GSTIN.................................................................................................................... 
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Notice Inviting Tender 
 

State Bank of India, Regional Business Office –II, invites e-Tenders from the 
Bank’s Empanel contractors(Category-II and above) under Lucknow Circle for 
the INTERIOR DECORATION & FURNISHING WORK OF MOTIRAM ADDA BRANCH, DIST 
.- GORAKHPUR. 
 
Details of tenders are as under: 
 

1. Name of Work : INTERIOR DECORATION & FURNISHING WORK 
OF MOTIRAM ADDA BRANCH, DIST.- 
GORAKHPUR, UNDER AO GORAKHPUR 

2. Time allowed for completion : 20 days from date of handing over of the 
site. 

3. Earnest Money Deposit       : Rs.19,666.00 (Rupees Nineteen 
Thousands Only ) by crossed Bank Draft/ 
Banker’s Cheque drawn in favour of State 
Bank of India, RBO-II payable at 
Gorakhpur 

4. Initial Security Deposit : 2% of the total value of the contract including 
Earnest Money. 
 

5. Last date and time of 
submission of Tenders  
 

: From  20.08.2025 to 31.08.2025 upto 4.00 
p.m.  

6. Date and time of opening of e-
Tenders  (Technical Bid and 
price bid)                                   
 

: 01.09.2025 at 11:00 am.  
at above office address. Technical Bid of 
those firms/contractors who do not 
submit EMD shall be rejected. 
 
Representative of bidders may be present 
during opening of Bids. However Bid 
would be opened even in the absence of 
any or all the bidders representatives.  
 

7. Commencement of the work  
 

: The date of commencement of the work will 
be reckoned as the date of handing over site 
or 07days from the date of issue of Work 
Order of the tender whichever is later  
 

8. Deduction of Income Tax and 
GST  
 

 A) TDS on Income Tax/GST will be deducted 
at source as per Govt. Guidelines.  
B) The contractor should comply with the 
following;  
i. Contractor should have GST Registration 
Number  
ii. Invoice should specifically/separately 
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disclose the amount of GST levied at 
applicable rate as per GST provision  
iii. Contractor should timely file his GST return 
in accordance with GST provisions to enable 
the Bank to claim the credit of GST paid to the 
contractor.  

9. Terms & mode of payment  
 

 i) No advance is payable.  
ii) After successful completion of entire work, 
100% payment will be released against 
submission of GST invoice and work 
completion Certificate from the user 
deptt.  
iii) Security deposit and statutory deductions 
will be made as applicable.  
iv) The contractor should furnish details of the 
Bank, A/C no, IFSC code etc.  

10. Additional security deposit 
(ASD) / Additional 
Performance guarantee 
(APG)  
 

 i. ASD/APG shall be applicable if the bid 
price is below 7.5% of the estimated 
cost.  
ii. The amount of such ASD/APG shall be 
the difference between 92.5% of the 
estimated cost put to tender and the 
quoted price.  
iii. Vendor will have to submit Bank 
guarantee or FDR receipt favouring SBI 
but drawn on any other Nationalised 
Bank may also be accepted as ASD/APG  

11. Defects Liability Period : 12 months from the date of handing over of 
the project to the satisfaction of Bank. 
 

12. Validity of Offer 
 

: 90 days from the date of opening the Tenders. 

13. Liquidated Damages : At the rate of 0.5% of the Contract Value per 
week which subject to a maximum of 5% of 
the accepted Contract Value. 

14. E-Tender Agency :  M/s. Antares Systems Limited 
BD-52A, Rabindrapally, Kestopur, 
Near Frank Ross Pharmacy 
(Behind IDBI Bank) 
Kolkata – 700101 
Contact - Mr. Kushal Bose 07686913157 / 
Mr. Tousik Ghosh 09674758724 
E-mail:  
kushal.b@antaressystems.com  / 
tousik.g@antaressystems.com 

 

INSTRUCTIONS TO CONTRACTORS.  
1. This tender is for the “INTERIOR DECORATION & FURNISHING WORK OF MOTIRAM 

ADDA BRANCH, DIST. – GORAKHPUR.  
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2. All Bidders are informed that, price bidding for the work will be through Online 

tendering method. The bill of quantity of tender i.e “Price Bid” is to be submitted 

online. Work Order will be placed on the basis of L1 price by bidder in the “Price Bid. 

If a Contractor does not quote for one or more items, the Tender will be considered 

as incomplete and will be rejected.  

3. SBI reserves the right to cancel or postpone or modify the tenders at any stage 

without assigning any reason.   

4. General Specifications are for guidance only. The latest ISI codes and 

Specifications and mode of measurements will be referred to during execution.  

5. In case the date of submission of Technical Bid, Price Bid is declared as a holiday, 

the respective date will be considered on the next working day at the same time and 

the tenders will be opened on the next working day at the same time  

6. The Bidders are strongly advised to visit the site before submitting their Price Bid 

to make the work complete in all respects within the stipulated completion time.  

7. Corrigendum: (If any) is to be followed as published in https://www.sbi.co.in 

portal. OR SBI e-tender portal https://www.tenderwizard.com/SBIETENDER  

 
 
 
 
 
 
 
 
Regional Manager (RBO-II) 
 

(For and on behalf of State Bank of India)  

STATE BANK OF INDIA  

REGIONAL BUSINESS OFFICE-II,  

ADMINISTRATIVE OFFICE BUILDING, 

GORAKHPUR 
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INSTRUCTIONS TO THE TENDERERS 
 

1. Scope of Work 

Sealed tenders are invited by SBI RBO-Ii, Gorakhpur for INTERIOR DECORATION 
& FURNISHING WORK OF MOTIRAM ADDA BRANCH, DIST.- GORAKHPUR UNDER 
AO GORAKHPUR. 
 
2. Tender Documents 

i. The work has to be carried out strictly according to the conditions 
stipulated in the tender consisting of the following documents and the 
most workmen like manner: 

a. Instructions to Tenderers 

b. General Conditions of Contract 

c. Special Conditions of Contract 

d. Additional Specifications 

e. Drawings 

f. Price Bid 

ii.   The above documents shall be taken as complementary and mutually 
explanatory of one another but in case of ambiguities or discrepancies, 
shall take precedence in the order given below:  

a. Price Bid 

b. Additional Specifications 

c. Technical Specifications 

d. Drawings 

e. Special Conditions of Contract 

f. General Condition of Contract 

3. Site Visit 

The tenderer must obtain himself on his own responsibility and his own 
expenses all information and data which may be required for the purpose of 
filling this tender document and enter into a contract for the satisfactory 
performance of the work. The tenderer is requested satisfy himself regarding 
the availability of water, power, transport and communication facilities, the 
character quality and quantity of the materials, labour, the law and order 
situation, climatic conditions, liaison requirements with local authorities/ 
authorities maintaining the campus, security agencies guarding the 
campus,  traffic regulations in and around the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any 
or all the factors while submitting his tender. 

 
4. Earnest Money 

a. The tenderers are requested to submit the Earnest Money of                    
Rs.19666.00 (Rupees Nineteen Thousands Six Hundreds Sixty 
Six only Only) in the form of Demand Draft or Bankers’ Cheque in 
favour of State Bank of India, RBO-II  payable at Gorakhpur drawn 
on any Bank in India. 
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b. EMD in any other form other than as specified above will not be 
accepted.  Tender not accompanied by the EMD in accordance with 
clause 4.a. above shall be rejected. 

c. No interest will be paid on the EMD. 
d. EMD of unsuccessful tenderers will be refunded/ returned within 30 

days of award of Contract. 
e. EMD of successful tenderer will be retained as a part of security 

deposit. 
  

5. Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of 
contract value less EMD, by means of Demand Draft drawn in favour of State 
Bank of India payable at Gorakhpur within a period of 7 days of acceptance of 
tender. 

6. Security Deposit 

a. Total security deposit shall be 5% of contract value. Out of this 2% of 
contract value is in the form of initial security deposit, which includes 
the EMD.  Balance 3% shall be deducted from the running account bill 
of the work at the rate of 10% of the respective running account bills 
i.e., deduction from each running bill account will be 10% till total 3% 
of contract value is reached.  50% of the total security shall be paid to 
the contractors on the basis of architect’s certifying the virtual 
completion.  The balance 50% would be paid to the contractors after 
the defects liability period as specified in the contract provided he has 
carried out all the work and attended to all the defects in accordance 
with the condition of the contract and clearance, if any, of the 
observations of the CTE of CVC. 

b. No interest shall be paid to the amount retained by the Bank as 
Security Deposit. 

7. Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing 
an agreement and conditions of contract attached herewith within 7 days 
from the receipt of intimation of acceptance of his tender by the Bank. 
However, the written acceptance of the tender by the Bank will constitute a 
binding agreement between the Bank and successful tenderer whether such 
formal agreement is subsequently entered into or not. 

8. Completion Period 

Time is essence of the contract. The work should be completed in all respects 
in accordance with the terms of contract within a period of 20 Days from the 
date of handing over of the site. 

9. Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety 
days from the date of opening price bid. If the tenderer withdraws his/her 
offer during the validity period or makes modifications in his/her original offer 
which are not acceptable to the Bank without prejudice to any other right or 
remedy the Bank shall be at liberty to forfeit the EMD. 

10. Liquidated Damages  
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The liquidated damages shall be 0.5% per week subject to a maximum of 5% 
of the accepted Contract Value. 

11. Rate and Prices: 

a. The tenderers shall quote their rates for individual items both in words 
and figures. In case of discrepancy between the rate quoted in words 
and figures the unit rate quoted in words will prevail.  If no rate is 
quoted for a particular item the contractor shall not be paid for that 
item when it is executed. 

b. The amount of each item shall be calculated and the requisite total is 
given.  In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the 
unit rate quoted will govern and the total amount will be corrected. 

 
c. The tenderers need not quote their rates for which no quantities have 

been given. In case the tenderers quote their rates for such items 
those rates will be ignored and will not be considered during execution. 

 
d. The tenderers should not change the units as specified in the 

tender.  If any unit is changed the tenders would be evaluated as per 
the original unit and the contractor would be paid accordingly. 

 
e. The tenderer should not change or modify or delete the description of 

the item.  If any discrepancy is observed he should immediately bring 
to the knowledge of the Architect/Bank. 

 
 

f. Each page of the BOQ shall be signed by the authorized person and 
cutting or over writing shall be duly attested by him. 

 
g. Each page shall be totaled and the grand total shall be given. 

 
h. The rate quoted shall be firm and shall include all costs, allowances, 

taxes, levies etc. and deduction at source for Income Tax, Work 
Contract Tax etc. will be made as per statutory rules. 

 
i. The contractor shall be required to conduct necessary tests of the 

water brought from tube well or any other outside source, from 
approved laboratory. 

 
j. The contractor is required to comply with all act of the Government 

relating to labour and the rules and regulations made there under from 
time to time and to submit at the proper times all particulars and 
statements required to be furnished to the appropriate authorities. 

 
12. Nominated Contractor for Allied work, if any.  

 
The contractor shall get allied works executed only through Contractors 
already in SBI’s Panel, for different categories of works. 
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To 
The Regional Manager, 
State Bank of India 
Regional Business Office –II 
Administrative office Building, 
Gorakhpur 
 
Dear Sir, 
 

Reg.: INTERIOR DECORATION & FURNISHING WORK OF MOTIRAM ADDA BRANCH, 
DIST.-  MAHARAJGANJ UNDER AO GORAKHPUR 

1. I/ We refer to the tender notice issued by you for Interior & Furnishing works 
and allied works in connection with the above. 

2. I/ We hereby offer to perform, provide, execute, complete and 
maintain the works in conformity with the drawings, designs, conditions of 
contracts, specifications, schedule of quantities relating to the works for the 
sum of Rs……………………………………. at the respective rates quoted in the 
schedule of quantities. 

3. I/ We have satisfied myself/ ourselves as to the site conditions, 
examined the drawings and all aspects of the tender conditions, subject to 
above, I/ We do hereby agree, should this tender be accepted in whole or in 
part, to: 

 Abide by and fullfill all the terms and provisions of the said conditions 
annexed here to, 

Complete the works within 20 Days as per the work programme enclosed 
with the tender in two or three shifts if considered necessary by the 
Employer/ Architects at no extra cost to the Employer. 

I/ We have deposited an earnest money Rs.19,666.00 (Rupees Twenty 
One thousand Two hundred Twenty Eight Only) in the form of Demand Draft/ 
Banker’s Cheque drawn in favour of SBI payable at Gorakhpur, which, I/ We 
note, will not bear any interest and is liable for forfeiture. 

 If our offer is withdrawn within the validity period of acceptance by the 
Employer. 

Or 

                    If the contract agreement is not executed by us within 7 days from the         

                   date of receipt of the letter of acceptance. 

Or 

If we fail to pay the initial security deposit as stipulated. 

Or 

If the work is not commenced within 3 days after issue of work order. 

4. I / We understand that you are not bound to accept the 
lowest or any tender you receive. 

The names of DIRECTORS of our Firm are: 
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1. ________________________________ 

2. ________________________________ 

3. ________________________________ 

4. ________________________________ 

Yours faithfully, 

Signature …………………………….. 

Designation ………………………….. 
 
 
Name of Partner/ Director of the Firm, authorized to sign or name of person having 
power of attorney to sign the contract. (Certified true copy of power of attorney 
should be attached) 
 
 
Signature and address of witnesses: a. Signature ………………………  

      Name ……………………………………………….. 

      Address …………………………………………….. 

 

a. Signature……………………………………… 

      Name ……………………………………………. 

Address …………………………………………… 
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AGREEMENT 

 
This agreement made on the __________day of ____________Two Thousand _____ 
BETWEEN State Bank of India a corporation constructed under the State Bank of 
India Act, 1955 and having its Administrative Office at Gorakhpur and many other 
places, (hereinafter called “the Employer”) of the one part and M/s 
__________________________ through its ______________ having its registered 
office at _______________________________________ (hereinafter called “the 
Contractor”) of the other part. 
 

WHEREAS the Employer is desirous of executing Certain Works to be carried out at 
MOTIRAM ADDA Branch as per agreement and has caused Drawings, Bills of 
Quantities and Specification describing the work to be done.  
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to 
____ (inclusive) and the Specifications as stated have been signed by or on behalf of 
the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions 
of Tender and the Conditions of Contract and further subject to the Special 
Conditions hereto attached (hereinafter collectively referred to as “the said 
Conditions”) as per the said Drawings and as described in the said Specification and 
included in the said Bills of Quantities for the sum of Rupees 
_____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 
________________________________________ to be paid at the time and 
in the manner set forth in the said Conditions, the Contractor shall upon and 
subject to the said Drawings and described in the said Specification and Bills 
of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
______________________________________________________________
__________________ or such other sum as shall become payable hereunder 
at the times and in the manner specified hereinafter.                                               

3. The term “The Architects” in the said conditions shall mean ....... or in the 
event of their ceasing to be Architects for the purposes of this Contract, such 
other persons as shall be nominated for that purpose by the Employer, not 
being a person to whom the contractor shall object for reasons considered to 
be sufficient by the Employer mentioned in the said Conditions.  Provided 
always that no persons subsequently appointed to be Architects under this 
Contract shall be entitled to disregard or overrule any decision or approval or 
direction given or expressed by the Architects for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read 
and construed as forming part of this agreement, and the parties hereto shall 
respectively abide by and submit themselves to the conditions and 
stipulations and perform the agreement on their parts respectively in such 
Conditions, Specifications and Priced Bills of Quantities contained. 
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5. This agreement is subject to jurisdiction of courts in Gorakhpur only. 

6. The Asstt. General Manager, Region –II, Gorakhpur    shall exercise 
powers on behalf of the said Employer for the purpose of the Contract 
Agreement. 

7. Whereas both the parties agree to sign the following annexure Annexed to 
this Agreement in token of their acceptance. 

i. Agreement 

ii. General Conditions of contract. 

iii. Special Condition of Contract. 

iv. Safety Codes. 

v. Specifications. 

vi. Material Testing & Their Frequency. 

vii. List of Approved Makes/ Brands 

viii. Priced Bill of Quantities. 

ix. Drawings. 

8. The Bank shall pay the contractor such sum as shall become payable 
hereunder at the times and in the manner specified in the said Conditions 
mentioned in the General Conditions of Contract. 

9. Whereas the Contractor hereby undertakes and agrees to carry out and 
complete the works within 20 Days from the date of handing over site or 15 
days from the date of issue of letter of acceptances, whichever is later. The 
Contractor agrees and has deposited the sum of Rs. _________ by way of 
Initial Security Deposit for due fulfillment of this Contract for the Works. It is 
agreed that the Security Deposit shall be deducted from each running bills 
and refunded to the contractor as per clause 2 of the General Conditions of 
the Contract Annexed herewith. 

10. Whereas it is agreed that the earnest money amounting to Rs.19,666.00 
(Rupees Nineteen Thousands Six Hundreds Sixty Six only Only) 
deposited by the Contractor in the form of Demand Draft along with the 
tender shall be forfeited in full in case the Contractor does not remit the Initial 
Security Deposit within the stipulated period of the start of the works by the 
stipulated date mentioned in the award letter. 

11. Whereas Shri __________________ is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the 
Employer in relation to the Works. The Contractor agrees to pay Sales Tax or 
any other Tax on material or finished works like Works Contract Tax, 
Turnover Tax etc. including Income Tax in respect of this Contract of the 
Works and the Employer will not entertain any claim whatsoever in this report 
nor the Employer shall be responsible to pay any Tax as mentioned above. If 
due to non – payment of any of the aforesaid Tax or other Taxes connected 
with the Works, the Contractor suffers any loss or damages occurred to the 
Contractor and the Employer will be entitled to claim damages from the 
contractor for non completion of the Work within 12 calendar months 
stipulated in Para 9, above. 
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12. The Plans, Drawings, Specifications, Contract Documents and the 
Documents above mentioned shall form basis of this Contract and the 
Agreement or any of the document attached hereto shall be final and binding 
on both parties and may be made rule of the court. 

13. All disputes arising out of or in any way connected with this agreement shall 
be deemed to have arisen in Gorakhpur and only the courts of Gorakhpur 
shall have jurisdiction to determine the same. 

14. The several parts of this Contract have been read to us and fully understood 
by us. 

 In Witness whereof the parties above named have executed these presents 
today and year first hereinabove written. 

Signed, Sealed and Delivered by: 

 
 
Authorized Representative of Employer        Authorized Representative of Contractor 

 
 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
Signature:       Signature by the said Employer  
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
In presence of  
 
 
Signature:       Signature by the said Contractor 
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
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GENERAL CONDITIONS OF CONTRACT 

 
 
1. Definitions: 

“Contract means the documents forming the tender and the acceptance 
thereof and the formal agreement executed between State Bank of India 
(client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the architects / Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise 
requires, have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at 
State Bank Bhavan, Madame Cama Road, Mumbai-400021 and includes the 
client’s representatives, successors and assigns. 

  ‘The Contractor’ shall mean the individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and 
the permitted assignees of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the “Scope of work” and/ or to be executed in accordance with 
the contract and includes materials, apparatus, equipment, temporary 
supports, fittings and things of all kinds to be provided, the obligations of the 
contractor hereunder and work to be done by the contractor under the 
contract. 

2. ‘Engineer’ shall mean the representative of the Architect/ Banks Engineer. 

3. ‘Drawings’ shall mean the drawings prepared by the Architects/Engineer and 
issued by the Engineer and referred to in the specifications and any 
modifications of such drawings as may be issued by the Engineer from time to 
time. ‘Contract Value’ shall mean the value of the entire work as stipulated in 
the letter of acceptance of tender subject to such additions thereto or 
deductions there from as may be under the deductions there from as may be 
made under the provision herein after contained. 

4. ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 
architect/ consultant “Month” means calendar month.  

5. “Week” means seven consecutive days. 
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6. “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 
respectively. 

 

7. Total Security Deposit 

Total Security Deposit comprise of 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

8. Earnest Money Deposit: 

The tenderer shall furnish EMD of Rs.19,666.00 (Rupees Nineteen 
Thousands Six Hundreds Sixty Six only Only) in the form of Demand 
Draft drawn in favour of SBI RBO-II, payable at Gorakhpur of any Scheduled 
Bank.  No tender shall be considered unless the EMD is so deposited in 
the required form.  No interest shall be paid on this EMD. The EMD of the 
unsuccessful tenderer shall be refunded after the decision to award the 
contract is taken without interest.  The EMD shall stand absolutely forfeited if 
the tenderer revokes his tender at any time the period when he is required to 
keep his tender open acceptance by the SBI or after it is accepted by the SBI 
the contractor fails to enter into a formal agreement or fails to pay the initial 
security deposit as stipulated or fails to commence the work within the 
stipulated time. 

9. Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD 
in the form of D/D drawn on any scheduled Bank and shall be deposited 
within 7 days from the date of acceptance of tender. 

10. Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 
10% of the gross value of work done by the contractor and claimed in each 
bill provided the total security deposit i.e. the ISD plus Retention Money shall 
both together not exceed 5% of the contract value. 50% of the total security 
deposit shall be refunded to the contractor without any interest on issue of 
Virtual Completion certificate by the Architect/ consultant. The balance 50% 
of the total security deposit shall be refunded to the contractors without 
interest within fifteen days after the end of defects liability period provided 
the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 

11. Language 

The language in which the contract documents shall be drawn shall be in 
English. 

12.  Errors, Omissions and Discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., 
the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the 
latter shall be adopted. 
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i. Between the written or shown description or dimensions in the drawings and 
the correspondence one in the specification the former shall be taken as 
correct. 

ii. Between written description of the item in the specifications and descriptions 
in bills of quantities of the same item, the former shall be adopted. 

a. In case of difference between rates written in figures and words, the rate in 
words shall prevail. 

b. Between the duplicate/ subsequent copies of the tender, the original tender 
shall be taken as correct. 

 

13.  Scope of Work: 

The contractor shall carryout complete and maintain the said work in every 
respect in strictly accordance with this contract and with the directions of and 
to the satisfaction of the Bank to be communicated through the architect/ 
consultant.  The architect/ consultant at the directions of the Bank from time 
to time issue further drawings and/ or written instructions, details directions 
and explanations which are hereafter collectively referred to as Architect’s/ 
Consultant’s instructions in regard to the variation or modification of the 
design, quality or quantity of work or the addition or omission or substitution 
of any work. Any discrepancy in the drawings or between the BOQ and/ or 
specifications. The removal from the site of any material brought thereon by 
the contractor and any substitution of any other materials therefore the 
removal and/ or re-execution of any work executed by him.  The dismissal 
from the work of any person employed/ engaged thereupon. 

14 i) Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of 
acceptance either directly or through the architect by registered post or 
otherwise depositing at the address of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the 
tender.  The letter of acceptance shall constitute a binding contract between 
the SBI and the contractor. 

 ii)  Contract Agreement:         

On receipt of intimation of the acceptance of tender from the SBI/ Architect 
the successful tenderer shall be bound to implement the contract and within 
fifteen days thereof he shall sign an agreement in a non-judicial stamp 
paper of appropriate value. 

15 Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through 
its architects/ consultants are the properties of the SBI.  They are not to be 
used on other work. 

16. Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable 
promptness additional instructions by means of drawings or otherwise 
necessary for the proper execution of work.  All such drawings and 
instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor 
prepare a detailed programme schedule indicating therein the date of start 
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and completion of various activities on receipt of the wok order and submit 
the same to the SBI through the architect/ consultant. 

17. Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings 
shall be handed over to the contractors. 

18. Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 
of GCC or to complete the work and clear the site including vacating their 
office on or before the contracted or extended date or completion without 
justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on 
account of such breach to pay a liquidated damages at the rate of 0.5% of 
the contract value per week which is subject to a maximum of 5% of the 
contract value. 

19.     Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all 
materials, labour, water, power, tools, equipment transportation and any 
other facilities that are required for the satisfactory execution and completion 
of the work.  Unless or otherwise specified all materials shall be new and both 
workmanship and materials shall be of best quality.  The contractor shall at all 
times enforce strict discipline and good order among his employees and shall 
not employ on the work any unfit person or anyone not skilled in the work 
assigned to him.  Workman whose work or behavior is found to be 
unsatisfactory by the SBI/ Architect/ Consultant he shall be removed from the 
site immediately. 

20.    Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained 
by the contractor at his own expenses.  The contractor shall give notices and 
comply with regulations, laws, and ordinances rules, applicable to the 
contract.  If the contractor observes any discrepancy between the drawings 
and specifications, he shall promptly notify the SBI in writing under intimation 
of the Architect/ Consultant.  If the contractor performs any act which is 
against the law, rules and regulations he shall meet all the costs arising there 
from and shall indemnify the SBI any legal actions arising there from. 

21. Setting out Work:      

  The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, 
levels, dimensions, and alignment of all parts thereof and get it approved by 
the architect/ consultant before proceeding with the work.  If at any time any 
error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by the architect/ 
consultant the contractor shall be responsible for the same and shall at his 
own expenses rectify such error, if so, required to satisfaction of the SBI. 

22. Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work 
from damage and shall protect the SBI’s properties from injury or loss arising 
in connection with contract.  He shall make good any such damage, injury, 
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loss, except due to causes beyond his control and due to his fault or 
negligence. 

 He shall take adequate care and steps for protection of the adjacent 
properties.  The contractor shall take all precautions for safety and 
protections of his employees on the works and shall comply with all applicable 
provisions of Govt. and local bodies safety laws and building codes to prevent 
accidents, or injuries to persons or property on, about or adjacent to his place 
of  work.  The contractor shall take insurance covers as per clause 26.0 at his 
own cost.  The policy may take in joint names of the contractor and the SBI 
and the original policy may be lodged with the SBI. 

23. Inspection of Work: 

The SBI/ Architect/ Consultant or their representatives shall at all reasonable 
times have free access to the work site and/ or to the workshop, factories, or 
other places where materials are lying or from where they are obtained and 
the contractor shall give every facility to the SBI/ Architect/ consultant and 
their representatives necessary for inspection and examination and test of the 
materials and workmanship.  No person unless authorized by the SBI/ 
Architect/ Consultant except the representative of Public authorities shall be 
allowed on the work at any time.  The proposed work either during its 
construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s organization a wing of Central Vigilance Commission. 

24. Assignment and Subletting 

The whole of work included in the contact shall be executed the 
contractor and he shall not directly entrust and engage or indirectly 
transfer, assign or underlet the contract or any part or share thereof 
or interest therein without the written consent of the SBI through the 
architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the 
work during its progress. 

Vendor working in more than two Branches or having more than two 
works in hand have to submit work satisfaction letter from concern 
engineer. Else tender may be rejected by tender opening committee, 
as timely completion work is essence of contract. 

25.    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described 
in the contract and in accordance with Architect/ Consultant instructions and 
shall be subject from time to time to such tests as the architect/ consultant 
may direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory.  The contractor shall provide such assistance, 
instruments, machinery, labour, and materials as are normally required or 
examining measuring sampling and testing any material or part of work 
before incorporation in the work before incorporation in the work or testing as 
may be selected and required by the Architect / Consultant. 

i. Samples 

All samples of adequate numbers, size, shades and pattern as per 
specifications shall be supplied by the contractor with out any extra charges.  
If certain items proposed to be used are of such nature that samples cannot 
be presented or prepared at the site detailed literature/ test certificate of the 
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same shall be provided to the satisfaction of the Architect/ Consultant.  Before 
submitting the sample / literature the contractor shall satisfy himself that the 
material/ equipment for which he is submitting the sample/ literature meet 
with the requirement of tender specification.  Only when the samples are 
approved in writing by the architect / consultant the contractor shall proceed 
with the procurement and installation of the particular material / equipment.  
The approved samples shall be signed by the Architect / Consultant for 
identification and shall be kept on record at site office until the completion of 
the work for inspection / comparison at any time.  The Architect / Consultant 
shall take reasonable time to approve the sample.  Any delay that might occur 
in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from 
various manufacturers and such other aspects causing delay on the approval 
of the materials / equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor 
if such test is intended by or provided for in the specification or BOQ. 

iv)      Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the 
Architect / Consultant to be carried out by an independent person at any 
place other than the site or the place of manufacture or fabrication of the 
materials tested or any Government / approved laboratory, then the cost of 
such test shall be borne by the contractor.  

26. Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which 
is consequent upon failure on his part to obtain correct information as to any 
matter affecting the execution of the work nor any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information 
relieve him form nay risks or from the entire responsibility for the fulfillment 
of contract.  

27. Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the 
execution of the works and as long, thereafter, as the Architect / consultant 
may consider necessary until the expiry of the defects liability period stated 
hereto. 

 

28.  Quantities 

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to 
have been prepared in accordance with the Indian Standard Method of 
Measurements and quantities. The rate quoted shall remain valid for 
variation of quantity against individual item to any extent subject to 
maximum variation of the contract value by 25%.  

29. Works to be measured 
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The Architect / Consultant may from time to time intimate to the contractor 
that he required the work to be measured and the contractor shall forthwith 
attend or send a qualified representative to assist the Architect in taking such 
measurements and calculations and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in 
accordance with the Mode of measurements detailed in the specifications. The 
representative of the Architect / Consultant shall take joint measurements 
with the contractor’s representative and the measurements shall be entered 
in the measurement book. The contractor or his authorised representative 
shall sign all the pages of the measurement book in which the measurements 
have been recorded in token of his acceptance. All the corrections shall be 
duly attested by both representatives. No over writings shall be made in the 
M book should the contractor not attend or neglect or omit to depute his 
representative to take measurements then the measurements recorded by 
the representative of the Architect / consultant shall be final. All authorised 
extra work, omissions and all variations made shall be included in such 
measurement.  

30. Variations  

No alteration, omission or variation ordered in writing by the Architect / 
consultant shall vitiate the contract. In case the SBI / Architect / Consultant 
thinks proper at any time during the progress of works to make any alteration 
in, or additions to or omissions from the works or any alteration in the kind or 
quality of the materials to be used therein, the Architect / Consultant shall 
give notice thereof in writing to the contractor or shall confirm in writing 
within seven days of giving such oral instructions the contractor shall alter to, 
add to, or omit from as the case may be in accordance with such notice, but 
the contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings 
without  previous consent in writing of the Architect / Consultant and the 
value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or 
deducted from the contract value, as the case may be. 

31.  Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed 
under the authority of the Architect / Consultant with the concurrence of the 
SBI as herein mentioned. Any such extra is herein referred to as authorised 
extra and shall be made in accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of 
he extra work where   such extra work is of similar character and executed 
under similar conditions as the work priced herein.  
i. Rates for all items, wherever possible should be derived out of the 

rates given in the priced BOQ. 
b) The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same 
shall be valued under sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under 
similar conditions as aforesaid or where the omissions vary the conditions 
under which any remaining items or works are carried out, then the 
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contractor shall within 7 days of he receipt of the letter of acceptance inform 
the Architect / consultant of the rate which he intends to charge for such 
items of work, duly supported by analysis of the rate or rates claimed and the 
Architect / Consultant shall fix such rate or prices as in the circumstances in 
his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rates stated in the tender of the BOQ 
or, if not, so stated then in accordance with the local day work rates and 
wages for the district; provided that in either case, vouchers specifying the 
daily time (and if required by the Architect / Consultant) the workman’s name 
and materials employed be delivered for verifications to the Architect / 
consultant at or before the end of the week following that in which the work 
has been executed.  

e) It is further clarified that for all such authorised extra items where rates 
cannot be derived from the tender, the Contractor shall submit rates duly 
supported by rate analysis worked on the market rate basis” for material, 
labour, hire / running charges of equipment and wastage etc. plus 15% 
towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation.   

 
32. Final Measurement 

The final measurement, valuation and payment in respect of the contract shall 
be completed within three months of the virtual completion of the work. 

33. Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full 
satisfaction of the Architects/ SBI, the contractor shall ensure that the 
following works have been completed to the satisfaction of the Architects/ 
SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 
labour, equipment and machinery. 

b. Demolish, dismantle and remove the contractor’s site office, temporary 
works, structures including labour sheds/camps and constructions and other 
items and things whatsoever brought upon or erected at the site or any land 
allotted to the contractor by the SBI and not incorporated in the permanent 
works.  

c. Remove all rubbish, debris etc. from the site and the land allotted to the 
contractor by the SBI and shall clear, level and dress, compact the site as 
required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 

f. All defects/ imperfections have been attended and rectified as pointed out by 
the SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the 
contractor shall be entitled to apply to the Architect/ consultant is satisfied of 
the completion of the work. Relative to which the completion certificate has 
been sought, the Architect/ consultant shall within fourteen (14) days of the 
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receipt of the application for virtual completion certificate, issue a VCC in 
respect of the work for which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and 
contractor’s liabilities under the contract including the contractor’s liability for 
defects liability period nor shall the issuance of VCC in respect of the works or 
work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or work at the site and in respect of 
which the VCC has been issued.  

34. Work by other Agencies 

The SBI/ Architect/ Consultant reserves the rights to use premises and any 
portion of the site for execution of any work not included in the scope of this 
contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the execution of such work, the contractor, however, 
shall not be required to provided any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede the progress of the works 
included in the contract.  

35.  Insurance of Works 

 Without limiting his obligations and responsibilities under the contract, the 
contractor shall insure in the joint names of he SBI and the contractor against 
all loss of damages from whatever cause arising other than the excepted 
risks, for which he is responsible  under the terms of contract and in such a 
manner that the SBI and contractor  are covered for the period stipulated in 
clause 28 of GCC and are also covered during the period of maintenance for 
loss or damage arising from a cause, occurring prior to the  period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and  for any loss or damage 
occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract 
value thereof, or such additional sum as may be specified together with the 
materials for incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the 
contractor to the replacement value of such constructional plant and other 
things. 

c) Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor 
shall whenever required produce to the Architect/ consultant the policy if 
insurance and the receipts for payment of the current premiums.  

36. Damage to Persons and Property  

 The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or 
damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and 
maintenance of he works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except 
any compensation of damages for or with respect to:   
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a. The permanent use or occupation of land by or any part thereof.  
b. The right of SBI to execute the works or any part thereof on, over, under, in 

or through any lands. 
c. Injuries or damages to persons or properties which are unavoidable result of 

the execution or maintenance of the works in accordance with the contract. 
d. Injuries or damage to persons or property resulting from any act or neglect of 

the SBI their agents, employees or other contractors not being employed by 
the contractor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the 
injury or damage was contributed to by the contractor, his servants or agents 
such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury.   

37.     Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claim made under or action brought against SBI 
in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is 
the direct result of an order passed by the Architect / Consultant in this 
behalf.   

38.     Third Party Insurance  

Before commencing the execution of he work the contractor but without 
limiting his obligations and responsibilities under clause 26.0 of GCC shall 
insure against his liability for any material or physical damage, loss or injury 
which may occur to any property including that of SBI, or to any person, 
including any employee of the SBI, by or arising out of the execution of the 
works or in the carrying out of the contract, otherwise than due to the mattes 
referred to in the provision to clause 26.0 thereof.     

39.     Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be reasonably withheld and for at least the 
amount stated below. The contractor shall, whenever required. Produce of the 
Architect / consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums.  

The minimum insurance cover for physical property, injury, and death is Rs. 5 
lacs per occurrence  with the number of occurrences limited to four. After 
each occurrence contractor will pay additional premium necessary to make 
insurance valid for four occurrences always.  

40.     Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or 
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default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto.  

41.      Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by 
the SBI during the whole of the time that any persons are employed by him 
on the works and shall, when required, produce to the architect/ consultant 
such policy of insurance and receipt for payment of the current premium. 
Provided always a that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-
clause shall be satisfied if the sub contractor shall be insured against the 
liability in respect of such persons in such manner that SBI in indemnified 
under the policy but the contractor shall require such sub-contractor to 
produce to the Architect/ Consultant when such policy of insurance and the 
receipt for the payment of the current premium. 

42.     Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to 
above or any other insurance which he may be required to effect under the 
terms of contract, then and in any such case the SBI may effect and keep in 
force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount so paid 
by the SBI as aforesaid from any amount due or which may become due to 
the contractor, or recover the same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In 
respect of such default, the employer shall be entitled to deduct from any 
sums payable to the contractor the amount of any damages costs, charges, 
and other expenses paid by the SBI and which are payable by the contractors 
under this clause. The contractor shall upon settlement by the insurer of any 
claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the insurer in respect of 
such damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

43.     Commencement of Works: 

The date of commencement of the work will be reckoned as the date of 
handing over site or three days from the date of issue of letter of acceptance 
of the tender by the SBI which ever is later. 

44.     Time for Completion 

Time is essence of the contract and shall be strictly observed by the 
contractor. The entire work shall be completed within a period of 30 Days 
from the date of commencement. If required in the contract or as directed by 
the Architect/ Consultant. The contractor shall complete certain portions of 
work before completion of the entire work. However the completion date shall 
be reckoned as the date by which the whole work is completed as per the 
terms of the contract.  

45.     Extension of Time 
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If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time 
for completion of work as per the terms of contract. If the contractor needs 
an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/ Consultant in writing in detail and his justification if any, for the 
delays. The Architect/Consultant shall submit their recommendations to the 
SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period-extended time 
which will qualify for levy of liquidated damages. For he balance period in 
excess of original stipulated period and duly sanctioned extension of time by 
the SBI the provision of liquidated damages as Instructions to the Tenderers 
shall become applicable. Further the contract shall remain in force even for 
the period beyond the due date of completion irrespective whether the 
extension is granted or not. 

46.     Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and 
the mode, manner and speed of execution and maintenance of the works are 
to be of a kind and conducted in a manner to the satisfaction of the Architect 
/ Consultant should the rate of progress of the work or any part thereof be at 
any time be in the opinion of the Architect / consultant too slow to ensure the 
completion of the whole of the work by the prescribed time or extended time 
for completion the Architect / Consultant to expedite progress so as to 
complete the works by the prescribed time or extended time. Such 
communications from the Architect / Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor will he be entitled 
to raise any claims arising out of such directions. 

47.     Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no 
permanent work shall save as herein provided be carried on during the night 
or on holidays without the permission in writing of the Architect/ Consultant, 
save when the work is unavoidable or absolutely necessary for the saving of 
life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/ consultant. However the provisions of the 
clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required/ continued with 
the prior approval of the Architect/ Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance.  

48.     No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the 
whole or any part of the work to be carried out. The Architect/ Consultant 
shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly. In the matter, the contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit 
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or advantage which he might have derived from the execution of the work 
fully but which he did not derive in consequence of the foreclosure of the 
whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the 
contractor and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion 
thereof and then taken back by the contractor, provided however that the 
Architect/ consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is 
less.  

“In case of such stores having been issued for SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding 
those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the contractor and in this respect the decision 
of Architect/ consultant shall be final.  

49.     Suspension of Work 

The contractor shall, on receipt of the order in writing of the Architect/ 
consultant (whose decision shall be final and binding on the contractor) 
suspend the progress of works or any part thereof for such time and in such 
manner as Architect/ consultant may consider necessary so as not to cause 
any damage or injury to the work already done or endanger the safety 
thereof for any of following reasons.  

 One account any default on the part of the contractor, or 

for proper execution of the works or part thereof for reasons other then the 
default of the contractor, or for safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that 
behalf by the Architect/ consultant.  

         If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the 
contractor shall be entitled to an extension of time equal to the period of 
every such suspension. No compensation whatsoever shall be paid on this 
account.  

50. Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the 
Contractor shall have rendered himself liable to pay compensation amounting 
to the whole of his security deposit the Architect/ consultant shall have the 
power to adopt any of the following course as they may deem best suited to 
the interest of the SBI. 

To rescind the contract (of which rescission notice in writing to the contractor 
by the Architect/ consultant shall be conclusive evidence) and in which case 
the security deposit of the contractor shall be forfeited and be absolutely at 
the disposal of SBI.  

 To employ labour paid by the SBI and to supply materials to carry out the 
work, or any part of the work, debiting the contractor with the cost of the 
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labour and materials (the cost of such labour and materials as worked out by 
the Architect /Consultant shall be final and conclusive against the contractor) 
and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract the certificate of 
Architect / Consultant as to the value of work done shall be final and 
conclusive against the contractor.  

 To measure up the work of the contractor, and to take such part thereof as 
shall be unexecuted, out of his hands, to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in 
writing of the Architects/ Consultant shall be final and conclusive) shall be 
borne by original contractor and may be deducted from any money due to 
him by SBI under the contract or otherwise, or from his security deposit or 
the proceeds of safe thereof, or sufficient part thereof. In the event of any of 
above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work 
or the  

 performance of the contract and in case the contract shall be rescind under 
the provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect/ consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified.  

51. Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ 
or shall be adjusted an insolvent or being an incorporated company shall have 
an order for compulsory winding up voluntarily or subject to the supervision 
of Govt. and of the Official Assignee of the liquidator in such acts of 
insolvency or winding up shall be unable within seven days after notice to him 
to do so, to show to the reasonable satisfaction of the Architect/ Consultant 
the at he is able to carry out and fulfil the contract, and to give security 
therefore if so required by the Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) 
shall suffer execution to be issued or shall suffer any payment under this 
contract to be attached by or on behalf of any of the creditors of the 
contractor. 

Or shall assign or sublet this contract without the consent in writing of the 
SBI through the Architect/ consultant or shall charge or encumber this 
contract or any payment due to which may become due to the contractor 
there under: 

 Has abandoned the contract; or 

Has failed to commence the works, or has without any lawful excuse under 
these conditions suspended the progress of the works for days after receiving 
from the SBI through the Architect/ Consultant written notice to proceed, or 
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Has failed to proceed with the works with such diligence and failed to make 
such due progress as would enable the works to be completed with in the 
time agreed upon, or has failed to remove the materials from the site or to 
pull down and replace work within seven days after written notice from the 
SBI through the Architect/ Consultant that the said materials were 
condemned and rejected by the Architect/ Consultant under these conditions; 
or has neglected or failed persistently to observe and perform all or any the 
acts, matters or things by this contract to be observed and performed by the 
contractor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to he determent of good 
workmanship or indefiance of the SBI’s or Architect’s/ Consultant’s 
instructions to the contrary subject any part of the contract. Then and in any 
of said cases the SBI and or the Architect / Consultant, may not withstanding 
any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers 
of the SBI or the Architect / Consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract 
had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And further the SBI through the 
Architect / consultant their agents or employees may enter upon and take 
possession of he work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on he adjoining lands or roads use 
the same by means of their own employees or workmen in carrying on and 
completing the work or by engaging any other contractors or persons to 
complete the work and the contractor shall not in any was interrupt or do any 
act, matter or thing to prevent or hinder such other contractor or other 
persons employed for completing and finishing or using the materials and 
plant for the works.   

When the works shall be completed or as soon thereafter as convenient the 
SBI or the architect / consultant shall give a notice in writing to the contractor 
to remove his surplus materials and plants and should the contractor fail to 
do so within 14 days after receipt thereof by him the SBI sell the same by 
public auction after due publication, and shall adjust the amount realised by 
such auction. The contractor shall have no right to question any of the act of 
the SBI incidental to the sale of the materials etc.  

52. Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the 
Architect / Consultant to the contractor within 14 working days from the date 
of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries towards Income tax, Work contract tax as 
per the prevailing bye laws and other dues including the retention amount 
from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant 
during the progress of works or completion shall not have effect as certificate 
of satisfaction or relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the 
work or any part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections 
required in previous certificate.   
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The SBI shall modify the certificate of payment as issued by the Architect/ 
Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual 
measurements and property recorded in the measurement books. 

The final bill may be submitted by contractor within a period of one month 
from the date of virtual completion and Architect/ Consultant shall issue the 
certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities. 

53. Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, design, drawings and 
instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim, right, matter 
or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or those 
conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter. 

a)  If the contractor considers that he is entitled to any extra payment or   
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity 
of any deductions or recoveries made or proposed to be made from the contract 
or raise any dispute, the contractor shall forthwith give notice in writing of his 
claim, or dispute to The Chief Manager (Comp&Ops) (in the address as stated 
above) and endorse a copy of the same to the Architect, if any, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery.  The 
said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the bank be in any way liable in respect of 
any claim by the contractor unless notice of such claim have been given by the 
Contractor to the respective Manager (address as stated above)in the manner 
and within the time as aforesaid.  The contractor shall be deemed to have 
waived and extinguished all his rights in respect of any claim not notified to the 
respective officials. 
(b) The Chief Manager  shall give his decision in writing on the claims notified by 
the contractor. The contractor may within 30 days of the receipt of the decision 
of the respective Manager submit his claims to the conciliating authority namely 
the Dy. General Manager (B&O), State Bank of India, Administrative Office, 
Gorakhpur for conciliation along with all details and copies of correspondence 
exchanged between him and the Branch/ RBO. (c) If the conciliation proceedings 
are terminated without settlement of the disputes, the contractor shall, within a 
period of 30 days of termination thereof shall give a notice to the concerned 
Chief General Manager of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived.  
(d) Except where the decision has become final, binding and conclusive in terms 
of the contract, all disputes of differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for 
adjudication through arbitration by the Sole Arbitrator appointed by the Chief 
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General Manager. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the Contract relates in the course of his duties as Bank Officer. 
If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. It is a term of this contract that 
the party invoking arbitration shall give a list of disputes with amounts claimed 
in respect of each dispute along with the notice for appointment of arbitrator. It 
is also a term of this contract that no person other than a person appointed by 
such Chief General Manager as aforesaid should act arbitrator. The conciliation 
and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules mad thereunder. It is also a term of the 
contract that if any fees are payable to the arbitrator these shall be paid equally 
by both the parties. However, no fees will be payable to the arbitrator if he is a 
Bank Officer. It is also a term of the contract that the arbitrator shall be deemed 
to have entered on the reference on the date he issues notice to both the parties 
calling them to submit their settlement of claims and counter statement of 
claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and 
half by each of the parities. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or 
any part thereof, shall be paid and fix or settle the amount of costs to be so 
paid. 

 

54.    Water Supply 

The contractor shall make his own arrangements for water required for the 
work and nothing extra will be paid for the same. This will be subject to the 
following conditions.  

That the water used by the contractor shall be fit for construction purposes to 
the satisfaction of the Architect/ Consultant. 

The contractor shall make alternative arrangements for the supply of water if 
the arrangement made by the contractor for procurement of water in the 
opinion of the Architect/ Consultant is unsatisfactory.  

 The contractor shall construct temporary well/ tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing 
from the SBI. The contractor has to make his own arrangement for drawing 
and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction 
and subsequent maintenance of the wells. He has to obtain necessary 
approvals from local authorities, if required, at his own cost. He shall restore 
the ground to its original conditions after wells are dismantled on completion 
of work or hand over the well to the SBI without any compensation as 
directed by the  Architect/ Consultant. 

55.   Power Supply 
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The contractor shall make his own arrangements for power and supply/ 
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost. The cost of running and maintenance of the plants 
are to included in his tender prices. He shall pay all fees and charges required 
for the power supply and include the same in his tendered rates and hold the 
owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required.  

56.  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site 
shall be the property of SBI and shall be handed over to Bank immediately.  

57.  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work 
produced in accordance with up to date. Rules laid down by the Bureau of 
Indian Standards. In the event any dispute/ disagreement the decision of the 
Architect/ consultant shall be final and binding on the contractor.  

 

58 Force Majeure 

 Neither contractor nor SBI shall be considered in default in performance of 
their obligations if such performance is prevented or delayed by event such as 
but not to war, hostilities revolution, riots, civil commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond 
the reasonable control of the party affected or prevented or delayed. 
However, a notice is required to be given within 30 days from the happening 
of the even with complete details, to the other party to the contract, if it is 
not possible to serve a notice, within the shortest possible period without 
delay. 

 As soon as the cause of force majeure has been removed the party whose 
ability to perform its obligations has been affected, shall notify the other such 
cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 

 From the date of occurrence of a case of force majeure obligations of the 
party affected shall be suspended during the continuance of any inability so 
caused. With the cause itself and inability resulting there from having been 
removed, the agreed time of completion of the respective obligations under 
this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual 
obligations  by a state of    force majeure lasting to a period of 6 months or 
more the two parties shall each other to decide regarding the future execution 
of this Agreement. 

59. Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of 
contract labour (regulation and abolition act of 1970) and other safety 
regulations. the contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other 
regulations that are applicable to the execution of the project. 



Page 31 
 

i. Minimum wages Act 1948 (Amended) 
ii. Payment of wages Act 1936 (Amended) 
iii. Workmen’s compensation Act 1923 (Amended) 
iv. Contact labour regulation and abolition act 1970 and central rules 

1971 (Amended) 
v. Apprentice act 1961 (Amended) 
vi. Industrial employed (standing order) Act 1946 (Amended) 
vii. Personal injuries (Compensation insurance) act 1963 and any other 

modifications 
viii. Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 
ix. Shop and establishment act 
x. Any other act or enactment relating thereto and rules framed there 

under from time to time. 
60. Accidents 

The contractor shall immediately on occurrence of any accident at or about 
the site or in connection with the execution of the work report such accident 
to the Architect / consultant. The contractor shall also such report 
immediately to the competent authority whenever such report is required to 
be lodged by the law and take appropriate actions thereof. 

 

Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT 

 
1. Scope of Work 

The scope of work is to carry INTERIOR DECORATION & FURNISHING WORK OF 
MOTIRAM ADDA BRANCH, DIST :- GORAKHPUR UNDER RBO-II,AO GORAKHPUR   
 

2. Address of Site 

The site is located at Motiram Adda Branch, Dist.- Gorakhpur 
 
 

3. Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the 
contractor on the site and he will be held responsible for the accuracy and 
maintenance of the entire dimension and the levels. Figured dimensions are in 
all cases to be accepted and no dimension shall be scaled. Large-scale details 
shall take precedence over small – scale drawing. In case of discrepancy the 
contractor shall ask for clarification from the Architect/ Consultant before 
proceeding with the work. 

4. Notice of Operation 

 The contractor shall not carryout any important operation without the consent 
in writing from the Architect/ Consultant. 

5. Construction Records 

 The contractor shall keep and provide to the Architect/ Consultant full and 
accurate records of the dimension and positions of all new work and any other 
information necessary to prepare complete drawings recording details of the 
work as constructed. 

6. Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect/ 
Consultant such supports as may be required to protect effectively all 
structures and protective guards to trees which may be endangered by the 
execution of the works or otherwise take such permanent measures as may 
be required by the Architect to protect the trees and structures. 

7. Temporary Works 

Before any temporary works are commenced, the contractor shall submit at 
least 7 days in advance to the architect/ consultant for approval complete 
drawings of all temporary works he may require for the execution of the 
works.  The contractor shall carry out the modifications relating to strength, if 
required by the Architect/ Consultant may require in accordance with the 
conditions of contract at his own cost.  The contractor shall be solely 
responsible for the stability and safety of all temporary works an unfinished 
works and for the quality of the permanent works resulting from the 
arrangement eventually adopted for their execution. 

8. Temporary Roads 

The contractor shall provide access roads to the site from the nearest main 
road at no extra cost and as directed by the Architect/ Consultant.  The 
contractor shall also responsible for proper maintenance of this access road 
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and would take all care to see that existing services, if any, are maintained in 
working order at his own cost.  The laying and maintaining the temporary 
roads within the site area shall be the contractor’s responsibility and the 
contractor shall take such measures that are necessary and as directed by the 
Architect/ Consultant. 

 

9. Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers.  If necessary, the contractor has to 
sink a tube well/ open well and bring water by means of tankers at his own cost for 
the purpose.  The SBI will not be liable to pay any charges in connection with the 
above. 

The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor.  However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them.  All municipal charges for drainage and water 
connection for construction purposes shall be borne by the contractor and charges 
payable for permanent connections, if any, shall be initially paid by the contractor 
and the SBI will reimburse the amount on production of receipts. 

The SBI as well as the Architect/ Consultant shall give all possible assistance to the 
contractors to obtain the requisite. 

Permission from the various authorities, but the responsibility for obtaining the same 
in time shall be of the contractor. 

10. Office Accommodation 

a. The contractor shall provide and maintain all necessary offices, workshops, 
stores, shelters, sanitary facilities, canteens and other temporary structures 
for themselves in connection with the work at the site own cost after getting 
the approval from the architect/ consultant. 

b. All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the 
architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the 
above facilities as well as running expense shall be borne by the contractor at 
no extra cost.  It is also the responsibility of the contractor to obtain statuary 
approvals for providing the above facilities.   

11. Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare 
of his staff and workmen including adequate drinking water facilities. The 
contractor shall also make his arrangements at his own cost for transport 
where necessary for his staff and workmen to and from site of work at his 
own cost. 

12. Lighting of Works 
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 The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of works. 

13. Fire Fighting Arrangements 

i. The contractor shall at all times provide suitable arrangements for the fighting 
at his own cost. For this purpose he shall provide requisite number of fire 
extinguishers and adequate number of buckets, some of which are of be 
always kept filed with sand and some with water. These equipments shall be 
provided at suitable prominent and easily accessible places and shall be 
properly maintained. 

ii. Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not 
limited to the following :   

a. Proper handling, storage and disposal of combustible materials and 
waste. 

b. Worked operations which can create fire hazards. 

c. Access for the fire fighting equipments. 

d. Types, number and location of containers for the removal of surplus 
materials and rubbish. 

e. Type size, number and location of fire extinguishers or other fire 
fighting equipment. 

f. General house keeping. 

 

14. Site Order Book 

 A site order book shall be maintained at site for the purpose of quick 
communication between the Architect/ Consultant. Any communication 
relating to the works may be conveyed through Records in the site order 
book. Such a communication from one party to the other shall be deemed to 
have been adequately served in terms of contract. Each site order book shall 
have machine numbered pages in triplicate and shall carefully maintained and 
preserved by the contractor and shall be made available to the Architect/ 
Consultant as and when demanded. Any instruction which the Architect/ 
Consultant may like to issue to the contractor or the contractor may like to 
bring the Architect/ Consultant may like to issue to the Contractor or the 
Contractor may like to bring to the Architect/ Consultant two copies of such 
instructions shall be taken from the site order book and one copy will be 
handed over to the party against proper acknowledgment and the second 
copy will be retained for their record. 

15. Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 
contractors shall depute a senior representative along with the site 
representative staff of approved sub-contractors and suppliers as required to 
the site meetings and ensure all follow up actions. Any additional review 
meetings shall be held if required by the Architect/ Consultant. 

16. Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work 
from the site and deposit the same as directed by the Architect/ Consultant at 
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his own cost. It is the responsibility of the contractor to obtain from the locate 
authorities concerned to the effect that all rubbish arising out of contractor’s 
activities at the construction site or any other off-site activities borrow pits 
has been properly disposed off. 

17. Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever 
requested by other specialists contractors of other sub contractors to enable 
them to prepare their own shop drawings and pass on the information with 
sufficient promptness as will not in any way delay the works. 

18. Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the 
Architect/ Consultant indicating therein the name of the project and other 
details as given by the Architect/ Consultant at his own cost remove the same 
on completion of work. 

19. Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect/ Consultant well in 
advance. 

 

20. As Built Drawings 

i. For the drawing issued to the contractor by the Architect/ Consultant. The 
Architect / Consultant will issue two sets of drawings to the contractor for the 
item for which some changes have been made. From the approved drawings 
as instructed by the SBI / Architect/ Consultant. The Contractor will make the 
changes made on these copies and return these copies to the Architect/ 
Consultant for their approval. In case any revision is required or the 
corrections are not properly marked the Architect/ Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporate 
these corrections and /or attend to discrepancies either on the copies as 
directed by the Architect/ Consultant and resubmit to him for approval. The 
Architect/ Consultant will return one copy duly approved by him. 

ii. For the drawings prepared by the Contractor, the Contractor will modify the 
drawing prepared by him wherever the changes are made by the SBI 
Architect/ Consultant. And submit two copies of such modified drawings to the 
Architect/ Consultant for approval. The Architect/ Consultant will return one 
copy of the approved drawing to the Contractor.  

21. Approved Make 

 The Contractor shall provide all materials form the list of approved makes at 
his own cost. The Architect/ Consultant may approve any make/ agency 
within the approved list as given in the tender after inspection of the sample/ 
mock up. 

22. Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required 
materials for the work. All wastage’s and losses in weight shall be to the 
contractors account. 

23. Excise Duty, Taxes, Levies etc. 
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 The contractors shall pay and be responsible for payment of all taxes except 
GST, duties, levies, royalties, fees cess, or charges in respect of the works 
including but not limited to sales tax, tax on works contract excise duty, and 
octroi, payable in respect of materials, equipments plant and other things 
required for the contact. All of the aforesaid taxes except GST, duties, levies, 
fees and charges shall be to the contractors account and the SBI shall not be 
required to pay any additional or extra amount on this account. Variation of 
taxes, duty fees, levies etc if any, till completion of work shall be deemed to 
be included in the quoted in the quoted rates and no extra amount on this 
account.  Variation of taxes, duties, fees, levies, etc if any till completion of 
work shall be deemed to be included in the quoted rates and no extra claim 
on this account will in any case be entertained. If a new tax or duty or levy or 
cess or royalty or octroi is imposed under as statue or law during the currency 
of contract the same shall be borne by the contractor. 

24. Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bound to accept the lowest or any tender and the 
tenderer shall have no right to question the acts of the SBI. However, the 
adequate transparency would be maintained by the SBI. 

 

 

Signature of Contractor & Seal 
 

 

SAFETY CODE 

1. First aid appliances including adequate supply of sterlised dressing and cotton 
wool shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in 
cases where the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works 
that cannot safely be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between 
the side rails shall not be less than 30 cm (Clear) and the distance between two 
adjacent rungs shall not be more than 30 cm. When a ladder is used an extra 
mazdoor shall be engaged for holding ladder. 

5. Every opening in the floor of a building or in a working platform be provided 
with suitable means to prevent to fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be one meter. 

6. No floor, roof or other part of the structure shall be so overloaded with debris     
or materials as to render it unsafe. 

7. Workers employed on mixing and handling material such as asphalt, cement 
mortar or concrete and lime mortar shall be provided with protective footwear 
and rubber hand-gloves. 

8. Those engaged in welding works shall be provided with welder’s protective 
eye-shields and gloves. 
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9. I)  No paint containing leads or lead products shall be used except in the 
form of paste or readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint 
is applied in the form of spray or surface having lead paint dry rubbed and 
scrapped. 

10. Overalls shall be supplied by the contractor to the painters and adequate 
facilities shall be provided to enable the working painters to wash during the 
periods of cessation of work. 

11. Hoisting machines and tackle used in the works, including their attachments, 
anchorage and supports shall be in perfect condition. 

12. The ropes used in hoisting or lowering material or as a means of suspension 
shall be of durable quality and adequate strength and free from defects. 

 

LIST OF APPROVED BRANDS / MAKES 

One of the following make of the material shall be used. The contractor will have to 
get the sample approved from the Architect/ Bank’s Engineer whose decision shall be 
binding on the contractor. The condition is also applicable for any material, not 
mentioned in the specification or schedule of work. No deviations are allowed in 
these even during/ after Tender. 
 
 
1 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCOl 

2 Ceramic wall Tiles Kajaria/Somany/ H.R.Johnson/ NITCO 

3 Ceramic floor Tiles 
(antiskid) 

Kajaria/Somany/ H.R.Johnson/ NITCO 

4 False Flooring                                                   Unifloor/ Flexi Access Floor/ Armstrong 

5 Wooden Laminated 
Flooring 

Pergo/ Tiles/ Xylos/ Armstrong/ Vista 

6 Aluminum Fittings Jindal/ Hindalco/ MAAN 

7 Aluminum Extrusion 
Sections  

Jindal/ Hindalco/ MAAN 

8 Commercial Plywood Century/ Green/ Samrat / Alpro- Premium/Duro/ 
Mayur 

9 Laminates (1.00mm thk.) Greenlam / Century/ Aica/ /Samrat 
/Sonear/stylam/Royal Touch/ Mayur 

10 Veneer    Century / Durian/ Sonear / Green 
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11 Drawer Sliding/ Patch  
Fittings   

Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma 

12 Floor Spring / Door Closer                       Godrej / Hardwyn / Hyper/ Dorma/ Haffele 

13 Triple Computer Monitor 
Mount/ Stand Arm                           

Vivo/ Dell/ HP  

14 Flush Door                                       Century/  Sonear  

15 Texture Interior Paint                        Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 

16 Readymade Computer 
Drawer                        

EBCO/ Hettich/ Blum 

17 Paints    Asian/ Nerolac/ Berger/ Dulux 

a)  Cement paint  
  

Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint               Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint              
(Interior and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

18 Glazing   Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi 
Glass Co. Ltd./ Saint Gobain 

19 Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech 

20 Mineral Fibre False Ceiling
   

Armstrong/ Indian Gypsum Board/ Gypro 

21 ACP Panels/ Sheets 
  

Alubond/ ALU Decor/ Alstrong/ Alstone 

22  Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

23 Vertical/Roller blinds Vista/ MAC/ DACK 

24 Corian Corian/ LG/ Samsung 

25 PU Paint Asian/ Berger/ ICI 

26 Wall Paper Elemento/ Marshel 
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WORK DETAILS : 

Interior decoration and Furnishing Work of MotiRam Adda Branch of RBO-2 Gorakhpur 

 

Sr 
no. 

Descriptions of items Unit Qty. 

1 FULL HEIGHT PARTLY GLAZED PARTITIONS  

 Providing, fabricating and fixing partitions with the following specifications in approved design/ 
drawing. 

1).The supporting system comprising of gypsteel/Boral make 51mmx35mmx0.55mm metal studs at 
600mm c/c and 51mmx32mmx0.55mm metal tracks at floor, middle, door and ceiling level with joints 
staggered to avoid through joints. The vertical member should touch with horizontal ceiling/channel at 
slab/beam bottom. The rate should also include necessary strengthening with studs/tracks or channels at 
doors and other openings. 

2).The height upto the false ceiling will be measured for payment but the frame work has to be raised up 
to the concrete ceiling/beam as support for which no extra payment will be made.  

3).Fixing 4mm mdf over 9mm BWP ply finished with 1mm laminate on both sides of frame up to 
900mm and above 2100mm level with grooves in laminates as directed at site. 

4).8mm thick clear float glass with etching(Etching cost considered ) as directed with necessary 12mm 
tk. Steam beach wood beading with melamine polish for heights between 900mm and 2100mm. 

Sqm. 38 

2 LOW HEIGHT PARTLY GLAZED(12MM GLASS) PARTITION 

 Providing, fabricating and fixing 1200mm height partitions for work station/counter with specifications 
as detailed in (partly glazed full ht. partition) and with following specification. 

1.The supporting system comprising of gypsteel/Boral make 51mmx35mmx0.55mm at 600mm c/c and 

51mmx32mmx0.55mm metal tracks at floor, middle, door and ceiling level with joints staggered to 
avoid through joints.The rate should also include necessary strengthening with studs/tracks or channels 
at doors and other openings. 

2.All exposed edges of the partition shall be fixed with 12mm thick steam beach wood beading finished 
with melamine polish. 

2.The frame work upto 900mm height from floor level be fixed with 10mm calcium silicate board on 
both sides and laminated on both sides with approved make laminate of 1mm thickness with fixing 
adhesive etc. Above 900mm 6mm ply (BWP) over which 6mm soft board with covered with valvet 
cloth of approved shade have to fix as per detail drawing as directed by engineer. 

3.Partition shall be glazed partialy up to 1200mm ht.(as per design drawing) above the 900mm ht. from 
floor level. 

Glazed portion of partition to be done with 12 mm plain float glass of approved make. Glass is to be 
fixed in steam beach wood beading and melamine polished. Vertical and horizontal groves as per 
drawing /site conditions to be provided. Design / pattern of partition to be as per approval of engineer-
in-charge. 

Sqm. 19 

3 DOOR WITH DOOR CLOSER 

 Providing, fabricating and fixing door frame in 50mmx75m steam beach wood and fixing of 30 mm 
thick solid core door shutter of approved make and laminated with 1mm laminates of approved shade 
and make on both sides. The door shall be glazed with 8 mm float glass fixed with beach wood beading 
of 12mm thick and having etching work (Etching cost considered @ 500/sqm). Glazing portion of door 
shall be done in the same line / pattern as of the partition to which it is fixed. All open edges of door 

Sqm. 13.5 
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shall be leaped with beach wood beading and all wood to be finished with melamine polish. The door 
shall be fitted with door closer of approved make, 3 nos of heavy brass 

hinges, brush steel finish 6 lever mortise lock (set of three keys) and heavy door stopper and all other 
fittings and fixture etc. complete and as per design and approval of Engineer-in-charge. Cylindrical 
night latch lock at cash enclosure doors.(Godrej or approved make) 

4 TABLES WORK STATION 

 Providing, fabricating and fixing branch work station consists of Table (2400mmx900mmx750mm), 
side unit (1350mmx450mmx750mm) made with 19mm Plywood (BWP of approved make) as detailed 
below. 

1).Table should have one side 400 wide and 600mm deep storage unit consisting of Three equal height 
sliding drawers and arrangement for CPU stand, One Moulded Key Board Tray with channels, cable 
manager and foot rest of100mmx40mm Saal wood section shall be provided and the three edges of front 
fascia shall be 40mm thick with additional ply and leaped with necessary steam beach wood beading 
dully melamine polished. The table top to be provided with 12mm plain float glass with beveling and 
opening for cable manager and all edges should have crystal polishing fixed with metal stud. 

2).The side unit should have 150mm ht. two equal drawers on upper side in the lengthwise and below to 
drawers, the cupboard unit shall be provided with openable door shutters & adjustable shelf all along the 
full length. All drawers shall be fitted with telescopic channels and automatic push type locking 
arrangement and cupboards shall have locking arrangement & brush steel fin. handle. 

  

a. detail as above 2400mmx900mmx750mm side table 1200mm length No.s 1 

b. detail as above 1500mmx900mmx750mm side table 1200mm length No.s 2 

c. detail as above 1200mmx750mmx750mm side table 1200mm length without side table For Grahak 
mitra 

No.s 1 

5 COUNTERS AND TABLES CASH 

 Providing, fabricating and fixing of computer/bank counter(curved) made as per approved design / 
drawing / size (1650mm (L) approx. variable as per site condition x 750mm H x 900 D) and made with 
necessary 19mm Plywood (of approved make) frame work having having one side 400mm wide 3 nos 
of sliding drawer units (opposite to side unit) of which two are of 75mm height and the remaining height 
for the third drawer with telescopic channels and autolocking arrangement. The top two drawers are to 
be provided with cash denomination partitions made with 8mm plywood. Work top to be made with 1.5 
mm acrylicsheet Arrangement for CPU stand (MS readymade), One Moulded Key Board Tray with 
channels, foot rest and cable manager to be provided. All visible surfaces such as front, sides, top, back, 
drawer outside etc. shall be laminated with 1 mm thick of approved shade and make. All invisible 
surfaces such as drawer inside, drawer supporting cabinet etc. shall be of 0.75mm white laminate or of 
approved shade. 

DETAIL DRAWNG MAY REFER FOR DESIGN 

No.s 4 

 All exposed edges of plywood shall be fixed with steam beach wood beading finished with melamine 
polish and a footrest of 100x40mm saal wood section shall be provided with dully polished. Cost of 
drawer locks, brush steel finished handles and other necessary hardwares should be considered. 12mm 
thick toughened glass with etching (cost of etching 500/sqmt) and of ht. 600mm to be fitted over the 
working top along the length of the counter vertical to the table and 450mm glass on the top of vertical 
glass with necessary steam beach wood supports finished with melamine polish shall be provided. The 
glass should have specified cutout hole (arch) in all counters. 

Glass edges should have crystal polishing. Cost should also inclusive of paneling, lapping of edges with 
plywood toachieve 40mm thickness and 40mm steam beach beading and melamine polish as per design 
and approval ofEngineer-in-charges. 

 i).The side unit of same height and toping material should have 150mm ht. two equal drawers on upper 
side in the lengthwise and below to drawers, the cupboard unit shall be provided with openable door 
shutters & adjustable shelf all along the full length. All drawers shall be fitted with telescopic channels 
and automatic push type locking arrangement and cupboards shall have locking arrangement & brush 
steel fin. handle 
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6 FULLY GLAZED ENTRANCE DOOR 

 

 

 

a 

Providing and fixing 12 mm thick toughened glass for door and fixed glazing with best quality patch 
fittings of standard bottom patch, standard top patch, standard over panel patch with 15mm dia. pivot, 
standard patch fitting for overhauled and sidelight connector without pivot, standard lock with strike 
plate & EPC, H type pull handle (25x300mm) for door. Floor spring for glass door, standard corner 
fitting, standard side connector, SS U channel etc to be provided. Etching shall be done as per banks 
required pattern. The top of the glass shall be held in position in ply boxing/metal section channel of 
required size.  

Frosted Blue colour bank Logos shall be fixed on the glass as directed. 

Sqm. 6.25 

7 ENTRANCE FIXED GLAZING: 

 As per above specification but for fixed glazing Sqm. 5 

8 FULL HEIGHT SOLID PARTITIONS: 

 Providing, fabricating and fixing metal stud partitions with the following specifications in approved 
design/ drawing. 

1.The supporting system comprising of gypsteel/Boral make 51mmx35mmx0.55mm metal studs at 
600mm c/c and 51mmx32mmx0.55mm metal tracks at floor, middle, door and ceiling level with joints 
staggered to avoid through joints. The vertical member should touch with horizontal ceiling/channel at 
slab/beam bottom. The rate should also include necessary strengthening with studs/tracks or channels at 
doors and other openings. 

2.The height upto the false ceiling will be measured for payment but the frame work has to be raised up 
to the concrete ceiling/beam as support for which no extra payment will be made. 

3.Fixing 4mm mdf over 9mm ply finished with 1mm laminate on both sides of frame up to roof/ceiling 
level with grooves in laminates as directed at site. Provision for suitable door frame in the partition for 
fixing shutter to be made and finished with French polish 

Sqm. 36 

9 WALL/ COLUMN PANELLING: 

 Providing, and fixing of wall/column paneling made with 4 mm mdf over 10mm calsium silicate board 
glued with 1mm thick lamination over Gypsteel / Boral makes 51mm x 35mm metal studs as detailed in 
(Full height partition) above. The rate should be inclusive of providing cove texture painting in between 
and covered with 10mm float glass of required size and providing steam beach cornice between 
paneling and The necessary provision in framework for running of Electrical conduit has to be 
made.(contractor should ensure that pipes are laid before proceeding) 

Sqm. 77 

10 STORAGE UNITS: 

 Manufacturing & fixing in position low height storage wardrobes as per design as detailed at site by the 
Bank. The storage unit is to be made out of 8mm plywood on the back side and 18mm plywood on the 
remaining sides including shelves. The exposed edges of the plywood are to be topped with 1mm 
laminate while the back and inner surfaces are to be painted with enamel paint with putty finish. Rates 
quoted to include all necessary hardwares like hinges, locks, tower bolts, powder coated handles etc. all 
complete. The exposed edges of the ply to be fitted with teakwood lippings duly finished with melamine 
polish 

Sqm. 2.75 

11 FALSE CEILING(GYPSUM BOARD) 

 Providing and fixing of false ceiling made of 10mm thick Calcium silicate board board (flat type) with 
necessary opening for light fittings as shown in the drawing. False ceiling shall be fitted to GI frame as 
detailed below. 

Ceiling channel (MF5) of size 80mm x 26mm x 0.5mm at every 457mm c/c. 

Intermediate channel (MF7) 15mm x 45mm x 0.9mm at every 1220mm c/c. 

Perimeter channel (MF6A) 20mm x 26mm all along wall. Strap hanger (MF8) on suspending the frame 
work 25mmx0.5mm with nuts and bolts(PS26) 6.4mmx 12.7mm.Connecting clip (MF9) of 2.64mm 

Sqm. 85 
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thick. 

Dry walls screw of 25mm long  Dash fastener12.5mm diax35mm long with 6mm dia bolt. The gypsum 
boards are to be jointed and finished so as to have a flush look which includes finishing the edges of the 
board with jointing compound, paper tape etc. 

The rate should include painting one coat of primer and putty and two coats of Asian Interior Plastic 
Emulsion of white shade.(measurement will be on area only for all types of width)(RAMCO, 
EVEREST,BIRLA or equivalent) 

12 GRID FALSE CEILING 

 Providing & Fixing of Grid false ciling of calcium cilicate as per the design including all necessary 
fixtures, fasteners, additional stiffening members for the light fixtures panel, all complete with per 
manufacturer’s specification. The tiles should be white Colour and in the size of 600 X 600 X 10 mm 
with Bio Block coating on the face of the tile. The tile shall be laid on Armstrong Silhouette profile grid 
system with 15mm white flanges incorporating a 6mm central reveal in white colour and with a web 
height of 45mm and a load carrying capacity of minimum 15.68 Kgs/M2. Silhouette, Main Runners & 
Cross Tees to have mitred ends & “birds mouth” notches to provide mitred cruciform junctions. 

Installation: To comprise main runner spaced at 1200mm centers securely fixed to the structural soffit 
using Armstrong suspension system (specifications below) at 1200mm maximum centre & not more 
than 150mm from spliced joints. The First/Last Armstrong suspension system at the end of each main 
runner should not be greater than 600mm from the adjacent wall. 1200mm long cross tees to be 
interlocked between main runners at 600mm centre to form 1200 x 600 mm module. Cut cross tees 
longer than 600mm require independent support. 600 x 600mm modules to be formed by fitting 600mm 
long cross tees centrally between the 1200 mm cross tees. The 1200mm cross tees to have central “birds 
mouth” notches to facilitate fitting of 600mm cross tees. Perimeter trim to be Armstrong shadow wall 
molding (dimensions: 19x7x7x 14mm), secured to walls at 450 mm maximum centers 

Sqm. 120 

13 ROLLER BLIND 

 Supplying and fixing of roller blinds in position at all levels with. The blinds should be provided with 
head channel, end control unit, tilt rod, tilter chain carrier spacer, bottom mechanism, cord weight, 
installation bracket etc., complete as per manufacturer's specs and approved Brand as per the direction 
of Engineer-incharge. 

Sqm. 9 

14 ALUMINIUM COMPOSITE PANEL 

 Supply & fixing of Aluminum Composite Panel (ACP), 4 mm thick in required colours for exteriors 
consisting of two layers of aluminum skins of 0.5 mm thick sandwiching a thermo plastic core in 
continuous lamination process with PVDF coating for exterior grades ensuring long colour and no 
fungal attacks of make Alukobond/ Eurobond or approved equivalent. 

Base frame work with aluminum sections shall be fixed over finished plaster and the above Aluminum 
panels shall be fixed to the frame work as cladding including cost of labour, materials, accessories, 
adhesives, scaffolding, wastage, transportation, taxes, fixing in to a neat finish with FOLDING 
SYSTEM and without any undulations in fascia all complete as per drawing and instruction of 
Engineer-in-charge. 

Sqm. 41 

15 Supply and fixing of Notice Board framed with teak wood and polishing made of soft boardCovered 
with velvet cloth of 1200mmx900mm over 9 mm ply back. 

No.s 1 

16 Providing, fabricating and fixing electrical panel cover of 19mm cement board bison or equivalent make 
, inner side finished with fire retardant paint and out side finished with 1mm laminated of approved 
shade. Opening for ventilation suitably covered with SS louvers including all other fittings and fixture 
etc. complete. Only Front elevation shall be measured. 

Sqm. 7 

 

BILL OF QUANTITY 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 
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1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY 
NUMBER OF FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN 
STANDARD CODES UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist 
QUALITY UNLESS OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL 
GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE 
FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, 
INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY 
DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR 
ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING 
WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, 
PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS / 
SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO 
CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO 
CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR 
EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO 
EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, 
CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL 
RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND 
FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN 
EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS 
WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE 
NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES 
INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. 
THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE MARKET 
ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH 
ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) 
(WHITE COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / 
BOARD). 
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15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE 
SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE 
ON THEIR OWN COST.  

 

 


