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NIT NO 03 

DATE 27-02-2025 

 
STATE BANK OF INDIA 

CMPOC-LINGAMPALLY-HYDERABAD. 

 

 

INVITES TENDER FOR: 

PROPOSED MISCELLANEOUS ELECTRICAL WORKS AT FIRST FLOOR OF CASH 
MANAGEMENT PRODUCT OPERATIONS CENTRE(CMPOC), LINGAMPALLY POST, 
HYDERABAD, TELANGANA-500019. 
--------------------------------------------------------------------------------------------------------------------------------- 
 

From Electrical contractors who are empanelled with SBI-LHO, Hyderabad under respective 

category is only eligible to participate. ‘THROUGH E-TENDERING PROCESS’ 

 
 

 

 

 

The Assistant General Manager (Operations), 
State Bank of India, 
Cash Management Product Operations Centre, 
Survey No:26, Opp. University Campus Main Gate, 
Lingampally Post, Hyderabad, Telangana - 500019 
Ph No:9440499224 
Email: agmoperations.cmphyd@sbi.co.in 
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NOTICE INVITING TENDER (NIT) 

CMPOC, Hyderabad, invites online tenders on behalf of State Bank of India for the following work 

in TWO BID SYSTEM from the empanelled electrical contractors of LHO Hyderabad circle in 

respective category. 

1.  Name of the Work PROPOSED MISCELLANEOUS ELECTRICAL WORKS 
AT FIRST FLOOR OF CASH MANAGEMENT PRODUCT 
OPERATIONS CENTRE(CMPOC), LINGAMPALLY 
POST, HYDERABAD, TELANGANA-500019. 

2.  Estimated cost of work ₹15,14,460.00 plus GST as applicable 

3.  Quantum of Earnest Money 

Deposit (EMD) 

₹16000/- DD Drawn in Favor of AGM(Operations), CMPOC, 

Hyderabad. EMD will be exempted under submission of 

valid MSE certificate in the respective category. EMD/Valid 

exemption certificate should be submitted before due date 

4.  Time for Completion of work 60 Days from the date of PO or handover of the site 

whichever is earlier. 

5.  Eligibility of the contractor 1.  Empaneled electrical contractors of LHO Hyderabad 

circle in respective category. 

2. The vendor should have a valid digital signature to 

participate in the online tendering process 

6.  Date and Time where tender 

forms are available  

From 27.02.2025 to 15.03.2025 

7.  download from the websites: 

links 

https://etender.sbi 

8.  Last date and time of 

submission of online Tender 

15.03.2025 up to 15.00 hours 

 

9.  Date, Time of opening of e-

Tenders (Technical bid)  

15.03.2025 up to 15.10 hours 

10.  Place of submission of 

EMD/MSE certificate, opening 

of tender, contact person 

/telephone no/email address. 

Original EMD should be submitted (before due date and 

time) to AGM (Ops), SBI, CMPOC, HYDERABAD. 

Office of the AGM(Operations), CMPOC. Technical Bid of 

those firms / contractors who do not submit EMD or tender 

fee shall be rejected. 

11.  Quantum of Security Deposit 

(percentage) 

1. Initial Security Deposit (ISD) – 2% of the Tender value 

including EMD 

2. Retention Money- 10% from each running bill subject to 

maximum of 5% of the contract value including EMD & ISD 

12.  Terms of payment of Bills, if any 

(specify the minimum value of 

work for payment of running 

account bills) 

i) No advance payment.  
ii) Interim Payment – ₹5.00 lakhs 
Final Payment after completion of the work subject to 

deductions as applicable. 

13.  Initial Security Deposit (ISD) 2% of the Contract value  

14.  Defects Liability Period 12 Months from the date of completion or commissioning 

and handover of the work. 

https://etender.sbi/


 

Signature of the contractor with seal                     Page3of58                    Signature of the Bank Official 
 
 

15.  Liquidated Damages for 

delay in work 

If the work is delayed beyond the scheduled completion date, then 

0.50% of the total value of the contract per week (or part thereof) 

of delay will be deducted from the final bill value subject to max 

5%of the value of work. 

16.  Validity of tender 60 days.  

17.  Eligible Taxes A) Income Tax will be deducted at source as per Govt. Guidelines. 

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The 

contractor should comply with the following: 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the amount 

of GST levied at applicable rate as per GST provision 

3. In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment 

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit 

of GST paid to the contractor 

5. The GST Number of State Bank of India are 

For Telangana State -36AAACS8577K1ZQ 

18.  Electronic Payment Payment shall be made by way of electronic fund transfer and the 

bill will be paid by the Branch. Firm should furnish details of the 

bank, a/c no, IFSC code 

19.  Any additional 

Information 

The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding GST), 

wastages, Octroi, machinery, temporary works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, incidental charges 

and all related expenses to complete the work 

20.  For any queries or 

support in connection 

with the online tendering 

process, please contact 

our E-procurement 

solutions agency  

 

e-Procurement technologies Limited, Ahmedabad. 

Dinesh Bagresha Dinesh.bagresha@eptl.in 95108 12960 

Devendra R Devendra.r@eptl.in 95108 12971 

Nandan Valera Nandan.v@eptl.in 90810 00427 

Fahad Khan Fahad@eptl.in 99044 06300 

Nikhil Khalas Nikhil@ept.in 93745 19729 
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 

next working day at the same time. 

SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof, even 

after opening of the bids. 

 

 

Assistant General Manager (Operation) 

mailto:Dinesh.bagresha@eptl.in
mailto:Devendra.r@eptl.in
mailto:Nandan.v@eptl.in
mailto:Fahad@eptl.in
mailto:Nikhil@ept.in
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INSTRUCTIONS TO THE TENDERERS 

1. Scope of Work: 

Online Sealed Tenders are invited by State Bank of India for the work as specified in the 

tender  

1.1 Site and Its Location 

The proposed work is to be carried out at as specified in the NIT 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender 

consisting of the following documents and the most workmanlike manner, 

1. Instructions to tenderers 

2. General Conditions of Contract 

3. Special Conditions of Contract 

4. Additional Conditions for Electrical Installation 

5. Technical Specifications 

6. Drawings 

7. Price Bid 

2.2     The above documents shall be taken as complementary and mutually explanatory     of one 

another but in   case of ambiguities or discrepancies, shall take precedence in the order 

given below, 

a. Price bid 

b. Technical Specifications 

c. Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 

f. Instructions to Tenderers 

 

2.3  Complete set of Bid documents can be downloaded from the Bank’s website 

http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at our e-

procurement agency’s portal  https://etender.sbi during the period mentioned in the NIT. 

2.4   The tender documents are not transferable. 

 

3 Site Visit 

3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document and 

enter into a contract for the satisfactory performance of the work. The Tenderer is requested 

satisfy himself regarding the availability of water, power, transport and communication facilities, 

the character quality and quantity of the materials, labour, the law-and-order situation, climatic 

conditions local authorities requirement, traffic regulations etc; 

 

http://www.sbi.co.in/
https://etender.sbi/
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3.2   The tenderer will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender. 

 

4 Earnest Money 

4.1  The tenderers are requested to submit the Earnest Money as specified in the NIT in the form 

of Demand Draft or Banker’s Cheque in favour of as mentioned in the NIT drawn on any Bank 

in India. EMD will be exempted subject to submission of valid MSE certificate under respective 

category. 

4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3  No interest will be paid on the EMD. 

4.4  EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

4.5  EMD of successful tenderer will be retained as a part of security deposit. 

 

5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by 

means of D/D as mentioned in the NIT within a period of 15 days of acceptance of tender. 

6 Security Deposit 

6.1 Total security deposit shall be 5% of contract valueor as per GO issued by central government 

at that time i.e settlement of final bill. Out of this 2% of contract value is in the form of initial 

security deposit which includes the EMD. Balance 3% shall be deducted from the running 

account bill of the work at the rate of 10% of the respective running account bill i.e. deduction 

from each running bill account will be 10% till total 3% of contract value is reached. 50% of the 

total security shall be paid to the contractors on the basis of architect’s certifying the virtual 

completion. The balance 50% would be paid to the contractors after the defects liability period 

as specified in the contract. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance 

of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute 

a binding agreement between the Bank and successful tenderer whether such formal agreement 

is subsequently entered into or not. 

8 Completion Period: As stipulated in the NIT 
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9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date 

of opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 

modifications in his/her original offer which are not acceptance to the Bank without prejudice to any 

other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11 Rates and Prices 

11.1 In case of item rate tender 

 

11.2 APPLICABLE ONLY FOR OFFLINE TENDER: 

a. The tenderers shall quote their rates for individual items both in words and figures in case 

of discrepancy between the rates quoted in words and figures the unit rate quoted in words 

will prevail.  

b. The amount of each item shall be calculated, and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of 

unit rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect/ 

Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 

f. Each page shall be totaled and the grand total shall be given. 

11.3 APPLICABLE BOTH ONLINE/ OFFLINE TENDERS 

a. The rate quoted shall be firm and shall include all costs, allowances, taxes,, levies, 

etc except GST. Applicable GST will be reimbursed by the Bank on the executed 

vale. 

b. If no rate is quoted for a particular item, the contractor shall not be paid for that item 

when it is executed. 

12.   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 

12.1 Bidder requiring any clarification of the bidding document may notify us in writing   at the 

address/by e-mail given in the NIT within the date/time mentioned. 

12.2. The clarifications to the queries received or amendments in the tender will be posted on the 

Bank’s website and e-tender portal as a corrigendum/Addendum. No individual 

communication will be conveyed to the Bidders. The interested parties/Bidders are advised 

to check the above website regularly till the date of submission of Bid document and ensure 
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that clarifications / amendments issued, if any, have been taken into consideration before 

submitting the Bid. Such amendments/clarifications, if any, issued by the Bank will be 

binding on the participating Bidders. Bank will not take any responsibility for any such 

omissions by the Bidder. Bank, at its own discretion, may extend the deadline for 

submission of Bids in order to allow prospective Bidders a reasonable time to prepare the 

Bid, for taking the amendment into account. 

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time prior to 

the deadline for submission of Bids.  

12.4. No request for change in commercial/legal terms and conditions, other than what has been 

mentioned in the tender or any addenda/corrigenda or clarifications issued in connection 

thereto, will be entertained and queries in this regard, therefore will not be entertained.  

12.5. Queries received after the scheduled date and time will not be responded/acted upon. 

 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

13.1 Bank/ SBI reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding 

process and reject all Bids at any time prior to award of the contract, without incurring any liability 

to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

grounds for the Bank’s action. 

 

13.2   The acceptance of a tender rests with the Competent Authority, who does not bind himself 

to accept the lowest tender and reserves to himself the authority to reject any or all of the 

tenders received, without assigning any reasons. All tenders in which any of the prescribed 

conditions are not fulfilled or are incomplete in any respect are liable to be rejected. 

13.3   The notification of award will constitute the formation of the Contract.  The selected Bidder 

should convey acceptance of the award of contract by returning duly signed and stamped 

duplicate copy of the PO within 15 days of receipt of the communication and to enter into 

an agreement with the Bank.   

 

14. OPENING AND EVALUATION OF BIDS 

14.1 The online Bids will be opened at the office address of SBI mentioned in the NIT.  
Representatives of Bidder may be present during opening of Bids. However, Bids would be opened 
even in the absence of any or all the bidder’s representatives. 
 

14.2 In the two-bid system, the technical bids will be opened at the scheduled time mentioned 

in the NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will 

be opened on the next working day. The price bid of the qualified vendors will be opened on the 

same day or on a subsequent date which will be intimated to the bidders. 
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14.3 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document from the 

date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or makes 

modifications in his/her original offer, which are not acceptable to the Bank, without prejudice to 

any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 

15.0 PRELIMINARY EXAMINATION 

15.1 SBI will examine the Bids to determine whether they are complete, on required formats & 

accompanied by supporting Documents and the Bids are conforming to all the terms and conditions 

of the Bidding Document without any deviations and are generally in order.  

15.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI will 

have right to demand submission of more information as required, if any of the document is partly 

submitted. If the bidder does not respond within the stipulated time, SBI will reject or disqualify the 

bid. 

16.0 TECHNICAL EVALUATION 

16.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility terms 

and conditions during the preliminary evaluation would be taken up for further detailed evaluation. 

Those Bids who do not qualify the eligibility criteria and all terms during preliminary examination 

will not be taken up for further evaluation. 

16.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification of 

its bid. The request for clarification shall be in writing and no change in prices or substance of the 

bid shall be sought, offered or permitted. No post bid clarification at the initiative of the bidder shall 

be entertained. 

16.3 The tenders must be unconditional. Conditional tenders leading to unknown / indefinite 
liability may be summarily rejected. 

17.EVALUATION OF PRICE BIDS AND FINALIZATION 

17.1 Only those Bidders who qualify in technical evaluation would be shortlisted and the online 

price bid submitted by the bidder will be opened. 

17.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted in 

the online bidding or Reverse Auction (if conducted). 

17.3 The process of online rebidding amongst the two or more contractors offering same rates 

shall continue till L1 bidder is discovered. If required, SBI shall conduct reverse auction to discover 

the L1 bidder. 

17.4 In case, any of such contractors or all contractors (who have quoted same tender amount 

in the initial bidding or subsequent bidding) refuse to submit revised offer, it shall be treated as 

“Withdrawal of tender” by the Contractor before acceptance by SBI and the EMD of such 

contractors shall be forfeited and they shall not be allowed to participate in the re-tendering process 

for the work. 
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GENERAL CONDITIONS OF CONTRACT 

a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between State Bank of India (Client) and the contractor, together with the 

documents referred therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Architects/Bank and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 

 

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under State Bank of 

India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 

Mumbai 400 021 and a Apex Training Centre State Bank Institute of Consumer Banking, 

Begumpet, Hyderabad and includes the client's representatives, successors and assigns. 

'Architects/Consultants ' shall mean as  

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their representative to 

give instructions to the contractors. 

1.1.3 The Contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or 

the composing the firm or company and the permitted assignees of such individual or firms 

of company. 

      The expression 'works' or 'work' shall mean the permanent or temporary work described in the 

'Scope of Work" and/or to be executed in accordance with the contract and includes materials, 

apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the 

contract. 

1.1.4 'Engineer' shall mean the representative of the Architect/consultant. 

1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be 

issued by the Engineer from time to time 'Contract value shall mean the value of the entire 

work as stipulated in the letter of acceptance of tender subject to such additions thereto or 

deductions there from as may be made under the provision herein after contained. 

1.1.6 'Specifications' shall mean the specifications referred to in the tender and any modifications 

thereof as may time to time be furnished or approved by the architect/ consultant "Month" 
means calendar month. 

1.1.7 "Week" means seven consecutive days. 

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
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CLAUSE 

1. Total Security Deposit 

    Total Security deposit comprise of: 
a. Earnest Money Deposit  
b. Initial Security Deposit  
c. Retention Money 

 
(a) Earnest Money Deposit (EMD): 

➢ The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft or 

Banker’s cheque drawn in favour of as specified in the NIT, on any Scheduled Bank. EMD 

is exempted subject to submission of valid MSE certificate in respective category. 

➢ No tender shall be considered unless the EMD is so deposited in the required form.  

➢ No interest shall be paid on this EMD. 

➢ The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award 

the contract is taken without interest.  

➢ The EMD shall stand absolutely forfeited 

i. if the tenderer revokes his tender at any time during the period when he is required to keep 

his tender open acceptance by the SBI or 

ii. after it is accepted by the SBI the contractor falls to enter into a formal agreement or 

iii. fails to pay the initial security deposit as stipulated or 

iv. fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on the revalidation of 

the DD and the bidder has to get it revalidated and submit again. 

(b) Initial Security Deposit (ISD) 

       The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of 

ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on any scheduled Bank 

and shall be deposited within 15 days from the date of letter of acceptance of tender.  

(c) Retention Money 

       Besides the ISD as deposited by the contractor in the above said manner the retention money 

shall be deducted from the running account bill at the rate of 10% of the gross value of work 

done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD 
plus Retention Money shall both together not exceed 5% of the contract value. 50% of the 

total security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total security 

deposit shall be refunded to the contractors without interest within fifteen days after the end 

of defects liability period provided the contractor has satisfactorily attended to all defects in 
accordance with the conditions of contract including site clearance. 
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2.0 NA 

 3.0 Language Errors, Omissions and Discrepancies 

       In case of errors, omissions and/or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc, the following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 

ii. Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 

iii. Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the latter shall be adopted. 

iv. In case of difference between rates written in figures and words, the rate in words shall 

prevail. 

v. Between the duplicate/subsequent copies of the tender, the original tender shall be taken 

as correct. 

 

4.0 Scope of Work 

       The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to 

be communicated through the architect/consultant. The architect/consultant at the directions 

of the Bank from time to time issue further drawings and/or written instructions, details 
directions and explanations which are hereafter collectively referred to as 

Architect's/Consultant's instructions in regard to : the variation or modification of the design, 

quality or quantity of work or the addition or omission or substitution of any work, any 
discrepancy in the drawings or between the BOQ and/or drawings and/or specifications, the 

removal from the site of any material brought thereon by the contractor and the substitution 
of any other materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged thereupon. 

5 (i) Letter of Acceptance 

       Within the validity period of the tender the Bank shall issue a letter of acceptance either directly 

or through the architect by registered post or otherwise depositing at the address of the 
contractor as given in the tender to enter into a Contract for the execution of the work as per 

the terms of the tender. The letter of acceptance shall constitute a binding contract between 
the SBI and the contractor. 

5 (ii) Contract Agreement 

       On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign 
an agreement in a non-judicial stamp paper of appropriate value. 

6.0 Ownership of drawings 

       All drawings, specifications and copies thereof furnished by the SBI through its architect/ 
consultants are the properties of the SBI. They are not to be used on other work. 
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7.0 Detailed drawings and instructions 
 

      The SBI through its architects/consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the 
work. All such drawings and instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the SBI through the Architect/Consultant. 

Copies of Agreement 

 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall 
be handed over to the contractors. 

8.0 Liquidated Damages 

        If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 

complete the work and clear the site including vacating their office on or before the contracted 

or extended date or completion without justification in support of the cause of delay, he may 
be called upon without prejudice to any other right of remedy available under the law to the 

SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract 
value per week subject to a maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 

 

        Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 

water, power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials 

shall be new and both workmanship and materials shall be best quality. The contractor shall 

at all times enforce strict discipline and good order among his employees and shall not employ 
on the work any unfit person or anyone not skilled in the work assigned to him. Workman 

whose work or behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he 
shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 

 

Permits and licenses required for the execution of the work shall be obtained by the contractor at 
his own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 

applicable to the contractor. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the 

Architect/Consultant. If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 
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11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof and get it approved by the architect/consultant before proceeding with the work. If at any 

time any error in this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by the architect/consultant the contractor shall be responsible 

for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the 
SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and 

shall protect the SBl's properties from  injury  or  loss  arising  in connection  with contract.  He 

shall make good any such damage,  injury, loss due to his fault or negligence except which are 

due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor 

shall take all precautions for safety and protection of his employees on the works and shall comply 

with all applicable provisions  of  Government  and  local bodies' safety laws and building codes to 

prevent accidents, or injuries to persons or property of about or adjacent to his place of work.  The  

contractor  shall  take insurance covers as per clause 24.0 at his own cost. The policy may be 

taken in joint names of the contractors and the SBI and the original policy may be lodged with the 

SBI. 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all  reasonable  time have free access 

to the work site and/or to the workshop, factories or other places where materials  are lying or from 

where they are obtained and the contractor  shall give every facility to the SBI,  Architect/Consultant  

and  their  representatives necessary for inspection and examination and test  of  the  materials  

and workmanship. No person unless authorized by the SBI/Architect/Consultant except the 

representative of Public authorities shall be allowed on the work at any time. The proposed work 

either during its construction/execution stage or its completion can also be inspected by the Chief 

Technical Examiner's organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall not 

directly entrust and engage or indirectly transfer assign or underlet the contract or any part or share 

thereof or interest therein without the written consent of the SBI through the architect and no 

undertaken shall relieve the contractor from the responsibility of the contractor from active 

superintendence of the work during its progress. 

15.0 Quality of Materials, Workmanship & Test 

1.     All materials and workmanship shall be best of the respective kinds described  in the 

contract and in accordance with Architect/Consultant instructions and shall be subject from 

time to time to such tests as the architect/consultant may direct at the place of manufacture 

or fabrication  or on the site or an approved testing laboratory. The contractor shall provide 

such assistance, instruments, machinery, labour and materials 
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2. Samples 

All samples of adequate  numbers, size,  shades & pattern as per specifications shall be supplied 

by the contractor without any extra charges. If certain items proposed to be used are of such nature 

that samples cannot be presented or prepared at the site detailed literature/test certificate of the 

same shall be provided to the satisfaction of the Architect/ consultant. Before submitting the 

sample/literature the contractor shall satisfy himself that the material/equipment for which he is 

submitting the samples/literature meet with the requirement of tender specification. Only when the 

samples are approved in writing by the architect/consultant the contractor shall proceed with the 

procurement and installation of the particular material/equipment. The approved samples shall be 

signed by the Architect/Consultant for identification and shall be kept on record at site office until 

the completion of the work for inspection/comparison at any time. The Architect/Consultant shall 

take reasonable time to approve the sample. Any delay that might occur in approving the samples 

for reasons of its not meeting the specifications or other discrepancies inadequacy in furnishing 

samples of best qualities from various manufacturers and such other aspects causing delay on the 

approval of the materials/equipmentsetc shall be to the account of the contractor. 

(iii)    Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended by or provided 
for in the specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which is either : 

If so intended by or provided for or ( in the cases above mentioned) is not so particularised or 

through so intended or provided for but ordered by the Architect/Consultant which is either to be 

carried out by an independent person at any place other than the site or the place of manufacture 

or fabrication of the materials tested or any Government/approved laboratory, then the cost of such 

test shall be borne by the contractor. 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 

nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

 

17.0 Contractor's superintendence 

The contractor shall give necessary personal superintendence during the execution of the works 

and as long, thereafter, as the Architect/consultant may consider necessary until the expiry of the 
defects liability period, stated hereto. 

18.0 Quantities 

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements 
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         The rate quoted shall remain valid for variation of quantity against individual item to any extent 

subject to maximum variation of the contract value by 25%. The entire amount paid under 
Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 
excluded. 

ii. Variation exceeding 25% : The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 21(e) hereof . 

19.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he required the work 

to be measured and the contractor shall forthwith attend or send a qualified representative to assist 
the Architect in taking such measurements and calculation and to furnish all particulars or to give 

all assistance required by any of them. Such measurements shall be taken in accordance with the 
Mode of measurements detailed in the specifications. The representative of the 

Architect/Consultant shall take joint measurements with the contractor's representative and the 

measurements shall be entered in the measurement book. The contractor or his authorized 
representative shall sign all the pages of the measurement book in which the measurements have 

been recorded in token of his acceptance .All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor not attend or 

neglect or omit to depute his representative to take measurements then the measurements 

recorded by the representative of the Architect/consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included in such measurements. 

20.0 Variations: 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the 
contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make 
any alteration in, or additions to or omission from the works or any alteration in the kind or quality 

of the materials to be used therein, the Architect/Consultant shall give notice thereof in writing to 
the contractor or shall confirm in writing within seven days of giving such oral instructions the 

contractor shall alter to, add to, or omit from as the case may be in accordance with such notice 

but the contractor shall not do any work extra to or make any alteration or additions to or omissions 
from the works or any deviation from any of the provisions of the contract, stipulations, 

specifications or contract drawings without previous consent in writing of the Architect/Consultant 
and the value of such extras, alterations, additions or omissions shall in all cases be determined 

by the Architect/Consultant and the same shall be added to or deducted from the contract value, 
as the case may be. 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 

a  i) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 
priced herein. 

ii)    Rates for all items, wherever possible should be derived out of the rates     given in the priced 
BOQ. 
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b The net prices of the original tender shall determine the value of the items omitted, provided 

if omissions do not vary the conditions under which any remaining items of works are 
carried out, otherwise the prices for the same shall be valued under sub clause (c) 
hereunder. 

c         Where the extra works are not of similar character and/or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items 
or works are carried out, then the contractor shall within 7 days of the receipt of the letter 

of acceptance inform the Architect/Consultant of the rate which he intends to charge for 
such items of work, duly supported by analysis of the rate or rates claimed and the 

Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 

d  Where extra work cannot be properly measured or valued the contractor shall be allowed 

day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 

case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman's name and materials employed be delivered for verifications to the 

Architect/Consultant at or before the end of the week following that in which the work has 
been executed. 

f lt is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked 

on the "market rate basis" for material, labour, hire/running charges of equipment and 

wastages etc plus 15% towards establishment charges, contractor's overheads and profit. 
Such items shall not be eligible for escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of 
the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, 
the contractor shall ensure that the following works have been completed to the satisfaction of the 
SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour, 

equipment and machinery. 

b. Demolish, dismantle and remove the contractor's site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and not 

incorporated in the permanent works. 
c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by the 

SBI and shall clear, level and dress, compact the site as required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by 
the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 

f. AII defects/imperfections have been attended and rectified as pointed out by the SBI to the 
full satisfaction of SBI. 
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Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled 

to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the 
completion of the work, relative to which the completion certificate has been sought, the 

Architect/Consultant shall within fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's liabilities 
under the contract including the contractor's liability for defects liability period nor shall the issuance 

of VCC in respect of the works or work at any site be construed as a waiver of any right or claim of 
the SBI against the contractor in respect of works or work at the site and in respect of which the 
VCC has been issued. 

24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried 

out by other persons simultaneously and the contractor shall not only allow but also extend 

reasonable facilities for the execution of such work. The contractor however shall not be required 
to provide any plant or material for the execution of such work except by special arrangement with 

the SBI. Such work shall be carried out in such manners not to impede the progress of the works 
included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under 

the terms of contract and in such a manner that the SBI and contractor are covered for the 

period stipulated in clause 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the 

commencement of the period of maintenance and for  any loss or damage occasioned by 
the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

a. The works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 

 

b. The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 

c. Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 

produce to the Architect/Consultant the policy of insurance and the receipts for payment of 
the current premiums. 
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25.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 

physical damage to any property whatsoever which may arise out of or in consequence of 

the execution and maintenance of the works and against all claims proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to: 

a. The permanent use or occupation of land by or any part thereof. 

 

b. The right of SBI to execute the works or any part thereof, on, over, under, in or through any 

lands. 

c. lnjuries or damages to persons or properties which are unavoidable result of the execution 

or maintenance of the works in accordance with the contract. 

d. lnjuries or damage to persons or property resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect 
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or 

in relation thereto or where the injury or damage was contributed to by the contractor, his 

servants or agents such part of the compensation as may be just and equitable having 
regard to the extent of the responsibility of the SBI, their employees, or agents or other 

employees, or agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the provision sub-clause 26.2 of this 
clause. 

25.4 Contractor's superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contract. In the event of any claim made under or action brought 
against SBI in respect of such matters as aforesaid the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expenses to settle any 
dispute or to conduct any litigation that may arise there from, provided that the contractor 

shall not be liable to indemnify the SBI if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the 
Architect/Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1  Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his liability 

for any material or physical damage, loss, or injury which may occur to any property 
including that of SBI, or to any person, including any employee of the SBI, by or arising 

out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 26.0 thereof. 
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25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor 

shall, whenever required, produce to the Architect/Consultant the policy or policies of 
insurance cover and receipts for payment of the current premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 

occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law 
in respect or in consequence of any accident or injury to any workmen or other person in 

the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of the SBI or their agents, or employees. The 

contractor shall indemnify and keep indemnified SBI against all such damages and 

compensation, save and except as aforesaid and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 

25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during 

the whole of the time any person employed by him on the works and shall, when required, 

produce to the architect/consultant such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-

contractor the contractor's obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub contractor shall have insured against the liability in respect of such 

persons in such manner that SBI is indemnified under the policy but the contractor shall 

require such sub-contractor to produce to the Architec/Consultant when required such 
policy of insurance and the receipt for the payment of the current premium. 

25.7.3 Remedy on Contractor's failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any 

such case the SBI may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the amount 

so paid by the SBI as aforesaid and also deduct 15% of contract value from any amount 

due or which may become due to the contractor, or recover the same as debt from the 
contractor. 

 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 

default, the Bank shall be entitled to deduct from any sums payable to the contractor the 

amount of any damages costs, charges, and other expenses paid by the SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the 

insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
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proceed with due diligence to rebuild or repair the works destroyed or damaged. In this 

event all the monies received from the insurer in respect of such damage shall be paid to 
the contractor and the contractor shall not be entitled to any further payment in respect of 

the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing 
over site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, 
whichever is later. 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period as specified in the NIT calendar months from 

the date of commencement. If required in the contract or as directed by the 
Architect/Consultant, the contractor shall complete certain portions of work before 

completion of the entire work. However the completion date shall be reckoned as the date 
by which the whole work is completed as per the terms of the contract. 

28.0 Extension of Time 

If, in the opinion of the Architec/Consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architec/Consultant may submit a recommendation to the SBI 

to grant a fair and reasonable extension of time for completion of work as per the terms of 

contract. If the contractor needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of 

completion as stipulated in the contract, the contractor shall apply to the SBI through the 
Architec/Consultant in writing at least 30 days before the expiry of the scheduled time and 

while applying for extension of time he shall furnish the reasons in detail and his justification 

if any, for the delays. The architect/consultant shall submit their recommendations to the 
SBI in the prescribed format for granting extension of time. While granting extension of time 

the contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and duly 

sanctioned extension of time by the SBI the provision of liquidated damages as stated under 

clause 9 of GCC shall become applicable. Further contract shall remain in force even for 
the period beyond the due date of completion irrespective whether the extension is granted 
or not. 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architec/Consultant. Should the rate of 

progress of the work or any part thereof be at any time be in the opinion of the Architec/ 

Consultant too slow to ensure the completion of the whole of the work by the prescribed 
time or extended time for completion the Architect/Consultant shall thereupon take such 

steps as considered necessary by the Architec/Consultant to expedite progress so as to 
complete the woks by the prescribed time or extended time. Such communications from 

the Architect/Consultant neither shall relieve the contractor from fulfilling obligations under 
the contract nor he shall be entitled to raise any claims arising out of such directions. 
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30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the permission 

in writing of the Architect/Consultant, save when the work is unavoidable or absolutely 

necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the Architect/Consultant. However the provision of the 

clause shall not be applicable in the case of any work which becomes essential to carry by 
rotary or double shifts in order to achieve the progress and quality of the part of the works 

being technically required and continued with the prior approval of the Architect/consultant 
at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 

scope of work for any reason whatsoever and hence not require the whole or any part of 

the work to be carried out, the Architect/Consultant shall give notice in writing to that effect 
to the contractor and the contractor shall act accordingly in the matter. The contractor shall 

have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the work fully 

but which he did not derive in consequence of the foreclosure of the whole or part of the 

work. 
Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bona fide brought to the site of the work by the contractor and rendered surplus 
as a result of the abandonment, curtailment of the work or any portion thereof and then 

taken back by the contractor, provided however that the Architect/Consultant shall have in 

such cases the option of taking over all or any such materials at their purchase price or a 
local current rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the contractor 
to stores, credit shall be given to him at the rates not exceeding those at which were 

originally issued to the contractor after taking into consideration and deduction for claims 
on account of any deterioration or damage while in the custody of the contractor and in this 
respect the decision of Architect/Consultant shall be final. 

32.0 Suspension of work 

i. The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any 
part thereof for such time and in such manner as Architect/ Consultant may consider 

necessary so as not cause any damage or injury to the work already done or endanger the 

safety thereof for any of following reasons. 
a. On account any default on the part of the contractor, 

or 

b. For proper execution of the works or part thereof for reasons other than the default of the 
contractor, 

or 

c)For safety of the works or part thereof. 
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The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the 
Architect/Consultant. 

ii. lf the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 

 

In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 

the Architect/Consultant shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBI. 

a. To rescind the contract (of which rescission notice in writing to the  contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit 

of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

b. To employ labour paid by the SBI and to supply materials to carry out the work, or any part 

of the work, debiting the contractor with the cost of the labour and materials (the cost of 
such labour and materials as worked out by the Architect/ Consultant shall be final and 

conclusive against the contractor) and crediting him with the value of the work done, in all 

respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of 

Architect/Consultant as to the value of work done shall be final and conclusive against the 
contractor. 

c. To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 

the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Architects/ Consultant shall be final and conclusive) 

shall be borne by original contractor and may be deducted from any money due to him by 

SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased 

or procured any material or entered into any engagements or make any advances on 
account of, or with a view to the execution of the work or the performance of the contract 

and in case the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually 

performed under this contract, unless, and until the Architect/Consultant will have certified 

in writing the performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified. 
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34.0 Owner's Right to Terminate the Contract 

If the contractor being an individual or a firm commit any 'Act of Insolvency' or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 

winding up voluntarily or subject to the supervision of Government and of the Official 

Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 

Architect/Consultant that he is able to carry out and fulfil the contract, and to give security 
therefore if so required by the Architect/Consultant. 

Or 

if the contractor (whether an individual firm or incorporated Company) shall suffer execution 

to be issued or shall suffer any payment under this contract to be attached by or on behalf 
of any of the creditors of the contractor. 

Or 

shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under. 

a.  Has abandoned the contract;  

or 

b. Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 

Architect/Consultant written notice to proceed,  

or 

c.  Has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 

days after written notice from the SBI through the Architect/ Consultant that the said materials 

were condemned and rejected by the Architect/ Consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any of the acts, matters or things 

by this contract to be observed and performed by the contractor for seven days after written 
notice shall have been given to the contractor to observe or perform the same or has to the 

detriment of good workmanship or in defiance of the SBl's or Architect's/Consultant's 

instructions to the contrary subject any part of the contract. Then and in any of said cases the 
SBI and or the Architect/Consultant, may not withstanding any previous waiver, after giving 

seven days notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the SBI or the Architect/Consultant or the obligation and liabilities of 

the contractor the whole of which shall continue in force as fully as if the contract had not 

been so determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And, further the SBI through the Architect/Consultant, their agents or 

employees may enter upon and take possession of the work and all plants, tools, scaffoldings, 
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, use 

the same by means of their own employees or workmen in carrying on and completing the 

work or by engaging any other contractors or persons to complete the work and the contractor 
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shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 

contractor or other persons employed for completing and finishing or using the materials and 
plant for the works. 

       When the works shall be completed or as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after receipt thereof 
by him the SBI sell the same by public auction after due publication and shall adjust the 

amount realized by such auction. The contractor shall have no right to question any of the act 
of the SBI incidental to the sale of the materials etc. 

35.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant to the contractor within 10 working days from the date of certificate to the 

payment from SBI from time to time. The SBI shall recover the statutory recoveries and 
other dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the 

progress of works or completion shall not have effect as certificate of satisfaction or relieve 

the contractor from his liability under clause. 

The Architect/Consultant shall have power to withhold the certificate if the work or any part 
thereof is not carried out to their satisfaction. 

The Architect/Consultant may by any certificate make any corrections required in previous 
certificate. 

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from 
time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement book (M.B). 

The contractor shall not submit interim bills when the approximate value of work done by him is 
less than amount specified in the NITand the minimum interval between two such bills shall 
be one month. 

The final bill may be submitted by contractor within a period of one month from the date of 

virtual completion and Architect/Consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from 
the date of issue of certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the work or the execution or failure to execute the same, 
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whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter : 

 

i. lf the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or 

in case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the Contractor shall forthwith 

give notice in writing of his claim, or dispute to the Assistant General Manager (Premises& 

Estate)/Dy.General Manager (Premises)and endorse a copy of the same to the Architect, 
within 30 days from the date of disallowance thereof or the date of deduction or recovery. 

The said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled to raise 

any claim nor shall the Bank be in any way liable in respect of any claim by the contractor 

unless notice of such claim shall have been given by the contractor to the Assistant General 
Manager (Premises& Estate)/Dy.General Manager (premises) in the manner and within the 

time as aforesaid. The contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to theAssistant General Manager (Premises& 

Estate)/Dy.General Manager (premises) in writing in the manner and within the time 

aforesaid. 
ii. The Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) shall 

give his decision in writing on the claims notified by the contractor. The contractor may 

within 30 days of the receipt of the decision of the Assistant General Manager (Premises& 

Estate)/Dy.General Manager (premises) submit his claims to the conciliating authority 

namely the Circle Development Officer/General Manager (Corporate Services) for 

conciliation along with all details and copies of correspondence exchanged between him 

and the Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) 

iii. lf the conciliation proceedings  are terminated  without  settlement  of the disputes, the 

contractor  shall,  within a period of 30 days of termination thereof  shall give a notice to the 

concerned Chief General Manager/Dy.Managing Director &Corporate Development Officer 

of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which 

the claims of the contractor shall be deemed to have been considered absolutely barred 

and waived. 

iv. Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as 

aforesaid and all claims of the Bank shall be referred for adjudication through arbitration. 

v.     by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing Director 

&Corporate Development Officer. It will also be no objection to any such appointment that 

the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 

which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 

appointed is unable or unwilling to act or resigns his appointment or vacates his office due 

to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid 

by the said  Chief  General  Manager/Dy.Managing  Director  &Corporate  Development 

Officer. Such person shall be entitled to proceed with the reference from the stage at which 

it was left by his predecessor. 
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 It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 

Manager aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 
and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. The venue of the arbitration shall be such place as 

may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, 

if required to be paid before the award is made and published, be paid half and half by each 

of the parties. The cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in 

what manner, such costs or any part thereof shall be paid and fix or settle the amount of 

costs to be so paid. 

 

37.0 NA 

38.0 POWER& WATER 

38.1 Power Supply 

The contractor shall make his own arrangements for power and supply/distribution system 

for driving plant or machinery for the work and for lighting purpose at his own cost. The cost 

of running and maintenance of the plants are to be included in his tender prices. He shall 

pay all fees and charges required for the power supply and include the same in his tendered 

rates and hold the owner free from all such costs. He has to obtain necessary approval 

from the appropriate authorities, if required. 

38.2 water supply 

The contractor shall make his own arrangements for water required for the work and nothing extra 
will be paid for the same. This will be subject to the following conditions: 

i. That the water used by the Contractor shall be fit for construction purpose to the satisfaction 
of the Architect/Consultant. 

 

ii.    The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the 

Architect/Consultant is unsatisfactory. 
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The Contractor shall construct temporary well/tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangements for drawing and distributing the water at his 

own cost. He has to make necessary arrangements. To avoid any accidents or damages 

caused due to construction and subsequent maintenance of the wells. He has to obtain 

necessary approvals from the local authorities, if required.at his own cost. He shall restore 

the ground to its original condition after wells are dismantled on completion of work or hand 

over the well to the SBI without any compensation as directed by the Architect/Consultant. 

39.0 Treasure Trove etc. 

         Any treasure trove, coin or object antique which may be found on the site shall be the property 
of SBI and shall be handed over to the Bank immediately. 

 

40.0 Method of Measurement 

   Unless otherwise mentioned in the schedule of quantities or in mode of measurement the 
measurement will be on the net quantities or work produced in accordance with up to date. 
Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement 
the decision of the Architect/Consultant shall be final and binding on the contractor. 

41.0 Maintenance of Registers 

  The contractor shall maintain the following registers as per the enclosed format at site of work 
and should produce the same for inspection of SBI/Architect/Consultant whenever desired 
by them. The contractor shall also maintain the records/registers as required by the local 
authorities/Government from time to time. 

i. Register for secured advance 

ii. Register for hindrance to work 

iii. Register for running account bill 

iv. Register for labour 

Clause 42.0 

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT APPLICABLE 

43.0    Force Majeure 

43.1   Neither contractor not SBI shall be considered in default in performance of their obligations 
if such performance is prevented or delayed by events such as war, hostilities revolution, 

riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, 

floods, droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control of the party affected or prevented or delayed. However a 

notice is required to be given within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay. 
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43.2  As soon as the cause of force majeure has been removed the party whose ability to perform 

its obligations has been affected, shall notify the other of such cessation and the actual 
delay incurred in such affected activity adducing necessary evidence in support thereof. 

43.3  From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the cause itself 

and inability resulting there from having been removed, the agreed time of completion of 
the respective obligations under this agreement shall stand extended by a period equal to 
the period of delay occasioned by such events. 

43.4  Should one or both parties be prevented from fulfilling the contractual obligations by a 

state of force majeure lasting to a period of 6 months or more the two parties shall mutually 
decide regarding the future execution of this agreement. 

44. CONTRACTOR’S EMPLOYEES 

45.1 The Contractor shall employ technically qualified / having appropriate skill and competent 

personsfully trained and adequately experienced Electricians, who are medically fit. They 

should be free from any contagious diseases. The Electricians shall be well mannered and 

properly dressed with shoes etc.  

45.2 The contractor shall provide necessary training on safety measures while executing the 

work wherever necessary so as to avoid accident. The Bank shall not be responsible for 

any accident occurred or damage incurred or claims arising there from during the execution 

of work. The contractor shall also provide all risk insurance policy including third party 

insurance as may be necessary to cover the risk. 

45.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their 

employees within the premises. Bank is not responsible for any damages or claims on 

account of the misbehavior / misdeeds of his employees.  For this purpose, any person 

supplied by the contractor to be engaged on the work on regular basis or as an alternate 

arrangement, under the direct order or control of the Employer or his representative shall 

be deemed to be a person employed by the contractor. 

45.4 The contractor shall on the request of the Employer immediately dismiss from works any 

person employed thereon by him, who in the opinion of the Employer be unsuitable or 

incompetent or who may misconduct. Such discharges shall not be the basis of any claim 

for compensation or damages against the Employer or any of their officer or employee. 

45.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is 

liable to be cancelled, if either the contractor or any of his employees is any time to be such 

a person who had not obtained the permission of Bank as aforesaid before submission of 

the tender or engagement in the contractor’s service. 

45.6 Contractor should not engage child labour in any of the activities in this contract.  

45.7 The contractor shall not employ person who is not an Indian National. 
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45.8 The Electrician shall not over stay in the Bank premises other than the time permitted by 

the Bank or in the odd hours or holidays unless or otherwise required by the Branch for 

specific reasons like maintenance, repair works etc.  

45.9 In respect of all labour employed directly or indirectly on the work for the performance of 

the contractor’s part of work, the contractor at his own expense, will arrange for the safety 

provisions as per the statutory provisions, B.I.S recommendations, factory act, workman’s 

compensation act, CPWD code and instructions issued from time to time.  

45.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. 

The Contractor shall be responsible for all the claims of the employees of the Contractor 

and shall not make and claim whatsoever against the Bank. The Contractor shall be 

responsible for all statutory requirements e.g. ESI, PF, labour registrations, Insurance 

coverage etc. The operator is responsible for compliance of all the rules & safety regulations 

etc.  

           Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the 

contractor as the case may be. The Contractor shall bind himself and  keep the Employer 

saved harmless and indemnified against claims if any of the workmen and all costs and 

expenses as may be incurred by the Employer in connection with any claim that may be 

made by any workmen. 

46. WORKING HOURS AT THE SITE 

           As instructed by Bank. Contractor to ensure that the routine operations at the site are not 

affected by the contract work. If required, they have to work on the Bank Holidays in 

coordination with other agencies and Bank. 

WORKING ON HOLIDAYS: 

  No work shall be done on Sunday or other Bank holidays that may be notified by the 

Architect & Employer, without the specific sanction in writing of the Architect & employer or 

his representatives 

47.0 STORAGE OF MATERIALS  

47.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in 

the site with the permission of the Bank. However, the contractors shall be responsible for 

the custody and security of all materials and equipment at site. No claim for loss or theft will 

be entertained by the Bank.  

 

47.2 Shelter or stay and other amenities for the electricians have to be arranged by the 

contractor at his own expense and responsibility.  
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47.3 On completion of the works, the contractor shall remove all tools,surplus materials, rubbish 

and temporary works of every kind and leave the whole of the site and the works clean and 

in a workmanlike condition to the satisfaction of the Bank 

 

48.0 COMPLIANCE OF STATUTORY REGULATIONS 

48.1  The contractor shall conform to the provisions of any Acts of the Legislature relating to the 

work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution 

Control Boards, Municipal Authorities, water and Sewarage boards and shall before making 

any variations from the drawings or specifications that may be associated to so conform, 

give the Employer written notices specifying the variations proposed to be made and 

reasons for making them and apply for instruction thereon. The Employer on receipt of such 

intimation shall give a decision within a reasonable time. 

48.2  The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 

Bye-laws to be given to any authority, and to pay to such authority or to any public officer 

all fees that may be properly chargeable in respect of the work and lodge the receipts with 

the Employer. The Contractor shall indemnify the Employer against all claims in respect of 

patent rights, designs, trademarks or name or the protected rights in respect of any 

equipment, machine, work or material used for or in connection with the works or temporary 

works and from and against all claims, demands, proceedings, damages, costs, charges, 

and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall 

defend all actions arising from such claims, unless he has informed the Employer, before 

any such infringement and received their permission to proceed and shall himself pay all 

royalties, license fees, damages, coat and charges of all and every sort that may be legally 

incurred in respect thereof. 

48.3 The contractor should strictly abide by the Central/State labour regulation for the Minimum 

Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including 

the latest amendments, if any and other safety regulations.  

48.4 The contractor shall keep the Employer saved harmless and indemnified against claims if 

any of the workmen and all costs and expenses as may be incurred by the Employer in 

connection with any claim that may be made by any workmen. 

49.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 

49.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on 

“All Risks” basis, valid until the Completion of the project or handing over whichever is later.  

49.2     Should any loss or damage occur, the Vendor shall initiate and pursue claim till settlement 

and promptly make arrangements for repair and / or replacement of any 5damaged item 

to the satisfaction of the Bank, irrespective of settlement of claim by the underwriters. 

49.3 The contractor shall be responsible for all injury to the work or workmen to persons, animals 

or things and for all damages to the structural and / or decorative part of property which 

may arise from the operations or neglect of himself or of any sub-contractor or of any of his 

or a sub-contractor’s employees, whether such injury or damage arise from carelessness, 
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accident or any other cause whatsoever in any way connected with the carrying out of this 

contract. 

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to 

deliver the whole of the contract works complete and perfect in every respect and so as to 

make good or otherwise satisfy all claims for damages to the property of third parties. 

49.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely 

from all responsibility in this respect. 

49.6 The contractor shall be responsible for anything, which may be excluded from damage to 

any property arising out of incidents, negligence or defective carrying out of this contract. 

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in 

respect of any such claim or damages from any sums due to or to become due to the 

contractor. 

50. TERMINATION OF CONTRACT BY BANK 

           If the contractor being a company go into liquidation whether voluntary or compulsory or 

being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall 

make an assignment or a composition for the benefit of the greater part, in number of 

amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if the 

Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall 

repudiate the contract, or if a receiver of the contractor’s firm appointed by the court shall 

be unable within fourteen days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the Bank that he is able to carry out and fulfill the contract, and 

if so required by the Bank to give reasonable security therefore, or if the contractor shall 

suffer execution to be issued, or shall suffer any payment under this contract to be attached 

by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber 

this contract or any payments due or which may become due to contractor, there under, or 

shall neglect or fail to observe and perform all or any of the acts matters of things by this 

contract, to be observed and performed by the contractor within three clear days after the 

notice shall have been given to the contractor in manner hereinafter mentioned requiring 

the contractor to observe or perform the same or shall use improper materials of 

workmanship in carrying on the works, or shall in the opinion of the Bank not exercise such 

due diligence and make such progress as would enable the work to be completed within 

due time agreed upon, and shall fail to proceed to the satisfaction of the Bank after three 

clear das notice requiring the contractor so to do shall have been given to the contractor as 

hereinafter mentioned or shall abandon the contract, then and in any of the said cases, the 

Bank may notwithstanding previous waiver determine the contract by a notice in writing to 

the effect as hereinafter mentioned, but without thereby effecting the powers of the Bank of 

the obligations and liabilities of the contractor the whole of which shall continue in force as 

fully as if the contract, had not been so determine and as if the works subsequently 

executed by or on behalf of the contractor (without thereby creating any trust in favor of the 

contractor) further the Bank or his agent, or servants, may enter upon and take possession 

of the work and all plants tools scaffolding sheds machinery, steam, and other power, 
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utensils and materials lying upon premises or the adjoining lands or roads and sell the same 

as his own property or may employ the same by means of his own servants and workmen 

in carrying on and completing the works or by employing any other contractors or other 

persons or person to complete the works, and the contractor shall not in any way interrupt 

or do any act, matter or thing to prevent or hinder such other contractors or other persons 

or person employed from completing and finishing or using the materials and plants for the 

works when the works shall be completed, or as soon thereafter as conveniently may be 

the Bank shall give notice in writing to the contractor to remove his surplus materials and 

plants and should the contractor to remove his surplus materials after receipt by him the 

Bank may sell the same by Public Auction and shall give credit to the contractor for the 

amount so realized. Any expenses or losses incurred by the contractor for the amount so 

realized. Any expenses or losses incurred by the Bank in getting the amount payable to the 

contractor by way of selling his tools and plants or due on account of work carried out by 

the contractor prior to engaging other contractors or against the Security Deposit. 

 

 

51.0 DISPUTES/ARBITRATION: 

51.1 All disputes or differences whatsoever arising between the parties out of or in connection 

with this contract or in discharge of any obligation arising out of the Contract (whether during 

the progress of work or after completion of such work and whether before or after the 

termination of this contract, abandonment or breach of this contract), shall be settled 

amicably.  

52.2 If however, the parties are not able to solve them amicably, either party (Bank or Vendor), 

give written notice to other party clearly setting out there in specific dispute(s) and/or 

difference(s) and shall be referred to a sole arbitrator mutually agreed upon, and the award 

made in pursuance thereof shall be binding on the parties.  

52.3 In the absence of consensus about the single arbitrator, the dispute may be referred to joint 

arbitrator; one to be nominated by each party and the said arbitrators shall nominate a 

presiding arbitrator, before commencing the arbitration proceedings. The arbitration shall 

be settled in accordance with the applicable Indian Laws. Any appeal will be subject to the 

exclusive jurisdiction of courts at Hyderabad. 

52.4 The Vendor shall continue work under the Contract during the arbitration proceedings 

unless otherwise directed by the Bank or unless the matter is such that the work cannot 

possibly be continued until the decision of the arbitrator is obtained. 

52.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be in 

English. 

53. Governing Language: 

           All communication with respect to the Bid, clarifications, replies, contract documents etc 

shall be in English.  
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54.0 Local Laws, Acts, Regulations 

       The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 

with the provision of all labour legislation including the latest requirements of all the Acts, 
laws, any other regulations that are applicable to the execution of the project. 

i. Minimum Wages Act, 1948 (Amended) 

ii. Payment of Wages Act 1936 (Amended)  

i. Workmen's Compensation Act 1923 (Amended) 

ii. Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

iii. Apprentice Act 1961 (Amended) 

iv. lndustrial Employment (Standing Order) Act 1946 (Amended) 

v. Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

vi. Employees'   Provident   Fund   and   Miscellaneous  Provisions Act 1952 and amendment 

thereof 
vii. Shop and Establishment Act 

viii.  Any other Act or enactment relating thereto  and rules framed   there under from time to 

time. 

55.0 SAFETY CODE: 

Safety Guidelines for the Contractor: 

The Contractor should follow the following General safety Guidelines while executing the 
work: 

55.1 Smoking is strictly prohibited at workplace. 

55.2 No one is allowed to work at or more than three meters height without wearing safety belt 
and anchoring the lanyard of safety belt to firm support preferably at shoulder level. 
Chinstrap of safety helmet shall be always on and safety boot is worn. 

55.3 Usage of eye protection equipment shall be ensured when workmen are engaged for 
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided 
as per the need. 

55.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety 
goggles etc. shall be arranged before starting the job. 

55.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe 
approach to be ensured into every excavation. 

55.6 Preferably the work shall be carried out during the daytime. However, adequate illumination 

at workplace shall be ensured in case any work is carried out at night. 

55.7 All the dangerous moving parts of the portable / fixed machinery being used shall be 
adequately guarded. 

55.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall 
not be used as work platforms. 

55.9 Debris, scrap and other materials to be cleared from time to time from the workplace and 
at the time of closing of work everyday. Dismantled Material shall not be thrown from the 
height and shall be properly disposed off to prevent any injury to public/staff. 

55.10 Other than electricians no one is allowed to carry out electrical connections, repairs on 
electrical equipment or other jobs related thereto. 

55.10 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
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55.11 Inserting of bare wires for tapping the power from electrical sockets is completely prohibited 
and plug tops of suitable capacity only shall be used. 

55.12 All the unsafe conditions, unsafe acts identified by contractors, reported by Bank to be 
corrected on priority basis. 

55.13 No children or  physically challenged persons shall be allowed to enter the workplace and 

shall not be utilized for any service during execution of the work. 

55.14 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly 

and safely when not in use. 

55.15 Clamps shall be used on Return cables to ensure proper earthling for welding works. 
55.16 Return cables shall be used for earthling. 

55.17 All the pressure gauges used in gas cutting apparatus shall be in good working condition 
and in case of any leakages, the same shall not be used.  

55.18 Proper eye washing facilities shall be made in areas where chemicals are handled. 

55.19 Connectors and hose clamps are used for making welding hose connections. 

55.20 Tapping of power by cutting electric cables in between must be avoided. Proper junction 
boxes must be used. 

56.0 Accidents 

The contractor  shallimmediatelyon occurrence  of any accident  at or about the site or in connection 

with the execution of the work report such accident to the Architect/Consultant. The contractor shall 

also report immediately to the competent authority whenever such report is required to be lodged 

by the law and  take appropriate actions thereof. 

57.0 BANK'S BUILDING PROJECTS - MAINTENANCE OF RECORDS 

A.Registers at the site office of the Bank's Engineer: 

1 Measurement Books. 

2 Drawings register 

3 Materials at site register. 

4 Hindrance Register . 

5 File and Register for extra / variation items. 

6 Materials test Register and File. 

7 Site Order Book (in triplicate). 

8 Labour Reports and progress Reports Register . 

9 Site Visit & Instructions Register . 

10 Certified true copies of the contracts. 

SPECIAL CONDITIONS OF CONTRACT 

 

1. ACCESS OF INSPECTION: 
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The contractor is to provide at all times, during the progress of the works and the 

maintenance period, means of access with ladders, gangways etc., and the necessary 

attendants to move and adopt the same as directed for the inspection or measurement of 

the work by the Architect and Employer or any other agency employed by the client. 

2. PROGRAMME OF WORKS: 

The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 

programme, for carrying out the work stage by stage in the stipulated time, for the approval 

of Architects and Employer, and follow strictly the approved time schedule by incorporating 

changes, if any, so authorized by the Architect and Employer, to ensure the completion of 

construction work ins stipulated time.  A graph or chart on individual item/group of 

items/trades of work shall be maintained, showing the progress both in terms of quantities 

and value, week by week.  The contractor shall submit to the Employer and Architect a 

weekly progress report stating the number of skilled and unskilled laborers employed on 

the work, working hours done, quantity of cement, steel and other major items of materials 

(quantity and value wise) used and corresponding place, type and quantity of work done 

during the period. 

The contractor must inform the Architects, 10 days in advance of requirement of respective 

drawings and details by him, from time to time.  The contractor shall strictly adhere to the 

approved programme and arrange for the materials and labour etc., accordingly. 

Despite repeated instructions, if the contractor fails to show satisfactory progress of the 

work, the Employer/Architect may take suitable action as deemed fit, including levying of 

liquidated damages not exceeding ½% of contract price for delay of every week or part 

thereof, subject to a limit of total liquidated damages levied under this clause to 5% of 

contract price without prejudice to any terms and conditions of the contract. 

3. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors working at 

site doing plumbing, Electrical, civil works etc., as directed by the Architect & Employer and 

shall arrange his programme of work, so as not to hinder the progress of other works.  The 

decision of the Architect & Employer, on any point of disputes between the various 

contractors, shall be final and binding on all parties concerned. 

4. TESTING: 

 The contractor shall, as and when directed by the Architect & Employer, arrange to test 

materials and/or portions of the work at site in any approved laboratory at his own cost, in 

order to provide their soundness and efficiency.  The contractor shall transport all the 

materials from site to the approved laboratory at his own cost.  The contractor shall carryout 

all the mandatory tests as per list attached at the frequencies stated therein.  Even after 

such tests, any materials brought to site or incorporated in the works are found to be 

defective or unsound or not as per approved samples, the contractor shall remove the same 

and re-erect at his own cost and without any additional time/period for the same, with 

reference to the date fixed for completing the work.  In case these tests are not carried out 

at the frequencies stated, then proportionate costs of materials not so tested, including cost 
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of testing and quantities of items of work executed with such materials, if otherwise 

accepted for retention in the work, will be deducted from the dues to the contractor.  The 

deductions will be worked out by the Architect/client and shall be final and binding on him. 

Tolerance on various material and items of work shall be allowed laid down in the 

documents below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) Manufacturer’s Specifications. 

In absence of above Architect’s decision basing on the general practice being following 

shall be final. 

5. SITE MEETINGS: 

A senior representative of the contractor shall attend weekly meetings at works site; and in 

additions, meetings as and when arranged by Architect & Employer to discuss the progress 

of the work and sort out problems, if any, and ensure that the work is completed in the 

stipulated time. 

6. NOTICES: 

Notices for the Employer, the Architect, or the Contractor may be served personally or by 

being left at or sent by registered post to the last known place of abode or business of the 

party to whom the same is to be given or in the case of the contractor by being left on the 

works.  In case of a company or corporation, notices may be served at or sent by registered 

post to the Registered Offices of the Company or Corporation.  Any notice sent by 

registered post shall be deemed to be served at the time, when in the ordinary course of 

post it would be delivered. 

 

 The contractor shall give all notices and pay all necessary and relevant fees and shall   

comply with all Acts and Regulations, for the successful completion of the contract work. 

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall take joint measurements with the Employer’s representative (Project 
Management Consultant or any Engineer identified by the Bank) and Architect’s 
representative before covering up or otherwise placing beyond the reach of measurement 
any item of work.  Should the contractor neglect to do so, the same shall be uncovered at 
the contractor’s expense or in default thereof, no payment or allowance shall be made for 
such work or the materials with which the same was executed. 

8. ACTION WHERE THERE IS NO SPECIFICATION: 

In case of any item/class of work, for which there is no specification mentioned (either in 

part or full), the same will be carried out in accordance with the relevant CPWD 

specifications (only for the specifications missing in the contract) and if not available even 

there (either in part or full) in, relevant standards of BIS shall be followed (only for the 
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portions of specifications missing in the contract specifications and CPWD specifications).  

Indian standard specifications, subject to the approval of the Architect & Employer. 

9. REPORTING OF ACCIDENT TO: 

The contractor shall be responsible for the safety of all persons employed by him on the 

works and shall report serious accidents to any of them, whenever and wherever occurring 

one the works, to Employer who shall make every arrangement to render all possible 

assistance.  This shall be without prejudice to the responsibility of the Contractor, under the 

Insurance clause of the General Conditions.  Contractor shall take all the precautions as 

detailed in the safety code attached separately. 

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

The contractor shall clear the site of works as per the instructions of the Architect.  The site 
of works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  
The site shall be delivered in a clean and neat condition, as required by Architect, within a 
period one week after the job is completed.  In case of failure by the contractor, the 
Employer, under advice to the Architect, have the right to get the site cleared to his 
satisfaction at the risk and cost of the contractor. 

 

 

 

11. POSSESSION OF WORKS/ WORK COMPLETED: 

The contractor shall hand over to the Employer possession of the completed works in 

stages, as and when required, and as directed by the Architect & Employer. 

The Employer will take over the possession of completed works in stages as directed by 

the Architect, and defects liability period will commence only from the date of final handing 

over of all the work accordingly. 

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or 
typographical, clerical and other errors shall be final and binding on the contractors. 

13. WORK PERFORMED AT CONTRACTOR’S RISK: 

The contractor shall take all precautions necessary and shall be responsible for the safety 
of the work and shall maintain all lights, guards, signs, barricades, temporary passages or 
other protection necessary for the purpose.  All work shall be done at the contractor’s risk 
and if any loss or damage shall result from fire or from any other cause, the contractor shall 
promptly repair or replace such loss or damage free from all expenses to the Employer.  
The Contractor shall be responsible for any loss or damage to materials, tools or other 
articles used or held for use in connection with the work.  The work shall be carried on to 
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Employer or of others and without interference with the operation of existing machinery or 
equipment, if any. 

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or after completion, 

can also be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of 

the Central Vigilance Commission, Government of India, on behalf of Architect & Employer 

to ascertain that the execution of the work has been done with materials and workmanship 

all as stipulated in the contract and as directed. 

Contractor shall afford all reasonable facilities to the above vigilance staff and also provide 
them with ladders, tapes, tools and tackles etc., as required and directed and also 
necessary labourers skilled/unskilled to enable them to complete their 
inspection/study/technical scrutiny and no extra shall be admissible to the contractor on this 
account. 

15. SPECIAL CONDITIONS OF CONTRACT: 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with 
the clauses mentioned within special conditions of contract, the clauses mentioned within 
the special conditions of contract shall supersede there mentioned elsewhere. 

 

16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 

  If the contractor after receipt of written notice from the Architect requiring compliance with 

such further drawings and/or Architects instruction, fails within seven days to comply with 

the same, the Architect and Employer may employ and pay other persons to execute any 

such work whatsoever as may be necessary to give effect thereto and all costs incurred in 

connection therewith shall be recoverable from the contractors by the employer on a 

Certificate by the Architect as a debit or may be deducted by him from any money due or 

which may become due to the contractors. 

17. ARCHITECT’S DELAY IN PROGRESS: 

 The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the Employer for 
the completion of the contract as he may think proper and sufficient in consequence of such 
delay, and the contractor shall not make any claim for compensation or damage in relation 
thereto. 

18. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender 
document at his cost at the site to ensure the proper supervision/quality of work and 
materials. 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

SBI 

 

Dear Sir/s, 

 

Ref: TENDER FOR ________________________________________________ 

 

I/We have examined the above tender and subsequent pre-bid clarifications/ modifications / 

revisions, if any, furnished by Bank and I/We have inspected the site of works and have made me 

/ us fully acquainted with the local conditions in and around the sites of works and offer to undertake 

Contract as detailed in this tender by submitting my/our online bids in the Bank’s e-tender portal.  

 

1. While submitting this Bid, I / We certify that: 

i. The undersigned is authorized to sign on behalf of the Bidder and the necessary support 

document delegating this authority is uploaded along with the bid. 

ii.  We certify that we have not made any changes in the contents of the tender document 

read with its amendments/clarifications provided by Bank, submitted by us in our Bid 

document.  
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iii. The rate quoted in the price Bids are as per the tender and subsequent pre-Bid 

clarifications/ modifications/ revisions furnished by the Bank, without any exception. 

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and the rates 

quoted in the bid, which shall remain binding upon us. 

3. If our Bid is accepted, we undertake to enter into and execute at our cost, when called upon by 

the Bank to do so, a contract in the prescribed form and we shall be jointly and severally 

responsible for the due performance of the contract. 

4. Until a formal contract is prepared and executed, this Bid, together with your written acceptance 

thereof and your notification of award, shall constitute a binding Contract between us. 

5.   It is further certified that the contents of our Bid are factually correct. We also accept that in the 

event of any information / data / particulars proving to be incorrect, Bank will have the right 

to disqualify us from the Bid. 

6.  We understand that you are not bound to accept the lowest or any Bid you may receive and 

you may reject all or any Bid without assigning any reason or giving any explanation 

whatsoever.  

7.  We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or any 

other regulatory body. 

8. We also confirm that we have not been blacklisted by any Bank / PSU / State  or Central 

Govt departments for any reasons. 

9.  We confirm that we do not have any litigation / cases pending against us in any Bank / 

PSU / State  or Central Govt departments. 

10.  We confirm that we are responsible to obtain all necessary licenses, permission, NOC from 

all the statutory /local authorities for the smooth execution of this contract in Bank’s 

premises.  

11.  We hereby confirm that all the materials/components/spare parts/equipment etc. to be 

supplied / used as a part of this contract shall be original / new materials / components / 

parts / equipment only, from respective OEMs of the products and that no refurbished / 

duplicate / second hand materials/components /parts/ equipment shall be supplied or shall 

be used. 

12.  For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 

which it shall be deemed that I have carried out any such deviations at my own and I shall 

be duty bound to replace the all deviated material/ works from the site at my/ our cost as 

well as I shall be liable to penalized by the Bank as deemed fit and for all such loses made 

thereof, I/ we shall not have any right to arbitrate in any manner. 

 

Yours faithfully, 

Contractors Signature 

Name: 
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Address: 

FORMATS 

FORMAT FOR PRE-BID QUERIES: 

Sr. 

No.  

Query Regarding  Page No. 

RFP  

of  Query  Reasons/Supporting 

data/papers  
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DRAFT COPY OF ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2021 between 
___________SBICB___________________________________________________ 
of ________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the 
other part, where as the Employer is desirous of getting the work of  
“______________________________________________________________________” 
executed and has caused drawings, conditions of contract, specifications and schedule of 
quantities etc., describing the works prepared by M/s Nandu Associates, Hyderabad. 
 

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the 

conditions of contract, specifications and schedule of quantities etc., have been signed by or on 

behalf of the parties hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions 

set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown 

upon the said drawings and described in the same specifications and included in the said schedule 

of quantities for such sum as may be ascertained to be payable in terms of the Bills of Quantities, 

and which sum is estimated to be Rs. 3,17,16,232.00/- (Rupees Three Crore Seventeen Lac 

Sixteen Thousand Two Hundred and Thirty Two Only. (hereinafter referred to as “Said Contract 

Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the 

said conditions, the contractor shall upon and subject to the said conditions, execute and 

complete the work shown in the said drawings and described in the said specifications. 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 

 

3. The term “Architect” in the said conditions shall mean the said M/s NanduAssociates, 

Architects and designers or in the event of their ceasing to be the Architect for the purpose 

of this contract, such other person as shall be nominated for that purpose by the Employer 

, not being a person to whom the contractor shall object for reasons considered to be 

sufficient by the Arbitrator mentioned in the said conditions provided always that no persons 

subsequently appointed to be the Architect under this contract shall be entitled to disregard 

or over-rule any previous decision or approval or direction given or expressed by the 

Architect for the time being. 

4. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of 

Quantities with the rates entered therein, shall be read and studied as forming part of this 

agreement and the parties hereto shall respectively abide by and submit themselves to the 

conditions and stipulations and perform the agreement on their part respectively in such 

conditions contained. 

5. The contract is neither a fixed lump sum contract or a piece work contract, but is a contract 

to carry out work in respect of the entire works to be paid for according to actual measured 
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quantities, including variations from BOQ at the rates contained in the Schedule of rates 

and Probable bill of quantities or as provided in the said conditions. 

6. The Employer through the Architect, reserves to himself the right of altering the drawings 

and natures of the work, of adding/substitution to or omitting any items of work or having 

portions of the same carried out through alternate agencies without prejudice to this 

contract. 

7. Time shall be considered a the essence of this agreement and the contractor hereby agrees 

to commence the work soon after the site is handed over to him but within 15 days reckoned 

from the date of issue of work order to execute the work, as provided for in the said 

conditions and complete the entire work in120 days subject to nevertheless to the 

provisions for extension of time. 

8. This agreement and contract shall be deemed to have been made in Hyderabad and any 

questions or dispute rising out of or in any way connected with this Agreement and Contract 

shall be deemed to have arisen in Hyderabad and only the courts in Hyderabad shall have 

jurisdiction to determine the same. The limitation period will be 90 days from the date of 

dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2024 

 

Signed by the said in the presence of: 

 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS :       EMPLOYER 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS : 

 

 

 

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(Site specific format shall be approved by the SBI prior to its execution) 

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the 

issuing bank)  

Bank Guarantee format Will be shared to L1 bidder 

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1. Name of the Contractor  
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2. 

 

Name of the work  as  given  in the 

Agreement 

 

3. Agreement WO  

4. Tender amount  

5. Date of commencement of work  

6. Period allowed for completion as per 

agreement 

 

7. Date of completion as per agreement  

8. Period for which extension of time has 

Been given 

 

  Date Month Year 

     

 a) 1stextensionvideBank'sLetterNo.  

 b) 2ndextensionvideBank'sLetter 

No. 

 

 c) 3rdextensionvideBank'sLetterNo.  

 
9. Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousapplicati

onsshouldbeattached) 

10. Period for which extension is applied for and the reasons there of including 

hindrances, time for extra work assigned, if any etc. 

 
 
 
 
 

Signature of Contractor 

 

FORMAT OF HINDRANCE REGISTER 

Name of Work  

 

Name of Contractor  

 

Agreement No.  
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Date of state of work  

 

Period of completion  

 

Date of completion  

 

 

Sr. No Nature of 

Hindrance 

Date of 

occurrence 

of 

hindrance 

Date of 

which 

hindrance 

was 

removed 

Period of 

hindrance 

Signature 

Site 

Engineer/ 

Project 

Engineer 

Remarks 

1 2 3 4 5 6 7 

 

 

      

 

 

      

 

 

      

 

 

      

 

TECHNICAL SPECIFICATIONS 

EXECUTION OF ELECTRICAL WORKS: 

1 The Contractor shall carry out and complete the Electrical work as per standard 

specifications / as stipulated in this contract and relevant IS recommendations in coordination with 

other agencies like Interior, AC and civil contractors and to the satisfaction of the Bank  / SBI. With 

approval of Bank will issue further written instructions, detailed directions and explanations with 

respect to the specifications, quality or quantity of works or the addition or omission or substitution 

of any work. 

.2 METER BOARD:  
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The Main DB/Meter Board shall be provided in the place free from leakages and in a covered 

location. The Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on the 

wall. Any opening made in the wall for feeder cable entry should be sealed properly after 

installation to avoid entry of rodents and rain water. The meter Board shall be properly earthed as 

per the regulatory requirements. 

3 LT PANEL INSTALLATION: 

Panel shall be covered properly to prevent dust, contamination & damage during transportation. 

In case of damages during transportation or unloading etc, the same shall be rectified and made 

to perfection before installation. No excuse for delay on account of the above will be accepted. 

For floor mounted panel, the exact location of the panel and fixing holes to be marked on the 

concrete plinth for the installation. Install the panel in proper alignment and fix properly.Tighten all 

the connections as required. Access around the panel to be provided as per regulatory 

requirements for future maintenance. Ensure the services like AC drain lines or water pipe lines or 

sewage lines are away from the panel or the panel is properly protected against any accidental 

leakages. 

Incoming and outgoing cables shall be marked/identified as per approved drawing. All components 

of the panel shall be verified against the approved panel drawing for correct rating & size. Ensure 

that all internal connections are proper and loose connections are tightened. All breakers 

(incoming/outgoing) shall be in “OFF” position and to be locked to prevent mishandling 

Before commissioning. All earth terminals of the panel are firmly connected to the designated earth 

pits with suitable size of GI strips as required. Check whether the metering equipment and 

indication lamps are working as desired and rectify the defects, if any. After installation, the panel 

shall be properly cleaned and protected to prevent dust & contamination. 

4 INSTALLATIONS OF DBs: 

All DBs wall mounting, and floor mounted arrangement shall be in accordance with BOQ and the 

approved material. Ensure that painting of the wall is completed prior to marking and mounting of 

DB. Confirm label/marking to ensure that is the correct DB and check the position according to the 

approved layout and mark the fixing position of the DB's support. After marking, drill according to 

the selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to the wall/slab 

with anchor bolts. If there is more than one DB to be installed at the same location, they shall be 

installed side by side and clearance shall be maintained for easy maintenance and trouble 

shooting. The height of Distribution Board shall be maintained so that easy access for termination 

of cables and other maintenance work can be carried out. Cut-out shall be made for inserting the 

wire in DB and same cut out shall be provided with a rubber gasket so that there will be no sharp 

edges and secure the wire insulation from damage. 

Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling shall 

be done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral and 

earth and suitably lugged to the respective MCBs and Bus bar. Bunching shall be done as 

per phase separation respectively R, Y and B. After Crimping insulation sleeves shall be 

provided in the Wire/ Cable to avoid accidental short circuit between the adjacent terminals. DBs 

shall be provided with body earthing connections as per provisions available in the DB. 
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Identifications labels of approved engraved type nameplate/Radium stickers of suitable font size 

shall be fixed on DB. After complete termination of wire/cable same DB compartment shall be 

cleaned before fixing the door. 

When the DB is fixed on the partition care should be taken to ensure the holding capacity of the 

partition, to avoid the DB from falling and getting damaged or causing injury. The installation of DB 

shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on the 

wall / partition.  

 

5 LAYING OF LT CABLE  

5.1 IN CABLE TRAY: 

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall 

be laid from one end of the route or any other suitable point as per site conditions. Wherever the 

cable needs to be bended, the cables bending radius shall conform to the cable manufacturer’s 

recommendation. Prior to cable cutting, check both ends to make sure there is sufficient length for 

proper dressing and end termination. After cable laying is finished, all cables shall be tested for 

insulation resistance. Install the cable tags, dress the cables and clamp it as per the standards. 

Whenever, single core cables are used, Trefoil (three-foil formation) laying shall be used with 

single-core cables. 

5.2 LAYING THE LT CABLE UNDERGROUND: 

A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered with a 10 

cm thick layer of fine sand. The cable is laid over the sand bed. The sand bed protects the cable 

from the moisture from the ground. Then the laid cable is again covered with a layer of sand of 

about 10 cm thick. When multiple cables are to be laid in the same trench, a horizontal or vertical 

spacing of about 30 cm is provided to reduce the effect of mutual heating. Spacing between the 

cables also ensures a fault occurring on one cable does not damage the adjacent cable. The trench 

is then covered with bricks and soil to protect the cable from mechanical injury. The LT Cable route 

markers shall be provided as per standards. 

 

5.3 The end termination shall be provided as per the cable size. Unless specified, the 

termination shall be single compression type glands of proper size and lugs shall be suitable for 

termination as per the point of termination like switchgear terminals, Bus bar, terminal connectors 

etc. Only the respective metal lugs shall be used for termination. Aluminium lugs shall not be used 

to terminate in the copper bus bars or vice versa.   

5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with 

suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall be 

laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.   

5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall, 

the unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking 

plates etc and also provide sufficient protection to the panels, DB. No claim for additional amount 
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towards rectifying the work on account of damages caused by rodents will be entertained during 

the defects liability period.   

6 CONDUITS: 

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling or 

concealed in the false ceiling. The size of conduits shall be selected in accordance with the IS 

regulations and the minimum size of the conduit shall be 20 mm dia unless otherwise indicated or 

approved. Conduits shall be kept at minimum of 100 mm from the pipes of other non-electrical 

services. 

Separate conduits and runways shall be used for: 

1.    Lighting system. 

2.    Power outlets. 

3.    Emergency light. 

4.    Telephone system. 

5.    Fire alarm system. 

6.    Sound / public address system. 

7.    Television system. 

8.    Computer system. 

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be installed 

in flexible MS conduits.  Otherwise, rigid conduits shall be used.PVC conduits shall not be used 

in outdoor system.  Conduits shall be free from sharp edges and burrs and grease or oil shall not 

be used for the purpose of pulling the wire.  The entire system of conduits must be completely 

installed and rendered electrically continuous before the conductors are pulled in. 

All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials 

as recommended by the manufacturer.  All joints shall be watertight.  Junction between conduit 

and adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with 

entry spouts and smooth PVC bushes. 

6.1 LAYING OF CONDUITS IN SURFACE: 

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are 

properly screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 60 cm.  Fixing 

screws shall be with round cheese head or and rustproof materials.  Exposed conduits shall be 

neatly run parallel or at right angles to the wall of the building.  Pull boxes must be provided at the 

right angles and at a distance of not exceeding 20 meters 

6.2 CONCEALING THE CONDUITS IN THE WALL: 

Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm 

intervals.  Chase in the wall shall be neatly made and refilled after laying the conduit and brought 

to the finish of the wall. Chasing shall be done with the wall cutting machine. Hammer and chisel 
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shall be used on chased portion to get uniform depth of 50 mm. Uniform depth of 50 mm shall be 

maintained on chased portion. Conceal Back box shall be installed by using cement mortar. 

Alignment of the back box shall be done by using a calibrated spirit level. PVC adaptor shall be 

used for connection between JB and conduit. PVC solvent shall be used.PVC solvent cement shall 

be applied on conduit before interconnection. Embedded JB shall be protected by covering with 

brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio (1 portion of the cement+5 portion 

of sand) shall be used for patchwork in chased area. Chicken (wire) mesh and GI nails shall be 

used for all chasing width of the embedded conduit. Curing shall be carried out for a minimum of 

three days. 

6.3 CONCEALING IN THE CONCRETE: 

Conduits buried in concrete structure shall be put in position and securely fastened to the 

reinforcement and got approved by the consultant/Engineer before the concrete is poured.  Proper 

care shall be taken to ensure that the conduits and boxes are neither dislocated nor choked at the 

time of pouring the concrete. Suitable fish wires shall be drawn in all conduits before they are 

embedded. Inspection boxes shall be provided for periodical inspection to facilitate draw and 

removal of cables.  Such inspection boxes shall be flush with the wall in the case of recessed 

conduits. Inspection boxes shall be spaced at not more than 12 meters apart or two 90 degree 

solid bends or equal. 

7 WIRING AND ACCESSORIES: 

7.1 LAYING OF WIRES: 

Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper 

conductor. All wires shall be colored as follows: 

Phase R: Red Color of wire 

Phase Y: Yellow Color of wire 

Phase B: Blue Color of wire 

Neutral: Black 

Ground: Yellow Green or Green (One color only to be used for the complete Installation). 

The size of wires shall be as indicated in the drawings or in the BOQ. 

When more than one wires are installed in the same raceway, they should be pulled in the raceway 

at the same time. Use guide wires and similar equipment when wire pulling, to support the tension 

and avoid possible damage. Conductor splices must be enclosed in junction boxes. Use a 

minimum of 300mm of slack conductors inside DB and at each outlet as needed. Ensure proper 

wire installation in all boxes. After installation, the Wires Insulation Test should be conducted. 

7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of 

galvanized steel, and shall be of shapes and size to suit their respective locations and installations 

and shall be provided with covers to suit their function and installation. All outlet boxes shall be 
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provided with brass ground terminals. All junction boxes/pull boxes shall have suitable covers. 

Surface mounted outlet and junction boxes in the outdoor locations shall be of weatherproof. The 

surface mounted indoor boxes shall be of sheet steel painted or PVC for surface installation. For 

internal use Switches shall be of the grid assembly pattern with rocker operated switch units 

suitable for operation with inductive loads.  Switches shall be either one way or two way as 

specified in the BOQ. Switch plates shall be of suitable shade and size as specified in BOQ or 

approved by SBI. Surface installation switches shall be provided with matching steel box. 

7.3 CIRCUIT WIRING 

Unless and otherwise specified in the BOQ, all sub main circuit conductor sizes for lighting and 

appliances, shall be as shown in the schedule of quantities. Each circuit phase wire from the 

distribution boards should be followed with a separate neutral wire of the same size as the circuit 

wire or as specified in the BOQ. For the light/fan point wiring individual phase, Neutral and Earth 

wires shall be run from the switch board to the respective ceiling rose. Looping of neutral and Earth 

wires for adjacent light points are not allowed except for the secondary points. For the secondary 

points Neutral and Earth looping should be done only from the respective primary points. This will 

avoid nuisance tripping of ELCB/RCCB in case of leakage and identifying the faulty circuit and 

rectifying will be easy. Each light point and outlet shall be identified with their circuit number and 

DB number with a label pasted on them. Flexible cords for connection to appliances, fans and 

pendants shall be 250/440V grade, three or four cores, with tinned stranded copper wires, 

insulated, twisted and sheathed with strengthening cord. If demanded by SBI, the contractor shall 

supply a certificate issued by the manufacturer of wires and switches stating origin, date of 

manufacture, batch number and standard to which it complies and the test certificates. Looping 

system of wiring shall be used.  Wires shall not be jointed.  Where joints are unavoidable, these 

shall be made through approved mechanical connector.230 V power supply wiring shall be 

distinctly separate form any other different voltage system and lighting wiring. 

 

 

 

 

 

7.4 CONTROL SWITCHES 

Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob is 

down. Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be used. 

The rating of the Switches shall as per the BOQ. 

For the UPS power sockets provided in the workstations and counters, the control switches shall 

be provided separately above the counter and the sockets below the counter. 

Similarly, for the wall mounting fan points, the control switches shall be provided separately in the 

Switch board and the socket outlet provided near the wall mounted fans. 

7.5 TESTING OF ELECTRICAL WIRING SYSTEM 
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The entire installation shall be tested in accordance with IS regulations for: 

1.    Insulation resistance. 

2.    Earth continuity. 

3.    Polarity of single pole switches. 

8 LIGHT FIXTURE INSTALLATION: 

8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is 

observed between the approved layout and the actual layout, please consult the SBI Engineer and 

replan the lighting layout to suit the actual site conditions. 

If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be  used 

to mark the spacing of light fixtures as per approved drawing. After marking, the light fitting support 

and accessories shall be fixed. Wires shall be connected to the connector of light fitting as per 

standard. Light fitting shall be mounted on the support fitted. Line level and final alignment shall 

be checked with line dori. 

8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 

While installing light fixtures in the false ceiling, the contractor has to check the distance between 

the roof and the false ceiling and ensure that the sufficient height is available for fixing the light 

fixtures and if requires any change in the lighting layout. Any hindrance like beams, sewerage pipe 

lines, electrical cables etc. has to be informed to the SBI Engineer and necessary guidance 

obtained before installation. Support to hang the fixture to be provided in the roof with suitable 

length of chain links or GI wires of suitable size, as per recommendation of the light manufacturer. 

The supports shall be of sufficient length to enable change of location of fixtures to the adjacent 

grid/cutout, if required by Bank. The supports should not be fixed to the pipes or cables or electrical 

conduits running above the false ceiling. The Light fixtures should not be loosely laid on the false 

ceiling grid without any support. 

8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first as 

per the lighting layout and the cutout shall be made in coordination with the interior contractor. 

Wherever required, the suitable frame required have to provided by the contractor for the 2’x2’ 

fixtures.  

 

8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false 

ceiling to make the cutout neatly and as per the desired lighting layout. Nylon line dori shall be 

used to ensure that all light fixtures are in a straight line 

8.5 If the works involves, some architectural features in the false ceiling, the contractor shall 

consult the interior contractor and SBI Engineers before installation of light fixtures, ceiling fans, 

laying of cables above false ceiling to avoid any damage or any hindrance to the proposed 

architectural features. 

9 EARTH STRIPS / CABLE TRAYS: 
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9.1 GI/COPPER STRIP LAYING: 

Before installation of GI and copper earth strip, the inspection shall be carried out to confirm size, 

quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for strip laying 

on the tray. Check wall and beam finishing before strip clamping on the wall and beam. Ensure 

that all Earth strip installation are straight. The earth strip route and size shall be confirmed/verified 

with approved earthing drawing. 

Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” type 

holding clamp for avoiding gap between two strips. GI strip fixing inside cable tray with using of GI 

nut bolt at every 5 mtr.interval. Clamps shall be fixed at an interval of1000mm. Copper to GI earth 

strip connection shall be done by using the bimetallic washer 

9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips at 

joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the joint 

area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip wherever 

accessible areas such as inside substation, all embedded portion etc. Welding joints are cleaned 

with wire brush and then coated with Galva brite. All paint, scale and enamel shall be removed 

from the contact before the earthing connections are made. All sizes of GI strips shall be fixed by 

using GI clamp, GI spacer, and 35x8mm GI screw with PVC nylon fasteners (PVC Grip). Clamps 

shall be fixed  at an interval of1000mm (in case of wall/slab).The earthing for Equipment shall be 

tapped from the main earth conductor/strip. Equipment earthing shall be done by GI nut bolting. 

Ensure GI nut bolt shall be fully tightened at equipment earthing. GI strip laid underground shall 

be at depth of 500mm below finished grade level. All joint below ground level shall be welded by 

two coats of bitumen paint. All connections to the grounding grid shall be made with earthing strip 

welded to the grid and bolted at equipment ends. All joints and cut ends shall be properly painted 

with galvabrite.  

9.3 CABLE TRAY INSTALLATION: 

Cable tray supports and cable tray material shall confirm the size, quantity and quality as per 

technical specification. Cable tray routes shall be cleared of any debris. Necessary cable tray route 

and supports shall be checked as per approved drawings. If required, make suitable size opening 

in the wall for cable tray entry into the building. All accessories used such as joint plate, nut, bolts 

with washer, bends, reducers, etc. used in cable trays shall be of the same manufacturer as that 

of the cable trays. Necessary Scaffolding shall be arranged wherever applicable. Throughout the 

work execution, safety standards shall be followed. 

Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route at 

the deck slab. After marking of supports location, drill the hole & install anchor fastener. Ceiling 

bracket and top hat section shall be fixed on anchor fastener. Install the threaded rod supports 

using with ceiling bracket as per approved drawing. Check the vertical and horizontal alignment of 

threaded rod support by spirit level. Supports shall be installed at spacing not exceeding 1.5 meters 

and all branches, bends, Endpoints supports shall be installed as shown on the approved 

drawings. Nylon line dori will be used to ensure that all supports are in a straight line. After the 

installation of supports install the proper size cable tray and check the alignment using of line 

dhori& Sprit level. Two lengths of cable tray shall be connected with the joint plate. Minimum 
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clearance shall be maintained between bottom of the tray and the ceiling. End cap to be provided 

at end cut portion of tray.  

10 CORE CUT: 

Core cut hole shall be carried out at the site as per the site requirement after consulting Civil 

Engineer. Ensure marking of core cut is in line of existing cut out at the floor above or below to 

have vertical alignment. If more than one Core cut is required, required spacing shall be provided. 

Centre of core cut to be drilled with drill machine to receive core bit of machine. This will avoid 

displacement of core machine bit. The Core cut Machine will be Fixed to Slab using Machine 

Clamp and anchor Fastener. Check that machine is firmed enough not to displaced from its 

location. Check the electrical supply and run the machine with minimal force. Maintain proper gaps 

between adjacent core cuts to allow pipe jointing in future. Upon completion of the core cut, protect 

the Core cut hole using the ply piece. 

11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING : 

11.1 The contractor shall give due notice to the Employer whenever any work like opening for 

the earth pits, underground laying of cables, concealing the conduit piping, cabling or any work is 

to be concealed in the wall/false ceiling/partitions or finished up or otherwise becoming 

inaccessible later on, in order that the work may be inspected and correct dimensions taken before 

concealing. 

111.2 If the Contractor has concealed the items without informing SBI Engineer, the same shall 

be opened up for measurement and made good to the original finishing at the contractor’s 

expenses. If the contractor refuses to do so, then the same will not be considered for measurement 

and no payment may be made for such materials.   

11.3 The contractor shall not execute any extra work other than the Bank’s or SBI written 

instruction. No works, for which rates are not specifically mentioned in the price bid, shall be taken 

up without written permission of the Bank/SBI.  

11.4 Should any dispute or differences arise after the execution of any work as to measurements 

etc., or other matters which cannot be conveniently tested or checked, the decision of SBI shall be 

accepted as correct and binding on the contractor. 

11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any 

other gadgets or supports required for the execution of the work at site and Bank will not provide 

or entertain such requests. 

LIST OF I.S. CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 

S.No. Description IS Code 

1.  EXTERNAL ELECTRIFICATION wiring installation (system 

voltage not exceeding 650V 

IS 732 – 1989 

2.  Graphical symbols used in Electro-technology art-XI-Electrical 

Installation buildings  

IS 2032-1969 
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3.  Fire safety of buildings (General) Electrical Installation IS 1646-1961 

4.  3 pin plugs and sockets IS 1293 

5.  Earthing IS 3043-1966 

6.  Fittings for electrical wiring IS 26671964 

7.  General and safety requirements for electric lighting fittings IS 1913-1969 

8.  Busbar ratings IS 8084-1976 

9.  On load change over switches IS 4064-1978 

10.  Panel shall comply with the latest Relevant Indian Standards and 

Electricity Rule and Regulations 

IS-13947-1993 

11.  The general construction shall for factory built assembled 

switchgear & control gear for voltage up to and including 1100 V 

AC 

IS-8623-1977 

(Part-1) 

12.  DBS IS-13947-1993 

13.  The general construction for factory built assembled switchgear & 

control gear for voltage up to and including 1100 V AC 

IS-8623-1977 

(Part-1) 

14.  The degree of protection shall be IP-42 for indoor application, IP-

55 for kitchen and IP-65 for outdoor application. 

 

15.  Conduits for electrical installations, Part 3: Rigid plain conduits of 

insulating materials. General requirements [ETD 14: Electrical 

Wiring Accessories]. 

IS 9537-3 (1983) 

 

16.  Fittings rigid non-metallic conduits [ETD 14: Electrical Wiring 

Accessories] 

IS 3419 (1989) 

 

REFERRED MAKE OF MATERIALS TO BE USED: 

Sno ITEMS BRAND NAME 

1.  

MCCB/MCB/RCCB/MCB 

DB  

L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND 

/HAVELLS 

2.  HT/LT CABLES L&T/UNIVERSAL / FINOLEX / POLYCAB / HAVELLS 

3.  CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/ 

4.  CABLE LUGS DOWELL/3D/JAINSON 

5.  CHANGE OVER SWITCH HPL/L&T/C&S 

6.  INDICATING METERS L&T/AE/IMP/MECO/CONZERV 

7.  RELAYS L&T/ GE/TELEMECANIQUE/AREVA 

8.  CT'S RESIN-CAST KAPPA/IMP/AE/KALPA 
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9.  SELECTOR SWITCHES L&T/SIEMENS/KAYCEE 

10.  FRLS WIRES RR KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI 

11.  MODULAR SWITCHES 

ANCHOR/LEGRAND/ 

HONEYWELL/HAVELLS/SCHNIDER 

12.  PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 

13.  CASING / CAPPING CLASSIC/ MODI/SUDHAKAR 

14.  LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS 

15.  EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS 

16.  CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA 

17.  ACB L&T/SIEMENS/ SCHNEIDER/ ABB  

18.  CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB 

19.  CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO 

20.  

BUS BAR SUPPORT 

SYSTEM (SMC SHEETS) POWERMAT/L&T/C&S/LEGRAND 

21.  BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S 

22.  M S CONDUITS BHARAT / ZINDAL/ 

23.  CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS 

24.  

CAT-6/TELEPHONE 

CABLES D-LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE 

25.  LAN SWITCHES I/O PORT CISCO/D-LINK/ JUNIPER/LEGRAND 

26.  NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON 

27.  ACs O-General/Mistubishi/Hitachi/Daikin/Bluestar 

 Important: Please Tick (/) the make of materials considered in the Tender. 
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PRICE BID 

ESTIMATION FOR ELECTRICAL WORKS RELATED TO VRF ACS AT CMP 

sl No Description Unit Qty 
Unit 
Rate 

Total 
Amount 

1 

"DISTRIBUTION PANEL: 
 Fabrication, Supply, installation, Testing 
and Commissioning of 3 phase and neutral 
415V, 4 wire, free standing floor mounted 
M.V panel made out of 14SWG MS sheet 
after seven tank process and painting with 
epoxy powder coating. The panel shall 
consist of suitable rating TPN Aluminium 
busbar (at the rating of    1.0A/ sq.mm) 
supported with DMC/ SMC barriers and 
colour coded with heat shrinkable sleeves. 
The metering shall be provided as specified. 
The panel shall have short circuit 
withstanding capacity of minimum 50KA and 
consist of switchgear details mentioned as 
below. The panel shall be got fabricated with 
CPRI test certificate and OEM or their 
channel partners only.  The size of all panel 
mounting meters shall be 96 X 96 MM. The 
panels shall be mounted on U channels 
including supply and fixing of the same.        

  

OUTDOOR TYPE PANEL (IP65 floor 
mounting, dust and vermin proof) 
supply and installation of  
630A 4P 36KA Microprocessor based MCCB 
with vary deep extendable handle-1no input 
100A 36KA 4P MCCB with very deep 
handle-12no 
 in a fabricated outdoor type enclosure. The 
scope of work includes supply & fixing of     
(1) MFM LCD meter Cl 0.5S with RS485-1no 
(2)3Ph LED Voltmeter Cl 0.5-1no 
(3)3Ph LED Ammeter Cl 0.5   -1no 
(3) LCD KWH meter- 2no 
(4) R,Y,B, ON, OFF, TRIP INDICATING 
LAMPS with protection MCBs- 1 set      
 complete the work as directed by the Bank. 

No 1   

2 

Supply , concealing and fixing of following 
DBs. The scope of work includes bring back 
to original finish of the wall       
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2.1 

DBs in Electrical Room 
3 phase 6 way  TPN DB-VTPN 
DPX³ 160 MCCB DB's IP 43 - #IK 09 with 
metal  Double door:- 
(1) 100A,25KA, 4P, MCCB-1 no   
(2) 63A,3P, MCB- 06 NO 

No 1   

2.2 

AC IDU DBS 
4 way ETPN DB's for DX³ MCB, Isolator, 
RCCB and RCBO IP 43 - #IK 09 with Double 
door. 
(1)63A,4P, MCB-1no 
(2)6-32A SP MCB-12 NO No 5   

2.3 

AC IDU DBS 
6way ETPN DB's for DX³ MCB, Isolator, 
RCCB and RCBO IP 43 - #IK 09 with Double 
door. 
(1)63A,4P, MCB-1no 
(2)6-32A SP MCB-18 NO No 1   

3 

CABLES 
Supply,Laying, Testing and commissioning 
of 1.1 KV grade XLPE insulated armoured 
alluminium/copper conductor cable of the 
following  size    including laying in trenches, 
cable trays, on wall including claming and 
including   etc complete as per IS 7098 - Part 
1 - 1983.        

3.1 2R* 3.5 C* 150 sqmm AL armoured cable Rmt 130   

3.2 4C *4 SQMM CU armoured cable Rmt 180   

3.3 3C *1.5 sqmm CU armoured cable Rmt 950   

3.4 

5C *16 sqmm copper flexible cable from AC 
DB to AC ODU(30HP) in a suitable C PVC 
pipe  Rmt 60   

3.5 
5C *10 sqmm copper flexible cable from AC 
DB to AC ODU(18HP) in a suitable CPV pipe Rmt 33   

4 

TERMINATIONS: 
Termination of  the following cables with 
double compression(DC) cable glands  
and also with suitable size 
alluminiumn/copper  lugs including supply 
and fixing of Lugs.        

4.1 2R* 3.5 C* 150 sqmm AL armoured cable No 4   

4.2 4C *4 SQMM CU armoured cable No 8   

4.3 3C *1.5 sqmm CU armoured cable No 82   

5 Earthing:       
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5.1 

GI EARTHING: 
Providing independent earthing for important 
equipment with 40 mm dia "B" class 2.5m 
long G.I pipe and 19mm dia "B" class G.I 
pipe of 0.3 mtr. Long connected with reducer 
providing G.I. funnel with mesh enclosed in 
C.C. Chamber of 400mm x 400 mm x 400 
mm with RCC slab cover duly providing 
staggered holes filling with salt and charcoal 
from the bottom of the pipe giving earth 
connection from electrode through G.I. strip 
2 runs of 50 x 6 mm x 3000 mm length with 
all accessories and labour charges 
complete, as per IS specifications 732/1982 
(part II) No 2   

5.2 

supply and laying of 50mm*6mm hot dipped 
GI flat. The scope of work includes painting 
with 2 coats of red oxide and one coat of 
green paint Rmt 150   

5.3 

supply and laying of 25mm*3mm hot dipped 
GI flat. The scope of work includes painting 
with 2 coats of red oxide and one coat of 
green paint Rmt 200   

Total  

Discounts if any  

Grand Total  

 

NOTE:     Above quoted amount shall be excluding GST.  

GST will be paid extra as applicable. 


