| Tender ID | SBIAHM/GAQ4/04/2025 |

STATE BANK OF INDIA

INVITES ONLINE E-TENDERS

FOR

PROPOSED AIRCONDITIONING WORK OF
DHANSURA BRANCH, DHANSURA

GROUND FLOOR AT DHANSURA.

FROM
THE AIRCONDITIONING CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE
AS PER THE LIST ENCLOSED

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BIDAND ONLINE SEALED PRICE
BID: 10-03-2025, RBO-4, NADIAD by 3:00 PM

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE
FORM.

PART — A: TECHNICAL BID

TENDER SUBMITTED BY:

NAME : Assistant General Manager

ADDRESS : Regional Business Office-4, Shivalik Complex.
Nadiad

DATE

Architect:

MAHESH DESAI

10-B, 11th Floor, Sumeru,
Near Parimal Under pass &Suvidha shopping centre,
Paldi, Ahmedabad 380 007



M:9825490658maheshdesaid7@gmail.com

NOTICE INVITING TENDERS

SBI invites E-tender through its Architect M/s.MAHESH DESAI‘Online e-tenders in two bid system
l.e. online technical bid and online sealed price bids” from the SBI Empaneled Air-conditioning

contractors of Ahmedabad Circle for Airconditioning works of SBI, DHANSURA
BRANCH,DHANSURA. Please note that there will be no reverse auction conducted.
The details of tender are as under:
S.No. Description
1. Name of work AIRCONDITIONING WORK OF SBI AT DHANSURA
BRANCH, DHANSURA
2. Nature of Work AIRCONDITIONING.
3. Time allowed for completion 14 (Fifteen) Days from date of acceptance of work
order or handing over of site whichever is later.
4, Tender Fees NA
5. Earnest Money Deposit Rs. 3,800.00 by means of Demand Draft / Pay Order
(Valid for a period of 90 days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of State Bank of
India, payable at NADIAD. [Those registered
with MSMEUDYAM need not submitted
EMD. Instead DD, Valid MSME UDHYAM
certificate shall be uploaded]
6. Initial Security Deposit 2% INCLUDING EMD
7. Total Security deposit 5.0% of the final bill amount
8. Start and end date for downloading of 28-02-2025 to 10-03-2025 at
tender documents form Bank’s website| www.sbi.co.inunder<Link><SBlI in the  news
>procurement news.
9. Last date & time for 10-03-2025by 3:00 PM
submission of on-line technical bid,
EMD and online Sealed Price Bid
10. Address at which EMD & ProcessThe Assistant General Manager,
compliance form has to be submitted. (State Bank of India, RBO-4,
Shivalik Complex, Near railway crossing,
Petlad road, Nadiad-387001.
1 Date and time of opening of technical 10-03-2025at 3:30 PM
bid & Online sealed Price Bid at SBI
address mentioned at Sr. No.10
12. [E-Tendering will be conducted by our M/s. Antares Systems Limited, Bangalore,
approved e-tendering consultant Contact No 91 80 40482000; 91-80-40482114
CELL :91-9674758719, 9674758720
12. Liquidated Damages 0.50% of contract amount per weeks subject to max.
5% of contract value or final bill value.
13. | Rates Rates quoted shall be inclusive of all existing &

future (including variation) taxes, duties, levies,
royalties, transportation, other incidental charges,
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WCT etc. PVA & PVA Clause shall not be
applicable.

Note: GST will be paid Extra as per Applicable
norms.

If any tenderer puts any condition/anything/any
taxes extra over and above their quoted rates the
tender shall be summarily rejected.

14. Defects liability period 12 Months from the date of Virtual Completion

15. | Validity of offer 90 days from the date of opening of Price-bid

16. | Value of Interim Certificate No Interim payment will be paid. [No advance on
materials / plant / machinery or mobilization advance
shall be paid underany circumstances]

17. |Insurance The contractor shall obtain all necessary insurance
policies as per the governing laws applicable at the
centre& shall be required to produce the original policy
of Insurance & receipt of the premium as applicable in
the matter to the Architect/Bank.

18. Water and Electricity If contractor is permitted to use SBI source of water & electricity, the
SBI will recover @ 0.5% of contract amount from the final bill off
contractor. However further distribution & extension & light
fixtures etc. with required MCB switches, switch boards, lamp,
tube etc. shall be arranged by the contractor at their own cost
within the accepted tender amount.Bank will recover 0.5% of|
the final bill_amount towards consumption of water &
electricity.

19 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the
news<Procurement News>. It shall be responsibility of the contractor to timely submit the
technical and financial bid. SBI, in no case shall be responsible for site issues/ delay in tender
submission.

20 | The contractor shall read and understand each page of the tender document thereby ensuring
the number and sequence of all pages.

21 No conditions other than mentioned in the tender will be considered, and if given they will have
to be withdrawn before submission of final quote; else their bid will be rejected.

22 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

23 [Tenders received without EMD & Process compliance form shall be summarily rejected and such

tenders shall not be allowed to participate in the Price bid process/ rejected/ not considered.

24 |n case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time.

25 | SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

26 | The Bank will place order as per its requirement and quoting minimum rate for any category
does not provide any guarantee for receiving order for that item by the firm who quotes lowest
rates.

27 | Bank reserves right to cancel any / all tender sat any stage without assigning any reasons.

28 | The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no
claim for revision of rates or other condition if his tender is accepted in parts.

29 In case the date of online tendering is declared as a holiday, the online tendering will be

conducted on the next working day at the same time.
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SBI reserves the right to accept or reject any or all the tenders without assigning any reason
whatsoever. For any clarification regarding E-Tendering procedure, System requirements etc
please contact M/s. Antares Systems Limited, Bangalore, whose address is mentioned in
the NIT.

31 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of delay
in submission due to EMD, slow internet connectivity, system failures etc.

32 Maxirmum-70% of bill amount {Certified by Architect) will be_given as ad-F

Yours Faithfully,

For and on behalf of SBI)

The Assistant General Manager,

State Bank of India, RBO-4,

Shivalik Complex, Near railway crossing,
Petlad road, Nadiad-387001.




LIST OF EMPANELLED AIR — CONDITIONER CONTRACTOR UPTO RS. 5.0 LAKH

SR.NO. | NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID

1. Patel Electrical, 9374754747 / 9825088095
1/A, AStha Complex, Sanskar Mandal Chowk, | Patelelectricals55@gmail.com
Bhavnagar - 364001

2. Power Control 9327030790
158, Sursarthi Complex, B/.h. Rudra Complex, | infor@powercontrol.com
Ambawadi, Ahmedabad - 6

3. Cool Air Enterprise, 9426165786
Opp/ 13 Ramnathpara, Garbi Chowk, Rjkot - Coolair52@gmail.com

360001

LIST OF EMPANELLED AIR — CONDITIONER CONTRACTOR UPTO RS. 10.0 LAKH

SR. NO. | NAMEOF CONTRACTOR & ADDRESS | CONTACT NOS. & EMAIL ID

1 Prince Enterprise, 60 & 156, Maruti (M) 9979861449
Plaza, Nr. Vijay Park, BRTS, Krishnagar, | Princeenterprise18@gmail.com
Ahmedabad - 382345

2. Relaax Air, 9, Premier Shopping Center, | 9824216799,
Opp. Syndicate Bank, Nr. Mizapur Court, | Relaxair_9824216799@yahoo.in
Mirazapur Road, Ahmedabad -01

3. Shaina Cooling Systems, 1759, Nr.. Shah | 9898140380
E AlamRestarurant, Gayakwad Haveli Shainacs2007 @hotmail.com
Road, Raikhad, Ahmedabad - 380001

4. Swastik Engineers, 91 Ajanta 9724800027
Commercial Centrer, Nr. Income tax swastikhvac@gmail.com
Circle, Income tax, Ahmedabad 380006

5. Maimoon Cooling Agent &Electrionics 9824602152
Appliances, 2 / 3857, Relax Aparftment, Maimoonsales52@gmail.com
Healdiya Sheri, Nr. Mahaveer Hospital,
Sangrampura, Surat

6. S M Enterprise, 23, Central Government | 8401497038, 9879562994
Housing Society, New Sama Road, Smenterprise1014@gmail.com
Vadodara

7. Shree Maruti Air Service, SB 42, 9998486570
Paradise Complex, Sayajigunj, Vadodara | Shreemarutiacservice2014@gmail.com
- 390020

8. MD Aircon, A 116, Ashwamegh Complex, | 9825592980
Opp. SayajiVihar Club, Rajmahal Road, mdaircon@gmail.com
Vadodara - 3900001

9. Mahadev Electric, 101, Shanti Complex 9824509312
Kotak Street Sanganya Chowk, Rajkot - 1 | Hirenkanabar54@yahoo.com

10. Real Enterprise, 104, Panchshit Plaza, 9825189029 / 9825386262

Kotechanagar Main Road, Nr. Kotecha
School, Opp. Amin Marg, Rajkot - 360005

Realenterprise97@gmail.com

11.

Shah Associate Opp. LaxmiBhuvan, New
Station Road, BhujDist Kutch 370001

9825228305
Shahassociate1@gmail.com




LIST OF EMPANELLED AIR — CONDITIONER CONTRACTOR UPTO RS. 25.0 LAKH

SR. NO. | NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID
1. Pronify Trunkey Solutions, 9833889913
23E, Laxmi Industrial Estate, Ne Link proinfyturnkeysolutions@gmail.com
Ropad, Andheri (west) Mumbai - 400053
2. CanceptMarketiing 9825041848 / 9909031848
Payal Park Society, Near TVS Motors, Opp. | info@concept.net.in
Central Excise Building, B/.h. Subharnpura
Garden, Vadodara 390023
3. HCP Enterprise 8849696150
A/B, SomeshwarTenament, Opp, hcpenterprise@gmail.com
NishanVidyalay, Arjun Ashram Road, Ranip
Ahmedabad - 382480
4, Sharda Refrigeration 9426261853

35, Surya Darshan Complex, Rubber
Factory Circle, Bhavnagar

shardarefrigeration@haoo.co.in

LIST OF EMPANELLED AIR — CONDITIONER CONTRACTOR UPTO RS. 50.0 LAKH

SR.NO.

NAMEOF CONTRACTOR & ADDRESS

CONTACT NOS. & EMAIL ID

1

System Designing,
102 Aggam Complex, Nr. Telephone
Ecchange, Vasna, Ahmedabad

9825024651
Sdesign_trs@yahoo.com

LIST OF EMPANELLED AIR — CONDITIONER CONTRACTOR UPTO RS. 100.0 LAKH

SR.NO. | NAMEOF CONTRACTOR & ADDRESS | CONTACT NOS. & EMAIL ID
1 Parnam HVAC Engineering Pvt. Ltd. 9979866401
A405/406, Neelkanth Palace, 4™. Floor, pranamhvac@gmail.com
Nr. Seema Hall, 100 Ft Anandnagar
Road, Satellite, Ahmedabad 380015
2. Chill Air system 9825603471 / 9825083471
1 & 2 Induchacha House, Chhani Road, | chillairsystems@gmail.com
Jakat Naka Baroda - 390002




STATE BANK OF INDIA

FORM TENDER
To,
The Assistant General Manager,
State Bank of India, RBO-4,
Shivalik Complex, Near railway crossing,
Petlad road, Nadiad-387001.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having visited and examined
the site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, I/We hereby offer to execute the works
specified in the said memorandum at the rates mentioned in the attached Schedule of
Quantities and in accordance in all respects with the specifications, design, drawings and
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as
are provided for by, and in all other respects in accordance with such conditions so far as
they may be applicable.

MEMORANDUM

Description of work

Proposed Air conditioning works at SBI, DHANSURA|
BRANCH, DHANSURA

Earnest Money

Rs. 3,800.00 by means of Demand Draft / Pay Order (Valid for
a period of 90 days from the last date of submission of the
tender) from any scheduled Nationalized Bank drawn in
favour of State Bank of India, payable at NADIAD.[Those
registered with MSMEUDYAM need not
submitted EMD. Instead DD, Valid MSME
UDHYAM certificate shall be uploaded]

Percentage, if any, to be deducted from Bills
and total amount to be retained

10%from-Running-Bills,—subject-to-maximum-Total

Time allowed for completion of the Works from
3 dayS after the date of written order or date of
handing over of the site (whichever is later) to
commence the work

30 days

Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree
that suitable action shall be initiated against us by SBI. This may also include debarring of

my empanelment for an year or so.
1) Our Bankers are: i)

The names of partners of our firm are: i)

Name of the partner of the firm Authorized to sign

Or

i

(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)

Yours faithfully,



Signature of Contractors.

Signature and addresses of Witnesses i)



SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED AIR CONDITIONING WORKS AT SBI, DHANSURA
BRANCH, DHANSURA

Business rules for E-tendering:

1. Only AHMEDABAD CIRCLE empaneledAIR CONDITIONINGcontractors under appropriate
category who are invited by the project Architect/SBI shall only be eligible to participate.

2. SBI will engage the services of an E-tendering service provider who will provide necessary
training and assistance before commencement of online bidding on Internet.

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to
enable them to contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

5. Contractors have to send by email, the compliance form in the prescribed format (provided
by service provider), before start of E-tendering. Without this the vendor will not be eligible to
participate in the event.

6. The Contractors will be required to submit the various documents in sealed Envelope to the
office of SBI at the address mentioned hereinbefore by the stipulated date i.e. ( (2) Demand
Draft of specified amount of EMD (Contractors not submitting any one or more documents
shall not be eligible to participate in the on-line price bidding.

7. E-tendering will be conducted on schedule date &time.

8. The e-tendering will be treated as closed only when the bidding process gets closed
in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems
Limited, Bangalore, has been engaged by SBI an authorized service provider. Please go
through the guidelines given below and submit your acceptance to the same along with your
Commercial Bid.

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore,
on pre-specified date. While the Contractors shall be quoting from their own offices/ place of
their choice, Internet connectivity and other paraphernalia requirements shall have to be
ensured by Contractors themselves. In the event of failure of their Internet connectivity, (due
to any reason whatsoever it may be) it is the bidders’ responsibility

In order to ward-off such contingent situation bidders are requested to make all the
necessary arrangements/alternatives such as back—up power supply whatever required so
that they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-
tendering cannot be the cause for not participating in the E-tendering. On account of this the
time for the E-tendering cannot be extended and SBIl is not responsible for such
eventualities.

M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s),
without any cost to you. They shall also explain you all the Rules related to the E-tendering.
You are required to give your compliance on it before start of bid process.

1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian
currency & Unit of Measurement will be displayed in Online E-tendering.



(f)

BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI
their appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document
and shall not be subjected to any change whatsoever.
Procedure of E-tendering:

. Online E-tendering:

The hard copy of the Technical as well as Price Bid is available on the Bank’s website during
the period specified in the NIT.

Online e-tendering is open to the empaneled bidders who receive NIT from the Architect and
qualified for participating in the price bidding as provisions mentioned hereinabove through
SBI approved Service Provider.

The Price-Bid shall be made available online by the Service Provider wherein the contractors
will be required to fill-in rates

The Contractors are advised not to wait till the last minute to submit their online item-wise
quote in the price bid to avoid complications related with internet connectivity, network
problems, system crash down, power failure, etc.

It is mandatory to all the bidders participating in the price bid to quote their rates for each
and every item.

In case, contractor fails to quote their rates for any one or more tender items, their tender
shall be treated as “Incomplete Tender’ and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password
by M/s. Antares Systems Limited, Bangalore, . The Bidders are requested to change the
Password after the receipt of initial Password from M/s. Antares Systems Limited,
Bangalore, . All bids made from the Login ID given to the bidder will be deemed to have
been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified.
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute
the work at the quoted bid price. In case the L1 Bidder backs out or fail to complete the work
as per the rates quoted, SBI shall have the liberty to take action as deemed necessary
including de-paneling such contractors and forfeiting their EMD and imposing heavy penalty
to contractor to recover the losses occurred to the Bank.

At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on
award of Contract shall be final and binding on all the Bidders.

SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering,
without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the site
irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.
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10. OTHER TERMS &CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price manipulation of
any kind directly or indirectly by communicating with other suppliers/ bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other
party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole
discretion.

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not
have any liability to Bidders for any interruption or delay in access to the site irrespective of
the cause.

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not
responsible for any damages, including damages that result from, but are not limited to
negligence.

SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held
responsible for consequential damages, including but not limited to systems problems,
inability to use the system, loss of electronic information etc.

N.B.

-All the Bidders are required to submit the Process Compliance Statement (Annexure-Il) duly
signed to M/s. Antares Systems Limited, Bangalore,

All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.
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3)

4)

9)

6)

PROCESS COMPLIANCE STATEMENT (ANNEXURE II)
(The bidders are required to print this on their company’s letter head and sign, stamp before

e-mailing)

To,

M/s. Antares Systems Limited, Bangalore,

#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India

E-mail :kushal.b@anataressystems.com
Contact No.- 91 - 9674758719, 9674758720

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE
ONLINE E-TENDERING FOR PROPOSED AIR CONDITIONING WORKS AT SBI,
DHANSURA BRANCH, DHANSURA.

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document
This letter is to confirm that:

The undersigned is authorized representative of the company.
We have studied the Commercial Terms and the Business rules governing the E-tendering

as mentioned in RFP of SBI as well as this document and confirm our agreement to them.
We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards, Date:

Signature with company seal Name:

Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on
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2.2

2.3
3.0
3.1

SECTION -1
INSTRUCTIONS TO THE TENDERERS

Scope of Work

Sealed Tenders are invited by M/s. Sonal Hitesh Parikh for and behalf of State Bank of India for
the work of AC works At SBI Dhansura BRANCH,

Site and Its Location

The proposed work is to be carried out at_ Dhansura BRANCH,

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in tenderconsisting
the following documents and the most workman like manner,

Instructions to tenderers

General Conditions of Contract

Special Conditions of Contract

Additional Conditions for Electrical Installation

Technical Specifications

Drawings

Priced Bid

The above documents shall be taken as complementary and mutually explanatory of one

another but in case of ambiguities or discrepancies, shall take precedence in the ordergiven below

VVVVYVYYVYY

Price Bid

Technical Specifications

Additional Conditions for Electrical Installation
Special Conditions of Contract

General Conditions of Contract

Instructions to Tenderers

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all information
and data which may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself
regarding the availability of water, power, transportand communication facilities, the character

quality and quantity of the materials, labour,the law & order situation, climatic conditions local
authorities requirement, traffic regulations etc;

VVVVYVYVYY

The tenderer will be fully responsible for considering the financial effect of any or all thefactors while
submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs.3,800/-in the form of DemandDraft
or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded within 21 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit



The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD
by means of D/D drawn in favour of State Bank of India within a period of 15days of acceptance

of tender.
6.0 Security Deposit
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the

form of initial security deposit which includes the EMD. Balance 3% shall be deducted from the
running account bill of the work at the rate of 10% of the respective running account bill i.e.
deduction from each running bill account will be 10% till total 3%of contract value is reached. 50%
of the total security shall be paid to the contractors onthe basis of architect’s certifying the virtual
completion. The balance 50% would be paidto the contractors after the defects liability period as
specified in the contract.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

6.3 Additional Security Deposit:- Additional Security deposit (ASD)/Additional performanceGuarantee
(APG) shall be applicable if the bid price is below 7.5 % of the estimated costput to tender. The
amount of such ASD/ APG shall be the difference between 92.5 % ofestimated cost put to tender
and the quoted price.

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 15 days from the receipt of intimation of
acceptance of his tender by the Bank. However, the written acceptanceof the tender by the Bank
will constitute a binding agreement between the Bank and successful tenderer whether such
formal agreement is subsequently entered into or not.

8.0 Completion Period: The time period allowed for completion of the project shall be _30 days /
menths from the date of commencement of work or 15 days from the date of
issuance of work order, whichever is earlier.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the
date of opening price bid. If the tenderer withdraws his/her offer during the validity period or
makes modifications in his/her original offer which are not acceptance to the Bank without
prejudice to any other right or remedy the Bank shall be at liberty toforfeit the EMD.

10.0 Liquidated Damages
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contractvalue.

11.0 Rates and Prices
1.1 In case of item rate tender
11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of

discrepancy between the rates quoted in words and figures the unit rate quotedin words will
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item when
it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication ofunit rate
and the quantity the unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the
tenderers quote their rates for such items those rates will be ignored and will not be considered
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11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the
tenders would be evaluated as per the original unit and the contractor wouldbe paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting oroverwriting
shall be duly attested by him.

11.1.5 Each page shall be totaled and the grand total shall be given.
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,efc.

GENERAL & IMPORTANT NOTES

GENERAL NOTES:
Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be as

(i)

per relevant IS codes.

Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank before
using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for
arbitration.

The Architects have their specific role / duties / rights as defined in these tender documents. However, in the
event of any dispute arising out of differences between the opinions of the Architects and also their role/
duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and shall not
be open to arbitration.

The Contractor will extend full co-operation, support and all required assistance to Architect /
Bank
for discharging their duties and responsibilities efficiently and effectively.

The contractor has to supply and adhere to the specific makes and specifications of all the items,
which are mentioned in the separate list of approved makes. Any work found not as per the tender
specifications and list of approved the contractor has to replace the same without any delay. The
contractor is instructed of get approval of all the materials to be used on this site before starting the
work. He should provide different sample of material for approval, before execution of work.

All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual
measurement at site and billing shall be done as per the actual measurement of the work done at site.

Work has to be got executed at site in coordination with various agencies working at site.

The contractor is instructed to get the approval of the materials to be used on this site before starting the
work. He shall provide different sample of materials for approval before execution of the work

All material has to be used in full size/length only. Joints should be avoided as far as possible.

Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the
shape area only.

Making various levels & line out for total layout on site for the items in scope of the work shall be done by
the contractor at his own cost.



(xiv)  MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor.
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.

2. IMPORTANT NOTES:

(i) The contractor’s qualified & authorized representative shall remain on site during the entire
execution process for coordination with various agencies / Architect / Bank & execution of work.

(ii) If the assigned work is in running/working Branch, the contractor should have executed the site
erection work in odd hours, Holidays and Sundays.

(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver the same to the
site at appropriate time as instructed by the Architect/BMs/Bank Officials.

(iv)  The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location
beyond the limit as approved by the local authority.

(v) Hidden measurements: - It is contractor's responsibility to get the measurement checked
immediately on completion of such items. This shall be done before finishing the same The
Architect shall be provided with such details well in advance so that the other work is not  held
up due to last moment action.

(vij  Before starting the work at site, the contractor shall mark out the plan & levels of the false ceiling,

partitions etc. in coordination with other agencies on site.

vii) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery,
Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind
of taxes. However, the GST will be paid extra as applicable as per actual.

viii)  The entire job shall be executed in total coordination with the other agencies working on the
project & also with landlord, Branch Manager and Bank officials etc.
ix) Architect of the project shall be kept informed about the progress of the work at various  stages.

X) The contractor shall arrange on his own for lighting & plug point with socket & electrical ~ wiring,
DB's etc. required during entire execution process. However, supply at point shall be provided by the
bank / landlord

(xi)  Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank

xii)  BILLING PROCESS:
The contractor/Architect should take care of the following while submitting the final Bill

The Final Bill Should Contain: -

a) Abstract in tender BOQ format only.

b) Schedules for detailed measurement sheet for all items (in detailed break up).
¢) original insurance policies as per tender terms and conditions.

d) Completion certificate issued by the concerned Architect.

e) Inspection & completion certificates for all types of false ceiling.



f) Test report for Toughened Glass.

g) Copy of LOA etc.

h) All documents shall carry contractor's signature & seal with address. - All documents shall be
submitted in 1 + 1 copies.

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format).

j) The contractor shall submit the purchase bill copy of major items used in the project.

k) That extension of time, if any, beyond scheduled date of completion has been granted by the
Competent Authority.

I) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the
work from the original manufacturer/authorized dealers/distributors.

m) If any advances paid during the execution of the work.

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims"

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from
the Competent Authority to be attached with the Final Bill

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER)
ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS
SEAL

GENERAL CONDITIONS OF CONTRACT

1.0 Definitions

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement
executed between State Bank of India (Client) and the contractor, together with the documents referred therein
including these conditions, the specifications, designs, drawings and instructions issued from time to time by the
Architects/Bank and all these documents taken together shall be deemed to form one contract and shall be
complementary to one another.

a. In the contract the following expressions shall, unless the context otherwise requires, have the meaning
hereby respectively assigned to them.

i. ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of IndiaAct 1955,
having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at
and includes the client’s representatives, successors and assigns.
‘Architects/Consultants’ shall mean M/s Mahesh Desai
i ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions
to the contractors.

ii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking
the works and shall include legal personal representative of such individual or the composing the firm or
company and the permitted assignees of such individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work”



and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, temporary
supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder and work to
be done by the contractor under the contract.

iv. ‘Engineer’ shall mean the representative of the Architect/consultant.

V. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer andreferred to
in the specifications and any modifications of such drawings as may be issued by the Engineer from
time to time ‘Contract value shall mean the value of the entire work as stipulated in the letter of
acceptance of tender subject to such additions thereto or deductions there from as may be made under
the provision herein after contained.

Vi. ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as
may time to time be furnished or approved by the architect/ consultant “Month” means calendar month.

Vi, “Week” means seven consecutive days.
viii. “‘Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

CLAUSE
Total Security Deposit
Total Security deposit comprise of :

a) Earnest Money Deposit : 3,800/-.
b) Initial Security Deposit : 2% including EMD
¢ ) Retention Money . As per clause no. 1.4 of General Conditions

d ) Additional Security Deposit

a)  Earnest Money Deposit :

The tenderer shall furnish EMD of Rs 3,800/-. in the form of Demand draft or bankers cheque drawn in favour of
State Bank of India, on any Scheduled Bank. No tender shall be considered unless the EMDis so deposited in the
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon
after the decision to award the contract is taken withoutinterest. The EMD shall stand absolutely forfeited if the tenderer
revokes his tender at any time duringthe period when he is required to keep his tender open acceptance by the SBI or
after it is accepted by the SBI the contractor falls to enter into a formal agreement or fails to pay the initial security
depositas stipulated or fails to commence the work within the stipulated time.

b) Initial Security Deposit (ISD)
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. excluding
EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and shall be deposited within 15 days
from the date of letter of acceptance of tender.

c) Retention Money

Besides the ISD as deposited by the contractor in the above said manner the retention money shall be deducted
from the running account bill at the rate of 10% of the gross value of work done by the contractor and claimed in
each bill provided the total security deposit i.e. the ISD plus Retention Moneyshall both together not exceed 5% of
the contract value. 50% of the total security deposit shall be refunded to the contractor without any interest on
issue of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end of defects liability period
provided the contractor has satisfactorily attended to all defects in accordance with the conditions of contract
including site clearance.

d)  Additional Security Deposit:-

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if thebid price is
below 7.5 % of the estimated cost put to tender. The amount of such ASD/ APG shall be the difference between



92.5 % of estimated cost put to tender and the quoted price.

Language Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or
between the drawings and specifications etc, the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.
ii) Between the written or shown description or dimensions in the drawings and the

corresponding one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills ofquantities
of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shallprevail.
V) Between the duplicate/subsequent copies of the tender, the original tender shall betaken as
correct.
4.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the
architect/consultant. The architect/consultant at the directions of the Bankfrom time to time issue further drawings
and/or written instructions, details directions and explanations which are hereafter collectively referred to as
Architect’'s/Consultant’s instructions in regard to : the variation or modification of the design, quality or quantity of
work or the addition or omission or substitution of any work, any discrepancy in the drawings or between the BOQ
and/or drawings and/orspecifications, the removal from the site of any material brought thereon by the contractor
and the substitution of any other materials thereof, the demoalition, removal and/or re-execution of any work
executed by him, the dismissal from the work of any person employed/engaged thereupon.

5 (i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the
architect by registered post or otherwise depositing at the address of the contractor as given in the tender to
enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a binding contract between the SBI and the contractor.

5 (i) Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be
bound to implement the contract and within fifteen days thereof he shall sign an agreement ina non-judicial stamp
paper of appropriate value.

6.0 Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultantsare the
properties of the SBI. They are not to be used on other work.

7.0 Detailed drawings and instructions

The SBI through its architects/consultants shall furnish with reasonable promptness additional instructions by
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable
there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programmeschedule
indicating therein the date of start and completion of various activities on receipt of the workorder and submit the
same to the SBI through the Architect/Consultant.




Copies of Agreement

Two copies of agreement/tender document duly signed by both the parties in a non-judicial stamp paper of Rs
500/- with the drawings shall be handed over to the contractors.

8.0 Liquidated Damages
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the work and
clear the site including vacating their office on or before the contracted or extended dateor completion without
justification in support of the cause of delay, he may be called upon without prejudice to any other right of
remedy available under the law to the SBI on account of such breach topay a liquidated damages at the rate of
0.5% of the contract value per week subject to a maximum o0f5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools,
equipment transportation and any other facilities that are required for the satisfactory execution and completion
of the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall
be best quality. The contractor shall at all times enforce strict discipline and good order among his employees
and shall not employ on the work any unfit person oranyone not skilled in the work assigned to him. Workman
whose work or behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from
the site immediately.

10.0 Permits, Laws and Regulations
Permits and licences required for the execution of the work shall be obtained by the contractor at his own
expenses.

The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the
contractor. If the contractor observes any discrepancy between the drawings and specifications, he shall
promptly notify the SBI in writing under intimation of the Architect/Consultant. If the contractor performs any act
which is against the law, rules and regulations he shall meet all thecosts arising there from and shall indemnify
the SBI any legal actions arising there from.

11.0 Setting out Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and
for the correctness of the positions, levels, dimensions, and alignment of all parts thereofand get it approved by the
architect/consultant before proceeding with the work. If at any time any error in this respect shall appear during
the progress of the works, irrespective of the fact that the layout had been approved by the architect/consultant
the contractor shall be responsible for the sameand shall at his own expenses rectify such error, if so, required to
satisfaction of the SBI.

12.0 Protection of works and property
The contractor shall continuously maintain adequate protection, of all his work from damage and shallprotect the
SBI's properties from injury or loss arising in connection with contract. He shall make good any such damage,
injury, loss due to his fault or negligence except which are due to causes beyond his control.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all
precautions for safety and protection of his employees on the works and shall comply with all applicable
provisions of Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property of about or adjacent to his place of work. The contractor shall take insurance covers as per
clause 24.0 at his own cost. The policy may be taken in joint namesof the contractors and the SBI and the original
policy may be lodged with the SBI.



13.0 Inspection of Work

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access tothe work
site and/or to the workshop, factories or other places where materials are lying or from wherethey are obtained
and the contractor shall give every facility to the SBI, Architect/Consultant and theirrepresentatives necessary for
inspection and examination and test of the materials and workmanship.No person unless authorized by the
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on the work at any time.
The proposed work either during its construction stage or its completion can also be inspected by the Chief
Technical Examiner’s organization a wing of Central Vigilance Commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directlyentrust and
engage or indirectly transfer assign or underlet the contract or any part or share thereof orinterest therein without
the written consent of the SBI through the architect and no undertaken shall relieve the contractor from the
responsibility of the contractor from active superintendence of the workduring its progress.

15.0 Quality of Materials, Workmanship & Test

(i) All materials and workmanship shall be best of the respective kinds described in the contract and in
accordance with Architect/Consultant instructions and shall be subject from time to time to such tests as the
architect/consultant may direct at the place of manufacture or fabrication or on the site oran approved testing
laboratory. The contractor shall provide such assistance, instruments, machinery,labour and materials

(i) Samples

(iii) Al samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the
contractor without any extra charges. If certain items proposed to be used are of such nature thatsamples
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to the
satisfaction of the Architect/ consultant. Before submitting the sample/literaturethe contractor shall satisfy himself
that the material/equipment for which he is submitting the samples/literature meet with the requirement of tender
specification. Only when the samples are approved in writing by the architect/consultant the contractor shall
proceed with the procurement andinstallation of the particular material/equipment. The approved samples shall
be signed by the Architect/Consultant for identification and shall be kept on record at site office until the
completion of the work for inspection/comparison at any time. The Architect/Consultant shall take reasonable
time to approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting
the specifications or other discrepancies inadequacy in Electrical samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc shall be to
the account of the contractor.

(iv) Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended by or provided forin the
specifications or BOQ.

(v) Cost of test not provided for

If any test is ordered by the Architect/ Consultant which is either :
If so intended by or provided for or (in the cases above mentioned) is not so particularized or throughso intended

or provided for but ordered by the Architect/Consultant which is either to be carried out byan independent person
at any place other than the site or the place of manufacture or fabrication of

the materials tested or any Government/approved laboratory, then the cost of such test shall be borne by the



contractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon failureon his part
to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or
the obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the works andas long,
thereafter, as the Architect/consultant may consider necessary until the expiry of the defects liability period,
stated hereto.

18.0 Quantities

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance
with the Indian Standard Method of Measurements

The rate quoted shall remain valid for variation of quantity against individual item to any extent subjectto maximum
variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of
prime cost and provisional sums, if any, shall be excluded.

i) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on
the basis of provisions of clause 22(e) hereof.

19.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he required the work to be
measured and the contractor shall forthwith attend or send a qualified representative to assist the Architect in
taking such measurements and calculation and to furnish all particulars or to give all assistance required by any
of them. Such measurements shall be taken in accordance with the Mode of measurements detailed in the
specifications. The representative of the Architect/Consultant shall take joint measurements with the contractor’s
representative and the measurements shall be entered in the measurement book. The contractor or his
authorized representative shall sign all the pages of the measurement book in which the measurements have
been recorded in token of his acceptance. All the corrections shall be duly attested by both representatives. No
over writings shall be made in the M book. Should the contractor not attend or neglect or omit to depute his
representative to take measurements then the measurements recorded by the representative of the
Architect/consultant shall be final. All authorized extra work, omissions and all variations made shall be included
in such measurements.

20.0 Variations:
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the contract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the materials to
be used therein, the Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm
in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the
case may be in accordance with such notice but the contractor shall not do any work extra to or make any
alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of the Architect/Consultant
and the value of such extras, alterations, additions or omissions shall in all cases be determined by the
Architect/Consultant and thesame shall be added to or deducted from the contract value, as the case may be.



21.0 Valuation of Variations

No

claim for an extra shall be allowed unless it shall have been executed under the authority of the

Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to
as authorized extra and shall be made in accordance with the following provisions.

a)

b)

The net rates or prices in the contract shall determine the valuation of the extra work where suchextra work
is of similar character and executed under similar conditions as the work priced herein.Rates for all items,
wherever possible should be derived out of the rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if omissions do
not vary the conditions under which any remaining items of works are carried out, otherwise the prices for
the same shall be valued under sub clause (c) hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or
where the omissions vary the conditions under which any remaining items or works are carried out, then the
contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/Consultant of the
rate which he intends to charge for such items of work, dulysupported by analysis of the rate or rates claimed
and the Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are
reasonable and proper, based on the marketrate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at
the net rates stated in the tender of the BOQ or, if not, so stated then in accordancewith the local day work
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if
required by the Architect/Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect/Consultant at or before the endof the week following that in which the work has
been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender,
the contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for
material, labour, hire/running charges of equipment and wastages etc plus 15% towards establishment
charges, contractor’s overheads and profit. Such items shall not be eligiblefor escalation.

22.0 Final Measurement

The measurement and valuation in respect of the contract shall be completed within six months of the virtual
completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, thecontractor
shall ensure that the following works have been completed to the satisfaction of the SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipmentand
machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including
labour sheds/camps and constructions and other items and things whatsoeverbrought upon or
erected at the site or any land allotted to the contractor by the SBI and notincorporated in the
permanent works.

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBland shall
clear, level and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f)  All defects/imperfections have been attended and rectified as pointed out by the SBI to the fullsatisfaction
of SBI.

Upon the satisfactory ful fillent by the contractor as stated above, the contractor shall be entitled to apply to the



Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the completion of the work,
relative to which the completion certificate has been sought, the Architect/Consultant shall within fourteen (14)
days of the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for
which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities underthe contract
including the contractor’s liability for defects liability period nor shall the issuance of VCCin respect of the works
or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in respect of
works or work at the site and in respect of which the VCC has beenissued.

24.0 Work by other agencies

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for execution of any
work not included in the scope of this contract which it may desire to have carried out by other persons
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of
such work. The contractor however shall not be required to provide any plant or material for the execution of
such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to
impede the progress of the works included in the contract.

25.0 Insurance of Works

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insurein the joint
names of the SBI and the contractor against all loss or damages from whatever cause arising other than the
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated in clause 28 of GCC and are also covered during the period of
maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried
out by him for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or such additional
sum as may be specified together with the materials for incorporation in the works attheir replacement
value.

b) The constructional plant and other things brought on to the site by the contractor to the replacement value
of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval shall
not be unreasonably withheld and the contractor shall whenever required produce to the
Architect/Consultant the policy of insurance and the receipts for payment of the current premiums.

25.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI againstall losses
and claims in respect of injuries or damages to any person or material or physical damage to any property
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto except any compensation of damages for or with respectto :

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance
of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents,employees
or other contractors not being employed by the contractor or in respect of any claims, proceedings,
damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or
damage was contributed to by the contractor, his servants or agents such partof the compensation as may



be just and equitable having regard to the extent of the responsibilityof the SBI, their employees, or agents
or other employees, or agents or other contractors for the damage or injury.

25.3 Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges andexpenses in
respect of the matters referred to in the provision sub-clause 26.2 of this clause.

254 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any
royalties which may be payable in respect of any article or part thereof includedin the contract. In the event of any
claim made under or action brought against SBI in respect of suchmatters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be atliberty, at his own expenses to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify the
SBI if the infringement of the patent ordesign or any alleged patent or design right is the direct result of an order
passed by the Architect/Consultant in this behalf.

25.5 Third Party Insurance
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligationsand
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the
contract, otherwise than due to the matters referred to in the provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce
to the Architect/Consultant the policy or policies of insurance cover and receipts for payment of the current
premiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per occurrence with
the number of occurrences limited to four. After each occurrence contractor will pay additional premium
necessary to make insurance valid for four occurrences always.

25.7 Accident or Injury to Workmen

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law inrespect or in
consequence of any accident or injury to any workmen or other person in the employmentof the contractor or
any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or their
agents, or employees. The contractor shall indemnify and keepindemnified SBI against all such damages
and compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

25.7.2 Insurance against accidents etc to workmen

The contractor shall insure against such liability with an insurer approved by the SBI during the wholeof the time
any person employed by him on the works and shall, when required, produce to the architect/consultant such
policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause
shall be satisfied if the sub contractor shall have insured against the liability in respect of such persons in such



manner that SBI is indemnified under the policybut the contractor shall require such sub-contractor to produce to
the Architect/Consultant when required such policy of insurance and the receipt for the payment of the current
premium.

25.7.3 Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurancewhich he
may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep in
force any such insurance and pay such premium or premiums as may be necessary for that purpose and from
time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15% of contract value from any
amount due or which may become due to the contractor, or recover the same as debt from the contractor.

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank shall
be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges,
and other expenses paid by the SBI and which are payable by the contractors under this clause. The
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a policy
taken under this clause, proceed with due diligence to rebuildor repair the works destroyed or damaged. In
this event all the monies received from the insurer in respect of such damage shall be paid to the contractor
and the contractor shall not be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works

The date of commencement of the work will be reckoned as the recorded date of handing over site bythe SBI or
15 days from the date of issue of Letter of Acceptance of Bank, whichever is later.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within a period of 30 days of calendar months from the date of commencement. If required in the
contract or as directed by the Architect/Consultant, the contractor shall complete certain

portions of work before completion of the entire work. However, the completion date shall be reckonedas the date
by which the whole work is completed as per the terms of the contract.

28.0 Extension of Time

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of thecontractor,
the Architect/Consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of
time for completion of work as per the terms of contract. If the contractor needs an extension of time for the
completion of work or if the completion of work is likely to be delayedfor any reasons beyond the due date of
completion as stipulated in the contract, the contractor shall apply to the SBI through the Architect/Consultant in
writing at least 45 days before the expiry of the scheduled time and while applying for extension of time he shall
furnish the reasons in detail and his justification if any, for the delays. The architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension of
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages.For
the balance period in excess of original stipulated period and duly sanctioned extension of time bythe SBI the
provision of liquidated damages as stated under clause 9 of GCC shall become applicable.Further contract shall
remain in force even for the period beyond the due date of completion irrespective whether the extension is
granted or not.



29.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the
Architect/Consultant. Should the rate of progress of the work or any part thereofbe at any time be in the opinion of
the Architect/ Consultant too slow to ensure the completion of the whole of the work by the prescribed time or
extended time for completion the Architect/Consultant shall thereupon take such steps as considered necessary
by the Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or extended
time. Such communications from the Architect/Consultant neither shall relieve the contractor from fulfilling
obligations under the contract nor he shall be entitled to raise any claims arising out of such directions.

30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or on holidays without the permission in writing of the
Architect/Consultant, save when the work is unavoidable or absolutely necessary for the saving of lifeor property
or for the safety of the work in which case the contractor shall immediately advise the Architect/Consultant.
However, the provision of the clause shall not be applicable in the case of any work which becomes essential to
carry by rotary or double shifts in order to achieve the progress and quality of the part of the works being
technically required and continued with the prior approval of theArchitect/consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable
noise and disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of workfor any
reason whatsoever and hence not require the whole or any part of the work to be carried out,the Architect /
Consultant shall give notice in writing to that effect to the contractor and the contractorshall act accordingly in the
matter. The contractor shall have no claim to any payment of compensationor otherwise whatsoever, on account
of any profit or advantage which he might have derived from the

execution of the work fully but which he did not derive in consequence of the foreclosure of the wholeor part of
the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bona fide
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment,
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that the
Architect/Consultant shall have in such cases the option of taking over all or any such materials at their purchase
price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking into
consideration and deduction for claims on account of any deterioration or damage while in the custody of the
contractor and in this respect the decision of Architect/Consultantshall be final.

32.0 Suspension of work
The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision shallbe final and
binding on the contractor) suspend the progress of works or any part thereof for such timeand in such manner as
Architect/ Consultant may consider necessary so as not cause any damage orinjury to the work already done or
endanger the safety thereof for any of following reasons.




a) Onaccount any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of thecontractor,
or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and
carry out the instructions given in that behalf by the Architect/Consultant.

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself
liable to pay compensation amounting to the whole of his security deposit the Architect/Consultant shall have the
power to adopt any of the following course as they may deem bestsuited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect/Consultant
shall be conclusive evidence) and in which case the security deposit of thecontractor shall be forfeited and
be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the work,
debiting the contractor with the cost of the labour and materials (the cost of such labourand materials as
worked out by the Architect/ Consultant shall be final and conclusive against the contractor) and crediting
him with the value of the work done, in all respects in the same manner and at the same manner and at
the same rates as if it had been carried out by the contractor under the terms of this contract the
certificate of Architect/Consultant as to the valueof work done shall be final and conclusive against the
contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,out of his
hands, and to give it to another contractor to complete in which case any expenses

which may be incurred in excess of the sum which would have been paid to the original contractor, if the
whole work had been executed by him (of the amount of which excess the certificates in writing of the
Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may be
deducted from any money due to him by SBI under the contractor otherwise, or from his security deposit or
the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material or
entered into any engagements or make any advances on account of, or with a view to theexecution of the work
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the
contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under
this contract, unless, and until the Architect/Consultantwill have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

34.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the
supervision of Government and of the Official Assignee of the liquidator in such actsof insolvency or winding up
shall be unable within seven days after notice to him to do so, to show tothe reasonable satisfaction of the
Architect/Consultant that he is able to carry out and fulfil the contract,and to give security therefore if so required



by the Architect/Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to beissued or
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant
or shall charge or encumber this contract or any payment due to which may become due to the contractor there
under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended
the progress of the works for 14 days after receiving from the SBI through the Architect/Consultant written
notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would
enable the works to be completed within the time agreed upon, or has failed to removethe materials from
the site or to pull down and replace work within seven days after written notice from the SBI through the
Architect/ Consultant that the said materials were condemned and rejected by the Architect/ Consultant
under these conditions; or has neglected or failed persistently to observe and perform all or any of the
acts, matters or things by this contract to beobserved and performed by the contractor for seven days after
written notice shall have been given to the contractor to observe or perform the same or has to the
detriment of good workmanship or in defiance of the SBI's or Architect's/Consultant’s instructions to the
contrary subject any part of the contract. Then and in any of said cases the SBI and or the
Architect/Consultant, may not withstanding any previous waiver, after giving seven days notice in writing
to the contractor, determine the contract, but without thereby affecting the powers of the SBI or the
Architect/Consultant or the obligation and liabilities of the contractor the whole ofwhich shall continue in
force as fully as if the contract had not been so determined and as if theworks subsequently had been
executed by or on behalf of the contractor. And, further the SBI through the Architect/Consultant, their
agents or employees may enter upon and take possession of the work and all plants, tools, scaffoldings,
materials, sheds, machineries lying
upon the premises or on the adjoining lands or roads, use the same by means of their own

employees or workmen in carrying on and completing the work or by engaging any other contractors or
persons to complete the work and the contractor shall not in any was interrupt ordo any act, matter or thing
to prevent or hinder such other contractor or other persons employedfor completing and finishing or using
the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect/Consultant shall
give a notice in writing to the contractor to remove his surplus materials andplants and should the contractor fail to
do so within 14 days after receipt thereof by him the SBI sell the same by public auction after due publication and
shall adjust the amount realized by such auction.The contractor shall have no right to question any of the act of
the SBI incidental to the sale of the materials etc.

35.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the contractor
within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall
recover the statutory recoveries and other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/Consultant during the progress of works or
completion shall not have effect as certificate of satisfaction or relieve the contractor from hisliability under clause.



The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is not carried
out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to time while
making the payment.

The final bill may be submitted by contractor within a period of one month from the date of virtual completion and
Architect/Consultant shall issue the certificate of payment within a period of two months. The SBI shall pay the
amount within a period of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality ofworkmanship
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether arising
during the progress of the work or after the cancellation,termination, completion or abandonment thereof shall be
dealt with as mentioned hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensation in respectof the
works over and above the amounts admitted as payable by the Architect or in case the contractor wants
to dispute the validity of any deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the
Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of
the same to the Architect, within 45 days from the date of disallowance thereof or the date of deduction or
recovery. The said notice shallgive full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall
have been given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. General
Manager (premises) in the manner and within the time as aforesaid. The contractor shall be deemed to
have waived and extinguished all his rights in respect of any claim not notified to the Assistant General
Manager (Premises & Estate) / Dy. General Manager(Premises) in writing in the manner and within the
time aforesaid.

i) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shallgive his
decision in writing on the claims notified by the contractor. The contractor may within 45 days of the
receipt of the decision of the Assistant General Manager (Premises& Estate) / Dy. General Manager
(Premises) submit his claims to the conciliating authority namely the Circle Development Officer/General
Manager (Official Language & Corporate Services) for conciliation along with all details and copies of
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/Dy.
General Manager (Premises)

iii) Ifthe conciliation proceedings are terminated without settlement of the disputes, the contractorshall, within
a period of 45 days of termination thereof shall give a notice to the concerned ChiefGeneral Manager/Dy.
Managing Director (HR) & Corporate Development Officer of the Bank for appointment of an arbitrator to
adjudicate the notified claims failing which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes



or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank
shall be referred for adjudication through arbitration by the Sole Arbitratorappointed by the Chief General
Manager at LHO /Dy. Managing Director &Corporate Development Officer at CC/CCEs. It will also be no
objection to any such appointment that the Arbitrator so appointed is a technically competent person not
below the rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs,
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the said Chief General Manager/ Dy. Managing Director (HR) &
Corporate Development Officer. Such person shall be entitied to proceed with the reference from the
stage at which it was left by his predecessor.

v) ltis a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

vi) It is also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there
under.

viii) Itis also a term of the contract that if any fees are payable to the arbitrator these shall be paidequally by
both the parties.

ix) Itis also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statementof claims and counter
statement of claims. The venue of the arbitration shall be such place asmay be fixed by the arbitrator in
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any
by whom and in what

manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to beso paid.

37.0 Power Supply

The contractor shall make his own arrangements for power and supply/distribution system for driving plant or
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply and
include the same in his tendered rates and hold the owner free fromall such costs. He has to obtain necessary
approval from the appropriate authorities, if required.

38.0 Water supply

The contractor shall make his own arrangements for water required for the work and nothing extra willbe paid for
the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the
Architect/Consultant.

i) The Contractor shall make alternative arrangements for the supply of water if the arrangementsmade by the
Contractor for procurement of water in the opinion of the Architect/Consultant is unsatisfactory.

37.1 The Contractor shall construct temporary wellitube well in SBI land for taking water for construction
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own
arrangements for drawing and distributing the water at his own cost. He has to make necessary arrangements.
To avoid any accidents or damages caused due to construction and subsequent maintenance of the wells. He



has to obtain necessary approvals from the local authorities, if required.at his own cost. He shall restore the ground
to its original condition after wells are dismantledon completion of work or hand over the well to the SBI without
any compensation as directed by the Architect/Consultant.

39.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBland shall be
handed over to the Bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be
on the net quantities or work produced in accordance with up to date. Rules laiddown by the Bureau of Indian
Standards. In the event any dispute/disagreement the decision of the Architect/Consultant shall be final and
binding on the contractor.

41.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed format at site of work and should produce
the same for inspection of SBI/Architect/Consultant whenever desired by them. The contractor shall also maintain the
records/registers as required by the local authorities/Government from time to time.

i)
i)
)

iv)

Register for secured advance
Register for hindrance to work
Register for running account bill
Register for labour

42.0 Force Majeure

Neither contractor not SBI shall be considered in default in performance of their obligations if such performance
is prevented or delayed by events such as war, hostilities revolution, riots, Electrical commotion, strikes, lockout,
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god
or for any other cause beyond the reasonable control ofthe party affected or prevented or delayed. However, a
notice is required to be given within 45 days from the happening of the event with complete details, to the other
party to the contract, if it is not possible to serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other of such cessation and the actual delay incurred
insuch affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability
resulting there from having been removed, the agreed time of completion of the respective
obligations under this agreement shall stand extended by a period equal to the period of delay
occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force
majeure lasting to a period of 6 months or more the two parties shall mutually decide regardingthe
future execution of this agreement.

43.0 Local Laws, Acts, Requlations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and



abolition act of 1970) and other safety regulations. The contractor shall comply with the provisionof all labour
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to the
execution of the project.

(i)  Minimum Wages Act, 1948 (Amended)

(i)  Payment of Wages Act 1936 (Amended)

i)  Workmen’s Compensation Act 1923 (Amended)

iv)  Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

v)  Apprentice Act 1961 (Amended)

vi)  Industrial Employment (Standing Order) Act 1946 (Amended)

vii)  Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

viii)  Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

ix)  Shop and Establishment Act

x)  Any other Act or enactment relating thereto and rules framed there under from time to time.
44.0 SAFETY CODE:

Safety as per annexure 4.32 should be followed.

45.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the
execution of the work report such accident to the Architect/Consultant. The contractor shall also report

immediately to the competent authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.



ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

Place: .....cccccovvvinnnns
Dater......ooovviieeiiiis
(On non-judicial stamp paper of RS ----------------- [-)
BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
B.G.No. Value Rs.
State Bank of India,
(Address)
Sub: Bank Guarantee of RS .......coccvcveviviencveeee, towards Security Deposit for the work offer State Bank
of India.
(Name of Branch/Office)
Dear Sir,

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have enteredinto contract
for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI's Consultants (Name &
address of consultants) vide their letter No................. QAU e and

the correspondence and tender relating thereto which is hereinafter referred to as “the said contract’ the
Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value less earnest
money depoSit Of RS .......ccvvcvevvcvieccceccee e, (Rupees only), to State Bank of India for performing their

part of the contract obligations.

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a
Guarantee of a Scheduled Bank for a value of Rs... .....cccccceveerrcvinee. to be valid upto (date).

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at therequest of
the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the manner
hereinafter appearing.

In consideration of the premise, we (name of Bank and its branch) having our office at (address)hereafter called
the “Guarantor” (which expression shall include its successors and assigns) here by expressly, irrevocably
&unreservedly undertake and guarantee under that if the Contractor fails to execute the work according to his
obligations under the said contract, then not withstanding any dispute between State Bank of India and the
contractor the Guarantor shall, on demand without demurand without reference to the contractor pay to State
Bank of India immediately any sum claimed by State Bank of India under the said contract up to a maximum
amount of Rs. (Rupees
only).

In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, the
Guarantor  agrees to pay the aforesaid amount of Rs. - (Rupees
only).




(i) Such payment shall be notwithstanding any right the contractor may have directly against State Bank of
India or any disputes raised by the Contractor with State Bank of India or any suits or proceedings
pending in any competent court or before any arbitrator. State Bank of India’s written demand shall be
conclusive evidence to the Guarantor that such payment is payable under the terms of the Contract and
shall be binding in all respect on the guarantor.

(i) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by any
arrangement, variations made between SBI and the Contractor and or indulgence shown tothe contractor
by SBI, with or without the consent and knowledge of the guarantor or by alterations in the obligations of
the contractor by any forbearance, whether as to payment, timeperformance or otherwise.

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or until
discharged by SBI in writing whichever is earlier.

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency except with
the previous written consent of SBI.

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by absorption with
any other body or corporation or dissolution or otherwise and this guarantee will be available to or
enforceable against such body or corporation.

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal
debtor and the Guarantor hereby waives all and any of its rights or surety ship.

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by operation
of law and shall cease only on payment of the full amount by the Guarantor to SBlof the amount hereby
secured.

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or securityfor the
contractor given or to be given to SBI in respect of the said contract.

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other
mode or communication to the guarantor addressed as aforesaid and if sent by post it shallbe deemed to
have been given at the time when it would be delivered in due course of post andin providing such notice
when given by post it shall be sufficient to prove that the envelope containing the notice was posted and a
certificate signed by an officer of SBI that the envelope was so posted shall be conclusive.

(x) These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee isrestricted to
a sum of Rs.

This guarantee will remain valid upto unless a demand or claim under this guarantee ismade
in writing on or before the guarantor shall be discharged from all liability under the
guarantee thereafter.
Datedthe .....cooovveeeeiiiiiiiiiiie,

For (Name of Bank)

(Signature/s with designation/s of signatory/ies)
(Name and Stamp of Bank)



ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES

Type of policies Name of | AmountRs. Policy No. Validity
Insurance

CAR policy including 3rd
party liability

Workmen'’s
Compensation

Remarks :

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work,materials
brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certifiedby...............cccccceern

3. should you wish to audit such work, kindly contact the undersigned and oblige.

Architects



ANNEXURE-4.32: SAFETY CODE

SAFETY MEASURES AT SITE:

1.

10.

All personnel at site should be provided with Helmets and Safety Boots with some ldentification Mark.
Visitors also should be provided with Helmets. It should be ensured that these are usedproperly.

First Aid Box should be kept at site with all requisite materials.
No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the
ground, or from solid construction except such short period Work as can be done safely from ladders.
When a ladder is used an extra Mazdoor shall be engaged for holding theladder and if the ladder is used
for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and
the ladder shall be given an inclination not steeper than 4 to 1 (%4 horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspendedfrom an
overhead support or erected with stationary support shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside andends thereof with only such openings as
may be necessary for the delivery of materials. Suchscaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters
above ground level or floor level they should be closely boarded, should haveadequate width and should
be suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with suitable meansto prevent
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1
Meter.

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 Meters in lengthwhile the width between
side rails in rung ladder shall in no case be less than 30cms for ladderup to and including Meters in
length. For longer ladders this width should be increased at leastémm for each additional 30 cms.
Uniform step spacing shall not exceed 30 cms.

Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line
works gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladderfor each 30
Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter
above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall
be stepped back to give suitable slope, or securely heldby timber bracing, so as to avoid the danger of
sides collapsing. The excavated materials shallnot be placed within 1.5 Meters of the edge of the
trench or half of the depth of the trench whichever is more cuttings shall be done from top to



bottom. Under no circumstancesundermining or under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-

a)

b)

All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;

No electrical cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with
debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Site Engineershould be
kept available for the use of the persons employed on the Site andmaintained in a condition
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use
of equipment by those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any materials which
is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with Welder’s protective eye- shields.

Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hourbefore the
workers are allowed to get into the manholes and the manholes so openedshall be cordoned off
with suitable railing and provided with warning signals and boards to prevent accident to the
Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shallconform to
the following standard or conditions:-

a)

b)

c)

These shall be of good mechanical construction, sound material and adequate strengthand free
from patent defect and shall be kept in good repairs and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall beof durable
quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in-charge of any hoisting machine includingany scaffold,
winch or give signals to the operator.



d) In case of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or lowering or as means of
suspension the safe working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of hoisting machine having a
variable safe working load, each safe working load of the conditions under
which it is applicable shall be clearly indicated. No part of any machine or of
any gear referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards, hoisting
appliances should be provided with such means as will reduce to the
minimum the risk of accidental descent of the load, adequate precautions
should be taken to reduce to the minimum the risk ofany part of a suspended
load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already
energized, insulating mats, wearing apparel such as gloves, sleeves, and
boots as may be necessary should be provided. The workers should not
wear any rings, watches and carry keys or other materials, which are good
conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall
be maintained in safe condition and no scaffold, ladder or equipment shall be altered
or removedwhile it is in use. Adequate washing facilities shall be provided at or near
places of work.



ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS

ARTICLES OF AGREEMENT
This agreement made the .............ccooiiieininnnn day Of .o between
AGM/ DGM
(),State Bank of India, ------------------ (hereinafter called the Bank or SBI) which expression shall
include

the successors and assigns) of the one part and M/s. ......ccccovviiiiiiiiiiiiiii,
company / partnership for registered under the Indian Companies Act/ Partnership Act having
its registered OfICB. e
(hereinafter called ‘the Contractors’ which expression shall include the present directors /
partners and also the directors / partners from time to time as also their respective heirs, legal
representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of
work)

andhas caused drawings and specifications describing the works to be done prepared by
Project Architects M/s having their offices at (hereinafter called
“the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents
hereinafter mentioned and to be issued from time to time, the specifications and the Schedule
of items and quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set
forth herein and Schedule of items and quantities, General & special Conditions of Contract,
specification etc. contained in the tendered documents including all correspondences
exchanged by or between the parties from the submission of tender till the award of work,
both letters inclusive, (all of which are collectively hereinafter referred to as ‘the said
conditions”). The works shown upon the said drawing and /or described in the said
specification and included in the schedule of Items and Quantities at the respective rates

therein set forth amountng to the sum of Rs
(Rupees
inwords ) as there in arrived at or such other sum as shall become payable

there under (hereinafter referred to as “ the said Contract Amount”.
NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set
forth in the said Conditions, the Contractors shall upon and subject to the said conditions
execute and complete the work shown upon the said drawings and described in the said
specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become



payable, atthe times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s_" or in the event of
theirceasing to be the Architect for the purpose of this contract for whatever reason, such
other person orpersons as shall be nominated for that purpose by the Employer, not being a
person to whom the Contractor shall object for reasons considered to be sufficient by the
Employer provided always that no person or persons subsequently appointed to be Architect
under this contract shall be entitled to disregard or over rule any previous decisions or
approval or direction given or expressed in writing bythe architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming part of
this agreement, and the parties hereto shall respectively abide by / submit themselves to the
said conditions and perform the agreements on their part respectively in the said conditions
contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a
contract to carry out the work in respect of the entire project on item rate basis to be paid for
according to actualmeasured quantities at the rates contained in the schedule of quantities
and rates or as provided in the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of
work byadding to or omitting any item of work or having portions of the same carried out
without prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by
agrees to commence the work soon after the site is handed over to him or from the 14t day
after date of issue of formal work order as provided for in the said conditions of contractor
whichever is later and to complete the entire work within___ (period of contract) months
subject never the less to the provisions for extension of time.

9. All payments by the Employer under this contract will be made only at

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance
with the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully understood
by the contractor. They further agree to complete the said work to fullest satisfaction of
architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective
hands to these present through their duly authorized official and the said two duplicates
hereof to be executedon its behalf of the day and year first herein above written.

Signed on behalf of the Signed on behalf of the

STATE BANK OF INDIA CONTRACTORS

In the presence of : In the presence of :



1. Signature :
Name :
Address :

In the presence of :

2. Signature :
Name :
Address :

1. Signature :
Name :
Address :

In the presence of :
2. Signature :
Name :
Address :



APPENDIX HEREIN BEFORE REFERRED TO

1) Name of the organization Offering Contract

2) Consultants

3) Site Address

4) Scope of Work

5) Name of the Contractor
6)Address of the Contractor

7) Period of Completion

8) Earnest Money Deposit
9) Retention Money
General Conditions

10) Defects Liability Period
Virtual Completion.

11) Insurance to be undertaken by the

Contractor at his cost

12) Liquidated damages

bill value.
13) Value of Interim Bill(Min.)
14) Date of Commencement

the Contractor is instructed to take
whichever is

15) Period of Final Measurement

16) Initial Security Deposit

17) Total Security Deposit

: The Assistant General Manager,

State Bank of India, RBO-4,

Shivalik Complex, Near railway crossing,
Petlad road, Nadiad-387001.

: ARCHITECT M/s. Mahesh Desai

: DHANSURA BRANCH, DHANSURA

: Proposed Air conditioning Work of

DHANSURA BRANCH, DHANSURA.

: within the stipulated period from
the date of Issue of work order.

: 3,800/-
: As per clause no. 1.4 of

: Twelve Months from the date of

1 125% of Contract Value
(Contractor’s allrisk policy)
: 0.5% of the Contract amount shown in

the tender per week subject to max.
5%of the contract value or actual final

NIL

: From the date of work order issued to
the contractor/ or the day on which

possession of the site
earlier

: 2 Months frorﬁ the date of Virtual
Completion Certificate (VCC) issued by
the projectArchitect

: 2% including EMD

1 5.0% of the final bill amount or contract



value

18) Refund of Total Security Deposit : 50% of the Security Deposit shall be
refunded to theContractor on
completion of thework/along with the
final bill and balance refunded only
after the DefectlLiability Period is
over.

19) Period for Honoring Certificate : 7 days for R.A. Bills

20) The final bill will be submitted by the Contractor within one month of the date fixed for
completion work and the Bill shall be certified within 3 Months from the date of receipt of final
bill provided the bills are submitted with all pre-requisite documents/test reports etc.
prescribed in the tender.

Signature of Tenderer.

Date:



LETTER OF DECLARATION

To,
The Assistant General Manager,
State Bank of India, RBO-4,
Shivalik Complex, Near railway crossing,

Petlad road, Nadiad-387001.

Dear Sir

PROPOSED AIR CONDITIONING WORKS FOR SBI, DHANSURA BRANCH, DHANSURA.

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto and affecting the quotation, I/We hereby offer to execute the
works specified in the said memorandum within the time specified in the said memorandum
on the item rate basis mentioned in the attached schedule and in accordance in all respect
with the specifications, design, drawings and instructions in writing referred to in conditions
of Tender, the articles of agreement, conditions of contract and with such conditions so far
as they may be applicable.

MEMORANDUM

(a) |Description of work Proposed Air conditioning works for SBI,
DHANSURA BRANCH, DHANSURA.

(b) |Earnest Money 3,800/-

(c) [Time allowed for completion of work30 days from the date of commencement as per|
from the date of issue of work order. tender

Should this tender be accepted, I/lwe hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the said
conditions.

Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree
that suitable action shall be initiated against us by SBI. This may also include debarring of
my empanelment for a year or so.

We understand that as per terms of this tender, the SBI may consider accepting our tender
in part or whole or may entrust the work of various jobs/buildings proposed (i.e. Institute
Building, Staff Qtrs. And Director’s Bungalow/ work) in phases. We, therefore, undertake that
we shall not raise any claim/compensation in the eventuality of Bank deciding to drop any of
the work/building/buildings from the scope of work of this tender at any stage during the
contract period. Further, we also undertake to execute the work entrusted to us in phases as
per L-1 rates/standard rates accepted by us/on our approved rates and within the stipulated
time limit without any extra claim for price escalation as provided for in Clause 9.0.1
“Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices
of any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor With Seal



Vi.

Vii.

PROFORMA FOR RUNNING A/C BILL

TABLE - Xl

Name of Contractor/ Agency

Name of Work :
Sr. No. of this Bill:

No. & Date of previous Bill:

Reference to Agreement No.

Date of Written order to commence:

Date of Completion as per Agreement

should be indicated with reasons for allowing such a

rate.

S | ltem Unit | Rate | As per | Up to | Up to Date | Present Bill Remar
N | Descrip (Rs.) | Tender Previous (Gross) ks
tion R.A. Bill
Qty | Amo | Qty | Amou | Qty | Amoun | Qty | Amoun

unt nt t (Rs.) t (Rs.)

(Rs.) (Rs.)
1 |2 3 4 5 6 7 8 9 10 11 12 13
Note:
1. If part rate is allowed for any items, it




CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ------------
------------- were made have been taken jointly on and are recorded in
Excel format. Excel sheet enclosed

Signature and date of Signature and date of Signature and date of
Contractor Architects Site Engineer
Representative (Seal)

The work recorded in the above-mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and date of Site Engineer
TABLE - XV
MEMORANDUM FOR PAYMENT
R/A BILL NO.
1 Total value of work done since Rs
. orevious bill (&) RS
2. Total amount of secured advance due RS
since Previous Bill (B)
3. Total amount due since Previous Bill RS
(C) (A+B)
4 P/ £ decl L . ¢ Rs
Steel.—Cement-and other materials—and
Lok lotailod. |
enclosed-
5. Total amount due to the Contractor RS
OBJECTIONS;
i) Secured Advance paid in the previous A
R/A
ii) Retention money on value of works as RS-,

per accepted tenders up to date amount
Rs.



Less already recovered

Balance to be recovered RS
ii) Mobilization Advance, if any RS- oisiivrnsssees
(a) Outstanding amount (principal + RS
interest) as on date
(b) To be recovered in this bill RS
iii. Any other Departmental materials cost to RS-,
be recovered as per contract, if any
iv. Any other Departmental service charges RS v
to be recovered if any, as per contract
(water, power etc.) enclose
statement.
The bill amount to Rs. ---------m-mmmmm- (both figures and words) has been scrutinized by us

after due checking of the measurements of work as required and is recommended for
payment.

Date:
Signature of Architectwith Seal

The bill amount to Rs.----------------- certified by Consultants has been scrutinized by me after

due test checking of measurements of works as required and is recommended for payment
foran amount of Rs.......coooiiiiiiiiiine,

Date :

figures given in the Memorandum for payable has been verified and bill passed for payment
(in words and figures)

Date:-

__:a__(_a__ STATUTORY DEDUCTION:

-------- i) Total Amount due (E) Rs. -
ii) Less |.T. Payable > ——
iii) Less S.T. Payable Rs. ----—-——-

-------- Net Payable Rs. --=emmeemee

Signat

ure of

CM

(GB)

TECHNICAL SPECIFICATIONS




TECHNICAL SPECIFICATIONS FOR VRF(Variable refrigerant Flow), HIGH WALL (SPLIT) AC UNITS &
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CASSATTE UNITS
UNITARY REFRIGERATION EQUIPMENT ~ 2101/01-03
AIR DISTRIBUTION 2102/01-06
THERMAL INSULATION 2103/01-08
MAKES OF MATERIAL 2104 /01 - 02M
REFERENCE DRAWINGS 2105/01
PRICE SUMMARY 3101/01
SCHEDULE OF WORK 3102/01-05
2101 UNITARY REFRIGERATION EQUIPMENTS

1

o O T o

D

—_—— ==

a)

b)

SCOPE

The scope under this section shall cover the unitary refrigeration equipments such as window air
conditioners, split units and packaged units.

STANDARDS

The following standards shall be applicable

1S : 4283 Hot air fans

IS : 8272 Industrial cooling fans

IS : 1391 Room Air conditioners

IS : 8148 Packaged Air conditioners

1S : 2997 Air circulator type electrical fan and regulator
GENERAL REQUIREMENTS

The unitary air conditioners shall include refrigeration compressor, drive motor, air cooled
condensing unit, evaporator, refrigeration piping automatic control system enclosure etc.

The equipment assembly shall be well balanced to achieve minimum vibration and noise.The
condensing unit mounted outdoor shall be suitable for the climate and atmosphere condition
prevailing to avoid / minimize corrosion. Necessary anti corrosive treatments shall be provided for
the metallic components.

The equipments shall meet the requirements indicated in the equipment data and shall meet the
cooling load specified at the outdoor design data furnished and the distance / static head between
the outdoor and the indoor units.

EQUIPMENTS
Assembled Units

The unitary air-conditioning units shall be of factory assembled and tested and of the following
category as indicated on the drawing and bill of materials.

Window air conditioners having single unit to house compressor, condenser, evaporator refrigerant
piping and control system.

Split air conditioners having compressor and condenser housed in one unit located outdoor
evaporator and controls house in another unit located indoor.

Refrigerant piping and power / control wiring interconnecting condensing unit and evaporators laid externally.

c)

Packaged air conditioners having compressor and control evaporated houses in one unit and
located indoor and condenser housed in another unit located outdoor. The refrigerant piping and
power/control cabling interconnecting condenser and the indoor unit laid externally.

The components for the various equipment assembly shall be as specified in the following section.
COMPRESSORS
The compressors shall preferably be hermetically sealed scroll / rotary permanently lubricated.



04.03.00
04.03.01

04.03.02

04.04.01
04.04.02

04.04.03

04.05.00
04.05.01

04.05.02

05.00.00
05.01.00

CONDENSERS

The condenser shall be air cooled consisting of copper coils with aluminum fins, propeller fan with
motor, sheet steel enclosure with air inlet and exhaust louvers mounting frame, platform/ brackets
etc.

The condenser and all its components shall be provided with suitable anticorrosive treatment. The
enclosure shall be Gl /Aluminum powder coated.

EVAPORATOR

The evaporators shall be ducted or non-ducted concealed or exposed as indicated in the
drawing and bill of materials. The evaporators shall include copper coils with aluminum fins,
expansion valve, centrifugal fan with motor return air filter, supply and return air grilles and louvers,
automatic control panel with thermostat and enclosure. The enclosure for concealed unit shall be of
Gl powder coated whereas that for exposed units shall be of ABS plastic.

The filters shall be antibacterial washable and shall be of minimum 20 micron filtration.
The filters shall be easily removable for cleaning without.

CONTROLS

The controls shall be automatic digital electronic LCD display having the following minimum
requirements.

a) Automatic capacity control

b) Temperature and fan speed control with digital display

c) Timer control

d) Corded /corded remote control wherever specified.

The control system features shall be as shown below :

Sr.No. Feature Standard Regular Deluxe
1 Type of control Unit Mounted Remote Remote
2 Type of Remote Control Corded Cordless

3 Temperature Setting Yes Yes Yes

4 Fan Speed Selection Yes Yes Yes

5 Timer Control Yes Yes Yes

6 Digital Display Yes Yes Yes

7 Delayed Starting Yes Yes Yes

8 Filter Cleaning Indicator No Yes Yes

9 In built — ON /OFF No No Yes

10 Quick Cooling Mode No Yes Yes

11 Auto reset No No Yes

12 Auto fan speed No No Yes

13 Night set mode No Yes Yes

14 Self Diagnosis No No Yes
SUPPORTS & PIPING

SUPPORTS & BRACKETS

05.01.01 The equipment’s shall be properly supported with brackets, hangers, platforms baseframe etc.

05.01.02

05.01.03

05.02.0
05.02.01

depending upon the type, location and capacity of the unit.

The supports shall be MS fabricated duly treated and painted for anticorrosion. The outdoor
condensing units shall be properly supported on MS frame work/ platform properly grouted to the
RCC Slab / brick walls using bracket.

The floor mounted packaged unit shall be provided with base frame and pedestals with necessary
ant vibration pads. The ceiling suspended evaporator shall be supported using anchor fasteners
and suspension rods. The wall-hung evaporators shall have Gl stenciled back plate for mounting
the unit, grouted to the wall/beam using anchor fasteners.

REFRIGERANT PIPING
The refrigerant piping shall be of half — hard copper RS 250 conforming to EN .1057 Table Y.



05.02.02

05.02.03

05.03.00
05.03.01

05.03.02
2102
01.00.0
01.00.01

02.00.00
02.00.01

03.00.00
03.00.01

03.00.02

03.00.03
03.00.04
03.00.05

APPLICATION
1. Ducting for Air-c

2. Duct for ventilati
3. Kitchen exhaust
4. Supports & duct

Thefittings shall be of shot end capillary brazing conforming to EN 1254. The pipes shall be
supplied on coils and cut to required length to achieve fall length without joints between the
condenser andevaporator.

The fittings for connection to the condenser evaporator expansion valve etc shall be through copper
— brass composite fitting. The brazing / soldering material shall conform to EN. 29453,

Refrigerant copper piping SUCTION / IIQUID LINE to be insulated with 13mm electrometric Nitrite
Rubber insulation. Aluminum foil membrane shall be applied to provide resistance against
breakdown due to UV radiation for exposed portion of the Rubber Insulation. DISCHARGE LINE to
be painted with epoxy / anticorrosive paint.

Refrigerant piping running along the partition wall shall be concealed in the wall with necessary
chasing in the wall and closing the same with sand cement plastic with chicken wire mesh.

DRAIN PIPING

Providing and fixing in position the following pipes cut to required lengths with necessary drain trap
and fittings with 6mm nitrite insulation terminated at nearest drain point available for each Indoor
unit - gravity flow

32 mm dia. Rigid (ISI marked) CPVC pipe. Duly Insulated with 6 mm elastomeric nitrite rubber

AIR DISTRIBUTION
SCOPE
The scope under this section covers air distribution system consisting of:
a) Sheet metal ducting
b) Dampers & Air balancing
c) Grilles and diffusers
STANDARDS
The following standards shall be applicable:
a) IS: 655 Metal air ducts
b) IS: CP352 Mechanical ventilation and air conditioning in buildings
c) IS: 2629 Recommended practice for hot-dip galvanizing of iron & steel
d) SMACNA Standard for low-pressure duct construction
MATERIAL

The material for sheet metal ducting shall be cold rolled sheets continuous galvanize with Zinc
coating of total 120 gm per SQ.MT for conforming to IS: 277.

The gasket for duct joints shall be 3mm formed rubber or expanded polyethylene.

The bonding material shall be mastic sealant.

The duct flanges and supporting material shall be mild steel structure steel section.

All duct hangers shall be mild rod with full threaded with adjustable/lock nuts for leveling.

The material for various applications shall be as follows.

MATERIAL

onditioning Cold rolled sheets continuous galvanized with a zinc coating
0f120 g/sq.m conforming to IS : 277

a) Indoor — Class 4
b) Outdoor insulated-Class 4
c) Outdoor UN insulated-Class 3
on & exhaust —-do-
C.R.C.A sheet
flanges Galvanized Mild steel structural steel sections



5. Gasket
6. Bonding

03.00.06

Nearopin rubber 3.2mm (1/8")
Master sealant

All galvanized plain sheets shall be reasonably flat and free from twist. The zinc coating shall be
clean, even and free from un galvanized spots. Sheets shall not crack or peel during bending or
fabrication. All sheets shall be procured from approved manufactures.

04.00.00 GENERAL REQUIREMENTS

04.00.01

04.00.02

04.00.03

04.00.04

04.00.05

04.00.06

04.00.07
04.00.08

05.00.00
06.00.01

The sheet metal ducting shall be done for the proper distribution of air in air-conditioned/ventilated
space. The ducting shall be designed on the basis of equal pressure drop and shall incorporate
necessary accessories like reducers, bends, splitters, dampers and guide vanes for proper control
and smooth air flow.
The selection of air diffusing attachments and their location shall be done to achieve uniform air
distribution. The grilles and diffusers shall be painted M.S or aluminum as specified and shown on
the drawing.
The ducting shall be supported by means of hangers from the ceiling slab using anchor bolts and
shall not rest on the false ceiling.
Duct crossing walls and slabs shall be encased in wooden frame work and the openings shall be
closed properly unless indicated on the drawing for the purpose of return air.
Volume control dampers of splitter or louvered type shall be provided as shown on the drg.
Additional dampers if req. shall be provided for proper balancing of the air distribution system.
Fire dampers shall be provided at the AHU outlet and return air inlet to the Air Handling
Equipment/room Additional fire dampers shall be provided as per the codes of local fire authorities.
Access door shall be provided adjacent to the fire, splitter and louvred dampers.
Air outlets shall be selected based on the air quantity, throw and aerodynamic noise power not
exceeding NC 30.The location size and shape of the air outlets shall be co-ordinate with interior
and false ceiling scheme.
DUCT FABRICATION
Duct shall be rectangular or circular as indicated on the drawings. The Duct shall be made of either
galvanized steel sheet as specified in the BOQ and conform to 1S:655. The galvanized steel sheet
shall conform to 1S:277. Aluminum sheet shall confirm to 1S:737. The duct construction shall be as
follow:
(A) Rectangular Duct Construction:

MAX.SIDE THICK.GSS TYPE OF JOINT BRACKING BRACKIN

Mm sheet (S.W.G)

Up to 750 24G 25mm GSS Flanges

751 To 1500 22G 25mm X 3mm 25mmX3mm

Msangle flange Ms Angle
1501 To 2250 20G 40mm X 3mm 40mmX3mm
ms angle flange ms angle at 1.24 center
2251 & above 18G 50mm X 3mm 50mmX3mm

(B) Hanger for Duct:

ms angle flange

ms angle at 1.24 center

Duct Size Spacing Size of ms angle Size of Rod Dia.
Mm Not exceeding m mmXmm mm

Up to 750 25 25X25X3 8

751 to 1500 25 40X40X3 10



05.00.04

The companion flanges and girth angles shall be metered and Welded at corners and
riveted to the duct at 75mm centers. The longitudinal seams shall be inside groove or pits burg
type. The Flanged joints shall be made air tight with 3mm rubber or 6mm felt gasket and secured
with10mm Gl bolts at 150mm centers. Ducts shall not be cross-broken, if insulated. The seams and
joints shall be rendered air tight with mastic sealant.

05.00.05 The elbows shall have a minimum R/D ratio of 1:3. The elbows of R/D rate of less than
1:3 and square elbows wherever provided due to Site condition, shall be with equally spaced guide
vanes for smooth flow. Splitter dampers shall be provided for all branch splits. All branches, feeding
More than two outlets shall be provided with control dampers.

05.00.06 Capped airflow connections shall be provided, wherever shown, for testing and balancing
of air distribution.

06.00.0 DAMPERS & GUIDE VANES

06.00.01 The GUIDE VANES shall be provided as shown below:

a) At every non-split branch take off

b) At every bend/elbow of less than 1.3 R/D ratio

c) At first 4 collars after the fans and first two collar after every bends.

The vanes shall be double walled and properly curved for smooth air flow and change indirection of
flow and shall be fabricated out of 0.8 mm Gl sheets. The vanes shall be fixed to the side runners
at equidistant and riveted/bolted to the ducts.

06.00.02 The SPLITTER DAMPERS shall be double walled aerofoil blade fabricated out 1.6mm (16 SWG)
Gl sheet. The damper shall be complete with flanged sheet metal enclosure to suit the upstream
and downstream duct connections, hinge at the downstream and operating road at the upstream
end. The Gl enclosure shall be one size thicker than the upstream duct.

06.00.03 The LOUVRED DAMPERS shall be multi blade aerofoil construction with opposed/parallel blades
of maximum 250 x 1200 mm size. The blades shall be mounted on 50mm channel with suitable
gang operated linkage and operating rod. The operation rod shall be terminated in a locking
quadrant with position indicator.

06.00.04 The FIRE DAMPERS shall be rated for 2 hrs. fire resistance conforming to BS : 476-1 and CP-413
and shall be housed in a Gl sheet enclosure flanged at both ends and shall include the damper
blades, fusible link, holding spring, manual adjustable handle etc.

The material for fabrication of fire dampers shall be as shown below:
a) Damper blades - 3mm (10 SWG) Galvanized sheet steel
b) Casing - 2mm (14 SWG)

c) Bearing - Sintered

d) Spring - SS 304

e) Fusible link - Set for 7 deg C fusing temperature

06.00.05 All dampers larger than 1200 mm width shall be fabricated in multiple sections.

The damper rods shall be MS epoxy coated with bronze bushes at one end and locking quadrant
with damper position indicator at the other end. The damper rods shall extend beyond the
enclosure frame and insulation wherein provided.

06.00.06 The access doors for dampers shall be 400 x 400mm steel bolted with rubber gasket.

07.00.00 AIR OUTLETS

07.00.01 The air outlets shall be grille or diffuser type as indicated on the drawing. The grilles and diffusers
shall be MS painted, aluminum or aluminum powder coated as shown on the drawing and schedule
of material.

07.00.02 Supply air grilles shall be double deflection type with horizontal face bars and vertical rear bars

placed in a rigid marginal frame. Bars shall be shaped and spaced at 18mm centers with swaged
pivot pins positively holding the defections setting under all conditions of velocity and pressure. All
grilles shall be provided with integral opposed blade, grille face kept-operated dampers.



07.00.03
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07.00.06
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Return grilles shall have fixed face bars shaped and set at 18mm centers. Bars shall be set at
5degree deflection for vision proof installation. The grilles shall be complete with rigid marginal
frames and shall be matching with the supply grilles.

Ceiling diffusers shall be round/square/rectangular face flush type horizontal air Diffusion pattern.
Diffusers shall have ample margins to minimize ceiling smudge.

Half diffusers shall be provided with face operated volume control dampers. Half diffusers shall be
similar to full diffusers.

Al MS grilles and diffusers shall be fabricated out of 1.0mm mild steel and painted  with two coats
of red oxide. All duct collars terminating on to a grille or diffuser shall be given two coats of black
paint for a length of 300mm.

Aluminum grilles and diffusers wherever specified shall be of extruded aluminum with margins &
butterfly dampers. Grilles shall have horizontal face bars only.

Linear diffusers/grilles shall be die formed, flush mounted type with single or double directional
airflow. The diffuser/grille shall be in a frame with minimum 20mm margin. All linear air diffusing
equipment shall be fitted with a distribution sheet metal plenum as shown on the drawings.

08.00.00 AIR INTAKES & EXHAUST OUTLETS

08.00.01

08.00.02

08.00.03

08.00.04

09.00.00
09.00.01

09.00.02

09.00.03

09.00.04

The outside air intakes and exhaust air outlets shall consists of louvers, bird screen and enclosure,
the total assembly fitted into wall with clear opening and the edges sealed with mastic sealant.

The sheet metal enclosure shall be made out of 1.25mm Gl sheets flanged at both ends and with
minimum 4 hold fast. The enclosure shall be minimum 250mm long or 100mm more than the width
of the wall.

The louvers shall be 100mm wide mounted at 45 deg. and spaced at 100mm centers and shall be
fabricated out of 1.25mm Gl sheets.

The bird screen shall be made out of 15 x 15mm 1.0 mm Gl wire mesh inset with 0.8mm Gl frame
& bolted to the enclosure flange at 150mm centers using 12mm MS brass bolts and nuts.

INSTALLATION

The ducts shall be supported at the traverse joints as indicated below :
a) Up to 1800 mm 40 x 40 x 3mm M.S angle with 10mmtie rod

b) 1850 to 2500 mm 40 x 40 x 6mm M.S angle with 10mmtie rod

¢) 2550mm and above 50 x 50 x 6mm M.S angle with 10mmtie rod

Additional supports wherever considered necessary by the Engineer - in-charge shall be provided.
Supports shall be taken from steel members grouted in the

RCC work and fixing of steel members shall involve minimum damage. The entire supporting
system shall be meet with the approval of the Engineer-in-charge.

All duct supports, flanges; hanger shall be given two coats of red-oxide before installation and one
coat of aluminum paint after erection.

Where ducts are connected to the wall, such connections shall be made through mild  steel frame
fixed to the wall through suitable shear fasteners.

10.00.00 INSTALLATION

10.00.01

10.00.02

11.00.00
11.00.01

The ducts shall be routed as shown on the drawing or as instructed. Working drawing shall be got
approved before taking up the fabrication and erection.

Ducts connecting to air moving apparatus shall be through 15 OZ mildew resistant double
canvases directed by the Engineer. On all circular spigots the flexible material is to be screwed or
clip band with adjustable screw or toggle fitting. For rectangular ducts the material is to be flanged
and bolted with a backing flat or bolted to mating flange with backing flat. The flexible connection
shall not be less than 75mm and not more than 200mm.

TESTING & BALANCING

The entire air distribution shall be adjusted and balanced for delivery of design air quantities or as
required for achieving design space conditions. After all adjustments are made, the air readings



shall be recorded on the drawings vis-a-vis the space conditions. All dampers after adjustment shall
be set and locked in position. All air and static pressure measurements shall be done through
problem type meters. Vane type meter readings are not considered reliable.

2103 THERMAL INSULATION
01.00.0 SCOPE
01.00.01 The scope under this section covers thermal insulation of pipes, ducting, roof and walls.
02000 STANDARDS
02.00.02 The following standards shall be applicable:
a) IS: 7240 COP for application and finishing of thermal insulation material at temp. between
80degree C to 40 degree C.
b) IS: 7413 COP for application and finishing of thermal insulation material at temp. between
4(0degree C to 700-degree C
c) 1S: 10556 COP for storage and handling of insulation material
d) IS: 3346 Method of determination of thermal conductivity of thermal insulation material
e) IS: 3690 Specification for glass wool mats for thermal insulation
f) IS: 4671 Specification for expanded polystyrene for thermal insulation purposes
f) 1S: 8183 Specification for bonded mineral wool
g) IS: 702 Specification for industrial bitumen
03.00.01 GENERAL REQUIREMENTS
03.00.02 The material and thickness for insulation shall be as specified and shown on the bill of
material.
The thermal conductivity and the equivalent thickness of insulation shall be as shown below:
SL.NO. MATERIAL DENSITY K VALVE EQUIVALENT THICKNESS
Kg/ cum w/ mk mm___ mm mm mm
1. Resin bonded 32 0.037 125 100 50 30
glass wool
2. Expanded 18 0.0326 100 75 50 25
polystyrene TF-quality
3. Expanded 32 0.025 80 40 40 20
polyurethane
4, Rigid phenol foam 32 0.022 70 50 25 20
5. Resin bonded 48 0.041 125 100 60 30
mineral wool
6. Expanded 30 0.035 100 75 80 30
polyethylene foam
03.00.03 The insulation, bonding and the vapor barrier shall be suitable for the temperature of the surface to
be insulated and the location.
03.00.04 All wooden bittern and plug used shall be teak wood ant termite treated with 3 coats ofShalimar
clear liquid. All screws shall be of Gl, brass or powder coated.
03.00.04 All surfaces to be insulated shall be thoroughly cleaned and dusted before applying the insulation
and bonding material. The bonding material shall applied to both surfaces to be bonded.
03.00.05 The pipe insulation shall be carried out using performed circular/semicircular pipe sections of
internal diameter matching the external diameter of the pipe.
03.00.07 Air pocket between the surface and insulation or between insulations shall not be acceptable. All
joints shall be staggered and filled with bonding material.
03.00.08 Minimum 50mm overlapping shall be provided for joints in vapor barrier and cladding.



04.00.00 MATERIAL

04.00.01

04.00.02

04.00.03

05.00.01
05.00.02

05.02.01

05.02.02

05.02.03

05.03.00

The material for cold insulation shall be as shown below:

a) Fire inhibiting expanded polystyrene of density 18 kg/cum having thermal Conductivity not
exceeding 0.035 w/mk at 10 deg. C mean temperature conforming to IS : 4671

b) Expanded polyurethane foam of density 32 kg/cum having thermal conductivity not exceeding
0.025 wimk at 10 deg. C mean temperature conforming to Specification.

¢) Rigid phenol foam of density 32 kg/cum having thermal conductivity not 0.022 w/mk at 10 deg.
C mean temperature conforming to BS: 3927 with 50 micron aluminum foil fixing.

d) Expanded polyethylene foam of density 30 kg/cum having thermal conductivity not exceeding
0.035 w/mk at 10C mean temperature.

The material for hot insulation shall be as shown below:

a) Resin bonded glass wool of density 32 kg/cum having thermal conductivity not exceeding
0.037 wimk 60 deg C mean temperature

b) Expanded polyurethane foam of density 32 kg/cum having thermal conductivity not exceeding
0.025 wimk at 10 deg. C mean temperature conforming to BS specification.

c) Rigid phenol foam of density 32 kg/cum having thermal conductivity not exceeding 0.022 w/mk
at 10 deg. C mean temperature conforming to BS: 3927 with 50 micron aluminum foil fixing.

d) Resin bonded mineral wool of density 48 kg/cum having thermal Conductivity not exceeding
0.041 at 10 deg C mean temperature conforming to IS : 8183 with 50mm.

The material for fixing vapor barrier and other material shall be as shown below

a) BONDING MATERIAL

l) Industrial bitumen-85/40 and 85/25 conforming to 1S:702.
i) Gl chicken wire mesh - 20 mm 24 SWG

i) PRX compound

iv) 18 SWG Gl binding wire

b) VAPOUR BARRIER

1) Aluminum foil 50 micron.

i) Aluminum cladding 28 SWG for pipe and 6 SWG for wall

ii) 2mm PYPKOTE with aluminum foil finish for surface exposed to the weather.

vii) 4mm PYPKOTE polymeric corrosion tape for anticorrosion treatment for  underground.
c) FIXING MATERIAL
) Bituminous wood balk 50 x 50mm thick insulation and50 x 100 up to 150mm th.insulation
i) Gl brass or powder coated.

INSULATION THICKNESS

The thickness of insulation and the cladding material for various utilities shall be as
specified under each section.

REFRIGERANT PIPING

The refrigerant piping shall be of half — hard copper Rs 250 conforming to EN .1057 Table Y. The
fittings shall be of shot end capillary brazing conforming to EN 1254. The pipes shall be supplied on
coils and cut to required length to achieve fall length without joints between the condenser and
evaporator.

The fittings for connection to the condenser evaporator expansion valve etc shall be through copper
— brass composite fitting. The brazing / soldering material shall conform to EN. 29453,

The refrigerant lines shall be insulated with 9mm Nitride rubber tubing to prevent heat loss and
condensation.

Refrigerant piping running along the partition wall shall be concealed in the wall with necessary
chasing in the wall and closing the same with sand cement plastic with chicken wire mesh.

DRAIN PIPING
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The evaporator shall be piped to the nearest drain point / drain line using CPVC pipe
conforming to relevant I.S. codes. Necessary water seal trap shall be provided at the evaporator at
the discharge point.

Condensate from the evaporator unit shall be drained through properly installed drain
piping designed to prevent any accumulation of condensate in the drain pan.

Drain piping shall be made of 1.1/4” & 1 1/2” rigid UPVC pipe of kg/cm2 pressure rating with water
tight threaded connection, leading from the room unit to a suitable drain point. Complete drain
piping shall be made leak proof and water tight by means of precise installation and the use of leak
proof sealant / adhesives. Insulation of drain piping by expanded polyethylene.

INSULATION OF DUCTING

THERMAL
Supply or Return air duct shall be insulated with 75 / 50 / 25 / 13 mm thick Nitrite "O" class. The
nitrite insulation shall be of factory packed Aluminum foil.

Method of applying the insulation:-
Clean the duct surface to be insulated.

Apply a thin layer of Tar paint of Shali coat / Ticky tar.
Apply a thin coat of hot bitumen to stick the insulation.

Fix the insulation of specified thickness over the surface of the duct tightly and seal the joints with
using BOPP tape.

Secure the insulation with 16 Gauge G.l. wire or 10mm PVC box strapping at a distance of 300
mm.

ACOUSTIC

Supply and fixing of acoustic lining inside sheet metal ducts with 12.5 / 25mm thick resin bonded
fiber glass insulation of density 32-+48Kg/cub.mtr after applying two coats of setting adhesive and
covered with fiber glass tissue paper and finished with 0.6mm perforated aluminum sheet and
reinforced with Gl fasteners complete as required.

Method of applying the insulation: -
Apply a thin layer of Tar paint of Shali coat / Ticky tar.

Fix-up fiberglass slab.
Cover-up with R.P. Tissue and perforated aluminum sheets with the help of G.I. screw washer.

08.00.00 CEILING/WALL INSULATION

08.00.01 The ceiling/wall insulation shall be as shown below:;

SL.NO. SURFACE LAYER X THICKNESS MATERIAL CLADING

1. Exposed concrete roof 1x50 Expanded Plaster
Polystyrene

2. Over exposed concrete roof 1x30 Polyurethane By others
Foam

3. Exposed Gl or ACC roof 1x75 Expanded Alc sheet
Polystyrene

4, Exposed wall 1x50 Expanded Plaster
Polystyrene by others

5. False ceiling 1x50 Resin Fibre
bonded glass
glass wool tissue

14.00.00 RCC ROOF

14.00.01 The thickness of insulation required is 50mm expanded polystyrene unless otherwise specified.
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2104
01.00.0
01.00.01

01.00.02

01.00.02

Make wooden frame work at 600 to 750 mm centers on ceiling slab by fixing 50 x 50 wooden
battens using 75mm long wooden screws and self expanding nylon tumbles. Clean the surface of
slab and apply 3mm high softening grade R 85/25 bitumen. Apply one coat of bitumen on the
bonding surface of the insulation and press against the slab till the bonding is achieved.

Fix 18 SWG 100 x 100 mm Gl washers at the junction of the wooden framework and made Gl
melting in cross binding pattern to hold the insulation.

The insulation provided above false ceiling and non visible areas need not have clading unless
otherwise specified. The insulation provided in the visible areas shall be plastered by other
agencies after providing chicken wire mesh.

WALLS

The thermal insulation for the walls shall be similar to RCC slab. The thermal insulation shall be
provided on West, North West and East side exposed walls, if specified.

Gl OR ACC ROOFING

The thickness of insulation required is 120mm resin bonded glass wool unless otherwise
specified.

Weld 25 x 3 x 130mm M.S flats with 6mm hole at the free end to the purloins at intervals
not exceeding 750mm. Apply 3mm bitumen to the roofing material and one coat to the insulation.
Press the insulation against the roof ill the bonding is achieved.

Make Gl melting in cross bind pattern to hold the insulation. Clad the insulation with FRP tissue
sheet or aluminum foil applying bitumen on the insulation as well as the clading material.

Care shall be taken the close all openings especially for corrugated sheets to ensure stoppage of
hot air through the opening/corrugation space place ACC sheet, if required, shall be provided below
the insulation to avoid entry of heat and to hold the insulation in position. The ACC sheets shall be
considered as separate item unless otherwise indicated in the bill of material.

MAKES OF MATERIAL
SCOPE

The scope of this section covers the recommended makes of equipments, material components.
The final choice of makes shall be indicated at the time of finalization of the order.

The makes of material offered by the contractor shall be indicated at the space provided for proper
evaluation of the offer and shall be one of the recommended makes. In the absence of such
indication, the decision rests with the Consultants/Clients.

For items, make are not recommended contractor shall obtain approval from Consultant prior to
procurement.

02.00.00 MAKES RECOMMENDED

02.00.01

2105
01.00.0
01.00.01

01.00.02

The makes of material recommended are as shown below. The offers shall be strictly on the basis
of the makes underlined. However, the bidders can offer alternative makes under section deviation.
Such deviation shall follow with technical literature of the material/equipment offered.

REFERENCE DRAWING

SCOPE

The Scope under this section covers the basic drawings and details to understand.

a) Scope of work

b) Location of equipments

c) General idea on the entire installation

d) Material requirements and labor force required for the completion of work in the stipulated
time schedule.

The reference drawings are basically schematic/diagrammatic to give idea on general requirements
prepared on the basis of preliminary requirements and data available. They are subject to undergo
changes and modifications subject to the finalization of details and requirements of the clients.



01.00.03 The detailed working drawings and the drawings required for the submission to statutory authorities
shall be the responsibility of the contractor. Contractor shall submit minimum four copies of the
drawings to the Consultants for their scrutiny/approval before issuing to the statutory authorities
and site for execution.

NOTE: This specification is of the general type only and must be used in conjunction with the
drawing of the particular item being made. Anything shown on the drawing and not in the
specification must be compiled with, and vice versa.

SPECIFICATION:
SAFETY CONSIDERATIONS

Installation, start-up and servicing of the equipment can be hazardous due to system pressures, electrical components
and locations of equipment (roofs etc.).

Only trained, qualified installers and service mechanics should install start-up and service this equipment. Trained
service personnel should perform all operations except basic maintenance.

When working on the equipment, follow all safety codes. Use proper tools, tackles and necessary instruments. Use
safety glasses, gloves, boots, valves and regulators etc. Be sure power to the equipment is off before performing
maintenance or service.

INSTALLATION:

PRE-DELIVERY INSPECTION

This applies to the condensing and indoor units both.

1. Open packing carefully ensuring unit in ‘upright’ position.

2. Check the unit thoroughly for dents, paint discrepancies, fins damage, pinching of tubes etc. Check coil / copper
tubes for any dents, pinching or cuts, especially near tube sheets. Ensure all parts / components, electrical wiring and
connections are visibly in order.

3. Rotate fan / blower for any bearing or touching noise.

4. Check and test fans / blower as per the rated supply for Indoor and Outdoor if possible.

5. Check coil and piping for leaks.

6. If any damage is found, rectify / take the necessary action and repack the unit in ‘upright’ position.

RIGGING

These units are designed to be handled by forklift trucks or crane. Use the unit skid for placing on terrace the forks of
the lift-truck or by using crane.

PLACEMENT

Outdoor Units are shipped mounted on wooden members & Indoor unit packed in carton box. These should be
removed only when the unit is in its final position.

LOCATION AND MOUNTING:

A. CONDENSING UNIT



Location

Locate the unit so that airflow through the condenser coil is unrestricted. Provide clearance for wiring and piping.
There should be ample space for service requirements.

Install the outdoor unit in well-ventilated space. The unit should be installed in a location so as to minimize refrigerant
and drain pipe length.

Mounting

The unit should be mounted to prevent corrosion of sheet steel base on

(a) Prefabricated angle iron frame, and minimum 200 mm raised PCC blocks
These should be designed to take care of vibratory operating loads.

Placement area must be level and strong enough to support operating weight of the unit. Check that the unit is
mounted level to ensure proper oil return to compressor.

Units mounted on walls must be provided with a platform having space for service (if otherwise not easily accessible
for service).

B. INDOOR UNIT

Location
These units are designed especially for applications where units & piping are above the false ceiling.

Locate unit ensuring adequate space for supply / return air, service purposes and connections.

The location of the unit should be such that there is no ingress of fresh air as this would cause condensation /
sweating. Location should be near a drain point for easy drainage, and in a location to simplify refrigerant piping.

Pipe Routing

Liquid line should be suitable for flare connection & Suction line is suitable for brazed connection. Adaptors are given
on Suction line & Discharge line in outdoor Unit for refrigerant charging and evacuation operations. Flare connections
are provided because they allow easy connection / disconnection / reuse without additional piping / brazing work.

Indoor units have connection suitable for brazing in suction line and quick lock valve in liquid line. Start refrigerant
piping from outdoor unit first and connect indoor unit last. Run the piping along walls / floors or on wooden beading
with saddle / clamps and boxed up for protection. Clamp and run pipes neatly and straight using unlamented good
copper tubing.

The pipes should run as straight as possible, avoiding unnecessary turns and bends. for other length, pipe sizes. Extra
refrigerant charge for extra pipe length should be considered. If brazing is done to connect two tube lengths, it should
be carried out using proper flux and brazing rod (7.25% Phosphorus, rest copper) with a constant purge of nitrogen
through the piping to maintain a clear system.

All connections must be leak tight.

Clamping

Clamping is necessary to prevent vibrations from being transmitted. When passing the pipes through walls, opening
should be sealed to minimize vibration transmission. Some slack in pipes between structure & unit should be left.

Insulation



Insulate Suction & liquid line properly. This is necessary safety. Use tubular foam of for liquid line and for Suction line.
As specified in Insulation specs.

FIELD ELECTRICAL CONNECTIONS:

Do the field wiring as per wiring diagram. Never bypass any electrical protections provided in the unit. Recommended
wire size for main power supply cable is 4 core 6 mm2 Copper.

Unbalanced 3 -phase supply voltage

Never operate unit when supply voltage unbalance is more than 2%.

% Voltage unbalance = (Max. voltage deviation from avg. voltage) / (avg. voltage) x 100
PRE-PRESSURE TEST:

However, in case of leaks in the refrigerant circuit or breaking of joints etc., the valves have to be back seated and the
entire system of indoor and outdoor units with piping has to be pressure tested, evacuated and charged.

After pressurizing the system, do the following:
SOAP TEST:

Apply soap solution at all flare connections and brazing point. If bubbles appear at some points, then tighten the flare
nut or braze the leaking points (after releasing the gas from the system). No bubbles should finally appear.

PRESSURE DECAY TEST:

After soap test, note the pressure and leave the system pressurized for 30 minutes. Note the pressure again. There
should be no pressure decay, recheck for leaks, remove them and do the pressure decay test again.

CHECK PRIOR TO START-UP:

Do not attempt to start the unit following steps have been completed:

1. Check that unit is properly located and mounted.

2. Check that piping has been done as per the recommended practice.

3. Check that the insulation is adequately sized and properly applied on the piping.

4. Check that condensate drain pipe has been properly installed and insulated.

5. Be sure there are no refrigerant leaks.

6. Check the refrigerant standing pressure with a pressure gauge connected on the liquid valve gauge port. Check if
the charge is complete with R-22 charged.

7. Check tightness of all electrical connections.

8. Check the protective device (MCB or fuse switch) from which the supply is given to the unit.

9. Electrical power supply must agree with unit nameplate rating. Check that field wiring electrical switches and voltage
stabilizers (in the case of low voltage power supply) are properly sized for the unit. Check and ensure that 3-phase
voltage unbalance is less than 2%.

START-UP AND OPERATION:

Actual start-up / full-fledge d testing should be done only under supervision of a qualified person.

1. Make main power connections. If reverse phase indication is there on the Display Panel, then interchange two of



the phases. Make sure display panel shows healthy supply.
2. Switch on the ON/OFF switch of the controls; the unit will start on its previous setting.

3. In this Wiring ‘HP’& ‘LP’ are in series when either of two is removed wire from the electrical panel. Compressor,

Evaporator Blower fan will go off simultaneously. ‘& Display Panel will show ‘HP/LP’. Please check to ensure its HP
and LP working.

4. Run unit according to Remote Control features as described.

SPECIFICATIONS
VARIABLE REFRIGERANT FLOW (VRF) SYSTEM:

The system shall be air-cooled, direct expansion type central air conditioning system consisting of one Variable
Refrigerant Flow Condensing unit (Outdoor Unit) and one or more Evaporator (indoor) units. The condensing unit
shall be located on the building terrace ensuring unobstructed airflow.

The evaporating units are selected to suit the cooling load of the area to be air conditioned.

The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric flow of
each evaporating unit at all times by means of a sophisticated sensors & microprocessor controller and
generating the required total volume of refrigerant liquid for supply to each evaporator units.

Factory-assembled Outdoor condensing unit should be with hermetically sealed scroll / twin rotary type fixed
speed compressor in combination with compressor having Inverter type Refrigerant flow control technology,
air cooled draw through type condenser coil of copper tubes mechanically bonded to aluminum fins, low noise
axial fan (not more than 60dB), safety and high/low pressure cut outs, weather proof housing constructed

from galvanized powder coated steel, an efficient oil separation system for stable operation with long
refrigerant piping,

Vendor to furnish the details of expected oil carry over/return system.
Condensing Unit (Outdoor Unit)

The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric flow of each
evaporating unit at all times by means of a sophisticated microprocessor controller and generating the required
total volume of refrigerant liquid for supply to the evaporator units.

The condensing unit shall be a factory-assembled unit housed in a sturdy weatherproof casing constructed
from rust proof galvanized powder coated steel panels. The noise level of the unit shall not be more than 70dB
(A) measured horizontally 1 m away and 1.5 m above base level.

The compressors shall be hermetically sealed scroll type and inverter driven variable speed type, capable of
changing the capacity in accordance to the cooling load requirement.
The condenser coils shall be constructed out of copper tubes mechanically bonded to aluminum fins. The

surface of the condenser coil shall be coated with suitable chemical coating to prevent deterioration due to
coastal climate.

All necessary safety devices shall be provided to ensure safe operation of the system.

Unit should be equipped with a highly efficient oil separation system to ensure stable operation with long
refrigerant piping.

The VRF condensing unit shall be located in open on a terrace with adequate clearance from nearby objects to
ensure unobstructed air flow and easy approach for maintenance.

Indoor Units (Evaporating Units):



Each unit shall be selected as the requirement of the cooling load and interior layout in the respective space to
be air-conditioned. The unit shall be equipped with an electronic expansion valve, which can communicate with
the VRF controller in the condensing unit. Wall /Ceiling suspended evaporator unit having 3 or 4 rows deep
cooling coil, low noise centrifugal supply air fan with external static pressure capacity up to 40 mm, insulated
casing, insulated drain tray, easy to clean return air filter low noise and vibration free operation.

The cassette unit should be serviceable from bottom & should have built-in drain pump having maximum drain
lift of 60cm.Each unit will have a fresh airport to draw fresh air through connected flexible duct opened to
atmosphere.

Each unit shall be equipped with electronic expansion valve, cord/cordless type Remote Control to maintain &
set room temperature & other parameters. Option of centralized, individual & group control should also be
provided.

The fan shall of the dual suction multi blade type and statically and dynamically balanced to ensure low noise
and vibration free operation.

Each indoor unit shall be equipped with corded / cordless local control unit for setting the operating
parameters. The address of the indoor unit shall be set automatically in case of individual and group control.
Option of centralized control should also be achievable.

Controls shall be provided to maintain the set room temperature within close tolerance limits.
Air Cooled Type DX (Non-VRF) Units:

The condensing unit shall consist of compressor, condenser coil & fan, refrigerant piping, refrigerant controls,
local control panel, control wiring etc., all assembled in a weather proof powder coated cabinet in compact
layout.

Cabinet shall be fabricated out of heavy gauge galvanized sheet steel properly formed for closet fit and
structural rigidity. All access panels shall be so constructed as to be quickly and easily removable. All sheet
metal surface shall be finished in baked enamel paint or powder coating. Cabinet shall be fully insulated for
acoustic insulation.

Air-cooled condenser coil shall be made from copper tubes and aluminum fins bonded to the tubes. Condenser
fans shall be propeller type. The entire air-cooled condensing unit shall have sheet metal housing suitable for
outdoor installations.

Compressor shall be of the hermetic scroll type or rotary type, with suction and discharge valves, gas cooled
motor, horizontal or vertical shaft balanced and mounted on vibration absorbers to provide quiet, free floating
operation. Compressor shall be provided with overload protection and single phasing protection.

Interconnecting Refrigerant Piping & Wiring:

The refrigerant piping interconnecting to indoor & outdoor units shall be of copper and shall be joined by brazed
type joints. Refrigerant pipes shall be insulated as per specification. Wiring interconnecting the indoor and outdoor
unit shall be done with PVC insulated copper conductor flexible wires of appropriate rating.

The set of two refrigeration lines and the wires shall be bundled together.

All pipe supports/clamps shall be painted with red oxide primer followed by 2 coats of synthetic enamel finish paint.
The piping and wiring shall be laid such that it does not spoil the aesthetics of the premises, and is safe, secure
and approachable for repair/replacement.

Supports & Brackets

The equipment’s shall be properly supported with brackets, hangers, platforms, base frame etc. depending upon
the type, location and capacity of the unit.



The supports shall be Gl slotted angle and Gl threaded rods. The outdoor condensing units shall be properly
supported on MS duly painted with anti-corrosive rubber paint frame work / platform with anti-vibration rubber pads
on PCC blocks or properly grouted to the RCC Slab / brick walls using bracket.

The ceiling suspended evaporator indoor units shall be supported using anchor fasteners and Gl threaded
suspension rods. The wall-hung evaporators shall have Gl stenciled back plate for mounting the unit, grouted to
the wall / beam using anchor fasteners.

Drain Piping

The drain piping shall be made out of rigid UPVC pipes of 10 Kg/cm2 class. The piping shall be supported by
clamping on MS angle 25mm x 3mm running continuously below the pipe.

The drain pan shall be connected to rigid UPVC pipe by braided UPVC flexible pipe with appropriate adapters.All
pipes support/clamps shall be painted with red oxide primer followed by two coats of synthetic enamel finish paint.

Piping Insulation

All Refrigerant piping shall be insulated with 19 mm Thick Closed cell elastomeric Nitrile Rubber Insulation. Drain
piping shall be insulated with 6mm Thick Nitrile Rubber or Polystyrene Insulation.

Insulating material in tube form shall be sleeved on the pipes. On piping, slit opened tube from insulating material
shall be placed over the pipe and adhesive shall be applied as suggested by the manufacturer. Adhesive must be
allowed to tack dry and then press surface firmly together starting from butt end and working towards centre.

Measurement of Insulation

Piping insulation will be measured as per length of the pipes.

STANDARDS

The following standards shall be applicable for equipment
a) 1S: 4283 Hot air fans

IS : 8272 Industrial cooling fans (man coolers)

IS : 1391 Room Air conditioners

IS : 8148 Packaged Air conditioners

IS : 2997 Air circulator type electrical fan and regulator
IS : 1169 Electrical pedestal type fans and regulators
) IS : 374 Electrical ceiling type fan and regulator
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(ii)

GENERAL & IMPORTANT NOTES

1 GENERAL NOTES:

Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be
as per relevant IS codes.

Source of materials / samples / brands / makes etc. shall be got approved from the Architects /Bank before
using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for
arbitration.

The Architects have their specific role/duties/rights as defined in these tender documents Howeverin  the
event of any dispute arising out of differences between the opinions of the Architects and also their
role/duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and shall
not be open to arbitration.

The Contractor will extend full co-operation, support and all required assistance to Architect/Bank for
discharging their duties and responsibilities efficiently and effectively.

The contractor has to supply and adhere to the specific makes and specifications of all the items, which are
mentioned in the separate list of approved makes. Any work found not as per the tender specifications and
list of approved the contractor has to replace the same without any delay. The contractor is instructed of get
approval of all the materials to be used on this site before starting the work. He should provide different
sample of material for approval, before execution of work.

All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual
measurement at site and billing shall be done as per the actual measurement of the work done at site.

Work has to be got executed at site in coordination with various agencies working at site.

The contractor is instructed to get the approval of the materials to be used on this site before starting the
work. He shall provide different sample of materials for approval before execution of the work

All material have to be used in full size/length only. Joints should be avoided as far as possible.
Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the
shape area only.

Making various levels &line out for total layout on site for the items in scope of the work shall be done by
the contractor

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &submitted by the contractor.
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.

IMPORTANT NOTES:

The contractor’s qualified & authorized representative shall remain on site during the entire
execution process for coordination with various agencies / Architect / Bank & execution of work

The site shall be cleaned on day to day basis & all debris shall be disposed away at the location
beyond the limit as approved by the local authority.

(i)

Hidden measurement. It is contractor’s responsibility to get the measurement checked
immediately on completion of such items. This shall be done before finishing the same
& before ceiling boarding done. The Architect shall be provided with such details well in
advance so that the other work is not held up due to last moment action.

(iv)

The contractor shall coordinate with landlord for the locations of outdoor units& must inform
Architect / bank / Electrical contractor about the power requirement to outdoor or indoor units

(v)

The contractor must submit the detailed catalogue of each type machine as per BOQ along with
technical bid.

| (vi)

The contractor must complete all low side on top most priority.




(vii) Before starting the contractor shall mark out the locations of outdoor & indoor locations of each
machine, route of various types of piping, caballing, wiring etc. & submit the same to the architects
forthe approval. The approval of the drawing by the Architect shall in no way relieve the contractor from the
responsibility of providing a complete and satisfactory installation and achieving and maintaining
the stipulated design conditions.Any errors, omissions and shortfalls shall be rectified, and made good
free of cost to the owner regardless of the fact that theinstallation may in the first place have been carried

out as per the approved drawings.

(viii)  The contractor shall mark the return air passage, location of machines with exact dimensions size of
trap door requirement, Ducting drawing, Insulation, Acoustic insulation, on drawing & also on site
(slab) before starting the work. The contractor shall design exact system of Air-conditioning
installation as per the site requirement & the machine configuration & submit the same in auto cad
format to the architects for approval purpose.

(ix) The tender shall be quoted in 1 name only without division of high side & low side work
differentiation. Order shall be placed to one party (company itself or its authorized dealer) only &
shall be billed for F.O.R. site

() The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, Installation,
Testing, Commissioning etc. complete at the site. No extra will be paid for any kind of taxes.

(xi) Guarantee: As given by the manufacturer but minimum one year from the date of successful
commissioning. for the compressor the guarantee should be minimum five years

(xii) All A.C. units shall be with high ambient rotary / twin rotary / scroll compressor and shall carry 5
years warranty on compressors

(xiii)  The entire job shall be executed in total coordination with the other agencies working on this Project
& also with landlord, bank etc.

(xiv)  Architect of the project shall be kept informed about the progress of the work at various stages

(xv) All outdoor units shall be installed at the location recommended by the bank / architect /landlord

(xvi) The contractor must get the checked measurement of all hidden items i.e.
refrigerant pipe, electrical caballing, drain pipe etc. before the false ceiling
boarding is done or putting final finishes.

(xvii)  The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring, DB's
etc. required during entire execution process. However supply at point shall be provided by the
bank / landlord

wiii Any Hidden item MUST be photographed and need to be
sent via social media or CD to Architect / Bank

(xvv)  Billing Process:
Along with final bill the contractor must submit:

- Abstract in tender BOQ format only
- schedules for detailed measurement sheet for all items (machine wise break up)
- separate as built drawings (Min. A3 size) marking exact locations of all works executed on site e.g.
Location of outdoor & indoor units with numbering, route of refrigerant pipe, drain pipe, electrical
caballing etc.
with numbering W.R.T. the measurement sheet.
- detailed break up of fabrication work W.R.T. to various types of sections as per std. steel table
- original insurance policies as per tender terms within 3 days from the date of LOA
- completioncertificate duly signed by the branch head / bank official
- testing& commissioning reports duly filled & for each machine duly signed by the client
- delivery challans for each machine duly signed by the client




- copy of LOA etc.

- All documents shall carry contractor's signature & seal with address.
- All documents shall be submitted in 1 plus 1 copies.
- The contractor shall also provide all measurement sheet in soft copy (in Excel format) &As
built drawing in ACAD format

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE ALONG WITH FINAL

BILL & SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS SEAL.

LIST OF APPROVED MAKES - CONTRACTOR MUST USE THE MATERIAL FROM THIS LIST ONLY.

NO | Component pproved Make - Contractor must highlight the product / make considered while quoting &
also enclose detailed product catalogue for each type of machine as per BOQ with
technical bid
With 5 star rating as mentioned in the BOQ - The 1.0 Tr/ 1.5 Tr/ 2.0 Tr. Split AC units shall
have certification from the Bureau of Energy Efficiency (BEE) 2022.
1 | A.C. Units (Split) with Carrier Daikin Hitachi Voltas/Blues TOSHIBA
copper condenser unit tar
2 | Ductable& Cassette units | Mitsubishi Heavy Daikin Toshiba
3 | VRF Systems Carrier Daikin Hitachi Toshiba Mitsubishi Heavy
Ogenral Mitsubishi
Electric
4 | Expanded Poly-urethane | Ownes Corning Beard sell Cooline Modiform
5 | Fiber glass / Glass wool | FGP Kimmco TWIGA
6 | Wires - "FRLS" FINOLEX POLYCAB R.R.CABLE | HAVELLS | CEl
7 | Cables FINOLEX POLYCAB R.R.CABLE | HAVELLS | CEl
8 | Electrical Components / EE L&T SIEMENS
Switch gears
9 | Continuous grills & CARYAIRE COSMOS / | DYNACRAFT | AIR
Diffusers CHAUHAN MASTER
10 | G.l. Sheets 120 GSM ESSAR JINDAL TATA SAIL
11 | Drain pipes - UPVC - SCH | DUTRON PRINCE SUPREME ASTRAL PRAKASH
-40
12 | Electrical motor ABB CROMPTON | SIEMENS
13 | Ventilation fans ABB / PUNKER CENTIMAST | COMEFRI KRUGER/N
ER ICOTRA
14 | Air curtain ACME ADC SAP
15 | Metering device AE IMP MECO
16 | Indicating lamps L&T SIEMENS
17 | GIPipe GST PRINCE ZENITH
18 | Dampers CARYAIRE DYNACRAF | RAVISTAR AJANTA |/
T CITIZEN
19 | Copper pipe MANDEV TOTALLINE | PARASMANI | CITIZEN MEXFLOW
20 | STEEL for Outdoor FRESH & GOOD QUALITY
stands
21 | Armor RAYNO SUPREME ROTOCAST | ESSELL
22 | M.S. Conduits & | AKG NAI JMV BEC
accessories Bends, Tees,
Elbo Etc. shall be of the
same make as the
conduits
23 | Close cell Elastomeric K-FLEX / ARMACELL ARMAFLEX A-FLEX /| SUPERLON
Nitride rubber (sheet & VIDOFLEX
tube)




24 | Drain / Condensate ECKERLE /| ASPEN )00 OR ABOVE (APPROPRIATE FOR THE TYPE & LOCATION OF MACHINE & AS PER
pumps SITE CONDITION) WITH ALL ACCERSSORIES SUCH AS EXTENTION CABLE, PVC
TUBE WITH CONNECTORS, INLINE FILTER, CHECK VALVE ETC. COMPLETE
25 | Anchor fastener HILTI FISCHER
26 | Acoustic insulation UP TWIGA KRIMCO

TES: THE CONTRACTOR HAS TO SUBMITT THE SAMPLES OF ALL ITEMS & GET THE APPROVAL FROM THE ARCHITECT
BEFORE PLACING THE ORDER & BEFORE STARTING THE EXECUTION OF WORK

GENERAL DESCRIPTION / BASIS OF DESIGN:
SCOPE
The work stated in these specifications together with Consultant’s drawings, cover the design, manufacture, testing

performance at manufacturer’s works, delivering goods at site, handling at site, installation, commissioning & carrying
out performance tests at site of the complete equipment required for the HVAC System for State Bank of India -

DHANSURA BRANCH, DHANSURA.

BASIS OF DESIGN
Project State Bank of India—- DHANSURA BRANCH, DHANSURA
Application Comfort Air-Conditioning

WORK TO BE DONE BY AIR CONDITIONING CONTRACTOR

The successful air conditioning contractor will provide complete air conditioning & ventilation system work as detailed

in the tender BOQ and as specified in the technical specification.

BASIC CONSIDERATION FOR ESTIMATION

Site Location
Latitude
Longitude

Ambient Conditions
Summer
Monsoon

Inside Conditions

: DHANSURA[GUJARAT STATE]
:21.8453° N
:71.3082° E

: DBT 110°F / WBT 75°F / RH 24%
: DBT 95°F / WBT 83°F / RH 60%

Dry Bulb Temperature :24°C £ 2°C (75° F)
Relative Humidity 155+ 2%
Filtration Level : 10 Micron

Occupancy . As per layout
Lighting Load : As Specified in Summary Sheet
Equipment Load : As Specified in Summary Sheet

Electrical Load Requirement for AC System: 12.6 KW

DATA SHEET

The Heat Load & Equipment Summary Sheet for the entire premises to be provided by the contractor



PRICE BID

BOQ FOR AC WORKS AT DHANSURA BRANCH,

SBI, DHANSURA.

Sr.
No.

Description

Quantity

Unit

[Al

AIR CONDITIONING WORK

M

MACHINE PART

[a]

AC EQUIPMENT WITH - INVERTER COMPRESSOR

Supply & providing of 4 way Inverter Cassette Type ACceiling mounted
cassette unit with indoor and outdoor havingeco-friendly refrigerant.
Including indoor unit outdoor unit. Decorative grille and cordless remote
Machine shall have coppercondensorUnit, Make: Daikin/
Mitsubishi Heavy Industries/Toshiba. [Mini 5 Star rating as
per BEE Guide Line 2022]

1.a

Inverter 4-way Cassette of 3.00 TR.( 3 Phase Compressor Only.)

NO

Supplying & providing of Hi-wall Inverter Split Type AC with high wall
mounted indoor and outdoor unit. Havingeco-friendly refrigerant.

Including indoor unit outdoor unit. And cordless remote Machine shall
have coppercondensor Unit, Make: Carrier/ Hitachi/ Daikin/
Mitsubishi Heavy Industries/ Toshiba/ Trane/Blue star.[Mini 5
Star rating as per BEE Guide Line 2022]

2a

Inverter Hi-wall Split AC of 1.0 TR

No.

TOTAL FOR PART-I

[

LOW SIDE WORK

Installation of IDU & ODU of 4.00 TR/3.00/2.00 TR ceilingmounted
cassatte unit with first oil & gas charge & commissioning etc. Rate
including ceiling mounted suspension Kit etc complete

NO

Installation charges for above 2.0TR/1.50TR/ 1.00 TR Split A/C including
5.0 Rmt copper tubing and electrical wiring connection etc. complete.

NO

Refrigerant piping - insulated 0.80mm wall thickness copper tube of
Mandav/ Totalline make between indoor to outdoor unit of
4.00/3.00/2.00 TR ceilling mounted cassette unit with 2.5 Sgmm 4 Core

copper flexible cable of Finolex / R R Kable/Havells/CEl make. The
copper piping shall be insulated with 13mm thick Nitrite
rubber insulated of 'O' Class of K Flax/Armaflex/ Superlon
Make

30

RMT

Referigerant piping - insulated 0.80mm wall thickness copper tube of
Mandav/ Totallinemake between indoor to outdoor unit beyond 5 Rmt dist.
Of 1.0 TR/1.50TR/2.00 TR Hiwall split unit with 2.5Sgmm 3 Core copper

flexible cable of Finolex’/R R Kable/Havells/CEl make. The copper
piping shall be insulated with 9 mm thick Nitrite rubber

50

RMT




insulated of 'O' Class of K Flax/Armaflex/ Superlon Make (
copper pipe concealed in inside wall)

41

Removing and Reinstallation charges for existing 1.5/2.00 TR High wall
mounted split A/C at new location including connection servicing & gas
filing complete as directed.[Entire new copper piping and drain shall be
paid as per item No 1[a] & 2] Shifting Existing Premises including indoor
and outdoor with MS stand etc complete as directed.

25/32 mm Dia UPVC drain pipe with insulation of
Dutron/Supreme/Astral make - schedule 40 pipe, white in

colour, joint properly glued with UPVC adhesive for water 50 RMT
outlet from indoor unit. (drain pipe concealed in inside wall)

Providing and Fixing M.S Powder coated stand for keeping outdoor unit
of cassate and split A/C. ( Readymade)

MISC. CIVIL WORK' LIKE MAKING ZARI IN WALL, WALL OPENING TO
PASS DUCTS & PIPES, CORE CUTTING, PLASTERING & RE-
FINISHING OF THE SAME TO THE ORIGINAL FINISH AS PER THE
SITE REQUIREMENTS. 1 JOB

TOTAL FOR PART- I

TOTAL (1+1)

+ GST AS APPLICABLE

Not

]

Rate quoted shall include all Taxes such as Sales Tax, VAT, Excise, Octroi, etc. including
transportation charges. Excluding GST [ GST will be Paid Extra as per Applicable Norms]

(2]

1 Year of entire machine with all spares unconditional warranty with 3 free services and 5
year warranty at site for compressor & PCB shall be provided by the supplier.

(3]

The Standard installation charges for the high wall split A.C unit shall include 5 meter Each of
Refrigerant pipe & Electrical Wiring [Copper and Electric cable total length for all new AC
machines shall be measured and standard Length for all the new AC machines shall be
deducted from total measurement.] Rate includes Removing of existing Split AC & Copper &

Drain Piping in above respected items

(4]

All Civil work such as Masonary workslike breaking away and making good of walls,floors
slab etc. Required to be executed in the A.C system installation is the part of the scope of

project. ( Rate quoted shall include in Low side work items )




(3]

The Entire Job Shall be Executed in Total Co. Ordination with the Other Agencies Working
on this Project more particularly with the False Ceiling and Electrical work. IF THE
CONTRACTOR HAS NOT CARRIED OUT AIR CONDITIONING WORK AS PER
STANDARD SPECIFICATION IN COORDINATION THEN CONTRACTOR IS LIABLE TO
REMOVE AND REWORK AS PER STANDARD SPECIFICATION AND WHATEVER THE
DAMAGE IN CONNECTION WITH CIVIL/ FURNITURE/ ELECTRICAL WORK WILL BE
BEAR BY CONTRACTOR. IF CONTRACTOR WILL NOT DONE REWORK THEN
WHATEVER BEEN THE COST FOR REWORK WILL BE DEDUCTED FROM
CONTRACTOR'S PAYMENT BILL.

6]

The contractor will have to attend all defects noticed during defect liability period. Within 24
hours from the time of complain If the contractor fails to attend to the defects within 24 hours
time these defects will be rectified by the Bank and the expenditure incurred on this account
will be recovered from security deposit, or any other money due on to time.

[7]

Buyback of old AC rate is as it is condition at site available. No rate deduction will be allowed

in buyback amount if some part is not available at site or anything else.

8]

As renovation work in working branches is critical job contractor need to attend work i.e
removing & refixing of old AC & piping, installation of Piping , New AC installation, Problem in
Ac etc. within 24 Hrs after receiving email, written complaint, telephonic instruction etc. If fail
to attend the same the penalty will be charge on contractor and subsequently lead to
termination of contract or dismissal from empanelment of the contractor by higher authority.

[l

ITEM RATE QUOTED WHICH ARE ABNORAMALY LOW RATE (ALR) OR ABNORMALLY
HIGH RATE( AHR) WILL BE ASKED FOR RATE ANALYSIS OF PERTICULAR ITEM.
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