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TENDER ID :AHM VAO4 171 
 
 

STATE BANK OF INDIA 
 

INVITES ONLINE E-TENDER 
 

FOR 
 

INTERIOR FURNISHING WORK OF SBI JHALOD BRANCH,  
DISTT. DAHOD, RBO – 4 GODHRA. 

 
 

FROM 
 

THE SBI AHMEDABAD CIRCLE EMPANELLED FURNITURE WORK CONTRACTORS UNDER 
THECATEGORY OF WORKS UP TO RS. 25.00 LAKHS AND ABOVE 

 
 

THE LAST DATE OF SUBMISSION OF ONLINE TENDERS: 
14.03.2025 UP TO 11:00 AM 

 
NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED  

 
 
 

PART – A (TECHNICAL BID) 
 
 
 
TENDER SUBMITTED BY: 
 
NAME         : 
 
ADDRESS  : 
 
DATE          : 
 
ARCHITECTS :   Ar. MSA INDIA 

60,MATRI MANDIR SOCIETY 
NEAR ISCKON TEMPLE  

GOTRI ROAD 
VADODARA-390007 

Mobile – 98,250,750,48/9725,420,560 PH NO: 0265-232,0720 
Email – msaindia2000@gmail.com 
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NOTICE INVITING TENDER (NIT) 
 
SBI through its Architect - Ar. MSA INDIA architects and interior designer, invites Online tender in two 
bid system, from the Bank’s Empanelled Furniture contractors of Ahmedabad Circle for INTERIOR 
FURNISHING Work at SBI JHALOD Branch, Dist.: DAHOD. 
 

1 Name of Work PROPOSED FURNITURE WORK OF SBI JHALOD 
Branch, Dist.: DAHOD. 

2 Time allowed for completion 30 (THIRTY) Days from date of commencement of 
work order or handing over of site whichever is 
later. 

3 Earnest Money Deposit Rs. 23,000/- by means of Demand Draft / Pay Order 
(Valid for a period of 90 days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State Bank of 
India, payable at GODHRA. [Those registered 
with MSME-UDYAM need not submit EMD. 
Instead DD, Valid MSME UDHYAM certificate shall 
be uploaded] 

4 Initial Security Deposit 2% of the Tender amount 

5 Total Security Deposit 5% of the final bill amount including ISD 

6 Start and end date for downloading 
of tender documents form Bank’s 
website 

01/03/2025 to 14/03/2025 at www.sbi.co.in under 
<Link><SBI in the news >procurement news. 

7 Last date & time of receipt of Tender 14/03/2025 up to 11.00 Am. 

8 Address at which EMD & Process 
compliance form may be submitted. 

Assistant General Manager, 
State Bank of India,  
RBO - 4,  
Bhuravav Char Rasta, 
Lunawada Road, Godhra – 389 001 

9 Date and time of opening of Tender 14/03/2025 at 11.30 Am. 
 Place of opening Tenders RBO - 4, Godhra 

 
10 Date & time for e-reverse auction No e-reverse auction shall be conducted. Successful 

bidder shall be declared based on the Sealed Price 
Bid amount. 

11 Agency for arranging online 
Bidding (Technical bid and sealed 
price bid) 

M/s. Antares Systems Limited, Mr. Kushal Bose 
Mobile No.: +91 9674,758,719  
e-Mail: kushal.b @ antaressystems.com 

12 Defect liability period. 12 Months from the date of Virtual Completion.  If 
Contractor fails to rectify the defects within fifteen 
days of notice, Bank will be at liberty to get the 
rectification done from any other agency and the 
rectification amount shall be recovered from the 
Retention money amount of the Contractor. 

13 Validity of offer. 90 days from the date of opening of Price-bid  

14 Liquidated damages 0.50% of contract amount per weeks subject to max. 
5% of contract value or final bill value.  
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15 Value of Interim Certificate No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances Only full and final payment shall be 
made after satisfactory completion of work.  

16 Insurance The contractor shall obtain all necessary insurance 
policies as per the governing laws applicable at the 
center & shall require to produce the original policy 
of Insurance & receipt of the premium as applicable 
in the matter to the Architect/Bank. In absence of 
this, suitable amount (Rs. 400/- per lakh or as 
decided by Bank) shall be deducted from 
Contractor’s Final Bill Amount 

17 Water and Electricity If contractor is permitted to use SBI source of water 
& electricity, the SBI will recover @ 0.5% of contract 
amount from the final bill of contractor. However 
further distribution & extension & light fixtures etc. 
With required MCB switches, switch boards, lamp, 
tube etc. shall be arranged by the contractor at their 
own cost within the accepted tender amount. Bank 
will recover 0.5% of the final bill amount towards 
consumption of water & electricity. 

18 Rates Rates quoted shall be inclusive of all existing & 
future (including variation) taxes, duties, levies, 
royalties, transportation, other incidental charges, 
WCT etc. PVA & PVA Clause shall not be applicable. 
Note: GST will be paid Extra as per Applicable 
norms. If any tenderer puts any 
condition/anything/any taxes extra over and above 
their quoted rates the tender shall be summarily 
rejected. 

19 The tender will be summarily 
rejected at any stage, if the Bidder 

1. Failed to pay the required tender fee and submit 
the proof. or 
2. Failed to submit the original EMD at above 
office before due date. (or Valid MSME UDHYAM) 
3. Failed to upload required documents, as a proof 
of  
accepting the terms and conditions. 
4. Failed to upload the Scan copy of required 
documents as mentioned in the documents to be 
uploaded. 
5. Partly or fully Modifies, alters or corrects the  
Tender document uploaded by the Bank. 

20 Tenders can be downloaded from the bank’s website www.sbi.co.in(link) or SBI e-
Tender Portal www.tenderwizard.in/SBIETENDER. It shall be responsibility of the 
contractor to timely submit the technical and financial bid. SBI, in no case shall be 
responsible for site issues/ delay in tender submission. 

21 The contractor shall read and understand each page of the tender document thereby 
ensuring the number and sequence of all pages. 

22 No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before submission of final quote, else their bid will be rejected. 

23 The Bank will place order as per its requirement and quoting minimum rate for any category 
does not provide any guarantee for receiving order for that item by the firm who quotes 
lowest rates. 

24 Bank reserves right to cancel any/ all tendersat any stage without assigning any reasons. 
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25 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have 
no claim for revision of rates or other condition if his tender is accepted in parts. 
Claims for revision of the Quoted price by any bidderafter the tender will not be entertained. 

26 In case the date of opening of Tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 

27 Any clarifications sought after opening of the tenders will not be entertained at any cost. 
Firm 
should visit the website till last date of submission for changes/ corrigendum, if any 

28 SBI reserves the right to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason(s) for doing so, no claim / correspondence shall be 
entertained in this regard. For any clarification regarding Tendering procedure, please 
contact SBI SARB, Vadodara, whose address is mentioned in the NIT or Architect MSA 
INDIA- ARCHITECT AND INTERIOR DESIGNER (M) 9825075048/9725420560 

29 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 
procedures & well equipped with all requirements. SBI will not take any responsibility of 
delay in submission due to EMD, slow internet connectivity, system failures etc. Uploading 
the unsigned Tender document / Form of Tender/ Process Compliance Form on e-tendering 
site shall mean that the Contractor agrees with all the terms and conditions of the tender. 

30 Only final payment will be made.  

31 Percentage, if any, to be deducted from bills and total amount to be retained:10 % from 
Running Bills, subject to maximum Total 5% of contract amount or actual Final Bill value. 

32 The 'make' of materials should be chosen strictly from the approved makes as given in the 
tender after approval of Architect/ Bank. Using of the multi brands for the same item is not 
permissible. Single brand should be used forentire project. No change of brand will be 
permitted during the progress of the project. Decision of Bank in this regard shall be final. 

 
Yours Faithfully, 
 
(For and on behalf of SBI) 
Assistant General Manager                                                                  Date: 28-02-2025 
State Bank of India,  
RBO-4 
GODHRA 
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FORM OF TENDER 
 
To, 
Assistant General Manager, 
State Bank of India,  
RBO-4 
GODHRA 
 

 
PROPOSED FURNISHING WORKS FOR SBI JHALOD BRANCH DIST – DAHOD. 
Having examined the terms & conditions, drawings, specifications, design relating to the  works 
specified in the memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum and having acquired the requisite information relating 
thereto and affecting the quotation, I/We hereby offer to execute the works specified in the  said  
memorandum  within  the  time  specified  in  the  said memorandum on the item rate basis 
mentioned in the attached schedule and in accordance in all respect with the specifications, design, 
drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, 
conditions of contract and with such conditions so far as they may be applicable.  

 
MEMORANDUM 

(a)  Description of work  Proposed Furnishing works at SBI SBI JHALOD 
BRANCH DIST. – DAHOD, GUJARAT  

(b)  Earnest Money  Rs. 23,000/- by means of Demand Draft / Pay 
Order (Valid for a period of 90 days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
State Bank of India, payable at GODHRA. 
[Those registered with MSME-UDYAM need 
not submitted EMD. Instead DD, Valid MSME 
UDHYAM certificate shall be uploaded] 

(c) Percentage, if any, to be deducted 
from Bills and total amount to be 
retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value. 

(d)  Time allowed for completion of 
work from the date of issue of 
work order.  

30 days from the date of commencement as per 
tender.  

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be applicable or 
in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the currency of contract/execution/completion period. I/We have 
deposited a sum of Rs. 23,000/- or relevant document of the total tender amount as Earnest 
Money with the State Bank of India which is not to bear any interest. I / We fail to execute the 
Contract when called upon to do so I/ We do hereby agree that this/any sum shall be forfeited 
by me/us to SBI and any suitable action may be taken by the Bank against us. This may also 
include debarring of my empanelment for an year or so. 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 23,000/- as 
Earnest money deposit or relevant document with the SBI. Should I/we do fail to execute the 
contract when called upon to do so, I/we hereby agree that this sum shall be forfeited or 
submitted by me/us to SBI.  
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Yours faithfully,  
 
 

 
Signature of contractor With Seal  

 
 

 
1) Our Bankers are: i)      ii) 
 
The names of partners of our firm are: i)    ii) 
 
Name of the partner of the firm Authorized to sign 
Or 
 
(Name of person having Power of Attorney to sign the Contract.) 
(Certified true copy of the Power of Attorney should be attached) 
 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses i)    ii) 
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR FURNITURE WORK OF 
SBI JHALOD BRANCH DIST. – DAHOD, GUJARAT. 

 
(A) Business rules for E-tendering: 
 
1. Only Bank's empanelled FURNITURE WORK contractors with SBI under appropriate    category 

who  are invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary 

training  and assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service  provider to 

enable  them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated  through 

 service  provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by 

 service  provider), before start of E-tendering. Without this the vendor will not be eligible to    
participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the 
office of SBI SARB, VADODARAat the address mentioned hereinbefore by the stipulateddate i.e. 
(1) Demand Draft of specified amount of EMD (NOT APPLICABLE FOR VALID MSME UDAYAM 
certificate - AS PER GOVT. RULES), (2) Process compliance form dully signed. Contractors not 
submitting any one or more documents shall not be eligible to participate in the on-line price 
bidding. 

7. E-tendering will be conducted on schedule date &time. 
8. The e-tendering will be treated as closed only when the bidding process gets  closed in 

 all  respects for the item listed in the tender. 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited 
has been engaged by SBI an authorized service provider. Please go through the guidelines given 
below and submit your acceptance to the same along with your Commercial Bid. 

 
1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, on pre-specified 

date. While the Contractors shall be quoting from their own offices/ place of their choice, 
Internet connectivity and other paraphernalia requirements shall have to be ensured by 
 Contractors themselves. In the event of failure of their Internet connectivity, (due to any 
reason  whatsoever it maybe) it is the bidders’ responsibility 

 In order to ward-off such contingent situation bidders are requested to make all
 thenecessary  arrangements/ alternatives such as back–up power supply whatever required so 
that they areable  tocircumvent such situation and still be able to participate in the E-
tendering successfully.  Failure of power at the premises of Contractors during the E-
tendering cannot be the cause for  not  participating in the E-tendering.  

 On account of this the time for the E-tendering cannot be extended and SBI is not responsible for 
such eventualities. 

 
2. M/s. Antares Systems Limited, shall arrange to train your nominated person(s), without any 

cost to you.They shall also explain you all the Rules related to the E-tendering. You are required 
to give your compliance on it before start of bid process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in  Indian 
currency  & Unit of Measurement will be displayed in Online E-tendering. 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by  SBI 
through  their appointed Architects. 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender  document 
and shall  not be subjected to any change whatsoever. 

6. Procedure off-tendering: 
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i. OnlineE-tendering: 
 
(a) Thehardcopy of the Technical as well as Price Bid isavailableontheBank’s website  during 

theperiod  specified in theNIT. 
(b) Onlinee-tenderingisopentotheempanelledbidderswhoreceiveNITfromthe Architect  andqualified

 for participating in the price bidding as provisions mentioned hereinabove through SBI 
approved  Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the  contractors 
will be required to fill-in their item- wise rates for each item. 

(d) TheContractorsareadvisednottowaittillthelastminutetosubmittheironline item-wise  quote in
 the price bid to avoid complications related with internet connectivity, network problems, 
system crash down, power failure,etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for  each and 
every  item. 

(f) In case, contractor fails to quote their rates for any one or more tender items, their  tender shall 
 be  treated as “Incomplete Tender” and shall be liable for rejection. 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password  by M/s. 
Antares Systems Limited. The Bidders are requested to change the Password after  the 
 receipt of initial Password from M/s. Antares Systems Limited. All bids made from the 
 Login ID given to the bidder will be deemed to have been made by the bidder. 

 
8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified.  Bids 

oncemade, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work 
at the quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the 
rates quoted, SBI shall have the liberty to take action as deemed necessary including de-paneling 
such contractors and forfeiting their EMD (NOT APPLICABLE AS PER GOVT. RULES)/EMD 
amount through any means and imposing heavy penalty to contractor to recover thelosses 
occurred to the Bank. 

 
9. Attheend of the E-tendering process,SBI will decide upon the winner. SBI decision on award of 

 Contract shall be final and binding on all the Bidders. 
 
10. SBIshallbeatlibertytocanceltheE-tenderingprocess/tenderatanytime,before ordering, without 

assigning  any reason. 
 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of thecause. 
 
12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date. 
 
13. OTHER TERMS &CONDITIONS: 
 
- The Bidder shall not involve himself or any of his representatives in Price manipulation of any 

kind  directly or indirectly by communicating with other suppliers/ bidders. 
- The Bidder shall not divulge either his Bids or any other exclusive details ofSBI to any other 

party. 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
- SBI reservetheirrightstoextend,rescheduleorcancelanyE-tendering within its sole discretion. 
- SBI or its authorized service provider M/s. Antares Systems Limited shall not haveany liability 

to Bidders for any interruption or delay in access to the site irrespective of the cause. 
- SBI or its authorized service provider M/s. Antares Systems Limited is not 

responsibleforanydamages,includingdamagesthatresultfrom,butarenotlimited tonegligence. 
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- SBI or its authorized service M/s. Antares Systems Limited will not be held responsible for 
consequential damages, including but not limited to systems problems, inability  to use  the 
system, loss of electronic information, etc. 

 
N.B. 
- All the Bidders are required to submit the Process Compliance Statement(Annexure-II)  duly 

signed to M/s. Antares Systems Limited. 
 
- All the bidders are requested to ensure that they have a valid digital signature certificate  well in 

advance to participate in the online event. 
 
 
 
  



MSA INDIA|Architect& Interior Designer                             Sign & Seal of contractor                    Page 10 of 67 
 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 
(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 
 
To, 
M/s. Antares Systems Limited,  
Mr. Kushal Bose  
Mobile No.: +91 9674,758,719  
e-Mail: kushal.b@antaressystems.com 
 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR FURNITURE WORK OF SBI JHALOD BRANCH DIST.-DAHOD. 

Dear Sir, 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

 mentionedin RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have  understood 

the functionality of the same thoroughly. 
4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable &responsiblein any 

manner whatsoever for my/our failure to access & bid on the e-E-tenderingplatformdue to loss 
ofinternet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying  
Authority. 

6) We,herebyconfirmthatwewillhonortheBidsplacedbyusduringtheE-tenderingprocess. 
 
 
With regards, Date: 
 
 
Signature with company seal Name: 
 
Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 
 
 
Scan it and send to this Document on ------------------------ 
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(On Non -Judicial Stamp paper of appropriate value) 
 

ARTICLES OF AGREEMENT 
 
This agreement made the …………………………….day of ……………………… between AGM/ DGM ,State Bank 
of India, --------------(hereinafter called the Bank or SBI) which expression shall include the successors 
and assigns) of the one part and M/s. …………………………………... company / partnership for registered 
under the Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called ‘the Contractors’ which 
expression shall include the present directors / partners and also the directors / partners from time to 
time as also their respective heirs, legal representatives, administrators and assigns) of the other part.  
 
WHEREAS the employer is desirous of execution of _______________(Name of work)________ and has 
caused drawings and specifications describing the works to be done prepared by Project Architects 
M/s _______ having their offices at _______________ (hereinafter called “the Architect”)  
 
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 
mentioned and to be issued from time to time, the specifications and the Schedule of items and 
quantities have been signed by or on behalf of the parties hereto.  
 
AND whereas the contractors have agreed to execute upon and subject to the condition set forth 
herein and Schedule of items and quantities, General & special Conditions of Contract, specification etc. 
contained in the tendered documents including all correspondences exchanged by or between the 
parties from the submission of tender till the award of work, both letters inclusive, (all of which are 
collectively hereinafter referred to as “the said conditions”). The works shown upon the said drawing 
and /or described in the said specification and included in the schedule of Items and Quantities at the 
respective rates therein set forth amounting to the sum of Rs_________ (Rupees _________in 
words___________) as there in arrived at or such other sum as shall become payable there under 
(hereinafter referred to as “ the said Contract Amount”.  
 
NOW IT IS HEREBY AGREED AS FOLLOWS:  
 
1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the 
said Conditions, the Contractors shall upon and subject to the said conditions execute and complete 
the work shown upon the said drawings and described in the said specifications and the schedule of 
items and quantities.  
 
2. The employer shall pay the Contractors the amount or such other sum as shall become payable, at 
the times and in the manner specified in the said conditions.  
 
3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in the event of their 
ceasing to be the Architect for the purpose of this contract for whatever reason, such other person or 
persons as shall be nominated for that purpose by the Employer, not being a person to whom the 
Contractor shall object for reasons considered to be sufficient by the Employer provided always that 
no person or persons subsequently appointed to be Architect under this contract shall be entitled to 
disregard or over rule any previous decisions or approval or direction given or expressed in writing by 
the architect for the time being. 
 
4. The said conditions and appendix thereto shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by / submit themselves to the said 
conditions and perform the agreements on their part respectively in the said conditions contained.  
5. The plans, agreement and documents mentioned herein shall form the basis of this contract.  
 
6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to 
carry out the work in respect of the entire project on item rate basis to be paid for according to actual 
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measured quantities at the rates contained in the schedule of quantities and rates or as provided in the 
said conditions.  
 
7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by 
adding to or omitting any item of work or having portions of the same carried out without prejudice to 
the contract.  
 
8. Time shall be considered as the essence of this contract and the contractor here by agrees to 
commence the work soon after the site is handed over to him or from the 14th day after date of issue 
of formal work order as provided for in the said conditions of contractor whichever is later and to 
complete the entire work within ____(period of contract) months subject never the less to the 
provisions for extension of time.  
 
9. All payments by the Employer under this contract will be made only at ________.  
 
10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 
stipulations laid down in the tender.  
 
11. That all the parts of this contract have been read by the contractor and fully understood by the 
contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer.  
 
12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these 
presents through their duly authorized official and the said two duplicates hereof to be executed on its 
behalf of the day and year first herein above written.  
 
Signed on behalf of the                                                 Signed-on behalf of the  
 
STATE BANK OF INDIA                                            CONTRACTORS    
 
In the presence of :                                                       In the presence of :  
 
1. Signature :                                                               1. Signature :  
 
Name :                                                                        Name :  
 
Address :                                                                     Address :  
 
In the presence of :                                                       In the presence of :  
 
2. Signature :                                                               2. Signature :  
 
Name :                                                                        Name :  
 
Address :                                                                     Address : 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
Sealed tenders are invited by Assistant General Manager, State Bank of India, RBO-4, 
GODHRA.for and on behalf of State Bank of India for the work of: FURNITURE WORK of 
JHALOD BRANCH, DIST.-DAHOD for State Bank of India 

 
1.1 Site and its location: 
 The proposed work is to be carried out at SBI JHALOD BRANCH, DIST.- DAHOD,GUJARAT . 
 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the condition stipulated in the tender 

consisting the following documents and the most workmen like manner. 
  
 Instructions to tenderers 
 General Conditions of Contract 
 Special Condition of Contract 
 Additional conditions 
 Technical Specifications  
 Drawings 
 Price Bid 
 NIT 
 Performance Guarantee Agreement 
 
2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below : 

(a) Price bid 
(b) NIT, corrigenda and addenda 
(c) Additional Conditions 
(d) Technical Specifications 
(e) Drawings 
(f) Special Condition of Contract 
(g) General Condition of Contract 
(h) Instructions to Tenderers 
 
2.3 Complete set of tender documents including relative drawings can be obtained in person from 

the officeof the Architects on any day during office hours except holidays during the period 
mentioned in the NIT on payment by means of cash/ Cheque/ DD/ drawn in favor of the 
architects 

2.4 Complete set of tender documents including relative drawings can be downloadedfrom 
the website www.sbi.co.in 

2.5 The tender documents are not transferable. 
 

3.0 Site Visit 
The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The tenderer is requested to 
satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labor, the law and order situations, 
climatic conditions, local authorities requirement, traffic regulations etc; The tenderer will be 
fully responsible for considering the financial effect of any or all the factors while submitting his 
tender. The Bank shall not be liable in anymanner whatsoever for the same or for any other 
costs or other expenses incurredby a Bidder regardless of the conduct or outcome of the bidding 
process. 
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 The tenderer is advised to inspect the site and satisfy himself on his ownresponsibility and his 
own expenses all the following information and data which maybe required for the purpose of 
preparation and submission of their bids: 
i)  The location of existing furniture and proposed furniture.  
ii)  Required civil work like making opening in the wall, 
iii)  feasibility for laying the materials for furniture.  
iv)  Availability of drain water point at the site 
v)  Availability of Power near the proposed furniture. 
vi)  Security gate pass requirements 
vii)  Storage space for the required materials.  
viii)  Permissible working hours at the site 
ix)  any other adverse conditions or hindrance to the installation 
x)  Any demo or presentation / temporary work  is required by Bank before installation 
xi)  traffic regulations, law & order situations in the area 
xii)  Whether furniture work has to be executed in coordination with other agencies like 
electric,  ac and civil contractor etc 
 

4.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
4.1 Bidder requiring any clarification of the bidding document may notify us in writing at the 

address/by e-mail given in the NIT within the date/time mentioned. 
4.2 The clarifications to the queries received or amendments in the tender will beposted on the 

Bank’s website and e-tender portal as a corrigendum/Addendum. Noindividual communication 
will be conveyed to the Bidders. The interestedparties/Bidders are advised to check the above 
website regularly till the date ofsubmission of Bid document and ensure that clarifications / 
amendments issued,ifany, have been taken into consideration before submitting the Bid. 
Suchamendments/clarifications, if any, issued by the Bank will be binding on theparticipating 
Bidders. Bank will not take any responsibility for any such omissions bythe Bidder. Bank at its 
own discretion, may extend the deadline for submission ofBids in order to allow prospective 
Bidders a reasonable time to prepare the Bid, fortaking the amendment into account. 

4.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bidmeeting, if required, 
will be held on the date and time specified in the tender whichmay be attended by the interested 
Bidders or their representatives and get theirqueries clarified. 

4.4 Bank reserves the right to amend, rescind or reissue the tender, at any timeprior to the deadline 
for submission of Bids. 

4.5 No request for change in commercial/legal terms and conditions, other thanwhat has been 
mentioned in the tender or any addenda/corrigenda or clarificationsissued in connection 
thereto, will be entertained and queries in this regard, thereforewill not be entertained. 

4.6 Queries received after the scheduled date and time will not beresponded/acted upon. 
 

5.0 Earnest Money 
5.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 
5.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
5.3 No interest will be paid on the EMD 
5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 
5.5 EMD of successful tenderer will be retained as a part of security deposit. 
 
6.0 Initial Security Deposit (ISD) 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 

by means of DD drawn in favor of State Bank of India within a period of 15 days of acceptance of 
tender. 

 
7.0 Security Deposit (TSD) 
7.1 Total Security Deposit shall be 5% of contract value,out of this 2% of contract value is in the 

form of initial security deposit which includes the EMD. Balance 3% shall be deducted from the 
running bill of the work at the rate of 10% of the respective running account bill i.e. deduction 



MSA INDIA|Architect& Interior Designer                             Sign & Seal of contractor                    Page 15 of 67 
 

from each running bill account will be 10% till total 3% of contract value is reached. 50% of the 
total security shall be paid to the contractors on the basis of architect’s certifying the virtual 
completion. The Balance 50% would be paid to the contractors after the defects liability period 
as specified in the contract. 

7.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 
 
8.0 BID SUBMISSION 
8.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders 

should be submitted online in the website https://tenderwizard.com.Bidder should log into 
the site well in advance for bid submission so that he/she upload the bid in time i.e. on or 
before the bid submission time. The server time (which is displayed on the bidders’ 
dashboard) will be considered as the standard time for referencing the deadlines for 
submission of the bids by the bidders, opening of bids etc. The bidders should follow this 
time during bid submission. Bidder will be responsible for any delay due to other issues. 

8.2 The bidders should submit their bids online with their valid digital certificate,which confirms 
that the bidders have read and understood the tender terms andconditions. Claiming ignorance 
of all the terms and conditions in this tender eitherbefore or after the PO is issued or during the 
progress of the work will not beaccepted. 

8.3 The bidder shall submit the documents enlisted in the checklist in the NIT inthe softcopy format. 
i.e. scanned copy of the documents either in PDF or JPEG formatas required. The BANK will not 
be held responsible for any sort of delay or thedifficulties faced during the submission of bids 
online by the bidders. The biddershould see that the bid documents submitted should be free 
from virus and if thedocuments could not be opened, due to virus, during tender opening, the 
bid is liableto be rejected. 

8.4 The documents submitted online in the Technical Bid should NOT contain any price 
information. Such Bid, if received, will be rejected. 

8.5 The bidder shall submit his quotes online through the PRICE BID in the online bidding site. The 
price bid will be opened only if the Bid is unconditional andthe bidder qualifies as per eligibility 
criteria and meets technical specifications. 

8.6 Bank shall conduct e-reverse auction among the qualified biddersand the same shall be 
communicated to the bidders.(If required) 

8.7 No claim for submission of offline bids will be entertained. Such bids will notbe considered.If 
any Bidder submits Bid on behalf of an OEM / brand, the same Bidder shallnot submit a Bid on 
behalf of another OEM / brand. 

 
9.0 PRICE BID: RATES QUOTED BY BIDDER 
9.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of his 

Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the 
schedule of rates and amount as provided covering all his obligations under the contract and all 
matters necessary for proper completion of the works expected in this document. 

9.2 The rate quoted shall be firm and shall include costs of all materials, loading,transport, 
unloading, Installation charges, wastage of materials during execution,levies, Octroi(if 
applicable), local body taxes(if applicable), all type of InsuranceCharges, temporary works such 
as scaffolding, cleaning, overheads, profit, statutoryexpenses, incidental charges and all related 
expenses to complete the work etc.. 

9.3 Unless otherwise provided in the Schedule of Quantities/Specifications, therates tendered by 
the contractor shall be all inclusive and shall apply to all heights,lifts, leads and depths of the 
work and No extra charges will be paid over and abovethe contract amount on account of any 
other charges (existing or future addition) oron any other account. 

9.4 The GST shall be paid extra as applicable. 
9.5 Rate Revision in the contract amount is not permitted during the validityperiod of the contract 

for any reason including during the extended period, if any. 
9.6 Any request for review of the price bid after the bid opening will not beentertained. 
9.7 The Bidder shall quote their offers he will be willing to execute the work,in terms of “Specific 

Percentage Numerical Value” (only up to two decimalplaces) above (+) / below(-) / at par with 
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the total estimated cost put to bid. Thesame percentage offer is applicable for each and every 
item of the workincluding all sections/sub sections/sub heads of the work. 
 

10.0 Signing of contract documents 
The successful tenderer shall be bound to implement the contract by signing agreement and 
conditions of contract attached herewith within 30 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the Bank 
will constitute a binding agreement between the Bank and successful tenderer whether such 
formal agreement is subsequently entered into or not. 
 

11.0 Completion period 
 Time is essence of the contract. The work should be completed in all respects in accordance with 

the terms of contract within a period as specified in the NIT from the date of handing over of site 
or from the date of Letter of Acceptance whichever is later. 

 
12.0 Validity of tender : As per NIT 
 Tenders shall remain valid and open for acceptance for a period as mentioned in the NIT 

(validity of Offer) from the date of opening of price bid. If the tenderer withdraws his/ her offer 
during the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank, without prejudice to any other right or remedy, the Bank shall be at 
liberty to forfeit the EMD. 

 
13.0 Photographs:  
 The Contractor shall at his own expense supply to the Architects with duplicate hard copies of 

large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two 
approved portions of each building, at intervals of not more than one months during the 
progress of the work or at every important stage of construction.  

 In addition to above, the contractor shall be bound to submit adequate no. of site photographs 
along with each Running Bill for the project clearing showing major progress of work measured 
and claimed therein failing which the Architect/ SBI may consider returning the Bill to the 
contractor and no claim for delay on this account will be entertained. 

14.0 Liquidated Damages 
 The liquidated damages shall be as mentioned in the NIT. 
15.0 Rate and prices: 
15.1 In case of item rate tender 
15.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 

discrepancy between the rate quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item 
when it is executed. 

 The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and total amount calculated from multiplication of unit rate 
and the quantity, the unit rate quoted will govern and the amount will be corrected. 

15.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderer quote their rates for such items those will be ignored and will not be considered during 
execution. 

15.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid 
accordingly. 

 The tenderers should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

15.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall 
be duly attested by him  

15.1.5 Each page shall be totaled and the grand total shall be given. 
15.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 
 
16.0 Signing of the contract: 
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16.1 The successful Tenderer shall be required to execute an agreement in the Performa attached 
with this tender document within 7 days from the date of receipt of the notice of acceptance of 
tender. In the event of failure on the part of the successful Tenderer to sign the agreement 
within the above-stipulated period.The reserves the right to forfeit the earnest money/ security 
deposit and cancel the contract. Until the Agreement is formally signed, the Work Order / Letter 
of Acceptance of Tender issued to the successful Tenderer and accepted by him shall be 
operative and binding on the SBI and the Contractor. 

16.2 On acceptance of the tender, the name of the accredited representatives of the Tenderer who 
would be responsible for taking instructions from the SBI shall be mentioned by the Tenderer. 

16.3 The SBI reserves the right to reproduce partly or fully the items executed on site anywhere in 
the country premises and no copyright claims shall be made by any contractor of any 
description from the SBI. 

16.4 The SBI has the right to delete items, reduce or increase the scope of work without the 
contractor claiming any compensation for the reduction in the scope of work.  I / We hereby 
declare that I / We have read and understood the above instructions for the guidance of the 
Tenderers 

16.5 The rate quoted shall be firm and shall include all costs, allowances, materials, labours, 
taxes etc. except G.S.T, which shall be payable / reimbursed at actual  

16.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the 
work in phases or may drop the part scope of work at any stage of the project within its sole 
discretion without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 

 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
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GENERAL CONDITIONS OF CONTRACT 
  

1.0 Definitions: 
“Contract” means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (client) and the Contractor, 
together with the documents referred therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Architects/ Bank and all 
these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client/ Employer) a body corporate created under State 

Bank of India Act 1955,having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road, Mumbai-400 021 and LHO at Gift City Gandhinagar includes the Client’s 
representatives, successors and assigns. 

 
‘Architect/ consultants’ shall mean Ar. MSA INDIA, Architect & Interior Designer, 
Vadodara-390007. 
‘Project Management Consultant’ shall mean --------------Not Applicable -------------- 
 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractor. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or 
the composing the firm or company and the permitted assignees of such individual or firm 
or company. 
 
The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary work described 
in the ‘Scope of Work’ and / or to be executed in accordance with the contract and includes 
materials, apparatus, equipments, temporary supports, fittings and things of all kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be 
issued by the Engineer from time to time ‘Contract value shall mean the value of the entire 
work as stipulated in the letter of acceptance of tender subject to such additions thereto or 
deductions there from as may be made under the provision herein after contained. 

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the Architects/ consultant.  
 

1.1.7 “Month” means calendar month. 
1.1.8 ‘Week’ means seven consecutive days. 
1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs respectively. 
 
CLUASE 
1.0 Total Security Deposit 

Total Security Deposit comprise of  
Earnest Money deposit 
Initial security deposit 
Retention money 
 

a) Earnest Money Deposit: 
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The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft drawn in 
favor of the State Bank of India on any Scheduled Bank. No tender shall be considered unless 
the EMD is so deposited in the required form. No interest shall be paid on this EMD. The 
EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the 
contract is taken without interest. The EMD shall stand absolutely forfeited if the tenderer 
revoke his tender at any time during the period when he is required to keep his tender open 
for acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter into a 
formal agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the work within the stipulated time. 
 

b) Initial Security Deposit (ISD) 
The ISD shall be 2% of accepted value of tender including the EMD in the form of DD drawn 
in favor of any scheduled bank and shall be deposited within 15 days from the date of 
acceptance of tender. 
 

c) Retention Money: 
Besides the ISD as deposited by the contractor in the above said manner the retention 
money shall be deducted from the running account bill at the rate of 10% of the gross value 
of work done by the contractor and claimed in each bill provided the total security deposit 
i.e. the ISD plus retention money shall both together not exceed 5% of contract value. 50% 
of the total security deposit shall be refunded to the contractor without any interest on issue 
of Virtual Completion Certificate by the Architect/ Consultant. The balance 50% of the total 
security deposit shall be refunded to the contractor without any interest within fifteen days 
after the end of defect liability period provided the contractor has satisfactorily attended to 
all defects in accordance with the conditions of contract including site clearance. 
 

2.0  Language 
The language in which the contract documents shall be drawn shall be in English. 
 

3.0  Errors, omissions and discrepancies 
In case of errors, omissions and / or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply: 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of items in the specifications and description in bills of 
quantities of the same former shall be adopted. 

iv)    In case of difference between rates written in figures and words, the rate in word shall 
prevail. 

v) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken 
as correct. 

 
4.0 Scope of work: 

The contractor shall carryout complete and maintain the said work in every respect strictly 
in accordance with this contract and with the directions of and to the satisfaction of the 
Bank to be communicated through the Architect/ Consultant.  The Architect/ Consultant at 
the directions of the Bank from time to time, issue further drawings and/ or written 
instructions, detail directions and explanations which are hereafter collectively referred to 
as the Architect/ Consultant’s instructions in regard to the variation or modification of the 
design, quality or quantity of work or the addition or omission or submission of any work. 
Any discrepancy in the drawings or between the BOQ and/ or drawings and/ or 
specifications, the removal from the site of any material brought thereon by the Contractor 
and any submission of any other materials thereof the removal and or re-execution of any 
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work executed by him, the dismissal from the work of any person employed/ engaged there 
upon. 
 

5.0  
(I) Letter of acceptance: 

Within the validity period of the tender, the Bank shall issue a letter of acceptance either 
directly or through the Architect/ Consultant by registered post or otherwise depositing at 
the address of the contractor as given in the tender to enter into a Contract for the execution 
of the work as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor. 
 

(II) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof. He shall 
sign an agreement on a non judicial stamp paper of appropriate value. 
 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / 
Consultants are the properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions: 

The SBI through its Architect / Consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise, necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 
contract document, true developments thereof and reasonably inferable there from.  
 
The work shall be executed in conformity therewith and the contractor will prepare a 
detailed program schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through its Architect / 
Consultant.    
 

8.0  Copies of agreement 
Two copies of agreement duly signed byboth the parties (Bank & the Contractor) with the 
drawings shall be prepared one each for both the parties;a photo copy of such Agreement 
shall be kept by the Architect. 
 

9.0 Liquidating damages: 
If the contractor fails to maintain the required progress or to complete the work and clear 
the site including vacating their office on or before the contracted or extended date or 
completion without justification in support of the cause of delay, he may be called upon 
without prejudice to any other right of remedy available under the law to the SBI on account 
of such breach to pay a liquidated damages as mentioned in NIT 
 

10.0 Materials, Appliances and employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labor, 
water, power, tools, equipment, transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified. All 
materials shall be new and both workmanship and materials shall be of best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or any one not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI/ 
Architect/Consultant shall be removed   from the site immediately. 
 

11.0 Permits, laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notice and comply with the 
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regulations, laws, and ordinances, rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly notify 
the SBI in writing under intimation of the Architect/Consultant. If the contractor performs 
any act which is against the law, rules and regulations he shall meet all the costs arising 
there from and shall indemnity the SBI any legal actions arising there from.  
 

12.0 Setting out work: 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and got it approved by the Architect/Consultant before 
proceeding with the work at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
Architect/Consultant the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

 
13.0    Protection of works and property: 

The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBI’s properties from the injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and not due to his fault or negligence. 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local body’s safety laws 
and building codes to prevent accidents or injuries to persons or property on about or 
adjacent to his place of works.  

 
14.0     Inspections of  work: 

The SBI/ Architect/Consultant or their representatives shall at all reasonable times have 
free access to the work site and/ or to the workshop, factories, or other places where 
materials are laying or from where they are obtained and the contractor shall give every 
facility to the SBI/ Architect/Consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless authorized 
by the SBI/ Architect/Consultant except the representative of Public authorities shall be 
allowed on the work at any time. The proposed work either during its construction stage or 
its completion can also be inspected by the Chief Technical Examiner’s organization a wing 
of Central Vigilance commission. 
 

15.0 Assignment and subletting: 
The whole of work included in the contract shall be executed by the contractor and he shall 
not directly entrust and engaged or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent of the SBI though 
the Architect and no undertaking shall relieve the contractor from the responsibility of the 
contractor form active superintendence of the work during its progress. 
 

16.0 Quality of materials, workmanship & Test 
i) All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with the Architect/Consultant’s instruction and shall be subject from 
time to time to such test as the Architect/Consultant may direct at the place of manufacture 
or fabrication or on the site or in an approved testing laboratory. The contractor shall 
provide such assistance, instruments, machinery, labor and materials as are normally 
required for examining, measuring, sampling and testing any material or part of work 
before incorporation in the work for testing a may be selected and required by the 
Architect/Consultant. 

 
ii) Samples 
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All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature/ test certificate of the same shall be provided to the satisfaction of the 
Architect/Consultant,. Before submitting the sample/ literature the contractor shall satisfy 
himself that the material/ equipment for which he is submitting the sample/ literature meet 
with the requirement of tender specification. Only when the samples are approved in 
writing by the Architect/Consultant the contractor shall proceed with the procurement and 
installation of the particular material/ equipment. The approved samples shall be signed by 
the Architect/Consultant for the identification and shall be kept on record at site office until 
the completion of the work for inspection/ comparison at any time. The 
Architect/Consultant shall take responsibility time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies, inadequacy, delay in furnishing samples of best qualities from various 
manufactures and such other aspects causing delay on the approval of the material/ 
equipment etc. shall be to the account of the contractor. 
 

iii) Cost of Tests 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the condition or specifications or BOQ. 
 

iv) Cost of test not provided for 
If any test is ordered by the Architect/Consultant which is either 

a) If so intended by or provide for or (in the cases above mentioned) is not so particularized, or 
though so intended or provided for but ordered by the Architect/Consultant to be carried 
out by an independent person at any place other than the site of the place of manufacture or 
fabrication of the materials tested or any Government/ approved laboratory, then the cost 
of such test shall be borne by the contractor. 
 

17.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the 
execution of the work or any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 
 

18.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/ Consultant may consider necessary until the 
expiry of the defects liability period, stated hereto. 
 

19.0 Quantities: 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent subject to maximum variation of the contract value by 25%. The entire amount paid 
under clause 21 hereof as well as amount of prime cost and provisional sums if any shall be 
excluded. 

ii) Variation exceeding 25%: the items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 22 hereof. 

 
20.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he requires 
the work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculations and to 
furnish all particulars or to give all assistance required by any of them. Such measurements 
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shall be taken in accordance with the mode of Measurements detailed in the specifications. 
The representative of the Architect/Consultant shall take the joint measurements with the 
contractor’s representative and the measurements shall be entered in the measurement 
book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the measurement book. Should the contactor not attend or neglect 
or omit to depute his representative to take measurements then the measurements 
recorded by the representative of the Architect/Consultant shall be final. All authorized 
extra work, omissions and all variations made shall be included in such measurement.   
 

21.0 Variations 
No alteration, omission or variation ordered in writing by the Architect/ Consultant shall 
vitiate the contract. In case the SBI/ Architect/Consultant thinks proper at any time during 
the progress of works to make any alteration in, or additions to or omissions from the works 
or any alteration in the kind or quality of the materials to be used therein, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm in 
writing within seven days of giving such oral instructions, the contractor shall alter to, add 
to, or omit from as the case may be in accordance with such notice, but the contractor shall 
not do any work extra to or make any alterations or additions to or omissions from the 
works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the 
Architect/Consultant  and the value of such extras, alternations, additions or omissions shall 
in all cases be determined by the Architect/Consultant and the same shall be added to or 
deducted from the contract value, as the case may be.  
 

22.0 Valuation of variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such 
extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 

a)  
i) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 
priced herein. 

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
BOQ. 
 

b) The net price of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of works are 
carried out, otherwise the prices for the same shall be valued under sub-clause (c)  
hereunder. 
 

c) Where the extra works are not of similar character and/ or executed under similar 
conditions are aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/Consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/Consultant shall fix such rate or prices as in the circumstances in 
his opinion are reasonable and proper, based on the market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rats stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wedges for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the 



MSA INDIA|Architect& Interior Designer                             Sign & Seal of contractor                    Page 24 of 67 
 

Architect/Consultant at or before the end of the week following that in which the work has 
been executed.  
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on 
the “market rate basis” for material, labor, hire/ running charges of equipments and wastage 
etc. plus 15% toward establishment charges, contractor’s overheads and profits. Such items 
shall not be eligible for escalation.  

23.0 Final measurements: 
The measurements and the valuation in respect of the contract shall be completed within one 
month of the virtual completion of the work. 
 

24.0 Virtual Completion Certificate (VCC) 
On successful completion of the entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works has been completed to the 
satisfaction of the SBI. 

a)   Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, equipment 
and machinery. 

b)   Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labor sheds/ camps and construction of other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 

 
c)   Remove all rubbish, debris etc. from the site and the land allotted to the contactor by the SBI 

and shall clear, level, and dress, compact the site as required by the SBI. 
d)   Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 

SBI. 
e)   The contractor shall hand over the work in a peaceful manner to the SBI. 
f)   All defects/ imperfection have been attended and rectified as pointed out by the SBI to the full 

satisfaction of the SBI. 
 Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 

entitled to apply to the Architect/Consultant is satisfied of the completion of the work. 
Relative to which the completion certificate has been sought, the Architect/Consultant shall 
within fourteen (14) days of the receipt of the application for virtual completion certificate, 
issue a VCC in respect of the work for which the VCC has been applied. 

 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractors liabilities 
under the contract including the contractor’s liability for defect liability period nor shall the 
issuance of VCC in respect of the works or work at any site be construed as a waiver of any 
right or claim of the SBI against the contractor in respect of works or works at the site and in 
respect of which the VCC has been issued. 

 
25.0 Work by other agencies: 

The SBI / the Architect/Consultant reserve the rights to use premises and any portion of the 
site for execution of any work not included in the scope of this contract which it may desire to 
have carried out by other persons simultaneously and the contractor shall not only allow but 
also extend reasonable facilities for the execution of such work. The contractor however shall 
not be required to provide any plant or material for the execution of such work except by 
special arrangement with the SBI. Such work shall be carried out in such manner as not to 
impede the progress of the works included in the contract. 
 

26.0 Insurance of works: 
26.1  

Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
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stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss 
or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause.  
a) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value.  
b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.  
c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of 
the current premiums. 
 

26.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to: 

a) The permanent use or occupation of land by or any part thereof. 
b) The right of SBI to execute the works or any part thereof, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
d) Injuries or damages to persons or properties resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or for or in 
respect of any claim, proceedings damages, costs, charges and expenses in respect thereof or 
in relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents. Such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury. 

 
26.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision of these sub-
clauses of 26.2 
 

26.4 Contractor’s superintendence  
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract. In the event of any claim made under or action 
brought against SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the SBI if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed by the 
Architect/Consultant in this behalf. 
 

26.5 Third party Insurance 
26.5.1 Before commencing the execution of the work the contractor without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the 
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execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 26.0 thereof.  

26.5.2 Minimum amount of third party insurance 
Such insurance shall be effective with an insurer and in terms of approved by the SBI which 
approval shall not be reasonably withheld and at least the amount stated below. The 
contractor shall whenever required produce to the Architect / Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 
The minimum insurance cover for physical property, injury and death is Rs. 5 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
26.6 Accident or Injury to workman: 
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law 

in respect or in consequence of any accident or injury to any workman or other person in 
the employment of the contractor or any sub-contractor, save and expect an accident or 
injury resulting from any act or default of the SBI or their agents, or employees. The 
contractor shall fully indemnify and keep indemnified the SBI against all such damages and 
compensations, save and except as aforesaid and against all claims proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 

 
26.6.2 Insurance against accidents etc. to workmen: 

The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time that any person are employed by him on the works and shall, when 
required, produce to the Architect/Consultant such policy of insurance and receipt for 
payments of the current premium. Provide always that, in respect of any persons employed 
by any sub-contractor, the contractor’s obligation to insure as aforesaid under this sub-
clause shall be satisfied if the sub contractor shall have insured against the liability in 
respect of such persons in such manner that SBI is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Architect/Consultant when 
such policy of insurance and the receipt for the payment of the current premium. 
 

26.6.3 Remedy on Contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance to above referred to above or 
any other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBI as aforesaid from any amount due or which may become due 
to the contractor, or recover the same as debt from the contractor. 
 

26.6.4 Without prejudice to the other rights of the SBI against the contractor, in respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor 
the amount of any damages, costs, charges, and other expenses paid by the SBI and which 
are payable by the contractor under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this 
event all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or good destroyed or 
damaged. 

 
27.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or 
fifteen days from the date of issue of letter of acceptance of the tender by the SBI whichever 
is later. 
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28.0 Time of completion: 

Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within as specified in the NIT from the date of commencement. If 
required in the contract or as directed by the Architect/Consultant, the contractor shall 
complete certain portions of work before completion of the entire work. However the 
completion date shall be reckoned as the date by which the whole work is completed as per 
the terms of the contract. 
 

29.0 Extension of time: 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/Consultant may submit a recommendation to the SBI 
to grant a fair and reasonable extension of time for completion of work as per the terms for 
contract. If the contractor needs an extension of the time for completion of the work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Consultant in writing at least 30 days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reasons in detail and his 
justification if any, for the delays. The Architect/Consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While 
granting extension of time the contractor shall be informed the period extended times, 
which will quality for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the SBI. The provision of 
liquidated damages as stated under clause 9 of GCC shall become applicable. Further the 
correct shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 
 

30.0 Rate of progress: 
31.0 Whole of the materials, plant and labour to be provided by the contractor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and conducted 
in a manner to the satisfaction of the Architect/consultant should the rate of progress of the 
work or any part thereof be at any time be in the opinion the. Architect / consultant too Slow to 
ensure the completion of the whole of the work the prescribed time or extended time for 
completion the Architect/consultant shall the re upon take such steps as considered necessary 
by the Architect / consultant to expedite progress so as to complete the works by the 
prescribed time or extended time. Such communications from the Architect / consultant neither 
shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled 
to raise any claims arising out of such directions. If Contractor fails to complete the work in 
fifteen days of notice, Bank may also get the pending work/ rectifications done by other agency 
on risk and cost of the Contractor and the extra Bill amount/rectification charges for such 
works shall be deducted from the Final bill/ retention money amount of the Contractor. 
Decision of Bank/ Architect shall be final in this regard. 

 
32.0 Work during nights and holidays: 

Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/Consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in which 
case the contractor shall immediately advise the Architect/Consultant. However, the 
provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality of 
the part of the work being technically required/ continued with the prior approval of the 
Architect/Consultant at no extra cost to the SBI. 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 
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33.0 No compensation for restrictions of work: 

If at any time after acceptance of the tender SBI shall deduct to abandon or reduce the scope 
of work for any reason whatsoever and hence not required the whole or any part of the 
work to be carried out, the Architect/Consultant shall give notice in writing to that effect to 
the contactor and the contactor shall act accordingly. In the matter the contactor shall have 
no claim to any payment of compensation or otherwise whatsoever on account of any profit 
or advantage which he might have derived from the execution of the work fully but which 
he did not derive in consequences of the foreclosure of the whole or part of the work. 
Provided that the contactor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contactor and rendered surplus 
as a result of the abandonment, curtailment of the work or any position thereof and taken 
back by the contactor, provided however that the Architect/Consultant shall have in such 
cases the opinion of taking over all or any such material at their purchase price or at local 
current rate whichever is less. 
“In case of such stores having been issued form SBI stores and returned by the contactor to 
stores, credits shall be given to him at the less rate not exceeding those at which were 
originally issued to the contactor after taking into consideration and deduction for claims on 
account of any deterioration or damage while in the custody of the contactor and in this 
respect the decision of the Architect/Consultant shall be final. 
 

34.0 Suspension of work: 
The contactor shall, on receipt of the order in writing of the Architect/Consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of work or any 
part thereof for such time and in such manner as  the Architect/Consultant may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons: 

a)   On account any default on the part of the contractor, or 
b)   For proper execution of the works or part thereof for reasons other than the fault of the 

contactor or  
c)   For safety of work or part thereof,  

The contactor shall during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by  the 
Architect/Consultant. 
If the suspension is ordered for reasons (b) and (c) in sub-para (i) above  
The contactor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
34.0     Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the contactor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect/Consultant  shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBI. 

a) To rescind the contact (of which rescission notice in writing to  the contactor by the 
Architect/Consultant  shall be conclusive evidence) and in which case the security deposit of 
the contactor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labor paid by the SBI and to supply materials to carry out the work, or any part of 
the work, debiting  the contactor with the cost of the labor and materials (the cost of such 
labor and materials as worked out by the Architect/Consultant shall be final and conclusive 
against the contractor.) and crediting him with the value of the work done, in all respects in 
the same manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract, the certificate of the Architect/Consultant as to the value of work 
done shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
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the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Architect/Consultant shall be final and conclusive) 
shall be borne by original contractor and may be deducted from any money due to him by 
the SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof. 
In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim for compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account 
of, or with a view to the execution of the work or the performance of the contract and in 
case the contract shall rescind under the provision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Architect/Consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified.  
 

35.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an Insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of 
the liquidator in such acts of insolvency or winding up shall be unable within seven days 
after notice to him to do so, to show to the reasonable satisfaction of the 
Architect/Consultant that he is able to carry out and fulfill the contract and to give security 
therefore if so required by the Architect/Consultant. 
Or if the contractor (whether an individual firm or incorporated company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or 
on behalf of any of the creditors of the contractor. 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to 
which may become due to the contractor there under: 

a) has abandoned the contract ; or 
b) has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed, or 

c) has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect/Consultant that the said 
materials were condemned and rejected by the Architect/Consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts, matters or things by this contract to be observed and performed by the contractor for 
seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance to the SBI’s 
or the Architect/Consultant’s instructions to the contrary subject any part of the contract. 
Then and in any of said cases the SBI and or the Architect/Consultant, may not withstanding 
any previous waiver, after giving seven days notice in writing to the contractor, determine 
the contract, but without thereby affecting the power the SBI or the Architect/Consultant or 
the obligation and liabilities of the contractor the whole of which shall continue in force as 
fully as if the contract had not been so determined and as if the works subsequently had 
been executed by or on behalf of the contractor. And further the SBI through the 
Architect/Consultant their agents or employees may enter upon and take possession of the 
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own employees 
or workmen in carrying on and completing the work or by engaging any other contractors 
or persons to complete the work  and the contractor shall not in any was interrupt or do any 
act, matter or thing to prevent or hinder such other contractor or other persons employed 
for completing and finishing or using the materials and plant for the works. 
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 When the works shall be completed as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI sell the same by public auction after due publication, and shall adjust 
the amount released by such auction. The contractor shall have o right to question any of 
the acts of the SBI incidental to the sale of the materials etc. 

 
36.0 Certificate of payment: 

The contractor shall be entitled under the certificates to be issued by the 
Architect/Consultant to the contractor within 10 working days from the date of receipt of 
certificate to the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries other dues including the retention amount from the certificates of payments. 
 They shall provide always that the issue of any certificate by the 
Architect/Consultant during the progress of works or completion shall not have effect as 
certificate of satisfaction or relive the contractor from his liability under clause. 
 The Architect/Consultant shall have power to withhold the certificate if the work or 
any part thereof is not carried out to their satisfaction. 
 The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 
 The SBI shall modify the certificate of payments as issued by the 
Architect/Consultant from time to time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books. 
The contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs9lacs and the minimum interval between two such bills shall be one 
month. 
The final bill may be submitted by the contractor within a period of one month from the 
date of virtual completion and the Architect/Consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a period of 
three months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities etc.  
The contractor shall submit the interim bills in the prescribed format with all details. 

 
37.0 SETTLEMENT OF DISPUTES AND ARBITRATION: 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instruction, orders or these conditions 
or otherwise concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter. 
 
i) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions 
or recoveries made or proposed to be made from the contract or raise any dispute, 
the Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises& Estate)/Dy. General Manager 
(Premises)and endorse a copy of the same to the Architect, within 30 days from the 
date of disallowance thereof or the date of deduction or recovery. The said notice 
shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise 
any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to 
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the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(premises) in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not 
notified to the Assistant General Manager (Premises & Estate) / Dy. General 
Manager (Premises) in writing in the manner and within the time aforesaid.  

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager 
(Premises) shall give his decision in writing on the claims notified by the 
contractor. The contractor may within 30 days of the receipt of the decision of the 
Assistant General Manager (Premises& Estate) / Dy. General Manager (Premises) 
submit his claims to the conciliating authority namely the Circle Development 
Officer/General Manager (Official Language & Corporate Services) for conciliation 
along with all details and copies of correspondence exchanged between him and 
the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(Premises)  

iii) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned Chief General Manager/Dy. Managing Director (HR) & 
Corporate Development Officer of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived.  

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Chief General Manager 
at LHO /Dy. Managing Director &Corporate Development Officer at CC/CCEs. It will 
also be no objection to any such appointment that the Arbitrator so appointed is a 
technically competent person not below the rank of Superintending Engineer or 
equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager/ Dy. 
Managing Director (HR) & Corporate Development Officer. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

vi)  vi) It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager aforesaid should act as arbitrator. MANUAL OF 
INSTRUCTIONS ON PREMISES MATTERS- FEBRUARY 2025 167 | P a g e  

vii) vii) The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 
or re-enactment thereof and the rules made there under.  

viii) viii) It is also a term of the contract that if any fees are payable to the arbitrator 
these shall be paid equally by both the parties.  

ix) ix) It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims. The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in his 
sole discretion. The fees if any, of the arbitrator shall, if required to be paid before 
the award is made and published, be paid half and half by each of the parties. The 
cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in 
what manner, such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be so paid. 
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38.0 ROLE OF ARCHITECT / CONSULTANT 
38.1.  Architect/Consultant’s duties are to design, control and supervise the works and to test any 

materials to be used or workmanship employed in connection with the works, quality 
control, project scheduling and monitoring and co-coordinating with all other agencies and 
Civil Contractor, checking of measurements, certification of bills, preparing extra deviation 
items, preparing minutes of meetings etc. 

38.2  Wherever it is mandatory by law that the Architect / Consultant so appointed by the Bank 
shall be registered with the council of architecture/Competent Authority. 

38.3 The Contractor shall afford the Architect/Consultant every facility and assistance for 
examining the works and materials and checking and measuring time and materials. The 
Architect/Consultant shall have no power to revoke, alter, enlarge, or relax any 
requirements of this Contract, or to sanction any day-work, additions, alterations, 
deviations or omissions unless such an authority may be specially confirmed by a written 
order of the Bank. 

38.4 The Architect/Consultant shall act in consultation with the Bank regarding quality of works, 
interpretation of drawings, contract documents and finalize the selection of finishing 
materials. The Architect/Consultant shall check/ record the measurements made by 
Contractor’s representative for all items of works and on completion hand over the records to 
the Bank. 

38.5 The Architect/Consultant shall have the power to give notice to the Contractor or his Engineer 
In charge about the non-approval of any work or materials and such works shall be 
suspended or the use of such materials should be discontinued until the decision of the 
Architect / Consultant in consultation with Bank if required is obtained. The work will from 
time to time be visited by the Architect/Consultant / Bank but such examination shall not in 
any way exonerate the Contractor from the obligation to remedy any defects which may be 
found to exist at any stage of the work or after the same is completed. Subject to the 
limitations of this clause, the Contractor shall take instructions only from the Architect / 
Consultant as the case may be. In other words the contractors shall take total responsibility 
for the execution of work / items of work by using quality materials and providing best of 
workmanship to fulfill the true intent of the tender provision. 

38.6 The Architect/Consultant shall have such other powers and discharge other functions as are 
specifically provided in this contract including such incidental or consequential powers or 
duties, subject always to such specific instructions or directions of the Bank, which shall be 
duly notified to the Contractor. 

38.7 The Architect / consultant shall have right to take remuneration loss from the contactor’s bill 
due to non working / completing work in time, & loss due to not clearance the site for other 
agencies in time. This amount has been deducted from contractor’s final bill.   

 
39.0  To define terms and explain plans 

The various parts of the Contract are intended to be complementary to one another; but 
should any discrepancy appear, or any misunderstanding arise as to the import of anything 
contained therein, the explanations of the Architect/Consultant shall be final and binding. The 
correction of any errors or omissions of the Drawings and Specifications may be made by the 
Architect/Consultant, when such correction is necessary to bring out clearly the intention, 
which is indicated by a reasonable interpretation of the drawings & Specifications as a whole. 

 
40.0 Matters to be finally determined by the Architect / Consultant: 
40.1 The Architect/Consultant’s decision, opinion, direction, Certificates (except for payments) with 

respect to all or any of the matter under clauses explained above in condition of contract and 
the schedule of rates, hereof shall be final and conclusive and binding on the parties here to 
and shall be without appeal. Bank’s instructions (if any), in this regard in case of any urgency, 
shall also be confirmed / vetted by the Architect/Consultant at the earliest possible. 

40.2 Any of the decision, opinion, direction certificate, or valuation of the Architect or any refusal of 
the Architect to give any of the same shall be subject to the right of Arbitration and review in 
the same way in all respect (including the provision as to opening the reference) as if it were 
a decision of the Architect under the following clause. 
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41.0 Typographical or clerical errors: 
 The Architect/Consultant’s clarifications regarding partially omitted particulars or 

Typographical or clerical errors shall be final and binding on the Contractor. 
 
42.0 Site visits: 
 The Architect/Consultant /Bank shall visit the site from time to time at their discretion, or 

when expressly called upon to do so, to co-ordinate various activities and/or to answer such 
queries that may be posed at site as on drawings. The contractor / or his specified personal 
must attend these meetings. Any absence of contractor / his personal without prior notice 
will not acceptable. 

 
43.0  Address for service 

All letters and Notices under or pursuant to these presents shall be hand delivered against 
acknowledgement or sent by Registered Post with Acknowledgement Due at the respective 
addresses mentioned below. Any change in the addresses shall be duly intimated by the 
concerned Party to all others. 
Address of Bank: 

Assistant General Manager, 
State Bank of India,  
RBO-4 
GODHRA 
 

Name & Address of Architect/Consultant 
Ar. MSA INDIA 
60 MATRI MANDIR SOCIETY 
NEAR ISCKON TEMPLE  
GOTRI ROAD 
VADODARA-390007 Mobile – 9825075048 

 
44.0 Water Supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 
 
i. That the water used by the Contractor shall be fit for construction purpose to the 

satisfaction of the Architect/Consultant. 
ii. The Contractor shall make alternative arrangements for the supply of water if 

thearrangements made by the Contractor for procurement of water in the opinion of 
theArchitect/Consultant is unsatisfactory. 

iii. The Contractor shall construct temporary well/tube well in SBI land for taking water 
forconstruction purposes only after obtaining permission in writing from the SBI. The 
contractorhas to make his own arrangements for drawing and distributing the water at 
his own cost. Hehas to make necessary arrangements. To avoid any accidents or damages 
caused due toconstruction and subsequent maintenance of the wells. He has to obtain 
necessaryapprovals from the local authorities, if requiredat his own cost. He shall restore 
the groundto its original condition after wells are dismantled on completion of work or 
hand over thewell to the SBI without any compensation as directed by the 
Architect/Consultant. 

 
45.0 Power Supply: 

The contractor shall make his own arrangements for power and supply/distribution system 
for driving plant or machinery for the work and for lighting purpose at his own cost. The 
cost of running and maintenance of the plants are to be included in his tender prices. He 
shall pay all fees and charges required for the power supply and include the same in his 
tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approvals from the appropriate authorities, if required. 
 

45.1 The bank will not provide / make availability of lift / other means for transportation of goods 
/ workers for floor to floor. The contractor has to arrange his own mean of transportation 
for this purpose with society’s permission. Contractor can avail lift facility by paying society 
charges if available.  Any security deposit / any other charges is levied by society for this 
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purpose, the contractor has to pay it by himself. Bank will not pay any charges for it / take 
any responsibilities regarding this issue. If bank will get any complaint regarding using 
common areas / utilities without society’s permission the bank will take actions on 
contractor for it. And if the bank has to pay any amount to society as aforesaid from any 
amount due or which may become due to the contractor, it will be recover the same as debt 
from the contractor. The contractor has to produce N.O.C from the society for payment of 
final bill. 
 

46.0 Treasure trove etc. : 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of the SBI and shall be handed over to the bank immediately. 
 

47.0 Method of measurements: 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement or 
elsewhere in these documents the measurement will be on the net quantities or work 
produced in accordance with up to date as per rules laid down by the Bureau of Indian 
Standards. In the event any dispute/disagreement the decision of the Architect/Consultant 
shall be final and binding on the contractor. 
 

48.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed format at site of 
work and should produce the same for inspection of SBI/Architect/Consultant whenever 
desired by them. The contractor shall also maintain the records/registers as required by the 
local authorities/Government from time to time. 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 

             iv) Register for labor 
 

49.0 Force Majeure: 
44.1 Neither contractor not SBI shall be considered in default in performance of their obligations 

if such performance is prevented or delayed by events such as war, hostilities revolution, 
riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, 
floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond 
the reasonable control of the party affected or prevented or delayed. However, a notice is 
required to be given within 30 days from the happening of the event with complete details, 
to the other party to the contract, if it is not possible to serve a notice, within the shortest 
possible period without delay. 
 

44.2 As soon as the clause of force majeure has  been removed the party whose ability to perform 
its obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 
 

44.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the cause it and 
inability resulting there from having been removed, the agreed time of completion of the 
respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events.  
 

44.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state 
of force major lasting to a period of 6 months or more the two parties shall each other to 
decide regarding the future execution of this agreement. 

 
45.0  Local laws, Acts, Regulations: 
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The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 
(regulation and abolition act of 1970) and other safety regulation. The contractor shall 
comply with the provision of all labor legislation including the latest requirements of all the 
Acts, Laws, any other regulations that are applicable to the execution of the project. 
 
i) Minimum Wages Act 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract labor regulation and abolition act 1970 and central rules 1971 (amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (amended) 
vii) Personal injuries (compensation insurance) act 1963 and any other modifications 

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 
thereof 

ix) Shop and establishment Act 
x) Any other act or enactment relating thereto and rules framed there under from time to 

time.   
 

46.0 Accidents: 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with in execution of the work report such accident to the Architect/ Consultant. 
The contractor shall also such report immediately to the competent authority wherever 
such report is required to be lodged by the law and take appropriate actions thereof. 
 

47.0 During the execution of work, if any damage shall occur to the works already done, either 
due to rain or any other circumstances, the same shall be rectified and made good to the 
entire satisfaction of the Architect/Consultant by the contractor at his costs and risks. 

48.0 Testing of Material’s etc.: The contractor at his own cost (without any extra cost to     the 
Bank) shall arrange for the laboratory and/or field testing of materials and works as 
required by the architects/Bank. 
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SPECIAL CONDITIONS OF CONTRACT 
 

 Scope of Work:As defined & explained in these tender documents. 
48.0 Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor on the 
site and he will be held responsible for the accuracy and maintenance of all the dimensions 
and the levels. Figured dimensions are in all cases to be accepted and no dimension shall be 
scaled. Large scale details shall take precedence over small-scale drawings. In case of 
discrepancy the contractor shall ask for clarification from the Architect/Consultant before 
proceeding with the work. 

49.0 Notice of operation: 
The contractor shall not carryout any important operation without the consent in writing 
from the Architect/Consultant. 

50.0 Construction records: 
The contractor shall keep and provide to the Architect/Consultant full and accurate records 
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as constructed. 

51.0 Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect/ Consultant such 
supports as may be required to protect effectively all structures and protective guards to 
trees which may be endangered by the execution of the works or otherwise take such 
permanent measures as may be required by the Architect to protect the trees and 
structures. 

52.0 Temporary works: 
Before any temporary works are commenced the contractor shall submit at least 7 days in 
advance to the Architect/Consultant for approval complete of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the Architect/Consultant may require in accordance with 
the conditions of contract at his own cost. The contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution.  

53.0 Temporary roads 
The contractor shall provide access road to the site from the nearest main road at no extra 
cost and as directed by the Architect/Consultant. The contractor shall also be responsible 
for proper maintenance of this access road and would take all care to see that existing 
services, if any, are maintained in working order at his own cost. The laying and maintaining 
the temporary roads within the site area shall be the contractor’s responsibility and the 
contractor shall take such measures that are necessary and as directed by the 
Architect/Consultant. 

54.0 Water, power, and other facilities: 
a) The rate quoted by the contractor shall include all expenses that are required for providing 

all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water suitable for the construction and good quality drinking 
water for their workers. If necessary the contractor has to sink a tube well/ open well and 
bring water by means of tankers at his own cost for the purpose. The SBI will not be liable to 
pay any charges in connection with the above. 

 
b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges. 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by the 
contractor. However the concerned contractor shall make their own arrangements to draw 
the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connections for construction 
purposes shall be borne by the contractor and charges payable for permanent connections, 
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if any, shall be initially paid by the contractor and the SBI will reimburses the amount on 
production of receipts. 

 
d) The SBI as well as the Architect/ Consultant shall give all possible assistance to the 

contractors to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

 
55.0 Office accommodation 
a) The contractors shall provide and maintain all necessary offices, workshops, stores, 

shelters, sanitary facilities, canteens and other temporary structures for themselves in 
connections with the work at the site at their own cost after getting the approval from the 
Architect/ Consultant. 

b) A site office for the use of SBI/ the Architect/ Consultant shall be provided by the 
contractors at his own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion 
of the work or at any other earlier date as directed by the contractors.  
 
All the expenses for obtaining statutory approvals and maintenance of the above facilities as 
well as running expenses shall be borne by the contractor at no extra cost. It is also the 
responsibility of the contractor to obtain statutory approvals for providing the above 
facilities          

 
56.0 Facilities for Contractor’s employees: 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangement at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost. 
 

57.0 Lighting of works: 
The contractors shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 
 

58.0 Fire fighting arrangements: 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. For 

this purpose he shall provide requisite number of fire extinguishers and adequate 
number of buckets, some of which are to be always kept filled with sand and some with 
water. These equipments shall be provided at suitable prominent and easily accessible 
places and shall be properly maintained. 
 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected the contractor at 
his own cost and to the approval of the relevant authorities. Thecontractor shall make the 
following arrangements at his own cost but not limited to the following. 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards 
c) Access for firefightingequipments. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e) Type, size, number and location of fire extinguishers or other fire fightingequipments. 
f) General housekeeping. 

59.0 Site order book: 
A site order book shall be maintained at the site for the purpose of quick communication 
with the Architect/ Consultant. Any communication relating to the works may be conveyed 
through records in the site order book. Such a communication from one party to the other 
shall be deemed to have been adequately served in terms of contract. Each site order book 
shall have machine numbered pages in triplicates and shall carefully maintained and 
preserved by the contractor and shall be made available to the Architect/ Consultant as an 
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when demanded. Any instructions which the Architect/ Consultant may like to issue to the 
contactor or the contractors may like to bring to the Architect/ Consultant Two copies of 
such instructions shall be taken from the site order book and one copy will be handed over 
to the party against proper acknowledgement and the second copy will be retained for their 
record. 
 

60.0 Temporary fencing/ barricading  
The contactor shall provide and maintain a suitable temporary fencing/ barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the Architect/ Consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work. 
 

61.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contactor shall 
depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall be held if required by the Architect/ 
Consultant. 
 

62.0 Disposal of refuse: 
The contactor shall cart away all debris, refuse etc. arising from the work from the site and 
deposited the same as directed by the Architect/ Consultant at his own cost. It is the 
responsibility of the contactor to obtain approval  from the local authorities concerned to 
the effect that all rubbish arising out of contractor’s activities at the construction site or any  
other site activities borrow pits has been properly disposed off.  
 

63.0 Contractor to verify site Measurements: 
The contractor shall check and verify all site measurements wherever requested by other 
specialist contractors or other sub-contractors to enable them to prepare their own shop 
drawings and pass on the information with sufficient promptness as will not in any way 
delay the works. 

 
64.0  Displaying the name of the work: 

The contractor shall put up a name board of suitable size as directed by the Architect/ 
Consultant indicating the name of the project and other details as given by the Architect/ 
Consultant at his own cost and remove the same on completion of work. 
 

65.0 Bar bending schedule: 
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete 
works and got them approved by the Architect/ Consultant well in advance. 
 

66.0 As built drawings: 
i) For the drawings issued to the contractor by the Architect/ Consultant. The Architect/ 

Consultant will issue two sets of drawings to the contractor for the items for which 
some changes have been made from the approved drawings as instructed by the SBI/ 
the Architect/ Consultant. The contractor will make the changes made on these copies 
and return these copies to the Architect/ Consultant for their approval. In case any 
revision is required or the corrections are not properly marked, the Architect/ 
Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporate these corrections and/or attend to discrepancies either on the copies as 
directed by the Architect/ Consultant and resubmit to him for approval. The Architect/ 
Consultant will return one copy duly approved by him. 

ii) For the drawings prepared by the contractor, 
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The contractor will modify the drawings prepared by him wherever the changes are 
made by the SBI/ the Architect/ Consultant and submit two copies of such modified 
drawings to the Architect/ Consultant for approval. The Architect/ Consultant will 
return one copy of the approved drawing to the contractor. 
 

67.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing, anti-termite, aluminum doors 
and windows and any other items as specified in the tender. The Architect/ Consultant may 
approve any make/ agency within the approved list as given in the tender after inspection 
of the sample/ mock up. 

 
68.0 Procurement of materials: 

The contractor shall make his own arrangement to procure all the required materials for the 
work. All wastages and losses in weight shall be to the contractor’s account. 
 

69.0 Excise duty, Taxes, Levies etc. 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in respect of the works including but not limited to sale taxes, tax on 
works contract excise duty and octroi, payable in respect of material, equipments plant and 
other things required for the contract. All the aforesaid taxes, duties, levies, fees and charges 
shall be to the contractor’s account and the SBI shall not be required to pay any additional 
or extra amount on this account. Variation of taxes, duties, levies, etc. if any, till completion 
of work shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or royalty or 
octroi is imposed under as statue or law during the currency of the contract/work the same 
shall be borne by the contractor. 
 

70.0 Compliance to Bank’s/legal norms 
23.1 Notices 

a) The Contractor shall give all notices and pay all fees and shall comply with all Acts and 
Regulations for the successful completion of the Contract works. 
 

23.2 Authorities, notices, patents, rights & royalties 
The Contractor shall conform to the provisions of all the statutes relating to the works, and 
to the Regulations and bye laws of any local Authority, and of any Water, Lighting, Electric 
supply, and of other Companies or Authorities with whose systems the structure is 
proposed to be connected, and shall before making any variation from the drawings or 
specifications that may be necessitated by so confirming, give to the Architect/Consultant 
written notice, specifying the variations proposed to be made and the reason for making it, 
and apply for instruction thereon. In case the Contractor shall not within 120 days receive 
such instructions, he shall proceed with the work conforming to the provision or 
Regulations or Byelaws in question. 
a) The Contractor shall bring to the attention of the Architect / Consultant all notices 
required by the said Acts, Regulations or Bye-laws to be given to any Authority by the 
Bank or the Architect/Consultant and pay to such Authority, or to any public Officer, all fees 
that may be properly chargeable in respect of the works, and lodge the receipts with the 
Architect/Consultant. 
b) The Contractor shall indemnify the Bank against all claims in respect of patent 
rights, design, trademarks of name or other protected rights in respect of any constructional 
site, machine work or material used for or in connection with the works or temporary 
works and against all claims, demands, proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 
arising from such claims, unless he has informed the Architect / Consultant before any such 
infringement and received their permission to proceed, and shall himself pay all royalties, 
license fees, damages, costs and charges of all and every sort that may be legally incurred in 
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respect thereof. All statutory fees, deposits etc paid by the contractor for permanent works 
to be handed over to Bank which shall be reimbursed to him by the Bank against 
documentary proof. 
c) The Contractor shall assist and co-ordinate with the Architect /Consultant in 
obtaining all statutory approvals and/or amendments to such approvals as per the rules in 
force from Municipality and other local bodies. Any expenditure incurred in obtaining such 
approvals is deemed included in the rates quoted by the Contractor. 
 

71.0 Notices to Local Bodies: 
a) The Contractor shall comply with and give all notices required under any law, rule, 
regulations, or byelaw of parliament, State Legislature or Local Authority relating to works. 
The Contractor shall before commencing the execution of work issue a certificate to the 
Bank/ Architect / Consultant that he has obtained all the permissions Registrations and give 
all the notices as are required to be obtained or given under law particularly blasting 
permission the Police permission etc. 
 

72.0 MUNICIPAL REGULATIONS: 
The whole of the work is to comply with the requirements and byelaws of the concerned 
Municipal Corporation and local bodies 
 

73.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not bound to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the SBI. However adequate transparency would be 
maintained by the SBI. 
 

75.0     Defects after Virtual completion and defects liability period: 
            Any defect shrinkage, settlement or other faults which may appear within the    

“Defects Liability Period” which shall be as per NIT from the date of the virtual   completion 
of  the work, arising in the opinion of the Architect from materials or workmanship not in 
accordance with the contract, shall upon the direction in writing of the Architect , and 
within such reasonable time as shall be specified therein, be amended and made good by the 
contractor, at his own cost and in case of default then Bank may employ and pay other 
person /agency to amend and make good such defects, shrinkage, settlement or other faults, 
and all damages, loss, and expenses consequent thereon or incidental thereto shall be made 
good and borne by the contractor and such damage, loss and expenses shall be recoverable 
from him by the Bank or may be deducted by the Bank, upon the Architect’s certificate in 
writing, from any money due or may be deducted by the Bank, upon the Architect’s 
certificate in writing, from any money due or that may become due to the contractor, or the 
bank may in lieu of such amending and marking good by the contractor deduct from any 
money due to the contractor a sum, to be determined by the Architect equivalent to the cost 
of amending such work and in the event of the amount retained under clause of GCC, hereof 
being insufficient, recover the balance from the contractor, together with any expenses the 
Bank may have incurred in connection therewith. Should any defective work have been 
done or material supplied by any sub-contractor employed on the works, who has been 
nominated or approved by the Architect as provided in clauses of GCC the contractor shall 
be liable to make good in the same manner as if such work or material has been done or 
supplied by the Contractor and been subject to the provisions of this Contract. The 
Contractor shall remain liable under the provisions of this Contract notwithstanding the 
signing of any Certificate or the passing of any accounts, by the Architect. 
 

76.0 ANTI-TERMITE TREATMENT AND WATER PROOFING TREATMENT: 
a) Pre-construction soil treatment shall be carried out in co-ordination with the building work 

and shall be executed in such a manner that the civil works are not hampered or delayed by 
the anti-termite treatment. The treatment shall be carried out as detailed in IS: 6313 (Part 
III) latest revision. The water proofing treatment shall be type and specification as given in 
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the schedule of quantities. The anti-termite and water proofing treatment shall be got done 
through specialized agencies only. 
 

b) The treatment against water-proofing of basement, roofs, water retaining area and termite 
infestation shall be and remain fully effective for a period of not less than 10 (ten) years to 
be reckoned from the date of expiring of the defect liability period , prescribed in the 
contract.   
 

c) The SBI reserves the right to get the quality of treatment checked in accordance with 
recognize test methods and in case it is found that the chemicals with the required 
concentration and rate of application have not been applied, or the water proof treatment is 
done as per specifications, the contractor will be required to do the re-treatment in 
accordance with the required concentration & specifications at no extra cost failing which 
no payment for such work will be made. The extent of work thus rejected shall be 
determined by the Architect. 
 

d) Water proofing and anti-termite termite treatment shall be got done through approved and 
specialized agencies only. 
 

e) The contractor shall make such arrangement as may be necessary to safe guard the workers 
and residents of the building against any poisonous effect of the chemicals used during the 
execution of the work. 
 

f) The contractor whose tender is accepted shall execute Free Maintenance Guarantee 
agreement Bond in the prescribed form as appended for guaranteeing the anti-termite and 
water proofing treatment.  
 

77.0 During the execution of work, if any damage shall occur to the works already done, either 
due to rain or any other circumstances, the same shall be rectified and made good to the 
entire satisfaction of the Architect/Consultant by the contractor at his costs and risks. 
 

78.0 Testing of Material’s etc.: 
The contractor at his own cost (without any extra cost to the Bank) shall arrange for the 
laboratory and/or field testing of materials and works as required by the architects/Bank 
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ADDITIONAL CONDITIONS OF CONTRACT 
 

 Notwithstanding anything contained herein above the following ADDITIONAL CONDITIONS 
shall be applicable for this contract / work. 

1.0 PRICE VARIATION ADJUSTMENT (PVA): NA 
 The rates quoted by the bidder shall remain firm throughout the contract / construction 

period. PVA & PVA Clause mentioned elsewhere in these documents shall not be applicable. 
 
2.0 WORKING SCHEDULE / BAR CHART: 
 Detailed working date schedule and bar chart for the work shall be prepared by the 

contractor and got approved from the Bank / Architect. A detailed flow chart of activities 
highlighting curing, setting time / period, pot life period / predecessor, successor & critical 
activities etc. shall also be prepared by the contractor for effective management of work and 
also to make a realistic bar chart / working date schedule.  

 
3.0 RATES: 
 It may be noted that it is an item rate contract. Rates  accepted by the bank shall be for all 

levels/height and lead unless otherwise specified in the schedule of quantities and shall be 
inclusive of all man, labour, supervision, materials, tools, equipment, scaffoldings, water, 
electricity, taxes, insurances, arrangements, temporary works, over heads,  collection  &  
carting  away  & final disposal of rubbish & debris, regular cleaning of site etc. required to 
complete   the   works in   all   respect  to  the  satisfaction  of  the  architects / Bank and 
nothing additional or extra shall be paid on these accounts and / or  on account of variation in 
rates / taxes and / or imposition of new tax / levy during currency of contract / work, except 
for the items, taxes, works etc. for which there is a specific mention for additional payment in 
these tender documents. The rates shall remain firm throughout the contract period.  

 
4.0 BASIC RATE: 
 Wherever for any item of work basic rate of materials are specified, the materials of that basic 

rates as selected by the Bank/Architect at any commercial establishment/ seller of 
Ahmadabad or nearby centre, if such materials are not available at Ahmadabad, shall be 
procured and used by the contractor. 

 Basic rate of any material (Without processing) is the rate offered by seller against Bill and 
credit period not exceeding 15 days, including any applicable taxes ex-godown. Payments for 
procurement of materials shall be made by the contractor themselves. 

 If the basic rate of any material actually used for the work is more or less than the basic rate 
given in schedule of quantities, in that case adjustments in the rate admissible to the 
contractor shall be modified by adding or subtracting, as the case is, from the accepted tender 
rates an amount equivalent to difference in the basic rates plus 15 % of difference of the basic 
rate. 

 
5.0 BRANDED / FINISHING ITEMS: 
 Branded items such as tiles, construction chemicals, hardware, sanitary wares and other 

finishing items shall be used as per the samples selected and approved by the architects / 
Bank from the brands/makes mentioned in the tender document. If the contractor intend to 
use an equivalent substitute than, they have to produce necessary documentary evidences 
establishing the equivalency to the satisfaction of the architect/Bank and shall use the same 
only after approval of the architect. 

 
6.0 INSURANCE 
 The contractor shall keep the Bank indemnify  from all the claims arising out of damage to 

workman/person & property of Bank and/or third party and the SBI shall have right to 
recover the cost of such  damages /claim from any amount due to the contractor. If the claim 
amount exceeds the amount due to be paid to the contractor, the contractor shall immediately 
pay such excess amount to the Bank. Decision of the Bank regarding determination of the 
amount of claim /damage shall be final & binding to the contractor. Being a short period work, 
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the Bank may not be able to check or verify the various insurance policies required to be 
taken by the contractor and trust that the contractor has obtained all such policies. 

 
7.0 SITE CONDITION & WORKING HOURS. 
 The tenderer must visit the site and acquaint themselves with the site conditions. It must be 

noted that the work is to be carried out in the functional branch without hindering the normal 
functioning of the Branch. The work shall generally be carried out on holidays or after 
Banking hours only. 
The work is to be carried out in vacant premise; therefore the work shall be carried out day & 
night with prior permission from the society. Contractor must follow the rules and regulation 
of society and local authorities to work at night. The Lift shall not be used by Contractor for 
any propose. 

 The contractor has to work in coordination with the other contractors and daily/weekly 
schedule of working shall be prepared in consultation with the Architects/Banks. Regular 
updating / modification of such schedule shall be required. 
For normal functioning of the Bank/Branch the contractor shall be required to shift the 
FURNITUREetc and/or relocate the existing and/or new loose and/or fix FURNITURE and/or 
any other item of works and/or any such materials at new location at times. The contractor 
shall carry out all such activities with utmost priority and without any additional/extra cost to 
the bank. The tenderer shall quote the rates inclusive of all such activities/works as may be 
required as per site conditions. The rates quoted by the tenderer shall be inclusive of all such 
temporary/semi-permanent works/activities. 

 
8.0 GENERAL: 
 (i)   Source of materials / samples / brands / makes etc. shall be got approved from the Architects 

/Bank before using. In case of deviations, decision of the Bank shall be final and binding and 
shall not be open for arbitration. 

(ii)  The Architects have their specific role/duties/rights as defined in these tender documents 
However in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/duties/rights, the Banks’ decision shall be final & binding on the 
Architects and the Contractor and shall not be open to arbitration. 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only.  

(vii) The  contractor’s  qualified & authorized representative shall remain  on site during the entire 
execution  process for coordination with  various agencies/ Architect/Bank & execution of 
work 

(viii) Hidden measurement. It is contractor’s responsibility to get the measurement checked 
immediately on completion of such items. This shall be done before finishing the same & 
before ceiling boarding done. The Architect shall be provided with such details well in 
advance so that the other work is not held up due to last moment action.  

(ix) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &submitted by 
the contractor.  

(x) Water & Electricity, if available, shall be provided by the Bank at one point with charges (NIT - 
point no. 18). However, if the water & electricity could not be provided by the Bank, the same 
shall be arranged by the contractor at their own cost within the quoted/accepted rate. 
Nothing extra shall be paid by the Bank on account of not providing the water & Electricity. 

(XI)  Wherever the specifications are not specified in details the work shall be carried out as per 
CPWD specifications or Manufacturer’s instructions or architects instructions depending upon 
the site conditions as directed by the Bank/ Architects 

(XII) The contractor shall produce the bills / challans / documentary evidences and proof in respect 
of genuineness of materials used by him when so ever asked/demanded by the 
Architects/Bank. 
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Safety Code: 
The Contractor should follow the following General safety Guidelines while executingthe work 
1. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safetybelt, Safety goggles etc. 

shall be arranged before starting the job 
 

2. All personnel at site should be provided with Helmets and Safety Boots with some identification 
Mark. Visitors also should be provided with helmets. It should be ensured that these are used 
properly. 
 

3. No children or physically challenged persons shall be allowed to enter theworkplace and shall 
not be utilized for any service during execution of the work. 

 
4. First Aid Box should be kept at site with all requisite materials appliances including adequate 

supply of sterilized dressing and cotton wool shall be kept in a readily accessible place. 
 

5. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 
necessitates hospitalization. 
 

6. Proper eye washing facilities shall be made in areas where chemicals arehandled. 
 

7. Smoking is strictly prohibited at workplace 
 
8. No one is allowed to work at or more than three meters height withoutwearing safety belt and 

anchoring the lanyard of safety belt to firm supportpreferably at shoulder level. Chinstrap of 
safety helmet shall be always on andsafety boot is worn.one should be allowed to inspect / work 
at a height without safety belt. 
 

9. Preferably the work shall be carried out during the daytime. However,adequate illumination at 
workplace shall be ensured in case any work is carried outat night. 

 
10. Usage of eye protection equipment shall be ensured when workmen areengaged for grinding, 

chipping, welding and gas-cutting. For other jobs eyeprotection has to be provided as per the 
need. 
 

11. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground.  

 
12. Ladders being used at site shall be adequately secured at bottom and top.Ladders shall not be 

used as work platforms.No portable single ladder shall be over 8 meters in length. The width 
between the side rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be engaged 
for holding ladder.  
 

13. Debris, scrap and other materials to be cleared from time to time fromthe workplace and at the 
time of closing of work every day. Dismantled Material shallnot be thrown from the height and 
shall be properly disposed off to prevent any injuryto public/staff. 

 
14. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with necessary 
fencing and lighting. 
 

15. Excavated pits for earthing, cable laying shall be barricaded till the backfillingis done. Safe 
approach to be ensured into every excavation. 
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16. Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter.  

 
17. No floor, roof or other part of the structure shall be so overloaded with debris or material as to 

render it unsafe. 
 

18. All electrical connections shall be made using 3 or 5 core cables, having aearthwire.Other than 
electricians no one is allowed to carry out electrical connections,repairs on electrical equipment 
or other jobs related thereto. 
 

19. Inserting of bare wires for tapping the power from electrical sockets iscompletely prohibited and 
plug tops of suitable capacity only shall be used.Tapping of power by cutting electric cables in 
between must be avoided. Proper junction boxes must be used.  
 

20. Clamps shall be used on Return cables to ensure proper earthling forwelding works. 
 

21. All the dangerous moving parts of the portable / fixed machinery being usedshallbe adequately 
guarded. 
 

22. All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly and 
safely when not in use. 
 

23. All the unsafe conditions, unsafe acts identified by contractors, reported bySBI/ to be corrected 
on priority basis. 

 
24. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete 

and lime shall be provided with protective footwear and rubber hand gloves. 
 
25. All the pressure gauges used in gas cutting apparatus shall be in goodworking condition and in 

case of any leakages, the same shall not be used.Those engaged in welding works shall be 
provided with welders’ protective eye shield andgloves.Connectors and hose clamps are used for 
making welding hose connections. 

 
26. (i) No paint containing lead or lead products shall be used except in the form of paste readymade 

paint.  
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

 
27. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 
 
28. Hoisting machines and tackle used in the works including their attachments anchor and supports 

shall be in perfect condition. 
 
29. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
 
30. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can done safely from 
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well as suitable footholds and handholds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼horizontal and 1 vertical). 
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31. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 meter high above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside and ends 
thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
32. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

 
33. Safe means of access shall be provided to all working platform and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and 
including Meters in length. For longer ladders this width should be increased at least 6mm for 
each additional 30cms. Uniform step spacing shall not exceed 30cms. 

 
34. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical 

on line work gloves, rubber mats, and rubber shoes shall be used. 
 
35. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 

each 30 meters length or fraction thereof. Ladder shall be extended from bottom of the trench to 
at least 1Meter above the surface of the ground. The sides of the trenches, which are 1.5 meters  
or more in depth shall be stepped back to give suitable slope, or securely held by  timber bracing, 
so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings 
shall be done from top to bottom. Under no circumstances undermining or under cutting shall be 
done. 
 

36. Before any demolition work is commenced and also during the process of the work:- 
(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected; 

 
(b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 

(c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 
debris or materials as to render it unsafe. 

 
(d) All necessary personal safety equipment as considered adequate by the site Engineer should 

be kept available for the use of the persons employed on the site and maintained in a 
condition suitable for immediate use; and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned. 

 
(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars shall be provided 

with protective footwear and protective goggles. 
 

(f) Those engaged in white washing and mixing or stacking of cement bags or any material which 
is injurious to the eyes shall be provided with protective goggles. 

 
(g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
(h) Stone breakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 
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(i) When workers are employed in sewers and manholes, which are in use, the contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals and boards to prevent accident to the public. 

 
37. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 
 

(a) These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 
 

(c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator. 

 
(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall 
be ascertained by adequate means. 

 
(e) Every hoisting machine and all gear referred to above shall be plainly marked with the 

safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. 
No part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 
(f) Motor, gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. 

 
(g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

 
38. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 
use. Adequate washing facilities shall be provided at or near places of work. 

 
39.  (i)  These and all other necessary safety provisions should be brought to the notice of all 

concerned by display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the contractor. 

 
(i) To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 
labor officer, Engineers of the Department or their representatives. 

 
(ii) Notwithstanding the above clauses, there is nothing in these to exempt the contractor 

from the operations of any other Act or rule in force in the Republic of India. 
 

SCAFFOLDS 
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i) Suitable double type steel H frame scaffolds or suitable alternative arrangements shall be 
provided for workmen for all works that cannot be done safety from the ground, or from solid 
construction except in the case of short duration work which can be done safety from ladders. 
When a ladder is used, it shall be of rigid construction made either of good quality wood or 
steel. The steps shall have a minimum width of 450 mm and a maximum rise of 300mm. 
Suitable hand holds of good quality wood or steel shall be provided and the ladder shall be 
given an inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical). 

 
ii) Scaffolding or staging more than 4 m above the ground floor, swung or suspended from an 

overhead support or erected with a stationary support shall have a guard rail properly bolted, 
braced or otherwise secured, at least 1 m above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened so as to prevent it from swaying from the building or structure. 

 
iii) Moving or Suspended type scaffolding specifications: Instead of Double type H frame steel 

scaffolding, if any Contractor desires to use suspended type of scaffolding or any other type of 
arrangement, they may do so but it should be supported by the full specifications, methodology 
and other relevant details in order to study and approve the same by the Consultant. No such 
arrangement of scaffolding will be altered unless the same is approved by the Consultant / 
Bank. 

 
iv) Working platforms, gangways and stairways shall be so constructed that they   do not sag 

unduly or unequally and if the height of the platform, gangway or stairway is more than 4 m 
above ground level or floor level, they shall be closely boarded and shall have adequate width 
and be suitably fenced as described in (ii) above. 

 
v) Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1m. 

 Wherever there are open excavations in ground, they shall be fenced off by suitable railing and 
danger signals installed at night so as prevent persons slipping into the excavations. 

 
vi) Safe means of access shall be provided to all working places. Every  ladder          
 Shall be securely fixed. No portable single ladder shall be over 9m in length while the width 

between side rails in rung ladder shall in no case, be less than 290mm or for ladder up to and 
including 3m in length. For longer ladders the width shall be increases at least 20mm for each 
additional meter of length. 

 
OTHER SAFETY MEASURES 
i) All personnel of the contractor working within the plant site shall be provided with safety 

helmets. The welder’s goggles while welding works and all metal workers shall be provided with 
safety gloves. Persons employed in metal cutting and grinding shall wear safety glasses. For 
polymer application suitable hand gloves and other safety equipment / devices shall be 
provided. 

ii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to 
any person or the public. 

 
EXCAVATIONS & TRENCHING 
i) All trenches, 1.25 m or more in depth shall at all times be supplied with at least one ladder each 

3 m in length or fraction thereof. The ladder shall be extended from bottom of the trench to at 
least 1 m above the surface of the Ground, Sides of trenches which are 1.5 m or more in depth 
shall be stepped back to give suitable slope or securely held by timber bracing so as to avoid the 
danger of sides collapsing. The excavated materials shall not be placed within 1.5m of the edges 
of the trench or half of the depth of the trench whichever is more. Undercutting shall be done. 
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ii) The Contractor shall take all measures on the site of the work to protect the public from 
accidents and shall be bound to bear the expenses of defense of every suit, action or other 
proceedings at law that may be brought by any persons for injury sustained owing to neglect of 
the above precautions and to any such persons or which may with the consent of the contractor, 
be paid to compromise any claim by any such person. 

 
DEMOLITION. 
 
i) Before any demolitions / chiseling / breaking work is commenced and also During the process of 

the work: 
ii) All roads, open areas adjacent to the work site shall be suitably protected as directed by 

providing covered sturdy shed for thoroughfare of the staff, customers and public. 
iii) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 
iv) All practical steps shall be taken to prevent danger to persons employed from the risk of  fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe.  

 
PERSONNEL SAFETY EQUIPMENTS. 
 
i) All necessary personal safety equipment as considered adequate by the Engineer should be kept 

available for the use of the person employed on the site and maintain in a condition suitable for 
immediate use and the contractor should take adequate steps to ensure proper use of equipment 
by those concerned. 

a) Workers employed on mixing asphaltic materials, Cement and Chemicals/ Polymer shall be 
provided with protective footwear, goggles and hand groves as per the requirements etc. 

b) Those engaged in white washing and mixing or stacking of cement Bags or any materials shall be 
provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s Protective eyesight lids. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
e) When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals or boards to prevent accident to the 
public. 

f) The contractor shall not employ men below the age of 18 years and women on the work of 
painting with products containing lead in any form, Where ever men above the age of 18 are 
employed, on the work of lead painting the following precautions should be taken: 

i. No paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. 

ii. Suitable face masks should be supplied for use by the workers when paint is applied in the form 
of spray or a surface having lead paint dry rubbed and scraped. 

iii. Overalls shall be supplied by the contractor t the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation of work. 

iv. When the work is done near any public place where is risk of drawings all necessary equipments 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision should be made for prompt first aid treatment of 
all injuries likely to be sustained during the course of the work. 

 
(G) INJURY TO OR DEATH OF A PERSON 
 
The Contractor shall be liable for and shall, indemnify the Employer against any expense, liability, 
loss, claim or proceedings whatsoever arising under any statute or at Common Law in respect of 
personal injury to or death of any person whomsoever arising out of or in the course of or caused by 
the carrying out of the Works. 
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LETTER OF DECLARATION 
 
To, 
Assistant General Manager, 
State Bank of India,  
RBO-4 
GODHRA 

 
PROPOSED FURNISHING WORKS FOR SBI JHALOD BRANCH, DIST.-DAHOD, GUJARAT. 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  works 
specified in the memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum and having acquired the requisite information relating 
thereto and affecting the quotation, I/We hereby offer to execute the works specified in the  said  
memorandum  within  the  time  specified  in  the  said memorandum on the item rate basis 
mentioned in the attached schedule and in accordance in all respect with the specifications, design, 
drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, 
conditions of contract and with such conditions so far as they may be applicable.  

 
MEMORANDUM   

(a)  Description of work  Proposed Furnishing works at SBI 
JHALODBRANCH,DIST.-DAHOD, GUJARAT  

(b)  Earnest Money  Rs. 23,000/- by means of Demand Draft / Pay 
Order (Valid for a period of 90 days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
State Bank of India, payable at GODHRA 
[Those registered with MSME-UDYAM need not 
submitted EMD. Instead DD, Valid MSME 
UDHYAM certificate shall be uploaded] 

(c)  Time allowed for completion of 
work from the date of issue of 
work order.  

30 days from the date of commencement as per 
tender.  

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of 
the said conditions of Contract annexed hereto so far as they may be applicable or in default thereof 
to forfeit and pay to SBI, the amount mentioned in the said conditions.  
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs.23,000/- (Rupees Eight 
Thousand Only)as Earnest money deposit with the SBI. Should I/we do fail to execute the contract 
when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI.  

 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or 
whole or may entrust the work of various proposed furniture work (i.e. working table, chairs, partition 
work, low height partition, storage cabinets, interior work) in phases. We, therefore, undertake that we 
shall not raise any claim/compensation in the eventuality of Bank deciding to drop any of the furniture 
/furniture work  from the scope of work of this tender at any stage during the contract period. Further, 
we also undertake to execute the work entrusted to us in phases on our approved rates and within the 
stipulated time limit without any extra claim for price escalation as provided for in Clause 9.0.1 
“Instructions to Tenderers” of this tender.  

 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of 
the material during the currency of contract/execution/completion period.  

 
Yours faithfully,  

 
Signature of contractor With Seal  
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GENERAL & IMPORTANT NOTES 
 

1  GENERAL NOTES:   
 

(i) Unless otherwise specified in these tender documents mode of measurements 
specifications  

 etc. shall be as per relevant IS codes.   
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects /  Bank before using. In case of deviations, decision of the Bank shall be final 
and binding and  shall  not be open for arbitration.   

(iii) The Architects have their specific role / duties / rights as defined in these tender 
documents. However, in the event of any dispute arising out of differences between the 
opinions of the Architects and also their role/ duties/rights, the Banks’ decision shall be 
final & binding on theArchitects and the Contractor and shall not be open to arbitration.   

(vi) The Contractor will extend full co-operation, support and all required assistance to 
Architect /  Bank  for  discharging their duties and responsibilities efficiently and 
effectively.  

(vii) The contractor has to supply and adhere to the specific makes and specifications of all 
theitems, which are mentioned in the separate list of approved makes. Any work found not 
as per thetender specifications and list of approved the contractor has to replace the same 
without any delay. The contractor is instructed of get approval of all the materials to be 
used on this sitebefore starting the work. He should provide different sample of material 
for approval, before execution of work.  

(viii) All quantities indicated in the tender are approximate & are likely to change. The 
contractormust take actual measurement at site and billing shall be done as per the actual 
measurement of thework done at site.  

(ix) Work has to be got executed at site in coordination with various agencies working at site.   
(x) The contractor is instructed to get the approval of the materials to be used on this site 

before starting the work. He shall provide different sample of materials for approval before 
execution of the work   

(xi) All material have to be used in full size/length only. Joints should be avoided as far as 
possible. 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only. 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work 
shall be done   by the contractor at his own cost.  

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted 
by the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the 
contractor at his own cost.   

 
2. IMPORTANT NOTES: 

(i)  The contractor’s qualified & authorized representative shall remain on site during 
the entire execution process for coordination with various agencies / Architect / 
Bank & execution of work   

(ii)  The site shall be cleaned on day to day basis & all debris shall be disposed away at 
thelocation beyond the limit as approved by the local authority.   

(iii)  Hidden measurement. It is contractor’s responsibility to get the measurement 
checked immediatelyon completion of such items. This shall be done before finishing 
the same The Architect shall be provided with such details well in advance so that the 
other work is not held up due to last moment action. 

(iv)  Before starting the contractor shall mark out the plan & levels of the false ceiling, 
partitions etc. in coordination with other agencies on site.   

(v)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, 
Delivery, Installation, Testing, Commissioning etc. complete at the site. No extra will 
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be paid for any kind of taxes. However, theservice tax will be paid extra as the works 
contract.  

(vi)  The entire job shall be executed in total coordination with the other agencies 
workingon this project & also with landlord, bank etc.  

(vii)  Architect of the project shall be kept informed about the progress of the work at 
various stages    

(viii) The contractor shall arrange on his own for lighting & plug point with socket 
&electricalwiring, DB's etc. required during entire execution process. However 
supply at pointshall be provided by the bank / landlord  

(ix)  The contractor shall prepare all loose furniture items at his workshop only & deliver 
the same to the site atappropriate time as instructed by the architect 

(x)  Any Hidden item MUST be photographed and need to be sent via social media or CD 
toArchitect / Bank 
 

(xi) Billing Process:   
 
Along with final bill the contractor MUST submit:  

- Abstract in tender BOQ format only   
- schedules for detailed measurement sheet for all items (in detailed break up)   
- separate as built drawings (Min. A3 size) marking exact locations & putting exact 

measurements of all works executed on site   
- original insurance policies as per tender terms   
- completion certificate   
- Inspection & completion certificates for all types of false ceiling  -Test report for 

Toughen glass  - copy of LOA etc.   
- All documents shall carry contractor's signature & seal with address. - All 

documents shall be submitted in 1 plus 1 copies.    
- The contractor shall also provide all measurement sheet in soft copy (in Excel 

format)   
- The contractor shall submit the purchase bill copy of major items used in the 

project   
 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE 
MILLMANNER) ALONG WITH FINAL BILL & SHALL BE DULY SIGNED BY 
PUTTINGCOMPANY'S ADDRESS& SEAL 
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PROFORMA OF HINDRANCE REGISTER 
 

Name of Work:-                                                                 Date of Start of Work:-  
 

 
Name of Contractor:-                                                         Period of Completion:-  
 
 
Agreement No.:-                                                                Date of Completion:-  

 
 
 
 

Sr
. N

o.
 

N
at

ur
e 

of
 

H
in

d
ra

n
ce

 

D
at

e 
of

 
O

cc
u

rr
en

ce
 o

f 
H

in
d

ra
n

ce
 

D
at

e 
of

 W
h

ic
h

 
H

in
d

ra
n

ce
 w

as
 

re
m

ov
ed

 

P
er

io
d

 o
f 

H
in

d
ra

n
ce

 

Si
gn

at
u

re
 

A
rc

h
it

ec
t 

/ 
B

an
k

 

R
em

ar
k

s 

1 2 3 4 5 6 7 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



MSA INDIA|Architect& Interior Designer                             Sign & Seal of contractor                    Page 54 of 67 
 

SPECIFICATIONS (MAKES/MODELS) 
 

LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR INTERIOR FURNISHING WORK 
SN Particulars and Specifications Approved Make / model 

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL 

 Framing with complete system Gyp steel ultra (saint gobain) iUSG BORAL 

2 Locks  
 Auto latch Lock P-ALL1-22 (Ebco)iEG 
 Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej 

 Night latch 8812 (Godrej)/Doorset-NL 180 sis   /  Europa 8010 
NS of SS brush Finished 

 Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / 
C120SS (Europa) 

 Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make 

 Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 SS  / 
Dorma  Make 

3 Drawer channels  
 Telescopic channels (zink plated) STDS35(/)35i STDS45(/)35i STDS50(/)35i 

STDS60(/)35 (Ebco)/ EFG/ Everite 

 Bottom channels (powder coated) BMDS 35i BMDS 37i BMDS 55i BMDS 60 (Ebco) 

4 General hardware SS matt finish 
 Door stopper /) Black/ivory/brown/silver color Powder coated 

DS1 (Ebco) 
ii) Spring type black/brown/ivory color 
powder coated (ECGL's sterling) 

 'D' bracket 50x12 mm (Oswal) 
 Hinges /) 3"i4"i5"i6" 1.8mm th. SS matt finish (Suzu) 

ii) 75x12x19 1.2 mm th. SS matt finish for storage 
(Suzu) 
iii) Auto close hinges - slip on hinge- euro / click 
on hinge-I (Ebco) for storage 

 Handles 'D' or 'C' type 1) 3"i4"i6"10mm dia SS 202 matt finish (Anjali) 

 Tower bolt 3"i4"i6"i8" brass extruded SS matt finish (Oswal) 
5 Floor spring  

 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite 

 80 kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite 
 100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite 

6 Door closer  
 60 kg Double speed 8292-silver, 7345- golden (Godrej) / 

Scorpio (Hardwyn)/Dorma/Ebco/Ozone 
 Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 
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7 Patch  fittings  for  door  and  fixed  

glass partition  (topibottom  patch,  
pivot,  patch lock,  L  arm,  L  connect,  
connector,  floor spring, handle, plastic 
profile) 

Godrej / XL C series(Dorma) / OPF series (Ozone) 

8 Particle boards Novapan / Deco board 
9 Computer accessories  

 Keyboard tray with mouse tray KTE-1-45M (Ebco) / ettich/Innofit/Featherlite 

 CPU hangeri shelf Side    mounted    IS    CPU    HL    SM    (Innofitt) 
iCPUSM(Ebco) , 4i2-SMCS (Zipco) 

 cable manager (60mm) /) metal - CO60ZN1(Ebco) 
ii) PVC - CO 60 (Ebco) black/ivory/grey color 

10 Foam Sleepwell / Feather foam 
11 Glass film 3M INDIA /AVERY DENNISON 

12 Wood    For  Partition    and       Paneling 
Frame 

Marandi wood or Equivalent 

13 Wooden         for         Visible         surface 
i.e. Beading, jambs, etc. 

Steam Beach or Equivalent 

A INTERIOR WORK  
1 Vitrified floor tiles(600mm x 600mm ) Johnson / Somani / AGL 
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol 

 Sealant Pidilite / Roaper 
3 Paint on Wall & Ceiling Asian Paint / Nerolac 

 
4 Paint on Wood: Polyurethane systems 

( PU ) 

 
Sirca Paint / Asian paint 

 
5 

Ply wood ( IS 303 BWR)/ water proof 
ply IS 701 / Block Board IS 1659 / 
Flush Door IS 2202 

 
Green / Century / Anchor / Archid / Mayur / Kit [IS 
303 BWR] / Samrat 

 
6 

 
Laminate  IS 2046 Green / Formica / Sunmica / Marino / Bloom / 

Century 
 

7 
 

MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura turff / 
Century/Green 8 Bison board NCL Industries 

 
9 Timber for lipping, moulding& when 

furniture is to be finished in polish 
Superior quality seasoned Ghana teak. 

 
10 Timber for all other type of furniture 

work 
First class seasoned C.P. Teak. 

11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica 
 

12 Exterior Grade Compact Laminate 
(5mm,6mm) 

 
Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Lignin 
14 Hardware  

 a)   Latches Ebco / Hafele / Hettich 
 b)   Locks Ebco / Hafele / Hettich / Godrej 
 c)   Screw Nettle fold / GKW / Hafele 
 d)   Floor Spring Doorset / Dorma / Ozone / Godrej 
 e)   Patch Fitting Dorma / Haffle / Ozone 
 f)    Handles Doorset / Ozone / Godrej 
 g)   Drawer slides telescopic Ebco / Hafele / Hettich 
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 h)   Key board trey Ebco/ Hettich / Innofit 
 /)    CPU trolley Ebco/ Hettich / Innofit 
 j)    Door Closer Ozone / Dorma / Hafele  / Godrej 
 k)   Cable Manger Ebco / Easy 
 l)    Glass Bracket Flora / Riddhi 
 m)  Magnet Suprime / Bentex / Honda 
 n)   Tower Bolt Rolex / Flora / Riddhi 
 o)   Hinge Suzu matt / Gary premium 
 p)   Nails Mehta / chakra / Sun 
 q)   L & key Riddhi / Prince 

15 Glazing, Lacquered glass Tata / Modi guard / Saint gobain 
16 Vinyl & Glass film 3M India / Avery Dennison 
17 Roller Blinds Vista wall fashion / Mac 
18 Fabric Masper / D Decor 
19 Calcium silicate board Saint Gobain / Usgboral / Hilux 

 
20 Mineral fiber ceiling tiles tabulated 

profile 

 
Armstrong / USG / Usgboral / AMF 

21 Fire proof pvc sheet Vardhman wonder boards / Hilux 
22 Corian (Solid Surfaces) DUPONT 
23 Solid hardwood floor Vista / Armstrong / Squarfoot 
24 ACP Aludecore / Armstrong / Urobond / Timex 
25 Aluminum skirting Ozone 
26 Aluminum Section Jindal / Hindustan / Hindalco 

 
27 Modular items like chairs, storage 

units, drawer units 

 
Featherlite/ godrej / wipro 

28 Wall Putty Birla white / J.K. white 
29 Texture paint Asian / Nerolac 
30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler 
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler 
32 Wall paper Green / Asian 
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BILL OF QUANTITY (NOT TO BE FILLED) 
FURNISHING WORK (LOOSE & FIXED FURNITURE) OF STATE BANK OF INDIA JHALOD BRANCH 

GODHRA 
 

   
Sr. No. Description Quantity Unit 
        
Note : Rate should be inclusive of  material,labour,tools, machinery, 

scaffolding, final disposal of debris ,cleaning  cutting wastage etc.  
all taxes, transportation etc.  complete. (Excluding GST) GST  will 
be paid  as Applicable at the time of payment of Bills   

        
1 SINGLE WINDOW COUNTER AND CASH COUNTER  SIZE 5'-0" X 2'-

9" 
13.00 RMT 

  Supplying, fixing and keeping in position  single window counter 
complete as per design, and drawing made out of  18mm thick 
commercial ply wood of approved make, complete with  19 mm. C.P. 
Teak wood lipping on all edges wherever required. 

    

  The cost shall be inclusive of S & F of a drawer and shelf unit with 
18mm thick commercial plywood  and with approved 
makemultipurpose Auto Lock in drawer and shelf unit. The cost shall 
also be inclusive of the following. 

    

[a] size :     
  Description:            L            B              Ht.     
  Writing Top          5'-0"        2'-9"          2'-6"     
  Transaction Top    5'-0"                        2'-6"     
  4 Drawers with         
  pegion hole          2'-0"       1'-3"          2'-0"     
  Computer key Board     
  Supplying and fixing metal key Board of approved make in counter as 

per design and instructions. 
    

[b] Working table top  and edges shall be finished with 6mm thick white 
corianof approved make, as per drawing and direction  with all 
labour and materials  all edges should be finished with  corian 

    

[c] Transaction  Top : 2x6 mm thick  flexy ply wood  round shape with 
6mm thick  white corian  shall be  provided at  front  as per design,  
all edges should be finished with  corian 

    

[d] Front pannel (Front Apron) shall be finished with  6mm thick   18" 
high, glass blue lacquered glass  of approved make and fixed on  
18mm thick commercial ply wood  with  Natural Silicon gum as per 
manufacturers specification of approved make All complete as per 
drawing  

    

[e] Foot rest of 3" x 1.5" in C.P. Teak wood. and  CPU stand 16" x 24"     
[f] All wood work shall be laquerpolished  to a smooth and uniform 

finish of choice colour and shade. 
    

[g] All fittings like S.S. handle/ approvedmake  Auto Lock to each 
drawer and cabinet doors, piano hinges, ball catcher stopper, metal 
cable manager etc. approved make  heavy duty full extension channel 
in drawers.   

    

[h] Heavy duty telescope full extension sliding channel of approved make 
shall be used in all drawers. 

    

[i] All the surface  without lamination  shall be  Synthetic enamal 
paint/polishing of approved shade etccomplte 
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[j] Counter shall be made independent in Length of 5'-0" and properly 
placed between two partition.Counter measured between two 
partition and paid  

   

  FINISHING DETAILS IN NUTSHELL:     
  1)  Table Top :   6mm thick  white corian     
  2) Front Appron:   Round  corian and 6 mm thick  lacquered  blue 

glass fixed with Natural Silicon 
    

  3) Facing of Drawers:  1.00 mm thick  laminate finish     
        
2 Providing and fixing  12 mm thick Toughened Glass partition on 

counter front side top as follows.  
10.00  SQMT 

  Providing and fixing 12 mm thick Toughened float glass with 
polished edges shall be fixed with necessary S.S Brush finish brackets 
support on wooden  partition as directed. Making necessary cut out 
in glass  all edges of glass shall be Diamond cut polished edges as 
directed complete. 

    

        
3 Providing and fixing  12mm thick Toughened  float Glass 

partition between Single Window  counter partition front side    
as follows.  

4 SQMT 

  12 mm thick  Toughened  clear float glass with polished edges shall 
be fixed with silicon  and  T.W beading  support on wooden  partition 
as directed.  All edges of glass shall be Diamond cut polished edges as 
directed complete. ( Glass  for Measurement  outer  longer  width 
and height   shall be measured and paid)   

    

        
4 Side Credenza  For S.W Countwer Size 3'-0"x1'-4" x 2'-6" ht. With 

openable shutter Side Table top  and edges shall be finished with 
6 mmThick White Corian on Top and Edges. All other  visible 
surface shall be finished with 1.00 mm th laminate  

9 SQMT 

  Supplying and providing side cabinet for keeping computer and 
printer size 1'-4" width 2'-6" height and 3'-0" length. Openable  
shutters as directed.  Cabinet shall be made from  18mm thick 
commercial  ply wood &. Back shall be made from 6mm th 
commercial plywood. Openable  shutters shall be made from 18 mm 
thick commercial ply wood with 1.0mm th laminate and approved 
group lock, handle, hinges, magnet catch. Edges to be finished with 
teak wood lipping etc. including all internal surface to be polished/ 
Synthetic enamal paint etc.  

    

 As per drawing and instruction  of Architect/Bank Complete     
        

 TABLES     
5 MANAGER  TABLE SIZE: 6'-0" X 2'-6" X2'-6" HT..with 1.00 mm 

thick laminate  finish on Table Top ,sides & Edges  and  all  other 
visible surfaces etc complete as follows 

1 NO 
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Supplying and providing Table as per the following description Size 
6'-0" x 2'-9". Table top shall be made from 18mm thick commercial  
ply wood with 1.00 mm thick laminate with necessary 
intermediates support.  Table top shall be supported by 18mm thick 
commercial ply wood with wooden framing.  Storage cabinet of 1'-3" 
x 2'-0" x 2'-6" shall be provided using 18mm thick commercial ply 
wood having 4 Nosdrawers  as directed with heavy duty telescope 
sliding channel of approved make , grouplock / S.S. Handle.  
Computer Key board of metal of approved  make shall be provided.  
Exposed surfaces of the cabinate shall have laminate finish .  Foot rest 
of 1 1/2" x 3" T.W members shall be provided.  All the surface 
without laminate shall be polished/painting.  

   

  Apron (Modesty Panel) made from 18mm thick ply wood with 
laminate & groove  pattern as  per drawing 

    

  Table side made from 18mm thick ply wood with 1.00 mm thick 
laminate finish  shall be provided in a pattern as  per drawing 
directed.  laminate  to be provided  only  on visible surface  

    

  Table shall have stand for keeping CPU and metalic cable Manager 
shall be provided in table top. All exposed edges of plywood shall 
have  veneer with  smooth edges & corners 

    

  Exposed edges of  Table Top, Leg panel & Side Shelf shall be made 36 
mm thick by providing additional 18 mm thick ply wood patta of 
required width. 

    

  All the  surface without  laminate  shall be  synthetic enamal paint 
/polished of approved shade  

    

  As per drawing and instruction  of Architect/Bank Complete        
        

  SIDE CREDENZA (SIDE TABLE)     
6 Side Credenza Size 3'-6"x1'-4" x 2'-6" Openable shutter with  

1.00 mm thick laminate finish on  Top , front  side shutter  and 
35 mmx6mm thick Burma Teak beading on  Top Edges with . 
laminate  to be provided  only  on visible surface etc complete as 
follows 

1 SQ.MT 

  Supplying and providing side cabinet for keeping computer and 
printer size 1'-4" width 2'-6" height and 3'-6" length.  Having  
openable  shutters as directed.  Cabinet shall be made from  18mm 
thick commercial  ply wood with 1.00 mm thick laminate Finish. back 
shall be made from 6mm th commercial plywood. Openable  shutters 
shall be made from 18 mm thick commercial ply wood with laminate 
finished and approved make group lock, handle, hinges, magnet 
catch. , Rate includes all necessary provisions for installing 
computers.All the surface without laminate shall be 
polished/synthetic enamal paint 

    

  Exposed edges of  Sides, Table Top shall be made 36 mm thick by 
providing additional 18 mm thick ply wood patta of required width. 

    

  As per drawing and instruction  of Architect/Bank Complete     
        
7 OFFICER TABLE FOR SERVICE MANAGER  AND OTHER TABLE      

  Same as above  Item No 5   but size  5'-0" x 2'-6"  with storage unit 4 
Nos Drawer in table Finishing as follows  

7 NO 

  Table Top  finished with  1.0 thick laminate including  edges 
covering 
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  Apron (Modesty Panel) made from 18mm thick ply wood with 1 mm 
thick  frosty white laminate of approved make  shall be provided in a 
pattern as  per drawing /directed.  

    

  Table side made from 18mm thick ply wood with 1mm thick frosty 
white laminate   shall be provided in a pattern as  per drawing/ 
directed.  

    

  All the  surface without lamination shall have  polished/ 
synthetic enamal paint of approved shade 

    

  As per drawing and instruction  of Architect/Bank Complete     
        
  1) Table Top :   Teak laminate  with Burma Teak beading      
  2)  Front Appron& Sides:   Frosty white Laminate     
  3) Facing of Drawers:  1.0 mm thick Laminate Finish      
        
8 SIDE CREDENZA (SIDE TABLE) for Sales officer and Service 

Manager and Other Officer 
5 SQ.MT 

  Same as above   laminate Finish on Top & Burma T.W Edges. Other 
surfaces finished with laminate  finished   Size shall be 3'-0"/3'-3" x 
1'-4" x 2'-6" ht. with openable shutters as directed.  

    

  As per drawing and instruction  of Architect/Bank Complete     
        
9 GRAHAK MITRA TABLE [Approx. Size 5'-0"] 2 RMT 

  Same as above item no 5  but  Approx Size 5'-0"x 2'-3" wide  with  
storage unit in Table  with 4mm thick MDF board  +  Blue and white 
PU Coating  finishing  on all  exposed  visible surface As per drawing 
and instruction  of Architect/Bank Complete For GrahakMitra/Tech 
Mitra (Help Desk Table) 

    

  Table top made from 18mm thick ply wood + 4mm thick MDF board 
with PU  coating finish 

    

  Apron (Front side) made  from 18mm thick ply wood  + 4mm MDF 
board with PU Coating finish 

    

  Both sides made  from 18mm thick ply wood  + 4mm MDF board with 
PU Coating finish 

    

  3" thick Partition above working table top made from 18mm 
thick+6mm thick ply wood with necessary  framing  with 4mm thick 
MDF board + PU Coating finish. 

    

  Exposed edges of Table Top shall be made 36 mm thick by providing 
additional 18 mm thick ply wood patta of required width. 

    

  Drawer Storage Unit- 1'-4" W x 2'-0" D, 2 Nos Drawer  on top and  
rest 1 No shutter- 

    

  As per drawing and instruction  of Architect/Bank Complete      
  FINISHING DETAILS IN NUTSHELL:     
  1) Table Top :   18mm Thick Plywood with 4mm thick MDF with  

High gloss  white PU Coating 
    

  2) Front Appron& Sides:   4mm thick MDF with High gloss 
white/blue PU Coating 

    

  3) Facing of Drawers:  1.0 mm thick  Laminate finish      
        

10 STORAGE CABINATE 23 SQMT 
  Supplyling and providing  storagecabinatewith 1.00 mm thick 

laminate  on Top,Front Shutter & 35 mmx6mm thick Burma 
Teak beading on Edges with polish. laminate  to be provided 
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only on visible surfaces 

  Size : Depth 1'-4" ,. 2'-6" ht.  having  openable shutter as directed.  
storage Cabinet shall be made from 18mm thick commercial  ply 
wood for Top with 1.00 mm thick laminate finish and 18mm thick ply 
wood  for verticle, shelves, shutters and 6mm commercial plywood 
for backing with 1.00 mm thick laminate  on all exposed surface. with 
verticle (at 3'-0" c/c) shelves at 1'-3" c/c  Openable shutters  in 
18mm thick commercial ply wood with all S.S hinges, towers bolts, 
powder coated handle, ball catches, S.S approved make (group lock) 
multi purpose lock complte. Edges to be finished with teak wood 
lipping etc. including all internal surface to be polished/painted etc. 
complte. Laminate to be provided  only on  over visible surface 

    

  All the surface without laminate shall be Polished/ synthetic 
enamal paint of approved shed  

    

  Front surface area shall be measured for payment purpose.     
        

11 P/F ELECTRIC CUB BOARD 8 SQMT 
  Providing and fixing Electric cup board using 18mm thick bisionpanel  

forverticale and shelves and aluminium framing of 50x25x1.20mm 
thick  with 6mm thick bision panel on both side for shutter with 1.0 
mm thick laminate on all exposed  surface and  polishing/ synthetic 
enamal paint on   all internal surface.  shutter with approved make 
lock handle, hinges,ball catches P&fixing  S.S Perforated  jali  shall be  
provided  in shutter etc.complete as directed, depth of cup board 1'-
3".Shutter height up to 7'-0" and above fixed Type up to false ceilling 
bottom ( 2.43 x 3.04 = 7.38 ) 

    

        
12 P/F  LOW HEIGHT BOTH SIDE  LAMINATE PARTITION  FOR S.W 

COUNTER AND OFFICER SIDE  
43 SQMT 

  Providing and fixing  low height partition using 50mm x25mm x 
1.50mm thick Aluminium members maximum in  grid of 2'-0" x 2'-0" 
fixing 12 mm thick  MDF Board exterior grade of approved brand on 
both side of  aluminium skeleton and fixing 1.0 mm thick laminate of 
approved shed on both sides. Fixing  1.0 laminate  in a shape as 
directed shall be fixed on all exposed edges. Fixing 12 mm  
transparent thoughened glass as directed. Applying  polish on 
exposed  steam beach members with lacquer polished edges as 
directed complete.   Laminate  to be provided  only  on visible 
surface   

    

  For Low height   Single window and Cash cabin partition, 
Average  height  of partition shall be measured  and paid. 

    

        
13 PROVIDING AND FIXING  WICKET GATE  WITH BOTH SIDE 

LAMINATE  
3 SQMT 

  Same as item no 24 but P/F  30 mm thick  flush  shutter with  both 
side laminate including SS hinges with countersunk SS screws, 
Aprroved make Night latch  Lock, S.S Handles,Door stoppers, 
doorstop etc complete as directed. 
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14 P/F BOTH SIDE LAMINATE SOLID/ PARTLY GLAZED  FULL 
HEIGHT PARTITION  

22 SQMT 

 Providing and fixing both sideslaminate full  height partly glazed  
partition using  50mm x25mm x 1.50mm thick Aluminium members 
in a maximum grid of 2'-0" x 2'-0" fixing 12 mm thick  MDF Board 
exterior grade on both sides,1.0mm laminate of approved make shall 
be fixed on plywood, Providing 5.0/8.0 mm th float glass as directed 
in the partition. Providing door shutter using 30mm thick flush 
shutter with both side laminate and fixing 6 mm thick glass shall be 
provided in door shutter   providing 5" Long 3 Nos stainless steel 
hinges/doorstop shall be provided as directed. Godrej Mortice lock 
shall be provided in door shutter Steam beach Beading shall be 
provided for fixing glass.  All visible members if not laminated shall 
have lacquer polished as directed. 

    

        
15 Providing and fixing Isolated flush door shutter (Partly  Glazed 

and Partly Laminate)  with  frame   as follows. 
6 SQMT 

  Providing and fixing    4"x2" steam beach  member for   frame and 
Flush door shutter  made out of 31 mm thick flush door  with 6 mm 
thick clear float glass  vision panel secured  with 12 mm thick steam 
beach beading,  31x 12 mm thick steam beach   periphery  patti  
around  shutter edges, 1 mm thick laminate on both sides, 35x12mm 
thick steam beach stopper patti on  frame including  3 Nos 5" long SS 
hinges with countersunk SS screws, Aprroved make Ded  Lock, S.S 
Handles,150 mm long Door stoppers, doorstop of approved make etc. 
all exposed surface /edges not laminated  be provided with lacquer 
polish  complete as per drawing & instructions 

    

        
16 P/F Wall panelling  with laminate  finishing for wall and Pilleretc 6 SQMT 

  Providing and laying panelling on walls & pillars having 12 mm thick  
MDF Board exterior grade and 1.0mm th laminate fixed on wall & 
pillars with  Aluminium. framing of  25mmx25mmx1.20mm thick at 
maximum  2'-0" c/c bothways  on wall and pillar etc complete as 
directed.   panelling as per design and instruction of Architect. . 

    

        
17 Providing and fixing 8mm thick MDF Board exterior  grade with  jali  

work  with high gloss  PU coating paint over central column  having  
8mm thick MDF Board Exterior grade  fixed  on piller with   
aluminium framing of 25mm x25mm x1.20 mm thick   at  maximum 
2'-0" c/c bothway  as per drawing and direction with all labour and 
material etc complete  (Rate  shall be including CNC cutting   jali 
work and  1mm thick blue gloss laminate  behind   design jali 
work as directed)   

12 SQMT 

        
18 Panelling for Display wall  with 3M  Vinyl  Films  with printed 

design  and lamination finishing  
8 SQMT 
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  Providing and laying panelling on wall having 8mm th MDF Board   
exterior grade with  3M vinyl films with  printed design and 
lamination fixed on wall with  Aluminium. framing of  
25mmx25mmx1.20mm thick at maximum  2'-0" c/c bothways  etc. 
complete as directed.   panelling as per design and instruction of 
Architect. Only Finished  visible surface area  shall be measured  
for payment (MDF board with 0.60 mm thick laminate) Front 
surface area shall be measured for payment purpose. 

    

  Exposed edges of  Display wall four side shall be made 36 mm thick 
by providing additional  required thickness MDF patta of required 
width. 

    

        
19 Panelling for Digital wall  with Blue/white  high gloss PU Coating 

finishing  
31 SQMT 

  Providing and laying pannelling on wall having 8mm th MDF Board   
exterior grade with PU coating   fixed on wall with  Aluminium 
framing of  25mm x 25mm x 1.20mm thick at maximum  2'-0" c/c 
bothways  etc. complete as directed.   pannelling as per design and 
instruction of Architect. . Only Finished  visible surface area  shall 
be measured  for payment 

    

        
20 P/A WALL PAPERS on Digital wall  17 SQMT 

  Providing and applying Wall paper approved by Architect / Bank's 
Engineer, wall paper basic price of Rs 100=00 Per Sq.Ft 

    

21 SOFT BOARD  1 SQMT 
 Providing soft board for pin up using moulded Steam beach frame of 

1" x  1/2" with 6mm thick commercial plywood on back side and 
12mm th soft board on front.  Fixing cloth of selected design of Basic 
rate of Rs. 150 per mt.steam beach member shall have lacquer  polish 
as directed complete. 

    

        
22 CUSTOMER WRITING DESK  1 NO 

  Writing Desk Size 3'-0" x 1'-3" x 0'-6"+3'-0" ht.     
  Verticle Sides and bottom shall be made out of 36 mm (2X18) thick  

Commercial plywood  and back side 12mm thick ply wood  with 
Laminate on Top and Edges on all sides including inside divisions. 
Top shall be made from 12mm thThoughend glass with polished 
edges making diff divisions by 18mm th plywwod with laminate on 
both side for slips or forms as per detail drawing and instruction 
complete. (Drawing as enclosed herewith) Laminate  to be  provided 
on  all visible surface 

    

23 ALUMINUM COMPOSITE PANEL FOR FRONT SIDE ELEVATION for 
BRANCH AND ATM  ROOM IN SIDE WALL AND OUT SIDE 

72 SQMT 

  Providing and fixing 3 mm thick aluminium composite panel of Flexi 
Bond / Euro Bond with 0.25 mm foil with  2" x 1" x 1.20 mm thick 
aluminium hollow section tray system with minimum 20 mm 
bending with silicon Dow Coming of GE seal proof - ACP of approved 
indian make complete as per selection and direction of Architect for 
front facade for the building This item will be carried out as per 
manufacturer specifications. Rate also including trap door shutter 
including hinges stopersetc complete as directed. Design as per  
Bank standered Drawing and Architects instruction etc 
complete. 
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24 Providing and Fixing 2 nos sheets of 24"x 36" clear acrylic ( poster to 

be sandwitched in  betweem) outer sheet is 5mm thick and bevelled 
crystal edge polished for 3/4 wide at 8-10 degree on all sides and the 
rear sheet is 5 mm thick flat etc complete as directed. 

2 SQ.MT 

        
25 P & F  FULLY GLAZED DOOR  WITH PATCH FITTINGS for Main 

Entrance Door For Branch & ATM  
6 SQMT 

  Providing & Fixing fully glazed main door at the main entrance and 
ATM. The Item includes fixing of 12 mm th. Toughened glass with 
the help of top patch & bottom patch fittings.  The door will have 
patch lock, pti pivot, floor spring & 400 mm long handles both sides, 
(Approved Make), fixed with the glass by making necessary cutouts 
& holes.  The glass  edges  shall be polish on all sides.  The entire door 
shall be errected in complete line & level.  The door will have S.S 
brush finish Signage for pull & push.  

    

  The patch fittings (Approved make) shall be of aluminium with s,s, 
matt finish coating & signage shall be of kich make.  The entire door, 
complete in all respect should be installed in positions as req. 

    

        
26 Same as above item  but  P & F  FULLY GLAZED PARTATION  With 

Patch Fitting  for front side Main Entrance [ FIXED PORTION] For 
Branch and E-Lobby 

20 SQMT 

        
27 Supplying and fixing Roller   Blind  Blackout of  approved make with 

selected fabric of  approved design and shed. (Basic Price of  Rs 
135=00 Per Sq.Ft) 

17 SQMT 

        
  FALSE CEILING WORK     

28 P/F GYPSUM BOARD FALSE CEILLING 100 SQMT 
  Providing and fixing Gypsum board 12.50 mm thick false ceiling in 

steps and design using Original Indian Gypsum board with original GI 
sheet section of Gypsteel ULTRA ( Gypsteel Ultra shall be used) 
supporting system in line and level.  Finishing the surface and 
applying 3 coats of   Plastic emulsion paint as directed complete. 
Entire work to be done as per standard specifications of Saint 
GobinGyproc India.  

    

  After  completion of work  to certificate from Saint GobinGyproc 
Company shall  be submitted  along with bill stating that  work is  
satisfactorily   completed  as per their specification  

    

  Note : (1) Rate includes making necessary cutouts for lighting 
fixtures (2) Pattas of Less than 1'-0" shall be measured in Sqft 
and not in Rft and paid in Sqft.  (3) Only finished visible surface 
area shall be measured for payment. 

    

        
29 Providing and Fixing of Amstrong Mineral Fibre Acoustical 

Suspended ceilling system with FINE FISSURED (MICRO LOCK) 
EDGE TILES With Armstrong Silhouette Exposed Grid 

168 SQMT 
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  Using Silhouette Grid with Fine Fissured   microlook Edge Tiles. With 
necessary Angles at junctions as per company specifications as 
directed complete.  Rate includes necessary cut outs for A/C Grills, 
diffusers light fixtures complete as directed. Cutout for light and 
Diffusers will   be deducted from area. Only Tiles cost will be  
deducted for payment purpose 

   

  After completion of work, certificate from Company to be  
obtained and submitted with bill that work is  carried out as per 
their  specifications  

    

        
30 Supplying and providing Dressing Table  with  Puffy as follows. 1 NO 

  Dressing Table shall have 1'-6" x 4'-0" 5mm thick mirror with 1 1/2" 
x 3" T.W frame and 6mm thick BWR plywood 2'-0" x 6" size having 
polished edges supported by brass bracket 2 Nos. as directed. 

    

  Puffy shall be made of using TW member  size 2"x2" and 18mm 
th.plywood for seat support. Seat shall be padded with 4" foam 
covered with hession cloth and upholstered with Approved shade 
and quantity fabric. Basic price of  fabric shall be Rs.400 per Rmt. 
Visible wooden support shall be polished,Size of  Puffy shall be 
1'6"x1'6". 

    

        
31 Providing and fixing Isolated  solid flush door shutter  with    

Aluminium Frame  and both side Bison  panel for UPS Room  
2 SQMT 

  Providing and fixing aluminium frame of  65mm x 38mm x 1.5 mm 
thick  and  door shutter made  out of  50x25x1.5mm thick framing  at 
maximum 1'-6" C/C both way with 8 mm thick Hilux Board on both 
side with  painting.Providing 6 mm thick clear float glass  vision panel 
secured  with 12 mm thick steam beach beading,  31x 12 mm thick 
steam beach   periphery  patti  around  shutter edges, 
aluminiumstoperpatti on  frame including  3 Nos 5" long SS hinges 
with countersunk SS screws, Aprroved make Ded  Lock, S.S 
Handles,Door stoppers, doorstop  of approved make etc.  complete as 
per drawing & instructions 

    

        
32 P/F PANTRY PLATFORM CUB BOARD SHUTTER 2 SQMT 

  Providing and fixing cupboard shutters  below pantry platform using 
1 1/2" x 2 1/2" T.W members for frame, 18mm Tk  plywood with 
1.0mm lamiante for shutters.  Providing 1/2" th T.W beading all 
around shutter.  Providing S.S hinges, Handles, stoppers and magnetic 
catch as directed.  All the surface shall be polished/ synthetic enamal 
paint as directed complete.Providing and fixing 0.60mm thick 
balancing laminate  on internal  shutter surface   

    

        
33 PROVIDING AND FIXING 12 MM THICK TOUGHENED  GLASS  

DIAPHARM  FOR SEPARATING  TWO M/C FOR E-LOOBY 
2 SQMT 

  P /F 12mm th Toughened glass Diapharm for Separating of   between 
two  M/C with etching and frosting Films complete as directed. Glass 
edges shall be round moulded and polish as per direction 
complete.Glass shall be fixed in wall and floor with necessary suitable 
patch fittings   as directed. (Area based on outer diameters shall be 
measured and paid).   
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34 DINING TABLE Approx Size 5'-0"/ 6'-0"x 3'-0" 2 RMT 

  Supplying and Providing Dining Table of 6'-0" x 3'-0" x 2'-6" height 1" 
x 1.5 ht." T.W beading shall be fixed on border .Top shall be made of 
18 mm thick commercial plywood  with additional  18mm thick Ply 
wood patta of required width  on edges with 1.0 mm thick laminate  
on top of approved shade brand and. supports of the Table shall be 
made of 2'' x 2'' T.W. members in a Design as directed. All surfaces 
not laminated shall be lacquer polished. 

    

  Exposed edges of Table Top shall be made 36 mm thick by providing 
additional 18 mm thick ply wood patta of required width. 

    

  TOTAL   
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