
 

 
Tender ID : KOL-NB-2025-03-003                                                                         Category Code : IC 

Page 1 of 41                                                        Signature of Bidder with seal 
  

STATE BANK OF INDIA 

 

PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR , 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI INVITES e-TENDERS 

FOR 

 

INTERIOR FURNISHING WORKS 

FOR THE RENOVATION OF SBI NOWDA BRANCH (13125) 

UNDER RBO-2 (BERHAMPORE) OF AO BIDHANNAGAR  

 

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025) 

ON FOLLOWING CATEGORY CAN APPLY 

INTERIOR FURNISHING & ALLIED CIVIL WORKS:  CATEGORY CODE [IC] 

 

 

Last Date & Time for submission of e-Tender: 17/03/2025. till 2:30 PM 

Opening of e-Tender: 3.30 PM on 17/03/2025 

 

 

Tender Submitted By : 

Name of Contractor: …………………………………………………………………………..…………... 

Address: …………..………………………………………………………………………………………… 

GSTIN: ………..………….………………………………………. Date: …………………...……………. 

Note : 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy is 

required to be submitted physically during tender submission. Only L1 bidder will be asked to submit the 

signed hard copy of all the pages of NIT in due course before issuing work order. 
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PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

TENDER ID: KOL-NB-2025-03-003                                                                                      DATE: 10.03.2025 

 

Sir,  

 

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum 

commercial bid) from the empanelled contractors under Category code  : [IC] of SBI, LHO Kolkata,  for the 

“INTERIOR FURNISHING WORKS FOR THE RENOVATION OF SBI NOWDA BRANCH (13125) 

UNDER RBO-2 (BERHAMPORE) OF AO BIDHANNAGAR “ through online e-Tendering System Portal 

https://etender.sbi/SBI/ . Details of the e-Tender are as under, 

SI.  Description-1 Description-2 

1 Name & Location of work INTERIOR FURNISHING WORKS FOR THE 

RENOVATION OF SBI NOWDA BRANCH (13125) 

UNDER RBO-2 (BERHAMPORE) OF AO 

BIDHANNAGAR    
2 Tenders shall remain valid for 90 days from the date of opening of tenders 

3 Time allowed for completion 45 days including Sundays and holidays 

4 Last date and time of submission of 

tender 

2:30 PM on or before 17/03/2025 

5 Date & Time of opening of Tender 3.30 PM on 17/03/2025 

6 Address for submission of Tender 

Document where tender will be 

opened 

Office of, 

The Assistant General Manager, (P&E), State Bank of India, 

Local Head Office, Block-B,  9thFloor, Samriddhi Bhawan, 

Kolkata-700001 

7 Earnest Money Deposit (EMD) N I L 

Copy of Special term deposit submitted to Bank for 

empanelment is to be submitted in hard copy & scan copy is 

to be uploaded in the e-tender portal. 

 

Bidders are requested to submit technical bid as well as  

price bid in online mode only. No hard copy is required to be 

submitted physically during tender submission.  
8 Defective liability period 12 months from the date of virtual completion of work 

  
9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract 

value 

10 Approximate Estimated cost of the 

project. 

Rs 14,83,890.31 + GST As Applicable 

11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful L1 

tenderer.  

 

12 Total Security Deposit (TSD) in the 

form of Retention Money (RM) 

5% of the final bill amount including ISD. ISD will be retained 

with us for a defect liability period i.e, 12 months from the date 

of final bill . No interest will be paid for the said ISD. 

 

13 Availability of Tender Documents Tender documents are to be downloaded from the Bank’s 

website (www.sbi.co.in) or SBI e-Tender Portal 

https://etender.sbi/SBI/   

 

https://etender.sbi/SBI/
http://www.sbi.co.in/
https://etender.sbi/SBI/
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14 For e-Tender related queries Service provider: 

 

M/s e-Procurement Technologies Ltd.  

A- 202, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 

Ahmedabad - 380 006. Gujarat State, India 

 
For e-tender related query please contact,  

Sujith Ranjanji Nair  
Email – sujith@eptl.in 

 

Help Desk/Support:  

 

S.       

N. Name Mobile No. Email ID 

1 Fahad Khan 
  

fahad@eptl.in 
6352631766 

2 
Shaikh 

Nasruddin 

  
shaikh@eptl.in 

6352632098 

3 Jay Vyas 
  

jay.v@eptl.in 
9265562819 

4 
Mubassera 

Mansuri 

  
mubassera@eptl.in 

7859800621 

5 Hiral Purohit 
  

hiral.purohit@eptl.in 
6352631968 

 

Support Mail                  : support@auctiontiger.net / 

                                         etender.support@sbi.co.in   

 

DSC Approval & query : info@abcprocure.com  

 

15 Value of Interim Certificate No advance on materials / plant / machinery or mobilization 

advance shall be paid under any circumstances. 

 

16 Deduction of Income Tax and GST A) TDS on Income Tax/GST will be deducted at source as per 

Govt. Guidelines. 

B) The contractor should comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

iii. Contractor should timely file his GST return in accordance 

with GST provisions to enable the Bank to claim the credit of 

GST paid to the contractor. 

 

17 For any details, please contact The Assistant General Manager (P&E) 

State Bank of India 

Premises & Estate Department, Engg. Section, 

Local Head Office, Kolkata, 

“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, 

Kolkata – 700 001 

 

 

mailto:fahad@eptl.in
mailto:shaikh@eptl.in
mailto:jay.v@eptl.in
mailto:mubassera@eptl.in
mailto:hiral.purohit@eptl.in
mailto:support@auctiontiger.net
mailto:etender.support@sbi.co.in
mailto:info@abcprocure.com
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18 Documents Required to be signed , 

scanned and uploaded in the e-

Tendering website during 

submission of Tender 

1. Signed Copy of Special term deposit submitted to Bank for 

empanelment  

2. Process Compliance statement as per   Annexure-I of 

NIT 

3. Signed & Stamped copy of page no. 01 to 07 of  Technical 

bid i.e NIT.  

4. Declaration copy related reading , understanding and 

acceptance of all the pages of NIT 

 

No Hard copy of technical bid as well as price bid have to be 

submitted physically. Technical Bid as well as Price bid is to 

be submitted in online mode only. 

19 Corrigendum Corrigenda, if any, is to be followed as published in 

https://etender.sbi/SBI/ portal only. 

 

20 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) 

uploaded in this tender are inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes & charges , cost of 

the insurances as specified in the tender, cost towards testing of 

materials supplied, wastages, Octroi, machinery, temporary 

works such as scaffolding, cleaning, overheads, profit, statutory 

expenses, incidental charges and all related expenses to complete 

the work. However, GST on work value will be paid extra as 

applicable. 

 

 

 

We strongly recommend the contractor to study the site condition & work scope of renovation work of above 

Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s approved 

policy. Materials to be used for execution of the said work are to be approved by the bank prior to use. State 

Bank of India, Kolkata LHO has the right to accept / reject any / all tenders without assigning any reason.  

 

 

 

 

 

Sd/- 

Assistant General Manager (P&E.) 

SBI, P&E Deptt., LHO Kolkata 

 

 

 

 

 

 

 

 

 

 

 

https://etender.sbi/SBI/
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CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates (quoting below 

10 % of the estimated cost mentioned in page no. 2 of this NIT) will be asked to submit rate analysis or 

Additional performance guarantee (APG) or both in the form of Bank Guarantee or D.D issued by any 

scheduled Bank as per draft supplied by the Bank, within a period of one week before awarding the work. The 

amount of said Bank Guarantee shall be equal to the difference between 90 % of estimated cost of project and 

tender amount quoted by the contractor. This Bank Guarantee/D.D will be treated as an additional security 

deposit for due fulfillment of contract and will be retained by the SBI for entire completion period of the project. 

The contractor shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to 

undertake the job within stipulated time or leave the same incomplete or carryout substandard job, the bank will 

be at liberty to forfeit the said initial security deposit and additional security deposit by invoking the Bank 

Guarantee/en-cashing the DD.  

And 

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable then 

the vendor shall be debarred from participating in any further E-tendering process (for next 6 months) to 

be conducted by establishments under SBI LHO Kolkata.   
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IMPORTANT NOTES 

 

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only 

eligible for the above-mentioned work.  

 

(b) Any abnormal increase from the quoted price / cost will not be accepted.  

 

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 

whatsoever. 

(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category Code : IC 

(work value from Rs 10.00 Lakhs up-to Rs 25.00 Lakh for INTERIOR FURNISHING & 

ALLIED CIVIL WORKS  ) only  in one part, i.e., Part – I [Technical Bid + Singed Copy of 

Special term deposit)], to be submitted online through the following  portal: 

https://etender.sbi/SBI/ 

** Price Bid and technical bid shall not be accepted offline. 

Price Bid and technical bid can be submitted through online mode only * 

 

Part – I (Technical Bid + “Singed Copy of Special term deposit”  ): Technical Bid will be 

available online for downloading of documents in the portal as stated above and is to be submitted 

online. 

and  

Online Price Bid: This shall contain the Electronic format of Price Bid. The contractors can 

view the Tender Opening Details through their respective log-in IDs on the above-

mentioned e-Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 

documents. Failure to furnish all information required as per the Bid Documents or submission of bids 

not substantially responsive to the Bid Documents in every respect will be 

at the bidder’s risk and shall result in rejection of the bid. 

 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be opened 

on the next working day at the same time. Again, corrigenda, if any, are to be followed from 

https://etender.sbi/SBI/ 

 

(g) No conditions other than mentioned in the tender will be considered, and if given they will have to 

be withdrawn before opening of the Price Bid. 

 

(h) Tenders received without “Singed Copy of Special term deposit” shall be summarily rejected, 

and such tenders shall not be allowed to participate in the online price bidding process. 

 

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails to 

quote their price in any of the items of price bid , the price quoted by the vendor will be assumed as 

“Zero”. Vendor will be bound to execute the work of the item & the work value of that item will be 

zero.  

 

(l) Contractors shall provide all labour and materials, tool and tackles including necessary scaffolding 

for proper execution of the work including curing etc. 

 

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded on 

satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the date of 

completion of work. No interest shall be payable on Security Deposit. 

http://www.tenderwizard.in/SBIETENDER
http://www.tenderwizard.in/SBIETENDER
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(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 

furniture / flooring / electrical fittings / Bank’s any other property during execution of the work. 

 

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per 

direction and inconformity with the Local or any other govt. authorities rules. 

 

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., 

after completion of work. 

 

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be replaced 

as per instructions without any extra cost. 

 

 

Notes:- 

• Conditional tenders shall be summarily rejected. 

• SBI reserve their rights to accept or reject any or all the tenders, either in part or 

whole without assigning any reason(s)for doing so and no claim/correspondence shall be 

entertained in this regard. 

• Quantities are tentative and can increase or decrease the quantities of any item and 

contractor have to execute the same at the quoted rates. 

The Price bid should be submitted in online mode only as prescribed format given in our Service 

Provider’s portalhttps://etender.sbi/SBI/ 
 
 
 
Yours Faithfully, 
 
 

Sd/- 

 
Assistant General Manager (P&E.) 

SBI, P&E Deptt., LHO Kolkata 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.tenderwizard.in/SBIETENDER


 

 
Tender ID : KOL-NB-2025-03-003                                                                         Category Code : IC 

Page 8 of 41                                                        Signature of Bidder with seal 
  

PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with technical 

Bid) 

 

To, 

M/s e-Procurement Technologies Ltd. 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF 

INTERIOR FURNISHING WORKS FOR THE RENOVATION OF SBI NOWDA BRANCH (13125) 

UNDER RBO-2 (BERHAMPORE) OF AO BIDHANNAGAR 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E- tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI and M/s e-Procurement Technologies Ltd., shall not be liable & responsible 

in any manner whatsoever for  my/our failure to access  & bid on the E-tendering platform due to 

loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other 

unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid  Certifying 

Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 

 

With regards, Date: 

 

 

 

 

 

 

 

Signature with company seal Name: Company / Organization:                                                                                       

Designation within Company / Organization:                                                                          Address 

of Company/Organization: 
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INSTRUCTIONS TO THE TENDERERS 

 

Sealed Tenders are invited by SBI for the INTERIOR FURNISHING WORKS FOR THE RENOVATION 

OF SBI NOWDA BRANCH (13125) UNDER RBO-2 (BERHAMPORE) OF AO BIDHANNAGAR   

 

Site and its location 

The above- m e n t i o n e d  work is to be carried out at EXISTING PREMISES OF SBI NOWDA 

BRANCH (13125) UNDER RBO-2 (BERHAMPORE) OF AO BIDHANNAGAR   

 

Tender documents 

The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the following 

documents and the most workmen like manner. *) Instructions to tenderers, *) General conditions of Contract, 

*) Special conditions of Contract, *) Additional Specifications, Drawings, *) Price bid 

 

***** IMPORTANT NOTE : 

The above documents shall be taken as complementary and mutually explanatory of one another but 

in case of ambiguities or discrepancies, shall take precedence in the order given below; 

a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 

 

The tender documents are not transferable. 

 

Site Visit:  

The tenderer must obtain himself on his own responsibility and his own expenses all information and data that may 

be required for the purpose of filling this tender document and enter into a contract for the satisfactory 

performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the materials, labour, the law and 

order situation, climatic conditions local authorities requirement, traffic regulations etc; The tenderer will be fully 

responsible for considering the financial effect of any or all the factors while submitting his tender.  

 

Earnest Money:  

As mentioned in NIT 

 

5.0 Initial/ Security Deposit:  

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of DD 

drawn in favour of SBI Payable at Kolkata within a period of 7 days of acceptance of tender.  

 

Total Security Deposit : 

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of Initial 

Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work at the rate of 10% 

of the respective running account bill i.e., deduction from each running bill account will be @10% till Total 

Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit 

shall be paid to the contract on the basis of architect’s certifying the virtual completion. The balance 50% would be 

paid to the contractors after the defects liability period as specified in the contract.  
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Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain percentage above or 

below estimated project cost), SBI /the bank may ask such bidder to deposit additional security deposit (ASD) as 

mentioned in the cautioned note in Page no-4 of this NIT. 

 

7.0 Signing of contract Documents:  

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 

contract attached herewith within 15 days from the receipt of intimation of acceptance of the tender by the Bank. 

However, the written acceptance of the tenders by the Bank will constitute a binding agreement between the Bank 

and successful tenderer whether such formal agreement is subsequently entered in to or not.  

 

8.0 Completion Period:  

Time is essence of the contract. The work should be completed in all respect accordance with the terms of contract 

within a period of 45 days from the date of award of work.  

 

9.0 Validity of tender:  

1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-. If the tenderer 

withdraws his/her offer during the value period or makes modifications in his/her original offer which are not 

accurate, SBI /  Competent Authority has the right to accept/reject any/all tenders without assigning any 

reasons whatsoever.         

                                                                              

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the stipulated 

period of time, our Security deposit will be forfeited. 

        

       Place: 

       Date:        Signature of Contractor 
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FORM OF TENDER 

To , 

 

Assistant General Manager (P&E) 

SBI, P&E Deptt., SBI LHO Kolkata 

 

Dear Sir, 

 

SUB: INTERIOR FURNISHING WORKS FOR THE RENOVATION OF SBI NOWDA BRANCH (13125) 

UNDER RBO-2 (BERHAMPORE) OF AO BIDHANNAGAR 

 

1. I/We refer to the tender notice issued by the bank for above work. In connection with the above. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 

drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of 

quantities.  

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the 

tender conditions. 

Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.  

b) Complete the works within 45 days from issuance of work order. 

4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 

5. We also declare that SBI may take any official actions , 

i) If our offer is withdrawn within the validity period of acceptance.  

Or 

ii) If the Contract is not executed within 10 days from the date of receipt  

Or 

iii) If the work is not commenced within 15 days after issue of work order or handing over of site whichever is 

later.  

5. I/We understand that you are not bound to accept the lowest or any tender you receive.  

6. Name of Partners/Directors of our Firm : 

i)  

ii)  

iii)  

Yours faithfully 

Signature: 

Designation: 

 

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign the 

contract                                                                           

(Certified true copy of Power of Attorney should be attached) 

Signature and address of witness 

a)      Signature: 

 

Name: 

Address: 

 

b)       Signature: 

 

Name:           

Address: 
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ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2025 

 between ________________________________________________________________ 

_______________________________________________________________________ 

of _____________________________________________________________________ 

_______________________________________________________________________ 

(hereinafter called the “Employer”) of the one part and ___________________________ 

of ________________________________________ (hereinafter called “The Contractor”) of the other part, where 

as the Employer is desirous of getting the work of  

“______________________________________________________________________” executed and has caused 

drawings, conditions of contract, specifications and schedule of quantities etc., describing the works prepared by 

Bank. 

 

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of 

contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the 

Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and 

described in the same specifications and included in the said schedule of quantities for such sum as may be 

ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. ____________ 

(Rupees____________________________________________________ (hereinafter referred to as “Said Contract 

Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said conditions, 

the contractor shall upon and subject to the said conditions, execute and complete the work shown in the 

said drawings and described in the said specifications. 

 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder at the 

times and in the manner specified in the said conditions. 

 

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix 

thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with the rates entered 

therein, shall be read and studied as forming part of this agreement and the parties hereto shall respectively 

abide by and submit themselves to the conditions and stipulations and perform the agreement on their part 

respectively in such conditions contained. 

 

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out 

work in respect of the entire works to be paid for according to actual measured quantities, including 

variations from BOQ at the rates contained in the Schedule of rates and Probable bill of quantities or as 

provided in the said conditions. 

 

 

 

 

 

5. The Employer reserves to himself the right of altering the drawings and natures of the work, of 

adding/substitution to or omitting any items of work or having portions of the same carried out through 

alternate agencies without prejudice to this contract. 
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6. Time shall be considered a the essence of this agreement and the 

contractor hereby agrees to commence the work soon after the site is handed over to him but within 10 

days reckoned from the date of issue of work order to execute the work, as provided for in the said 

conditions and complete the entire work in 45 days subject to nevertheless to the provisions for extension 

of time. 

 

7. This agreement and contract shall be deemed to have been made in Kolkata and any questions or dispute 

rising out of or in any way connected with this Agreement and Contract shall be deemed to have arisen in 

Kolkata and only the courts in Kolkata shall have jurisdiction to determine the same. The limitation period 

will be 90 days from the date of dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2025 

 

Signed by the said in the presence of : 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :       EMPLOYER 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :   
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GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities and in the 

specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per 

standard specifications and under the direction of SBI / Consultant. 

 

1. INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the 

following words shall have the meaning herein assigned to them except where the subject or context otherwise 

requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank 

Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at “Samriddhi 

Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and includes Client’s 

representative, successors & assigns. 

ii) Consultant: NA 

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office NIT No. 

KOL-NB-2025-03-003 dated 10.03.2025, and his / their heirs, legal representatives, assigns and successors.   

 

Site : EXISTING PREMISES OF SBI NOWDA BRANCH (13125) UNDER RBO-2 (BERHAMPORE) OF 

AO BIDHANNAGAR where the work is to be executed as per the lay-out plans and drawings including any other 

building (s) thereat allotted by the Bank for the Contractor’s use. 

 

iv) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management Consultant 

shall be the person / organization appointed by the Bank for administration of construction work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of quantities 

and any further drawings or any other instruction, which may be given by the Bank / Consultant, during the 

execution of the work. 

All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to be 

kept at site and the Bank / Consultant, shall be given access to such drawings or schedule of quantities whenever 

necessary. Detail fabrication drawings where required are to be prepared by the Contractor and have these 

approved by Consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 

specifications and schedule of quantities or to additional instructions at least 15 days ahead from the time when it 

is required for implementation so that the Bank / Consultant may be able to give decision thereon. 

• “The Work” shall mean the work to be executed or done under this contract. 

• “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in Provincial 

Insolvency Act or any amending statutes. 

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 

contract. 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted 

rates of the contractor. 

SCOPE: The Work Consists of INTERIOR FURNISHING WORKS FOR THERENOVATION OF SBI 

NOWDA BRANCH (13125) UNDER RBO-2 (BERHAMPORE) OF AO BIDHANNAGAR in accordance 

With The Drawings And “Schedule Of Works”. It Includes Furnishing All Materials, Labour, Tools And 

Equipment And Management Necessary For And Incidental To The Construction And Completion Of The Work 

In conformity with designs, drawings, specifications, bill 

of quantities, etc.  Should any detail, essential for efficient completion of the work be omitted from the drawings 

/ specification, it shall be the responsibility of the contractor to inform the Bank / Consultant and to furnish and 

install such detail with Bank’s / Consultant’s concurrence, so that upon completion of the proposed work the 

same becomes acceptable. 
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Bank / Consultant may in their absolute discretion issue further drawings and / or written 

instructions, details, directions and explanations, which are here after collectively referred to as “The Bank’s / 

Consultant’s instructions” in regard to: 

 

a. The variation or modification of the design quality or quantity of work or the addition or omission or 

substitution of any work. 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or 

specification. 

c. The removal from the site of any defective material brought thereon by the contractor and the substitution 

of any other material thereof. 

d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 

e. The dismissal from the work of any person employed thereupon. 

f. The opening up for inspection of any work covered up. 

g. The rectification and making good of any defects under clauses hereinafter mentioned and those arising 

during the Defect Liability period. 

The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / 

Consultant’s instruction provided always that verbal instruction, directions and explanations given to the 

Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be 

confirmed in writing to the Contractors within seven days.  No work, for which rates are not specifically 

mentioned in the priced schedule of quantities, shall be taken up without written permission of the Bank / 

Consultant.  Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Bank in 

consultation with the Consultant as provided in Clause “Variation”. 

 

2. DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank through its consultant shall furnish with reasonable promptness additional instruction by means of 

drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall be 

consistent with contract documents, true documents thereof and reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without proper 

drawings and instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress schedule 

and submit the same to the Bank through the Consultant for approval which shall indicate the dates for the starting 

and completion of the various stages of constructions. 

 

3. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its Consultant 

free of charge with a copy of the priced schedule of quantities / rates, two copies of each of the said drawings and 

one copy of specification and two copies of all further drawings issued during the progress of the work. Any 

further copies of such drawings required by the contractor shall be supplied on payment by the contractor of the 

charges therefor. 

 

5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are the property of 

the Bank. They are not to be used on other work, and with the exception of the signed contract set, are to be 

returned to the Bank on request on completion of the work. 

 

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S 

INSTRUCTIONS: 

If the contractor after receipt of written notice from the Bank and / or the Consultant requiring compliance of 

any instructions within ten days fails to comply with such instructions, the Bank through the Consultant may 

employ other person, to carry out any such instructions whatsoever that may be necessary to give effect thereto and 

pay all cost in connection therewith.  The contractor shall either pay the Bank the cost incurred by the Bank in 

connection therewith or the Bank may release the cost from any money due or to become due to the Contractor. 
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• Owner’s Right to Terminate the Contract: 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or subject 

to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up 

shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction of the Architect / 

Consultant that he is able to carry out and fulfill the contract and to give security therefore if so required by the 

Architect / Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued 

or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 

contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / 

Consultant or shall charge or encumber this contract or any payment due to which may become due to the 

contractor there under: 

(a) has abandoned the contract, or, 

(b) has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 15 days after receiving from the SBI through the Architect / Consultant written 

notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress as would 

enable the works to be completed within the time agreed upon, or has failed to remove the materials from 

the site or to pull down and replace work within seven days after written notice from the SBI through the 

Architect / Consultant that the said materials were condemned and rejected by the Architect / Consultant 

under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this 

contract to be observed and performed by the contractor for seven days after written notice shall have 

been given to the contractor to observe or perform the same or has to the detriment of good workmanship 

or in defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of the 

contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any previous 

waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby 

affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities of the contractor the 

whole of which shall continue in force as fully as if the contract had not been so determined and as if the works 

subsequently had been executed by or on behalf of the contractor.  

 

And further the SBI through the Architect / Consultant their agents or employees may enter upon and take 

possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or 

on the adjoining lands or Roads use the same by means of their own employees or workmen in carrying on and 

completing the work or by engaging any other  

 

 

contractors or persons to complete the work and the contractor shall not in any way interrupt or do any act, 

matter or thing to prevent or hinder such other contractor or other persons employed for completing and finishing 

or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / Consultant 

shall give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor 

fail to do so within 15 days after receipt thereof by him the SBI sell the same by public auction after due 

publication, and shall adjust the amount realized by such auction. The contractor shall have no right to question 

any of the act of the SBI incidental to the same of the materials etc. 

 

7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, nature 

and requirements of the work, facilities of transport condition, availability of labour and materials, access and 

storage for materials and removal of rubbish. The tenderer shall provide in the tender for cost of carriage, freight 
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and other charges as also for any special difficulties and including police restriction for 

transport etc. for proper execution of work as indicated in the drawings. The successful tenderer will not be entitled 

to any claim or compensation for difficulties faced or loses incurred on account of any site condition which existed 

before the commencement of the work or which in the opinion of the Bank / Consultant,  might be deemed to have 

reasonably been inferred as so existing before commencement of work. 

8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s e-Procurement 

Technologies Ltd   , the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for 

each section or to split up and distribute any item of work to any firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the 

fact that the rates for each and every item should be correct, workable and self-supporting. If called upon by the 

Bank / Consultant, detailed analysis of any or all the rates shall be submitted. The Bank / Consultant shall not be 

bound to accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” 

contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete work in all 

respects and details including preparatory and finishing work involved, directly related to and reasonably 

detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 

allowed in this connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in specifications or 

included in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be 

made by the contractor without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days 

from the date of opening of tender. 

 

9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the  

documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  Contact, Special Conditions of 

Contract, Technical Specifications, Price Bid, Drawings, etc. 

The above documents shall be taken as complementary and mutually explanatory of one  another  but  in  case  

of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as Price Bid, Additional specification, 

Technical specification, Drawings, Special conditions of contract, 

 

 GCC, instructions to Tenderers. 

 

10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) within 

10 days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all stamps and 

legal expenses, incidental thereto. However, the written acceptance of the tender by the Bank / Consultant will 

constitute a binding contract between the Bank and the person so tendering whether such formal agreement is or is 

not subsequently executed. 

 

11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be arranged by the 

contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for the 

purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the contractor for 

non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account which in the 

opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage shed 

adequate for taking delivery and storing of the materials including any incidentals cost for obtaining permits and 

licenses etc.  The costs for storing, transporting, handling etc. are to be included by the contractor in his quoted 

rate. 
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12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to the 

Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the premises is 

proposed to be connected. The Contractor shall give all notices required by the said Act, Rules, Regulations and 

By laws etc. and pay all fees payable to such authority / authorities for execution of the work involved. The cost, if 

any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees 

for footpath encroachment and restorations etc. and shall defend all actions arising from such claims or liabilities. 

13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, work 

contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in any case be 

entertained.  However, GST as per GST act will be paid on production of GST Registration Certificate and on 

claim. 

14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid 

for the same. This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Bank or 

the Architect / Consultant. 

 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 

contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction 

purposes only after obtaining permission in writing from the SBI.  The contractor has to make his own 

arrangement for drawing and distributing the water at his own cost.  He has to make necessary arrangements. 

To avoid any accidents or damages caused due to construction and subsequent maintenance of the wells.  He 

has to obtain necessary approvals  

 

iv) from local authorities, if required, at his own cost.  He shall restore the ground to its original condition after 

wells are dismantled on completion of work or hand over the well to the SBI without any compensation as 

directed by the Bank or the Architect / Consultant. 

v)  

vi) The contractor shall make his own arrangements for power and supply / distribution system for driving 

plant or machinery for the work and for lighting purposes at his own cost.  The cost of running and 

maintenance of the plants are to include in his tender prices.  He shall pay all fees and hold the owner free 

from all such costs.  He has to obtain necessary approval from the appropriate authorities, if required. 

 

15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the purchase 

of materials and not for any handling / fixing to be done by the contractor. Such costs of handling and fixing with 

profit (including transport charge if required) shall be separately included in the contract price as described in the 

schedule of quantities. The disposal of the amounts covered under this head will be absolutely at the discretion of 

the Bank. Contractor is to make payments for these materials to the suppliers on certificate or orders issued by the 

Bank / Consultant and realize the payment from the Employee thus made through his bills for work done. 

 

16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated in 

the drawing but the Bank reserves the right to execute only a part or the whole or any excess thereof without 

assigning any reason therefore. If at any time after the commencement of the work, the Bank / Consultant shall, for 

any reason whatsoever, not require the whole work thereof as specified in the tender to be carried out the 

Consultant / Bank shall give notice in writing of the fact to the contractor who shall have no claim to any payment 

as compensation whatsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full, but which he did not derive in consequence of the full amount of the work not having 



 

 
Tender ID : KOL-NB-2025-03-003                                                                         Category Code : IC 

 
Page 19 of 41  

been carried out; neither shall he have any claim for compensation by reason of any 

alterations having been made in the original specification, drawing, designs and instructions which shall involve 

any curtailment of the work as originally contemplated. 

 

17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any work which is not 

included in this contract by other Agency or persons and the Contractor shall allow all reasonable facilities and use 

of any scaffolding etc. for the execution of such work.  All the agencies employed by the Bank on the work shall 

act in close co-ordination extend mutual assistance to enable completion of the work satisfactorily. 

 

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION 

MONEY: 

Value of EMD : As mentioned in NIT 

Value of  ISD :  As mentioned in NIT 

 

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of work 

done by the contractor and claimed in each bill, provided the total security deposit, i.e., retention money shall not 

exceed 5% of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted by 

the contractor. 50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual 

completion certificate by the Bank / Consultant and Contractor removing his materials, equipment, labour force, 

temporary shed / stores etc. from the site. The Balance 50% will be refunded to the contractor 30 (Thirty) days 

after end of “Defect Liability Period” provided he has satisfactorily carried out all the work, submitted all 

documents contractually called for and attended to all defects during defect liability period in accordance with the 

conditions of contract. No interest is allowed on retention money and earnest money deposit. Further, if some dues 

to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the right to withhold payment of 

so much of the retention money as in his opinion, represents the cost of the same. 

 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work according to the intent 

and meaning of the drawing, schedule of quantities and specifications taken together whether the same may or may 

not be particularly shown or described therein provided that the same can reasonably be inferred there from and if 

the Contractor finds any discrepancies therein he shall immediately and in writing refer the same to the Bank / 

Consultant whose decision shall be final and binding. The Contractor shall provide himself for ground and fresh 

water for carrying out the work at his own cost. The Bank shall on no account be responsible for the expenses 

incurred by the Contractor for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items 

of work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for 

incidental or contingent work, labour and / or materials inclusive of all taxes and duties whatsoever except for 

specific items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, tackles, 

machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, timbering, strutting, 

shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not only for the 

proper execution and protection of the said work but also for the protection of the public and safety of any adjacent 

roads, streets, walls, houses, buildings, all other erections, matters and things and the contractor shall take down 

and remove any or all such centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as 

required or when ordered so to do and shall fully reinstate and make good all matters and things disturbed during 

the execution of work to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper 

performance of the contract and for his own convenience but not otherwise. Upon completion, such road shall be 

broken up and leveled where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men employed on the 

building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and ladders 

and provide them with water and lighting and leave or make any holes, grooves etc. in any work, where directed 

by the Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-conditioning wiring, 
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special fittings etc. The quoted rate of the tenderers shall accordingly include all these 

above mentioned contingent work. 

 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 45 days (including Sundays 

and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is later.  The work 

shall be deemed to be commenced within 7 (seven) days from the issue of formal work order or the date on which 

the Contractor is instructed to take possession of the site, whichever is later. Time is the essence of the contract and 

shall be strictly observed by the Contractor. 

The work shall not be considered as complete until the Bank / Consultant have certified in writing that this has 

been completed and the Defects Liability Period shall commence from the date of such certificate. 

b) Extension of Time : 

If in the opinion of the Bank / Consultant, the work be delayed for – 

• delayed handing over of site 

• by reason of any exceptionally inclement weather 

• by reason of instructions from the Bank / Consultant in consequence of proceedings taken or threatened by 

or disputes, with adjoining or neighboring owners 

• by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank / Consultant 

and not referred to in the specification 

 

• by reason of authorized extra and additions 

• by reason of any combination of workman or strikes or lockout affecting any of the building trades 

• from other causes which the Bank / Consultant may consider are beyond the control of the contractor, the 

Bank / Consultant at the completion of the time allowed for the contract shall make fair and reasonable 

extension of time for completion in respect therefor.  

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give the Bank / 

Consultant written notice thereof. Nevertheless, the contractor shall use his best endeavors to prevent delay, and 

shall do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to proceed with the 

work and on his so doing it will be ground of consideration by the Bank / Consultant for an extension of time as 

above provided. The decision of the Bank as to the period to be allowed for an extension of time for completion 

hereunder (which decision shall be final and binding on the contractor) shall be promulgated at the conclusion of 

such strike or lock-out and the Bank shall then, in the event of extension being granted, determine and declare the 

final completion date. The provision in clause 19 with respect to payment of liquidated damages shall, in such case 

be read and construed as if the extended date fixed by the Bank / Consultant were substituted for and the damage 

shall be deducted accordingly. 

c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress on the basis of a 

programme chart submitted by the Contractor immediately before commencement of work and agreed to by the 

Bank / Consultant. Contractor should also include planning for procurement of scarce material well in advance and 

reflect the same in the programme chart so that there is no delay in completion of the project. 

 

21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period, the 

contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted Contract Price per week of 

delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value, whichever is higher, by way of 

liquidated damages and not as penalty during which the work remains uncommented or unfinished after the expiry 

of the completion date. 

 

 

• Addendum  to  Liquidated  Damages  Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          
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losses, damages, the quantification of which may be difficult, and hence the amount specified                            

hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      

such liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or 

Certified Bill Value, whichever is higher. The liquidated damages shall be applicable under following 

circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% of 

the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of the 

Employer within 45 days of the receipt of the notice, the Contractor shall be liable for Liquidated 

Damages for an amount equal to 0.5% of total cost of the services for every week or part thereof for the 

delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work 

done from an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank as to 

the period of delay on the part of the contractor and the quantum of compensation for such delay shall be final and 

binding on the contractor. If the contractor is unavoidably hindered in carrying out the  work  on account of 

delayed decision or the approval by 

 

 

 the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of time by 

concerned authority of the Project, whose decision shall  be  final  and  binding  on the contractor. No claim of the 

contractor shall be entertained against the Bank for such delayed approvals / decisions by the Corporation, 

excepting suitable extension of time. 

 

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself 

liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or 

deducted by installments) the Bank / Consultant shall have power to adopt any of the following courses as they 

may deem best suited to the interest of the Bank: 

a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank shall 

be conclusive evidence) and in which case the security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of the Bank. 

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, 

debiting the contractor with the cost of the labour and price of material (of the amount of which cost and price 

of a certificate of the Consultant shall be final and conclusive against the Contractor) and crediting him with 

the value of the work done, in all respects in the same manner and at the same rates as if had been carried out 

by the contractor under the terms of this contract. The certificate of the Consultant as to the value of the work 

done shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 

hands, and to give it to another contractor to complete in which case any expenses which may be incurred in 

excess of the sum which would have been paid to the original contractor, if the whole work had been executed 

by him (of the amount of which excess the certificates in writing of the Consultants shall be final and 

conclusive) shall be binding and paid by the original contractor and may be deducted from any money due to 

him by the Bank under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or 

a sufficient part thereof. 

d)  

In the event of any the above courses being adopted by the Bank the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 

entered into any engagements, or make any advances on account of or with a view to the execution of this work or 

the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the 

contractor shall not be entitled to 
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 recover or be paid any sum for any work thereto actually performed under this contract, unless and until the 

Bank will have certified in writing the performance of such work and the value payable in respect thereof, and he 

shall only be entitled to be paid the value so certified. 

 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for 

the Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive instruction 

notices or communications and clear away on completion of the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to be 

protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable 

other contractors and sub-contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the same 

when no longer required and to provide all necessary attendance, lights etc. required. 

 

 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and 

keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause 

such latrines and soil to be cleared away whenever necessary and shall make good all the work disturbed by these 

conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during 

the construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably protected 

against, breeding of mosquitoes.  The Contractor shall indemnify the Bank against any breach of rules in respect of 

anti-malarial measures. The Contractor shall not fix or place any placards or advertisement of any description or 

permit the same to be fixed or placed in or upon any boarding gantry, building structure other than those approved 

by the Bank. 

 

Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements for 

watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday and 

other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of the 

public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the 

work and materials and for altering and adopting the same as may be required and removing on completion of the 

work and making good all work disturbed. 

 

Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the 

materials etc. and other work that may be executed on the site including the tools and materials of sub-contractors 

and remove the same on completion. Sheds for storage of cement are to have pucca floor raised above the ground. 

Cement godown shall be constructed for storing about six weeks requirements of cement and stored as per norms 

with a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each stack. 

 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the ground 

level and have pucca raised floor. 

So also reinforcement bars are to be stored above the ground level to prevent the same form getting rusted. 

 

Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered  

 

necessary for the work shall be provided by the Contractor for the due performance of this contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 

taking measurement shall he supplied by the contractor. 
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The workmen and the supervisors on the work shall carry with them always a steel tape, a 

spirit level, a plumb bob and a square and shall check the work to see that the same is being done according to the 

drawing and specifications. The site Engineer will use any or all measuring instruments or tools belonging to the 

contractor as he chooses for checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 

scaffolding, tools and plant etc. by sub-contractors for their work. 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 

Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or authorities 

with whose system the structures were proposed to have connection and shall before making any variations from 

the drawings or specification that may be associated to so conform, give the Bank / Consultant written notices 

specifying the variations proposed to be made and the reasons for making them and apply for instruction thereon. 

The Bank / Consultant on receipt of such intimation shall give a decision within a reasonable time. The 

contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to be given to any 

authority and to pay to such authority or to any public officer all fees that may be properly chargeable in respect of 

the work and lodge the receipts with the Bank. The Contractor shall indemnify the Bank against all claims in 

respect of patent right, royalties, damages to buildings, roads or members of public in course of execution of work 

and shall defend all action arising from such claims and shall keep the Bank saved harmless and indemnified in all 

respects form such actions, costs and expenses. 

 

25. CLEARING SITE AND SETTING OUT WORKS : 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish 

materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or 

materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the work 

and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any time, any 

error shall appear during the progress of any part of the work, the Contractor shall at his own expenses rectify such 

error, if called upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out the work to the 

alternative positions at the site until one is finally approved and the rates quoted in his tender should include for 

this and no extra on this account will be entertained. 

 

Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. 

“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

 

26. DATUM: 

The average ground level will be considered as the crown of the nearest road, which should be taken as 

“Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the 

drawings are to be strictly adhered to. 

 

27. BENCHES : 

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and 

levels may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven in 

the ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top of 

timber posts on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre line of 

walls, columns etc. may be clearly indicated and checked at any time if it is so required. 

 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other 

place shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe place as per 

rules of the appropriate authorities. The Contractor shall keep the foundation and work free from water and shall 

provide and maintain at his own expenses electrically or other power driven pumps and other plant to the 

satisfaction of the Bank for the purpose, until the building is handed over to the Bank. The Contractor shall arrange 

for the disposal of the water so accumulated to the satisfaction of the Bank and the local authority and no claims 
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will be entertained afterwards if he does not include in his rates for the purpose. 

29. ACCESS: 

Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to the 

work and / or to the workshops, factories or other places where materials are being prepared or constructed for the 

work and also to any place where the materials are lying or from where they are being obtained, and the contractor 

shall give every facility to the Bank or their representatives necessary for inspection and examination and test of 

the materials and workmanship. Except the representatives of the Bank and Consultant no person shall be allowed 

at any time without the written permission of the Bank. 

 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : 

All the work specified and provided for in the specification or which may be required to be done in order to 

perform and complete any part thereof shall be executed in the best and most workman like manner with materials 

of the best and approved quality of the respective kinds in accordance with the particulars contained in and implied 

by the specifications and as represented by the drawings or according to such other additional particulars and 

instructions as may from time to time be given by the Bank / Consultant during the execution of the work, and to 

his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and 

workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost to 

prove that the materials etc. under test conform to the relevant I.S. standards or as specified in the specification. No 

extra payment on this account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. Any 

other tests, special or routine, on any material or workmanship, advised to be done by the Bank / Consultant for 

any reason shall be done by the contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the contract must be 

provided through normal channels and must include charge for sales tax, import duties and other charges as 

applicable and must be best of their kind available and the Contractor/s must be entirely responsible for the proper 

and efficient carrying out of the work. The work must be done in the best workmanship manner. Samples of all 

materials to be used shall be submitted to the Bank / Consultant and written approval from the Bank / Consultant 

shall be obtained prior to placement of order. A list of materials of approved make and brand is annexed. Materials 

mentioned in the said list shall be used. In case materials specified in the list are not available the Contractor/s may 

use the equivalent product with prior permission from the Bank / Consultant. As regards equivalent product / 

material the opinion of the Bank / Consultant shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the Bank 

/ Consultant may direct and shall protect from injury all work during its course of execution. Any damage (during 

construction) to any part of the work for any reasons due to rain, storm or neglect of contractor, shall be rectified 

by the contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor shall take 

all precaution necessary for the protection of work and at his own expenses shall make good any damage arising 

from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all 

temporary doors, protection to windows, and any other requisite protection for the execution of the work whether 

by himself or special tradesman or sub-contractor and any damage caused must be made good by the contractor at 

his own expenses. 

31. REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from time to time 

the removal from the work within such reasonable time or times as may be specified in the order of any materials 

which in the opinion of the Bank / Consultant are not in accordance with specification or instruction, the 

substitutions or proper re-execution of any work executed with materials or workmanship not in accordance with 

the drawings and specifications or instruction. In case the Contractor refuses to comply with the order Bank / 

Consultant shall have the power to employ and pay other agencies to carry out the work and all expenses 

consequent thereon or incidental thereto as certified by the Consultant shall be borne by the contractor or may be 

deducted from any money due to or that may become due to the contractor. No certificate which may be given by 

the Consultant shall relieve the Contractor from his liability in respect of unsound work or bad materials. 

 

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 
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The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to 

superintendent the work. The Contractor shall afford the Site Engineer every facility and assistance for examining 

the work and materials and for checking and measuring work and materials. The Site Engineer  shall have no 

power to revoke, alter, enlarge or relax any requirements of the Contract or to sanction any day work, additions, 

alterations, deviations or omission or any extra work whatever, except in so far as such authority may be specially 

conferred by a written order of the Bank / Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of any 

work or materials and such work shall be suspended or the use of such materials shall be discontinued until the 

decision of the Bank / Consultant is obtained. The work will from time to time be examined by the Consultant / 

Bank or his authorized representative and the Site Engineer. But such examination shall not in any way exonerate 

the Contractor from the obligation to remedy any defects, which may be found to exist at any stage of work or after 

the same is complete. Subject to the limitations of this clause the Contractor shall take instructions only from the 

Consultant / Bank. 

 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office accommodation 

for the Site Engineer / PMC in case it is not already available at site. This accommodation shall be well lighted and 

ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s office shall be minimum of 

14 Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for keeping drawings, a cupboard 

having proper lock and backboard for displaying drawings and lights and fans. The accommodation shall be 

demolished when directed. 

 

34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be 

available (by turn) throughout the working hours to receive and comply with instruction of the Bank / Consultant. 

The Contractor shall engage at least one experienced Technical representative as Site-in-Charge for execution of 

the work. The Contractor shall employ in connection with the work persons having the appropriate skill or ability 

to perform their job efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of sixteen 

years and not an Indian National shall be employed on the work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or partly 

under the direct order or control of the Bank or his representative shall be deemed to be a person employed by the 

contractor. 

The Contractor shall comply with the provisions of all labour legislation including the requirements of the 

following – 

a) The Payment of Wages Act 

b) Bank’s Liability Act 

c) Workman’s Compensation Act 

d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 

 

e) Apprentices Act 1961 

f) Any other Act or enactment relating thereto and rules framed there under from time to time. 

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen and 

all costs and expenses as may be incurred by the Bank in connection with any claim that may be made by any 

workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any 

local authority or of the Bank regarding the maintenance of proper environmental sanitation of the area where the 

Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, plague, typhoid, 

malaria and other contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition 

adequate sanitary accommodation and provide facilities for pure drinking water at all time for the use of men 

engaged on the work and shall remove and clear away the same on completion of work.  Adequate precaution shall 

be taken by the Contractor or prevent nuisance of any kind on the work or on the lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall 

within 24 hours of occurrence of any accident at or about the site or in connection with execution of work, report 
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such accident to the Bank and also to the competent authority where such report is required 

by law. 

 

 

35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person 

employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or who 

may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages against 

the Bank / Consultant or any of their officer / employee. 

 

 

36. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall 

not directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a new 

partner, without written consent of the Bank and no subletting shall relieve the Contractor from the full and entire 

responsibility of the contract or from active superintendence of the work during their progress. 

 

37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods for 

which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or 

specification who may be nominated or selected by the Consultant / Bank are hereby declared to be sub-

contractors employed by the contractor and are herein referred to as nominated sub-contractors. 

No nominated sub-contractor shall be employed on or in connection with the work against which contractor 

shall make reasonable objection or save where the Bank and Consultant shall otherwise agree who will not enter 

into a contract provided – 

a) That the nominated sub-contractor shall indemnify the Contractor against the same obligation in 

respect of the sub-contract as the Contractor is under in respect of this contract. 

b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of any 

negligence by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding or 

other plants and property of the contractor or under any Workman’s Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the 

Consultant’s certificate provided that before any certificate is issued the contractor shall upon request furnish 

to the Consultant proof that all nominated sub-contractors accounts  

 

d) included in previous certification have been duly discharged, in default thereof the Bank may pay 

the same upon a certificate of the Consultant and deduct the amount thereof from any sums due to the 

contractor. The exercise of those powers shall not create probity of contract between the Bank and the Sub-

contractor. 

 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things and for 

all damages to the structural and / or decorative part of property which may arise from the operations or neglect of 

himself or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such injury or damage 

arise from carelessness, accident or any of his or a sub-contractor’s employees, or any other cause whatsoever in 

any way connected with the carrying out of this contract. The clause shall be held to include inter-alia, any damage 

to buildings whether immediately adjacent or otherwise and any damage to roads, streets, footpaths or ways as 

well as damage caused to the buildings and the work forming the subject of this contract by rain, wind or other 

inclemency of the weather. The Contractor shall indemnify the Bank and hold harmless in respect of all and any 

expenses arising from any such injury or damages to persons or property as aforesaid and also in respect of any 

claim made in respect of injury or damage under any acts of compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of 

the contract work complete and perfect in every respect and so as to make good or otherwise satisfy all claims for 

damages to the property or third parties. 
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39. INSURANCE: 

39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the 

joint names of the State Bank of India and the contractor against all loss of damages from whatever cause 

arising other than the excepted risk, for which he is responsible under the terms of contract and in such a 

manner that the State Bank of India and contractor are covered for the period stipulated under Relevant 

Clause of GCC and are also covered during the period of maintenance for loss or damage arising from a 

cause, occurring prior to the commencement of the period of maintenance and for any loss or damage 

occasioned by the contract in the course of any operations carried out by him for the purpose of complying 

with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the work at their 

replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India 

which approval shall not be unreasonably withheld and the contractor shall whenever required produce to 

the Architect / consultant the policy if insurance and he receipts for payment of the current premiums. 

 

Damage to persons and property 

39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of India 

against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 

against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 

except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 

 

b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or 

through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of 

India their agents, employees or other contractors not being employed by the contractor or for or in 

respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation 

thereto or where the injury or damage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable having regard to the extent of the responsibility of 

the State Bank of India, their employees, or agents  or other contractors for the damage or injury. 

 

39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision mentioned in this NIT. 

 

39.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim, 

or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and 

shall pay any royalties which may be payable which may be payable in respect of any article or part thereof 

included in the contract.  In the event of any claim made under or action brought against STATE BANK OF 

INDIA in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there 

from, provided that the contractor shall not be liable to indemnify the STATE BANK OF INDIA if the 
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infringement of the patent or design or any alleged patent or design right is the direct result 

of an order passed by the Architect / Consultant in this behalf. 

 

39.5 Third party insurance 

39.5.1 Before commencing the execution of the work the contractor but without limiting his obligations 

and responsibilities under relevant clause of GCC shall insure against his liability for any material or 

physical damage, loss or injury which may occur to any property including that of STATE BANK OF 

INDIA, or to any person, including any employee of the STATE BANK OF INDIA, arising out of the 

execution of the works or in the carrying out of the contract, otherwise than due to the matters referred to 

in the provision to relevant clause mentioned in GCC thereof. 

 

39.5.2 Minimum Amount of Third party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the State Bank of India which 

approval shall not be reasonably withheld and for at least the amount stated below.  The contractor shall, 

whenever, produce to the Architect / Consultant the policy or policies of insurance cover and receipts for 

payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per 

occurrence with the number of occurrence limited to four.  After each occurrence contractor will pay 

premium to make insurance valid for four occurrences always. 

 

 

39.7 ACCIDENT OR INJURY TO WORKMAN 

39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury resulting from 

any act or default of the State Bank of India or their agents, or employees.  The contractor shall indemnify 

and keep indemnify State Bank of India against all such damages and compensation, save and except as 

aforesaid, and against STATE BANK OF INDIA claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. 

 

39.7.2 Insurance against accident etc. to workmen 

The contractor shall insure against such liability with an insurer approved by the State Bank of India during 

the whole of the time that any persons are employed by him on the works and shall, when required, 

produce to the architect / consultant such policy of insurance and receipt for payment of the current 

premium.  Provided always that, in respect of any persons employed by an sub-contractor the contractor's 

obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 

insured against the liability in respect of such person in such manner that State Bank of India is 

indemnified under the policy but the contractor shall require such sub-contractor to produce to the 

Architect / Consultant when such policy of insurance and the receipt for the payment of the current 

premium. 

 

39.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 

which he may be required to effect the terms of contract, then and in any such case the State Bank of India 

may effect and keep in  force any such insurance and pay such premium or premiums as may be necessary 

for that purpose and form time to time deduct the amount so paid by the State Bank of India as aforesaid 

from any amount due or which may become due to the contractor, or recover the same as debt from the 

contractor.  In addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be recovered from 

the proceedings of any bill due to be paid to the contractor. 

 

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  In respect of 

such default, the employer shall be entitled to deduct from any sums payable to the contractor the amount 
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of any damages costs, charges, and other expenses paid by the State Bank of 

India and which are payable by the contractors under this clause.  The contractor shall upon settlement by 

the Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed with 

due diligence to rebuild or repair the works destroyed or damaged.  In this event all the monies received 

from the Insurer in respect of such damage shall be paid to the contractor and the Contractor shall not be 

entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 

materials or goods destroyed or damaged. 

 

 

40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts, 

receipts and other vouchers that they may require in connection with the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of the 

difference in the quantity of the materials he was required to use and that he actually used shall be deducted from 

his dues. The decision of the Bank shall be final and binding on the Contractor as to the amount of materials the 

Contractor is required to use for any work under this contract. 

 

41. MEASUREMENT OF WORK : 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant / 

Bank with the details of measurements for their scrutiny and signature. The Contractor should submit the bill with 

such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to be measured, 

and the contractor shall forthwith attend or send a qualified agent to assist the Consultant or the Consultant’s 

representative in taking such measurements and calculations and to furnish all particulars or to give all assistance 

required by them.   

The Contractor or his Agents may at the time of measurements take such notes and measurements as he may 

require. All authorized extra work, omissions and all variations made without the Consultants knowledge, if 

subsequently sanctioned by him in writing, with the approval of the Bank shall be included in such measurements. 

The final measurement should be done within one month from the date of completion of work jointly by the 

Consultant and / or his representative and if the contractor fails to comply, the measurements taken by the 

Consultant will be final and binding. 

 

42. METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work 

produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any 

dispute with regard to the measurement of the work excluded the decision of the Consultant / Bank shall be final 

and binding on the Contractor. 

 

43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such work shall 

be carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, then in 

such case the work shall be carried out in all respects in accordance with the instructions and requirements of the 

Consultant / Bank. 

 

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER  THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC: 

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The 

Consultant may require the contractor to remove any materials, which are considered by him to be a danger or 

inconvenient to the public and cause them to be removed at the contractor’s cost. 

 

 

45. PAYMENTS: 
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a) All bills shall be prepared by the Contractor in the form 

prescribed by the Bank / Consultant, (format enclosed). Normally one interim bill shall be prepared each 

month subject to minimum value for interim certificate as stated in these documents. The interim bill in proper 

forms must be duly accompanied by detailed measurements, duly endorsed by the Site Engineer / PMC in 

support of quantities of work done and must show deduction for all previous payments, retention money, etc. 

Advance / ad-hoc payments for work will not be normally made. However, ad-hoc payments may be made at 

the discretion of Consultant / Bank in case of exigency. 

The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount due 

to the Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank within 

the period of “honouring certificates” mentioned in these documents. 

The amount stated in an interim certificate shall be the total value of work properly executed and approx. 75% 

of invoiced value of material brought, to site for permanent incorporation into the work up to the date of the 

bill less the amount to be retained by the Bank as the retention money and less installments previously paid 

under these conditions. 

The materials to be considered for secured advance shall be nonperishable in nature and only include the value 

of the said materials and goods as and from such time as they are reasonably, properly and not prematurely 

brought to or placed adjacent to the work and then only if adequately protected against weather or other 

casualties and considered acceptable by the   Consultants / Bank. An indemnity bond is to be submitted in an 

appropriate format approved by the Bank, whenever Secured Advance against materials are prayed for. 

If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods will 

be progressively deducted from the amount due to Contractor in accordance with the quantities consumed in 

the work. 

All the interim payments shall be regarded as payments by way of advance against the final payment only and 

not as payments for work actually done and completed and shall not preclude the requiring of bad unsound 

and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be 

considered as an admission of the due performance of the contract or any part thereof in any respect or the 

accruing of any claim, nor shall, it conclude determine or affect in any way the powers of the Bank under 

these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any 

other way vary or affect the contract. The final bill shall be submitted by the Contractor to the Consultant 

within one month of the date of certificate of completion furnished by the Consultant and payment shall be 

made after the same is duly verified and certified by the Consultant. 

b) FINAL PAYMENT: 

The final bill shall be accompanied by a certificate of completion form the Consultant along with all other 

documents required to be submitted by the Contractor under these conditions. Payment of final bill shall be 

made after deduction of Retention Money as specified in these conditions which sum shall be refunded in the 

manner stated in these conditions. The acceptance of payment of the final bill by the Contractor would 

indicate that he would have no further claim in respect of the work executed. 

 

46. VARIATION / DEVIATION: 

The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add and or 

omit or vary the work shown in the drawings or described in the specification or included in the priced schedule of 

quantities. The Contractor on his own accord shall make no addition, omission or variation without such 

authorization from Bank. A verbal authority or direction by the Consultant / Bank if confirmed by the Contractor 

in writing within 7 days shall be deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for similar 

items in the contract wherever existing or an engineering rate analysis based on prevalent fair price of labour 

materials at site of work including wastage and other components as required plus 15% for overhead and profit etc. 

works contract sales Tax at prevailing rate will be payable extra over the stipulated OH / project percentage. The 

tender rates shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / Consultant. 

No variation shall vitiate the contract. 

 

47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the approval 



 

 
Tender ID : KOL-NB-2025-03-003                                                                         Category Code : IC 

 
Page 31 of 41  

of the Bank / Consultant in writing for any such substitution well in advance. For materials 

designated in this specification by such term as “Equal” or “other approved”, etc. Specific approval of the Bank / 

Consultant shall be obtained in writing prior to execution. 

 

 

 

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY 

USE ON COMPLETION: 

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, all 

windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  All floors, staircases and 

every part of the building both inside & outside shall be left neat and clean as to ensure immediate occupation to 

the satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the work and it is ready 

for inspection. 

 

49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all constructional plant, 

surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work clean 

and in workman like condition to the satisfaction of the Bank / Consultant. 

 

50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / 

Consultant all defects, shrinkage, settlements or other faults which may appear within  12 (twelve) months after 

completion of the work and considered as the “defect liability period”. In default the Bank may employ and pay 

other persons to amend and make good such damages, losses and expenses consequent thereon or incidental there 

to shall be made good and borne by the Contractor and such damages, loss and expenses shall be recoverable from 

him by the Bank or may be deducted by the Bank, in lieu of such amending and making good by the Contractor 

deduct from any money due to the Contractor a sum equivalent to the cost of amending such work and in the event 

of the amount retained being insufficient recover the balance from the Contractor from the amount retained under 

these conditions together with any expenses the Bank may have incurred in connection therewith. 

51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 

specialized agency along with a counter guarantee by the main contractor engaged for the work. The guarantee 

shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit 

guarantee / guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in case 

of those items shall remain valid even after expiry of the defect liability period of 12 months as stipulated in the 

contract. 

52. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the earth, 

concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be 

inspected and correct dimensions taken before such burial.  In default whereof, the same shall, at the option of the 

Bank / Consultant, be either opened up for measurements at the Contractor’s expense or no payments may be made 

for such materials.  Should any differences or dispute arise after execution of any work as to measurements etc. or 

other matters which cannot be conveniently tested or checked the records of the Bank / Consultant shall be 

accepted as correct and binding on the Contractor. 

• Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the Bank immediately. 

 

53. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any 

granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi etc. 

unless specifically provided for this document. 

 

54. IDLE LABOUR: 
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Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire 

and labour charges of tools and plants would be entertained under any circumstances. 

55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of the 

work or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance of his 

part of the contract or if he shall more than once make default, the Bank shall have the power to give notice in 

writing to the contractor requiring the work be proceeded within a reasonable manner and with reasonable 

dispatch, such notice purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the work 

or from any ground contiguous thereto, any plant or materials to subsist from the date of such notice being given 

until the notice shall have been complied with. If the Contractor shall fail for 15 days after such notice has been 

given to proceed with the work as therein prescribed, the Bank may proceed as provided in Clause 56 

(Termination of Contract by the Bank). 

 

56. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall be 

dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a compensation for 

the benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement with 

his creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall 

repudiate the contract or if a Receiver of the Contractor’s firm appointed by the court shall be unable, within 

fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that he 

is able to carry out and fulfill the contract and if so required by the Bank to give reasonable security there for, of if 

the Contractor  shall suffer execution to be issued, or shall suffer any payment under this contract to be attached by 

or on behalf of and of the creditors of the contractor or shall assign, charge or encumber this contract or any 

payments due or which may become due to the Contractor, thereunder, or shall neglect or fail to observe and 

perform all or any of the acts matters of things by this contract, to be observed and performed by the Contractor 

within three clear days after the notice shall have been given to the contractor in manner hereinafter mentioned 

requiring the Contractor to observe or perform the same or shall use improper materials or workmanship in 

carrying on the  work, or shall in the opinion of the Bank not exercise such due diligence and made such due 

progress as would enable the work to be completed within due time agreed upon and shall fail to proceed to the 

satisfaction of the Bank after three clear days’ notice requiring the contractor to do so shall have been given to the 

contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, the Bank may 

notwithstanding any previous waiver determine the contract by a notice in writing to the effect as hereinafter 

mentioned, but without thereby affecting the powers of the Bank of the obligations and liabilities of the contract 

the whole of which shall continue in force as fully as if the contract had not been so determined and as if the work 

subsequently executed had been executed by or on behalf of the contractor (without thereby creating any trust in 

favour of the contractor).  Further the Bank or his agent or servants may enter upon and take possession of the 

work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and materials being lying 

upon premises or the adjoining lands or road and sell the same as his own property or may employ the same by 

means of his own servants and workmen in carrying on and completing the work or by employing any other 

contractors or other person to complete, and the contractor shall not in any way interrupt or do any act, matter or 

thing to prevent  or  hinder  such other  contractors  or  other  persons  or  person  employed  from completing and 

finishing or using the materials and plants for the work.  When the work shall be completed or as soon as thereafter 

as conveniently may be, the Bank shall give notice in writing to the contractor to remove his surplus materials and 

plants and should the contractor fail to do so within a period of 14 days after receipt by him of the said notice, the 

Bank may sell the same by Public Auction and shall give credit to the contractor for the amount so realized. Any 

expenses or losses by the Bank in getting the work carried out by other contractors shall be adjusted against the 

amount payable to the contractor by way of selling his tools and plants or due on account of work carried out by 

the contractor prior to engaging other contractors or against the Security Deposit. 

 

57. ARBITRATION 

i) Except where otherwise provided in the contract all questions and disputes relating to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to the quality 

of workmanship or materials used on the work or as to any other question, claim, right, matter or 

thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
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specifications, estimates, instructions orders or these 

conditions or otherwise concerning the work or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter . If the contractor considers that he 

is entitled to any extra payment or compensation in respect of the works over and above the amount s 

admitted as payable by the Architect or in case the contractor wants to dispute the validity of any 

deductions or recoveries made or proposed to be made from the contract or raise any dispute, the 

contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General 

manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the same to the Architect, 

within 45 days from the date of disallowance thereof or the date of deduction or recovery.  The said 

notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of 

the amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in 

any way liable in respect of any claim by the contractor unless notice of such claim shall have been 

given by the contractor to the Asst. General Manager (Premises & Estate) in the manner and within 

the time as aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights 

in respect of any claim not notified to the Asst. General Manager (Premises & Estate) in writing in the 

manner and within the time aforesaid. 

 

 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the claims 

notified by the contractor.  The contractor may within 45 days of the receipt of the decision of The 

Asst. General Manager (Premises & Estate) submit his claims to the conciliating authority namely the 

Circle Development Officer, S.B.I. L.H.O., Kolkata for conciliation along with all details and copies 

of correspondence exchanged between him and The Asst. General Manager (Premises & Estate). 

 

 iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 

within a period of 45 days of termination thereof shall give a notice to the concerned Chief General 

Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which 

the claims of the contractor shall be deemed to have been considered absolutely barred and waived. 

 

 iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified, claims of the contractor as aforesaid and all claims 

of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by 

the Chief General Manager.  It will also be no objection to any such appointment that the Arbitrator 

so appointed is a Bank Officer and that he had to deal with the matters to which the Contractor relates 

in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act 

or resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator 

shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall be 

entitled to proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed 

in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General Manager 

as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both 

the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both the parties calling them to submit their statement of claims and counter statement of 

claims.  The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  

The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half 

and half by each of the parties.   The cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such 

costs or any part thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 

 

Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 
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Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed 

at site is not being attached. If required then the contractor may be ask to submit the Manufacturing certificate in 

due course of bill checking period 

 

SN Description Unit Tender 

Rate 

Tender 

quantity 

Actual quantity 

(L/B/D) 

Tender 

amount 

Actual 

amount 

        

 

Declaration 

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully 

understood and will abide by the same. 

 

Signature of the vendor with seal                                                     Place :  

                                              Date: 

 

SPECIFICATION OF MATERIALS:                                              

TECHNICAL SPECIFICATIONS 

 

1.Scope of Work :   

The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and Specifications. The contractor 

shall plan, carryout, monitor and complete the work in every respect in accordance with the drawing, contract and 

in accordance with the directions and to the satisfaction of the Bank and its authorized representative  and/ or 

Assistant  Manager – Civil and/or Engineering In-charge, in a proper workmanlike and most cost efficient manner, 

maintaining quality and safety performance. The contract shall carryout his obligations under the contract with due 

care and diligence. The Company may from time to time issue further drawings and/or written instructions, details, 

directions and explanations in regard to: 

 

Construction of all relevant Civil – RCC Structural works (foundation and superstructure) including supply of all 

materials, tools & tackles, labour, etc. and Erection & other activities for Structural Steel Work , related to 

following buildings/Structure/Unit complied to the Specification as laid down. 

 

Major Item Details: 

Major Civil, Structural & Architectural scope of works involved is: 

• Earthwork in excavation in all types of soil including soft rock and hard rock. 

• RCC work in foundation as well as superstructure for various types of Buildings and structures, Equipments, 

Retaining walls, Trenches, Drains, non-suspended slabs etc.  

• RCC work of grade M-20 in foundation and superstructure in 1st Floor construction  

• Erection of Structural steel works in single and built up sections in super structure in portals, crane girders, 

roof trusses, beams, purlins, plate girders, side runners, pipe rack, trestles, stair cases, ladders, hand railing, 

platforms/walkways with grating/chequered plates etc. 

• Fixing of Aluminium Sheets. 

• The variation or modification of the work or the addition or omission or substitution of any part of the works. 

• The discrepancy in the drawings or between the Schedule of Quantities and/or Drawings and/or 

Specifications, 

• The removal from the site of any materials brought thereon by the Contractor and the substitution of any 

other materials. 

• The removal and/or re-execution of any works executed by the Contractor.  

• The Contractor shall, in performance of the Works, comply in all respects with the quality, health, 

environment and safety requirements applicable to the Company's Works at aforsiad site, WB. 
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• The Contractor shall notify the Bank forthwith of any defects or deficiencies in 

the performance of the works of which it becomes aware during performance of the Contract and or prior to 

the commencement of the Defects Liability Period.  The Contractor shall take all necessary steps to rectify 

the same as soon as possible. 

• The Contractor shall forthwith comply with and fully execute any of the Works comprised in such 

instructions provided always that verbal instructions, directions and explanations given to the Contractor or 

his representative at the Site shall, if involving a variation, be confirmed in writing by the Contractor within 

seven days and if not dissented from in writing within a further period of seven days by the Engineer such 

instructions shall be deemed to be instructions within the scope of the Contract. 

• The Bank shall have the power to make any additions, alterations and/or deletions in the original Design, 

Drawings, Schedule of Quantities, Specifications or Instruction to any extent that may be necessary or 

desirable during the progress of the work and the  

• Contractor shall be bound to carry out the work as per the altered instructions and on the same conditions at 

rate as mentioned in clause "Security Deposit". 

• Such variations, additions, omission or substitutions in the Contract shall not be construed in any way as 

invalidating the Contract. 

• The Schedule of Quantities issued by the Bank with the tender documents shall be deemed to be approximate 

and no liability shall attach to them for inaccuracies or errors therein. 

• If compliance with the Bank's instructions as aforesaid involves additional work beyond that contemplated 

by the Contract then unless the same were issued owing to some breach of the Contract by the Contractor or 

an error, omission, or neglect of the contractor, the Bank shall pay to the Contractor the price of the said 

work as an additional work to be valued as hereinafter provided. 

 

3. Quantities & SoR: 

 

• All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the 

contractual period including extension if any and shall not be subjected to any escalation for a variation 

limit of +20% of the Total Value of the Work as per Work Order. They shall include for any overtime 

required to complete the Work according to programme and on schedule and completely to the Company's 

satisfaction. 

• The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation costs, 

all costs relating to duties, royalties, Cess, taxes and other charges, all costs relating to operation and 

maintenance of construction equipment and also all services as applicable for execution of the work at your 

place except Service Tax, Education Cess and Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and indirect 

cost such as those relating to access roads, establishment expenses etc 

 

Cost of Non Tendered Item 

• In case any additional, altered, substituted or any new item of work includes subsequently as per site 

condition and requirement for which no rate is specified in the Contract, rate for such item will be 

determined by the Company from the rate for similar or near similar item of work in the Contract and shall 

be mutually discussed and agreed.  In case any similar or near similar work does not exist in the Contract, 

the rate shall be decided by the Company based on the principle of actual cost of materials, wastage, taxes, 

transportation, equipment, running cost, labour, supervision, overheads etc towards actual direct cost plus 

12.50% (Twelve and half percent) markup thereon. 

• The intent of the Specifications and Schedule of Quantities is to have items finished and complete in all 

respects, unless specially stated otherwise in the Schedule. This shall be understood whether or not it is 

specifically mentioned in the description of the item.   

• The schedule of quantities as given in the SoR is indicative only and may vary up or down as per actual 

requirement of site conditions for which item rate shall remain unchanged.  

• The Schedule of Quantities issued by the Company with the tender documents shall be deemed to be 

approximate and no liability shall attach to them for inaccuracies or errors therein. 

 

• Schedule of Completion : 
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Time is the essence of this Contract.  The Contractor will have to commence the work 

at site within 7 days from the date of LOI / WO and complete the entire work satisfactorily within 45 days 

as per mutually agreed schedule. In case the contractor fails to mobilise the resources to site for 

commencing the work and complete the works as per mutually agreed time line for each phase; it is 

assumed that the contractor is not interested in executing the work and hence the said contract stands 

cancelled automatically. In such case, the Company is at the liberty to off load the work to other suitable 

agencies at your cost and risk.  

 

4. Liquidated Damage For Delay: 

 

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of the 

total contract value of the work for every week or part thereof for the first 4 weeks of delay and thereafter 

1% (one percent) total contract value for every week, subject to a maximum of 5% (five percent) of the 

total Contract value on uninterrupted working condition. 

 

5. Obligations of the Bank  

5.1 Electricity & Water 

Branch will provide electricity/water at the Site to Contractor for construction work at a single point (within 500 

metres from place of work) free of cost.  Necessary distribution shall be done by Contractor at their own cost. 

The location to be mutually agreed. 

 

3. Statutory and other Obligations : 

 

 The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly comply 

with all applicable statutory laws and orders of competent authorities and court and will specifically comply 

with the followings : 

 

 Labour Rules etc. 

 In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply with all 

legislation and rules of State and/or Central Government or other local authority governing the protection of 

health, sanitary arrangements, wages, welfare and safety applicable for labour employed.  The Minimum 

Wages Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation and Abolition) Act 

1970 and other obligations of applicable statutes with regard to fair wages, welfare amenities and safety 

measures.  The Contractor shall furnish to the Company necessary license under the Contract Labour 

(Regulation and Abolition) Act, 1970.  The Contractor shall be solely liable for any default or non-

compliance of the same. 

 

 Reporting of Accidents to the Authorities 

 The Contractor shall be responsible for the safety of all employees and/or workmen employed or engaged by 

him including those of the Company and the sub-Contractor/nominated Contractor on and in connection with 

the Works and shall report to the Company and other local authorities concerned all cases of serious accident 

howsoever caused and wherever occurring and render immediately all possible help to the victims of the 

accidents. 

 

       Accident or Injury to Workmen 

 

The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel engaged in 

connection with the construction, erection & commissioning work according to his Contract. HIL shall not be 

liable for, or in respect of, any damage or compensation payable at all in respect of, or in consequence of, any 

accident or injury to any personnel in the employment of the Contractor and the Contractor shall indemnify and 

keep indemnified HIL against all such claims, damages, compensations and proceedings. 

 

 

 

Unsatisfactory Work 
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 No work will be paid for unless found satisfactory and carried out strictly in accordance with the 

Specifications by the Company and certified by the Engineer to such effect. Should, through inadvertence, 

bad work be certified, the Engineer shall be competent to strike the same out of the account and recover the 

value at any time prior to or at the time of granting the final certificate by deduction from the final payment 

or otherwise. 

 

 Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall be 

removed or reconstructed by the Contractor at his cost on receipt of instructions in writing from the 

Company's Engineer. Should the Contractor fail to take action within 7 days of receipt of such notice, the 

Engineer shall be entitled to remove or reconstruct such work at the risk and cost of the Contractor, and the 

Company shall recover the amount from any amount of money due to the Contractor/security deposit on 

account of such work.  

 

        Should the Engineer consider that the work although not executed in strict accordance with the Specifications 

may be allowed to stand, he may at his discretion certify payment against such work at such reduced rates as 

he may consider reasonable. 

 

 Examination of any covered work may on occasion be required by the Engineer and such work shall be 

uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found that the 

work uncovered has been executed fully to the Company's satisfaction 

 

26. Defective Liability / Warranty: 

 

The Contractor warrants the quality of Interior furnishing works under the scope of work for a period of 12 

months from the date of certifications of final bill virtual completion of bill , against defective material, 

poor workmanship and design. In case the civil construction work shows any defect arising out of defective 

material, and/or poor workmanship and/or design (if design is within the scope of the Contractor) during the 

warranty period, the Contractor shall take immediate step for rectification within 7 days of observance of 

such defect, free of all cost against written communication from the Company/Engineer failing which the 

Company reserves the right to carry out rectification at the risks and cost of the Contractor and recover the 

expenses from the Contractor's running bills and/or from retention money and/or other means, as deemed fit. 

However, the above warranty will not be applicable for any normal wear and tear in roadwork if constructed 

by the Contractor under the Scope of Works. 

 

Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the 

Contractor shall be liable to make good the same in the same manner as if the work and materials has been 

done and supplied by the Contractor itself. The Contractor shall remain liable under the provisions of this 

clause notwithstanding the payment of any intermediate bills or settlement of the final bill. 
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LIST OF APPROVED MAKES OF MATERIALS 

 

A. Interior Furnishing Works 

False Ceiling System  : India Gypsum / Armstrong / Gyprock / USG   

Plywood (BWR Grade) as per 

IS 303 
 : Century / Green / Mayur / Globe Ply   

19 mm Block Board (BWP 

Grade) as per IS 1659 
: Century / Green / Mayur / Globe Ply   

Flexible Plywood  : Century / Green Flexi-ply / Globe / Mayur Flexi-ply   

MDF Board  : Green Panelmax   

Fire Rated Cement Board  : Perma Base (National Gypsum) / USG Durock / V-Board   

Flush Door (BWP Grade)  : Century / Green Doors / Mayur Flush Door / Duroplast  

Fibreglass Reinforced Polyester 

Door 
 : Duroplast / Sintex / Falcon   

Laminate  : Century Laminates / Formica / Greenlam / Sun Mica   

Teak Wood Veneer  : Century Veneers / Green Naturals   

Solid Surface Material 
 : Du-Pont Corian (or, Merino-Hanex Solid Surfaces as an alternative, 

if approved).  

GI Sections for Framework  : Gypsteel Ultra of India Gypsum / Armstrong   

Aluminium Sections  : Hindalco / Jindal / Indal   

Glass  : Modifloat / Saint Gobain / Indo Asahi.  

Wood   

For Concealed Work  : Malaysian Sal / Kapur / Hallack.  

             For Beads & Moulding  : Teak Wood / Steam Beech Wood.  

PVC & Vinyl Flooring  : Armstrong / Krishna Vinyl / Square Foot/ Wonder Floor   

Aluminium Composite Panel  : AluDecor / AluStar / AlStrong / AluBond   

Heavy Duty Hydraulic Door 

Closer 
 : Godrej / Sterling / Doorset / Golden / Vel  

Locks   

For Drawers  : Godrej / Efficient / Acme / Ebco.  

For Doors  : Godrej / Golden / Acme.  

Adhesive  : Fevicol / Jeevanjor.  

Floor Spring  : Godrej / Doorset / Ozone / Garnish.  

Patch Fittings  : Dunex / Dorma / Haffle / Ozone.  

Hardware  : ISI Marked.(SS Or Brass CP)  

Vertical Blinds  : Vista Levolor / Mac / Hunter Douglas.  

Sparkle Series Frosted Film  : 3M or approved equivalent.  

CPU Trolley & Key Board Tray  : Innofit / Ebco / Hettich.  

Chairs (Model to be approved)  : Featherlite / Godrej / Wipro   
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Civil works: 

 

 

Wall Putty (Interior & exterior grade 

both) 

Birla White/ J.K white 

Cement JK. Ultratech, Acc/Lafarge 

 

Sand/aggregates Locally available good quality sand & hard aggregates approved 

by EIC 

Shuttering Material Shutter Structure Approved by EIC. Good Quality Ply with MS 

frame. 

Reinforcement                         SAIL/TATA/Jindal Steel 

Brick:                                             1st Class Modular Brick certified by PWD (WB) 

Doubly charged vitrified tiles  (KAJARIA/NITCO/ORIENT/SOMANY) 

Ceramic tiles  (Johnson/NITCO/ORIENT/KAJARIA) 

Synthetic enamel, Distemper, 

plastic emulsion 

Berger /Asian /Dulox   

Sand Locally available good quality sand approved by EIC 

 

Interior Grade Acrylic Primer (ASIAN PAINTS/BERGER/ICI) 

Interior emulsion paints (ASIAN PAINTS/BERGER/ICI) 

EXTERIOR Grade Acrylic Primer (ASIAN PAINTS/BERGER/ICI) 

Exterior Weather Coat paint (ASIAN PAINTS/BERGER/ICI) 

Sanitary Fittings Parryware/Hindware/Cera/Nirali 

Plumbing Fixture Jaquar/Cera/Essco 

GI Pipes TATA( Medium) 

 

Oil & cement paints  

All type 

Berger /Asian /Dulox  

Reinforcement                         SAIL/TATA/Jindal Steel 

Structural steel As per relevant IS Codes 

 

Any other items required : As per prior approval of EIC or user Department. 

 

 

 

 

Contractor signature with Date & Stamp  

Note : Vendors are requested to note that Specification & approved make of materials mentioned in the 

BOQ/Price bid will be the final one, in case of any discrepancy/difference  found In between the Specification 

& approved make of materials of BOQ/Price bid and NIT  
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E. SPECIAL CONDITION OF CONTRACT 

 

1. Setting out the work: a) The contractor shall set out the work and shall be responsible for the true and 

perfect setting out of the same and for the correctness of the positions, levels, dimensions, and alignment of 

all parts thereof and get it approved by the consultant/ Bank’s Engineer before proceeding with the work. If at 

any time any error in this respect shall appear during the progress of the works, irrespective of the fact that 

the layout had been approved by the consultant/ Bank’s Engineer the contractor shall be responsible for the 

same and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly according 

to the size & space available in the Premise Area where they are to be provided or placed, Bank have 

the right to slightly modified the dimensions of the items to suit the site & no claim therefore shall be 

made by the contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of all 

his work from damage and shall protect the SBI’s properties from injury or loss arising in connection with 

contract. He shall make good any such damage, injury, loss due to his fault or negligence except which are 

due to causes beyond his control.   

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all reasonable time 

have free access to the work site and/or to the workshop, factories or other places where materials are lying or 

from where they are obtained and the contractor shall give every facility for inspection and examination and 

test of the materials and workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the respective 

kinds described in the contract and in accordance with Bank’s Engineer/Consultant instructions and shall be 

subject from time to time to such tests as the Bank’s Engineer/Consultant may direct at the place of 

manufacture or fabrication or on the site or an approved testing laboratory. The contractor shall provide such 

assistance, instruments, machinery, labour  and materials as are normally required for examining measuring 

sampling and testing any material or part of the work before/after incorporation in the work for testing as may 

be selected and required by the Architect/Consultant. 

 

5. Obtaining Information related to execution of work: No claim by the contractor for additional payment 

shall be entertained which is consequent upon failure on his part to obtain correct information as to any 

matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect information or 

the failure to obtain correct information relieve him from any risks or from the entire responsibility for the 

fulfillment of contract. 

 

6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the contractor 

that he required the work to be measured and the contractor shall forthwith attend or send a qualified 
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representative to assist the them in taking such measurements and calculation 

and to furnish all particulars or to give all assistance required by any of them. The contractor or his 

authorized representative shall sign all the pages of the measurement book in which the measurements have 

been recorded in token of his acceptance All authorized extra work, omissions and all variations made shall 

be included in such measurements. 

7. Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not 

being attached. If required then the contractor may be ask to submit the Manufacturing certificate in due 

course of bill checking period 

SI.

No 

Description Unit Tender 

rate 

Ten qty Act qty (L/B/D) Ted amount Act amount 

 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and  fully 

understood and will abide by the same. 

Signature of the vendor with seal :                                                                      

Place :                                                                                                       

                                                                                                                                                                           Date : 

 


