TENDER ID:SBI/LHO/CHD/24-25/04/02

O SBI

The Assistant General Manager,
(Premises & Estates)
State Bank of India,

Local Head Office, Sector 17,
CHANDIGARH

PART-A : TECHNICAL BID

E-TENDER FOR

PROPOSED ELECTRICAL WORKS FOR THE HOSTEL BLOCK AT
SBILD, SECTOR-14, PANCHKULA

Note - Entire tender document / NIT / Technical bid should be uploaded on the service
provider portal, only EMD to be submitted physically.

TENDER SUBMITTED BY
NAME OF VENDOR / FIRM

CONTACT PERSON

PHONE NUMBER

EMAIL ID

M/s.Thapar & Associates

H.No. 2017, First floor

Sector 15-C, Chandigarh-160015

Ph. 0172-3183155, Mob.-9646080875
Email -thaparconsultants@gmail.com

S/d
The Asstt. General Manager (P&E),
State Bank of India,
LHO, Sector 17,Chandigarh
0172-4567015
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NOTICE INVITING TENDER

Details of tender are as under:-

State Bank of India (SBI) Invites online E- Tenders from the Civil Works Contractors, Empaneled in
appropriate category by SBI, LHO, Chandigarh for the PROPOSED ELECTRICAL WORKS FOR THE
HOSTEL BLOCK at SBILD, Sector-14, Panchkula.

1. Name of the work

Proposed ELECTRICAL WORKS FOR THE HOSTEL
BLOCK at SBILD, Sector-14, Panchkula

2. | Time allowed for completion

180 days

Estimated Cost

Rs 15.75 Lacs +GST

3. Earnest Money Deposit

Rs. 15,000/- (Rupees Fifteen Thousand Only) by
crossed Bank draft/Banker’s cheque drawn in favour of
State Bank of India payable at CHANDIGARH.

Offline submission of EMD up to  14/05/2025 up to 12:00pm
EMD in sealed envelope to be submitted at the office of:
The Asst. General Manager (P&E)

State Bank of India, LHO, Sector 17,

Chandigarh 160017

MSME/NSIC Certificates will not be accepted for
exemption of EMD

4. | Initial Security Deposit (ISD)

Retention Money

The successful bidder(s) shall be responsible to deposit
Initial security deposit @ 2% of the Contract Value by way
of demand draft in favour of State Bank of India payable
at CHANDIGARH, _ within 7 days from the date of receipt
of “Letter of Intent” from SBI. EMD will be returned on
receipt of ISD.

1. Initial Security Deposit (ISD) : 2% of the Tender
value including EMD.

2. Retention Money : 5% of the running bills and
Total deduction of 5% of value of work including
EMD, ISD.
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Additional Security Deposit

Additional Security deposit (ASD)/Additional performance
Guarantee (APG) shall be applicable if the bid price is
below 10% of the estimated cost put to tender. The
amount of such ASD/ APG shall be the difference between
90% of estimated cost put to tender and the quoted price.
ASD in the format of DD / Banker's Cheque / Bank
Guarantee shall be submitted within 15 days of intimation
of award of work / work order, without which the contractor
will not be allowed to start the work and failure of
submission of ASD will result in forfeiture of EMD and
cancellation of tender.

For e.g., if a contractor is quoting 15% below the estimated
cost put to tender (i.e. 85% of the estimate), then ASD of
5% of estimated cost is required to be obtained from the
contractor (90%-85%).

Date and Time where tender
forms are available

From 23/04/2025 till 14/05/2025 up to 12:00pm at

www.tenderwizard.com/SBIETENDERand
https://sbi.co.in/web/shi-in-the-news/procurement-news

Last date and time for
submission of online Technical
Bid, online Price bid & physical
form of EMD

14/05/2025 up to 12:00pm (Technical and Price bid are to
be submitted online only , and EMD(Scan Copy) is to be
submitted online as well as in Physical form)

Note: It is sole responsibility of the bidder to ensure
submission of their physical form of EMD by the
stipulated date and time at specified address failing
which they will be considered ineligible for opening of

bids online.
No Hard copy of Technical bid or price bid will be

entertained , which is to be submitted online only.

However, L1 bidder has to submit hard copy of the
technical bid and price Bid duly signed and stamped
on

all pages within 3 days of declaration of Bid result.
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10.

Address at which the EMD are to
be submitted

Date and time of opening of EMD

Place of opening of tenders

a) Online submission of Technical bid, Price bid & EMD up

to 14/05/2025 up to 12:00pm at
www.tenderwizard.com/SBIETENDER
Contact No. Abhay Kumar MOB - +91 97089-66660

b) Offline submission of EMD up to  14/05/2025 up to
12:00pm

EMD in separate sealed envelopes to be submitted at the
office of:

The Asst. General Manager (P&E)

State Bank of India, LHO, Sector 17,

Chandigarh 160017

14/05/2025 at 3:00 PM

Online on14/05/2025 at 3:00 PM

evaluating the clarifications/conditions, if any,
stipulatedby the contractors, the technical bids and price
bids willbe opened online of the contractors who are
foundcompliant in the above.

11.

Agency for arranging online
submission for price bid

M/s. Antares Systems Limited,
Registered Office: #24, Sudha Complex, 3rd Stage, 4th
Block, Bangalore — 560079, Karnataka.

Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 /
152 /9674758506 / 9674758723/26
Contact Persons: (On working days 9 AM to 6 PM)
1. Mr. Pravesh
Mobile No.: +91 9044314492
e-Mail:praveshmani.t@antaressystems.com

2. Mr. Kushal Bose

Mobile No.: +91 9674758719
e-Mail:kushal.b@antaressystems.com

3. Mr. Abhay Kumar Singh
Mobile No.: +91 9708966660
e-Mail:abhaykumar@antaressystems.com

12.

Defects Liability Period

12 months from the date of completion
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13.

Validity of offer

90 days from the date of opening of tenders.

14.

Liguidated Damages

At the rate of 0.5% of the contract value per week of delay
subject to a maximum of 5% of the accepted contract
value.

15.

Value of Interim certificate

Rs.5.0 lacs

A) Income Tax & GST IT will be deducted at

source as per Govt. Guidelines.
B) Reimbursement of GST will be made only on
submission of proper GST invoice as per applicable
GST provision. The contractor must comply with the
following:

1. Contractor should have GST Registration Number.
2. Invoice should specifically/separately disclose the

amount of GST levied at applicable rate as per GST
provisions.

3. In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment.

4. Contractor should timely file his GST return in
accordance with GST provisions to enable the bank
to claim the credit of GST paid to the contractor

16.

Liguidated Damages

At the rate of 0.5% of the contract value per week of delay
subject to a maximum of 5% of the accepted contract
value.

17.

Tenderer to quote for all items

The tenderer must quote for each & every item in the
Price bid document. If any item/s is/are left unquoted,
the tender shall be rejected.

The quoted rate should be inclusive of materials, labour,
wages, fixtures, transportation, installation, all taxes
(excluding GST), wastages, Octroi, machinery,
temporary works such as scaffolding, cleaning,
overheads, profit, statutory expenses, incidental
charges and all related expenses to complete the work.

18.

For any clarifications regarding online tendering procedure, System requirements etc.
please contact M/s Antares Systems Limited, whose address is mentioned in the NIT.

19.

The Contractor/ Vendor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages. Tender documents without seal and
signature of the authorized tenderer are liable to be rejected.
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20. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or
in part without assigning any reason(s) for doing so and no claim / correspondence shall
be entertained in this regard.

22. [Those Bidders who have been debarred by the bank due to poor workmanship/delay

in execution of work they are not entitled to participate in this tender.

23. In case the date of opening of tenders is declared as a holiday, the tender will be opened

on the next working day at the same time. SBI has the right to accept/reject any/ all
tenders without assigning any reasons.

Firm can visit the website https://www.tenderwizard.comtill last date of submission for
changes. Corrigendum if any will be published only in https://www.tenderwizard.com

L-1 Tenderer sighed copy of entire tender document should be submitted within
3 days from date of tender opening.

For and on behalf of State Bank of India
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MODE OF SUBMISSION OF TENDER: ONLINE TENDER

The tender shall be submitted in accordance with the procedure detailed below:
* Technical and price bid will be submitted ONLINE through
www.tenderwizard.com/SBIETENDER

* EMD shall be submitted in a sealed envelope along with covering letter, clarification (if
any) to The Asstt. General Manager (P&E), State Bank of India, LHO, Sector 17,
Chandigarh, latest by14/05/2025 up to 12:00pm

OPENING OF TENDER (ONLINE):
1. Location. Office of The Asstt. General Manager (P&E), State Bank of India, LHO, Sector
17, Chandigarh, latest by14/05/2025 up to 12:00pm
2. After opening of the Sealed EMD envelope and evaluating the clarifications/conditions, if any,
stipulated by the contractors, the technical bids will be opened online of the contractors who
are found compliant in the above.

3. Online Price bids of only qualified contractors, in the above, shall be opened online.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time.
State Bank of India has the right to accept / reject any or all tenders without assigning any
reasons.

Yours faithfully,

S/d
The Asstt. General Manager (P&E),
State Bank of India,
LHO, Sector 17,Chandigarh
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INSTRUCTIONS TO THE TENDERERS

1. SCOPE OF WORK

Proposed ELECTRICAL WORKS FOR THE HOSTEL BLOCK at SBILD, Sector-14, Panchkula

Site and its location: SBILD, Sector-14, Panchkula

2. TENDER DOCUMENTS:
2.1. The work has to be carried out strictly according to the conditions stipulated in the tender consisting of
the following documents and the most workmen like manner.

* Instructions to tenderers

* General conditions of Contract
» Special conditions of Contract
* Price bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid

b) Technical specifications

¢) Special conditions of contract
d) General conditions of contract
e) Instructions to Tenderers

2.3 The tender documents are not transferable.

3. SITEVISIT
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data

that may be required for the purpose of filling this tenderdocument and enter into a contract for the satisfactory
performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the materials, labour, the law-and-
order situation, climatic conditions local authorities’ requirement, traffic regulations etc.

The tenderer shall be solely responsible for considering the financial effect of any or all the factors while
submitting his tender.

4. EARNEST MONEY
4.1. The tenderers are requested to submit the Earnest Money of Rs. 15,000/- (Rupees Fifteen Thousand
Only) by means of Demand Draft / Pay Order from any Scheduled Nationalized Bank drawn in favour of SBI and
payable at CHANDIGARH.

4.2. EMD in any other form other than as specified above will not be accepted. Tender notaccompanied by the
EMD in accordance with clause 4.1 above shall be rejected.

4.3. No interest will be paid on the EMD.

4.4, EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

4.5, EMD of successful tenderer will be retained as a part of security deposit.
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5. INITIAL/ SECURITY DEPOSIT

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less
EMD by means of DD drawn in favour of SBI. Payable at Chandigarh within a period of 7 days
from the date of receipt of Letter of Intent (LOI) from SBI

5.1 ADDITIONAL SECURITY DEPOSIT

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if
the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG
shall be the difference between 90% of estimated cost put to tender and the quoted price. ASD in
the format of DD / Banker's Cheque / Bank Guarantee shall be submitted within 15 days of
intimation of award of work / work order, without which the contractor will not be allowed to start
the work and failure of submission of ASD will result in forfeiture of EMD and cancellation of
tender.

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the
estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor (90%-
85%).

5.2 No interest shall be paid to the amount retained by the Bank as Security Deposit & Additional
Security Deposit.

6 SIGNING OF CONTRACT DOCUMENTS

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract with the respective Region/office of SBI within 15 days from the receipt of
intimation of acceptance of the tender by the SBI. However, the written acceptanceof the tenders
by the Bank will constitute a binding agreement between the Bank and successful tenderer
whether such formal agreement is subsequently entered into or not.

7 COMPLETION PERIOD
Time is essence of the contract. The work should be completed in all respect accordancewith the
terms of contract within a period 180 days from the date of commencement of work.

8 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of
opening price bid. If the tenderer withdraws his/her offer during the value period or makes
modifications in his/her original offer which are not acceptable to Bank without prejudice to any
other right or remedy the Bank shall be at liberty forfeit the EMD.

9 LIQUIDATED DAMAGES
The liguidated damages on account of delay shall be 0.50% of Cumulative Awarded value per
week subject to a maximum of 5% of Cumulative awarded contract value or actualinvoice Value.

10 RATE AND PRICES:
10.1 In case of item rate tender

10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of
discrepancy between the rate quoted in words and figures, the unit rate quantity in words
will prevail. The amount of each item shall be calculated, and the requisite total is given. In
case of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the amount
will be corrected.

10.1.2 The tenderers should not change the units as specified in the tender. If any unit is changed
the tenders would be evaluated as per the original unit and the Contractor/ Vendor would
be paid accordingly.
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10.1.3 The tenderer should not change or modify or delete the description of the item. If
anydiscrepancy is observed, he should immediately bring to the knowledge of the SBI.
10.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting
shall be duly attested by him.

10.1.5 Each page shall be totaled and the grand total shall be given.

10.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies during the
currency of contract including authorized extension, if any, but excluding GST, which shall
be mentioned in the bills/invoices separately, as applicable.

10.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust
the work in phases or may drop the part scope of work at any stage of the project within its
sole discretion without assigning any reason(s) for doing so and no claim / correspondence
shall be entertained in this regard.

10.1.8 In case, it is decided by the SBI to drop one or more Items from the scope of work at any
stage of the project, the Contractor/ Vendor shall not be entitled to raise any claim
/compensation for such deleted scope of work. Also, the SBI may consider issuing work
order for various works in phases but within a reasonable timeinterval and the Contractor/
Vendor shall be bound to execute the same within the stipulated time period and as per
rates quoted by them in this tender without anyclaim for price escalation.

11. Retention Money:
From each running bill, an amount at the rate of 5% of the gross value of the running bill shall
be recovered as retention money, till the total retention amount including the EMD and I1SD
amounts already with the Bank become 5% of the value of the contract amount. This amount is
called as Total Security Deposit, which consists of three components a) EMD - Earnest Money
Deposit. b) ISD - Initial Security Deposits. ¢) RM - Retention Money

The total security deposit will be kept with the Bank. And total security deposit may be refunded
after the end of defects liability period (one year), provided he has satisfactorily carried out all
the works and attended to rectification of all defects in accordance with the conditions of the
contract. In case of failure on the part to do so, the cost of rectifying the defects through any
other agency shall be deducted from the amount of security deposit due to the contractor.

12. Completion of work

i) The work shall be considered as complete only when the certificate of virtual completion is
issued by the architects/Bank.

i)  The 'defects liability period' as prescribed in the contract shall commence only from date
of such virtual completion.

i) Any defect that may appear within the defect’s liability period shall be rectified by the
contractor within reasonable time on receipt of necessary instructions from Bank to that effect.

13. Time is the essence of the contract. The work should be completed on time as mentioned in
the NIT. The successful Contractor will have to give CPM/PERT chart of various activities of
works to be done so that the work gets completed within the stipulated time. The chart shall
be submitted within 7 days from the date of acceptance of the tender.

The tenderer must co-ordinate with the other agencies such as Interior/Furnishing/
Electrical/IT/Fire/AC etc.
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14.The tenderer should visit the site to ascertain the working conditions and local authority
regulations / restrictions if any and other information required for the proper execution of the
work.

15. The work may be carried out on any floor level as per site condition. Please note that materials
and machines are required to be carried on head load and the same must be accounted in the
costing. Please note that no separate cost shall be allowed for head load.

16. The quantities of various items given in the schedule of quantities are approximate. The
guantities of work may vary at time of allotment / execution of work. Bank reserves the right
to omit / delete any item(s) of work from the schedule at the time of allotment / before.
Contractor will be paid for the actual work done at the site duly verified by the concerned
official of the bank.

17. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour
charges paid shall be maintained and shall be presented regularly to the Employer’s for
checking. The settlement will be made based on figures arrived at jointly and taking unit price
given in the contract assigned to the successful Tenderer. In case of extra items where similar
or com- parable items are quoted in the tender; extra rates shall be based on tender rates.

18.If the rate quoted by the contractor for any item / items are not workable or abnormally lower
than the market rate, the bank may demand Bank guarantee from the contractor for
satisfactory completion of these work. The bank guarantee amount will be not less than 50%
of the estimated amount of the items for which the rates are not workable or abnormally low.
This bank guarantee will be released after completion of these works (unworkable and
abnormally low rated items) to the satisfaction of the bank.

19. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days
from the acceptance of work order.

20. The work must be started within immediately from the date of receipt of work order/ mark out
at site; whichever is later. In case of work not being started within this stipulated period, the
bank reserves the right to cancel the work order duly forfeiting the Earnest money deposit.

21. Contractor should get approval of the samples of materials in advance with Bank’s Engineer
before use of the same in the work.’

22. Bank has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies.

23.The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,
installation, all taxes (excluding GST), wastages, Octroi, machinery, temporary works such
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all
related expenses to complete the work.

24. Any clarifications sought after opening of the tenders will not be entertained at any cost.

25. The make of materials should be chosen strictly from the approved makes as given in the
tender. Using of the multi brands is not permissible. Single brand should be used for entire
project.

26. Tender documents found partly or fully modified / altered/ corrected etc. shall stand
summarily rejected.

27.Firm should be visit the website till last date of submission for changes/ corrigendum if any.
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ASSTT. GENERAL MANAGER, P& E,
LHO, CHD. SECTOR - 17,
CHANDIGARH

LETTER OF UNDERTAKING (Annexure I)

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

To,

The Asstt. General Manager (P&E),
State Bank of India,

LHO, Sector 17,

Chandigarh

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the site
of the works specified in the said memorandum and having acquired the requisite information
relating thereto as affecting the tender, I/We hereby offer to execute the works specified in the
said memorandum at the rates mentioned in the attached Schedule of Quantities and in
accordance in allrespects with the specifications, design, drawings and instructions in writing
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of
Quantities and Conditions of Contract and with such materials as are provided for by, and in all
other respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM

Proposed ELECTRICAL WORKS FOR THE
(a) Description of work HOSTEL BLOCK at SBILD, Sector-14, Panchkula

(b) Earnest Money Rs. 15,000/- (Rupees Fifteen Thousand Only) by
means of Demand Draft / Pay Order (Valid for a period
of
completion of the work from the last date of
submission
of the tender) from any scheduled Nationalized Bank
drawn in favour of SBI and
payable in CHANDIGARH

Time allowed for
(© completion of the 180 days
Works from Seven day after
the date ofwritten order or
date of handingover
ofcommence the work

Should this tender be accepted, I/lwe hereby agree to abide by and fulfill the terms
andprovisions of the said conditions of contract annexed hereto so far as may be applicable
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

| / We have deposited a sum of Rs. 15,000/- (Rupees Fifteen Thousand Only) of the total
tender amount as Earnest Money with the SBI which amount is not to bear any interest.
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Should I/We fail to execute the Contract when called upon to do so | / We do hereby agree
that this sum shall be forfeited by me/us to SBI.

I/ We have read and understood various clauses of this tender and hereby submit our specific
undertaking and concurrence in terms clause of “Instruction to tenderer” to deposit Additional
Security Deposit (ASD) of required amount as provided for in this tender and within the
stipulated period, in case, my/ourtender is found too low (i.e. beyond 10.0% of the estimated
cost), as a performance guarantee for due fulfilment of our contractual obligation for the
project.

Further, under any circumstances, whatsoever, if I/We fail to comply the same including
compliance of any such other conditions of tender within the stipulated time. | /We hereby,
authorized SBI to cancel my/our tender, to forfeit my EMD/ISD/ASD and to take further
necessaryaction as deemed fit including debarring our firm from participating in SBI future
tenders/de- paneling etc.

I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or may entrust the various work proposed in phases. We, therefore, undertake that
we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any of the
work from the scope of work of this tender at any stage during the contract period. Further, we
also undertake to execute the work entrusted to us in phases on our approvedrates and within
stipulated time limit without any extra claim for price escalation as alsoprovided for in the clause
of “Instructions to Tenderers” of this tender. Date of commencement shall be either one week
from the date of work order issued to the contractor or the date on which mark out of work at site
has been given to contractor; whichever is later.

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period including
authorized extended contract period, if any.

I/ We understand that if any item is left unquoted by us in the Price Bid document, our tender
may be rejected. | /We hereby, authorize SBI to cancel my/our tender in such a situation.

Our Bankers are i)
i)
The names of partners of our firm are:
i)
i)
(N)ame of the partner of the firm Authorized to sign
r

(Name of person having Power ofAttorney to sign the Contract.)

(Certified true copy of the Power of Attorney shouldbe attached)

Yours faithfully, Signature of Contractors.

Signature and addresses of Witnesses.

i)
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To,

Process Compliance Statement (Annexure-lll)

(The bidders are required to print this on their company’s letter head and sign,

stamp before emailing)

M/s. Antares Systems Limited, Bangalore,
#24,3rd Stage, 4th Block,
Basveshwaranagar

Bangalore- 560079, India

Sub: Agreement To The Process Related Terms And Conditions For E-TENDER FOR Proposed ELECTRICAL

WORKS FOR THE HOSTEL BLOCK at SBILD, Sector-14, Panchkula.

Dear Sir,

This has reference to the Terms & Conditions for the Auction mentioned in the Tender

document This letter is to confirm that:

1)
2)

3)

4)

5)

6)

7

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the Reverse
Auction as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the auction tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and ASL shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-auction platform due to loss of
internet connectivity, electricity failure, virus attack, problems with the PC, any other
unforeseen circumstances etc. before or during the auction event.

We also confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

We also confirm that we will mail the price confirmation & break up of our quoted price
as per Annexure IV within 24 hours of the completion of the auction and the format as
requested by SBI/ASL .

We, hereby confirm that we will honor the Bids placed by us during the auction process.

With Regards,

Date:

Signature with company seal Name:
Company / Organization:
Designation within Company / Organization:

Address of Company / Organization:(Scan it and send to this Document to ASL)
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GENERAL CONDITIONS OF CONTRACT

1.0 DEFINITIONS:
“Contract” means the documents forming the tender and the acceptance there of and the
formal agreement executed between SBI (client) and the Contractor/ Vendor, together with
the documents referred there in including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Bank and all these documents taken
together shall be deemed to form one contract and shall be complementary to one another.

1.1 Inthe contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama
Road, Nariman Point, Mumbai- 400 021, and its representative Local Head
Offices/Administrative Offices/Regional Business Offices/Branches at various places across
India and includes the client’s representatives, successors and assigns.

‘Architects/Consultants’ shall meanM/sThapar & Associates, # 2017, First floor, Sector 15-C,
Chandigarh-160015.

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give
instructions to the contractors.

1.1.3 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works
and shall include legal personal representative of individual or composing the firm or company
and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description inthe
“Scope of work” and / or to be executed in accordance with the contract includes materials,
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the
obligations of the Contractor/ Vendor hereunder and work to be done by the Contractor/
Vendor under the contract.

1.1.4 ‘Engineer shall mean the representative Civil / Electrical Engineer of the SBI

1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and
referredto in the specifications and any modifications of such drawings as may be issued by
the Engineer from time to time.Contract value shall mean value of the entire work as stipulated
in the letter of acceptance of tender subject such additions thereto or deductions there from
as may be made under the provide herein after contained.

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the architect/ consultant “Month”
means calendar month.

1.1.7 “Week” means seven consecutive days.

1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.
2.0 CLAUSE

2.1 Total Security Deposit: The Total Security deposit comprise of
» Earnest Money Deposit
» Initial security deposit
* Retention Money

a) Earnest Money Deposit:
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The tenderer shall furnish EMD of Rs. 15,000/- (Rupees Fifteen Thousand Only) in the form of
Demand draft drawn in favor of SBI on any Scheduled Bank. No tender shall be considered unless
the EMD is so deposited in the required form. No interest shall be paid on this EMD. The EMD of
the unsuccessful tenderer shall be refunded soon after the decision to award the contract is taken
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at
any time the period when he is required to keep his tender open acceptance by the SBI orafter it
is accepted by the SBI. the Contractor/ Vendor fails to enter into a formal agreement or fails to
pay the initial security deposit as stipulated or fails to commence the commence the work within
the stipulated time.

b)

d)

3.0

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender (In the instant case, thecumulative
contract awarded value of including the EMD in the form of DD drawn on any scheduled Bank.
The DD shall be deposited within 7 days from the date of acceptance of tender.

Retention Money:

An amount @ 5% of the bill amount will be retained by the SBI from the bills and the samewill
be released by the SBI against Bank guarantee for equal amount issued by any Nationalized
/Scheduled Bank in the SBI's approved format valid for 1 year. The Bank guarantee shall be
released only after completion of warranty period of lyear provided no complaint is received in
the office chairs or the defects has been rectified by replacing the same satisfactorily.

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after
commencement of work to avoid deduction of retention money from the Bills. No advance on
materials

/ plant / machinery or mobilization advance shall be paid in any circumstances.

Additional Security Deposit: -

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable
if the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG
shall be the difference between 90% of estimated cost put to tender and the quoted price. ASD
in the format of DD / Banker's Cheque / Bank Guarantee shall be submitted within 15 days of
intimation of award of work / work order, without which the contractor will not be allowed to start
the work and failure of submission of ASD will result in forfeiture of EMD and cancellation of
tender.

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the
estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor
(90%-85%).

Language, Errors, Omissions,and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled dimensions on
the drawings or between the drawings and specifications etc., the following order shall
apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

i)  Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

i)  Between written description of the item in the specifications and descriptions in bills
ofquantities of the same item, the former shall be adopted.

iv)  In case of difference between rates written in figures and words, the rate in words shall
prevail.
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4.0

5.0

6.0

7.0

v)  Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

SCOPE OF WORK:

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction of the
Bank to be communicated through SBI. The SBI at the direction of the Bank from time-to-time
issue further drawings and / or written instructions, detailed directions and explanations which
are hereafter collectively referred to as instructions in regard to the variation or modification of
the design, quality or quantity of any work or the addition or omission or substitution work. Any
discrepancy in the drawings or between BOQ and / or drawings and / or specifications should
be brought to the notice of SBI immediately. The removal from the site of any material brought
thereon by the Contractor/ Vendor and any substitution of any other materials therefore the
removal and / or re-executed of any work executed by him. The dismissal from the work of any
person engaged thereupon.

) LETTER OF ACCEPTANCE:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by
registered post or otherwise depositing at the office of the Contractor/ Vendor as given in the
tender to enter into a Contract for the execution of the work as per the terms of the tender. The
letter of acceptance shall constitute a binding contract between the SBI and the Contractor/
Vendor.

)] Contract
ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI. The successful tenderer shall
be bound to implement the contract and within 15 days there of shall sign an agreement in a
non-judicial stamp paper of appropriate value.

OWNERSHIP OF DRAWINGS:
All drawings, specifications and copies thereof furnished by the SBI are the properties of the
SBI. They are not to be used on other work.

DETAILED DRAWINGS AND INSTRUCTIONS:

The SBI The SBI through its architects/consultants shall furnish with reasonable proper additional
instructions by means of drawings or otherwise necessary for the execution of the work. All
such drawings and instructions shall be consistent with contract documents, true developments
thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a
detailed program schedule indicating therein the date of start and completion of various
activities on receipt of the work order and submit the same to the SBI through the
architect/consultant.

COPIES OF AGREEMENT

8.0

Two copies of agreement/tender document duly signed by both the parties in a non-judicial
stamp paper of Rs 500/- with the drawings shall be handed over to the contractors.

LIQUIDATED DAMAGES:
If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause
under General Conditions of Contract (GCC) or to complete the work and clear the site
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9.0

10.0

11.0

12.0

13.0

including vacating their office on or before the contracted or extended date or completion,
without justification in support of the cause of delay, he may be called upon without prejudice
to any other right of remedy available under the law to the SBI on account of such breach to
pay a liquidated damage at the rate of 0.50% of the contract value subject to a maximum of
5% of the contract value.

MATERIALS, APPLIANCES AND EMPLOYEES

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are required
for the satisfactory execution and completion of the work. Unless or otherwise specified all
materials shall be new and both workmanship and materials shall be best quality. The
Contractor/ Vendor shall always enforce strict discipline and good order among his employees
and shall not employ on the work any unfit person or anyone not skilled in the work assigned
to him. Workman whose work or behavior is found to be unsatisfactory by the SBI he shall be
removed from the site immediately.

PERMITS, LAWS AND REGULATIONS:
Permits and licenses required for the execution of the work shall be obtained by the Contractor/
Vendor at his own expenses.

The Contractor/ Vendor shall give notices and comply with the regulations, laws, and
ordinances rules, applicable to the contract. If the Contractor/ Vendor observes any
discrepancy between the drawings and specifications, he shall promptly notify the SBI in
writing. If the Contractor/ Vendor performs any act, which is against the law, rules and
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal
actions arising there from.

SETTING OUT WORK:

The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the SBI before proceeding with the work.
If at any time any error in this respect shall appear during the progress of the works, irrespective
of the fact that the layout had been approved by SBI, the Contractor/ Vendor shall be
responsible for the same ad shall his own expenses rectify such error, if so, required to
satisfaction of the SBI.

PROTECTION OF WORKS AND PROPERTY:

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI’s properties from injury or loss arising in connection with
contract. He shall make good any such damage, injury, loss, except due to causes beyond his
control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
Contractor/ Vendor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies’ safety laws
and building codes to prevent accidents, or injuries to persons or property on about or adjacent
to his place of work. The Contractor/ Vendor shall take insurance covers as per clause 24.0 at
his own cost. The policy may be taken in joint names of the Contractor/ Vendor and the SBI
and the original policy may be lodged with the SBI.

INSPECTION OF WORK:
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14.0

15.0

The SBI or their representatives shall at all reasonable times have free access to the work site
and / or to the workshop, factories, or other places where materials are lying or from where
they are obtained, and the Contractor/ Vendor shall give every facility to the SBI and their
representatives necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI except the representative of public
authorities shall be allowed on the work at any time. The proposed work either during its
construction stage or its completion can also be inspected by the Chief Technical Examiner’'s
Organization a wing of Central Vigilance commission.

ASSIGNMENT AND SUBLETTING

The whole of work included in the contract shall be executed the Contractor/ Vendor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share thereof or interest therein without the written consent of the SBI and no
undertaking shall relieve the Contractor/ Vendor from the responsibility of the Contractor/
Vendor from active & superintendence of the work during its progress.

QUALITY OF MATERIALS, WORKMANSHIP & TEST

All materials and workmanship shall be best of the respective kinds as described in the
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time totime
to such tests as the SBI. may direct at the place of manufacture or fabrication or on the site or
an approved testing laboratory. The Contractor/ Vendor shall provide such assistance,
instruments, machinery, labor, and materials as are normally required for examining measuring
sampling and testing any material or part of work before incorporation in the work for testing
as may be selected and required by the SBI.

i) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the Contractor/ Vendor without any extra charges. If certain items proposed to
beused are of such nature that samples cannot be presented or prepared at the site detailed
literature / test certificate of the same shall be provided to the satisfaction of the SBI. Before
submitting the sample / literature the Contractor/ Vendor shall satisfy himself that the material/
equipment for which he is submitting the sample / literature meet with the requirement of tender
specifications. Only when the samples are approved in writing by SBI the Contractor/ Vendor
shall proceed with the procurement and installation of the particular material / equipment. The
approved samples shall by the signed by SBI for identification and shall be kept on record at
site office until the completion of the work for inspection / comparison at any time. SBI shall
take reasonable time to approve the sample. Any delay that might occur approving the samples
for reasons of its not meeting the specifications or other discrepancies inadequacy in
ELECTRICAL samples of best qualities from various manufacturers and such other aspects
causing delay on the approval of the materials / equipment etc. shall be to the account of the
Contractor/ Vendor.

ii) Cost of tests
The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended
by or provided for in the specification or BOQ.

(iii) Cost of test not provided for

If any test is ordered by the Architect/ Consultant which is either: If so intended by or provided
for or ( in the cases above mentioned) is not so particularized or through so intended or
provided for but ordered by the Architect/Consultant which is either to be carried out by an
independent person at any place other than the site or the place of manufacture or fabrication
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16.0

17.0

18.0

19.0

20.0

of the materials tested or any Government/approved laboratory, then the cost of such test shall
be borne by the contractor.

OBTAINING INFORMATION RELATED TO EXECUTION OF WORK

No claim by the Contractor/ Vendor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter affecting the
execution of the work nor any misunderstanding or the obtaining incorrect information or the
failure to obtain correct information relieve him from any risks or from the entire responsibility
for the fulfillment of contract.

CONTRACTOR/ VENDOR’S SUPERINTENDENCE

The Contractor/ Vendor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the SBI may consider necessary until the expiry of the
defect’s liability period, stated here to.

QUANTITIES
i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared
in accordance with the Indian Standard Method of Measurements.

The rate quoted shall remain valid for variation of quantity against individual item to any extent
subject to maximum variation of the contract value by 25%. The entire amount paid under
Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be
excluded.

ii) Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.

WORKS TO BE MEASURED

The Architect/Consultant may from time to time intimate to the contractor that he required the
work to be measured, and the contractor shall forthwith attend or send a qualified representative
to assist the Architect in taking such measurements and calculation and to furnish all particulars
or to give all assistance required by any of them. Such measurements shall be taken in
accordance with the Mode of measurements detailed in the specifications. The representative
of the Architect/Consultant shall take joint measurements with the contractor’s representative
and the measurements shall be entered in the measurement book. The contractor or his
authorized representative shall sign all the pages of the measurement book in which the
measurements have been recorded in token of his acceptance. All the corrections shall be duly
attested by both representatives. No over writings shall be made in the Measurement book.
Should the contractor not attend or neglect or omit to depute his representative to take
measurements then the measurements recorded by the representative of the
Architect/consultant shall be final. All authorized extra work, omissions and all variations made
shall be included in such measurements.

VARIATIONS
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the
contract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to
make any alteration in, or additions to or omission from the works or any alteration in the kind or
quality of the materials to be used therein, the Architect/Consultant shall give notice thereof in
writing to the contractor or shall confirm in writing within seven days of giving such oral
instructions the contractor shall alter to, add to, or omit from as the case may be in accordance
with such notice but the contractor shall not do any work extra to or make any alteration or
additions to or omissions from the works or any deviation from any of the provisions of the
contract, stipulations, specifications or contract drawings without previous consent in writing of
the Architect/Consultant and the value of such extras, alterations, additions or omissions shall in
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21.0

b)

C)

d)

22.0

23.0

all cases be determined by the Architect/Consultant and the same shall be added to or deducted
from the contract value, as the case may be.

VALUATION OF VARIATIONS

No claim for an extra shall be allowed unless it shall have been executed under the authority of
the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra
is herein referred to as authorized extra and shall be made in accordance with the following
provisions.

The net rates or prices in the contract shall determine the valuation of the extra work where
such extra work is of similar character and executed under similar conditions as the work priced
herein. Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under sub clause (c) hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance
inform the Architect/Consultant of the rate which he intends to charge for such items of work,
duly supported by analysis of the rate or rates claimed and the Architect/Consultant shall fix
such rate or prices as in the circumstances in his opinion are reasonable and proper, based on
the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either case,
vouchers specifying the daily time (and if required by the Architect/Consultant) the workman’s
name and materials employed be delivered for verifications to the Architect/Consultant at or
before the end of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from
the tender, the contractor shall submit rates duly supported by rate analysis worked on the
“market rate basis” for material, labour, hire/running charges of equipment and wastages etc
plus 15% towards establishment charges, contractor’s overheads, and profit. Such items shall
not be eligible for escalation.

FINAL MEASUREMENT

The measurement and valuation in respect of the contract shall be completed within six
months of the virtual completion of the work.

VIRTUAL COMPLETION CERTIFICATE (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of the
SBI, the contractor shall ensure that the following works have been completed to the
satisfaction of the SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’'s labour,
equipment and machinery.

b) Demolish, dismantle, and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site, or any land allotted to the contractor by the SBI and not
incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
SBI and shall clear, level and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by
the SBI.
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e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the
full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled
to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of
the completion of the work, relative to which the completion certificate has been sought, the
Architect/Consultant shall within fourteen (14) days of the receipt of the application for virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities
under the contract including the contractor’s liability for defects liability period nor shall the
issuance of VCC in respect of the works or work at any site be construed as a waiver of any
right or claim of the SBI against the contractor in respect of works or work at the site and in
respect of which the VCC has been issued.

24.0 Work by other agencies

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which it may desire to have
carried out by other persons simultaneously and the contractor shall not only allow but also
extend reasonable facilities for the execution of such work. The contractor however shall not be
required to provide any plant or material for the execution of such work except by special
arrangement with the SBI. Such work shall be carried out in such manners not to impede the
progress of the works included in the contract.

25.0 INSURANCE OF WORKS

25.1 Without limiting his obligations and responsibilities under the contract the Contractor/ Vendor
shall insure in the joint names of the SBI and the Contractor/ Vendor against all loss of
damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI. and Contractor/
Vendor are covered for the period stipulated in clause 28 of GCC and are also covered during
the period of maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance. and for any loss or damage occasioned by the
Contractor/ Vendor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

a) The Works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in the
works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

¢) Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the Contractor/ Vendor shall whenever have
required produce to the SBI the policy of insurance and the receipts for payment of the
current premiums.

25.2 DAMAGE TO PERSONS AND PROPERTY

The Contractor/ Vendor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person or material
or physical damage to any property whatsoever which may arise out of or in consequence of
the execution and maintenance of the works and against all claims proceedings, damages,
costs, charges and expenses whatsoever in respect of or in relation thereto except any
compensation of damages for or with respect to:
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25.3

25.4

25.5

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through
any lands.

¢) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their
agents, employees or other Contractor/ Vendors not being employed by the Contractor/
Vendor or for or in respect of any claims, proceedings, damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage was
contributed to by the Contractor/ Vendor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the responsibility
of the SBI, their employees, or agents or other employees, or agents or other Contractor/
Vendors for the damage or injury.

CONTRACTOR/ VENDOR TO INDEMNIFY SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
c?a}ggesl and expenses in respéect of the matters referred to in the provision sub-clause 25.7.2
of this clause.

CONTRACTORSUPERINTENDENCE

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contract. In the event of any claim made under or action brought against
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct
any litigation that may arise there from, provided that the contractor shall not be liable to
indemnify the SBI if the infringement of the patent or design or any alleged patent or design
right is the direct result of an order passed by the Architect/Consultant in this behalf.

THIRD PARTY INSURANCE

25.5.1 Before commencing the execution of the work the Contractor/ Vendor but without limiting his

obligations and responsibilities under clause 25.0 of GCC shall insure against his liability for
any material or physical damage, loss, or injury which may occur to any property including
that of SBI., or to any person, including any employee of the SBI, by or arising out of the
execution of the works or in the carrying out of the contract, otherwise than due to the matters
referred to in the provision to clause 26.0 thereof.

25.5.2 MINIMUM AMOUNT OF THIRD-PARTY INSURANCE

25.7

Such insurance shall be affected with an insurer and in terms approved by the SBI whose
approval shall not be reasonably withheld and for at least the amount stated below. The
Contractor/ Vendor shall, whenever required, produce to the SBI the policy or policies of
insurance cover and receipts for payment of the current premiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence Contractor/
Vendor will pay additional premium necessary to make insurance valid for four occurrences
always.

ACCIDENT OR INJURY TO WORKMAN:

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law

in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the Contractor/ Vendor or any sub-Contractor/ Vendor, save and except an
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accident or injury resulting from any act or default of the SBI or their agents, or employees.
The Contractor/ Vendor shall indemnify and keep indemnified SBI against all such damages
and compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges, and expenses whatsoever in respect thereof or inrelation thereto.

25.7.2 Insurance against accidents etc. to workmen:

The Contractor/ Vendor shall insure against such liability with an insurer approved by theSBI
during the whole of the time that any persons are employed by him on the works andshall,
when required, produce to the architect / consultant such policy of insurance and receipt for
payment of the current premium. Provided always that, in respect of any persons employed
by any sub-Contractor/ Vendor the Contractor/ Vendor’'s obligation to insured as aforesaid
under this sub-clause shall be satisfied if the sub-Contractor/ Vendor shall have insured
against the liability in respect of such persons in such manner that SBI is indemnified under
the policy but the shall require such sub-Vendor to produce to the SBI when such policy of
insurance and the receipt for the payment of the current premium.

25.7.3 Remedy on Contractor/ Vendor’s failure to insure:
If the Contractor/ Vendor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract, then and
in any such case the SBI may affect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time deduct the
amount so paid by the SBI as aforesaid from any amount due or which may become due to
the Contractor/ Vendor or recover the same as debt from the Contractor/ Vendor.

25.7.4Without prejudice to the other rights of the SBI against contractors, in respect of such default,
the Bank shall be entitled to deduct from any sums payable to the contractor the amount of
any damages costs, charges, and other expenses paid by the SBI and which are payable by
the contractors under this clause. The contractor shall upon settlement by the insurer of any
claim made against the insurer pursuant to a policy taken under this clause, proceed with due
diligence to rebuild or repair the works destroyed or damaged. In this event all the monies
received from the insurer in respect of such damage shall be paid to the contractor and the
contractor shall not be entitled to any further payment in respect of the expenditure incurred
for rebuilding or repairing of the materials or goods destroyed or damaged.

26.0 COMMENCEMENT OF WORKS:

The date of commencement of the work will be reckoned as the recorded date of handing over
site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is
later.

27.0 TIME FOR COMPLETION
Time is the essence of the contract and shall be strictly observed by the contractor. The entire
work shall be completed within a period of 180 days from the date of commencement. If
required in the contract or as directed by the Architect/Consultant, the contractor shall complete
certain portions of work before completion of the entire work. However, the completion date
shall be reckoned as the date by which the whole work is completed as per the terms of the
contract.

28.0EXTENSION OF TIME

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control
of the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a
fair and reasonable extension of time for completion of work as per the terms of contract. If the
contractor needs an extension of time for the completion of work or if the completion of work is
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likely to be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least
30 days before the expiry of the scheduled time and while applying for extension of time he shall
furnish the reasons in detail and his justification if any, for the delays. The architect/consultant
shall submit their recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the period extended time
which will qualify for levy of liquidated damages. For the balance period in excess of original
stipulated period and duly sanctioned extension of time by the SBI the provision of liquidated
damages as stated under clause 9 of GCC shall become applicable. Further contract shall
remain in force even for the period beyond the due date of completion irrespective whether the
extension is granted or not.

RATE OF PROGRESS

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner
and speed of execution and maintenance of the works are to be of a kind and conducted in a
manner to the satisfaction of the Architect/Consultant. Should the rate of progress of the work or
any part thereof be at any time be in the opinion of the Architect/ Consultant too slow to ensure
the completion of the whole of the work by the prescribed time or extended time for completion
the Architect/Consultant shall thereupon take such steps as considered necessary by the
Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or
extended time. Such communications from the Architect/Consultant neither shall relieve the
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any claims
arising out of such directions.

30.0 WORK DURING NIGHTS AND HOLIDAYS

Subject to any provision to the contrary contained in the contract no permanent work shall save as

31.0

herein provided be carried on during the night or on holidays without the permission in writing of
the Architect/Consultant, save when the work is unavoidable or absolutely necessary for the
saving of life or property or for the safety of the work in which case the contractor shall
immediately advise the Architect/Consultant. However, the provision of the clause shall not be
applicable in the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the works being technically required and
continued with the prior approval of the Architect/consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

NO COMPENSATION OR RESTRICTIONS OF WORK

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not require the whole or any part of the work to be
carried out, the Architect / Consultant shall give notice in writing to that effect to the contractor
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or advantage which
he might have derived from the execution of the work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually
and bona fide brought to the site of the work by the contractor and rendered surplus as a result
of the abandonment, curtailment of the work or any portion thereof and then taken back by the
contractor, provided however that the Architect/Consultant shall have in such cases the option
of taking over all or any such materials at their purchase price or a local current rate whichever
is less.

In case of such stores having been issued from SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
issued to the contractor after taking into consideration and deduction for claims on account of
any deterioration or damage while in the custody of the contractor and in this respect the decision
of Architect/Consultant shall be final.
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32.

0 SUSPENSION OF WORK

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision
shall be final and binding on the contractor) suspend the progress of works or any part thereof for
such time and in such manner as Architect/ Consultant may consider necessary so as not cause
any damage or injury to the work already done or endanger the safety thereof for any of following
reasons.

a) On account any default on the part of the contractor, or
b) For proper execution of the works or part thereof for reasons other than the default of the
contractor, or

c¢) For safety of the works or part thereof.

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Architect/Consultant.

33.

0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the
Architect/Consultant shall have the power to adopt any of the following course as they may deem
best suited to the interest of the SBI.

a)

b)

To rescind the contract (of which rescission notice in writing to the contractor by the
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the
contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and materials (the cost of such labour and
materials as worked out by the Architect/ Consultant shall be final and conclusive against the
contractor) and crediting him with the value of the work done, in all respects in the same manner
and at the same manner and at the same rates as if it had been carried out by the contractor under
the terms of this contract the certificate of Architect/Consultant as to the value of work done shall
be final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,
out of his hands, and to give it to another contractor to complete in which case any expenses
which may be incurred in excess of the sum which would have been paid to the original contractor,
if the whole work had been executed by him (of the amount of which excess the certificates in
writing of the Architects/ Consultant shall be final and conclusive) shall be borne by original
contractor and may be deducted from any money due to him by SBI under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any
material or entered into any engagements or make any advances on account of, or with a view to the
execution of the work or the performance of the contract and in case the contract shall be rescinded
under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or
any work thereto for actually performed under this contract, unless, and until the Architect/Consultant
will have certified in writing the performance of such work and the value payable in respect thereof,
and he shall only be entitled to be paid the value so certified.

34.

0 OWNER'’S RIGHT TO TERMINATE THE CONTRACT

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily
or subject to the supervision of Government and of the Official Assignee of the liquidator in such acts
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of insolvency or winding up shall be unable within seven days after notice to him to do so, to show to
the reasonable satisfaction of the Architect/Consultant that he is able to carry out and fulfil the
contract, and to give security therefore if so required by the Architect/Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may
become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
Architect/Consultant written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from
the SBI through the Architect/ Consultant that the said materials were condemned and rejected by
the Architect/ Consultant under these conditions; or has neglected or failed persistently to observe
and perform all or any of the acts, matters or things by this contract to be observed and performed
by the contractor for seven days after written notice shall have been given to the contractor to
observe or perform the same or has to the detriment of good workmanship or in defiance of the
SBI's or Architect’s/Consultant’s instructions to the contrary subject any part of the contract. Then
and in any of said cases the SBI and or the Architect/Consultant, may not withstanding any
previous waiver, after giving seven days’ notice in writing to the contractor, determine the contract,
but without thereby affecting the powers of the SBI or the Architect/Consultant or the obligation
and liabilities of the contractor the whole of which shall continue in force as fully as if the contract
had not been so determined and as if the works subsequently had been executed by or on behalf
of the contractor. And, further the SBI through the Architect/Consultant, their agents or employees
may enter upon and take possession of the work and all plants, tools, scaffoldings, materials,
sheds, machineries lying upon the premises or on the adjoining lands or roads, use the same by
means of their own employees or workmen in carrying on and completing the work or by engaging
any other contractors or persons to complete the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons
employed for completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials
and plants and should the contractor fail to do so within 14 days after receipt thereof by him the
SBI sell the same by public auction after due publication and shall adjust the amount realized by
such auction. The contractor shall have no right to question any of the act of the SBI incidental to
the sale of the materials etc.

35.0 CERTIFICATE OF PAYMENT
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to
the contractor within 10 working days from the date of certificate to the payment from SBI from
time to time. The SBI shall recover the statutory recoveries and other dues including the retention
amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/Consultant during the progress
of works or completion shall not have effect as certificate of satisfaction or relieve the contractor
from his liability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof
IS not carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in previous
certificate.

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to
time while making the payment.
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The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done by him is
less than Rs 25.0 Lacs and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and Architect/Consultant shall issue the certificate of payment within a period of two
months. The SBI shall pay the amount within a period of three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 SETTLEMENT OF DISPUTES AND ARBITRATION

Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right, matter
or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work
or the execution or failure to execute the same, whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of
his claim, or dispute to the Assistant General Manager (Premises& Estate) and endorse a copy of
the same to the Architect, within 30 days from the date of disallowance thereof or the date of
deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it
is based and detailed calculations of the amount claimed and the contractor shall not be entitled
to raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor
unless notice of such claim shall have been given by the contractor to the Assistant General
Manager (Premises& Estate) in the manner and within the time as aforesaid. The contractor shall
be deemed to have waived and extinguished all his rights in respect of any claim not notified to
the Assistant General Manager (Premises & Estate) in writing in the manner and within the time
aforesaid.

i) The Assistant General Manager (Premises & Estate) shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the decision of the
Assistant General Manager (Premises& Estate) submit his claims to the conciliating authority
namely the Circle Development Officer for conciliation along with all details and copies of
correspondence exchanged between him and the Assistant General Manager (Premises& Estate).

i) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims
failing which the claims of the contractor shall be deemed to have been considered absolutely
barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid, and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager at LHO. It will also be no objection to any such
appointment that the Arbitrator so appointed is a technically competent person not below the rank
of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC,
RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the
manner aforesaid by the said Chief General Manager. Such person shall be entitled to proceed
with the reference from the stage at which it was left by his predecessor.
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V) It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

vi) Itis also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the
rules made there under.

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties.

iX) Itis also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their statement
of claims and counter statement of claims. The venue of the arbitration shall be such place as
may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if
required to be paid before the award is made and published, be paid half and half by each of
the parties. The cost of the reference and of the award (including the fees, if any of the
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what
manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be
S0 paid.

37.0 Power Supply

The contractor shall make his own arrangements for power and supply/distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of
running and maintenance of the plants are to be included in his tender prices. He shall pay all
fees and charges required for the power supply and include the same in his tendered rates and
hold the owner free from all such costs. He has to obtain necessary approval from the appropriate
authorities, if required.

38.0 Water supply

The contractor shall make his own arran?ements_ for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction
of the Architect/Consultant.

i) The Contractor shall make alternative arrangements for the supply of water if the
arrangements made by the Contractor for procurement of water in the opinion of the
Architect/Consultant is unsatisfactory.

39.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to the Bank immediately.

40.0 METHOD OF MEASUREMENT
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up-to-date rules
laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision
of the SBI shall be final and binding on the corrector.

41.0 MAINTENANCE OF REGISTERS
The contractor shall maintain the following registers as per the enclosed perform at site of work
and should produce the same for inspection of STATE BANK OF INDIA /Architect / consultant
whenever desired by them. The contractor shall also maintain the records /registers as required by
the local authorities / Govt. from time to time.

i) Register for secured advance.
i) Register for hindrance to work.
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iif) Register for running account bill.
iv) Register for labour.

42.0 FORCE MAJEURE

42.1 Neither contractor not SBI shall be considered in default in performance of their obligations if such
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control
of the party affected or prevented or delayed. However, a notice is required to be given within 30
days from the happening of the event with complete details, to the other party to the contract, if it
is not possible to serve a notice, within the shortest possible period without delay.

42.2 As soon as the cause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other of such cessation and the actual delay incurred
in such affected activity adducing necessary evidence in support thereof.

42.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability
resulting there from having been removed, the agreed time of completion of the respective
obligations under this agreement shall stand extended by a period equal to the period of delay
occasioned by such events.

42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of
force majeure lasting to a period of 6 months or more the two parties shall mutually decide
regarding the future execution of this agreement.

43.0 LOCAL LAWS, ACTS REGULATIONS

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply
with the provision of all labour legislation including the latest requirements of all the Acts, laws,
any other regulations that are applicable to the execution of the project.

(i)  Minimum Wages Act, 1948 (Amended)

(i)  Payment of Wages Act 1936 (Amended)

(i)  Workmen’s Compensation Act 1923 (Amended)

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

(v) Apprentice Act 1961 (Amended)

(vi) Industrial Employment (Standing Order) Act 1946 (Amended)

(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
(ix) Shop and Establishment Act

(x)  Any other Act or enactment relating thereto and rules framed there under from time to time.

44.0 SAFETY CODE: Safety as per annexure 4.32 should be followed.

45.0 ACCIDENTS
The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or
in connection with the execution of the work report such accident to the architect / consultant.
The Contractor/ Vendor shall also such report immediately to the competent authority whenever
such report is required to be lodged by the law and take appropriate actions thereof.

46.0 BANK’S BUILDING PROJECTS — MAINTENANCE OF RECORDS
| A Registers at the site office
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1 Measurement Books.

2 Cement Register (Daily Record)

3 Steel Register

4 Steel Consumption Register — Bill wise

5 Drawings register

6 Materials at site register.

7 Hindrance Register.

8 Concrete cube Test Register.

9 File and register for extra / variation items.
10 Materials test Register and File.

11 Site Order Book (in triplicate)

12 Lead caulking Register.

13 Labour Reports and progress Reports Register.
14 Site Visit & Instructions Register.

15 Certified true copies of the contracts

47.0 The contractor’s shall be bound to comply the following provision in terms of “Restrictions

i)

i)

imposed by the Government of India, Ministry of Finance Department of Expenditure under
Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD dated
23rd July 2020” as under;
Any bidder from a country which shares a land border with India will be eligible to bid in this
tender ONLY if the bidder is registered with the Competent Authority (registration committee
constituted by the Department for Promotion of Industry and Internal Trade).
‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts)
means any person or firm or company, including any member of a consortium or joint venture
(that is an association of several persons, or firms or companies), every artificial judicial
person not falling in any of the descriptions of bidders stated hereinbefore, including any
agency branch or office controlled by such person, participating in a procurement process.

iii) ‘Bidder from a country which shares a land border with India (such a country)’ for this

purpose means:

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a country; or

c) An entity substantially controlled through entities incorporated, established or
registered insuch a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A consortium or joint venture where any member of the consortium or joint venture
fallsunder any of the above

iv) The beneficial owner for the purpose of (iii) above will be as under:

1. In

case of A Company or Limited Liability Partnership, the beneficial owner is the natural

person(s), who, whether acting alone or together, or through one or more judicial person, has a
controlling interest or who exercises control through other means.

a)

Explanation-

“Controlling ownership interest” means ownership of or entitlement to more than twenty-five
percent of shares or capital or profits of the company.
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b) “Control” shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or management
rights or shareholders agreements or voting agreements.

. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether
actingalone or together, or through one or more judicial person, has ownership of entitlementto
more than fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of Individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more judicial person,
has ownership of or entitlement to more than fifteen percent of the property or the capital or
profits of such association or body of individuals;

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the author
of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any
other natural person exercising ultimate effective control over the trust througha chain of control
or ownership.

v) An Agent is a person to do any act for another, or to represent another in dealings with third
person.

vi) The successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with the
Competent Authority.

vii) All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard
as per “Annexure Q”. Failure to submit such valid declaration-cum-Certificate will make the
bid liable for rejection.”

ANNEXURE “Q”

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement From
Bidde J INtri lia 3 i ited Thereto,

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, India order

no. F. No 6/18/2019/PPD dated 23 July 2020
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I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a
land border with India;

I/We, the bidder (Specify full name ) certify that we are NOT from such
a

country OR, if from such a country, has been registered with Competent Authority.

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.

(Signature of Authorised Signatory along with Seal)
Name of authorised signatory:
Designation of Authorised signatory:

List of Evidences enclosed:
1. Copy of certificate of valid registration with the Competent Authority (Score out if not applicable)
2.

3.

4,

Date:
Place:
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SPECIAL CONDITION OF CONTRACT

1. The Technical Bid should contain the following: -
a) Technical Bid duly signed and sealed on each page.
b) Banker's Cheque/Demand Draft of Earnest Money deposit.

c) If any, The Authorization Certificate issued by the Bank's approved Principal Manufacturer only
certifying that the tenderer is an Authorized Converter/Agency of their Company and they have
been specifically authorized by them (i.e. OEM) to participate in the bidding process of SBI.

d) If any, an undertaking from the Bank's approved OEM, in original, to the effect that in case their
Authorized Agency/Converter is not able to perform contractual obligations for theproject during
the contract period, the Original Manufacturer shall own full responsibility to comply all
contractual obligations relating the captioned work of SBI at their own (i.e. OEM’s) risk cost and
consequences.

The technical bid online not accompanied by abovementioned any one or more documents shall
be treated as non-responsive bid and the same shall be summarily disqualified.

2. TAXES, DUTIES, LEVIES ETC

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or chargesin
respect of the works but excluding GST which shall be payable over and above the approved
rates as per actual. Variation of taxes, duties, fees, levies etc. (excluding GST) if any, till
completion of work shall be deemed to be included in the quoted rates and no extra claim on
this account in any case will be entertained. If a new tax or duty or levy or cess or royalty or
octroi is imposed under as statutory law during the currency of contract the same shall be
borne by the Contractor/ Vendor. GST will however be paid by the SBI as applicable.

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings,
design, etc. for its sufficiency considering all the regulations of local authorities and supply
company and code of standard as applicable at the time of submitting the tender and shall
bring to the notice of bank, addition, or deletion, if any, in writing before due date of submission
of tender.

4. ACCEPTANCE OF TENDER
The SBI shall have the right to reject any or all tenders without assigning any reason. They are

not to bind to accept the lowest or any tender and the tenderer or tenderers shall have noright
to question the acts of the SBI However adequate transparency would be maintained bythe
SBI.

5. DIMENSIONS AND LEVELS
All dimensions and levels shown on the drawings shall be verified by the contractor and the

site and he will be held responsible for the accuracy and maintenance of. All the dimensions
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be
scaled. Large scale details shall take precedence over small scale drawings. In case of
discrepancy the contractor shall ask for clarification from the Architect / consultant before
proceeding with the work.

6. NOTICE OF OPERATION
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8.

10.

11.

The contractor shall not carry out any important operation without the Consent in with from the
Architectconsultant:

CONSTRUCTION RECORDS

The contractor shall keep and provide to the Architect / consultant full and accurate records of
the dimensions and positions of all new work and any other information necessary to prepare
complete drawings recording details of the work as construction.

SAFETY OF ADJACENT STRUCTURES AND TREES
The contractor shall provide and erect to the approval of the Architect / consultant supports as

may be required to protect effectively all structures and protective give to trees, which may be
endangered by the execution of the works or otherwise such permanent measuresas may be
required by the Architect to protect the tree structures.

TEMPORARY WORKS

Before any temporary works are commenced the contractor shall submit at least in advance
to the architect / consultant for approval complete drawings of all temporary works he may
require for the execution of the works. The contractor shall carry out the modifications relating
to strength, if required by the architect / consultant may require in accordance with the
conditions of contract at his own cost the contractor shall be solely responsible for the stability
and safety of all temporary works and unfinished works and for the quality of the permanent
works resulting from the arrangement eventually adopted for their execution.

WATER, POWER AND OTHER FACILITIES

a) The rate quoted by the contractor shall include all expenses that are required for providing
all the water required for the work and the contractor shall make his own arrangements
for the supply of good quality water suitable for the construction and good quality drinking
water for their workers If necessary the contractor has to sink a tube well / open well and
bring water by means of tankers at his own cost for the purpose The STATE BANK OF
INDIA will not be liable to pay any charges in connection with the above.

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges.

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA shall be
entitled to take power and water connections from the temporary water and power supply
obtained by the contractor However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges at
mutually agreed rates between them. Allmunicipal charges for drainage and water
connection for Construction purposes shall be borne by the contactor and charges payable
for permanent connections, if any, shall be initially paid by the contactor and the SBI will
reimburse the amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’'s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

FACILITIES FOR CONTRACTOR’S EMPLOYEES
The contractor shall make his own arrangement for the housing and welfare of his staff and

workmen including adequate drinking water facilities. The contractor shall also make the
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12.

13.

14.

15.

16.

arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

LIGHTING OF WORKS
The contractor shall at all times provide adequate and approved lighting as required for the

proper execution and supervision and inspection of work.

FIREFIGHTING ARRANGEMENTS

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose
he shall provide requisite number of fire extinguishers and adequate number of buckets, some
of which are to be always kept filled with sand and some with water this equipment shall be
provided at suitable prominent and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by thecontractor at his
own cost and, to the approval of the relevant authorities. The contractor makes the following
arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus materials andrubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.

f) General house keeping

SITE ORDER BOOK
A site order book shall be maintained at site for the purpose of quick communication

betweenthe Architect / Consultant. Any communication relating to the work may be conveyed
through records in the site order book. Such a communication from one party to the other shall
be deemed to have been adequately served in terms of contract Each site order book shall
have machine numbered pages in triplicate and shall carefully maintained and preserved by
the contractor and shall be made available to the architect / consultant as and when
demanded- Any instruction which the architect /consultant may like to issue to the contractor
or the contractor may like to bring to the architect / consultant two copies of such instructions
shall be taken from the site order book and one copy will be handed over to the party against
proper acknowledgment and the second copy will be retained for their record.

TEMPORARY FENCING/ BARRICADING
The contractor shall provide and maintain a suitable temporary fencing / barricading and gates

at his cost to adequately enclose all boundaries of the site for the protection of the public and
for the proper execution and security of the work and in accordance with the requirement of
the architect | consultant and regulations of local authorities. These shall be altered, relocated
and adopted from time to time as necessary and removed on completion ofthe work.

SITE MEETINGS
Site meetings will be held to review the progress and quality evaluation. The contractor shall

depute a senior representative along with the site representative and other staff of approved
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17.

18.

19.

20.

21.

22.

23.

sub-contractors and suppliers as required to the site meetings and ensure all follow up actions.
Any additional review meetings shall he held if required by the architect/ consultant.

DISPOSAL OF REFUSE
The contractor shall cart away all debris, refuse etc. arising from the work from the site and

deposit the same as directed by the architect / consultant at his own cost. It is the responsibility
of the contractor to obtain from the local authorities concerned to the effect that all rubbish
arising out of contractor’s activities at the construction site or any other off-site activities borrow
pits has been properly disposed off.

CONTRACTOR TO VERIFY SITE MEASUREMENT

The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay the
works.

DISPLAYING THE NAME OF THE WORK

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

AS BUILT DRAWINGS

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some changes
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA/
Architect / Consultant. The contractor will make thechanges made on these copies and return
these copies to the architect / Consultant for their approval. In cases revision is required or the
corrections are not properly marked the architect / Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporated these correctionsand / or attend to
discrepancies either on copies as directed by the architect / consultant and resubmit to him for
approval. The architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by the
STATE BANK OF INDIA [/ architect / consultant. And submit two copies of such modified
drawings to the architect/ consultant for approval. The architect / consultant will return one
copy of the approved drawing to the contractor.

APPROVED MAKE
The contractor shall provide all materials from the list of approved makes at his own cost and
also appoint the specialized agency for the waterproofing anti-termite, aluminum doors and
windows and any other item as specified in the tender. The architect/consultant may
approveany make / agency within the approved list as given in the tender after inspection of
the sample/mockup.

PROCUREMENT OF MATERIALS
The contractor shall make his own arrangements to procure all the required materials for the

work. All wastages and losses in weight shall be to the contractor’s account.

EXCISE DUTY, TAXES, LEVIES ETC,;
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The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees, cess or charges in respect of the works including but not limited to sales tax, tax on works
contract excise duty, and octroi, payable in respect of materials, equipment plant and other
things required for the contact. All of the aforesaid taxes, duties, levies, fees and charges shall
be to the contractor’'s account and the STATE

BANK OF INDIA shall not be required to pay any additional or extra amount on this account.
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be
included in the quoted rates and no extra amount on this account. Variation of taxes, duties,
fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted
rates and no extra claim on this account will in any case be entertained. If a new tax or duty or
levy or cess or royalty or octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor.

PHOTOGRAPHS:

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of
large photographs not less than 25 cm. x 20 cm. (10" x 8”) of the works, taken from two
approved portions of each building, at intervals of not more than 3 days during the progress of
the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site photographs
along with each Running Bill for the project clearing showing major progress of work measured
and claimed therein failing which the Architect/ STATE BANK OF INDIA may consider
returning the Bill to the contractor and no claim for delay on this account will be entertained.
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between STATE BANK OFINDIA, having its

office at Mumbai hereinafter called "the Client" of the One Part and

WHEREAS the STATE BANK OF INDIA is desirous of and has caused specifications describing the work to be
done to be prepared by STATE BANK OF INDIA.

AND WHEREAS the said Drawings numbered to inclusive, theSpecifications and the Schedule
of Quantities have been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein and
to the Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and Conditions of
Contract (all of which are collectively hereinafter referred to as “the said conditions”) the works shown upon the
said Drawings and / or described in the said Specifications and included in the Schedule of Quantities at the
respective rates therein set forth amounting to the sum as therein arrived at our such other sum as shall become
payable there under (hereinafter referred to as “the said Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work shown
upon the said Drawings and described in the said Specifications and the priced Scheduleof Quantities.

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall becomepayable,
at the times and in the manner specified in the said Conditions.

The term “The Architects” in the said Conditions shall mean the STATE BANK OF INDIA, or in the event of their
ceasing to be the Architects for the purpose of this Contract for whatever reason, such other person or persons as
shall be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for
reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently
appointed to be Architects under this Contract shall be entitled to disregard or overrule any previous decisions or
approval or direction given or expressed in writing by the outgoing Architects for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, and
the parties hereto shall respectively abide by submit themselves to the said Conditions and perform the
Agreements on their part respectively in the said Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the work
in respect of the entire building complex to be paid for according to actual measured quantities at the rates
contained in the Schedule of Quantities and Rates or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil works,
installation of lifts, Telephone, electrical installations, fittings air conditioning and other ancillary works in the
manner laid down in the said Conditions, and shall make good any damages done to walls, floors, etc. after the
completion of his work.

Page 40



The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of the work by adding to
or omitting any items of work or having portions of the same carried out without prejudiceto this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence the
work soon after the Site is handed over to him or from 14 day after the date of issue of formal work order as

provided for in the said Conditions whichever is later and to complete the entire work within 180 days subject to
nevertheless the provisions for extension of time.

All payments by the SBI under this Contract will be made only at Chandigarh.

All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen at
Mumbai and only the Courts in Mumbai shall have jurisdiction to determine the same.

That the several parts of this Contract have been read by the Contractor and fully understood by the Contractor.

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to
thesepresents and two duplicates hereof the day and year first hereinabove written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by

(theEmployer)by hand of
Shri

(Signature of Employer)

(Name and Designation)

In the presence of :
Shri / Smt

Address : (Signature of Witness)

SIGNED AND DELIVERED by

(Contractor)
(Signature of Contractors)

In the presence of :
Shri / Smt

Address : (Signature of Witness)
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SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

2. Aninjured person shall be taken to a public hospital without loss of time, in cases when
the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent running
shall not be more than 30 cm. When a ladder is used an extra Mazdoor shall be engaged
for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half
of the depth of trench whichever is more. All trenches and excavations shall be provided
with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material
as to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

9. Those engaged in welding works shall be provided with welders’ protective eye shield
and gloves.

10. (i) No paint containing lead or lead products shall be used except in the form ofpaste
readymade paint. (ii) Suitable facemasks should be supplied for use by the workers when
the paint applied in the form of spray or surface having lead paint dry rubbed andscrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during cessation of work.

12. Hoisting machines and tackle used in the works including their attachmentsanchor and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspensionshall be
durable quality and adequate strength and free form defects
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(F) Price break up (Annexure V)

Price Break up as per tender document
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Annexure V
AFFIDAVIT

(On a non- judicial stamp paper duly attested by the Notary Public/Magistrate)

I, Slo Sole  Proprietor/Partner/Director/Authorized
Signatory ,M/s. Address
, do hereby solemnly affirm and declare as under:-

1. That deponent is a Sole Proprietor/Partner/Director/Authorized Signatory of M/s , Address
and competent to depose on behalfof the Firm/Company/LLP.

2. That deponent declares that at present our Firm/Company/LLP is not under litigation with any Bank
including State Bank of India.

3. That deponent declares that at present our Firm/Company/LLP has not been blacklisted/
delisted/dropped/de-panelled by the SBI including erstwhile Associates Banks or any other
Government/Semi-Government/Nationalized Public Sector Undertaking (PSUs) / Financial Institution

(Fls)/ Corporate Offices.

Deponent

Place:
Date:

VERIFICATION:

Verified that content of my affidavit are true and correct to my knowledge and nothing has been
concealed therein.

Place:

Date
Deponent
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GENERAL MATERIAL MAKES (For Electrical/Networking Tenders)

Sr.No Name of Various Items Makes
(A) Electrical Wiring /Cabling/Earthing
1 Wires Havells/ RRKable/KEI/Finolex
2 Copper/Aluminum Power Cables Havells/Polycab/Finolex/PYMEN/KEI
3 Telephone Cables Delton/Finolex/Polycab
4 PVC Conduit ISI Marked
5 MS Conduit Anchor/NorthWest /BEC ISIMarked
6 Gl Pipe ISI Marked
7 Switches/Sockets(Modular) Anchor/Crabtree/North-West/MK
8 Raceways MK/North-West/Schnieder
9 Data cabling-Cat6 Lucent/HCL/IBM/AMP/Krone/D-Link/Molex
10 Information Outlets Lucent/HCL/IBM/AMP/Krone/D-Link/Molex/Legrand
1" Jack panel Lucent/HCL/IBM/AMP/Krone/D-Link/
Molex/Digilink/Legrand
12 Network Switches 3COM/INTEL/COMPAX/SMC/D-Link/
Lanbit/Digilink/Legrand
(B) Main Panel/Distribution Board/Switches etc.
1 ELCB/RCCB Indoasian/Hager/Legrand/L&T
2 MC Band Distribution boards, Metal Clad Havells/HPL/Standard/Hager/Legrand/L&T
Sockets and MCBs
3 MCCBs L&T/ABB/GE/Havells
4 Switch Fuse Unit/Fuse Switch Unit L&T/C&S/GE
5 Rewire able Switches Havells/Standard/HPL
6 Change Over Switches Havells/Standard/HPL/C&S
7 Kit Kats Havells/Standard/GECO
8 Ammeter/Voltmeter Automatic Electric/Rishab/Essma
9 Selector Switch L&T/KayCee/HPL
10 C/Ts Automatic Electric/Rishab/Essma
1 Led indicators L&T/C&S/ Schneider /ABB
12 Cable Glands HMI/BBI/Commet
13 Lugs/Ferrules Esscon/Jainson/MEC
14 Capacitors/for PF improvement Asian/Epcos
(C) ELECTRICAL FIXTURES

Light Fittings
i. 2°X2° Light Fittings With LED

ii. 4 LightFitting with T 5

Philips/Wipro/Crompton
Philips/Wipro/Crompton
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Lampsiiii Down lighter - LED Philips/Wipro/Crompton

2 Ceiling Fans
i. General Purpose Crompton/Usha/Bajaj
il. Energy Efficient Ceiling Fans
3 Wall Fans Havells/Crompton/Bajaj
Note:-
1. The contractor should obtain prior approval from Employer / Consultants before placing order for any specific

materials. Employer may change / delete any of the makes or brands out of the above list.

2. All materials should conform to relevant standards and codes of BIS. Materials with |.S.l. mark shall be used duly
approved by the STATE BANK OF INDIA Engineer/Architect.

3. If any material is found to be not up to the mark, the contractor will have to produce original bills/certificate from
the manufacturer or his authorized Distributor for authenticity and genuineness of the material for consideration
and as per make approved by the STATE BANK OF INDIA. The same will not be considered for payment.

Signature of Contractor with Seal
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PROFORMA FOR HINDRANCE TO WORK

Name of Work

Date of Start of work

Name of Contractor : Period of
Completion

Agreement No. :

Dt. of Completion of work :

S.No. Nature of Date of Date of Period of Signature,  Signatureof
Hindrance Occurrence of which which of Site Bank /
Hindrance Hindrance Hindrance Engineer|  Architects
was removed existed Representative
1 2 3 4 5

Page 47




TABLE-II
PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor/Agency
ii. Name of Work

iii. SI.No. of this Bill
iv. No. & Date of previous Bill
V. Reference to Agreement No.
vi. Date of Written order to commence
vii. Date of Completion as per Agreement :
S.No.| Item Unit Rat As per Tender
Description e Quantity Amount
(Rs. (Rs.)
)
1 2 3 4 5
Upto Previous Up Date (Gross Present Bill Remarks
R.A.
Bill
Quantity Amount Quantity Amount | Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note: 1. If part rate is allowed for any items, it
should be indicated with reasons for
allowing such a rate. Net Value since previous

bill
2. If ad-hoc payment is made, it should be mentioned specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No.

were made have been taken jointly on

and are recorded at pages to of measurement book No.

Signature and date of

Contractor Signature and date of Architects Signature and date of Site
Representative Engineer
(Seal)

The work recorded in the above-mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signatures & date of Site Engineer
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TABLE-III
MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since Rs.-----------
previous bill (A)

2. Total amount of secured advance due Rs.-----------
since Previous Bill (B)

3. Total amount due since Previous Bill Rs.-----------
(C) (A+B)

4. PVA on account of declaration in price Rs.-----------
of Steel, Cement and other materials and labour as

5. detailed

in separate statements enclosed.
Total amount due to the Contractor

RS.~mmmmmmnmn
OBJECTIONS:
i) Secured Advance paid in the previous RS -remmmemmmeenees R/A
i) Retention money on value of works as tenders up to date RS -------------- per accepted
amount Rs.
Less already recovered Rs.-----------
Balance to be recovered S
iif) Mobilization Advance, if any
(@) Outstanding amount (principal + Rs.-----------
interest) as on date
(b) To be recovered in this bill Rs.-----------
iii. Any other Department all materials cost Rs.-----------
to be recovered as per contract, if any
iv. Any other Departmental service Rs.-----------
charges to be recovered if any, as per
contract(water, power etc.) enclose
statement.
Total Deduction as per contract (F) Rs.-----------
Adjustments, if any RS ---mmmmem e Amount less received by Contractor in
--------- R/A Bill (as per statement of Contractor)
P.V.A. Rs. --
Total amount payable as per contract (E+F+G)Rs.  -----------
(Rupees in words)
The bill amount to Rs (both figures and words) has been

scrutinized by us afterdue checking of the measurements of work as required and
is recommended for payment.

Date:
Signature of Architect with Seal
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The bill amount to Rs certified by Consultants has been scrutinized by me after due test

checking of measurements of works as required and is recommended for payment for an
amount of RS..........cccee .

STATUTORY DEDUCTION:

Total Amount due(E) R
Less I.T .Payable = I ——
Less S.T. Payable = I —
Net Payable T —

This figures given in the Memorandum for payable has been

Signature of the Competent Officer

Page 51



I
=T 'sl
f
m |20 72 ////////////////
7
3 é 2 t‘ K ;’.“‘; ﬁi
| - L3
7 : = I
S e §
"Q uSu l:‘(Su nét
o 1=} =
| e ncz)n ucz)u oy
=5 | {u8h s an 28
1 =] ] Z
B O Z g
S ae
| i
A |l ) —oe [T
B T T ” ” T T L d :I’l -
% E]

GROUND FLOOR PLAN

D FOR TENDER — CRAW NS MSHE DEALT: RAJAT & GULSHAN | sumcwar et nie
% = CHECKED: | SAURABH THAPAR
CYISTING LAYOUT FOR 1D peceormontie demngen EXISTING LAYOUT AR. SAURABH THAPAR
FOR PROPOSAL | 5 X : %
SBILD BUILDING AT &= oipe-and laas DATE 24.08-2024

2.8y decesary baad Aine
PANCHKULA [[] FOREXECUTION “dasngh on ~ ~edsiey SCALE NTS
carfedwinineacniad. LOCATION
3.8 damageae Ae-eskd
andena oe ead 1conadon
i in ofner deaw ags

ORG. NO.| ar-01
SISMISTAMP

Page 52



Page 53



Page 54

Wy BUEE L reuoaEteL < BL 3
SENAIGNS W SLIHOVT LD C
.00, - HY7HONHS

MCCT 1S 5 8. HCLIAS 'L 6T CNH

109y [ 'oN oua

dAVLS/NDIS

SUINTISIO IUAISONT FUCRIILN 'S LSLHTYY
SR NIVIDOES[Y QNV eVAVH | ZO_._|<OOI_
S103LIHOEY SIN JI¥DS
Jiva HOO0Td ANZ OL 4'D

HYdYHL HEVANYS "Y

LOTLIHOMY T9dIONING

HYdYHL HAYANYS || :0INOIHD

NVYHSTINS B LYYy

1v3a

NY1d H00Td T¥OIdAL
JAVN ONIHVE

sbumelp 12410 Yum

uofonfuoa U pE2I 89 ||BYS PUB
peiBjEI-IEIL BB SBUIMEBID |1y "¢
TISPUIIE 24} LM paYLIEID
Azeipsww) aq o} Buimelp

3l ul punoy Aouedalosip Auy “g
‘paEOsiou ‘peal aq o]

=1e Bumelp 811 UO SUOISUBWIQ “|
310N

NOILNOTXTHOS [ ]

‘2evss ueec

31 DU LG LT EL0 8800, C S
10387 40/ 3C 2 1 30LBI0 ZT 102 002
'280°20,08 €C 00 S LB SALMSCESY
HBYYSHLIO A ECOIC Eul s O MB08L |

TWSOdOUd HO A
¥3anaLdod [

VINHHONVYA
1V ONIgTING aT11as
JOd LNOAVT ONILSIXT

7 \._.
-Al
i w28 |
982 1
@
L N
=
: =
N
I 7 L n
an _ a0 _ _ u_l..._u-.mmﬁl.
\.\ ~./m
= Z1 6 wood o ||/ AW
= Woo AYVNOILVLS 1 N
B H jadoo3ay  F o
5 H 1 =S
O B—H Y W s
e s w oy B0 RN Nt S S




Page 55



woy BUBZ LS reucaecey - B
SLNAUGNSS N ' SISOV T L -C
5. - HEZHONHS

104v [ -on sua

dAWVLIS/NOIS

MCCT 15 /58, UCLIAS 'L O7 CNH

SYINTISIO JAISANT FHCRILN 'S LITLHIYY
EIIWVIDOESY QR EVAVH L ZO-&:(OOI—
SLO3LIHOEY SIN IJI¥OS
31va

HYdYHL HEYANYS dY .

HAYdYHL HEYANYS || :\03MO3IHD
LOBLHONY TodIoNNd || NYHSTINSD 2 LYrY :17v3aa

HOOTd ANZ OL 4'S
NY1d L3TI0L T¥OIdAL

JWYN ONISYEHA

sBUMEID 18110 1M

uoponfuod Ul pESJ 39 ||BYS PUE
peIBjel-IEUl 318 SBUIMEID IV "¢
TSYUIB BU) UM PBYLIEJD
A=eipaww aq 0} Buimelp
a3 u punoj Aouedaiosip Auy g
“pejeosiou ‘pe8l) 8q 01
818 BUIMEIP 3U) UO SUOISUSLIG |
310N

130" 0/Ces ¢ 10 3 B SILNTCES Y
HBUITHL IO A EC0.C B S Do MBI 5L |

NOILNO3IX3 JO04

WSOdOHd HO4
H3IAN3L H04

L]

[]

VINHHONVA

LV ONIJTING a11gs
dOd LNOAVT ONILSIX3

—

g0

u6-| L

||6-| Ir

L1 "ON

—

a0

¥

it

AN [ 5 | ﬁE Ew By
NOOH
—\ ] :N_l_m :NI_.m U
D)
] | <© |
L |__ nUI :NI..Vm _
I i Fl. —\ _\|‘»

Page 56



R P o — dWVLSINDIS
SLBRTONTS W GEFIONT LG 10-¥Y __ ON "Sdd
G006, - HEZSIONYH S
UCCH IS 5S- ¥CLI3S L0 CNH
SYINDUSI0 JYISANYT FUCRIILNI 'S LIILHTYY
SR IVIDOESY ONY dVAVH L ZO-:-I‘.UOI—
S1O3LIHOEY SIN JIVOS
31va 0014 ANZ OL 49

HYDVHL HAYANYS "dY

LO3LIHOMY T9dIONINd

HYdYHL HAYANYS | :dIMOIHD

NYHSTINDS B 1YIvd

1v3ad

NY1d 137101 T¥OIldAL
JWWN ONISAYED

sBUWEIP 13410 YIM

uoon(uod uj peas 84 |[BYS pUE
peiBlel-IsU 818 SBUIMEID |1V "¢
PSYIIE B Yl paYLIBD
A=epaww aq 0 Buimelp

alp ul puncy Aauedaasip Auy “Z
‘pe{eas jou ‘peal 2q 0]

la1e Buwelp 81 UO SuoiSUBWIQ ©|
810N

‘288 veec

551 30K UTUL L0 EE00,7C ST
104 2687 0 13 3 U 30L/EAD %3 122 CO2
‘2E3730,08 £C 10V 48093 §31MICESY
HBUAIFHLIO AL ECOC BL S B MBI B0

NOILNDIX3 HO4

TWSOdOHd HO4
H3IANTL HOAS

VINHHONVd
LV ONIJTING 31198
J0d LNOAVT ONILSIXT

—

g9

a0

433
INOO

LLL O

)

N ._.__._n_w

Page 57



Page 58



