
NIT NO SBI/RBOIV/JAL/002
DATE 12-07-2025

STATE BANK OF INDIA

E-TENDER DOCUMENT FOR

STATE BANK OF INDIA BRANCH AT NRI BRANCH NAWANSHAHR(PB.)

(ELECTRICAL WORKS)

TENDER NOTICE

Electrical work Contractors who are on the panel of SBI, Chandigarh Circle, (LHO) in

the appropriate category are only eligible

TECHNICAL BID

Regional Manager,
State Bank of India,

Regional Business Office-IV,
REGION - IV, (61357),

Jalandhar (PB)-144001.



NOTICE INVITING TENDER (NIT)

NAME OF WORK: SBI invites E-TENDER FORELECTRICAL WORKS OF STATE BANK OF INDIA NRI
BRANCH NAWANSHAHR(PB.)
1 Name of the work E-Tender Notice for  ELECTRICAL WORKS OF STATE BANK OF

INDIA NRI BRANCH NAWANSHAHR(PB.)

2 Estimated cost Rs 7,93,095.00/-
3 Cost of Tender Documents NIL
4 Quantum of Earnest 

Money Deposit(EMD)
Rs.8,000/- (Rupees Eight Thousand Only)

Drafts/BCs shall be in favor of “State 
Bank of India,” Payable at 

Regional Manager,
State Bank of India,
Regional Business Office-IV,
REGION - IV, (61357),
Jalandhar (PB)-144001.

5 Date and Time where 
tender forms are 
available

From 12-07-2025till  01-08-2025 upto 1:30 pm 
athttps://etender.sbi/

6 Last date and time of 
submission of online 
Tender

01-08-2025 Upto 01:30PM

7 Place, date & time for 
submission of e tender 
Contact person 
/telephone no/email 
address.

a) On line submission of e-Tender (Including Scanned copy of 
Duly Signed & Stamped Technical Bid along with Price Bid) up 
to 01-08-2025 Up to 01:30PM athttps://etender.sbi/
b) EMD submission Address:
Regional Manager,
State Bank of India,
Regional Business Office-IV,
REGION - IV, (61357),
Jalandhar (PB)-144001.
01-08-2025 Upto01:30PM
Contact:
Desk Officer– 9781507837

8 Date, Time and Place of 
opening of e-Tender

01-08-2025 upto at 02:30PM
Regional Manager,
State Bank of India,
Regional Business Office-IV,
REGION - IV, (61357),
Jalandhar (PB)-144001.



9 Quantum of Security 
Deposit(percentage)

1. Initial Security Deposit(ISD) –2%ofthe Tender value including 
EMD
2. Retention Money- 5%of the running bills and Total deduction of

5%ofvalue of work including EMD,ISD.
10 Terms of payment of Bills, 

if any (specify the mini-
mum value of work for 
payment of running ac-
count bills)

NIL

11 Stipulated time for 
completion of the   
Work/supply.

45 Days from the date of the work order issued to the contractor

13 (Penalty clause)    
Liquidated Damages

@ 0.5%ofthevalue of work per week of delay subject to a 
maximum penalty of 5%of the value of work would be strictly 
imposed.

14 Validity period of the 
tender.

3(Three)Months 

15 Defect Liability Period 12 (Twelve) Months

16 Eligible Taxes A) Income Tax & GST IT will be deducted at source as per Govt.
Guidelines.
B) Reimbursement of GST will be made only on submission of
proper  GST  invoice  as  per  applicable  GST  provision.  The  con-
tractor should comply with the following;

1. Contractor should have GST Registration Number
2. Invoice should specifically/separately disclose the amount 
of GST levied at applicable rate as per GST provision
3. IncaseofCorrectioninthebillsafterscrutiny,contractorsho
uldsubmit fresh bills for payment
4. Contractor should timely file his GST return in accordance 
with GST provisions to enable the bank to claim the credit of GST 
paid to the contractor

5. The GST Number of State Bank of India
For State Bank of India, REGIONAL BUSINESS OFFICE SECTOR -5, 
JALANDHAR is - 03AAACS8577K1ZZ

17 Electronic Payment Payment shall be made by way of Electronic fund transfer and the
Bill will be paid by the Branch. Firm should furnish details of the 
bank, a/c no, IFSC code



18 Agency for arranging on-
line
bidding

M/s. Antares Systems Limited,
Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore 
– 560079, Karnataka.
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 / 
9674758506 / 9674758723/26
Contact Persons: (On working days 9 AM to 6 PM)
1.Mr. Pravesh
No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com

2.Mr. Kushal Bose 
Mobile No.: +91 9674758719 
1. e-Mail: kushal.b@antaressystems.com

19 Any additional 
Information

The quoted rate should be inclusive of materials, labour, 
wages, fixtures, transportation, installation, all taxes (excluding
GST),wastages,Octroi,machinery,temporaryworkssuchasscaffol
ding,cleaning,overheads,profit,statutoryexpenses, incidental 
charges and all related expenses to complete the work

20 EVALUATION 
OFPRICEBIDSANDFINA
LIZATION

1. Only  those  Bidders  who  qualify  in  Technical
evaluation  would  be shortlisted  and the online  price bids
submitted by the bidders will be opened. 
2. The L1 Bidder will be selected on the basis of net
total  of  the  price  evaluation  as  quoted  in  the  E-Reverse
Auction.

a. If the final L1 bid is unreasonably low i.e. L1 bid is
less  by  7.5%  or  more  of  the  Estimated  Cost,  the
contractor shall submit additional Security Deposit in
the form of PBG/DD for an amount equal to difference
in  the  92.5  %  of  the  estimated  cost  vis-a-vis  final
tender amount quoted by the L1 contractor. PBG/DD
to  be  submitted within  7  days  from  issue  of  letter
from Bank. 

3. If the L1 bidder refuses to give the PBG, then the
EMD will be forfeited and the tender will be re-invited. The
L1  bidder  will  not  be  allowed  to  participate  in  there
tendering process.

1. Scanned copy of EMD must be uploaded and the same needs to be submitted at 
given address within due date of tender.
2. Firm can visit the website (https://etender.sbi/ ) till last date of submission for 
changes. Corrigendum if any will be published onlyinhttps://etender.sbi/ 

REGIONAL MANAGER,
STATE BANK OF INDIA



INSTRUCTIONSTOTENDERERS

1. Online, E-tenders are invited for ELECTRICAL WORKS OF STATE BANK OF INDIA NRI BRANCH
NAWANSHAHR(PB.)

2. Submission  of  BIDs/Tender  Documents:  Tenders  should  be submitted  online  in  the  website
https://etender.sbi/ ) In addition, scanned copy of the declaration given in the tender to be
signed  with  seal  and  scanned proof  of  dealership/empanelment  letter  certificate  should  be
submitted on-line with our service provider on the website at: https://etender.sbi/ )

3. Contractors should submit/send  EMD physically within due date of thetender  at the office
address mentioned the in NIT document. The tender will be rejected if the tenderer fails to submit
the EMD.

4. Contract documents consist of detailed plans, technical specification, schedule of quantities of
the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled with
by  the  person  whose  tender  may  be  accepted.  The  documents  are  available  in  the  website
https://etender.sbi/ 

5. Tenders should be submitted online(As mentioned inNIT).

EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 
Cheque payable at Regional Business Office-IV, Jalandhar. and drawn in favor of State Bank 
of India, otherwise the tender is liable for rejection.

The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be2%
of the accepted value of the tender, by means of D.D. in favor of State Bank of India, Regional 

Business Office-IV,Jalandhar.

The Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation to him 
of the acceptance of the tender. No interest is allowed on the above said securitydeposit(EMD,ISD)

6. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the
running bill shall be recovered as retention money, till  the total retention amount including the
EMD and ISD amounts already with the Bank become 5% of the value of the contract amount.

This amount is called as Total Security Deposit, which consists of three components

a) EMD - Earnest Money Deposit.
b) ISD –Initial Security Deposits.
c) RM-Retention Money.

 
The  total  security  deposit  will  be  kept  with  the  Bank.  And  total  security  deposit  may  be
refunded after  the end of defects  liability period  (one year),  provided he has satisfactorily
carried out all the works and attended to rectification of all defects in accordance with the
conditions of the contract. In case of failure on the part to do so, the cost of rectifying the
defects through any other agency shall be deducted from the amount of security deposit due
to the contractor.

Completion of work:



i) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the architects/Bank.
ii) The'defects liability period'as prescribed in the contract shall commence only from date of 
such virtual completion.
iii) Any defect that may appear within the defects liability period shall be rectified by the con-
tractor within reasonable time on receipt of necessary instructions from Bank to that effect.

7. The acceptance of a tender will rest with the Competent Authority, who does not bind himself
to accept the lowest tender and reserves to himself the authority to reject any or all the tenders
received, without assigning any reasons. All tenders in which any of the prescribed conditions are
not fulfilled or are incomplete in any respect are liable to be rejected.

8. All compensation or other sums of money payable by the Contractor to Clients under the terms
of this contract may be deducted from the security deposit, or from any sum that may be or may
become due to the Contractor on any account whatsoever and in the event of the Security Deposit
being reduced by reasons of any such deductions, the Contractor shall within 7 days of being asked
to do make good in by DDanysum which have been deducted from his security deposit.

9. Tender  containing  any  condition  leading  to  unknown /  indefinite  liability,  are  liable  to  be
summarily rejected.

10. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
con-tractors who resort to canvassing will be liablet or ejection.

11. The tenderer should quotetheir(own)ratesfor under taking the work.

12. GST as applicable will be reimbursed by Bank as specified in NIT.

13. All taxes other than GST,other statutory obligation in respect of this contract,asapplicable,shall
be payable by contractor including transportation and TA / DA of the workers at site and the Bank
will not entertain any claim whatsoever in this respect

14. I.T. will be recovered as per Government Rules

15. Time is the essence of the contract. The work should be completed on time as mentioned in
the NIT. The successful Contractor will have to give CPM/PERT chart of various activities of works to
be done so that the work gets completed within the stipulated time. The chart shall be submitted
within 7 days from the date of acceptance of the tender.

16. Tenders for works shall remain open for acceptance for a period of 90 daysfrom the last date of
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any
modifications in terms and condition of the tender which are not acceptable to the Bank, then the
bank without prejudice to any other right or remedy is at liberty to for feint the earnest money.

17. The successful tenderer, after the work is awarded, he will have to enter into an agreement
with the competent authority of the bank.

Thetenderermustco-ordinatewiththeotheragenciessuchasInterior/Furnishing/Electric-al/IT/Fire/ACetc.



18. The  tenderer  should  visit  the  site  to  ascertain  the working  conditions  and  local  authority
regulations/ restrictions if any and other information required for the proper execution of the work.

19. The work may be carried out on any floor level as per site condition. Please note that material
sand machines are required to be carried on head load and the same must be accounted in the
costing. Please note that no separate cost shall be allowed for head load.

20. The  quantities  of  various  items  given  in  the  schedule  of  quantities  are  approximate.  The
quantities of work may vary at time of allotment / execution of work. Bank reserves the right to
omit /delete any item(s) of work from the schedule at the time of allotment / before. Contractor
will be paid for the actual work done at the site duly verified by the concerned official of the bank.

21. The unit  price  shall  be  deemed to be fixed price.In case of extra  items,are cord of  labour
charges paid shall be maintained and shall be presented regularly to the Employer’s for checking.
The settlement will be made based on figures arrived at jointly and taking unit price given in the
contract assigned to the successful Tenderer. In case of extra items where similar or com-parable
items are quoted in the tender,extra rates shall be based on tender rates.

22. If the rate quoted by the contractor for any item / items are not workable or abnormally lower
than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory
completion of these work. The bank guarantee amount will be not less than 50% of the estimated
amount of the items for which the rates are not workable or abnormally low. This bank guarantee
will be released after completion of these works (unworkable and abnormally low rated items) to
the satisfaction of the bank.

23. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days from
the acceptance of work order.

24. The work must be started within immediately from the date of receipt of work order/ mark out
at site; whichever is later. In case of work not being started within this stipulated period, the bank
reserves the right to cancel the work order duly for feiting the Earnest money deposit

25. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable to be
cancelled, if either the contractor or any of his employees is any time to be such a person who had
not obtained the permission of Bank as aforesaid before submission of the tender or engagement in
the contractor’s service.

26. Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-
fore use of the same in the work’

27. Bank has the right to offer  the contractor to modify the old material  wherever/ whenever
necessary instead of new supplies

The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, installation, all 
taxes(excluding GST), wastages, Octroi, machinery, temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and all related expenses to complete the work



28. Thetendersshallsummarilyhaverejected,ifanyoneoftheabovesaidrequirementshasnotbeencomp
lied with.
29. TheBankwillnotbeboundtoacceptthelowesttenderandreservestherighttoacceptorrejectanyorall 
the tenders without assigning any reason whatsoever

30. The contractor should fulfill the labour regulation guidelines stipulated by the governments
31. No advance payment in any form will be granted for the works proposed

32. Periodoftakingupthefinalbillwillbeonemonthfrom/aftersatisfactoryvirtualcompletionorthedate 
of submission of the final bill whichever is later.

33. Contractor is advised not to engage child labour during the contract period
34. The SBI reserves the right to cancel or postpone the tenders at any stage without assigning 
any reason.
35. Firm should be visit the website till last date of submission for changes/corrigendum if any
36. Tender documents found partly or fully modified / altered/ corrected etc. shall stand 
summarily rejected
37. The makes of materials should be chosen strictly from the approved makes as given in the
tender. Using of the multi brands is not permissible .Single brand should be used for entire 
project.
38. ANYCLARIFCATIONSSOUGHTAFTEROPENINGOFTHETENDERS WILLNOTBEENTERTAINEDAT ANY 
COST.

The Regional Manager

,STATEBANKOFINDIA



Regional Manager,
State Bank of India,
Regional Business Office-IV,
REGION - IV, (61357),
Jalandhar (PB)-144001.

DearSir/s,

REF:ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT NRI BRANCH NAWANSHAHR(PB.)

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of
approximate  quantities  and  rates,  Form  of  Agreement,  General  Specification,  Approved
manufacturers/natural source of materials Technical Specifications of schedule of quantities, and
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the
Schedule of Quantities(i.e. BOQ)attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired
byyou)at the respective rates quoted.

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demanddraft drawn in favor of 
SBI, Regional Business Office-IV, REGION - IV, (61357), Jalandhar (PB)-144001.

; along with this tender for due execution of the work at my/our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
ac-cording to your form of Agreement etc.,  in default  whereof,  I/ We do hereby bind my-self  /
ourselves to for feint therefore said deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and
Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other
instructions as given in TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities as mentioned
in NIT fromt he date of the work order issued to commence the same.

Date  of  commencement  shall  be  either  one  week  from  the date  of  work  order  issued  to  the
contractororthe date on whichmark out of work at site has beeng iven to contractor; which ever is
later.

I/We agree not to employ sub-contractors other than those that may be approved by Employer.

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are
inclusive of all the same.



YoursFaithfully,
Contractor’sSignature                                                    1.

Signature of Witness:

Name:                                                                     2.
Address:                                                                              3.



GENERAL NOTES

1. PROCEDUREOFFILLINGANDSUBMISSIONOFTENDER
a) Submission  of  BIDs/Tender  Documents:  Tenders  should  be submitted online  in  the website
https://etender.sbi/  ) In  addition,  scanned copy  of  the declaration  to  be signed with seal  and
scanned proof of valid dealership certificate should be submitted online with our service provider
on the website at: https://etender.sbi/ )

b) In  the  event  of  the  tender  being  submitted  by  a  firm,  it  must  be  signed by  a  member  or
members of  the firm having legal  authority to do so,  and if  called for,  the legal  documents in
support thereof must be produced for inspection and the same in the case of the firm carried out
by one member of a joint family. It must disclose that the firm is duly registered under the India
Partner-ship Act. Any tender signed by a member not holding a power of attorney shall be treated
as invalid.

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period
of  three months from the last  date  of  receipt  of  tenders.  The tenders  must  be unconditional.
Conditional tendersmaybesummarilyrejected.

2. RATESTOINCLUDE:
While quoting their rates the tenderer should include the following if otherwise not stated herein
be-fore.

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the
same  at
Govt.’s/approvedlaboratincludingtransportation,costofthesamples,asandwhenrequired.

b) Submission of test reports of other materials as maybe specified by Bank’s Engineer.

3. STORAGEOFMATERIALS:
The contractor shall not store their materials and debris within the premises other than the work
site handed over to him.

5. LABOURHUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own
expense and responsibility(outside the Bank premises).

6. IDLE LABOUR:
In case the work is held up for any site conditions not attributable to the contractors or for any
decisions instructions / want of details from Employer or for any of the conditions, the contractor
shall be allowed reasonable extension of time by the employer but any claim for idle labour shall
not  be  entertained  by  the  employer.  Contractor’s  quoted  rates  should  include  for  all  such
contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions from
the Employer. The work should not suffer due to lack of supervision, manpower and materials.

8. The Contractor is required to co-ordinate his works along with other agencies working at site. He
has to reimburse any of the damage made by him or any of his representatives for any of the other
agency or owner at site.



9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition,
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not
be paid extra.

10. The contractor is required to fabricate a sample where required, or any item so installed for
approval.  Any changes made by the Architect/Employer,  in  the sample to the specifications  as
mentioned in the tender,shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment
will be madeon actual measurement of the work done

All measurements shall be as per relevantI.S. standards



GENERALCONDITIONS OFCONTRACT

Except where provided for in the description of the individual items in the schedule of quantities
and in the specifications and conditions laid down here in after and, in the drawings, the work shall
be carried out as per standard specifications and under the direction of Employer.

1. INTERPRETATION
In  constructing  these  conditions,  the  specifications,  the  schedule  of  quantities,  tender  and
agreement,the following words shall have the meaning herein assigned to them except where the
subject or con-text otherwise requires.

Employer: The term employer shall denote SBI (State Bank of India having Office Regional Business 
Office-IV, REGION - IV, (61357), Jalandhar (PB)-144001.

) and anyof its employees representative authorized on their behalf.

a) Architects / Consultants:  The term Architects shall mean the Architects appointed by the
employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide
whether to appoint Architect or not and to change the Architect at any stage of work.

b) Contractor:The term contractor shall mean                                 (Name and address of the con-
tractor)and his /theirheirs, legal representatives,assigns&successors.

c) Site: The site shall mean the site where the works are to be executed, i.e. interior works, at
SBI Branch including any building and erection thereon, allotted by the employer for the contractors
use.

d) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in
writing to the Architect sand the Contractor, to be positioned at site to supervise the work.

e) Drawings:  The work is to be carried out in accordance with drawings, specifications, the
schedule  of  quantities  and  any  further  drawings  which  may  be  supplied  or  any  other
instruction,which may be given by the Employer orArchitects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities
are to be kept  at site and the Employer / Architects shall  be given access to such drawings or
schedule of quantities wherever necessary.
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and /
or dimensional sketches therefore and have it confirmed by the Employer as case may be prior to
taking up such work.
The  contractor  shall  ask  in  writing  for  all  clarifications  on  matters  occurring  anywhere  in
drawings,specifications and schedule of  quantities or  to additional  instructions  at  least  10 days
ahead from thetime when it is required for implementation so that the Employer may be able to
give decision there-on.
 “The Works” shall mean the work or works to be executed or done under this contract.

“ActofInsolvency”shallmeananyactassuchasdefinedbythePresidencyMAINsInsolvencyActor in Provincial 
Insolvency act or any amending status.



 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part
of this contract.

 “Priced Schedule  of  Quantities”  shall  mean the schedule  of  quantities  duly  priced  with the
accepted quoted rates of the contractor.

 “Contract”  shall  mean  the  Articles  of  Agreement,  the  general  conditions  special  conditions,
theappendix,thescheduleofquantities,specificationsanddrawingsattached hereto and duly signed.

 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or
deductions the reform as may be made under the provisions hereafter contained.

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters
sent (unless delivered personally or otherwise provided to have been received) by registered post
to the last known private or business address or registered office of the addressee and shall be
deemed to have been received when in the ordinary course of post it would have been delivered.
 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted
from the total of the items if the Tender any sum, either as a percentage or otherwise, then the net
price of any item in the tender shall be the sum arrived at by adding to or deducting from the actual
figure appearing in the tender as the price of that item a similar percentage or proportionate sum.
Providing  always  that  in  determining  the  percentage  or  proportion  of  the  sum  so  added  or
deducted by the contractor, the total amount of any Prime Cost items and provisional sums of
money shall be deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net
prices’ when used with reference to the contract or account shall be hold to mean rates or prices
soarrivedat.

 ‘VirtualCompletion’shall mean the premise is in the opinion of the Employer fit for occupation.

 Words importing persons include firms and corporations. Words importing the singular only, also
include the plural and vice verse where the Context requires.

2. SCOPEOFWORK/CONTRACT
The Brief Scope of work involves the 
following.1. ELECTRICAL WORKS

The Contractor shall carry out and complete the said work in every respect in accordance with this
Contract and with the directions of  and to the satisfaction of the Employer. The Architect  with
approval  of  Employer  or  Employer  issue  further  drawings  and/or  written  instructions,  detailed
directions and explanations which hereafter collectively referred to as‘Instructions’ in regard to:
 Thevariationormodificationofthedesignqualityorquantityofworksortheadditionoromission or
substitution of any work.

 Any discrepancy in the drawings or between the schedule of quantities and/ or drawings 
and

/or specification.
 Theremovalfromthesiteofanydefectivematerialbroughtthereonbythecontractorandthesubsti
tution of any other material there of.

The demolition removal and / or re-execution of any work executed by the contractor/s.



 The dismissal from the work of any persons employed there upon.
 The opening up for inspection of any work covered up.

 Therectificationandmakinggoodofanydefectsunderclauseshereinaftermentionedandthoseari
singduringthemaintenanceperiod (Defect Liability Period).

The  contractor  shall  forthwith  comply  with  and  duly  execute  any  work  comprised  in  such
Employer’s  or  his  agent  /  Architect’s  instructions,  provided  always  that  verbal  instructions,
directions and explanations given to the contractor’s or his representative upon the works by the
Employer’s or his agent / Architects shall, if involving a variation, be confirmed in writing to the
contractor/s within seven days.  No works, for which rates are not specifically mentioned in the
priced schedule of quantities, shall be taken up without written permission of the Employer. The
employer  as  provided  in  clause  “variation  “shall  fixate  of  items  not  mentioned  in  the  priced
schedule of quantities.
Regarding all  factory-made products for which ISI  marked products are available,  only products
bearing ISI marking shall be used in the work.

3. TENDERER SHALLVISIT THE SITE
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport conditions, effective labour
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide
intheir tender for cost of carriage, freight and other charges as also for any special difficulties and
including  police  restriction  for  transport  etc.,  for  proper  execution  of  work  as  indicated in the
drawings.The successful tenderer will not be entitled to any claim of compensation for difficulties
faced orlossesincurred onaccount of anysitecondition.Work to bedone in phase manner.

4. TENDERS
The Employerreserves the right to rejectthelowest or anytender.
The tenderers should note that the tender is strictly on the item rate basis and their attention is
drawnto the fact  that  the rates for  each and every item should  be correct,  workable and self-
supporting. Ifcalled upon by the Employer/Architects detailed analysis of any or all the rates shall be
submitted.TheEmployer/Architectsshallnot bebound torecognizethe contractor’s analysis.
The  works  will  be  paid  for  as  “measured work”  on the basis  of  actual  work  done and not  as
“lumpsum” Contract, unless otherwise specified.
All  items  of  work  described  in  the  schedule  of  quantities  are  to  be  deemed  and  paid  as
completeworks  in  all  respects  and  details  including  preparatory  and  finishing  works  involved,
directly  relatedto  and reasonably  detectable  from the drawings,  specifications  and schedule  of
quantities and no further extra charges will be allowed in this connection. In the case of lump-sum
charges in the tender inrespect of any items of work will be made for the actual work done on the
basis of lump sum chargesaswillbeassessedtobe payablebytheEmployer/ Architects.
The  employer  has  power  to  add,  omit  from  any  work  as  shown  in  drawings  or  described  in
specificationsorincludeinscheduleofquantitiesandintimatethesameinwritingbutnoaddition,
omissionor variation shall be made by the contractor without authorization from the Employer. No
variationshallvitiate the contract.
The  tenderer  shall  note  that  his  tender  shall  remain  open  for  consideration  for  a  period  of
threemonthsfrom thedate of openingof the tender.

5. AGREEMENT
The  successful  contractor  will  be  required  to  sign  agreement  in  accordance  with  the  draft
agreementenclosed and the schedule conditions. The contractor shall pay for all stamps and legal
expenses,
incidentalthereto.Howeverthewrittenacceptancebytheemployerofatenderwillconstituteabinding



contract  between  the  employer  and  the  person  so  tendering  such  formal  agreement  is
subsequentlyexecuted.

6. AUTHORITIES, NOTICES, PATENTRIGHTSANDROYALTIES:
ThecontractorshallconformtotheprovisionsofanyActsoftheLegislaturerelatingtothework,and  to  the
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies,
and / or authorities with whose systems the structures were proposed to have connection and shall
before making any variations  from the drawings or  specifications  that may be associated to so
conform,  give  the  Employer  /  Architects  written  notices  specifying  the  variations  proposed  to
bemade and reasons for making them and apply for instruction thereon. The Employer / Architects
onreceiptof such intimation shall give a decision within areasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer  all  fees
thatmay be properly chargeable in respect of the work and lodge the receipts with the Employer
TheContractor shall  identify the Employer against all  claims in respect of patent rights, designs,
trade-marks or name or the protected rights in respect of any constructional plant, machine, work
or material used for or in connection with the works or temporary works and from and against all
claims,demands,  proceedings,  damages,  costs,  charges,  and  expenses  whatsoever  in  respect
thereof  or  in  relation thereto.  The Contractor shall  defend all  actions  arising  from such claims,
unless he has in-formed the Employer/ Architects, before any such infringement and received their
permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges of
all and every sortthat maybe legallyincurred inrespect thereof.

7. TAXESANDDUTIES
The tenderers  must  include in their  tender prices  quoted for all  taxes (except  GST)  and duties
royalties,cess, localchargesifapplicable.Noextraclaimon thisaccountwill inanycasebeen entrained.

8. NOTICESANDSTATUTORY REGULATIONS:
ThecontractorshallgiveallnoticesandpayallfeesandshallcomplyallActsandRegulationsforthesuccessfu
lcompletion of the contractworks.
The whole of the work is to be complied with as per the requirements and bylaws of the relevant
statutoryauthorities includingcontract labor(Regulation and Abolition) Act1970.

9. QUANTITYOFWORKTOBE EXECUTED
The Schedule of  Quantities  unless otherwise stated shall  be deemed to have been prepared in
accordance with the Standard Procedure shall be considered to be approximate and no liability shall
attachto the employer for any error may be discovered therein. The Employer reserves the right to
executeonlya part or the wholeor anyexcess thereof without assigninganyreason therefore.
The Contractor shall be deemed to have satisfied himself before tendering to the correctness and
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or
theSchedule of Rates and Prices, which rates and prices shall  cover  all  things necessary for  the
completionof the works.

10. OTHERPERSONSENGAGEDBYTHEEMPLOYER
The Employer reserves the right to executeany part of the work included inthis contract or anywork, which is not 
included in this contract by the other Agency, or persons and contractor shall al-low all reasonable facilities and 
use of his scaffoldings for the execution of such work. The maincontractorshall extend all cooperation in his 
regard.



11. Tenderer should deposit EMDASMENTIONED INTHENIT.

12. CONTRACTOR TO PROVIDEEVERYTHINGNECESSARY
The Contractor shall provide everything necessary for the proper execution of the work according
tothe  intent  and  meaning  of  the  drawings,  schedule  of  quantities  and  specifications  taken
togetherwhether the same may or may not be particularly shown or described therein provide that
the samecan reasonably be inferred there from and if the contractor finds any discrepancies therein
he shallimmediately and in writing , refer the same to the Employer / Architects whose decision
shall be finalandbinding.
13. TIMEOFCOMPLETION,EXTENSIONOFTIME&PROGRESSCHART
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in
theAppendix, and he shall thereupon and forthwith begin the works and shall regularly proceed
with tocomplete the same. On or before the ‘Day of Completion’ stated in the Appendix subject
nevertheless the provision forthe extension of time hereinafter contained.
If inthe opinionofthe Employer/Architectthe worksbe delayed:
a) Byforcemajoror
b) Byreasonofanyexceptionallyinclementweatheror
c) Byreasonofproceedingstakenorthreatenedbyordisputewithadjoiningorneighboringownersofpubli
c authorities arising, thanthrough theContractor’s won defaultor
d) BytheworksordelaysofthecontractorstradesmenengagedornominatedbytheEmployer/Architecta
nd notreferred in theScheduleofQuantitiesand /or specifications or
e) ByreasonofFurnishing,commotion,localcombinationofworkmenorstrikeorlock-
outeffectinganyofthe buildings traders or
f) In  consequence  of  the  Contractor  not  having  in  due  time,  necessary  instructions  from  the
Employerfor which he shall  have specifically applied in writing ahead of  time, giving reasonable
time to pre-pare such instructions, the employer shall make a fair and reasonable extension of time
for completion of the Contractworks
In  case  of  such strike  or  lock-out,  the  Contractor  shall  as soon  as  possible  give  written  notice
thereofto  the  employer,  but  the  Contractor  shall  nevertheless  constantly  use  his  endeavors  to
prevent delayand shall do all they may reasonably be required, to the satisfaction of the employer
to proceed withthework.
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-
gram  for  carrying  out  the  work  stage  in  the  stipulated  time  for  the  approval  of  Architect  /
Employerand follow strictly the approved time schedule incorporating charges if any, to ensure the
completionof the work in stipulated time. A graph or chart on individual work shall be maintained
showing theproportionate progress of work week by week a weekly progress report stating the
number of skilledand un skilled laborers employed on the work, working hours done, place, type,
and quantity of workdone duringtheperiod.
The Contractor must inform the employer within 10 days in advance of all drawings and detailed
required by him from time to time. The Contractor shall  adhere to the approved program and
arrangeforthematerials and labour etc.accordingly.
Despite repeated instructions, if the Contractor fails to show proportionate progress of the work,
theArchitect / Employer may take suitable action and deemed fit without prejudice to any terms
andconditionsof the contract

14. LIQUIDATEDDAMAGES
Should  the  work  be  not  completed  to  the  satisfaction  of  the  Employer  /Architects  within  the
stipulatedperiod, the contractor shall be bound to pay to the Employer as calculated as given below
by way of liquidated damages and not as penalty during which the work remains un-commenced
orunfinished aftertheexpiryofthe completion date.
If the contractor fails to complete the work by the Scheduled date of completion or within any



sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for
eachweek beyond the date that the work remains incomplete subject to maximum of 5%of the
contractvalue

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.
All the works specified and provided for in the specifications or which may be required to be done
inorder  to  perform  and  complete  any  part  thereof  shall  be  executed  in  the  best  and  most
workmanlikemanner with materials  of  the best and approved quality of  the respective kinds in
accordance with theparticulars contained in and implied by the specifications and as represented by
the drawings or ac-cording to such other additional particulars,and instructions as may fromtime to
time  be  given  bytheEmployer  /Architects  duringtheexecution  ofthework  and  tohisentire
satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer
/Architects, the contractor shall have to carry out tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove
thatthe materials  etc.,  under  test  conform to  the relevant  I.S  Standards  or  as  specified  in  the
specifications.  The  necessary  charges,  transporting,  testing  etc.,  shall  have to  be borne by the
contractor. Noextrapayment on thisaccount should inanycasebeen entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
includecharges for import duties, and other charges and must be the best of their kind available and
the con-tractors must be entirely responsible for the proper and efficient carrying out of the work.
The workmust be done in the best workmanlike manner. Samples of all materials to be used must
be submitted to  the Employer when so directed by the Engineer  and  written approval  from
Employermustbeobtain priortoplacement oforder.
Any damage (during the work) to any part of the work or to the premises for any reasons due to
rain,storm or neglect of contractor shall be rectified by the contractor in an approved manner at no
extracost.
Should  the  work  be  suspended  by  reason  of  rain,  strike,  lock-outs  or  any  other  cause,  the
contractorshall take all precautions necessary for the protection of work and at his own expenses
shall makegood anydamagearising from anyof the Secaucus.
The contractor shall cover up and protect from damage, from any cause, all new work and supply
alltemporary doors, protection to windows, and any other requisite protection for the execution of
thework whether by himself or special tradesmen or sub-contractor and any damage caused must
bemade good bythecontractor athisownexpenses.
Contractor  should  take  all  precaution  to  safeguard  the  flooring  and  if  any  damages  to  the
flooringshould be rectifiedbythecontractor in the same qualityat hisowncost.

16. REMOVALOF IMPROPER WORK
The Employer shall during the progress of the work have power to order in writing from time to
time the removal from the work within such reasonable time or times as may be specified in the
order of any materials which in the opinion of the Employer / Architects are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specifications or instructions. In
case the con-tractor refuses to comply with the order the Employer shall have the power to employ
and  pay
otheragenciestocarryouttheworkandallexpensesconsequentthereonorincidentaltheretoascertified
by the Employer / Architects shall be borne by the contractor or may be deducted from any money
due to or that may become due to the contractor. No certificate shall relieve the contractor from



hisliabilityin respect of unsound work or bad materials.

17. SITEENGINEER
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the
Employer. The duties of the Employerrepresentative are to watch and supervise the works and to
test any materials to be used of workmanship employed in connection with the works. He shall
have no authority either to relieve the Contractor of any of his duties or obligations under the
Contract, or except those expressly provided hereunder, to order any work involving delay or any
extra payment by the Employer or any variation of or in the works.
The contractor shall afford the Employer’s representative every facility and assistance for examining
the works and materials and checking the measuring time and materials. Neither the Employer’s
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax
the requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations
oromissions unless such anauthoritymaybe speciallyconferred byawrittenorder oftheEmployer.
The Employer’s Representative shall have to give notice to the Contractor or his foremen about
thenon-approval of any work or materials and such works shall be suspended or the use of such
material should be discontinued until the decision of the employer/Architect is obtained, the work
will  from time to time be examined by the Architect or the Employer’s representative but such
examinations shall not in any way exonerate the Contractor from the obligation to remedy defects
which  may
befoundtoexistatanystageoftheworkofafterthesameiscompleted.Subjecttothelimitationsofthiscause
, theContractorshalltakeinstruction from theArchitect /Employer.

18. CONTRACTOR’SEMPLOYEES
The Contractor  shall  employ  technically  qualified  and competent supervisors for  the work who
shallbe available (by turn) throughout the working hours to receive and comply with instructions of
theEmployer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge  for  execution  of  the  work.  The  contractor  shall  employ  in  connection  with  the  work
personshavingtheappropriate skillorabilityto perform their job efficiently.
The contractor shall not employ labour below the age of sixteen years and who is not an Indian
National.
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly
or partly under the direct order or control of the Employer or his representative shall be deemed to
be apersonemployed bythecontractor.

LOCALLAWS, ACTS,REGULATIONS
The contractor should abide by the central labour regulation and also shall strictly adhere to all
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other
safety regulations. The agency shall comply with the provision of all labour legislation including the
latest requirements of all the acts, laws, any other regulations that are applicable to the execution
of thetests.
 Minimumwagesact,1948(Amended)
 Payment of wages act,1936(Amended)
 Workmen’s compensation act1923 (Amended)
 ContractlabourRegulationandAbolitionact1970andCentral rules1971(Amended)
 ChiefLabour Commissioner(C),Ministry ofLabour&Employmentvide 
GazettenotificationNo.F.No.1/13(3)/2017-LS-IIdated 20th April 2017 on minimum wages

 Apprenticeact1961(Amended)
 Industrial employment(Standing order)Act1946(Amended)
 Personalinjuries(compensationinsurance)Act1963andothermodifications



 Employees’ProvidentFundandMiscellaneousProvisionsAct1952andamendmentthereof
 Shop and Establishment Act
 Employer’s Liability Act.
 Any otherActor enactmentthereof andrules framedthere underfrom time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the
workmen  and all  costs  and  expenses  as  may  be incurred  by  the  Employer  in  connection  with
anyclaimthatmaybemade byanyworkmen.
The contractor shall comply at his own cost with the order for requirement of any Health Officer
ofthe  State  or  any  local  authority  or  of  the  Employer  regarding  the  maintenance  of  proper
environmental  sanitation  of  the  area  where  the  contractor’s  laborers  are  housed  or
accommodated,  for  the  prevention  of  small  pox,  cholera,  plague,  typhoid,  malaria  and  other
contagious diseases.  The contractorshall  provide,  maintain  and keep in  good sanitary  condition
adequate sanitary accommodation andprovide facilities for pure drinking water at all times for the
use of men engaged on the works and shall remove and clear away the same on completion of the
works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on
the  works  or  the  lands  adjoining  the  same.  The  contractor  shall  arrange  to  provide  first  aid
treatment to the laborers engaged on the works. He shall within 24 hours of the occurrence of any
accident at or about the site or in connection with execution of the works report such accident to
the Employer and also to the competent Authority wheresuchreport isrequired bylaw.

19. DISMISSALOFWORKMEN
The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or
who maymisconduct him. Such discharges shall not be the basis of any claim for compensation or
damagesagainsttheEmployeroranyoftheir officer or employee.

20. ASSIGNMENT
The  whole  of  the  works  included  in  the contract  shall  be  executed by the contractor  and  the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share
or interest therein nor, shall take a new partner, without written consent of the Employer and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendenceofthe workduring their progress
.
21. INSURANCE &DAMAGETOPERSONSAND PROPERTYETC.
The  contractors  under  the  terms  of  the  contract  are  required  to  keep  the  works  duly
insuredunder CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value
of110% of  the  Project  value or  Tender  value until  the Completion  of  the project  or  handing
overwhichever  is  later.  The  insurance  policies  should  be  taken  in  the  joint  names  by  the
contractorsandthe same should be renewed atappropriate time.
Thecontractorshallberesponsibleforallinjurytotheworkorworkmentopersons,  animalsorthings  and
for all damages to the structural and / or decorative part of property which may arise from the
operations or neglect of  himself  or of any sub-contractor or of any of his  or a sub-contractor’s
employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to
includeinter-alias, any damage to buildings whether immediately adjacent or otherwise, and any
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the
worksforming the subject of this contract by rain, wind or other inclemency of the weather. The
contractorshall indemnify the Employer and hold harmless in respect of all and any expenses arising
from



anysuchinjuryordamagestothepersonorpropertyasaforesaidandalsoinrespectofanyclaimmadein
respect of injury of damage under any acts on compensation or damage consequent upon such
claim.
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or
other-wise satisfy all claims for damages to the propertyofthird parties.
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all
responsibility in this respect must be effected jointly in the name of the Employer and contractor
and the policy lodged with the Employer. The scope of insurance is to include damage or loss to the
con-tract itself  till  this is  made over in a complete state.  Insurance is compulsory and must  be
affected from the very initial stage. The contractor shall be responsible for anything, which may be
excluded from damage to any property arising out of incidents, negligence or defective carrying out
of this contract.
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations,  costs,  charges and expenses  arising or accruing from or  in  respect  of  any  such
claimordamages from anysums due to ortobecome due to the contractor.

22. MEASUREMENTS
Before taking any measurement of any work the Site Engineer oremployer’srepresentativeshallgive
reasonable notice to the contractor. If the contractor fails to attend at the measurements aftersuch
notice  or  fails  to  countersign  or  to  record  the  difference  within  a  week  from  the  date  of
measurement in the manner required by Site Engineer or by the subordinate deputed by him as the
casemaybe  is  final  and  bindingon  thecontractor  andcontractor  shall  haveno  right  to
disputethesame.
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating
theamount  due  to  the  contractor  from  the  Employer  and  the  contractor  shall  be  entitled  to
payment thereof,within theperiod ofhonoring certificates named in thesedocuments.

23. PAYMENTS
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each month subject to minimum value as stated in these
documents.
The  bills  in  proper  forms  must  be  duly  accompanied  by  detailed  measurements  in  M-book  in
support  of  the  qualities  of  work  done  and  must  show  deductions  for  all  previous  payments,
retention money,etc.
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount
due  to  the  contractor  from  the  Employer  and  the  contractor  shall  be  entitled  to
paymentthereof,withinthe period ofhonoringcertificatesnamed in these documents.
The  Employer  will  deduct  IT,  other  applicable  taxes  if  any  (but  GST  is  reimbursable)  and
retentionmoneyas  described  in  this  document.  The  refundofretention  moneywillbemadeas
specified.
If  the  Employer  has  supplied  any  materials  or  goods  to  the  contractor,  the  cost  of  any  such
materials  or  goods  will  be  progressively  deducted  from  the  amount  due  to  the  contractor  in
accordance with thequantitiesconsumed in the work.
All  the  interim  payments  shall  be  regarded  as  payments  by  way  of  advance  against  the  final
paymentonly and not as payments for work actually done and completed, and shall not preclude
the requiringof bad, unsound, and imperfect or unskilled work to be removal and taken away and
reconstructed,  orre-erected  or  be  considered  as  an  admission  of  the  due  performance  of  the
contract,  or  any  part  thereof  inanyrespectortheaccruing  ofanyclaim,  nor  shall,  it  conclude,
determine or affectinanyway the power of the Employer under these conditions or any of them as
to the final settlement and adjustment of the accounts or otherwise or in any other way vary or



affect the contract. The final bill shall be submitted by the contractor within one week of the date
fixed for completion of the work or of the date of certificate of completion and payment shall be
made within one month from the date ofreceiptof the bill.

FinalPayment
The final bill shall be accompanied by a certificate of completion from the Architects. Payments of
final bill shall be made after deduction of Retention Money as specified, which shall be refunded
after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s
certificate that  the contractor  has  rectified  all  defects  to the satisfaction  of  the Employer.  The
acceptance of the payment of the final bill by the contractor would indicate that he has no further
claim in respect of the work executed.

24. VARIATION/DEVIATION
The  tender  rates  shall  be  fixed  and  applicable  for  any  increase  or  decrease  in  the  tendered
quantities. The Employer / Architect can increase or decrease any quantities to any extend or even
delete particular item as per the site requirements and the contractor shall not be paid anything
extra on this ac-count. Nothing extra will be paid by the Bank on account of omission / deletion of
items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from
the contractor onthisaccount.
The  price  of  all  additional  items/non-tendered items  will  be  worked out  on  the basis  of  rates
quotedfor  similar  items  inthe  contract  wherever  existing.If  similar  items  are  not  available,  the
ratesforsuch items will be derived as per standard method of rate analysis based on prevalent fair
price oflabour, material and other components as required with 15% towards contractor’s profit
and over-heads.

25. SUBSTITUTION
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials
designated  in  this  specification  indefinitely  by  such  term as  “Equal”  or  “Other  approved”  etc.
specific approval of the Employer/Architect has to beobtainedinwriting.

26. CLEARINGSITEON COMPLETION
On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and
theworksclean andin a workmanlikecondition tothe satisfaction ofthe Employer/Architects.

27. DEFECTS AFTERCOMPLETION
The  contractor  shall  make  good  at  his  own  cost  and  to  the  satisfaction  of  the  Employer  all
defects,which may  appear  within  12 months  after  completion  of  the  work.  In  the  default,  the
Employer mayemploy and pay other persons to amend and make good such damages, losses and
expenses  consequent  thereon  or  incidental  thereto  shall  be  made  good  and  borne  by  the
contractor and such damages, loss and expenses shall be recoverable from him by the Employer or
may be deducted by the employer, in lieu of such amending and making good by the contractor,
deduct from any money due tothe contractor a sum equivalent to the cost of amending such work
and  in  the  event  of  the
amountretainedbeinginsufficientrecoverthatbalancefromthecontractorfromtheamountretained(ret
ention  money)  together  with  any  expenses  the  Employer  may  have  incurred  in
connectiontherewith.

28. CONCEALED WORK
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered



up or finished up or otherwise becoming inaccessible  later  on,  in  order  that  the work may be
inspected and correct dimensions taken before such covering, in default whereof the same shall, at
the opinion of the Employer/ Architect be either opened up for measurement at the contractor’s
expenses or no payment may be made for such materials. Should any dispute or differences arise
after  the  execution  of  any  work  as  to  measurements  etc.,  or  other  matters  which  cannot  be
conveniently tested or checked, the notes of the Employer / Architects shall be accepted as correct
and binding on the con-tractor.

29. IDLE LABOUR
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and
labor chargesof tools and plants would be entertained underany circumstances.

30. SUSPENSIONOFWORKS
If  the  contractor  except  on  account  of  any  legal  restraint  upon  the  Employer  preventing  the
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make default,
the Employer shall have the power to give notice in writing to the contractor requiring the work to
be proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be
a noticeunderthisclause.
After such notice shall have been given, the contractor shall not be at liberty to remove from the
site of the works or from any ground contiguous thereto any plant or materials to subsist from the
date of such notice being given until the notice shall have been compiled with. If the contractor fails
to start the work within seven days after such notice has been given to proceed with the works as
therein  pre-scribed,  the  employermayproceed asprovidedinclause31  (Termination  of  Contractby
Employer)

31. TERMINATIONOFCONTRACTBYEMPLOYER
If the contractor being a company go into liquidation whether voluntary or compulsory or being
affirm shall  be  dissolved or being an individual  shall  be adjudicated insolvent  or  shall  make an
assignment  or  a  composition  for  the  benefit  of  the  greater  part,  in  number  of  amount  of  his
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in
insolvency, or  the Receiver of  the contractor in insolvency,  shall  repudiate the contract, or if  a
receiver of the contractor’s firm appointed by the court shall be unable within fourteen days after
notice to him requiring him to do so, to show to the reasonable satisfaction of the employer that he
is able to carry out and fulfill the contract, and if so required by the employer to give reasonable
security  therefore,  or  if  the  contractor  shall  suffer  execution  to  be  issued,  or  shall  suffer  any
payment  under  this  contract  to  be  attached  by  or  on  behalf  of  and  of  the  creditors  of  the
contractor, or shall assign, charge or encumber this contract or any payments due or which may
become due to contractor, there under, or shall neglect or fail to observe and perform all or any of
the acts matters of things by this contract, to be observed and performed by the contractor within
three clear days after the notice shall  have been given to the contractor in manner hereinafter
mentioned requiring the contractor to observe or perform the same or shall use improper materials
of workmanship in carrying on the works, or shall in the opinion of the employer not exercise such
due diligence and make such progress as would enable the work to be completed within due time
agreed upon, and shall  fail  to proceed to the satisfaction of the employer after three clear das
notice requiring the contractor so to do shall  have been given to the contractor as hereinafter
mentioned  or  shall  abandon  the  contract,  then  and  in  any  of  the  said  cases,  the  Bank  may
notwithstanding  previous  waiver  determine  the  contract  by  a  notice  in  writing  to
theeffectashereinaftermentioned,butwithouttherebyeffectingthepowersoftheemployeroftheobligat
ions and liabilities of the contractor the whole of which shall continue in force as fully as if the
contract, had not been so determine and as if the works subsequently executed by or on behalf of



the contractor (without thereby creating any trust in favor of the contractor) further the employer
or his agent, or servants, may enter upon and take possession of the work and all  plants tools
scaffolding sheds machinery, steam, and other power, utensils and materials lying upon premises or
the adjoining lands or roads and sell the same as his own property or may employ the same by
means of his own servants and workmen in carrying on and completing the works or by employing
any other contractors or other persons or person to complete the works, and the contractor shall
not in any way interrupt or do any act, matter or thing to prevent or hinder such other contractors
or other persons or per-son employed from completing and finishing or using the materials and
plants for the works when the works shall be completed, or as soon thereafter as conveniently may
be the employer shall give notice in writing to the contractor to remove his surplus materials and
plants and should the contractor to remove his surplus materials after receipt by him the employer
may sell  the same by Public  Auction and shall  give  credit  to the contractor for  the amount  so
realized.  Any  expenses  or  losses  incurred  by  the  contractor  for  the  amount  so  realized.  Any
expenses or losses incurred by the employer in getting the amount payable to the contractor by
way of selling his tools and plants or due on ac-count of work carried out by the contractor prior to
engaging other contractors or against the Security Deposit.

32. ARBITRATION
All disputes or differences of any kind whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof this contract or
effect thereof or to the rights or liabilities of the parties or arising out of or  in relation thereto
whether during or after determination foreclosure or breach of the contract (other than those in
respect of which the decision of any person is by the contract expressed to be final and binding)
shall after writ-ten notice by either party to the contract to the other of them and to the Employer
hereinafter mentioned be referredforadjudication toasole Arbitrator to be appointed as hereinafter
provided.
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall
be presently unconnected with the organization for which the work is executed from the following
categoriesofArbitrators”:-
a) RetiredHigh Court/Supreme Courtjudgewho haveexperiencedin handlingArbitration Cases.
b) MemberofCouncilofArbitrators
c) FellowoftheInstitutionofEngineers
d) EminentRetiredChiefEngineerfromState/CentralPWD/Publicsectorundertakingofgoodreputation 
and integrity
e) FellowofIndianInstituteofArchitects
The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to
beappointed as a sole Arbitrator and communicate his name to the Employer within thirty days of
receipt of the names. The Employer shall thereupon without any delay appoint the said person as
the Sole Arbitrator. If the contractor fails to communicate such selection as provided above within
the period specified, the Competent Authority shall make the selection and appoint the selected
person astheSole Arbitrator.
If the Employer fails to send to the contractor the panel of three names as aforesaid within the
periodspecified, the contractor shall send to the Employer a panel of three names of persons who
shall allbeunconnectedwitheitherparty.TheEmployershallonreceiptappointhimastheSoleArbitrator.If
the Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of
receiptofthepanelandinformthecontractoraccordingly,thecontractorshallbeentitledtoappointoneoft
hepersons  from  panelas  theSole  Arbitratorand  communicatehis  name  to  theEmployer.If  the
Arbitrator  so  appointed  is  unable  or  unwilling  to  act  or  resigns  his  appointment  or  vacates
hisofficedueto anyreasonwhatsoeveranotherSoleArbitratorshall be appointedas aforesaid.
The  work  under  the  Contract  shall,  however,  continue  during  the  arbitration  proceedings  and



nopaymentdueor payable to the contractor shall bewith held on account of such proceedings.
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to
both the partiesfixingdate ofthefirst hearing.
The  Arbitrator  may  fromtime  to  time,  with  the  consent  of  the  parties,  enlarge  the  time  for
makingand publishingtheaward.
The arbitrator shall give a separate award in respect of each dispute or difference referred to him.
TheArbitrator shall decide each dispute in accordance with the terms of the contract and give a
reasonedaward. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
Sole discretion.
The award of the Arbitratorshallbe final and bindingonthe both the parties.
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to
thearbitrationproceedingunderthis clause.
The Employer and the contractor hereby also agree that arbitration under clause shall be condition
precedent to any right to action under the contract with regard to the matters hereby expressly
agreedtobe so referredtoarbitration

SPECIALCONDITIONSOFCONTRACT

1. DRAWINGS ANDSPECIFICATIONS
The works shall  be carried out to the entire satisfaction of the EMPLOYER and the Architect, in
accordance withthe signed drawings and specifications and such further drawings and detailsas
maybe  provided  by  the  Architect/Employer,  and  in  accordance  with  such  written  instructions,
directions  and  explanations  as  may  from  time  to  be  given  by  the  Employer/Architect,  whose
decision as to the sufficiency and quality of the work and materials shall be final and binding upon
all  parties. If  the work shown on any such further drawings or work that  may be necessary to



comply  with  any
suchinstructionsdirectionsorexplanations,beintheopinionofthecontractorextractionthatcomprisedin
or reasonably to be inferred from the contract he shall before proceedings with such work, give
notice in writing to this effect to employer/Architect, and in the event of the employer/Architects
agree to the same in writing the contractor shall be entitled to an allowance in respect of such extra
work as on authorized extra. If the Architect and the contractor fail to agree as to whether or to
there is an extra, then, if the Employer/Architect decided that the contractor is to carry out the said
work, the contractor shall do so, and the question whether or not there is any extra, and it so the
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such
references shall in no waydelaythefulfillment ofthis contract.
No  drawings  shall  be  taken  as  in  itself  on  order  for  variation  unless,  in  addition  to  the
employer/Architect’s signature, it bears express words stating that is intended to be such an order
or bears are mark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices,
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein
mentioned.
One complete set of the signed drawings and specification and scheduled of quantities shall  be
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for
the execution of any part of work. Such copies shall be kept at the works, and the architect or his
representativesshall,atallreasonabletimehaveaccesstothesameandshallbereturntotheArchitect  by
the contractor before the issue of the Final certificate.  The contract shall remain in the custody
ofthe Architect, and shall be produced by him at his office as and when required by the Employer or
bythecontractor.

2. INSPECTIONOFDRAWINGS
Before  filling  in  the tender,  the contractor  will  have to check up all  drawings/specification and
schedule of quantities, and will have to get an immediate clarification from the employer/ Architect
onany point  that  he feels  is  vague or uncertain.  No claim of  damages or compensation will  be
entertainedon this account.

3. EXECUTION OFWORK(PRICESTO INCLUDE)
The whole of the work is described in the contract a (including the schedule of Quantities, the
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time
totimeistobecarriedoutandcompletedinallitspartstotheentiresatisfactionoftheEmployer
/Architect. Any minor details of the work which may not have been definitely referred to in this
con-tract, but which are usual in practice and essential to the work, are deemed to be include in
this con-tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as
well as transportation, so as to execute the contractor as per the rules and regulations of Local
Bodies, StateGovernmentandGovernmentof India.
Therates quoted in the tendershouldinclude all chargesfor:
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, wateringetc.
b) Plant,machinery,scaffolding,framework,Englishladders,ropes,nails,spikes,tools,materialsand
workmanship  protection  from  weather,  shuttering,  temporary  supports,  platform  and
maintenanceof the same.
c) Covering for  the  walling  and other works  during  inclement  weather or  striking  or whenever
directedasnecessary.
The rates quoted by contractor shall include removal of all the existing furniture and other material
&dispose them off where ever required including the furniture and material for which the contract
hasgiven the paybackoffer.

4. SITESUPERVISION
ThecontractorshallappointathisowncostcompetentandadequatenumberofqualifiedEngineersat  site,



for (1) joint measurements and preparations of bills, (2) for testing materials at site and out-side
laboratory,  (3)  for  other  general  supervision.  Their  appointment  shall  be  approved  by  the
Employer / Architect. The site Engineers shall not be removed from the site without the written
consentofthe Employer/Architect.

5. DIMENSIONS
Figures, dimensions, are inall case to be accepted preferences toscaledsizes. Large-scale detailstake
precedence  over  small  scale  drawings.  In  case  of  discrepancy,  the  contractor  is  to  ask  for  a
clarification before proceeding with the work. Accordingly, if any work is executed without prior
clarificationitis liable to be rejected and shall notbepaid for.

6. PROGRAMMEOFWORKS
Contractor  shall  have  to  prepare  and  submit  the  CPM/PERT  charges  for  employer  approval
immediately after issue of the work order and display the approved charts in the site office. He shall
also make bar charts indicating individual items and during the progress of work he shall update the
barchartsshowingtheproportionateprogress ofworkeveryweek.
He  shall  strictly  adhere  to  the  program  of  works  as  per  CPM/PERT  charts  showing  the
proportionateprogressofwork.

7. PROCUREMENTOFMATERIALS
Contractor shall procure all the materials for the work from the open market. Time is the essence
ofthecontract.Acceptanceofthecompletiondatebythecontractorshallmeanthathehastakeninto
consideration the availability of all material of approved make and quality in sufficient quantities
atsite  to  enable  him to complete  the entire  work  in  the stipulated period.  Contractor  will  get
sample ofall materials approved by the Employer before placing order / purchase / procurement.
They shallconformtoI.S.codesand ortenderspecification asapplicable.
For all materials the contractor shall quote for the best quality of the materials of best make /
sourceorsupplyanditwillbegotapprovedbyEmployerbeforeprocurement.Incasesufficientquantitiesof
approved quality materials from approved source are not available in time, contractor may have
toprocure the same from neighboring area with longer leads as required and directed at no extra
cost.Thematerial will be howeveras per relevantI.Scodeas andwhereverapplicable.

8. UNFIXEDMATERIALS
When any materials intended for the works shall have been placed at site by the Contract, such
material shall not be removed there from (except for the purposes of being used on the works)
withoutthe  written  authority  of  the  Employer  /  Architect  and  when  the  contractor  shall  have
received payment in respect of any certificate in which the architect shall have stated that he has
taken in to ac-count to value of such unfixed materials on the works such material shall become the
property  of  theEmployerand  the  contractorshall  be  liable  foranyloss  or  damageto  anysuch
materials.

9. CUSTODY ANDSECURITYOFMATERIALS
Thecontractorsshallberesponsibleforthecustodyandsecurityofallmaterialsandequipmentatsite  and
he will provide full time watchman / watchmen to lock after his materials, stores, equipmentsetc.

10. RATES
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth
asshownin detailed drawings andas requiredand directed bytheArchitect.
Rates quoted bythecontractorshall alsoholdgood foranysmallworkat anyplaceat site.

11. PRICES FOREXTRASETC.,ASCERTAINMENT



Threats of extra items willbeascertained asbelow
a) The rates will be derived from the rates of items already quoted in the original tender for the
extrawork.
b) Where extra  work  cannot  be properly  measured or  valued,  the  contractor  shall  be  allowed
anywork prices at the net rates stated in the tender or the priced schedule of quantities, or if not so
stated,then in accordance with the local day work, rates and wages for the district, provided that in
eithercase  vouchers  specifying the daily  time (and if  required by the Architect,  the  workmen’s
name) andmaterials employed at or before the end of the week following that in which the work
has been executed.
c) The measurements and valuations in respect of the extra items of contract shall be completed
with-inthe‘periodoffinalmeasurement’orwithinthreemonthsofthecompletionofthecontractworksas
definedunderclause (CertificateofVirtual Completion)

12. EXTRAITEMS RATES
The work or extra items shall be started only after the approval of extra items rates by client /
Architect. Rates for additional or extra items work which cannot be derived from the contract item
ratesshallbe calculated on thebasisofactualcostplus15 %for profitand overheads.

13. DRAWINGSANDINSTRUCTIONS
A set of major drawings along with the contract documents shall be provided to the contractor.
Forany clarifications or further drawings are required by the contract, during or before the start of
construction work, the Contractor shall inform the employer/Architects in writing to provide the
same.Workingdetailswillbegiventothecontractorfromtimetotimeduringtheprogressofworkasand
when  required.Incase  of  other  drawing  is  required  by  the  contractor  hewillgive  a  minimum
tendaysnoticeto theEmployer/ Architect.

14. FAILUREBYCONTRACTORCOMPLYWITHARCHITECTEMPLOYER’SIN-STRUCTIONS
If the contractor after receipt of written notice from the employer/architect requiring compliance
withsuch further drawings and / or instruction, fails within seven days to comply with the same, the
Employer / Architect may employ and pay other personsto executeany suchwork whatsoever as
maybe necessary  to give effect  thereto and all  cost incurred in connection there with shall  be
recoverablefrom the contractors by the Employer as a debit or may be deducted from any money
due or whichbecomedue to the Contractors.

15. INFORMATIONTOBESUPPLIEDBYTHE CONTRACTOR
ThecontractorshallfurnishtheEmployer/Architect thefollowing:
a) Detailed industrial statistics regardingthe laboremployed byhim etc.
b) ThePowerofAttorney,nameandsignatureofhisauthorizedrepresentativewhowillbeinchargesfor 
theexecution of work
c) The listoftechnicallyqualified persons employed byhim for the executionofthis work.
d) Thetotal quantityandqualityofmaterials usedforthe works.
e) The listofplant and machineryemployed forthis work.

16. ARCHITECT’SDELAYINPROGRESS
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating
thecontract and grant such extension of time with the approval of the employer for the completion
of  thecontractashemaythinkproperandsufficientinconsequencesofsuchdelay,andthecontractor,shall
not makeanyclaimfor compensation or damageinrelation thereto.

17. FORCEMAJEURE



Neither party shall be held responsible by the other for breach of any condition of this agreement
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the
controlof  the  parties  andany  breach of  clauses  arising  from much force  majeure  conditions  as
aforesaidshallnot be regarded asabreachof theprovision of this Agreement.

18. INCOME-TAX&GSTIT
Income TaxGST  IT  shall  be  deducted  at  source  by  the client  from the  contractor’  interim and
finalbillpaymentsasper StatutoryRegulations.

19. SITEMEETINGS
A  senior  representative  of  the  contractor  shall  attend  weekly  meetings  at  works  site  and  in
additionmeetings as and when arranged by employer / Architect to discuss the progress of the work
and sortout problems, if anyandensurethat the work iscompleted in the stipulatedtime.

20. SCHEDULEOFAPPROXIMATEQUANTITIESANDRATE
1. The quantities given herein are approximate and they are subjected to alterations omissions,
deductionsoradditionsasprovidedforintheconditionsofthiscontractanddonotnecessarilyshowthe
actualquantitiesof the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding)
anycustom or practice to the contrary according to the actual quantities when in place and finished
ac-cording to the drawings or as may be directed from time to time by the employer and the cost
calculatedbymeasurementsorweight, at the respective prices, without any additional charge of any
necessary or contingent works connected there with. The rates quoted are for work in site and complete
inevery respects.
3. If any operation of work, which is specified in the respective items mentioned in the schedule of
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule
shall be re-fixed.

21. ACTIONWHERETHERE ISNOSPECIFICATION
In case of any class of work for which is there is no specification mentioned, the same will be carried
out  in  accordance  with  the  Indian  Standards  Specifications  subject  to  the  approval  of  the
Employer /Architect
.
22. ACCIDENTATSITE
The contractor shall be responsible for the safety of persons employed by him on the works. This
shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the
general  conditions.  Contractor  shall  take  all  precaution  detailed  in  the  safety  code  attached
separately.

23. TYPOGRAPHICALCLERICAL ERRORS
The  Employer  /  Architect  clarification  regarding  partially  omitted  particulars  of  typographical
orClericalserrors shallbefinal and bindingon thecontractors.

24. WORKPERFORMEDATCONTRACTOR’SRISK
The contractor shall take all precautions necessary and shall be responsible for the safety of the
workand shall maintain all lights, goods, signs, temporary passages or other protection necessary
for thepurpose. All works shall be done by the contractor’s risk and if any loss or damage shall result
fromfire  orfromothers  cause,  the  contractor  shall  promptly  repay  or  replace  such  loss  or
damagefreefromall expensestotheemployer.
The contractor  shall  be responsible for any loss or  damage to materials,  tools or other articles
usedheld for use in connection with the work. The work shall be carried on to completion without



interferenceswiththeoperations ofexistingmachineryor equipment, if any.

25. SPECIALCONDITIONSOFCONTRACT
In  the event of any discrepancy with  clauses  mentioned anywhere  else in  the tender with the
clauses mentioned within special conditions of contract, the clauses mentioned within the special
conditionsofcontractshall supersede those mentioned elsewhere.

26. CONTRACTOR'SLABOURREGULATIONS
Short title:

1. These regulations maybe called the "contractorlabour regulations."
2. Definitions :–  in  these regulations,  unless otherwise  expressed or  indicated,  the works
andexpressionsshallhave the meaningherebyassigned to them respectively, that into say:
(2.i) "Labour" means worker employed by the bank's contractor directly or indirectly through
asub-contractororotherpersonsorbyanagentonhisbehalfofapaymentnotexceedingRs.

                 /- permonthandwillnotinclude supervisorystafflikeoverseersetc.
(2.ii) "fair  wages"  means  wages  whether  for  time  or  piece  work  notified  at  the  time  of
invitingtenders for the work and where such wages prescribed by the government of India in the
ministry of labour and employment vide S.No. 1917 published in the gazette of India, extraordinary
part - iisection (3) sub-section (ii)dated 19-5-1969.
(2.iii) "Contractors'  shall  include  every  person  whether  a  sub-contractor  or  headman  or
agentemployinglabour on the work taken on contract.
(2.iv) "Wages" shall  have the same meaning as defined in the payment of wages act and
includestimeand piece rate wages.
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and
incase  of  a  child  4  1/2  hours  a  day.  The  working  day  shall  be  so  arranged  that  inclusive  of
intervalforrest,ifany, it shallnot spreadovermore than 12 hours on anyday.
2.b. When an adult worker is made to work for more than 9 hours on any day or for more
than48 hours in any week. He shall be paid overtime for the extra hours put in by him at double
theordinaryrate of wages. Children shall not be made to work extra.
2.c. Every  worker  shall  be  given  a  paid  weekly  holiday  normally  on  Sunday  in
accordancewith the provisions of minimum wages (central) rules, 1960 as amended from time to
time ir-respectiveofwhether such workerisgoverned bythe minimum wagesact1948 or not.

3 Displayof notice regardingwage etc. the contractor shall:
(a) Before  the  commences  his  work  on  contract,  display  and  correctly  maintain  and
continueto display correctly  maintain  in  a  clean  legible  condition in  conspicuous places  on the
work,notice in English and in the local Indian language spoken by the majority of workers, givingthe
rate of wages which have been certified by the executive engineer, ZONAL labour commissionerfair
aswages and the hoursof workforwhich suchwages are earned, and

(b) Send acopyof suchnoticestothecertifyingofficer.
 Paymentofwagesundercentralgovt.wagesact:–

(i) Wagesdue to everyworkershall be paid to him direct.
(ii) Allwagesshall be paidin current coin orcurrencyorinboth.
(iii) Arrearsclaimedafter3months afterthe completionof theworkshallnotbeentertained.
 Fixationofwageperiods:–

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 
The 
minimumdailyratesofwagesfixedundernotificationofthegovernmentofIndiaintheministryoflabouran
demploymentno.1972dated10-5-78areinclusiveofwages forweeklydayof restyleand thequestion of 
extrapayment for week holidaywouldnot arise.

(ii) Nowageperiodshallexceedonemonth.
(iii) wages of every employed on the contract shall be paid (a) in case of establishments in



which wage period is one week within 3 days from the end of the wage period and (b) in the case of
other establishments before the expiry of the 7th day or 10th day from the end of the wages period
according  to  the  number  of  workers  employed  in  such  establishment  does  notexceed1000  or
exceeds1000.
(iv) When the employment of any worker is terminated by or on behalf of the contractor
the wages earned by him shall  be paid before the expiry the day exceeding the one on which
hisemploymentis terminated.
(v) All  payment  of  wages  shall  be  made  on  a  working  day  except  when  the  work  is
completed before the expiry of the wage period in which case final payment shall be made within
48hours ofthelast working dayatwork site and duringthe workingtime.
Note: Theterm"workingday"meansadayonwhichworkonwhichthelaboremployedisinprogress.
6. wagebookandwageslipsetc.:thecontractorshallmaintainawagebookofeachworkerinsuchformasm
aybeconvenientattheplaceofwork,butthesameshallincludethefollowingparticulars
:-
(a) Nameoftheworker.
(b) Rateofdailyormonthlywages.
(c) Natureofwork onwhich employed.
(d) Total numberof daysworked duringeachwage period.
(e) Datesand periods forwhichworked overtime.
(f) Grosswagespayableforthework duringeachwageperiod.
(g) All deductions made from the wage with an indication in each case of the ground for which
thedeductionismade.
(h) Wages actuallypaid for eachwageperiod.
(i) Signature or thumbimpression ofthe worker.
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker
employed by him on the workatleast a daypriorto the dayofdisbursementof wages.
(k) The contractor shall issue the employment card in the prescribed form iii to each worker on
thedayofworkorentryintohisemployment.Iftheworkerhasalreadyany  suchcardwithhimfromthe
previous employer, the contractor shall merely endorse that employment card with relevant en-
tries.  On  termination  of  employment  the  employment  card  shall  again  be  endorsed  by  the
contractorandreturned to the worker.
(l) The contractorshallissuean attendance-cum-wagescard asperform:
Attached to each worker on thedayofeach worker on entryinto his employment.
7. Registerofunpaid wages: –thecontractorshallmaintaina register ofunpaidwages insuchformas 
maybe convenient atthe placeof work but thesame shall includethe followingparticulars:
(a) Fullparticularsofthe laborers wherewageshavenot beenpaid.
(b) Reference numberofthe must enroll and wage register.
(c) Rateofwages.
(d) Wageperiod
(e) Totalamount notpaid
(f) Reasonsfornot makingpayment
(g) How theamountofunpaidwages wasutilized.
(h) Acquaintancewithdates.
8. Registerofaccidents:thecontractorshallmaintainaregisterofaccidentsinsuchformasmaybeconveni
entat the workplacebut thesame shallinclude the followingparticulars:
(a) Fullparticularsofthe labourswhomet withaccident.
(b) Rate ofwages.
(c) Sex
(d) Age
(e) Natureofaccidentand cause of accident.



(f) Timeand date ofaccident
(g) Dateand timewhenadmitted in hospital
(h) Date ofdischarge fromthe hospital
(i) Periodoftreatmentandresultof treatment.
(j) Percentageoflossofearningcapacityand disabilityas assessed bythe medical officer.
(k) Claim requiredtobe paidunderworker's compensationact.
(l) Date ofpayment of compensation.
(m) Amountpaid with detailsof persons towhom the samewaspaid.
(n) Authoritybywhomthecompensationwasassessed.
(o) Remarks.
9. Finesanddeductionswhichmaybe made fromwages:
(i) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthefollowing:
(a) Fines.
(b) Deduction  for  absence  from  duty  i.e.  from  the  place  or  the  places  whereby  terms  of  his
employment he required to work. The amount of deduction shall be in proportion to the period for
which hewasabsent.

(c) Deduction  for  damage to  or  loss  of  goods  expressly  entrusted  to  the  employed  person  for
custody, or loss of money or any other deduction which he is required to account, where such
damage or loss is directly attributable to his neglector default.
(d) Deduction  for  recovery  of  advances  or  for  adjustment  of  over-payment  of  wages,  advance
grantedshall been therein a register.
(e) Anyother deduction which the central governmentmay fromtime totime allow.
(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part
ashavebeen approved bythe chief labourcommissioner.
(iii) No fine shall  be imposed on a worker and no deduction for damage or loss shall  be made
fromhis wages until the worker has been given an opportunity of showing cause against such fines
or deductions.
(iv) The total amount of fine which may be imposed in any one wage period on a worker shall note
exceed an amount equal to three paisa in  a rupee of wages, payable to him in respect of that
wageperiod.
(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry
ofsixtydays from the dateon which it wasimposed.
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect
ofwhich itwasimposed.
10. Register of fines,etc.:
(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss
informnos. 1 &2 respectivelywhichshouldbekeptattheplaceof work.
(ii) The contractor  shallmaintain  both in  English  and the local  Indian  language,  a  list  approved
bythechieflabourcommissionerclearlystartingtheactsandomissionsforwhichpenaltyorfinemaybeimp
osed on aworkman anddisplayitin a goodcondition in a conspicuous placeofthework.
11. Preservation of registers: –  the wage book the wage slips, the register of unpaid wages, the
register  of  accidents,  the  register  of  fines,  deductions  required  to  be  maintained  under  these
regulationsshallbepreservedfor45daysafterthedateoflastentrymadeinthemandshallbemadeavailable
for inspection by the engineer-in-charge labour welfare officer or any other officer authorized by
thechieflabour commissionerin this behalf.

12. Powersoflabour welfareofficertomakeinvestigationorenquiry
The labour  welfare officer  or  any other  person authorized by  the central  government  on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and provisions of these regulations. He shall investigate into
any  com-plaint  regardingthedefault  madebythe  contractor  or  sub-contractor  in



regardtosuchprovision.

13. Report oflabour welfare officer
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result
ofhisinvestigationorenquirytotheexecutiveengineerconcernedindicatingtheextent,ifany,towhich  the
default  has been committed, with a note that necessary deduction from the contractor's  billbe
made and the wages and other dues be paid to the labours concerned. In case an appeal is made
bythe contractor under clause 14 of these regulations actual payment to the labours will be made
by theexecutiveengineerafter thezonal labour commissionerhasgivenhis decision on such appeal.
□ The executive engineer shall  arrange payments to the labours concerned within 45 days from
thereceipt of the report from the labour welfare officer or the zonal labour commissioner as the
case maybe.

14. Appealagainst thedecision of labour welfare officer:
Any  person  aggrieved  by  the  decision  and  recommendations  of  the  labour  welfare  officer  or
otherperson so authorized may appeal  against  such decision  to the zonal  labour commissioner
concernwithin30daysfromthedateofdecision,forwardingsimultaneouslyacopyofhisappealtotheexecu
tive  engineer  concerned  but  subject  to  such  appeal,  the  decision  of  the  officer  shall  be  final
andbindingupon thecontractor.

15. Prohibition regarding representationthroughlawyer:
(a)  A  workman  shall  be  entitled  to  be  represented  in  any  investigation  or  enquiry  under  this
regulation by:
(a) An officer of a registered trade union of whichheisamember.
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is
affiliated.
(c) Where  the  employee  is  not  a  member  of  any  registered  trade  union,  by  any  officer,  of  a
registeredunion, connected with, or by any other workman, employed in the industry in which the
worker employed.
(ii) An employer  shall  be  entitled to  be represented in  any investigation  or  enquiry  under this
regulationby;
(a) An officer of anyassociation of employers ofwhich heisamember.
(b) An officer of a federation of association of employers to which
theAssociationreferredto inclause (a)isaffiliated.
(c) Where  the  employer  is  not  a  member  of  any  association  of  employers'  by  an  officer  of
associationof employers connected with or by any other employer, engaged in the industry in which
the employerisengaged.
(iii) No party  shall  be  entitled to be represented by a legal  practitioner  in  any investigation or
enquiryunderthese regulations.
16. Inspection of books and slips:  The contractor shall allow inspection of the wage books and
thewage slips the register of unpaid wages, the register of a accident, and the register of fines and
deductiontoanyofhisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor  to
the labour welfare officer or any other person authorized by the central government on his be-half.
17. Submission ofreturns:
Thecontractor shallsubmitperiodicalreturnsas maybe specified fromtime to time.
□ Amendment:  the central governmentmay from time to time add to or amend the regulation
andon any question as to the application, interpretation or effect of these regulations the decision
of thechief labour commission or deputy chief labour commission to the government of India, or
any otherpersonauthorized bythecentralgovernmentin that behalf shallbefinal.

□ Safetycode



Scaffolds:
(i) Suitable scaffolds should be provided for workmen for all  works that  cannot safely be  done
fromthe ground, or from solid construction except such short period work as can be done safely
from ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if
the ladderused for carrying material as will, suitable footholds and hand holds shall be provided on
the ladderandtheladdershall begiven aninclination notsteeperthan 1/4 to 1(1/4) horizontal and 1
vertical)
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from
anoverhead support or erected with stationary support shall have a guard rail properly attached
bolted,braced  and  otherwise  secured  at  least  3  feet  high  above  the floor  or  platform  of  such
scaffoldings orstaging and extending along the entire length of the outside and ends thereof with
only such openingas may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened astoprevent itfrom swayingfromthe buildingor structure.

Working platform, gangways, and stairways should be so constructed that they should not sagunduly or 
unequally, and if the height of the platform or the gangway or the stairway is more than 12feet above 
the ground level on the floor level. They should be closely boarded, should have adequatewidthand 
should be suitablyfastened, as described in (ii) above.



(iv) Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height  shall  be  -3'0".  Wherever  there  are  open excavations  in  ground,  they shall  be
fenced off by suitable railing and danger signals installed at night so as to prevent persons slipping
into the excavations.

(v) Safe  means  of  access  shall  be  provided  to  all  working  platforms  and  the  working  places.
Everyladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the
widthbetween sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to
and including 3m.In length. For longer ladders this width should be increased at least 20mm. for
each additional meter orlength.
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of
theengineer obtainedpriorto construction.
Other safety measures
(vii) All  personnel of the contractor working within the plant  site shall  be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal workers
shallbe provided with safety gloves. Persons employed on metal cutting and grinding shall  wear
safetyglasses.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materialson any of
the sites of work shall be so stacked or placed as to cause danger or inconvenience to anypersonor the 
public.



FORMOFAGREEMENT

ARTICLESofAGREEMENTmadethis                                      dayof                             year2023  between
theTHECHEIF  MANAGER,  SBI  (Hereinafter  referred  to  as  the  “Employer/Owner/client”
whichexpression shall, unless excluded by or repugnant to the context, includes its successors and
assigns)oftheONEPARTand_                 of
                                                                  
(Hereinafterreferredtoas“Contractor”unlessexcludedbyorrepugnanttothecontext,includes
itssuccessorsandassigns)oftheOTHERPART.

WHEREAS the Employer intends to carry out (STATE BANK OF INDIA BRANCH AT  NRI BRANCH
NAWANSHAHR(PB.)

) shall hereinafter referred toas“Project”.

AND WHEREAS for the purpose of  the above said project,  the Employer invited sealed tenders
fromexperienced, resourceful and bonafied    contractors    vide    his    Notice    Inviting    Tender
(NO.                                 dated.).

WHEREAS  the  contractor  submitted  his  Tender  Documents  containing  Notice  Inviting  Tender,
General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of  approximate
quantitiesand rates , Form of Agreement, General Specification, Approved manufacturers/ natural
source ofmaterials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the
above saidproject,  (Hereinafter collectively referred to as the “said conditions”),  duly signed on
each  page  as  atoken  of  hisacceptance  ofthesame,  alongwithrequisite  Costof  tenderandEarnest
MoneyDeposit

AND  WHEREAS  out  of  the  tenders  received,  the  Tender  of  the  contractor  was  found  to  be
mostsuitableforthe project.

AND WHEREASthe Employerhasaccordinglyissuedtheworkorder(NO.dt.                                             )
tothecontractor subject tohis furnishingtherequisiteSecurityDeposit.

AND  WHEREAS  the  Contractor  has  accepted  the  aforesaid  Work  Order  vide  his  letter  of
acceptanceNO.       dt.                                AndhasalsodepositedwiththeEmployerasumofRs.
                                  WhichwiththeEarnestMoneyofRS.                                 Formsthe
requisiteSecurityDeposit@ 2%ofthe acceptedTender ValueofRs.             .

NOW,therefore,itis herebyagreedto and betweenthe partiesasfollows:
1) Contractdocuments
Thefollowingdocumentsshall constitute theContractDocuments.
I. This ArticleofAgreement.
II. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N.I.TandScheduleof 
quantity.
III. AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueofN.I.Tandthedat
e of issue of workorder.
IV. WorkorderNo.                                 dt.                               

2) In  consideration of  the payments to be made to the Contractor as hereinafter provided the
Contractor shall  upon and subject to the said conditions, execute and complete the contracted



project  worksshownupon  the  said  drawings  etc.and  suchfurther  detailed  drawingsasmaybe
furnished to the contractor by the said Employer and described in the said Specifications and the said
Schedule of Quantities.
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of  Contract
ofherein stated before,  the  Employer  reserves itself  the right  of  altering the drawings  and the
nature ofthe work and addition to or omitting any items of work or of having portions of same
carried  out  departmentally  or  otherwise  and such alterations  or  variations shall  be carried out
without prejudice tothiscontract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming
partof this agreement and parties hereto will respectively be bound thereby and to abide by and
submitthemselves to the conditions and stipulations and perform the same on their parts to be
respectivelyobservedand preferred.

Any dispute arising under this agreement shall be referred to the Arbitration in a manner specifiedin
the General Conditions of the Contract and all legal disputes shall be limited within the territorial 
jurisdiction of the Regional Business Office-IV, REGION - IV, (61357), Jalandhar (PB)-144001.

5) thereto. The decision of the arbitration shall be final and binding on boththe parties.
INWITNESSWHEREOFTHEPARTIEStotheirpresenthavehereundersetandsubscribedtheirhands,the day, 
month andyearfirstabovewritten.

Signedand deliveredfor andon behalf of
StateBankofIndia,Shri.                                                  Its dulyauthorizedofficialinthe presenceof –
1. (NameandAddress)

2. (NameandAddress)

Signedand deliveredfor andon behalf of
TheContractor                                         byShri
                                                                   hisdulyauthorizedofficial, in the presenceof –
1. (NameandAddress)

2. (NameandAddress)

THECHEIF MANAGER,SBI

READ,UNDERSTOODANDACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEALDATE



DECLARATION

Regional Manager,
State Bank of India,
Regional Business Office-IV,
REGION - IV, (61357),
Jalandhar (PB)-144001.

NAMEOFTHEWORK:ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCH AT NRI BRANCH
NAWANSHAHR(PB.)

I/We                               have inspected the site of works and have made me / us fully acquainted
withthe local conditions in  and around the sites of works.  I/We hereby declare that I/We have
gonethrough  the  conditions  laid  down  in  the  Notice  Inviting  Tender,  Conditions  of  Contract,
TechnicalSpecifications, Bill of Quantities, approved makes and understood the same and on the
basis  of  thesameI/We  quotedour  ratesin  the  ScheduleofQuantities  attachedwith
thetenderdocuments.

We  accept  all  the  terms  and  conditions  of  tender  documents.  We will  abide  by  the  technical
specification mentioned in the tender. We here by undertake to use only specified material/ make
as per thetenderschedule.

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the
tenderatyour office.

For  any  type  of  deviation  (to  any  of  above  or  subsequent  instructions),  it  will  be  my/  our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which
it shall bedeemed thatI have carried out any such deviations at my own andI shallbe duty bound to
replacethe all deviated material/ works from the site at my/ our cost as well as I shall be liable to
penalizedby the employer as deemed fit and for all such loses made thereof, I/ we shall not have
any right toarbitratein anymanner.

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect
toensurecompletion of same within thetarget dateasmentionedin the tenderdocument.

Witness:

Signature ofTender

Address



Date:    



SCHEDULEOFAPPROXIMATEQUANTITIESANDRATES

I. The  quantities  given  herein  are  those  upon  which  the  lump  sum  cost  of  the  work  is
based.They are subjected to alterations omissions, deductions or additions as provided for in the
conditionsofthiscontractanddonotnecessarilyshowtheactualquantitiesoftheworktobedone.The  unit
rate noted below are those governing payment of extras or deductions for omissions, ac-cording to
the  conditions  of  the  contract  as  set  forth  in  the  preliminary  specifications  of  the
Bankdetailedstandard specificationsand otherconditions orspecifications ofthiscontract.

II. Itistobeexpresslyunderstoodthatthemeasuredworkistobetakennet  (notwithstanding)any
custom or practice to the contrary according to the actual quantities when in place and finished
according to the drawings or as may be directed from time to time by the Architects, and the cost
calculated by measurements or weight, at the respective prices, without any additionalcharge for
any necessary or contingent works connected there with. The rates quoted are for workin site and
complete in everyrespects.

III. If  any  operation  of  work,  which  is  specified  in  the  respective  items  mentioned  in  the
scheduleof quantities, is not executed by the contractor then proportionately the rate quoted in the
schedule shallbe re-fixed.

SIGNATUREOFTHECONTRACTOR
WITHDATE



SAMPLE BUISNESS RULE DOCUMENT

BUISNESS RULE DOCUMENT OF ONLINE E-TENDERS FOR ELECTRICAL WORKS OF STATE BANK OF INDIA BRANCHAT NRI
BRANCH NAWANSAHAR.

BUYER NAME STATE BANK OF INDIA 

AUCTION TO BE CONDUCTED BY M/s. Antares Systems Limited,
Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, 
Bangalore – 560079, Karnataka.
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 /
9674758506 / 9674758723/26
Contact Persons: (On working days 9 AM to 6 PM)
1.Mr. Pravesh
No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com

2.Mr. Kushal Bose 
Mobile No.: +91 9674758719 

e-Mail: kushal.b@antaressystems.com
DATE & TIME OF AUCTION 
(Date and Time of E-reverse auction 
to be intimated after opening of 
technical bid) 

Online Auction Date : To be advised later
Auction Time :  One hour 
(With 6 extensions of 5 min each) 

DOCUMENTS ATTACHED (A) Business rules for Reverse Auction 
(B) terms & conditions of Reverse Auction 
(C) Annexure - I 
(D) Process Compliance Statement (Annexure II) 
(E) Price Confirmation Letter (Annexure III) 
(F) Price break up (Annexure IV) 

SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds should be avoided in the 
bidders own interest Neither the Service Provider nor SBI will be 
responsible for any lapses /failure on the part of the Contractor/ 
Vendor, in such cases

Important Note: As per the new Inter-operability guidelines released by Controller of 
Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an e Procurement application is generated on a 
new algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable for these platforms have to be SHA2 
algorithm compliant. 
For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista 
/ Windows 7 or applicable version to be installed in their respective PC / Laptop. In case of Windows XP service pack 3, if you 
get any issue you can install the SSL patch, which is available at our download section of our e-Tender/e-Auction Portal and 
also at our corporate website www.auctiontiger.net just below the label of “Download”. 

(A)      Business rules for Reverse Auction:  

1. Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may 
resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING on INTERNET.   

2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to participate. 
3. SBI  will  engage  the  services  of  a  service  provider  who  will  provide  all  necessary  training  and  assistance  before

commencement of on line bidding on Internet. 
4. SBI will inform the Contractor/ Vendor in writing in case reverse auction, the details of service provider to enable them to

contact and get trained. 



5. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated through service
provider for compliance. 

6. Contractor/ Vendors have to send the mail  the compliance form in the prescribed format (provided by service provider)
before start of Reverse auction. Without this the Contractor/ Vendor will not be eligible to participate in the event. 

7. Reverse auction will be conducted on schedule date & time. 
8. At the end of reverse auction event, the lowest bidder value will be known on the network. 
9. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to-case basis to SBI through

service provider within 24 hours of auction without fail.  
10. In case SBI decides not to go for Reverse auction procedure for this tender enquiry, the price bids and price impacts,

if any already submitted and available with SBI shall be opened as per SBI standard practice. 
11. The reverse auction will be treated as closed only when the bidding process gets closed in all respects for the item  

listed in the tender.

(B)       Terms & conditions of Reverse Auction:  

SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI has made arrangement 
with M/s. Antares Systems Limited, Bangalore who shall be SBI’s authorized service provider for the same. Please go 
through the guidelines given below and submit your acceptance to the same along with your Commercial Bid. 

1. Computerized Reverse auction shall  be conducted by SBI,  on pre-specified  date,  while the Contractor/  Vendors shall  be
quoting from their own offices/ place of their choice. Internet connectivity and other paraphernalia requirements shall have
to be ensured by Contractor/ Vendors themselves. In the event of failure of their Internet connectivity, (due to any reason
whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent situation bidders are requested to
make all the necessary arrangements/ alternatives such as back –up power supply whatever required so that they are able to
circumvent such situation and still be able to participate in the reverse auction successfully. Failure of power at the premises
of  Contractor/ Vendors during the Reverse auction cannot be the cause for not participating in the reverse auction. On
account of this the time for the auction cannot be extended and SBI is not responsible for such eventualities.

2. ETL shall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the Rules related
to the Reverse Auction. You are required to give your compliance on it before start of bid process.   

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of Measurement will
be displayed in Online Auction. 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of India. 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be subjected to any
change whatsoever. 

6. At the end of the reverse auction, bidder has to provide the price confirmation letter & a detail break up for his lowest offer
within 24 hour of closing of auction as per the Annexure III & IV respectively. 

7. Procedure of Reverse Auction:

i. Online English Reverse (no ties) Auction {Reverse Auction}:   

 OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening 
Price (OP), which shall be visible to the all Contractor/ Vendors during the start of the reverse Auction. You will be 
required to start bidding after announcement of Opening Price and decrement amount. Also, please note that the 
start price of an item in online reverse auction is open to all the participating bidders. Any bidder can start bidding,
in the online reverse auction, from the start price itself. Also, please note that the first online bid that comes in the
system during the online reverse auction can be equal to the auction's start price, or lesser than the auction's start 
price by one decrement, or lesser than the auction's start price by multiples of decrement. The second online bid 
and onwards will have to be lesser than the L1 rate by one decrement value, or lesser than the L1 rate by multiples
of the decrement value. 

 The bid decrement amount shall be specified by SBI.  



 DURATION OF AUCTION: English Reverse (no ties) shall be for a period of half an hour. If a bidder places a Bid in the last 5
minutes of Closing of the Auction, the auction shall get extended automatically for another 5 minutes. In case, there is no Bid
in the last 5 minutes of closing of Auction, the Auction shall get closed automatically without any extension. Please note that
if there are more than one item in a single auction, the auto-extension will be applicable to the entire event i.e. whenever a
bidder  places  an  acceptable  bid  in  the  last  5  minutes  of  the  closing  of  the  auction,  the  auction  shall  get  extended
automatically for another 5 minutes from the time of this bid for all the items in the auction. There are 6 extensions of 5
Min. each. However, Contractor/ Vendors are advised not to wait till the last minute or last few seconds to enter their bid
during the auto-extension period to avoid complications related with internet connectivity, network problems, system crash
down, power failure, etc.                      

8. Successful Contractor/ Vendor shall be required to submit the final prices, quoted during the English Reverse (no ties) exactly
in the format issued by SBI/Service provider after the completion of Auction to SBI, duly signed and stamped as token of
acceptance without any new condition other than those already agreed to before start of auction.  

9. During English Reverse (no ties), if no bid is received within the specified time, SBI, at its discretion, may decide to revise
Opening price / scrap the reverse auction process / proceed with conventional mode of tendering.   

10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be cancelled / withdrawn and you shall be bound
to supply as mentioned above at your final bid price. Should you back out and not supply as per the rates quoted, SBI shall
take action as appropriate.  

11. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are requested to
change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to the bidder will be
deemed to have been made by the bidder.  

12. VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen along with the necessary fields during
English Reverse – No ties Auction: 

a.i.1.b. Leading Bid in the Auction 
a.i.1.c. Bid Placed by you   
a.i.1.d. Auction Opening Price & bid decrement amount 
a.i.1.e. Your rank in the auction 

13. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by the bidder
cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that they bid. Should any
bidder back out and not make the supplies as per the rates quoted, SBI and / or ETL shall take action as appropriate. 

14. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the bidder’s
final offer to execute the work. 

15. At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision on award of Contract shall be final and
binding on all the Bidders.  

16. SBI shall  be at liberty to cancel  the reverse auction process / tender at any time, before ordering, without assigning any
reason. 

17. SBI/ETL shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the cause. 

18. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.  

19. You are required to submit your acceptance to the terms / conditions / modality given above before participating in the
reverse auction. 

20. AUCTION TYPE: 1) English Reverse No Ties Auction 

21. AUCTION WINNER: At the end of the Reverse Auction,  SBI will  evaluate all the bids submitted and will  decide upon the
winner. 

22. OTHER TERMS & CONDITIONS:  



- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly by
communicating with other suppliers / bidders. 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
- SBI’s decision on award of Contract shall be final and binding on all the Bidders. 
- SBI along with ETL can decide to extend, reschedule or cancel any Auction. Any changes made by SBI and / or ETL, after the

first posting will have to be accepted if the Bidder continues to access the site after that time. 
- ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
- ETL is not responsible for any damages, including damages that result from, but are not limited to negligence. ETL will not be

held responsible for consequential damages, including but not limited to systems problems, inability to use the system, loss
of electronic information etc. N.B.

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed to M/s Antares Systems
Limited, Bangalore. 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to participate in
the online event. 

(D) Process Compliance Statement (Annexure II)

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)
To, 
M/s. Antares Systems Limited,
Registered Office: #24,
Sudha Complex, 3rd Stage
4th Block, Bangalore – 560079, 
Karnataka.

Sub:     Agreement To The Process Related Terms And Conditions For Online Reverse
Auction for   Tenders for    ELECTRICAL WORKS of   STATE BANK OF INDIA  BRANCH AT  NRI BRANCH AT NAWANSAHAR.

Dear Sir,  

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender document  
This letter is to confirm that:

1)The undersigned is authorized representative of the company. 

2)We have studied the Commercial Terms and the Business rules governing the Reverse Auction as mentioned in RFP of SBI as
well as this document and confirm our agreement to them. 

3)We also confirm that we have taken the training on the auction tool and have understood the functionality of the same
thoroughly. 

4)We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access & bid on
the e-auction platform due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other
unforeseen circumstances etc. before or during the auction event. 

5)We also confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.  

6)We also confirm that we will mail the price confirmation & break up of our quoted price within 24 hours of the completion of
the reverse auction and the format as requested by SBI/ETL. 

7)We, hereby confirm that we will honor the Bids placed by us during the auction process.  

With regards, 
Date: 
Signature with company seal Name: 



Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  

(Scan it and send to this Document)

(E) Price Confirmation Letter (Annexure III)

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)

To, 
M/s. Antares Systems Limited,
Registered Office: #24,
Sudha Complex, 3rd Stage
4th Block, Bangalore – 560079, 
Karnataka.

Sub:   Final Price Quoted During Online Price bid for   Tenders for    ELECTRICAL WORKS of   STATE BANK OF INDIA  BRANCH AT
NRI BRANCH AT NAWANSAHAR.

Dear Sir, 

We confirm that we have quoted. 

----------------------------------------------------      
Thanking you and looking forward to the valuable order from SBI. 

Yours sincerely, 

For _________________ 

Name: 
Company: 
Date: 
Seal:                                       
(Scan it and send to this Document) 



GENERAL MATERIAL MAKES   (For Electrical/ Networking Tenders)
Sr.
No

Name of Various Items Makes

(A) Electrical Wiring / Cabling/ Earthing

1 Wires Havells/ Polycab/ KEI/Finolex
2 Copper/ Aluminium Power Cables Havells/Polycab/Finolex/KEI
3 Telephone Cables Delton/Finolex/Polycab
4 PVC Conduit Diplast / Astral / Polycab
5 MS Conduit Anchor/North West 
6 GI Pipe ISI Marked
7 Switches/ Sockets (Modular)    Crabtree/North-West/MK / Indo Asian
8 Raceways MK /North-West
9 Data cabling- Cat 5 Lucent/HCL/IBM/AMP/Krone/D- Link/ Molex
10 Information Outlets Lucent/HCL/IBM/AMP/Krone/D-Link/ Molex/Legrand / 

Indo Asian 
11 Jack panel Lucent/HCL/IBM/AMP/Krone/D-Link/

Molex/Digilink/Legrand
12 Network Switches 3 COM/INTEL/COMPAX/SMC/D-Link/

Lanbit/Digilink/Legrand
(B) Main Panel/Distribution Board/ Switches etc.

1 ELCB/RCCB Indoasian/Hager/Legrand/L&T
2 MCB and Distribution boards, Metal Clad

sockets and MCBs
Havells/Indo Asian /  Hager/ Legrand/L&T

3 MCCBs L&T/ABB/GE/Havells/Indo Asian
4 Switch Fuse Unit/ Fuse Switch Unit L&T/C&S/GE/ Indoasian
5 Rewireable Switches Havells/ Indo Asian / L & T
6 Change Over Switches Havells/ Indo Asian / L & T
7 Kit Kats Havells/ L & T /GECO
8 Ammeter/Voltmeter Automatic Electric/Rishab/Essma
9 Selector Switch L&T/ Kay Cee/ Havells
10 C/Ts Automatic Electric/Rishab/Essma
11 Led indicators L&T/C&S



12 Cable Glands HMI/BBI/Commet/ Dowell
13 Lugs/Ferrules Esscon/Jainson/ Dowell
14 Capacitors/for PF improvement Asian/Epcos
(C) ELECTRICAL FIXTURES

1 Light Fittings
i. 2`X2`LightFittingsWithLED

ii. 4`LightFittingwithT5Lamps iii 
Down lighter-LED

Philips/Wipro/Crompton/Polycab
Philips/Wipro /Crompton/Polycab             
Philips/Wipro/Crompton/Polycab

2 Ceiling Fans
i. General Purpose

ii. Energy Efficient Ceiling Fans

Crompton/Usha/Bajaj/Polycab

3 Wall Fans Havells/Crompton/Usha/Polycab

Note: - 

i) The contractor should obtain prior approval from Employer / Consultants before placing order for any specific

materials.  Employer may change / delete any of the makes or brands out of the above list.  

ii) All materials should conform to relevant standards and codes of BIS. Materials with I.S.I. mark shall be used

duly approved by the STATE BANK OF INDIA Engineer / Architect.  

iii) If any material is found to be not up to the mark, the contractor will have to produce original bills/certificate

from the manufacturer or his authorized Distributor for authenticity and genuineness of the material for con-

sideration and as per make approved by the STATE BANK OF INDIA. The same will not be considered for pay-

ment.    




