D SBI

TENDER FOR INTERIOR FURNISHING WORKS FOR

SBI SMECCC AT SBI MAIN BRANCH, DEHRADUN.

Tender ID- DEL/DDN/R-IX/2025-26/07/001

CLIENT: ARCHITECTS:
State Bank of India, THE GRID
SMECCC,

4, Convent Road

Dehradun Uttarakhand-
248001.

Architects and Interior Designers

E-326, Greater Kailash-2, New Delhi-
110048.

Ph: +91-9810135852, +011-
29221089




STATE BANK OF INDIA

Notice Inviting Tenders

State Bank of India invites ON-LINE E-TENDERS from the Bank’s empaneled contractors Delhi
circle for the category INTERIOR WORKS from Under IF-100 Category and above "“Interior
Furnishing works for SBI SMECCC AT SBI MAIN BRANCH, DEHRADUN UTTARAKHAND 248001.

Name of Work Interior Furnishing works for SBI SMECCC AT SBI MAIN BRANCH,
1 DEHRADUN UTTARAKHAND 248001".
2 [Time allowed for: |90 Days from the date of handing over of the site.

completion
3 Estimated Cost:- : Rs.44,37,620.00/- + GST

Earnest Money Deposit Rs.44,000.00/-

1%

4 (1%) : (Forty-four Thousand Rupees only) in online mode only.

5 . .
5 [initial Security Deposit 2% of the total value of the contract including Earnest Money.

Last date and|

6 time of receipt of | 28/07 /2025 up-to 11:00 AM
Tenders
7  |Address at which the | |On-line submission (Technical Bid and Price Bid) website:- E-
tenders are to be Tender wizard (https://www.tenderwizard.com/SBIETENDER)
submitted online

On-line submission (Technical Bid and Price Bid) website:- E-
mode on tender Tend izard (h : d izard SBIETENDER
Wizard website. ender wizard (https://www.tenderwizard.com/ ).
(https://www.tender

wizard.com/SBIETEN
DER)

Agency for arranging online bidding (submitting of Technical
and price bid)

Vendors are requested to contact the agency for completion
of all the business Formalities at the earliest.

Bidders must have valid Signing & Encryption Digital Signature
Certificate in name of their Organization for online submission
of the tender.

The tender shall be liable for rejection if any of the above
requirements are not complied with. The bank reserves the
right to reject any or all tenders without assigning any reasons
whatsoever.

8 |pate and time oft 5,57 /2025 at 03:00 PM
opening Tenders



https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER
https://www.tenderwizard.com/SBIETENDER

9 [Place of opening tenders|: [State Bank of India, The Assistant General Manager, SBI SMECC,
4,Convent Road Dehradun Uttarakhand 248001
10 [Defects Liability Period 12 months from the date of handing over of the project to
[The satisfaction of Bank
11 |alidity of offer 90 days from the date of opening the tenders.
12 [Liquidated Damages At the rate of 0.5% of the contract value per week which
Subject to a maximum of 5% of the accepted contract
value.

13 |Note: If the vendor is found to have delayed the running/in hand
project beyond the prescribed time limit specified in related
tender document, the vendor will not be issued the new tender
until completion of the previous delayed work.

14 |Additional Performance: |ASD ASD/ APG shall be deposited by the bidder whose bid id

Deposit (ASD) accepted only if their bid amount is 10% or more below to the
Additional Performance |estimated cost put to tender

Guarantee (APG)

The a Amount of such ASD / ASG shall be the difference amount
between 90% of the estimated cost and the quoted price / bid

Bank Guarantee or FDR receipt favoring SBA but drawn on any
other nationalized Bank may also be accepted as ASD / APG.
IASD/APG should be deposited/submitted within 7 days of date off
issue of letter of Acceptance.

Mode of Submission of Tender: Online Mode

State Bank of India has the right to accept/reject any or all tenders without assigning any
reasons.

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office

at: -

#24, Sudha Complex,

3rd Stage, 4th Block, Bangalore - 560079. Ph: - 080-

49352000/40482000Fax:-080-49352034

Help Desk: Contact Person: Mr. Pravesh Mani / Mr Abhay / Mr. Sanu

Mobile no. 090443 14492/ 097089 66660/ 096864 49042

(E-mail:praveshmani.t@antaressystems.com

For any other queries the vendors may contact the Architect , New Delhi Phone No. 9810135852

STATE BANK OF INDIA

SIGNATURE OF THE TENDERER


mailto:praveshmani.t@antaressystems.com

INSTRUCTIONS TO THE TENDERERS

1.1 Scope of Work

State Bank of India invites online Tenders from the Bank’s Empaneled Contractors Delhi
circle Under IF-100 Category for the “INTERIOR FURNISHING WORKS FOR SBI SMECCC AT
SBI MAIN BRANCH, DEHRADUN.

1.2 Site and its Location

The proposed work is to be carried out at SBI SMECCC AT SBI MAIN BRANCH,
DEHRADUN. UTTARAKHAND 248001.

2.1 Tender Documents

2.2 The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most work men like manner:

a) Instructions to Tenderers

b) General Conditions of Contract
C) Special Conditions of Contract
d) Additional Specifications

e) Technical specifications

f) Drawings
g) Price Bid

2.3 The above documents shall be taken as complementary and mutually ex plan at or of one
another but in case of ambiguities or discrepancies, shall take precedence in the order given
below:

a) Price Bid

b) Additional Specifications

C) Technical Specifications

d) Drawings

e) Special Conditions of Contract
f) General Condition of Contract

g) Instruction to Tenderers

2.4 Complete set of tender documents including relative drawings can be downloaded from e-
tendering portal of the e-tendering service provider engaged by SBI

2.5 The tender documents are not transferable.



3.0 Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all information
and data which may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character
quality and quantity of the materials, labour, the law and order situation, climatic conditions,
liaison requirements with local authorities/ authorities maintaining the campus, security agencies
guarding the campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

4.0 Earnest Money

i) The tenderers are requested to submit the Earnest Money of Rs 44,000.00/- in online
mode only.

ii) EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4 above shall be rejected.

iii) No interest will be paid on the EMD.
iv) EMD of unsuccessful tenderers will be refunded/returned within 30 days of award of Contract.

v) EMD of successful tenderer will be retained as a part of security deposit.

5.0 Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value less
EMD, by means of Demand Draft drawn in favour of State Bank of India payable at Dehradun
with in a period of 15 days of acceptance of tender.

6.0 Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the
form of initial security deposit, which includes the EMD. Balance 3% shall be deducted from the
running account bill of the work at the rate of 10% of the respective running account bills i.e.,
deduction from each running bill account will be 10% till total 3% of contract value is reached.
50% of the total security shall be paid to the contractors on the basis of architect’s certifying the
virtual completion. The balance 50% would be paid to the contractors after the defects liability
period as specified in the contract provided he has carried out all the work and attended to all
the defects in accordance with the condition of the contract and clearance, if any, of the
observations of the CTE of CVC.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if
the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG
shall be the difference between 90% of estimated cost put to tender and the quoted price. ASD
in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of
intimation of award of work / work order, without which the contractor will not be allowed to
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start the work and failure of submission of ASD will result in forfeiture of EMD and cancellation of
tender.

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement
and conditions of contract attached herewith within 7 days from the receipt of intimation of
acceptance of his tender by the Bank. However, the written acceptance of the tender by the
Bank will constitute a binding agreement between the Bank and successful tenderer whether
such formal agreement is subsequently entered in to or not.

8.0 Completion Period

Completion Period: The time period allowed for completion of the project shall be 90 days /
months from the date of commencement of work or 15 days from the date of issuance of
work order, whichever is earlier.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from

the date of opening price bid. If the tenderer with draws his/her offer during the valid its
period or makes modifications in his /her original offer which are not acceptable to the Bank
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the
accepted Contract Value.

11.1 Rate and Prices:

11.2 The tenderers shall quote their rates for individual items both in words and
figures. In case of discrepancy between the rate quoted in words and figures the unit rate
quoted in words will prevail. If no rate is quoted for a particular item the contractor shall
not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of
unit rate and the quantity the unit rate quoted will govern and the total amount will be
corrected.

11.2 The tenderers need not quote their rates for which no quantities have been given. In case
the tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution.

11.3 The tenderers should not change the units as specified in the tender. If any unit is changed
the tenders would be evaluated as per the original unit and the contractor would be paid
accordingly.

11.4 The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Bank.

11.5 Each page of the BOQ shall be signed by the authorized person and cutting or over writing
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shall be duly attested by him.
11.6 Each page shall be totaled and the grand total shall be given.

11.7 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and
deduction at source for Income Tax; Work Contract Tax etc. will be made as per statutory
rules.

11.8 The contractor shall be required to conduct necessary tests of the water brought from tube
well or any other outside source, from approved laboratory.

11.9 The contractor is required to comply with all act of the Government relating to labour and
the rules and regulations made there under from time to time and to submit at the proper
times all particulars and statements required to be furnished to the appropriate authorities.

Annexure-I

UNDERTAKING
(To be submitted along with the technical Bid)

To,
THE ASSISTANT GENERAL MANAGER
STATE BANK OF INDIA

SMECCC, 4 CONVENT ROAD
DEHRADUN,
UTTARAKHAND 248001

Dear Sir,

Reg.:-Interior Furnishing works for SBI SMECCC AT SBI MAIN BRANCH, DEHRADUN.

1. I/ We refer to the tender notice issued by you for Interior Furnishing Works in
connection with the above.

2. I undertake to submit in Hard copy the tender document along with all terms &
Conditions, Specifications and subsequent annexure and corrigendum’s duly signed
and stamped by authorized representative/signatory on be coming L1. However we
accept all the terms and conditions along with the specifications, Drawings, Layouts
etc. defined in the tender documents.

3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, designs, conditions of contracts, specifications, schedule of
quantities relating to the works.



4. 1/ We have satisfied myself / ourselves as to the site conditions, examined the drawings
and all aspects of the tender conditions, subject to above, I/We do hereby agree, should
this tender be accepted in whole or in part, to:

a. A bide by and full fill all the terms and provision soft he said conditions annexed here
to,

b. Complete the works within 90 Days as per the work program enclosed with the
tender in two or three shifts if considered necessary by the Employer / Consultants
at no extra cost to the Employer.

5. 1/ We have deposited an Earnest Money of Rs. 44,000.00/- (Forty Four Thousand
Rupees only)in online mode which, I / We note, will not bear any interest and is liable
for forfeiture.

I. If our offer is with drawn with in the valid it period of acceptance by the
Employer.

Or
II. If the contract agreement is not executed by us with in 7 days from the date of
receipt of the letter of acceptance.

Or

III. If we fail to pay the initial security deposit as stipulated. Or

IV. If the work is not commenced with in 7days after issue of work order.
6. I/ We under stand that you are not bound to accept the lowest or any tender you
receive.

The names of DIRECTORS of our Firm are:

Yours faith fully,

Signature.......cocviiiiienn .

Designation.........ccccvcveviiiennnn .

Name of Partner / Director of the Firm,
authorized to sign or name of person having
power of attorney to sign the contract.
(Certified true copy of power of attorney
should be attached)

Signature and address of witnesses:



A. Signature.......ccoceee e

NAME..eeeeeee e .

AAArESS....eeeeeeeeeeee e .

B. Signature........cccoo i

NAME..e e .

AdArESS.....eeeeeeeeeeeee e .

GENERAL CONDITIONS OF CONTRACT (GCC)

1.0 Definitions:

“Contract means the documents forming the tender and the acceptance thereof and the

formal agreement executed between State Bank of India (client) and the contractor, together
with the documents referred therein including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the architects / Bank and all these
documents taken together shall be deemed to form one contract and shall be complementary to
one another.

1.1

1.1.1

1.1.2

In the contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

'‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank
Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s representatives,
successors and assigns.

‘Site Engineer’ shall mean an Engineer appointed by SBI as their representative to give
instructions to the contractors.

1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal personal representative of
such individual or the composing the firm or company and the permitted assignees of such
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described
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in the “Scope of work” and / or to be executed in accordance with the contract and includes
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be
provided, the obligations of the contractor hereunder and work to be done by the contractor
under the contract.

1.1.4 ‘Engineer’ shall mean the representative of the Architect/Consultant.

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer
and referred to in the specifications and any modifications of such drawings as may be issued
by the Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work
as stipulated in the letter of acceptance of tender subject to such additions thereto or
deductions there from as may be under the deductions there from as may be made under
the provision herein after contained.

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the architect / consultant “Month”
means calendar month.

1.1.7 “Week” means seven consecutive days.
1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.
CLAUSE
2.0 Total Security Deposit

Total Security Deposit comprise of:

a) Earnest Money Deposit
b) Initial Security Deposit
C) Retention Money

d) Additional security Deposit

(a) Earnest Money Deposit:

The tenderer shall furnish EMD of Rs 44,000.00/- (Forty Four Thousand Rupees only)to
be deposited in online mode as directed of e-Tender Service Provider. No tender shall be
considered unless the EMD is so deposited in the required form. No interest shall be paid on this
EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the
contract is taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes
his tender at any time during the period when he is required to keep his tender open acceptance
by the SBI or after it is accepted by the SBI the contractor fails to enter into a formal agreement
or fails to pay the initial security deposit as stipulated or fails to commence the work within the
stipulated time.

(b) Initial Security Deposit (ISD)
The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D

drawn on any scheduled Bank and shall be deposited within 15 days from the date of acceptance of
tender.

(c) Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the retention money shall

be deducted from the running account bill at the rate of 10% of the gross value of work done by

the contractor and claimed in each bill provided the total security deposit, i.e. the ISD plus

Retention Money shall both together not exceed 5% of the contract value. 50% of the total
10



security deposit shall be refunded to the contractor without any interest on issue of Virtual
Completion certificate by the Architect / consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end of defects
liability period provided the contractor has satisfactorily attended to all defects in accordance with
the conditions of contract including site clearance.

(d) Additional Security Deposit:-

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the
bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be
the difference between 90% of estimated cost put to tender and the quoted price. ASD in the
format of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation
of award of work / work order, without which the contractor will not be allowed to start the work
and failure of submission of ASD will result in forfeiture of EMD and cancellation of tender.

3.0 Language Errors, Omissions and Discrepancies
The language in which the contract documents shall be drawn shall be in English.

In case of errors, omissions and / or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

i) ii) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as
correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect in strictly
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through the architect/ consultant. The architect/ consultant at the directions of the
Bank from time to time issue further drawings and / or written instructions, details directions and
explanations which are hereafter collectively referred to as Architect’s/ Consultant’s instructions in
regard to the variation or modification of the design, quality or quantity of work or the addition or
omission or substitution of any work. Any discrepancy in the drawings or between the BOQ and/ or
drawings/or specifications. The removal from the site of any material brought thereon by the
contractor and any substitution of any other materials therefore the removal and / or re-execution
of any work executed by him. The dismissal from the work of any person employed / engaged
thereupon.

5.0 i) Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or
through the architect by registered post or otherwise depositing at the address of the contractor as
given in the tender to enter into a Contract for the execution of the work as per the terms of the
tender. The letter of acceptance shall constitute a binding contract between the SBI and the
contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful
tenderer shall be bound to implement the contract and within seven days thereof he shall sign
an agreement in a non-judicial stamp paper of appropriate value.

6.0 Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through its architects /
consultants are the properties of the SBI. They are not to be used on other work.
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7.0 Detailed Drawings and Instructions:

The SBI through its architects/ consultants shall furnish with reasonable promptness additional
instructions by means of drawings or otherwise necessary for the proper execution of work. All
such drawings and instructions shall be consistent with the contract documents, true developments
thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed program
schedule indicating therein the date of start and completion of various activities on receipt of the
wok order and submit the same to the SBI through the architect / consultant.

Copies of Agreement

Two copies of agreement/tender document duly signed by both the parties in a non-judicial
stamp paper of Rs 500/- (Stamp paper to be submitted by contractor) with the drawings shall be
handed over to the contractors and Bank.

8.0 Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to
complete the work and clear the site including vacating their office on or before the contracted
or extended date or completion without justification in support of the cause of delay, he may be
called upon without prejudice to any other right of remedy available under the law to the SBI on
account of such breach to pay a liquidated damages at the rate of 0.5% of the contract value
per week which is subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are required for the
satisfactory execution and completion of the work. Unless or otherwise specified all materials
shall be new and both workmanship and materials shall be of best quality. The contractor shall
at all times enforce strict discipline and good order among his employees and shall not employ
on the work any unfit person or anyone not skilled in the work assigned to him. Workman
whose work or behavior is found to be unsatisfactory by the SBI / Architect/ Consultant he shall
be removed from the site immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with regulations,
laws, and ordinances rules, applicable to the contract. If the contractor observes any
discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing
under intimation of the Architect/ Consultant. If the contractor performs any act which is
against the law, rules and regulations he shall meet all the costs arising there from and shall
indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting
out of the same and for the correctness of the positions, levels, dimensions, and alignment of all
parts thereof and get it approved by the architect/ consultant before proceeding with the work.
If at any time any error in this respect shall appear during the progress of the works,
irrespective of the fact that the layout had been approved by the architect/ consultant the
contractor shall be responsible for the same and shall at his own expenses rectify such error, if
so, required to satisfaction of the SBI.

12.0 Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from damage
and shall protect the SBI’'s properties from injury or loss arising in connection with contract. He
shall make good any such damage, injury, loss, except due to causes beyond his control and due
to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the works
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and shall comply with all applicable provisions of Govt. and local bodies safety laws and building
codes to prevent accidents, or injuries to persons or property on, about or adjacent to his place
of work. The contractor shall take insurance covers at his own cost. The policy may take in
joint names of the contractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of Work:

The SBI Architect/ Consultant or their representatives shall at all reasonable times have free
access to the work site and/ or to the workshop, factories, or other places where materials are
lying or from where they are obtained and the contractor shall give every facility to the SBI,
Architect / consultant and their representatives necessary for inspection and examination and
test of the materials and workmanship. No person unless authorized by the SBI/ Architect /
Consultant except the representative of Public authorities shall be allowed on the work at any
time. The proposed work either during its construction stage or its completion can also be
inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance
Commission.

14.0 Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he shall not
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or
share thereof or interest therein without the written consent of the SBI through the architect
and no undertaking shall relieve the contractor from the responsibility of the contractor from
active superintendence of the work during its progress.

15.0 Quality of Materials, Workmanship & Test

(1)

(i)

(iii)

All materials and workmanship shall be best of the respective kinds described in the contract
and in accordance with Architect/ Consultant instructions and shall be subject from time to time
to such tests as the architect/ consultant may direct at the place of manufacture or fabrication
or on the site or an approved testing laboratory. The contractor shall provide such assistance,
instruments, machinery, labour, and materials as are normally required or examining measuring
sampling and testing any material or part of work before incorporation in the work before
incorporation in the work or testing as may be selected and required by the Architect /
Consultant.

Samples

All samples of adequate numbers, size, shades and pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be used are
of such nature that samples cannot be presented or prepared at the site detailed literature/ test
certificate of the same shall be provided to the satisfaction of the Architect/ Consultant. Before
submitting the sample / literature the contractor shall satisfy himself that the material/
equipment for which he is submitting the sample/ literature meet with the requirement of
tender specification. Only when the samples are approved in writing by the architect /
consultant the contractor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall be signed by the Architect / Consultant for
identification and shall be kept on record at site office until the completion of the work for
inspection / comparison at any time. The Architect / Consultant shall take reasonable time to
approve the sample. Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the approval of
the materials / equipment etc. shall be to the account of the contractor.

Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such test is
intended by or provided for in the specification or BOQ.

(iv) Costs of Tests not provided for

If any test is ordered by the Architect / Consultant which is either
If so intended by or provided for or (in the cases above mentioned) is not so particularized,
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or though so intended or provided for but ordered by the Architect / Consultant to be carried
out by an independent person at any place other than the site or the place of manufacture or
fabrication of the materials tested or any Government / approved laboratory, then the cost of
such test shall be borne by the contractor.

16.0 Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is consequent
upon failure on his part to obtain correct information as to any matter affecting the execution of
the work nor any misunderstanding or the obtaining incorrect information or the failure to obtain
correct information relieve him form nay risks or from the entire responsibility for the fulfillment
of contract.

17.0 Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution of the
works and as long, thereafter, as the Architect / consultant may consider necessary until the
expiry of the defects liability period stated hereto.

18.0 Quantities

(i) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared
in accordance with the Indian Standard Method of Measurements and quantities. The rate
quoted shall remain valid for variation of quantity against individual item to any extent subject
to maximum variation of the contract value by 25%. The entire amount paid under Clause 20
hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.

(ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25%
shall be paid on the basis of provisions of clause 21 (e) hereof.

19.0 Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he required
the work to be measured and the contractor shall forthwith attend or send a qualified
representative to assist the Architect in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them. Such measurements shall
be taken in accordance with the Mode of measurements detailed in the specifications. The
representative of the Architect / Consultant shall take joint measurements with the contractor’s
representative and the measurements shall be entered in the measurement book. The
contractor or his authorized representative shall sign all the pages of the measurement book in
which the measurements have been recorded in token of his acceptance. All the corrections shall
be duly attested by both representatives. No over writings shall be made in the M book should
the contractor not attend or neglect or omit to depute his representative to take measurements
then the measurements recorded by the representative of the Architect / consultant shall be
final. All authorized extra work, omissions and all variations made shall be included in such
measurements.

20.0 Variations

No alteration, omission or variation ordered in writing by the Architect / consultant shall
vitiate the contract. In case the SBI / Architect / Consultant thinks proper at any time during the
progress of works to make any alteration in, or additions to or omissions from the works or any
alteration in the kind or quality of the materials to be used therein, the Architect / Consultant
shall give notice thereof in writing to the contractor or shall confirm in writing within seven days
of giving such oral instructions the contractor shall alter to, add to, or omit from as the case may
be in accordance with such notice, but the contractor shall not do any work extra to or make any
alterations or additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings without previous
consent in writing of the Architect / Consultant and the value of such extras, alterations,
additions or omissions shall in all cases be determined by the Architect / Consultant and the
same shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations
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b)

c)

d)

e)

No claim for an extra shall be allowed unless it shall have been executed under the authority of
the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such
extra is herein referred to as authorized extra and shall be made in accordance with the
following provisions.

i) The net rates or prices in the contract shall determine the valuation of he extra work where
such extra work is of similar character and executed under similar conditions as the work
priced herein.

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced
BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if

omissions do not vary the conditions under which any remaining items of works are carried

out, otherwise the prices for the same shall be valued under sub-clause (c) hereunder.

Where the extra works are not of similar character and /or executed under similar conditions

as aforesaid or where the omissions vary the conditions under which any remaining items or

works are carried out, then the contractor shall within 7 days of he receipt of the letter of
acceptance inform the Architect / consultant of the rate which he intends to charge for such
items of work, duly supported by analysis of the rate or rates claimed and the Architect /
Consultant shall fix such rate or prices as in the circumstances in his opinion reasonable and
proper, based on the market, rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either
case, vouchers specifying the daily time (and if required by the Architect / Consultant) the
workman’s name and materials employed be delivered for verifications to the Architect /
consultant at or before the end of the week following that in which the work has been
executed.

It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on
the market rate basis” for material, labour, hire / running charges of equipment and wastage
etc. plus 15% towards establishment charges, contractor’s overheads and profit. Such items
shall not be eligible for escalation.

22.0 Final Measurement

The final measurement, valuation and payment in respect of the contract shall be completed

within

six months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full satisfaction of

the Architects / SBI, the contractor shall ensure that the following works have been completed to
the satisfaction of the Architects / SBI.

i)

i)

i)

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment
and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI and not
incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI
and shall clear, level and dress, compact the site as required by the SBI.

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the

v)

SBI.

Shall hand over the work in a peaceful manner to the SBI.

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI to the
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full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be
entitled to apply to the Architect / consultant is satisfied of the completion of the work. Relative to
which the completion certificate has been sought, the Architect / consultant shall within fourteen
(14) days of the receipt of the application for virtual completion certificate, issue a VCC in respect
of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability period nor shall
the issuance of VCC in respect of the works or work at any site be construed as a waiver of any
right or claim of the SBI against the contractor in respect of works or work at the site and in
respect of which the VCC has been issued.

24.0 Work by other Agencies

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the
site for execution of any work not included in the scope of this contract which it may desire to have
carried out by other persons simultaneously and the contractor shall not only allow but also extend
reasonable facilities for the execution of such work, the contractor, however, shall not be required
to provided any plant or material for the execution of such work except by special arrangement
with the SBI. Such work shall be carried out in such manner as not to impede the progress of the
works included in the contract.

25.0 Insurance of Works

25.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure
in the joint names of he SBI and the contractor against all loss of damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and
in such a manner that the SBI and contractor are covered for the period stipulated in clause 28
of GCC and are also covered during the period of maintenance for loss or damage arising from a
cause, occurring prior to the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in the
works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Architect / consultant the policy if insurance and the receipts for payment of
the current premiums.

25.2 Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise indemnify the
SBI against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of he works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except any compensation of
damages for or with respect to:
a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any
lands.

¢) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their
agents, employees or other contractors not being employed by the contractor or for or in
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respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or
in relation thereto or where the injury or damage was contributed to by the contractor, his
servants or agents such part of the compensation as may be just and equitable having regard
to the extent of the responsibility of the SBI, their employees, or agents or other employees, or
agents or other contractors for the damage or injury.

25.3 Contractor to Indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the matters referred to in the
provision

Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim,
or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contract. In the event of any claim made under or action brought against
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the
SBI if the infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Architect / Consultant in this behalf.

25.4 Third Party Insurance

25.4.1 Before commencing the execution of the work the contractor but without limiting a his
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability
for any material or physical damage, loss or injury which may occur to any property
including that of SBI, or to any person, including any employee of the SBI, by or arising
out of the execution of the works or in the carrying out of the contract, otherwise than due
to the mattes referred to in the provision to clause 26.0 thereof.

25.4.2 Minimum amount of Third Party Insurance Such insurance shall be effected with an insurer
and in terms approved by the SBI which approval shall not be reasonably withheld and for
at least the amount stated below. The contractor shall, whenever required. Produce of the
Architect / consultant the policy or policies of insurance cover and receipts for payment of
the current premiums.

25.5 The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

25.6 Accident or Injury to Workman

25.6.1 The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any workmen or
other person in the employment of the contractor or any sub-contractor, save and except an
accident or injury resulting from any act or default of the SBI or their agents, or employees.
The contractor shall indemnify and keep indemnified SBI against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

25.6.2 Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the SBI during the
whole of the time that any persons are employed by him on the works and shall, when required,
produce to the architect / consultant such policy of insurance and receipt for payment of the
current premium. Provided always a that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be
satisfied if the sub contractor shall be insured against the liability in respect of such persons in
such manner that SBI in indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect / Consultant when such policy of insurance and the receipt
for the payment of the current premium.
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26.0

27.0

28.0

25.6.3 Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and in any
such case the SBI may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount so
paid by the SBI as aforesaid from any amount due or which may become due to the contractor,
or recover the same as debt from the contractor.

25.6.4 Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages costs, charges, and other expenses paid by the SBI and which
are payable by the contractors under this clause. The contractor shall upon settlement by
the insurer of any claim made against the insurer pursuant to a policy taken under this
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In
this event all the monies received from the insurer in respect of such damage shall be paid
to the contractor and the contractor shall not be entitled to any further payment in respect
of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the recorded date of handing
over site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is
later.

Time for Completion

Time is the essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 90 calendar days from the date of
commencement. If required in the contract or as directed by the Architect/Consultant, the
contractor shall complete certain portions of work before completion of the entire work. However,
the completion date shall be reckoned as the date by which the whole work is completed as per the
terms of the contract.

Extension of Time

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of
the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair
and reasonable extension of time for completion of work as per the terms of contract. If the
contractor needs an extension of time for the completion of work or if the completion of work is
likely to be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least
30 days before the expiry of the scheduled time and while applying for extension of time he shall
furnish the reasons in detail and his justification if any, for the delays. The architect/consultant
shall submit their recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the period extended time
which will qualify for levy of liquidated damages. For the balance period in excess of original
stipulated period and duly sanctioned extension of time by the SBI the provision of liquidated
damages as stated under clause 9 of GCC shall become applicable. Further contract shall remain in
force even for the period beyond the due date of completion irrespective whether the extension is
granted or not.

29.0 Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and conducted in
a manner to the satisfaction of the Architect / Consultant should the rate of progress of the work or
any part thereof be at any time be in the opinion of the Architect / consultant too slow to ensure
the completion of the whole of the work by the prescribed time or extended time for completion the
Architect / Consultant to expedite progress so as to complete the works by the prescribed time or
extended time. Such communications from the Architect / Consultant neither shall relieve the
contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims
arising out of such directions.
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30.0

31.0

32.0

33.0

Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent work shall
save as herein provided be carried on during the night or on holidays without the permission in
writing of the Architect / Consultant, save when the work is unavoidable or absolutely necessary for
the saving of life or property or for the safety of the work in which case the contractor shall
immediately advise the Architect / consultant. However the provisions of the clause shall not be
applicable in the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the works being technically required /
continued with the prior approval of the Architect / Consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

No Compensation or Restriction of Work.

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part of the work to be
carried out. The Architect / Consultant shall give notice in writing to that effect to the contractor
and the contractor shall act accordingly, in the matter. The contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the work fully but which he did not derive in consequence
of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered surplus as a
result of the abandonment, curtailment of the work or any portion thereof and then taken back by
the contractor, provided however that the Architect / consultant shall have in such cases the option
of taking over all or any such materials at their purchase price or a local current rate whichever is
less.

“In case of such stores having been issued for SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally issued
to the contractor after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contractor and in this respect the decision of
Architect / consultant shall be final.

Suspension of Work

a) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or any part
thereof for such time and in such manner as Architect / consultant may consider necessary so
as not to cause any damage or injury to the work already done or endanger the safety thereof
for any of following reasons.

b) One account any default on the part of the contractor, or

c) for proper execution of the works or part thereof for reasons other then the default of the
contractor, or for safety of the works or part thereof.

d) The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Architect /
consultant.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be
entitled to an extension of time equal to the period of every such suspension. No compensation
whatsoever shall be paid on this account.

Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit the
Architect / consultant shall have the power to adopt any of the following course as they may deem
best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect /
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34.0

consultant shall be conclusive evidence) and in which case the security deposit of the contractor
shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of
the work, debiting the contractor with the cost of the labour and materials (the cost of such
labour and materials as worked out by the Architect /Consultant shall be final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects in the
same manner and at the same manner and at the same rates as if it had been carried out by
the contractor under the terms of this contract the certificate of Architect / Consultant as to the
value of work done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,
out of his hands, to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor, if
the whole work had been executed by him (of the amount of which excess the certificates in
writing of the Architects / Consultant shall be final and conclusive) shall be borne by original
contractor and may be deducted from any money due to him by SBI under the contract or
otherwise, or from his security deposit or the proceeds of safe thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any material or entered into any engagements or make any advances on account of,
or with a view to the execution of the work or the performance of the contract and in case the
contract shall be rescind under the provision aforesaid, the contractor shall not be entitled to
recover or to be paid any sum or any work thereto for actually performed under this contract,
unless, and until the Architect / consultant will have certified in writing the performance of such
work and the value payable in respect thereof, and he shall only be entitled to be paid the value
so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the
liguidator in such acts of insolvency or winding up shall be unable within seven days after notice to
him to do so, to show to the reasonable satisfaction of the Architect / Consultant the at the is able
to carry out and fulfill the contract, and to give security therefore if so required by the Architect /
consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect / consultant or shall charge or encumber this contract or any payment due to which may
become due to the contractor there under:

i. Has abandoned the contract; or

ii. Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for days after receiving from the SBI
through the Architect / Consultant written notice to proceed, or

iii. Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within seven
days after written notice from the SBI through the Architect/ Consultant that the said
materials were condemned and rejected by the Architect/ Consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any the
acts, matters or things by this contract to be observed and performed by the contractor for
seven days after written notice shall have been given to the contractor to observe or
perform the same or has to the determent of good workmanship or in defiance of the SBI's
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or Architect’s/ Consultant’s instructions to the contrary subject any part of the contract.
Then and in any of said cases the SBI and or the Architect / Consultant, may not
withstanding any previous waiver, after giving seven days notice in writing to the contractor,
determine the contract, but without thereby affecting the powers of the SBI or the
Architect / Consultant or the obligation and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract had not been so determined and as if the
works subsequently had been executed by or on behalf of the contractor. And further the
SBI through the Architect / consultant their agents or employees may enter upon and take
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying
upon the premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any other
contractors or persons to complete the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other
persons employed for completing and finishing or using the materials and plant for the
works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
architect / consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receipt thereof
by him the SBI sell the same by public auction after due publication, and shall adjust the
amount realized by such auction. The contractor shall have no right to question any of the act of
the SBI incidental to the sale of the materials etc.

35.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect /
Consultant to the contractor within 14 working days from the date of certificate to the payment
from SBI from time to time. The SBI shall recover the statutory recoveries towards Income tax,
Work contract tax as per the prevailing bye laws and other dues including the retention amount
from the certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant during the
progress of works or completion shall not have effect as certificate of satisfaction or relieve the
contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work or any
part thereof is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in previous
certificate.

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant from
time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and property
recorded in the measurement books

The contractor shall not submit interim bills when the approximate value of work done by
him is less than Rs.15.00 lacs and maximum Two bill shall be submitted.

The final bill may be submitted by contractor within a period of one month from the date of
virtual completion and Architect/ Consultant shall issue the certificate of payment within a period of
two months. The SBI shall pay the amount within a period of three months from the date of issue
of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or those conditions or otherwise concerning the work
or the execution or failure to execute the same whether arising during the progress of the work or
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after the cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter.

)

ii)

Vi)

vii)

viii)

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the SBI or in case
the contractor wants to dispute the validity of any deductions or recoveries made or
proposed to be made from the contract or raise any dispute, the contractor shall forthwith
give notice in writing of his claim, or dispute to the Assistant General Manager, SBI,
SMECCC at SBI MAIN BRANCH, 4,Convent Road Dehradun Uttarakhand 248001and
endorse a copy of the same to the SBI, within 30 days from the date of dis-allowance
thereof or the date of deduction or recovery. The said notice shall give full particulars of the
claim, grounds on which it is based and detailed calculations of the amount claimed and the
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in
respect of any claim by the contractor unless notice of such claim shall have been given by
the contractor to the Assistant General Manager, SBI, SMECCC at SBI MAIN BRANCH
4,Convent Road Dehradun Uttarakhand 248001in the manner and within the time as
aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in
respect of any claim not notified to the Assistant General Manager, SBI, SMECCC at
SBI MAIN BRANCH 4,Convent Road Dehradun Uttarakhand 248001in writing in the
manner and within the time aforesaid.

Assistant General Manager, SBI, SMECCC 4, Convent Road Dehradun Uttarakhand
248001shall give his decision in writing on the claims notified by the contractor. The
contractor may within 30 days of the receipt of the decision of the SBI SMECCC AT SBI
SMECCCC, DEHRADUN. submit his claims to the conciliating authority namely the
Assistant General Manager, SBI, SMECCC at SBI MAIN BRANCH 4,Convent Road
Dehradun Uttarakhand 248001for conciliation along with all details and copies of
correspondence exchanged between him and the Regional Manager.

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned Chief General Manager of the Bank for appointment of an arbitrator to adjudicate
the notified claims failing which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the contract,
all disputes or differences arising out of the notified claims of the contractor as aforesaid
and all claims of the Bank shall be referred for adjudication through arbitration by the Sole
Arbitrator appointed by the Chief General Manager , New Delhi Circle It will also be the
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and
that he had to deal with the matters to which the Contract relates in the course of his duties
as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall
be appointed in the manner aforesaid by the Chief General Manager, New Delhi Circle. Such
person shall be entitled to proceed with the reference from the stage at which it was left by
his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by Chief
General Manager, New Delhi Circle , as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof
and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a
Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
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reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award (including the
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to
any by whom and in what manner, such costs or any part thereof, shall be paid and fix or
settle the amount of costs to be so paid.

37.0 Power Supply

The contractor shall make his own arrangements for power and supply / distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of
running and maintenance of the plants are to included in his tender prices. He shall pay all fees and
charges required for the power supply and include the same in his tendered rates and hold the
owner free from all such costs. He has to obtain necessary approval from the appropriate
authorities, if required.

38.0 Water Supply

The contractor shall make his own arrangements for water required for the work and nothing extra
will be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the satisfaction of
the SBI.

The contractor shall make alternative arrangements for the supply of water if the arrangement
made by the contractor for procurement of water in the opinion of the SBI is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The contractor has to
make his own arrangement for drawing and distributing the water at his own cost. He has to make
necessary arrangements. To avoid any accidents or damages caused due to construction and
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities,
if required, at his own cost. He shall restore the ground to its original conditions after wells are
dismantled on completion of work or hand over the well to the SBI without any compensation as
directed by the SBI.

39.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to Bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date. Rules
laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision
of the SBI shall be final and binding on the contractor.

41.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at site of
work and should produce the same for inspection of SBI/ Architect/ Consultant whenever desired
by them. The contractor shall also maintain the records / registers as required by the local
authorities / Govt. form time to time.

i) Register for Cement / Paint / Lead / Specific Materials
ii) Register for Steel

iii) Register for Secured Advance

iv) Register for Bulkage of Sand

v) Register for Silt Test

vi) Register for Sieve Analysis for Fine Aggregate

vii) Register for Sieve Analysis for Course Aggregate
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42.0
42.1

42.2

42.3

42.4

43.0

viii) Register for Slump Test.

ix) Register for Concrete Cube Test.

x) Register for Hindrance to Work.

xi) Register for Consumption of Cement
xii) Register for Running Account Bill
xiii) Register for Labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of their obligations if
such performance is prevented or delayed by event such as but not to war, hostilities
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire,
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause
beyond the reasonable control of the party affected or prevented or delayed. However a
notice is required to be given within 30 days from the happening of the even with complete
details, to the other party to the contract, if it is not possible to serve a notice, within the
shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform
its obligations has been affected, shall notify the other such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall
be suspended during the continuance of any inability so caused. With the cause itself and
inability resulting there from having been removed, the agreed time of completion of the
respective obligations under this agreement shall stand extended by a period equal to the
period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state
of force majeure lasting to a period of 6 months or more the two parties shall each other to
decide regarding the future execution of this Agreement

Local Laws, Acts, Regulations:
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour

(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply
with the provision of all labour legislation including the latest requirements of all the Acts, laws, any
other regulations that are applicable to the execution of the project.

) Minimum wages Act 1948 (Amended)
i) Payment of wages Act 1936 (Amended)
iii) Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended)
V) Apprentice act 1961 (Amended)

Vi) Industrial employed (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications

viii)  Employees’ provided fund and miscellaneous provisions Act 1952 and amendment
thereof.

iX) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under from time
to time.

44.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in

connection with the execution of the work report such accident to the Architect / consultant. The
contractor shall also such report immediately to the competent authority whenever such report is
required to be lodged by the law and take appropriate actions thereof.
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SPECIAL CONDITIONS OF CONTRACT (SCC)

1 Scope of Work

The scope of work is to carry out "INTERIOR FURNISHING WORKS FOR SBI SMECCC AT
SBI MAIN BRANCH 4, Convent Road DEHRADUN UTTARAKHAND 248001 "

2 Address of Site
The site is located at SBI SMECCC AT SBI MAIN BRANCH, 4 Convent Road Dehradun
Uttarakhand-248001

3 Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the site
and he will be held responsible for the accuracy and maintenance of the entire dimension and
the levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled.
Large-scale details shall take precedence over small — scale drawing. In case of discrepancy the
contractor shall ask for clarification from the Architect / Consultant before proceeding with the
work.

4 Notice of Operation
The contractor shall not carry out any important operation without the consent in writing from
the Architect / Consultant.

5 Construction Records

The contractor shall keep and provide to the Architect / Consultant full and accurate
records of the dimension and positions of all new work and any other information necessary to
prepare complete drawings recording details of the work as constructed.

6 Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect / Consultant such
supports as may be required to protect effectively all structures and protective guards to trees
which may be endangered by the execution of the works or otherwise take such permanent
measures as may be required by the Architect to protect the trees and structures.

7 Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7 days in
advance to the architect / consultant for approval complete drawings of all temporary works he
may require for the execution of the works. The contractor shall carry out the modifications
relating to strength, if required by the Architect/ Consultant may require in accordance with the
conditions of contract at his own cost. The contractor shall be solely responsible for the stability
and safety of all temporary works an unfinished works and for the quality of the permanent
works resulting from the arrangement eventually adopted for their execution.

8 Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at no extra
cost and as directed by the Architect/ Consultant. The contractor shall also responsible for
proper maintenance of this access road and would take all care to see that existing services, if
any, are maintained in working order at his own cost. The laying and maintaining the temporary
roads within the site area shall be the contractor’s responsibility and the contractor shall take
such measures that are necessary and as directed by the Architect/ Consultant.

9 Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are required for providing all
the water required for the work and the contractor shall make his own arrangements for the
supply of good quality water suitable for the construction and good quality drinking water for
their workers. If necessary, the contractor has to sink a tube well / open well and bring water
by means of tankers at his own cost for the purpose. The SBI will not be liable to pay any
charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.
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The contractors for other trades directly appointed by the SBI shall be entitled to take power
and water connections from the temporary water and power supply obtained by the contractor.
However, the concerned contractor shall make their own arrangements to draw the supply and
pay directly the actual consumption charges at mutually agreed rates between them. All
municipal charges for drainage and water connection for construction purposes shall be borne by
the contractor and charges payable for permanent connections, if any, shall be initially paid by
the contractor and the SBI will reimburse the amount on production of receipts.

The SBI as well as the Architect / Consultant shall give all possible assistance to the
contractors to obtain the requisite.

Permission from the various authorities, but the responsibility for obtaining the same in time
shall be of the contractor.

10 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, stores,
shelters, sanitary facilities, canteens and other temporary structures for themselves in
connection with the work at the site own cost after getting the approval from the architect /
consultant.

b) All temporary buildings and facilities as mentioned above shall be removed on completion of
the work or at any other earlier date as directed by the architect / consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as
well as running expense shall be borne by the contractor at no extra cost. It is also the
responsibility of the contractor to obtain statuary approvals for providing the above facilities.

11 Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also make his
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

12 Lighting of Works
The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of works.

13 Fire Fighting Arrangements

i) The contractor shall at all times provide suitable arrangements for the fighting at his own cost.
For this purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are of be always kept filed with sand and some with water. These
equipment shall be provided at suitable prominent and easily accessible places and shall be
properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his
own cost and to the approval of the relevant authorities. The contractor shall make the
following arrangements at his own cost but not limited to the following :

a) Proper handling, storage and disposal of combustible materials and waste.
b) Worked operations which can create fire hazards.
c) Access for the fire fighting equipments.
d) Types, number and location of containers for the removal of surplus materials and rubbish.
e) Type size, number and location of fire extinguishers or other firefighting equipment.
f) General housekeeping.
14 Site Order Book

A site order book shall be maintained at site for the purpose of quick communication between
the Architect/ Consultant. Any communication relating to the works may be conveyed through
Records in the site order book. Such a communication from one party to the other shall be
deemed to have been adequately served in terms of contract. Each site order book shall have
machine numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the Architect/ Consultant as and when demanded. Any
instruction which the Architect/ Consultant may like to issue to the contractor or the contractor
may like to bring the Architect/ Consultant may like to issue to the Contractor or the Contractor
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may like to bring to the Architect/ Consultant two copies of such instructions shall be taken from
the site order book and one copy will be handed over to the party against proper
acknowledgment and the second copy will be retained for their record.

15 Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractors shall
depute a senior representative along with the site representative staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any
additional review meetings shall be held if required by the Architect/ Consultant.

16 Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the Architect/ Consultant at his own cost. It is the responsibility
of the contractor to obtain from the locate authorities concerned to the effect that all rubbish
arising out of contractor’s activities at the construction site or any other off-site activities borrow
pits has been properly disposed off.

17 Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by other
specialists contractors of other sub contractors to enable them to prepare their own shop
drawings and pass on the information with sufficient promptness as will not in any way delay the
works.

18 Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect/
Consultant indicating there in the name of the project and other details as given by the
Architect/ Consultant at his own cost remove the same on completion of work.

19 Bar Bending Schedule
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works
and got them approved by the Architect/ Consultant well in advance.

20 As Built Drawings

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect /
Consultant will issue two sets of drawings to the contractor for the item for which some
changes have been made. From the approved drawings as instructed by the SBI / Architect /
Consultant. The Contractor will make the changes made on these copies and return these
copies to the Architect/ Consultant for their approval. In case any revision is required or the
corrections are not properly marked the Architect/ Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporate these corrections and /or attend to
discrepancies either on the copies as directed by the Architect/ Consultant and resubmit to him
for approval. The Architect / Consultant will return one copy duly approved by him.

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared
by him wherever the changes are made by the SBI / Architect/ Consultant. And submit two
copies of such modified drawings to the Architect/ Consultant for approval. The Architect/
Consultant will return one copy of the approved drawing to the Contractor.

21 Approved Make

The Contractor shall provide all materials form the list of approved makes at his own cost.
The Architect/ Consultant may approve any make / agency within the approved list as given in
the tender after inspection of the sample / mock up.

22 Procurement of Materials
The Contractor shall make his own arrangements to procure all the required materials for the
work. All wastage’s and losses in weight shall be to the contractors account.

23 Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST, duties,
levies, royalties, fees cess, or charges in respect of the works including but not limited to sales
tax, tax on works contract excise duty, and octroi, payable in respect of materials, equipments
plant and other things required for the contact. All of the aforesaid taxes except GST, duties,
levies, fees and charges shall be to the contractors account and the SBI shall not be required to
pay any additional or extra amount on this account. Variation of taxes, duty fees, levies etc if
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any, till completion of work shall be deemed to be included in the quoted in the quoted rates and
no extra amount on this account. Variation of taxes, duties, fees, levies, etc if any till
completion of work shall be deemed to be included in the quoted rates and no extra claim on
this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or
octroi is imposed under as statue or law during the currency of contract the same shall be borne
by the contractor.

24 Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bound to accept the lowest or any tender and the tenderer shall have no right to
question the acts of the SBI. However, the adequate transparency would be maintained by the
SBI.
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1.

1.1

1.2
1.3

1.4

1.5

1.6

1.7

1.8

1.9

2.1

2.2

2.3

3.1

3.2

SPECIFICATIONS OF INTERIOR FURNISHING WORKS
General:

Without forgoing the requirements of the Conditions of Tender and the Conditions of Contract
the works in general shall confirm to the “Latest Specifications” published by CPWD, New
Delhi and the “Specifications for Works” stated in this tender. In case of items not covered
by the General Specifications referred above, reference shall be made to the appropriate I.S.
Code. If there is any difference in the particular specifications of individual item of work and
the description of item as given in the Schedule of Quantity, the latter shall prevail. In case of
any work for which there is no specification in I.S. Specifications or in the specifications
forming part of tender documents or in case there is any variation, such work shall be carried
out in all respects in accordance with the instructions to be issued by the SBIs. The term
Department shall mean the Employer. Any reference to ISI shall also mean reference to its
successor Bureau of Indian Standards. All corrections to “Latest Specifications” or revisions of
I. S. shall be deemed to apply to this contract.

Materials bearing ISI certification mark shall be given highest preference for use in the works.

Where the Contractor is required to do, perform, execute (etc.) any work or service or the
like, it shall be deemed to be at his own cost. Absence of terms providing supplying,
installing, fixing, etc. shall not even remotely entitle the Contractor to any additional payment
thereof.

The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, leads,
lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included in the very
Schedule.

The Specifications and the Schedules may have been divided into various sub-heads for
convenience only. This does not limit applicability of one to the other nor it absolves the
Contractor of his responsibility to complete any trade/item of work as reasonably inferred
from one or more of such sub-heads.

The Schedule of Quantities is not necessarily based on “"Schedule of Rates — Delhi 2003 or any
of its later/earlier versions. Hence the Schedule of Quantities shall be read and construed
according to explanations given herein and intentions gathered therefrom. A mere parallel
drawn from the said Schedule of Rates shall therefore not form a basis for a variation and, or
additional payment.

All work under this contract is deemed to be performed above subsoil water level. However,
removal of water collected from rains and the like shall be treated as part of contractual
risk/obligation.

Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, brackets,
straps and fasteners of the like are deemed to be included in the rates of various items unless
the Schedule of Quantities expressed a different intention.

Resetting any displacements, making good holes/chases and such other incidental jobs are
included in rates of respective items for which these are required.

Concrete Work (Plain or Reinforced):

Centering, shuttering, staging, form work, strutting, propping (their provision and removal)
shall not be paid for separately unless exclusion thereof is specifically described in the item.

The rates of concrete work do not include rendering or plastering but hacking and preparing
surface for receiving the finishes shall be done as early as possible.

Any chamfers, grooves, drips, etc. which are generally and customarily required shall be
provided in the concrete work integrally or otherwise without extra charges as directed by the
SBI.

Steel Work:

The measurement of railing shall be the length of top wood/steel section as per situation
along the centre line.

Painting in relation to steel work shall be two or more coats of approved synthetic enamel plus
a coat or primer including preparation of surfaces, fillers etc. The priming coat shall be
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measured & paid separately in the relevant item.
3.3 Circular work, bends, stepping are not payable extra.

3.4 The steel work in single sections of R.S. Joists, flats, Tees Angles fixed independently with or
without connecting plate, is described in these clauses.

4. Fabrication

The steel section as specified shall be straightened and cut square to correct lengths and measured
with a steel tape. The cut ends exposed to view shall be finished smooth. No two pieces shall be
welded or otherwise jointed to make up the required length of a member.

All straightening and shaping to form, shall be done by pressure. Bending or cutting shall be
carried out in such a manner as not to impair the strength of the metal.

5. Painting

All surfaces which are to be painted, oiled or otherwise treated shall be dry and thoroughly cleaned
to remove all loose rust. Surfaces not in contact but inaccessible after shop assembly, shall receive
the full specified protective treatment before assembly. This does not apply to the interior of
sealed hollow sections. Part to be encased in concrete shall not be painted or oiled. A priming coat
of approved steel primer i.e. Red Oxide Zinc chrome primer conforming to IS: 2074 shall be applied
before any member of steel structure are placed in position or taken out of workshop.

6. Welding

Welding shall generally be done by electric arc process as per IS: 816 and IS: 823. The electric arc
method is usually adopted and is economical. Where electricity for public is not available
generators shall be arranged by the contractor at his own cost unless otherwise specified. Gas
welding shall only be resorted to using oxyacetylene flame with specifiic approval of the Engineer-
in-charge. Gas welding shall not be permitted for structural steel work. Gas welding requires
heating of the members to be welded along with the welding rod and is likely to create temperature
stresses in the welded members. Precautions shall therefore be taken to avoid distortion of the
members due to these temperatures stresses.

The work shall be done as shown in the shop drawings which should clearly indicate various details
of the joints to be welded, type of welds, shop and site welds as well as the types of electrodes to
be used. Symbol for welding on plane and shops drawings shall be according to IS: 813.

As far as possible every efforts shall be made to limit the welding that must be done after the
structure is erected so as to avoid the improper welding that is likely to be done due to heights and
difficult positions on scaffolding etc. apart from the aspect of economy. The maximum dia of
electrodes for welding any work shall be as per IS: 814 and appendix B' of IS: 823. Joint surfaces
which are to be welded together shall be free from loose mill scale, rust, paint, grease or other
foreign matter, which adversely affect the quality of weld and workmanship.

7. Flooring:

i) The rates of cement concrete flooring and marble chips flooring are exclusive of dividing strips
for formation of panels.

ii) Borders, margins, bands, nosings, etc. are not payable extra. Treads shall be measured as
floors, risers as skirtings. However, areas of returns (finished thickness), nosing shall be
added respective items.

iii) No extra shall be paid for cutting of glazed tiles or for wastage thereof.

iv) Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be approved by the
SBIs. The thickness of the slabs shall be as specified in the description of the item. Tolerance
of 2mm shall be allowed for the thickness. In respect of length & breadth of slabs (Where
flooring to be laid) a tolerance of 5mm shall be allowed. Every slab shall be cut to the required
size and shape, top waviness shall be removed, the sides (edges) shall be removed, the sides
(edges) shall be table rubbed with coarse sand or machine rubbed before paving. All angles of
the tiles shall be true equal and free from chipping and the surface shall be true and plane.

v) Marble slab/kota slab shall be cleaned, wetted and mopped before laying.

vi) Polishing shall be done by machine in four different courses. Ist course shall be of rubbing
with carborundum stone No. 60, the second with No. 120, and the third with No. 320 to get
even and smooth surface with out pinholes. Where ever use of machine is not feasible to work,
polishing shall be done by hand with No. 60, No. 80 and with No. 120 carborundum stone
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respectively. Lastly oxalic acid shall be dusted over the surface @ 33 gm per square meter
sprinkled with water and rubbed hard with namdah block (pad of wooden rags).

vii) Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops, treads) shall
finally be polished with approved floor wax polish as directed at no extra cost.

viii) Marble (counter tops) shall be of full width and in single piece upto length of 1.5m. Granite for
name-plate shall be in one single piece.

8. Finishing:

i) Items of plastering apply to all locations including rough sides of walls, curved surfaces, all
heights, etc. without limiting generally of para 1.4.

ii) Preparation of surfaces including raking out joints, hacking, brushing, watering, etc. is
included.

iii) Drip mouldings shall not be payable extra.

iv) Grooves shall be provided in plaster as directed by SBI at corners of ceiling slabs around the
columns & beams at no extra cost.

v) Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all junctions (which are
flush) between masonary/columns, masonary/beams.

9. Wood Work:

i) The areas of doors & windows shutters shall be measured to the nearest cm in closed position
covering the rebates of the frame but excluding the gap between the shutter and the frame.
Over lap of two shutters shall not be measured. All work shall be measured for finished
dimensions. No allowance shall be made for dimensions supplied beyond those specified.
Length of each piece shall be measured overall nearest to 1 cm, so as to include projections for
tenons, scraves or mitres, width and thickness shall be measured to the nearest mm

ii) Where painting, polishing has been included in the item the same shall be executed as per
SBI’s directions. Painting shall be two or more coats of approved synthetic enamel plus a coat
of fire resistant primer to wood work as approved by SBI and shall conform to BS-476 part 7
for class I surface spread of flame. Preparations of surfaces, fillers, etc. are included. This
primer shall also be applied before polishing (i.e. French Spirit Polish). The fire resistant
primer shall be measured & paid separately in the relevant item.

iii) All flush door shutters shall have teak lipping on all edges as directed with extra thickness of
lipping of meeting edges of double shutter doors. Glasses 5.5mm thick or 4mm thick shall
respectively weigh not less than 13.75 Kg/sgm. Or 10 Kg/sgm. Bends, stepping and circular
shapes in railings are integral part of the rate. The widths of various rails & styles shall be as
described in the items or shown in the drawing. All aluminum section & fittings used shall be
ISI marked. All screws for fixing of fittings/fixtures shall be of matching finish. In case of
composite units (M.S. frame + teak wood shutter) the hold fasts shall be added or fixed with
counter sunk machine screws. Also the M.S. frames shall have necessary holes and other
arrangement for receiving/fixing of fittings.

10. Plaster of Paris Punning (P. O. P.)

If the plaster surface is to be finished with plaster of paris punning, the surface shall be combed
slightly with the wire brushes or nails before it is completely set to form key for plaster of Paris
punning. The surface shall be thoroughly cleaned of dust then only damped but not soaked before
the application of plaster of paris punning. The Gypsum for preparing punning shall be approved
quality. It shall be dry and free from lumps and shall be suitably packed in watertight bags or
containers. Paste shall be prepared by adding required quantum of water and it shall be used
before it sets. No dropping paste shall be used in the work. Punning shall be applied to the
prepared surface with steel trowel to a thickness required to make the surface produce perfectly
smooth and even surface working from top to bottom. It shall then be sand papered to give a
smooth and even surface. Any unevenness shall be made good by applying putty, made of plaster
of paris mixed with water, then sand papering the same after it is dry. Pilling in plaster shall be
made good with plaster of paris mixed with colour to be used. The surface shall then be rubbed
down again with a fine grade sand paper and made smooth. The surface shall be allowed to dry
thoroughly before the regular coat of paint is applied. The measurement shall be in square meter.
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11. Plastic Emulsion Paint:

Plastic emulsion paint shall be of approved manufacturer and shall generally confirm to IS-5411
(Part-1)-1969.

The colour and shade of the emulsion shall be got approved by the SBI. Double scaffolding shall be
used, ladden if used shall be tied with old gunny bags at top to prevent damage or scratches to the
walls. The instructions of the manufacturer shall be followed, in application of priming and finishing
coats. Turpentine or any other solvent shall not be used for thinning the paint.

Minimum 3 coats of paint shall be applied inclusive of primer coat. If a proper and even
surface is not obtained to the satisfaction of the SBIs in 3 coats, Contract shall carry out
additional coats of painting to approval at his expenses. Care shall be taken that dust or other
foreign material does not settle or disfigure the various coats. The measurement shall be in
square meter.

12. Miscellaneous:

The work of cupboard/cabinets shall be done as per drawings. The depth of cupboards shall be as
shown in drawings. The work includes holdfasts and other accessories usually required for
complete installation. All inner surfaces shall be painted & outer face polished as per SBIs
approval.

All exposed cut ends of boards shall be provided with hardwood lipping’s.
Kail wood to be used shall be of the best available quality.

The joints in cement concrete pavements/roads shall be formed as per design and pattern. The
joints shall be cleaned and neatly filled with ‘A’ grade sealing compound. Side kerbs shall be made
in situ to design and volume paid for in the same item. Required side forms shall not be paid
separately.

For whitewashing, colour washing, distempering on sand faced plaster or on rough cast plaster with
stone aggregate up to 10mm, only flat single surface will be measured and paid.

In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be

considered for each side of painting.
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SPECIFICATIONS FOR SERVICES

1. General

1.1 The drawings for services are diagrammatic but shall be followed as closely as actual
construction permits. Any deviations from the drawings shall be in conformity with architectural
and structural drawings. The dimensions designated by the manufacturers shall take precedence
over the drawings.

1.2 At completion of work the Contractor shall submit one set of tracings and two sets of
prints of “As-Built-Drawings”. These drawings shall, among others, include invert levels, pipe
runs, diameters, location of valves, access panels, layout of equipment, piping connections and
such other information for maintenance & future extensions. Guarantees given by manufacturers
shall be assigned to the Employer along with names & addresses of manufacturers, suppliers
and information about spare parts.

1.3 All site test shall be carried out with prior intimation to the Bank Engineer / Architect. All
defects shall be rectified and tests conducted again to the satisfaction of the Bank Engineer /
Architect. In addition to the test required by the specifications, the Contractor shall also conduct
tests required by the Architect and by the Municipal or other Authorities.

1.4 All work shall be executed by competent and licensed persons. The contractor shall
maintain liaison with Municipal and other controlling Authorities. He shall obtain their approvals
and certificates as required by the bye - laws at appropriate stages.

1.5 No cutting / chasing shall be done in load bearing structural members without prior
approval of the Asstt. Engineer. Sleeves and openings shall be provided during the progress of
construction in preference to cutting at later date.

1.6 The Architect may require typical mock up(s) to be installed in advance for approval.
Undamaged materials from the mock up shall be allowed to be reused in the work.

1.7 Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and
socket type.

1.8 G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and
making good is included. The free ends may be skew-cut.

1.9 Wherever use of G.I. pipes is called for the same shall be medium class (class - B)
2. Materials:

2.1 The materials shall conform to the specifications and in absence thereof to Indian
Standards. The products should bear the ISI Mark.

2.2 The makes of materials for use in this work are broadly approved as per list given
below. The Contractor shall, however, get particular makes and samples approved before
ordering:

2.3 Notwithstanding any interim or final approval the Contractor remains responsible for
satisfactory performance of all fittings & fixtures. The liability of the Contractor is not limited
by any approval of the make of materials.

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where
required due to off set between plaster & glazed tiles surface.

3. Testing

3.1 The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested
by pumping smoke into the pipe at the lowest end.

3.2 All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg /
cm2 (60 meters) avoiding water hammer. The test pump having been stopped the test pressure
33



should maintain without loss for at least half an hour. The pipes and fittings shall be tested in
sections as the work of laying proceeds keeping the joints exposed for inspection during the
testing.

3.3 All stone ware pipes shall be tested with water pressure of 1.5m head of water at the
highest point of the section under test.

TIMBER

As per IS 1708-1969

--------------------------------------- Test Required & Procedure Frequency
Acceptance Criteria
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1. Moisture Content and Specific Gravity Test
preparation and procedure:

a) Measurement and weight: Prior to
each test, the dimensions of each test
specimen shall be measured correct to 0.01
cm and the specimen shall be weighed correct
to 0.001 gm.

b) Control of moisture content: Before
the preparation of the test specimens for
testing in the seasoned condition, the
material shall be brought practically to
constant weight by storage under controlled
conditions at 27°C + 2° C temperature and 65
+ 5% relative humidity. This is expected to
bring the moisture content at 12% but if it is
not exactly 12% it is permitted to test in the
neighbourhood of 12% and results shall be
adjusted to 12% moisture content. The test
shall be made under such conditions that
large changes in moisture content do not
occur.

c) Control of temperature: To avoid significant

changes in strength properties all test
specimen shall be tested within the
temperature range of 27°+ 2° C. The

temperature at the time of test shall be
recorded.

For every Ten cum or part thereof.

The loss in weight expressed as a
percentage of the oven dry weight shall be
taken as the moisture content of the
specimen. The formula for calculation shall
be as given below:

Percentage

moisture = WI - WO X 100

content = WO

WI = Weight of sample at test in gms.
WO = Oven dry wt. of sample in gms.

Moisture content shall not exceed following
values

i) Timber for frames =
14%

i) Timber for
etc. = 12%

planking shutters

Test Required & Procedure
Frequency
Acceptance Criteria

1
2
3
d) Rate of rest more than
loading: The machine + 20% from
rate of used shall the
loading of the not vary by specified



speed for a
given test. The
load shall be
applied
continuously
without
interruption at
the required
speed
throughout the
test. The
approximate
percentage of
sapwood if any,
by volume, is
estimated for

all the test
specimens and
recorded. The

number of the
growth rings for

3 c¢m length
shall be
counted in the
radial direction

on each of the
cross-section of
such piece and

the average
shall be
recorded as
number of

rings/cms for
each specimen
tested.

Immediately
after each
mechanical

test, disc
approx. 2.5
cm in length
and of full
section as

the test
piece, shall
be taken

normally at
the place of

failure,
failing which,
at the
central
portion of
the test

specimen. In
the case of
shear test,
the detached
portion of
the section
approximatel

y 5x5 cm
shall be
taken for

determinatio
n of moisture

content.
The sample
shall be

weighed and

then dried in
an oven at a
temperature
of 103 + 20
°C.

The weight
shall be
recorded at
regular
intervals.

The drying
shall be
considered to
be complete

when the
variation
between last

two weighing
shall

TIMBER
As per IS 1708-1969

Test Required & Procedure
Frequency
Acceptance Criteria

1. Moisture
Content and
Specific

Gravity Test
preparation
and
procedure:

a) Mea
surement
and
weight:
Prior to
each test,
the
dimensions
of each
test
specimen
shall be
measured
correct to
0.01 cm
and the
specimen
shall be
weighed
correct to

0.001
gm.

b) C
ontrol of
moistur
e

content:
Before
the

preparat
ion of
the test
specime
ns for
testing
in the
seasone
d

conditio
n, the
material
shall be
brought
practical
ly to
constant
weight

by
storage
under
controlle
d
condition
sat27°C
+ 2° C
temperat
ure and
65 + 5%
relative
humidity.
This is
expected
to bring
the
moisture
content
at 12%
but if it is
not
exactly
12% it is
permitte
d to test
in the
neighbor



hood of 12%
and results
shall be
adjusted to
12%
moisture
content. The
test shall be
made under

such
conditions
that large
changes in
moisture
content do
not occur.
C) Contr
ol of
temperature:
To avoid
significant
changes in
strength

properties all
test
specimen
shall be
tested within
the
temperature
range of

27°+ 2°C.
The
temperatu
re at the
time of
test shall
be

recorded.
For every

Ten cum or
part thereof.

The loss in
weight
expressed as
a percentage
of the oven
dry  weight
shall be
taken as the
moisture
content of
the
specimen.
The formula
for
calculation
shall be as
given below:

Percentage
moisture

= WI -
WO X 100
content =
WO

WI = Weight
of sample at
test in gms.
WO = Oven
dry wt. of
sample in
gms.

Moisture
content shall
not exceed
following
values

i)

Timber for
frames

= 14%

i)

Timber for
planking
shutters
etc. = 12%

Test Required

& Procedure

Frequency
Acceptance Criteria

d) Rate of
loading: The
rate of

loading of the
rest machine
used shall not
vary by more
than + 20%
from the
specified
speed for a
given test.
The load shall
be applied
continuously
without
interruption
at the
required
speed
throughout

the
The
approximat
e
percentage
of sapwood
if any, by
volume, is
estimated
for all the
test
specimens
and
recorded.
The
number of
the growth
rings for 3
cm  length
shall be
counted in
the radial
direction
on each of

test.

2
3
the  cross-
section of
such piece
and the
average
shall be

recorded as
number of
rings/cms
for each
specimen
tested.

Immediatel

y after each
mechanical

test, disc
approx. 2.5
cm in length
and of full
section as
the test
piece, shall
be taken

normally at
the place of
failure, failing
which, at the
central
portion of the
test
specimen. In
the case of
shear test,
the detached
portion of the
section
approximately
5x5 cm shall
be taken for

determinati
on of
moisture
content.

The sample
shall be
weighed
and then
dried in an
oven at a
temperatur
e of 103 +
20 °C.

The weight

shall be
recorded at
regular
interva

The drying
shall be
considered
to be
complete
when
variation
between
last
weighing
shall

the

two

WOODEN PANEL DOOR SHUTTERS
Conforming to IS 2202 (Part I) 1983

Test Required & Procedure
Frequency
Acceptance Criteria

1. Physical

Test



Physical
Verification-

i) Name of the
manufacturer
or trade mark.

ii) Thickness of
door shutter.

iii) Whether ISI
Certification
Mark exists.

2. Glue
Adhesion Test -

Procedure- Two

square
sections, 150
mm X 150 mm
shall be cut
from the
corners of the
door. These

corner sections
as out from the
door, shall be
immersed in
boiling water at
100° C for four
hours, then
dried at a

temperature
of 270° +
20° C and
relative
humidity of
65 + 5% for
24 hours. At
the end of
the drying
period the
samples
shall be
examined for
de-
lamination.
Glue lines in
all the four
exposed
edges of the
plywood on
both faces of
a specimen
and the glue
lines
between the

plywood
faces and
the stile and
rail shall be
examined for
de-
lamination.

READY MIXED PAINTS

One from

each lot.

A  specimen

shall be
considered to
have passed

the test if no
de-lamination
has occurred
in the glue
lines in the
plywood and
if no single
de-
lamination.
More then 50
mm in length

and more
than 3 mm in
depth has
occurred in
the assembly
glue lines
between the

plywood faces
and the stile
and rail.

1--Brive -Fime---foHows:------- afg------ the

ProcedUest Requirkte Prdweduimapression,
The nirabepri@hcypanel in

if produced,

shall Accepwnaen€ripamaof shall be
brushed-----0r---a---suitable --sueh-as-can
sprayed----as---balance------- be----- wiped
required-on-a---apnd----------- away----with
150 x 150 counterpoi dry cotton
mm mild se it with wdol.
steel panel weights. 3
prepared--and---Place------ o L L L
atlowed-to-atr--further----------------—--—--
éry--or--stered ---weight---of ----------------
under 2.25 kg On test
specified and press each lot,
drying on the (Al
conditions. dried film containers
surface of of same size
The material the panel and same
shall be with the batch of
examined thumb till manufactur
after specified the two e constitute
intervals, for pans are alot)
the following balanced.
conditions: Hold for
i) Surface dry one minute No sign of
i) Hard dry and then stickiness to
i) Tack free: slowly the thumb
The release. No shall be
procedure of sign of apparent.
test on the stickiness
dried film of to the
the panel thumb
after specified shall be
period as apparent

Test Required & Procedure
Frequency
Acceptance Criteria

Consistency-

Procedure:
Insert a clean
metal rod or
palette knife
into the
original
container and
examine the
nature of the
setting.

3. Finish-

Procedure:

The material,
when applied
on an mild

steel panel
by
brushing or
spraying,
which ever
is specified
to give a
dry film
weight
commensu
rate  with
the weight
per 10
litres of the
material
and
allowed to
dry in a
vertical
position

under
specified
conditions,
shall dry to
hard, firmly
adherent,
flexible and
smooth
film,
from
sagging and
wrinkling
with a matt,
semi-glossy
or glossy
surface in
accordance
with the
requirement
of the

free



material
specification.

4. Residue on
Sieve-

Outline: The
material is
mixed with a
suitable solvent
and passed
through a 63
micron IS sieve.
Not less than
20 gms. of the
material taken
from under the
top skin shall
be tested.

Procedure:
Accurately
weigh the
required

quantity of the
material and
transfer to a
250 ml beaker

using either 20

ml of
petroleum
hydrocarbon
solvent
145/205
(100
aromatic).

The material
shall not be
cake hard
inside the
container

and shall be
in such a
condition

shall be of
normal
capacity and
in no way
inferior to a
film prepared
in the same
manner and
at the same
time from the
approved
sample, when
examined not
earlier than
48 hours and
not later than

that stirring 100 hours
easily after
produces a application. In
smooth case of
uniform failure, the
paint test shall be
suitable for repeated by
application. keeping the
painted panel
understandar
d atmospheric
The film condition.
produced
————————————— Test Required
Frequency

Acceptance Criteria

(Conforming
to IS: 1745-
1961) or 20
mil of a
mixture
containing
equal parts
by volume of
petroleum
hydrocarbon
solvent and
benzene. Wet
a 63 micron
IS sieve on
both sides
with the
solvent. Mix
the material
and the
solvent in the
beaker
thoroughly,
breaking up
all lumps
without
grinding
action, with
the flattened

1
end of a
stirring
rod.
Transfer
the
contents of
the beaker
to the
sieve using
awash
bottle
containing
the
solvent.
Remove
with the
camel-hair
brush any
small
particles of
pigment
that may
be retained
on the
stirring rod
or the
walls of the
beaker.

2

3
Wash the
residue left
on the sieve
with the
solvent and
gently
brush with a
camel-hair
brush  unit
the solvent
passing
through the
sieve is
clear and
free from
solid
particles.
When the
washing is
complete,
dry the
sieve for
one hour at
100 + 2° C.
Cool and

transfer the
residue with
the help of

the camel-
hair brush to
a weighed
watch  glass
and
determine the
weight of
residue.

5. Water
Content

Outline of the

method:
The
material is
heated
under
reflex with
an organic
solvent
which is
immiscible
with water.
The carrier
liquid

distils into a
graduated
receiver
carrying
with it
water which
then
separates to
from the
lower layer,

Test Required & Procedure
Frequency
Acceptance Criteria

Procedure:

Weigh 100 g.
of the
material in
the flask, add
100 ml of dry
petroleum

hydrocarbo
n solvent
(boiling

point 75 to
85° C) and
IMI of dry
ethyacetat

e
(conforming
to 1S:229-
1964) or
acetate

(conforming
to 1S:231-



1957) and
thoroughly mix
the contents of
the flask. Pour

petroleum
hydrocarbon
solvent into the
receiver upto
the level of the
side tube.
Attach the flask
to Dean and
stark
condensing and
collecting
system and

heat the flask
at such a rate
that the
condensate falls
from the end of
the condenser
at a rate of two

to five drops
per second.
Continue the
distillation
unit
condensed
water is no
longer visible
in any part
of the
apparatus
except at the
bottom of
the

graduated
tube and
until the

volume of
water
collected
remains
constant.
Remove the

persistent
ring of
condensed
water in the
rate of
distillation by
a few drops
per second.
6. Weight per
Litre

Outline of the
method: The
calibrated
cylinder or
CNP is filled
with the
material and
weighed.

Test Required

Frequency
Acceptance Criteria

Weight the
cylinder or
cup when
empty and
then fill to the
brim with the
material
Assuming
that the
volume of the
contents is 50
ml or 100 ml,
calculate and
express as kg
per 10 litres.

7. Lead
Restriction

Outline of the
method:
Determinatio
n of lead in
lead
restricted
paints is
carried out by
precipitating
the lead as
sulphide from
the separated
pigment,
which is
finally

-oxidized-to---stand for

lead
monoxide.

Procedure:
Shake
about one
gram of
the ground
pigment
obtained,
accurately
weighed,
continuousl
y for one
hour at
room
temperatur
e with
1000 times
its weight
of an
aqueous
solution of
hydrochlori
C acid
containing
0.25
percent by
weight of
hydrogen
chloride.

Allow the
mixture to

one hour
and then
filter.
Precipitate

the lead salt
contained in
the clear
filtrate as
lead

sulphide,
filter, that
the lead
sulphide in
air to
convert it
into lead
sulphate,
weigh
calculate as
lead
monoxide
(PbO) and
express the
result as
percentage
on the dry
weight of
the material

taken for
test.

PARTICLE
BOARDS

Test Required & Procedure
Frequency

Acceptance Criteria

Identificati
on
(Physical
Verification

)

Each
particle
board shall
be legibly
marked
near any of
its edge
with the
following.

1. Name of
the
manufactu

Designa
tion of
particle
board.

3.
Thicknes
S and
date of
manufac
ture.

4,

Whether
I.S.1.
Certificati
on marks
exists.

5.
Dimensio
nal
Tolerace

a) Length
8 mm
b) Width
% 8 mm
)

Thicknes
S



i) Boards
upto and
including
25mm thick
% 5.0%]

ii) Boards
above 25mm
thick 5
2.5%.

Edges of the
board shall be
straight with a
tolerance of 3
mm. the
persistent ring
of condensed
water in the
rate of
distillation by a
few drops per
second. One
from each lot

Density -
The density
of each
sample shall
not vary
from the
mean

density by
more than
+ 10%.

Moisture
content
The
average
value of
the
moisture
content
shall be
between 7
to 16%.

Water
absorption
The
value of
water
absorption
shall not
exceed
25% for
two  hrs,
soaking
and 50%
for 20 hrs.
soaking.

Exterior
grade (I

) : These
particle
boards
shall not
delaminate
after 3 hrs.
boiling in
water at
100'C.

Interior
Grade
(Gr.II)
These
particle
boards
shall not
disintegrat
e and / or
shall not
detaminate
after 24
hrs.
immersion
in water at
27% %5
2'C.

Swelling
water
Swelling in
thickness
in % of
original

thickness

for 2 hrs.
immersion
shall be
determined
and the
same shall

not be
more
than
5%.

The
Swelling in

thickness
due to
surface
absorption
in two hours
shall not be
more than



w

10.

11.

SAFETY CODE
SAFETY MEASURES AT SITE:

All personnel at site should be provided with Helmets and Safety Boots with some Identification

Mark. Visitors also should be provided with Helmets. It should be ensured that these are used

properly.

First Aid Box should be kept at site with all requisite materials.

No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from

the ground, or from solid construction except such short period Work as can be done safely from

ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if

the ladder is used for carrying materials as well as suitable footholds and handholds shall be

provided on the ladder, and the ladder shall be given an inclination not steeper than % to 1 (¥

horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended

from an overhead support or erected with stationary support shall have a guard rail properly

attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform

of such scaffolding or staging and extending along the entire length of the outside and ends

thereof with only such openings as may be necessary for the delivery of materials. Such

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or

structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more

than 3-5 Meters above ground level or floor level they should be closely boarded, should have

adequate width and should be suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with suitable means

to prevent the fall of persons or materials by providing suitable fencing or railing whose

minimum height shall be 1 Meter.

Safe means of access shall be provided to all working platforms and other working places. Every

ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while

the width between side rails in rung ladder shall in no case be less than 30cms for ladder up to

and including Meters in length. For longer ladders this width should be increased at least 6mm

for each additional 30 cms. Uniform step spacing shall not exceed 30 cms.

Adequate precautions shall be taken to prevent danger from electrical equipment’s. For electrical

online works gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder

for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the

trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which are

1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held by

timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not

be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench

whichever is more cuttings shall be done from top to bottom. Under no circumstances

undermining or under cutting shall be done.

Before any demolition work is commenced and also during the process of the work: -

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably
protected.

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with
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12.

13.

d)

f)

9)
h)

debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Site Engineer
should be kept available for the use of the persons employed on the Site and maintained in
a condition suitable for immediate use; and the Contractor should take adequate steps to
ensure proper use of equipment by those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

Those engaged in whitewashing and mixing or stacking of cement bags or any materials
which is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with Welder’s protective eye-shields.
Stone breakers shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before
the workers are allowed to get into the manholes and the manholes so opened shall be
cordoned off with suitable railing and provided with warning signals and boards to prevent
accident to the Public.

Use of hoisting machines and tackle including their attachments, anchorage and support shall
conform to the following standard or conditions: -

a)

b)

c)

d)

f)

9)

These shall be of good mechanical construction, sound material and adequate strength and
free from patent defect and shall be kept in good repairs and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in-charge of any hoisting machine including any
scaffold, winch or give signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension the safe working load shall be
ascertained by adequate means.

Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of hoisting machine having a variable safe working load, each safe
working load of the conditions under which it is applicable shall be clearly indicated. No part
of any machine or of any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load, adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced.

When workers are employed on electrical installation, which are already energized,
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary
should be provided. The workers should not wear any rings, watches and carry keys or
other materials, which are good conductors of electricity.

All scaffolds, ladders and other safety devices, mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near places of work.

SBI
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PROFORMA FOR RUNNING ACCOUNT BILLS

CERTIFICATE

The measurements on the basis of which the above entries for the Running
Bill

were made have been taken jointly on and are recorded at pages
of

Measurement Book
No.

Date & Signature of Date & Signature of Date &
Signature

Contractor. SBI’s Representative of Site
Engineer

(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily
as per tender drawings, conditions and specifications.

SBI SITE ENGINEER / BANK’s ENGINEER

SBI 44 Contractor’s Signature & Stamp



Name of Contractor/Agency:

Name of Work:

Sr. No. of this Bill:
No. and Date of Previous Bill.

RUNNING A/C BILL

Reference to Agreement No.
Date of Written Order to Commence.

Date of Completion as per Agreement.

Sr. Item Unit Rate As per Tender Upto Previous [Upto Date (Gross) Present Bill Remarks
No. description R/A Bill
(Rs.)
Qty. Amt. Qty. Amt. Qty. Amt. Qty. |Amt.
(Rs.) (Rs.) (Rs.) (Rs.)
1. 2. 3. 4. 5. 6. 7. 8 .
Note: 1. If Part Rate is allowed for any Item, it should be Net value since

Indicated with reasons for allowing such a Rate.
1. If Adhoc Payment is made, it should be mentioned specifically.

45

Previous Bill.

Date & Signature of Contractor.
Contractor’s Signature & Stamp




® N ok b=

10.

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

Name of the Contractor

Name of the Work as given in the Agreement
Agreement W O

Tender Amount

Date of Commencement of Work

Period allowed for Completion as per Agreement
Date of Completion as per Agreement

Period for which Extension of Time has been given

Date Month Year
1st Extension vide Bank’s Letter No
2nd Extension vide Bank’s Letter No
3rd Extension vide Bank’s Letter No
9 Reasons for which extensions have been previously given (Copies of the previous

applications should be attached)

Period for which extension is applied for and the reasons thereof including hindrances, time for extra work assigned, if any etc.

46

Signature of Contractor & Seal

Contractor’s Signature & Stamp



Name of Work

Name of Contractor

Agreement No

PERFORMA OF HINDERANCE REGISTER

Date of Stat

Period of Co

e of Work

mpletion :

Date of Completion

Sr Nature of Date of Date of Period of Signature Remarks
No Hindrance occurrenc which Hindrance SE / PE
e of Hindrance
Hindrance was
removed
1 2 3 4 5 6 7

CERTIFIED (I) That the materials mentioned above have actually been brought by the
contractor to the site of the work and no advance on any quantity of any of this item is
outstanding on their security, (ii) that the materials are of imperishable nature and are all
required by the contractor for use in the work in connection with the items for which rates of
finished work have been agreed upon.

Dated Signature of
Site Engineer
preparing the Bill
47 Contractor’s Signature & Stamp



Designation

Dated Signature of
Bank’s SBIs

Dated signature of Contractor

48 Contractor’s Signature & Stamp



LIST OF APPROVED BRANDS / MAKES (INTERIOR & FURNISHING)

One of the following make of the material shall be used. The contractor will have to get the sample
approved from the Architect’'s/ SBI Bank's Engineer whose decision shall be binding on the
contractor. The condition is also applicable for any material, not mentioned in the specification or
schedule of work. No deviations are allowed in these even during/ after Tender. If following
material is not used the work shall be rejected fully or a minimum recovery shall be made in the
bill, as detailed below, if the material is of acceptable quality.

No |Particulars and Specifications Approved Make/ model

1 Gypsum Board Gyproc/USG Knauf/ USG Boral

2 Ceiling Frame Gyproc/USG Knauf/ USG Boral

3. [Tile ceiling Armstrong or equivalent

4. |HDMR/ HDWR/ HDHMR Century/ Greenlam /Archid/ Action Tesa/ Green
Panel or equivalent

5 Partition frame Gyproc/USG Knauf/ USG Boral

6. Laminate Century/ Greenlam /Archid or equivalent

7. [Toughened glass Saint Gobin/ Modi guard or equivalent

8. |Glass fitting, Handle, Door closer, lock|Dorma/Hettich/Haffle

etc.

9. |Fire Resident Door (Complete with|[Agni/ Dormakaba/ Navair
hardware & fitting)

10. |Hardware& fitting (Mortice lock, Handle,|Hettich/Haffle or equivalent
tower bolt, SS butt hinges etc.

11. |Lacquered glass Saint Gobin/ Modi guard or equivalent
12. |ACP sheet Alucobond/ Alstrong / Reynobond
13  |Aluminum frame Jindal / Hindalco Extruded or equivalent
14 |Fastner, Screw etc. Hilti or equivalent make
15 |Weather silicon Dow Corning 789 (USA) or equivalent
16 |Roller Blinds Aerolux / Vista levelor / Mac / Dack
17 |Frosted Film 3M Make or equivalent
18 |Plastic Emulsion Paint Berger/Asian/ ICI/ Dulux
19 |[Texture Paint Stucco or equivalent
20 |BWR Grade ply/ block Board Century/ Greenlam /Archid or equivalent
21 |CPU Trolly Ebco or equivalent make
22 |Computer Key board trey Hittech / Haffle or equivalent
23. |Adhesive (For Pasting Laminate on|Fevicol or equivalent

board & ply)
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BILL OF QUANTITY

PREAMBLE:

TO BE READ ALONG WITH DRAWINGS.

1.

2.

10.

11.

12.

13.

RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF
FLOORS, OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES
UNLESS OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY
UNLESS OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL
GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO
TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING,
INSTRUCTIONS AND APPROVAL OF THE SBI/ BANK’S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE
OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE
CHANGED WITH VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR - CONDITIONING WIRING /
FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY
WORK ETC. AND FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL
NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS
UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN
THE LOCATIONS OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER
SITUATION WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF
IGNORANCE OR ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A
LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES
ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH
OTHER RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION
/ DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN
OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE SBI.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES
INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS
SHALL BE PURCHASED BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE
APPROVAL OF QUALITY AND RATES BY THE SBI.
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14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI
BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS
PER MANUFACTURER'’S SPECIFICATIONS ON WOOD / BOARD).

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.

SAMPLE AGREEMENT WITH CONTRACTORS
ARTICLES OF AGREEMENT

This agreement made the .........ccccceeveveeiieenen, day of ., between State Bank of India,
—————————————— (hereinafter called the Bank or SBI) which expression shall include the successors and
assigns) of the one part and M/s. ... . company / partnership for registered
under the Indian Companies Act/ Partnership Act having its registered
Of I e (hereinafter called ‘the Contractors’ which

expression shall include the present directors / partners and also the directors / partners from time
to time as also their respective heirs, legal representatives, administrators and assigns) of the
other part.

WHEREAS the employer is desirous of execution of (Name of work)

and has caused drawings and specifications describing the works to be done prepared by Project
Architects M/s THE GRID having their offices at E-326, GREATER KAILASH-2,NEW DELHI-
110048 (hereinafter called “the Architect”) AND WHEREAS THE SAID Drawings numbered as
mentioned in the tender documents hereinafter mentioned and to be issued from time to time, the
specifications and the Schedule of items and quantities have been signed by or on behalf of the
parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set forth
herein and Schedule of items and quantities, General & special Conditions of Contract, specification
etc. contained in the tendered documents including all correspondences exchanged by or between
the parties from the submission of tender till the award of work, both letters inclusive, (all of which
are collectively hereinafter referred to as “the said conditions”). The works shown upon the said
drawing and /or described in the said specification and included in the schedule of Items and
Quantities at the respective rates therein set forth amounting to the sum of Rs (Rupees

in words ) as there in arrived at or such other sum as shall become
payable there under (hereinafter referred to as " the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set
forth in the said Conditions, the Contractors shall upon and subject to the said conditions
execute and complete the work shown upon the said drawings and described in the said
specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become
payable, at the times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said *"M/s THE GRID" or in the
event of their ceasing to be the Architect for the purpose of this contract for whatever reason,
such other person or persons as shall be nominated for that purpose by the Employer, not
being a person to whom the Contractor shall object for reasons considered to be sufficient by
the Employer provided always that no person or persons subsequently appointed to be
Architect under this contract shall be entitled to disregard or over rule any previous decisions
or approval or direction given or expressed in writing by the architect for the time being
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9.

. The said conditions and appendix thereto shall be read and construed as forming part of this

agreement, and the parties hereto shall respectively abide by / submit themselves to the said
conditions and perform the agreements on their part respectively in the said conditions
contained.

. The plans, agreement and documents mentioned herein shall form the basis of this contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a
contract to carry out the work in respect of the entire project on item rate basis to be paid for
according to actual measured quantities at the rates contained in the schedule of quantities
and rates or as provided in the said conditions.

. The Bank / Employer reserves to itself the rights of altering the specifications and nature of

work by adding to or omitting any item of work or having portions of the same carried out
without prejudice to the contract.

. Time shall be considered as the essence of this contract and the contractor here by agrees to

commence the work soon after the site is handed over to him or from the 7th day after date
of issue of formal work order as provided for in the said conditions of contractor whichever is
later and to complete the entire work within (period of contract) months subject never
the less to the provisions for extension of time.

All payments by the Employer under this contract will be made only at

10.Any dispute arising under this Agreement shall be referred to arbitration in accordance with

the stipulations laid down in the tender.

11.That all the parts of this contract have been read by the contractor and fully understood by

12.

the contractor. They further agree to complete the said work to fullest satisfaction of architect
/ Employer.

IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to
these presents through their duly authorized official and the said two duplicates hereof to be
executed on its behalf of the day and year first herein above written.

Signed on behalf of the Signed-on behalf of the
STATE BANK OF INDIA CONTRACTORS

In the presence of : In the presence of :

1. Signature : 1. Signature :

Name : Name :

Address : Address :

In the presence of : In the presence of :

2. Signature : 2. Signature :

Name : Name :

Address : Address :
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