NIT No. | HYD/2024-25
DATE 14.07.2025

OSBI

TENDER DOCUMENT FOR

PROPOSED ELECTRICAL& AC WORKS OF NEW BRANCH PREMISES
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THROUGH E-TENDERING PROCESS
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Mahabubnagar - 509001
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Email: cmcompr3.aonal@sbi.co.in




NOTICE INVITING TENDER (NIT)

SBI invites online tenders for the following work in TWO BID SYSTEM from the Electrical
Contractors of the respective category empanelled with SBI-LHO, Hyderabad only need to

apply.
1. | Name of the Work PROPOSED ELECTRICAL AND AIR-CONDITIONING
WORKSOF NEW BRANCH PREMISES MOGALMADKA
BRANCH, RBO MAHABUBNAGAR, AO NALGONDA
2. | Estimated cost of work Rs.6,71,518/- plus GST as applicable
3. | Time for Completion of work 30 DAYS from the date of PO or handover of the site
whichever is earlier.
4. | Eligibility of the contractor 1. Electrical Contractors of the respective category
empanelled with SBI-LHO, Hyderabad
2. The vendor should have a valid digital signature to
participate in the online tendering process
5. | Earnest Money Deposit (EMD) | Rs.8,000/- Drafts/BCs shall be in favour of
“The Assistant General Manager, SBI” payable at
Nalgonda.The MSE’s registered vendors are ex-empted of
EMD.
6. | Tender Cost NIL
7. | Address for submission of EMD | Original EMD should be submitted (before due date and
and opening of tenders : time) physically at:
Office of the
The Regional Manager,
State Bank Of India,
Regional Business Office-3,
APGVB Building, Mettugadda,
Mahabubnagar — 509001, Telangana
Email: cmcompr3.aonal@sbi.co.in
Technical Bid of those firms / contractors who do not
submit EMD or tender fee shall be rejected.
8. | Tender documents available for | 1) https://www.sbi.co.in under “SBI in the News” link
download from the websites: “procurement news”
2) https://etender.sbi
9. | Availability for download from | From 16.07.2025 to 28.07.2025
the above web site
10. | Last date and time for|28.07.2025 by 3.00 P.M.
submission of online bids in e-
tender portal
11. | Date and Time of opening of e- | 28.07.2025 at 3.10 P.M. (IST).
Tenders:
12. | Payment terms i) No advance payment.
i) Interim Payment — Rs.5.00 Lakhs (Minimum)
i) Final Payment after completion of the work subject to
deductions as applicable.
13. | Initial Security Deposit (ISD) 2% of the Contract value



https://etender.sbi/

14.

Total Security Deposit

5% of contract value which will be retained till the
completion of the defects liability period.

15.

Defects Liability Period

12 Months from the date of completion or commissioning
and handover of the work.

16.

Liquidated Damages for delay
in work

If the work is delayed beyond the scheduled completion
date, then 0.50% of the total value of the contract per
week (or part thereof) of delay will be deducted from the
final bill value subject to max 5% of the value of work

17.

Validity of tender

90 days.

18.

Tax Deduction

As per applicable rates

19.

Rates quoted by bidder

1. The quoted rate should be inclusive of Cost of
materials, transport, loading , unloading charges, cost of
installation, all taxes (excluding GST), wastages,
machinery, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses, incidental
charges and all related expenses required for the
completion of the work.

2. Additional claims other than the quoted amount will not
be entertained.

3. The quoted rates shall
completion of the project

be firm throughout the

20.

Check list of documents to
be uploaded

1. Scanned copy of DD/BC of EMD

2. Bidders are required to upload the NIT in PDF as
uploaded by SBI. This will satisfy digital signing of the
terms and condition of the tender by the bidder.

3. Proof of Empanelment with SBI in the respective
category

21.

Any additional information

1. The make of materials should be chosen strictly from
the preferred makes as given in the tender.

2. Any clarifications sought after opening of the tenders
will not be entertained at any cost. Firm should visit the
website till last date of submission for changes/
corrigendum, if any

3. The SBI reserves the right to cancel or postpone the
tenders at any stage without assigning any reason.

4. Claims for revision of the Quoted price by any bidder
after the tender will not be entertained.

22.

For any queries or support in
connection with the online
tendering  process, please
contact our E-procurement
solutions agency

e-Procurement technologies Limited, Ahmedabad.
Primary Contact Numbers :- +91-9081000427,
9904407997

Mr. Anshul Juneja, Ph: 09879996111,
anshul@auctiontiger.net

1.Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in
2. Kanchan Kumari:- 079-68136820, kanchan.k@eptl.in
3. Jaymeet Rathod:- 079-68136829,
jaymeet.rathod@eptl.in

4. Salina Motani:- 079-68136843, salina.motani@eptl.in
5. Vinayak Khambe:-079-68136835, vinayak.k@eptl.in
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6. Imtiyaz Tajani :- 079-68136831, imtiyaz@eptl.in
7. Hemangi Patel:- 079-68136852, hemangi@eptl.in
8. Nadeem Mansuri:-079-68136853, nadeem@eptl.in
9. Deepak Narekar:- 079-68136863, deepak@eptl.in
10. Sujith Nair:- 079-68136857, sujith@eptl.in
11. Devang Patel:-  079-68136859, devang@eptl.in

23. | The tender will be summarily 1. Failed to submit the original EMD at SBI office before
rejected if the Bidder due date
2. Failed to upload Entire tender document, which is
downloaded from the website as a proof of accepting the
terms and conditions
3. Failed to upload the Scan copy of required documents
as mentioned in the documents to be uploaded.
4. Partly or fully Modifies, alters or corrects the tender
document uploaded by SBI.
24. | SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof
even after opening of the bids.
25. | If the final L1 bid is below 7.5% of the estimated cost then the L-1 contractor has to submit

Additional Security Deposit (ASD)/Additional Performance Guarantee (APG). The amount of
such ASD / APG shall be the difference between 92.5% of estimated cost put to tender and
the quoted price. Bank Guarantee or FDR receipt favoring, Deputy General Manager, SBI, but
drawn on any other Nationalized Bank may also be accepted as ASD / APG.

The Assistant General Manager
State Bank of India
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GENERAL CONDITIONS OF CONTRACT

INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender
and agreement, the following words shall have the meaning herein assigned to them
except where the subject or context otherwise requires.

In this connection, the following terms shall be interpreted as indicated below:

Vi.

Vii.

viii.

“The Employer/Bank” ‘means the State Bank of India (including branches and
other offices) and any of its employees or representative authorized on their
behalf.

. “Bidder” means an eligible entity/firm submitting the Bid.

ii. “The Contract” means the agreement entered into between the Bank and the

Contractor, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference
therein.

. “Vendor/Contractor” is the successful Bidder to whom the work has been

awarded.

“The Contract Price/Project Cost” means the price payable to the Vendor under
the Contract for the full and proper performance of its contractual obligations.

“The Material/Product” means all the materials along with the accessories which
the contractor is required to supply to the Bank under the Contract.

“The Works/Project” shall mean the works to be executed or done under this
contract.

“The Site” means locations where the proposed work is to be carried out and
services as desired in this tender document are to be provided.

. “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as

specified and forming part of this contract.

Words importing persons include firms and corporations. Words importing the singular
only, also include the plural and vice verse where the Context requires.

1.0

SCOPE OF WORK

The detailed scope of the work is given in the BOQ

2.0

SITE AND ITS LOCATION

The proposed work is to be carried out at the site whose address is given in the NIT.

3.0

BID DOCUMENTS

3.1 The work has to be carried out strictly according to the conditions stipulated in Bid
consisting the following documents and in the most workmen like manner,




-NIT

- General Conditions of Contract

- Price Bid
3.2 The above documents shall be taken as complementary and mutually explanatory
of one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below :

- Price Bid

- General Conditions of Contract

-NIT
3.3 Complete set of Bid documents can be downloaded from the Bank’'s website
http://www.sbi.co.in under “SBI in the News” link “procurement news® and also at our e-
procurement agency’s portal https://etender.sbi during the period mentioned in the NIT.

4.0 BID PREPARATION:

4.1 The Bidder is advised to inspect the site and satisfy himself on his own
responsibility and his own expenses all the following information and data which may be
required for the purpose of preparation and submission of their bids:

i) The location of the Panel, DBs, Meter Board, Earth Pits etc

i) Required civil work like making opening in the wall for cable entry, chipping the wall
for concealing the conduits, DBs, space and provision for erection of panel

i) feasibility for laying the cables and its route

iv) Security gate pass requirements

V) Storage space for the materials

vi) Permissible working hours at the site

vii) any other adverse conditions or hindrance for executing the work

viii) traffic regulations, law &order situations in the area

ixX) Whether electrical work has to be executed in coordination with other agencies like
interior, AC, Civil contractor etc

4.2 The Bidder will be fully responsible for considering the financial effect of any or all
the above factors while submitting his Bid. The SBI or Bank shall not be liable in any
manner whatsoever for the same or for any other costs or other expenses incurred by a
Bidder regardless of the conduct or outcome of the bidding process.

5.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM:
5.1 Bidder requiring any clarification of the bidding document may notify us in writing
at the address/by e-mail given in the NIT within the date/time mentioned.

5.2. The clarifications to the queries received or amendments in the tender will be
posted on the Bank’s website and e-tender portal as a corrigendum/Addendum. No
individual communication will be conveyed to the Bidders. The interested
parties/Bidders are advised to check the above website regularly till the date of
submission of Bid document and ensure that clarifications / amendments issued, if any,
have been taken into consideration before submitting the Bid. Such
amendments/clarifications, if any, issued by the Bank will be binding on the participating
Bidders. SBI will not take any responsibility for any such omissions by the Bidder. SBI,
at its own discretion, may extend the deadline for submission of Bids in order to allow
prospective Bidders a reasonable time to prepare the Bid, for taking the amendment
into account.




5.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid
meeting, if required, will be held on the date and time specified in the tender which may
be attended by the interested Bidders or their representatives and get their queries
clarified.

5.4. SBI reserves the right to amend, rescind or reissue the tender, at any time prior
to the deadline for submission of Bids.

5.5.  No request for change in commercial/legal terms and conditions, other than what
has been mentioned in the tender or any addenda/corrigenda or clarifications issued in
connection thereto, will be entertained and queries in this regard, therefore will not be
entertained.

5.6. Queries received after the scheduled date and time will not be responded /acted
upon.

6.0 EARNEST MONEY DEPOSIT (EMD):

6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of
Demand Draft or Banker's Cheque in favor of “The Assistant General Manager, SBI
payable at Hyderabad” drawn on any Bank in India. EMD in any other form other than
as specified above will not be accepted. Bid not accompanied by the EMD as above
shall be rejected. No interest will be paid on the EMD.

6.2 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to
award the contract is taken. EMD of successful Bidder will be retained as a part of
security deposit. EMD will be returned if entire 2% ISD is submitted by contractor as a
single DD.

6.3 The EMD shall stand absolutely forfeited:-
a. If the finally selected bidder revokes his Bid at any time during the period when
he is required to keep his Bid open for acceptance by the SBI
(or)
b. After the bid is accepted by SBI, the vendor refuses to enter into a formal
agreement with the Bank
(or)

c. The bidder fails to pay the initial security deposit as stipulated

(or)

d. The bidder fails to commence the works within the stipulated time.

6.4 If the tendering process is delayed for any reason, the Bank will insist on the
revalidation of the DD and the bidder has to get it revalidated and submit again.

7.0 BID SUBMISSION

7.1  Only those bidders satisfying the eligibility criteria given in the NIT need to apply.
Tenders should be submitted online in the website https://etender.sbi. Bidder should log
into the site well in advance for bid submission so that he/she upload the bid in time i.e.
on or before the bid submission time. The server time (which is displayed on the online
portal dashboard) will be considered as the standard time for referencing the deadlines
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for submission of the bids by the bidders, opening of bids etc. The bidders should follow
this time during bid submission. Bidder will be responsible for any delay due to other
issues.

7.2  The bidders should submit their bids online with their valid digital certificate,
which confirms that the bidders have read and understood the tender terms and
conditions. Claiming ignorance of all the terms and conditions in this tender either
before or after the PO is issued or during the progress of the work will not be accepted.

7.3  The bidder shall submit the documents enlisted in the checklist in the NIT in the
softcopy format. ie scanned copy of the documents either in PDF or JPEG format as
required. The SBI will not be held responsible for any sort of delay or the difficulties
faced during the submission of bids online by the bidders. The bidder should see that
the bid documents submitted should be free from virus and if the documents could not
be opened, due to virus, during tender opening, the bid is liable to be rejected.

7.4  The documents submitted online in the Technical Bid should NOT contain any
price information. Such Bid, if received, will be rejected.

7.5 The bidder shall submit his quotes online through the PRICE BID in the e-
procurement portal. The price bid will be opened only if the Bid is unconditional and
the bidder qualifies as per eligibility criteria and meets technical specifications.

7.6  If required, SBI shall conduct e-reverse auction among the qualified bidders and
the same shall be communicated to the bidders.

7.7 No claim for submission of offline bids will be entertained. Such bids will not be
considered.

8.0 PRICE BID: RATES QUOTED BY BIDDER

8.1 The contractor shall satisfy himself before Bidding as to the correctness and
sufficiency of his Bid for the works and the rates/ amounts stated in the schedule of
qguantities and / or the schedule of rates and amount as provided covering all his
obligations under the contract and all matters necessary for proper completion of the
works expected in this document.

8.2  The rate quoted shall be firm and shall include costs of all materials, loading,
transport, unloading, Installation charges, wastage of materials during execution, levies,
Octroi(if applicable), local body taxes(if applicable), all type of Insurance Charges,
temporary works such as scaffolding, cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses to complete the work etc..

8.3  Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads
and depths of the work and No extra charges will be paid over and above the contract
amount on account of any other charges (existing or future addition) or on any other
account.

8.4  The GST shall be paid extra as applicable.




8.5 Rate Revision in the contract amount is not permitted during the validity period of
the contract for any reason including during the extended period, if any.

8.6 Any request for review of the price bid after the bid opening will not be
entertained.

9.0 OPENING AND EVALUATION OF BIDS

9.1 The online Bids will be opened at the office address of SBI mentioned in the NIT.
Representatives of Bidder may be present during opening of Bids. However, Bids would
be opened even in the absence of any or all the bidder’s representatives.

9.2 In the two bid system, the technical bids will be opened at the scheduled time
mentioned in the NIT. In case, if the date of opening is declared as nonworking day or
Holiday, the bids will be opened on the next working day. The price bid of the qualified
vendors will be opened on the same day or on a subsequent date which will be
intimated to the bidders.

9.3 VALIDITY OF BID

Bids shall remain valid and open for acceptance for a period stipulated in this document
from the date of opening of price bid. If the Bidder withdraws his/her offer during the
validity period or makes modifications in his/her original offer, which are not acceptable
to the Bank, without prejudice to any other right or remedy, the Bank shall be at liberty
to forfeit the EMD.

10.0 PRELIMINARY EXAMINATION

10.1 SBI will examine the Bids to determine whether they are complete, on required
formats & accompanied by supporting Documents and the Bids are conforming to all
the terms and conditions of the Bidding Document without any deviations and are
generally in order.

10.2 If a Bid is not conforming to the terms and conditions, it will be rejected.
However, SBI will have right to demand submission of more information as required, if
any of the document is partly submitted. If the bidder does not respond within the
stipulated time, SBI will reject or disqualify the bid.

11.0 TECHNICAL EVALUATION

11.1 Only those Bidders and Bids who have been found to be in conformity of the
eligibility terms and conditions during the preliminary evaluation would be taken up for
further detailed evaluation. Those Bids who do not qualify the eligibility criteria and all
terms during preliminary examination will not be taken up for further evaluation.

11.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for
clarification of its bid. The request for clarification shall be in writing and no change in
prices or substance of the bid shall be sought, offered or permitted. No post bid
clarification at the initiative of the bidder shall be entertained.

11.3 The tenders must be unconditional. Conditional tenders leading to unknown /
indefinite liability may be summarily rejected.




12.0 EVALUATION OF PRICE BIDS AND FINALIZATION

12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and
the online price bid submitted by the bidder will be opened.

12.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as
guoted in the online bidding.

12.4 If any of two bidders quoted same amount then Bank may take decision to
conduct reverse Auction/ rebidding between the same agencies who offered the same
guote. The process of online rebidding amongst the two or more contractors offering
same rates shall continue till L1 bidder is discovered. If required, SBI shall conduct
reverse auction to discover the L1 bidder.

12.5 In case, any of such contractors or all contractors (who have quoted same tender
amount in the initial bidding or subsequent bidding) refuse to submit revised offer, it
shall be treated as “Withdrawal of tender” by the Contractor before acceptance by SBI
and the EMD of such contractors shall be forfeited and they shall not be allowed to
participate in the re-tendering process for the work.

13.0 CONTACTING THE SBl:

13.1 No Bidder shall contact SBI on any matter relating to its Bid, from the time of
opening of Price Bid to the time the Contract is awarded.

13.2 Any effort by a Bidder to influence SBI in its decisions on Bid evaluation, or
contract award may result in rejection of the Bid.

14.0 AWARD OF WORKS
14.1 SBI will award the Contract to the successful Bidder whose Bid is the lowest
evaluated Bid.

14.2 SBI reserves the right at the time of award of contract to increase or decrease the
quantity of work and / or services from what was originally specified while floating the
tender, without any change in unit price or any other terms and conditions.

14.3 SBI RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

SBI reserves the right to accept or reject any Bid in part or in full or to cancel the
Bidding process and reject all Bids at any time prior to award of the contract, without
incurring any liability to the affected Bidder or Bidders or any obligation to inform the
affected Bidder or Bidders of the grounds for the SBI’s action.

14.4 The acceptance of a tender rests with the Competent Authority, who does not
bind himself to accept the lowest tender and reserves to himself the authority to reject
any or all of the tenders received, without assigning any reasons. All tenders in which
any of the prescribed conditions are not fulfilled, or are incomplete in any respect are
liable to be rejected.
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14.5 The notification of award will constitute the formation of the Contract. The
selected Bidder should convey acceptance of the award of contract by returning duly
signed and stamped duplicate copy of the PO within 15 days of receipt of the
communication and to enter into an agreement with the Bank.

15.0 INITIAL SECURITY DEPOSIT
15.1 |Initial security deposit shall be 2% of contract value in favour of the Bank, unless
or otherwise specified.

15.2 The successful Bidder will have to submit ISD by means of D/D within a period of
15 days of acceptance of Bid

15.3 No interest shall be paid on the amount retained by the Bank as Security
Deposit.

16.0 SIGNING OF CONTRACT DOCUMENTS

The successful Bidder shall be bound to execute the Agreement within 15 days from
the receipt of intimation of acceptance of his Bid by SBI. However, the written
acceptance of the Bid by the SBI/Bank will constitute a binding agreement between the
Bank and successful Bidder pending execution of formal agreement. All expenses,
stamp duty and other charges/ expenses in connection with the execution of the
Agreement as a result of this tendering process shall be borne by the successful bidder.

17.0 EXECUTION OF ELECTRICAL& AC WORKS:

17.1 The Contractor shall carry out and complete the Electrical work as per standard
specifications / as stipulated in this contract and relevant IS recommendations in
coordination with other agencies like Interior, AC and civil contractors and to the
satisfaction of the Bank / SBIl. With approval of Bank will issue further written
instructions, detailed directions and explanations with respect to the specifications,
guality or quantity of works or the addition or omission or substitution of any work.

17.2 METER BOARD:

The Main DB/Meter Board shall be provided in the place free from leakages and in a
covered location. The Meter Board shall be as per TSSPDCL requirements and shall be
fixed firmly on the wall. Any opening made in the wall for feeder cable entry should be
sealed properly after installation to avoid entry of rodents and rain water. The meter
Board shall be properly earthed as per the regulatory requirements.

17.3 LT PANEL INSTALLATION:

Panel shall be covered properly to prevent dust, contamination & damage during
transportation. In case of damages during transportation or unloading etc, the same
shall be rectified and made to perfection before installation. No excuse for delay on
account of the above will be accepted.

For floor mounted panel, the exact location of the panel and fixing holes to be marked
on the concrete plinth for the installation. Install the panel in proper alignment and fix
properly. Tighten all the connections as required. Access around the panel to be
provided as per regulatory requirements for future maintenance. Ensure the services
like AC drain lines or water pipe lines or sewage lines are away from the panel or the
panel is properly protected against any accidental leakages.
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Incoming and outgoing cables shall be marked/identified as per approved drawing. All
components of the panel shall be verified against the approved panel drawing for
correct rating & size. Ensure that all internal connections are proper and loose
connections are tightened. All breakers (incoming/outgoing) shall be in “OFF” position
and to be locked to prevent mishandling

before commissioning. All earth terminals of the panel are firmly connected to the
designated earth pits with suitable size of Gl strips as required. Check whether the
metering equipment and indication lamps are working as desired and rectify the
defects, if any. After installation, the panel shall be properly cleaned and protected to
prevent dust & contamination.

17.4 INSTALLATION OF DBs :

All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ
and the approved material. Ensure that painting of the wall is completed prior to
marking and mounting of DB. Confirm label/marking to ensure that is the correct DB
and check the position according to the approved layout and mark the fixing position of
the DB's support. After marking, drill according to the selected sizes of anchor bolts to
appropriate depth. Permanently fix the DB to the wall/slab with anchor bolts. If there is
more than one DB to be installed at the same location, they shall be installed side by
side and clearance shall be maintained for easy maintenance and trouble shooting. The
height of Distribution Board shall be maintained so that easy access for termination of
cables and other maintenance work can be carried out. Cut-out shall be made for
inserting the wire in DB and same cut out shall be provided with a rubber gasket so that
there will be no sharp edges and secure the wire insulation from damage.

Wire inserted in the DB shall be cross-checked for existing circuit number and final
ferruling shall be done. Wire in DB shall be used cable tie and dress with bunching of
the phase-neutral and earth and suitably lugged to the respective MCBs and Bus
bar. Bunching shall be done as per phase separation respectively R, Y and B.
After Crimping insulation sleeves shall be provided in the Wire/ Cable to avoid
accidental short circuit between the adjacent terminals. DBs shall be provided with body
earthing connections as per provisions available in the DB. Identifications labels of
approved engraved type nameplate/Radium stickers of suitable font size shall be fixed
on DB. After complete termination of wire/cable same DB compartment shall be
cleaned before fixing the door.

When the DB is fixed on the partition care should be taken to ensure the holding
capacity of the partition, to avoid the DB from falling and getting damaged or causing
injury. The installation of DB shall be done in such a way to add to the ambience of the
Branch. It shall be firmly fixed on the wall / partition.

17.5 LAYING OF LT CABLE

17.5.1IN CABLE TRAY:

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The
cable shall be laid from one end of the route or any other suitable point as per site
conditions. Wherever the cable needs to be bended, the cables bending radius shall
conform to the cable manufacturer’'s recommendation. Prior to cable cutting, check both
ends to make sure there is sufficient length for proper dressing and end termination.
After cable laying is finished, all cables shall be tested for insulation resistance. Install
the cable tags, dress the cables and clamp it as per the standards. Whenever, single
core cables are used, Trefoil (three-foil formation) laying shall be used with single-core
cables.
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17.5.2 LAYING THE LT CABLE UNDERGROUND:

A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered
with a 10 cm thick layer of fine sand. The cable is laid over the sand bed. The sand bed
protects the cable from the moisture from the ground. Then the laid cable is again
covered with a layer of sand of about 10 cm thick. When multiple cables are to be laid in
the same trench, a horizontal or vertical spacing of about 30 cm is provided to reduce
the effect of mutual heating. Spacing between the cables also ensures a fault occurring
on one cable does not damage the adjacent cable. The trench is then covered with
bricks and soil to protect the cable from mechanical injury. The LT Cable route markers
shall be provided as per standards.

17.5.3 The end termination shall be provided as per the cable size. Unless specified,
the termination shall be single compression type glands of proper size and lugs shall be
suitable for termination as per the point of termination like switchgear terminals, Bus
bar, terminal connectors etc. Only the respective metal lugs shall be used for
termination. Aluminum lugs shall not be used to terminate in the copper bus bars or vice
versa.

17.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly
fixed with suitable size clamps if laid in the wall. If more number of cables are to be laid,
then they shall be laid in cable trays of suitable size firmly fixed to the ceiling with
threaded rods.

17.5.5 To avoid rodent menace, the contractor shall close all openings made by him in
the wall, the unused knockout holes in the DB, Panels, Junction Boxes with suitable
dummies, Blanking plates etc and also provide sufficient protection to the panels, DB.
No claim for additional amount towards rectifying the work on account of damages
caused by rodents will be entertained during the defects liability period.

17.6 CONDUITS:

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or
ceiling or concealed in the false ceiling. The size of conduits shall be selected in
accordance with the IS regulations and the minimum size of the conduit shall be 20 mm
Dia unless otherwise indicated or approved. Conduits shall be kept at minimum of 100
mm from the pipes of other non-electrical services.

Separate conduits and runways shall be used for:

Lighting system.

Power outlets.

Emergency light.

Telephone system.

Fire alarm system.

Sound / public address system.

Television system.

. Computer system.

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall
be installed in flexible MS conduits. Otherwise rigid conduits shall be used. PVC
conduits shall not be used in outdoor system. Conduits shall be free from sharp edges
and burrs and grease or oil shall not be used for the purpose of pulling the wire. The

ONOUTAWNE
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entire system of conduits must be completely installed and rendered electrically
continuous before the conductors are pulled in.

All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing
materials as recommended by the manufacturer. All joints shall be water tight.
Junction between conduit and adaptable boxes, back outlet boxes, switch outlet boxes
and the like must be provided with entry spouts and smooth PVC bushes.

17.6.1 LAYING OF CONDUITS IN SURFACE:

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn
are properly screwed to the wall or ceiling. Saddles shall be at intervals of not more
than 60 cm. Fixing screws shall be with round cheese head or and rustproof materials.
Exposed conduits shall be neatly run parallel or at right angles to the wall of the
building. Pull boxes must be provided at the right angles and at a distance of not
exceeding 20 meter

17.6.2 CONCEALING THE CONDUITS IN THE WALL.:

Conduits embedded into the walls shall be fixed by means of staples at not more than
60 cm intervals. Chase in the wall shall be neatly made and refilled after laying the
conduit and brought to the finish of the wall. Chasing shall be done with the wall cutting
machine. Hammer and chisel shall be used on chased portion to get uniform depth of
50 mm. Uniform depth of 50 mm shall be maintained on chased portion. Conceal Back
box shall be installed by using cement mortar. Alignment of the back box shall be done
by using a calibrated spirit level. PVC adaptor shall be used for connection between JB
and conduit. PVC solvent shall be used.PVC solvent cement shall be applied on conduit
before interconnection. Embedded JB shall be protected by covering with brown tape
filled with jute/gunny bag. Cement mortar 1:5 ratio(1 portion of the cement+5 portion of
sand)shall be used for patchwork in chased area. Chicken (wire) mesh and Gl nails
shall be used for all chasing width of the embedded conduit. Curing shall be carried out
for a minimum of three days.

17.6.3 CONCEALING IN THE CONCRETE:

Conduits buried in concrete structure shall be put in position and securely fastened to
the reinforcement and got approved by the consultant/Engineer before the concrete is
poured. Proper care shall be taken to ensure that the conduits and boxes are neither
dislocated nor choked at the time of pouring the concrete. Suitable fish wires shall be
drawn in all conduits before they are embedded. Inspection boxes shall be provided for
periodical inspection to facilitate draw and removal of cables. Such inspection boxes
shall be flush with the wall in the case of recessed conduits. Inspection boxes shall be
spaced at not more than 12 meters apart or two 90 degree solid bends or equal.

17.7 WIRING AND ACCESSORIES:

17.7.1 LAYING OF WIRES:

Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded
copper conductor. All wires shall be colored as follows:

Phase R: Red Color of wire

Phase V: Yellow Color of wire

Phase B: Blue Color of wire

Neutral: Black

14




Ground: Yellow Green or Green (One color only to be used for the complete
Installation).

The size of wires shall be as indicated in the drawings or in the BOQ.

When more than one wires are installed in the same raceway, they should be pulled in
the raceway at the same time. Use guide wires and similar equipment when wire
pulling, to support the tension and avoid possible damage. Conductor splices must be
enclosed in junction boxes. Use a minimum of 300mm of slack conductors inside DB
and at each outlet as needed. Ensure proper wire installation in all boxes. After
installation, the Wires Insulation Test should be conducted.

17.7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS:

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall
be of galvanized steel, and shall be of shapes and size to suit their respective locations
and installations and shall be provided with covers to suit their function and installation.
All outlet boxes shall be provided with brass ground terminals. All junction boxes/pull
boxes shall have suitable covers. Surface mounted outlet and junction boxes in the
outdoor locations shall be of weatherproof. The surface mounted indoor boxes shall be
of sheet steel painted or PVC for surface installation. For internal use Switches shall be
of the grid assembly pattern with rocker operated switch units suitable for operation with
inductive loads. Switches shall be either one way or two way as specified in the BOQ.
Switch plates shall be of suitable shade and size as specified in BOQ or approved by
SBI. Surface installation switches shall be provided with matching steel box.

17.7.3 CIRCUIT WIRING

Unless and otherwise specified in the BOQ, all sub main circuit conductor sizes for
lighting and appliances, shall be as shown in the schedule of quantities. Each circuit
phase wire from the distribution boards should be followed with a separate neutral wire
of the same size as the circuit wire or as specified in the BOQ. For the light/fan point
wiring individual phase, Neutral and Earth wires shall be run from the switch board to
the respective ceiling rose. Looping of neutral and Earth wires for adjacent light points
are not allowed except for the secondary points. For the secondary points Neutral and
Earth looping should be done only from the respective primary points. This will avoid
nuisance tripping of ELCB/RCCB in case of leakage and identifying the faulty circuit
and rectifying will be easy. Each light point and outlet shall be identified with their circuit
number and DB number with a label pasted on them. Flexible cords for connection to
appliances, fans and pendants shall be 250/440V grade, three or four cores, with tinned
stranded copper wires, insulated, twisted and sheathed with strengthening cord. If
demanded by SBI, the contractor shall supply a certificate issued by the manufacturer
of wires and switches stating origin, date of manufacture, batch number and standard to
which it complies and the test certificates. Looping system of wiring shall be used.
Wires shall not be jointed. Where joints are unavoidable, these shall be made through
approved mechanical connector. 230 V power supply wiring shall be distinctly separate
form any other different voltage system and lighting wiring.

17.7.4 CONTROL SWITCHES

Control switches shall be connected in the phase conductors only and shall be ‘ON’
when knob is down. Switches shall be fixed in galvanized steel boxes. Chromium plated
screws shall be used. The rating of the Switches shall as per the BOQ.
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< For the UPS power sockets provided in the workstations and counters, the
control switches shall be provided separately above the counter and the
sockets below the counter.

< Similarly, for the wall mounting fan points, the control switches shall be
provided separately in the Switch board and the socket outlet provided
near the wall mounted fans.

17.7.5 TESTING OF ELECTRICAL WIRING SYSTEM

The entire installation shall be tested in accordance with IS regulations for:
1. Insulation resistance.

2. Earth continuity.

3. Polarity of single pole switches.

17.8 LIGHT FIXTURE INSTALLATION:

17.8.1 Inspect the site to install light fixtures as per approved lighting layout. If any
mismatch is observed between the approved layout and the actual layout, please
consult the SBI Engineer and replan the lighting layout to suit the actual site conditions.

If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall
be used to mark the spacing of light fixtures as per approved drawing. After marking,
the light fitting support and accessories shall be fixed. Wires shall be connected to the
connector of light fitting as per standard. Light fitting shall be mounted on the support
fitted. Line level and final alignment shall be checked with line dori.

17.8.2INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING:

While installing light fixtures in the false ceiling, the contractor has to check the distance
between the roof and the false ceiling and ensure that the sufficient height is available
for fixing the light fixtures and if requires any change in the lighting layout. Any
hindrance like beams, sewerage pipe lines, electrical cables etc. has to be informed to
the SBI Engineer and necessary guidance obtained before installation. Support to hang
the fixture to be provided in the roof with suitable length of chain links or GI wires of
suitable size, as per recommendation of the light manufacturer. The supports shall be of
sufficient length to enable change of location of fixtures to the adjacent grid/cutout, if
required by Bank. The supports should not be fixed to the pipes or cables or electrical
conduits running above the false ceiling. The Light fixtures should not be loosely laid on
the false ceiling grid without any support.

17.8.3In case of the Gypsum false ceiling, the marking shall be made in the false
ceiling first as per the lighting layout and the cutout shall be made in coordination with
the interior contractor. Wherever required, the suitable frames required have to provide
by the contractor for the 2'x2’ fixtures.

17.8.4 The cutouts for the light fixtures and down lighters shall be properly marked in
the false ceiling to make the cutout neatly and as per the desired lighting layout. Nylon
line dori shall be used to ensure that all light fixtures are in a straight line

17.8.5If the works involves, some architectural features in the false ceiling, the
contractor shall consult the interior contractor and SBI Engineers before installation of
light fixtures, ceiling fans, laying of cables above false ceiling to avoid any damage or
any hindrance to the proposed architectural features.
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17.9 EARTH STRIPS / CABLE TRAYS:
17.9.1 GI/COPPER STRIP LAYING:

Before installation of GI and copper earth strip, the inspection shall be carried out to
confirm size, quantity and galvanizing of Gl strip. Arrangement shall be made for proper
scaffold for strip laying on the tray. Check wall and beam finishing before strip clamping
on the wall and beam. Ensure that all Earth strip installation are straight. The earth strip
route and size shall be confirmed/verified with approved earthing drawing.

Ensure that there is no overlapping in strips at joints. Where required for Joint area, use
“C” type holding clamp for avoiding gap between two strips. Gl strip fixing inside cable
tray with using of GI nut bolt at every 5 mtr. interval. Clamps shall be fixed at an interval
of 1000mm. Copper to Gl earth strip connection shall be done by using the bimetallic
washer

17.9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB.

Whenever longer length of Earth strips are to be installed on wall/ slab, the overlapping
in strips at joints shall be minimum. Overlapping area to be properly welded and ensure
no gap in the joint area. Approved PVC sleeve shall be provided to 50x6mm and
75x10mm Gl earth strip wherever accessible areas such as inside substation, all
embedded portion etc. Welding joints are cleaned with wire brush and then coated with
Galva brite. All paint, scale and enamel shall be removed from the contact before the
earthing connections are made. All sizes of Gl strips shall be fixed by using Gl clamp,
Gl spacer, and 35x8mm Gl screw with PVC nylon fasteners (PVC Grip). Clamps shall
be fixed at an interval of1000mm (in case of wall/slab).The earthing for Equipment shall
be tapped from the main earth conductor/strip. Equipment earthing shall be done by Gl
nut bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. Gl strip
laid underground shall be at depth of 500mm below finished grade level. All joint below
ground level shall be welded by two coats of bitumen paint. All connections to the
grounding grid shall be made with earthing strip welded to the grid and bolted at
equipment ends. All joints and cut ends shall be properly painted with galvabrite.

17.9.3 CABLE TRAY INSTALLATION:

Cable tray supports and cable tray material shall confirm the size, quantity and quality
as per technical specification. Cable tray routes shall be cleared of any debris.
Necessary cable tray route and supports shall be checked as per approved drawings. If
required, make suitable size opening in the wall for cable tray entry into the building. All
accessories used such as joint plate, nut, bolts with washer, bends, reducers, etc. used
in cable trays shall be of the same manufacturer as that of the cable trays. Necessary
Scaffolding shall be arranged wherever applicable. Throughout the work execution,
safety standards shall be followed.

Chalk lines (geru powder cement colour removable type) are used to mark the cable
tray route at the deck slab. After marking of supports location, drill the hole & install
anchor fastener. Ceiling bracket and top hat section shall be fixed on anchor fastener.
Install the threaded rod supports using with ceiling bracket as per approved drawing.
Check the vertical and horizontal alignment of threaded rod support by spirit level.
Supports shall be installed at spacing not exceeding 1.5 meters and all branches,
bends, Endpoints supports shall be installed as shown on the approved drawings.
Nylon line dori will be used to ensure that all supports are in a straight line. After the
installation of supports install the proper size cable tray and check the alignment using
of line dhori & Sprit level. Two lengths of cable tray shall be connected with the joint
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plate. Minimum clearance shall be maintained between bottom of the tray and the
ceiling. End cap to be provided at end cut portion of tray.

17.10 CORE CUT:

Core cut hole shall be carried out at the site as per the site requirement after consulting
Civil Engineer. Ensure marking of core cut is in line of existing cut out at the floor above
or below to have vertical alignment. If more than one Core cut is required, required
spacing shall be provided. Centre of core cut to be drilled with drill machine to receive
core bit of machine. This will avoid displacement of core machine bit. The Core cut
Machine will be Fixed to Slab using Machine Clamp and anchor Fastener. Check that
machine is firmed enough not to displaced from its location. Check the electrical supply
and run the machine with minimal force. Maintain proper gaps between adjacent core
cuts to allow pipe jointing in future. Upon completion of the core cut, protect the Core
cut hole using the ply piece.

17.11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING :

17.11.1 The contractor shall give due notice to the Employer whenever any work
like opening for the earth pits, underground laying of cables, concealing the conduit
piping, cabling or any work is to be concealed in the wall/false ceiling/partitions or
finished up or otherwise becoming inaccessible later on, in order that the work may be
inspected and correct dimensions taken before concealing.

17.11.2 If the Contractor has concealed the items without informing SBI Engineer,
the same shall be opened up for measurement and made good to the original finishing
at the contractor’s expenses. If the contractor refuses to do so, then the same will not
be considered for measurement and no payment may be made for such materials.

17.11.3 The contractor shall not execute any extra work other than the Bank’s or
SBI written instruction. No works, for which rates are not specifically mentioned in the
price bid, shall be taken up without written permission of the Bank/SBI.

17.11.4 Should any dispute or differences arise after the execution of any work as
to measurements etc., or other matters which cannot be conveniently tested or
checked, the decision of SBI shall be accepted as correct and binding on the contractor.

17.11.5 It is the responsibility of the Contractor to arrange/provide the tools,
ladder, stands or any other gadgets or supports required for the execution of the work
at site and Bank will not provide or entertain such requests.

18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

18.1 All the works specified and provided for in the specifications or which may be
required to be done in order to perform and complete any part thereof shall be executed
in the best and most workman like manner with materials of the best and approved
quality of the respective kinds in accordance with the particulars contained in and
implied by the specifications and as represented by the drawings or according to such
other additional particulars, and instructions as may from time to time be given by SBI
during the execution of the work and to his entire satisfaction. The Contractor shall use
only products bearing ISI marking in the work for those materials for which no makes
are mentioned in the tender.
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18.2 No refurbished, second hand and spurious materials should be used. If required,
the contractor has to submit the details of the source of his purchase of materials to
SBI. SBI reserves its right to enquire and collect data from the supplier to confirm the
authenticity of the materials. SBI has the right to stringent action against the contractor,
as deemed fit, in addition to suspend / cancel the contract.

18.3 Contractor should get approval of the samples of materials in advance with
SBI Engineer before use of the same in the work. Should be contractor desire to
substitute any specified materials with “Equal” or “Other approved” etc., he/they must
obtain the specific approval of the Bank/SBI in writing for any such substitution, well in
advance.

18.4 Samples of all materials to be used must be submitted when so directed by SBI.
If required, the contractor shall have to carry out tests on materials in approved
materials testing laboratories or as prescribed by SBI at his own cost to prove that the
materials etc., under test conform to the relevant .S Standards or as specified in the
specifications. The necessary charges, transporting, testing etc., shall have to be borne
by the contractor. No extra payment on this account will be entertained.

18.5 If the contractor has used any material which is not complying with the
specifications, or the workmanship is bad or the material used is substandard or second
hand etc, SBI shall during the progress of the work have power to order the removal
and substitution of the material or proper re-execution of the work within a reasonable
time. In case the contractor refuses to comply with the order, SBI shall have the power
to employ other agencies to rectify or re-execute the work at the cost and risk of the
contractor.

18.6 Any damage (during the work) to any part of the work or to the premises for any
reasons due to rain, storm or neglect of contractor shall be rectified by the contractor in
an approved manner at no extra cost.

18.7 Should the work be suspended by reason of rain, strike, lock-outs or any other
cause, the contractor shall take all precautions necessary for the protection of work and
at his own expenses shall make good any damage arising from any of these causes.

18.8 When the employer observes that the progress of the work is not satisfactory or
very slow or not in a workmanship manner or of poor quality or violative of safety
protocols etc, the contractor shall be issued a suitable advise to rectify the same or
replace the materials or redo the entire work, within a reasonable time frame. If the
contractor could not rectify the things within the time frame given, in the interest of the
work, the Employer reserves the right to execute any part of the work included in this
contract or the entire work by any other Agency or persons and contractor shall allow all
reasonable facilities and extend cooperation for the execution of such work.

18.9 All expenses consequent thereon or incidental thereto as certified by SBI shall
be borne by the contractor or may be deducted from any money due to or that may
become due to the contractor. No certificate shall relieve the contractor from his liability
in respect of unsound work or bad materials.
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19.0 PERIOD OF CONTRACT & EXTENSION OF TIME

19.1 Time is the essence of the contract. The Contract shall be executed within
the stipulated period in the NIT. No request for extension will be entertained and the
bidder has to plan and mobilize his resources for the satisfactory completion of the
project within the time period agreed in the tender.

19.2 If in the opinion of the Employer, the work is delayed due to the following
reasons not attributable to the contractor, the employer shall make a fair and
reasonable extension of time, for completion of the Contract works

a) By force majure (or)

b) By reason of any exceptionally inclement weather (or)

C) By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners of public authorities arising, than through the Contractor's own
default (or)

d) By the works not referred in the Schedule of Quantities or specifications (or)

e) By reason of civil commotion, workmen strike or lock-out (or)

f) In consequence of the Contractor not having in due time, necessary instructions
from the Employer for which he shall have specifically applied in writing ahead of time,
giving reasonable time to prepare such instructions

19.3 In case of such strike or lock-out, the Contractor shall as soon as possible give
written notice thereof to the employer, but the Contractor shall nevertheless constantly
use his endeavors to prevent delay and shall do all they may reasonably be required, to
the satisfaction of the employer to proceed with the work.

19.4 In case the work is held up for any site conditions not attributable to the
contractors or for any decisions instructions / want of details from Employer or for any of
the conditions, the contractor shall be allowed reasonable extension of time by the
employer but any claim for idle labour shall not be entertained by the employer.
Contractor’s quoted rates should include for all such contingencies.

20.0 PAYMENT TERMS

i) No advance payment.

i) No part payment. For certain works, part payment will be considered if
stipulated in the NIT.

i) Payment shall be made by way of Electronic fund transfer and the bill will be
paid by the Branch.

iv) Contractor should furnish details of the bank a/c no, IFSC code along with
their invoices.

20.1 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All
the interim payments shall be regarded as payments by way of advance against the
final payment only and not as payments for work actually done and completed, and
shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to be
removed and taken away and reconstructed, or re-erected or be considered as an
admission of the due performance of the contract, or any part thereof in any respect or
the accruing of any claim, nor shall, it conclude, determine or affect in any way the
power of the Employer under these conditions or any of them as to the final settlement
and adjustment of the accounts or otherwise or in any other way vary or affect the
contract.
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20.2 If the Bank has supplied any materials or goods to the contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to the
contractor in accordance with the quantities consumed in the work.

20.3 The final bill shall be accompanied by a certificate of completion or
Commissioning report signed by an official of the Bank/SBI. Payments of final bill shall
be made after deduction of Retention Money as specified, which shall be refunded after
the completion of the Defects Liability Period provided the contractor has rectified all
defects to the satisfaction of the Bank. The acceptance of the payment of the final bill
by the contractor would indicate that he has no further claim in respect of the work
executed.

20.4 GST as applicable shall be paid extra and the same shall be clearly shown in
the invoices.

20.5 Statutory deduction towards income tax and other taxes as and when directions
from statutory bodies are received will be made at the time of making payments.
Currently, I.T. will be recovered @ 2 % plus surcharge or as applicable as per
Government Rules. GST-TDS as per applicable rates will be deducted, wherever
applicable.

20.6_GST:

a. It is the responsibility of the bidder to ensure that the GST is valid and active.
Payments will not be made to inactive or invalid GST invoices.

b. Reimbursement of GST will be made only on submission of proper GST invoice as
per applicable GST provision. Non-GST invoices will not be accepted. The contractor
should comply with the following.

c. Contractor should have GST Registration Number

d. Invoice should specifically disclose the amount of GST levied at applicable rate as
per GST provision

e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for
payment

f. Contractor should timely file his GST return in accordance with GST provisions to
enable the bank to claim the credit of GST paid to the contractor

g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ

20.7 The works will be paid for as “measured work” on the basis of actual work done
and not as “lump sum” contract, unless otherwise specified.

20.8 All items of work described in the schedule of quantities are to be deemed and
paid as complete works in all respects and details including preparatory and finishing
works involved, directly related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed in
this connection. In the case of lump-sum charges in the tender, in respect of any items
of work, payment will be made for the actual work done, on the basis of lump sum
charges, as will be assessed by SBI.
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21.0 SECURITY DEPOSIT
21.1 Retention Money: From each running bill, an amount at the rate of 8% of the
gross value of the running bill shall be recovered as retention money, till the total
retention amount including the ISD amount already with the Bank become 3% of the
value of the contract amount. This amount is called as Total Security Deposit, which
consists of two components

a) ISD - Initial Security Deposits.

b) RM - Retention Money.

21.2 The total security deposit (3%) will be kept with the Bank. The total security
deposit amount shall be refunded without interest to the contractor 30 days after the
end of defects liability period, provided he has satisfactorily carried out all the works and
attended to rectification of all defects in accordance with the conditions of the contract
including clearing the site.

21.3 The contractor shall make good at his own cost and to the satisfaction of the
Employer all defects, which may appear within the defects liability period. In case of
failure on the part to do so, the cost of rectifying the defects through any other agency
shall be deducted from the amount of security deposit due to the contractor.

21.4 During the contract period, all compensation or other sums of money payable by
the Contractor to Bank under the terms of this contract, will be deducted from the
security deposit, or from any sum that may become due to the Contractor on any
account whatsoever.

21.5 In the event of the Security Deposit being reduced by reasons of any such
deductions, the Contractor shall within 7 days of being asked to make good, by DD, any
sum which have been deducted from his security deposit.

22.0 PENALTY CLAUSE

The successful bidder shall execute the work in a workmanship like manner and
complete the work within the stipulated period in the NIT. If the work is delayed beyond
the stipulated period for reasons attributable to the bidder, SBI shall penalize them a
penalty @ 0.5% per week for every week of delay or part thereof beyond the scheduled
date of completion, in any case, not exceeding 5% of the contract value or the
completed value of work.

23.  VARIATION IN QUANTITY / SUBSTITUTION OF ITEM

23.1 The Schedule of Quantities unless otherwise stated shall be deemed to have
been prepared in accordance with the Standard Procedure shall be considered to be
approximate and no liability shall attach to the employer for any error which may be
discovered therein.

23.2 The Employer reserves the right to increase or decrease or delete or omit or
execute only a part or the whole or any excess thereof, as per the site requirements,
without assigning any reason therefore at the time of allotment / execution of work.
Contractor will be paid for the actual work done at the site. No variation shall vitiate the
contract.
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23.3 The tender rates shall be fixed and applicable for any increase or decrease in the
tendered quantities. Nothing extra will be paid by the Bank on account of omission /
deletion of items or decrease in the quantity of items. The Bank shall not entertain any
claim whatsoever from the contractor on this account. Payment will be made on actual
measurement of the work done. All measurements shall be as per relevant I.S.
standards

23.4 Bank reserves the right to order more quantities than what is mentioned in this
tender (at the same rate and terms and conditions) either at the same site or other sites
as per the need within the validity of this tender.

23.5 The price of all additional items/non-tendered items will be worked out on the
basis of rates quoted for similar items in the contract wherever existing. If similar items
are not available, the rates for such items will be derived as per standard method of rate
analysis based on prevalent fair price of labour, material and other components as
required with 15% towards contractor’s profit and overheads.

24. CONTRACTOR’S EMPLOYEES

24.1 The Contractor shall employ technically qualified / having appropriate skill and
competent personsfully trained and adequately experienced Electricians, who are
medically fit. They should be free from any contagious diseases. The Electricians shall
be well mannered and properly dressed with shoes etc.

24.2 The contractor shall provide necessary training on safety measures while
executing the work wherever necessary so as to avoid accident. The Bank shall not be
responsible for any accident occurred or damage incurred or claims arising there from
during the execution of work. The contractor shall also provide all risk insurance policy
including third party insurance as may be necessary to cover the risk.

24.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour
of their employees within the premises. Bank is not responsible for any damages or
claims on account of the misbehavior / misdeeds of his employees. For this purpose,
any person supplied by the contractor to be engaged on the work on regular basis or as
an alternate arrangement, under the direct order or control of the Employer or his
representative shall be deemed to be a person employed by the contractor.

24.4 The contractor shall on the request of the Employer immediately dismiss from
works any person employed thereon by him, who in the opinion of the Employer be
unsuitable or incompetent or who may misconduct. Such discharges shall not be the
basis of any claim for compensation or damages against the Employer or any of their
officer or employee.

24.5 No employee of the Bank is allowed to work as a contractor for a period of 2
years of his/her retirement from Bank Services without previous permission of the Bank.
This contract is liable to be cancelled, if either the contractor or any of his employees is
any time to be such a person who had not obtained the permission of Bank as aforesaid
before submission of the tender or engagement in the contractor’s service.

24.6 Contractor should not engage child labour in any of the activities in this contract.
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24.7 The contractor shall not employ person who is not an Indian National.

24.8 The Electrician shall not over stay in the Bank premises other than the time
permitted by the Bank or in the odd hours or holidays unless or otherwise required by
the Branch for specific reasons like maintenance, repair works etc.

24.9 In respect of all labour employed directly or indirectly on the work for the
performance of the contractor’'s part of work, the contractor at his own expense, will
arrange for the safety provisions as per the statutory provisions, B.l.S
recommendations, factory act, workman’s compensation act, CPWD code and
instructions issued from time to time.

24.10 The Contractor’'s workmen will not have any right whatsoever to get absorbed in
the Bank. The Contractor shall be responsible for all the claims of the employees of the
Contractor and shall not make and claim whatsoever against the Bank. The Contractor
shall be responsible for all statutory requirements e.g. ESI, PF, labour registrations,
Insurance coverage etc. The operator is responsible for compliance of all the rules &
safety regulations etc.

Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by
the contractor as the case may be. The Contractor shall bind himself and keep the
Employer saved harmless and indemnified against claims if any of the workmen and all
costs and expenses as may be incurred by the Employer in connection with any claim
that may be made by any workmen.

25.  WORKING HOURS AT THE SITE

As instructed by Bank. Contractor to ensure that the routine operations at the site are
not affected by the contract work. If required, they have to work on the Bank Holidays in
coordination with other agencies and Bank.

26.0 SUBCONTRACTING

26.1 The whole of the works included in the contract shall be executed by the
contractor and the contractor shall not directly or indirectly transfer, assign or underlet
the contract or any part, share or interest therein nor, shall take a new partner, without
written consent of the Employer and no subletting shall relieve the contractor from the
full and entire responsibility of the contract or from active superintendence of the work
during their progress

27.0 STORAGE OF MATERIALS

27.1 The contractor shall store their materials like fixtures, cables, conduits, wires,
tools etc in the site with the permission of the Bank. However, the contractors shall be
responsible for the custody and security of all materials and equipment at site. No claim
for loss or theft will be entertained by SBI or the Bank.

27.2 Shelter or stay and other amenities for the electricians have to be arranged by
the contractor at his own expense and responsibility.

27.3 On completion of the works, the contractor shall remove all tools, surplus

materials, rubbish and temporary works of every kind and leave the whole of the site
and the works clean and in a workmanlike condition to the satisfaction of the Bank
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28.0 FORCE MAJEURE

28.1 Notwithstanding the provisions of General terms and conditions of the Contract,
the contractor shall not be liable for forfeiture of its performance security, liquidated
damages, or termination for default if and to the extent that the delay in performance or
other failure to perform its obligations under the Contract is the result of an event of
Force Majeure.

28.2 For the purposes of this clause, 'Force Majeure’ means and includes wars,
insurrections, revolution, civil disturbance, riots, terrorist acts, public strikes, hartal,
bandh, fires, floods, epidemic, quarantine restrictions, freight embargoes, declared
general strikes in relevant industries, Vis Major Act of Government, impeding
reasonable performance of the Contractor and / or Sub-Contractor but does not include
any foreseeable events, commercial considerations or those involving fault or
negligence on the part of the party claiming Force Majeure.

28.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in
writing of such condition and the cause thereof. Unless otherwise directed by the Bank
in writing, the Vendor shall continue to perform its obligations under the Contract as far
as is reasonably practical, and shall seek all reasonable alternative means for
performance not prevented by the Force Majeure event.

29.0 COMPLIANCE OF STATUTORY REGULATIONS

29.1 The contractor shall conform to the provisions of any Acts of the Legislature
relating to the work, and to the Regulations and Bye-Laws of any authorities like
Electricity, Pollution Control Boards, Municipal Authorities, water and Sewarage boards
and shall before making any variations from the drawings or specifications that may be
associated to so conform, give the Employer written notices specifying the variations
proposed to be made and reasons for making them and apply for instruction thereon.
The Employer on receipt of such intimation shall give a decision within a reasonable
time.

29.2 The contractor/s shall arrange to give all notices required for by the said Acts,
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to
any public officer all fees that may be properly chargeable in respect of the work and
lodge the receipts with the Employer. The Contractor shall indemnify the Employer
against all claims in respect of patent rights, designs, trademarks or name or the
protected rights in respect of any equipment, machine, work or material used for or in
connection with the works or temporary works and from and against all claims,
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect
thereof or in relation thereto. The Contractor shall defend all actions arising from such
claims, unless he has informed the Employer, before any such infringement and
received their permission to proceed and shall himself pay all royalties, license fees,
damages, coat and charges of all and every sort that may be legally incurred in respect
thereof.

29.3 The contractor should strictly abide by the Central/State labour regulation for the

Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract
labour, including the latest amendments, if any and other safety regulations.
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29.4 The contractor shall keep the Employer saved harmless and indemnified against
claims if any of the workmen and all costs and expenses as may be incurred by the
Employer in connection with any claim that may be made by any workmen.

30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC

30.1 The insurance shall be for an amount equal to 110 percent of the value of the
contract on “All Risks” basis, valid until the Completion of the project or handing over
whichever is later.

30.2  Should any loss or damage occur, the Vendor shall initiate and pursue claim till
settlement and promptly make arrangements for repair and / or replacement of any
damaged item to the satisfaction of the Bank, irrespective of settlement of claim by the
underwriters.

30.3 The contractor shall be responsible for all injury to the work or workmen to
persons, animals or things and for all damages to the structural and / or decorative part
of property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’'s employees, whether such injury or
damage arise from carelessness, accident or any other cause whatsoever in any way
connected with the carrying out of this contract.

30.4 The contractor shall reinstate all damages of every sort mentioned in this clause
so as to deliver the whole of the contract works complete and perfect in every respect
and so as to make good or otherwise satisfy all claims for damages to the property of
third parties.

30.5 The contractor shall affect the insurance necessary and indemnify the Employer
entirely from all responsibility in this respect.

30.6 The contractor shall be responsible for anything, which may be excluded from
damage to any property arising out of incidents, negligence or defective carrying out of
this contract.

30.7 The Employer shall be at liberty and is hereby empowered to deduct the amount
of any damages, compensations, costs, charges and expenses arising or accruing from
or in respect of any such claim or damages from any sums due to or to become due to
the contractor.

31. TERMINATION OF CONTRACT BY SBI

If the contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or
shall make an assignment or a composition for the benefit of the greater part, in number
of amount of his creditors or shall enter into a Deed or arrangement with his creditors,
or if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency,
shall repudiate the contract, or if a receiver of the contractor’'s firm appointed by the
court shall be unable within fourteen days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the SBI that he is able to carry out and fulfill the
contract, and if so required by the SBI to give reasonable security therefore, or if the
contractor shall suffer execution to be issued, or shall suffer any payment under this
contract to be attached by or on behalf of and of the creditors of the contractor, or shall
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assign, charge or encumber this contract or any payments due or which may become
due to contractor, there under, or shall neglect or fail to observe and perform all or any
of the acts matters of things by this contract, to be observed and performed by the
contractor within three clear days after the notice shall have been given to the
contractor in manner hereinafter mentioned requiring the contractor to observe or
perform the same or shall use improper materials of workmanship in carrying on the
works, or shall in the opinion of the SBI not exercise such due diligence and make such
progress as would enable the work to be completed within due time agreed upon, and
shall fail to proceed to the satisfaction of the SBI after three clear das notice requiring
the contractor so to do shall have been given to the contractor as hereinafter mentioned
or shall abandon the contract, then and in any of the said cases, the SBI may
notwithstanding previous waiver determine the contract by a notice in writing to the
effect as hereinafter mentioned, but without thereby effecting the powers of the SBI of
the obligations and liabilities of the contractor the whole of which shall continue in force
as fully as if the contract, had not been so determine and as if the works subsequently
executed by or on behalf of the contractor (without thereby creating any trust in favor of
the contractor) further the SBI or his agent, or servants, may enter upon and take
possession of the work and all plants tools scaffolding sheds machinery, steam, and
other power, utensils and materials lying upon premises or the adjoining lands or roads
and sell the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing any
other contractors or other persons or person to complete the works, and the contractor
shall not in any way interrupt or do any act, matter or thing to prevent or hinder such
other contractors or other persons or person employed from completing and finishing or
using the materials and plants for the works when the works shall be completed, or as
soon thereafter as conveniently may be the SBI shall give notice in writing to the
contractor to remove his surplus materials and plants and should the contractor to
remove his surplus materials after receipt by him the SBI may sell the same by Public
Auction and shall give credit to the contractor for the amount so realized. Any expenses
or losses incurred by the contractor for the amount so realized. Any expenses or losses
incurred by the SBI in getting the amount payable to the contractor by way of selling his
tools and plants or due on account of work carried out by the contractor prior to
engaging other contractors or against the Security Deposit.

32.0 DISPUTES/ARBITRATION:

32.1 All disputes or differences whatsoever arising between the parties out of or in
connection with this contract or in discharge of any obligation arising out of the Contract
(whether during the progress of work or after completion of such work and whether
before or after the termination of this contract, abandonment or breach of this contract),
shall be settled amicably.

32.2 If however, the parties are not able to solve them amicably, either party (SBI or
Vendor), give written notice to other party clearly setting out there in specific dispute(s)
and/or difference(s) and shall be referred to a sole arbitrator mutually agreed upon, and
the award made in pursuance thereof shall be binding on the parties.

32.3 In the absence of consensus about the single arbitrator, the dispute may be

referred to joint arbitrator; one to be nominated by each party and the said arbitrators
shall nominate a presiding arbitrator, before commencing the arbitration proceedings.
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The arbitration shall be settled in accordance with the applicable Indian Laws. Any
appeal will be subject to the exclusive jurisdiction of courts at Hyderabad.

32.4 The Vendor shall continue work under the Contract during the arbitration
proceedings unless otherwise directed by the Bank or unless the matter is such that the
work cannot possibly be continued until the decision of the arbitrator is obtained.

32.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the
arbitration proceedings and that of all documents and communications between the
parties shall be in English.

33. Governing Language:
All communication with respect to the Bid, clarifications, replies, contract documents etc
shall be in English.

34. Safety Guidelines for the Contractor:

The Contractor should follow the following General safety Guidelines while executing
the work:

34.1 Smoking is strictly prohibited at workplace.

34.2 No one is allowed to work at or more than three meters height without wearing
safety belt and anchoring the lanyard of safety belt to firm support preferably at
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is worn.

34.3 Usage of eye protection equipment shall be ensured when workmen are
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye protection
has to be provided as per the need.

34.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt,
Safety goggles etc. shall be arranged before starting the job.

34.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is
done. Safe approach to be ensured into every excavation.

34.6 Preferably the work shall be carried out during the daytime. However, adequate
illumination at workplace shall be ensured in case any work is carried out at night.

34.7 All the dangerous moving parts of the portable / fixed machinery being used shall
be adequately guarded.

34.8 Ladders being used at site shall be adequately secured at bottom and top.
Ladders shall not be used as work platforms.

34.9 Debris, scrap and other materials to be cleared from time to time from the
workplace and at the time of closing of work every day. Dismantled Material shall not be
thrown from the height and shall be properly disposed off to prevent any injury to
public/staff.

34.10 Other than electricians no one is allowed to carry out electrical connections,
repairs on electrical equipment or other jobs related thereto.

28




34.11 All electrical connections shall be made using 3 or 5 core cables, having a earth
wire.

34.12 Inserting of bare wires for tapping the power from electrical sockets is completely
prohibited and plug tops of suitable capacity only shall be used.

34.13 All the unsafe conditions, unsafe acts identified by contractors, reported by
SBI/SBI tobe corrected on priority basis.

34.14 No children or physically challenged persons shall be allowed to enter the
workplace and shall not be utilized for any service during execution of the work.

34.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored
properly and safely when not in use.

34.16 Clamps shall be used on Return cables to ensure proper earthling for welding
works.

34.17 Return cables shall be used for earthling.

34.18 All the pressure gauges used in gas cutting apparatus shall be in good working
condition and in case of any leakages; the same shall not be used.

34.19 Proper eye washing facilities shall be made in areas where chemicals are
handled.

34.20 Connectors and hose clamps are used for making welding hose connections.

34.21 Tapping of power by cutting electric cables in between must be avoided. Proper
junction boxes must be used.

READ, UNDERSTOOD AND ACCEPTED
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LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS

S.No. Description IS Code

1. EXTERNAL ELECTRIFICATION wiring installation (system IS 732 — 1989
voltage not exceeding 650V

2. Graphical symbols used in Electro-technology art-XI- IS 2032-1969
Electrical Installation buildings

3. Fire safety of buildings (General) Electrical Installation IS 1646-1961

4. 3 pin plugs and sockets IS 1293

5. Earthing IS 3043-1966

6. Fittings for electrical wiring IS 26671964

7. General and safety requirements for electric lighting fittings IS 1913-1969

8. Busbar ratings IS 8084-1976

9. On load change over switches IS 4064-1978

10. | Panel shall comply with the latest Relevant Indian 1S-13947-1993
Standards and Electricity Rule and Regulations

11. | The general construction shall for factory built assembled 1S-8623-1977
switchgear & control gear for voltage up to and including (Part-1)
1100 V AC

12. |DBS 1S-13947-1993

13. | The general construction for factory built assembled I1S-8623-1977
switchgear & control gear for voltage up to and including (Part-1)
1100 V AC

14. | The degree of protection shall be IP-42 for indoor
application, IP-55 for kitchen and IP-65 for outdoor
application.

15. | Conduits for electrical installations, Part 3: Rigid plain IS 9537-3 (1983)
conduits of insulating materials. General requirements
[ETD 14. Electrical Wiring Accessories].

16. | Fittings rigid non-metallic conduits [ETD 14: Electrical IS 3419 (1989)

Wiring Accessories]
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The ASSISTANT GENERAL MANAGER
State Bank of India,
At the address mentioned in the NIT.

Dear Sir/s,

Ref: TENDER FOR

I/'We have examined the above tender and subsequent pre-bid clarifications/
modifications / revisions, if any, furnished by SBI and I/We have inspected the site of
works and have made me / us fully acquainted with the local conditions in and
around the sites of works and offer to undertake Contract as detailed in this tender
by submitting my/our online bids in the Bank’s e-tender portal.

2. While submitting this Bid, |1 / We certify that:
i) The undersigned is authorized to sign on behalf of the Bidder and the
necessary support document delegating this authority is uploaded along with the bid.

i) We certify that we have not made any changes in the contents of the
tender document read with its amendments/clarifications provided by SBI, submitted
by us in our Bid document.

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-
Bid clarifications/ modifications/ revisions furnished by the Bank, without any
exception.

3. We agree to abide by all the Bid terms and conditions, contents of Agreement
and the rates quoted in the bid, which shall remain binding upon us.

4. If our Bid is accepted, we undertake to enter into and execute at our cost, when
called upon by the Bank to do so, a contract in the prescribed form and we shall be
jointly and severally responsible for the due performance of the contract.

5. Until a formal contract is prepared and executed, this Bid, together with your
written acceptance thereof and your notification of award, shall constitute a binding
Contract between us.

6. It is further certified that the contents of our Bid are factually correct. We also
accept that in the event of any information / data / particulars proving to be incorrect,
SBI will have the right to disqualify us from the Bid.

7. We understand that you are not bound to accept the lowest or any Bid you may

receive and you may reject all or any Bid without assigning any reason or giving any
explanation whatsoever.
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8. We hereby undertake that our name does not appear in any “Caution” list of RBI
/ IBA or any other regulatory body.

9. We also confirm that we have not been blacklisted by any Bank / PSU / State
or Central Govt departments for any reasons.

10. We confirm that we do not have any litigation / cases pending against us in any
Bank / PSU / State or Central Govt departments.

11. We confirm that we are responsible to obtain all necessary licenses, permission,
NOC from all the statutory /local authorities for the smooth execution of this contract
in SBI premises.

12. We hereby confirm that all the materials/components/spare parts/equipment etc.
to be supplied / used as a part of this contract shall be original / new materials /
components / parts / equipment only, from respective OEMs of the products and that
no refurbished / duplicate / second hand materials/components /parts/ equipment
shall be supplied or shall be used.

13. For any type of deviation (to any of above or subsequent instructions), it will be
my/ our responsibility to obtain the written instruction of the Engineer-in-charge for
the same failing which it shall be deemed that | have carried out any such deviations
at my own and | shall be duty bound to replace the all deviated material/ works from
the site at my/ our cost as well as | shall be liable to penalized by the SBI as deemed
fit and for all such loses made thereof, I/ we shall not have any right to arbitrate in
any manner.

Yours Faithfully,

Contractor’s Signature

Name:

Address:

kkkkkkkkkkkkkkkkkkkhkkkkkkkkkkkkhkkhkkhkhkkkkkhkkhkkkhkkkhkkkhkhkkhkkkkkkkkkkhkkhkkkhkhkhkkkkkkhkkkkkkhkkkhkkkhkkkkkkkkkkkkhkkkkkkkkkkkx
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FORM OF AGREEMENT
ARTICLES of AGREEMENT made this day of year 2023 between

(Hereinafter referred to as the “Employer/Bank” which expression shall, unless
excluded by or repugnant to the context, includes its successors and assigns) of the
ONE PART
and of

____ (Hereinafter referred to as “Contractor” unless excluded by or repugnant to the
context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out
and shall herein after

referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited
ONLINE E-tenders from experienced, resourceful and bonafide contractors through
SBI, Hyderabad vide its Notice Inviting Tender (No.
dated. ). WHEREAS the contractor submitted his Online Tender
containing Notice Inviting Tender, General Conditions of Contract, Special
conditions, Bill of Quantities, Form of Agreement, Preferred makes of materials,
Form of Submission of tender, Technical Specifications etc. for the above said
project, (Hereinafter collectively referred to as the “said conditions”), digitally signed
as a token of his acceptance of the same, along with requisite Cost of tender and
Earnest Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was
found to be most suitable for the project.

AND WHEREAS the Employer s accordingly issued the work order
(No. dated. ) to the contractor subject to his
furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his

letter of acceptance No. dated and has also
deposited with the Employer a sum of Rs. which with the Earnest
Money of Rs. forms the requisite Security Deposit @2 % of the accepted

Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

Il. Tender Document submitted by the Contractor including the “said conditions”,
N.I.T and Schedule of quantities.

[1l. All correspondence between the Employer and the Contractor from the date of
issue of N.I.T and the date of issue of work order.

I\V. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter
provided the Contractor shall upon and subject to the said conditions, execute and
complete the contracted project works and such further detailed drawings as may be
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furnished to the contractor by the said Employer and described in the said
Specifications and the said Schedule of Quantities.

3) Notwithstanding what are stated in the N.L.T conditions of Tendering,
Conditions of Contract of herein stated before, the Employer reserves itself the right
of altering the nature of the work and addition to or omitting any items of work or of
having portions of same carried out through another agency or otherwise and such
alterations or variations shall be carried out without prejudice to this contract.

4) As mentioned above, the “said conditions” shall be read and be treated as
forming part of this agreement and parties hereto will respectively be bound thereby
and to abide by and submit themselves to the conditions and stipulations and
perform the same on their parts to be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration
in a manner specified in the General Conditions of the Contract and all legal
disputes shall be limited within the territorial jurisdiction of the Hyderabad thereto.
The decision of the arbitration shall be final and binding on both the parties.

6) The Vendor / Contractor shall promptly notify SBI of any changes in the
constitution of their firm. It shall be open to SBI to terminate the agreement on the
death, retirement, insanity or insolvency of any person/s is being director/s or
partner/s in the said company / firm, or on the addition or introduction of a new
partner without the previous approval in writing of SBI. But in absence of and until its
termination by SBI as aforesaid, this agreement shall continue to be of full force and
effect notwithstanding any changes in the constitution of the firm by death,
retirement, insanity or insolvency of any of its partners or the addition or introduction
of any new partners. In case of retirement / death, the surviving or remaining
partners of the firm shall be jointly and severally liable for the due and satisfactory
performance of the terms and conditions of the agreement.

7) The Contractor agrees and hereby keeps the Bank indemnified against all
claims, actions, loss, damages, reputation loss, costs, expenses, charges, including
legal expenses (Attorney, Advocates fees included) which the Bank may suffer or
incur on account of any deficiency in Services rendered by The Contractor or breach
of any obligations under this contract, including without limitation, breach of
confidentiality obligations or any acts of commission / omission on the part of
employees, agents, representatives or Sub-Contractors of the Contractor. The
Contractor agrees to make good the loss suffered by the Bank.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and
subscribed their hands, the day, month and year first above written.

Signed and delivered for and on behalf of
Shri. its duly authorized official, In the presence of —
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of the Contractor by
Shri his duly authorized representative, in the presence
of

1. (Name and Address)

2. (Name and Address)
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REFERRED MAKE OF MATERIALS TO BE USED:

Sno ITEMS BRAND NAME
MCCB /MCB/RCCB/MCB | L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND /
1. |DB HAVELLS
L&T/UNIVERSAL / FINOLEX / POLYCAB /
2. | HT/LT CABLES HAVELLS
3. | CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/
4. | CABLE LUGS DOWELL/3D/JAINSON
CHANGE OVER
5. | SWITCH HPL/L&T/C&S
6. | INDICATING METERS L&T/AE/IMP/MECO/CONZERV
7. | RELAYS L&T/ GE/TELEMECANIQUE/AREVA
8. | CT'S RESIN-CAST KAPPA/IMP/AE/KALPA
9. | SELECTOR SWITCHES | L&T/SIEMENS/KAYCEE
RR
10. | FRLS WIRES KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI
ANCHOR/LEGRAND/
11. | MODULAR SWITCHES | HONEYWELL/HAVELLS/SCHNIDER
12.| PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI
13. | CASING / CAPPING CLASSIC/ MODI/SUDHAKAR
14.| LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS
15. | EXHAUST FANS CROMPTON/ GEC/ ARMONALD/HAVELLS
16. | CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA
17.| ACB L&T/SIEMENS/ SCHNEIDER/ ABB
18. | CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB
19.| CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO
BUS BAR SUPPORT
20. | SYSTEM(SMC SHEETS) | POWERMAT/L&T/C&S/ILEGRAND
21.| BUS BAR TAPING BOX | SIEMENS/SCHNEIDER/ABB/C&S
22.| M'S CONDUITS BHARAT / ZINDAL/
23. | CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS
CAT-6/TELEPHONE D-
24. | CABLES LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE
LAN SWITCHES I/O
25. | PORT CISCO/D-LINK/ JUNIPER/LEGRAND
26. | NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON

Important: Please Tick (/) the make of materials considered in the Tender.
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BILL OF QUANTITIES

NAME OF WORK : PROPOSED ELECTRICAL WORKS AT THE NEW PREMISES OF SBI
MOGALMADKA BRANCH, RBO MAHABUBNAGAR, AO NALGONDA

Sl
No

Description

Unit

Qty

Unit
Rate

Total

Amount

DISTRIBUTION BOARDS:-

Supply, installation and concelling/surface of following size
MCB/MCCB/RCBO distribution boards with following
combination of C curve-MCBs as required. the scope of work

includes supply of blanking paltes for Vacent slots.

MCCB NEAR ENERGY METER
Supply & Installation of 100A, 4Pole, 25KA MCCB in a
fabricated IP 65 enclosure near Energy Meter (MCCB should

not visible to outside).

No

Master Control DB:

Supply & fabrication of free standing wall mounted M V panel
made out of 14SWG MS sheet after seven tank process and
painting with epoxy powder coating with vertical cubicles as
detailed below.

CUBLICLE-1: 100A,4P, 25KA MCCB with vary deep
extendable handle -1 no

CUBICLE-2: 63A, 4P Changeover(Manual Transfer Swtich-
MTS) with vary deep extendable handle-1no.

Note : install panel at the second entry. if there is no second

entry install the same near main entrance.

No

PDB/Main DB:

3 phase 8 way Ekinox3 TPN DB-VTPN

DPX3 100 MCCB DB's IP 43 - #IK 09 with metal Double
door:-

(1) 100A,25KA, 4P, MCCB-1 no (input Master Control DB
cubicle-1))

(2) 63A,3P, MCB- 04 NO ( I/P to AC DB, COS)

(3) 40A, 3P, MCB-02 No,( I/p to Capacitors)

(4) 6-32A, SP MCb-3 No (Spare)

Note: for indicating lamps, tap the power supply from output

of incomer

No
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AC DB

3 phase 4 way Ekinox® TPN DB-VTPN DB's

for DX3 MCB, IP 43 - #IK 09 with metal Double door:-
(1) 63A, 4P, MCB-1 no (input from PDB)

(2) 63A, 4P, 100mA, RCCB - 1 no (Input)

(3) 32A, 3P, MCB - 2 NO ( Cassette ACs)

(4) 6-32A SP MCB - 6 No (Cassette ACs)

No

CHANGEOVER SWITCH(COS):

SITC of fabricated 100A, 4 pole on load Change over
switch with provision for the service cable termination as
required.

() Input-1: From PDB

(2)Input-2: From DG set

(3) Output:7 segment display(LDB) and MTS 2nd Input.

No

LDB

Ekinox® TPN DB - 6way 7 segment DB's for DX3 MCB,
Isolator, RCCB and RCBO : With provision for FP
MCB/Isolator/RCCB/RCBO as incomer and SP MCB's as

(1) 40 A 4 Pole MCB-1no (Input From COS)

(2) 40A 2P 30mA RCCB-3no

(3) 6-10A SP MCB-14no for raw power sockets and light point
circuits

(4) 16A SP MCB-3 nos of water cooler, Kitchen power point
(5) 20A SP MCB-1 no as spare

No

OUTPUT OF MTS

Ekinox?® 4 way ETPN DB's for DX3 MCB, Isolator, RCCB and
RCBO IP 43 - #IK 09 with Double door.

(1)63A,4P, MCB-1no(Input from main DB MTS)

(2)40A, 2P, MCB-1no( Branch UPS I/P)

(3)32A,4P, MCB-1no( ATM Raw Power DB)

(4)6A,2P, MCB-1no (sign board I/P)

(5)6A,2P,MCB-1 No( exhaust fans in UPS room)

No
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CAPACITOR PANEL.

Supply, installation, testing and commissioing of 1 no of
5KVAR heavy duty capacitor box type. The scope of work
includes supply & fixing of 1 no of 16A TP MCB in a suitable
enclosure and its related work

No

MCB WITH ENCLOSURE FOR CASSETTE AC(1 PH)
SITC of 20A 2 pole MCB in a suitable weather proof
enclosure for cassette Acs

No

MCB WITH ENCLOSURE FOR CASSETTE AC(3PH)
SITC of 32A 4 pole MCB in a suitable weather proof
enclosure for cassette Acs

No

UPS & RELATED DBS

UPS INPUT DB:
DP/TP/FP Metal enclosure with 1 no of 63A DP MCB for 2 to
5 KVA UPS.

No

UPS OUTPUT DB
DP/TP/FP Metal enclosure with 1 no of 32A DP MCB

No

UPS OUTPUT DISTRIBUTION DB NEAR UPS

SPN 8 way IP 43 - #IK 09 with metal Double door DB for
UPS sockets. The scope of work includes supply & fixing of
following MCBs:

(1) 32A DP MCB-1NO, (2)6-32A SP MCB-6NO (
Hub/NETWORK RACK,CCTV, Fire panel, Burgalarm and
Distribution boards in banking hall)

NO

UPS DB IN BANKING HALL

SPN 8 way IP 43 - #IK 09 with metal Double door DB for
UPS sockets. The scope of work includes supply & fixing of
following MCBs:

(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO

No

UPS DB IN BANKING HALL

SPN 12 way IP 43 - #IK 09 with metal Double door DB for
UPS sockets. The scope of work includes supply & fixing of
following MCBs:

(1) 32A DP MCB-1NO, (2)6-10A SP MCB-10NO

No
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p ATM UPS DB No 0

SPN 8 way IP 43 - #IK 09 with metal Double door DB for

UPS sockets. The scope of work includes supply & fixing of

following MCBs:

(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO
q ATM RAW POWER DB (TO BE INSTALLED INSIDE THE No 0

ATM)

7segment 4 way DB's IP 43 - #IK 09 with Double door.

(1)32A,4P, MCB-1no(Input)

(2)40A,100mA,1P RCCB-2 no (Input for lighting & AC)

(3)32A, 2P, MCB-1no( ATM UPS I/P)

(4) 32A,2P MCB-1 no (ATM AC)

(5)10A,2P, MCB-1no( ATM lighting SB)

(6)6A,2P, MCB-2no (ATM sign board & Banking Hall Sign

Board )
2 ARMOURED CABLES FOR DB INPUT, CASSETTE ACS &

UPS INPUT DB:-

Supply,Laying, Testing and commissioning of 1.1 KV grade

XLPE insulated armoured alluminium/copper conductor cable

of the following size including laying in trenches, cable

trays, on wall including claming and including civil works etc

complete as per IS 7098 - Part 1 - 1983. The scope of work

includes supply & laying of 2 runs of 8 SWG Gl wire along

with the cable
a 3.5C X 50 SQMM ALU CABLE Rmt | O
b 3.5C X 35 SQMM ALU CABLE Rmt | 40
c 3.5C X 25 SQMM ALU CABLE Rmt | 40
d 4C X 16 SQMM CU CABLE Rmt | 20
e 4C X 10 SQMM CU CABLE Rmt | O
f 4C X 6 SQMM CU CABLE Rmt | 40
g 4C X 4 SQMM CU CABLE Rmt | 40
h 3 C X4 SQMM CU CABLE Rmt | 40
i 3 C X 25 SQMM CU CABLE Rmt | O
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TERMINATIONS:

Termination of the following cables with double
compression(DC/ Single compression(SC) cable glands
and also with suitable size alluminiumn/copper lugs including

supply and fixing of Lugs.

a 3.5C X 50 SQMM ALU CABLE (SC) No 0
b 3.5C X 35 SQMM ALU CABLE (SC) No 4
c 3.5C X 25 SQMM ALU CABLE (SC) No 6
d 4C X 16 SQMM CU CABLE (SC) No 6
e 4C X 10 SQMM CU CABLE (DC) No 0
f 4C X 6 SQMM CU CABLE (DC) No 8
g 4C X 4 SQMM CU CABLE (DC) No |4
h 3 C X4 SQMM CU CABLE (DC) No 8
i 3 C X 2.5 SQMM CU CABLE (DC) No 0
4 UPS INTERNAL WIRING

Supply, laying and dressing of following 1.1KV XLPE

Insulated, PVC tape/PVC Extruded Innersheathed for

Multicore copper flexible Cables, extruded PVC Type ST2

Sheathed, 650/1100 V grade as per IS 7098 (Part 1) 1988.

The scope of work includes laying of cable in a suitable metal

hose flexible pipe .complete the work as directed by

theSBIIMS. the cable should be laid from UPS I/P to UPS I/P

enclosure & UPS O/P to UPS ouput enclosure only.
a 4 core X 4 sgmm coppe flexible cable Rmt | 20

AC WIRING
a SPLIT AC WIRING:- No 3

Supply and Fixing of 20 A DP MCB fixed on a suitable module
metal box including all interconnections as required. ( for High
Wall Spli ACs) along with supply & laying of 3 C* 4 sgmm
copper armoured cable concealed on wall/ Ceiling etc as
required. The wires should be conforming to IS 694 (with
latest amendments).The scope of work includes wiring from
AC DB to DP MCB to AC unit .
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SPLIT AC WIRING FOR LOCKER ROOM

Supply and Fixing of 20 A industrial socket with metal clad
socket on a suitable module metal box including all
interconnections as

required near locker room door & one 20A MCB in a suitable
enclosure inside the locker room near locker doorm. ( for
High Wall Spli ACs) along with supply 7 laying of 3C* 4 sqmm
copper armoured cable concealed on wall/ Ceiling etc as
required. The wires should be conforming to IS 694 (with
latest amendments).The scope of work includes wiring from
AC DB to meal clad socket to AC unit Supply and run the
3X4 Sgmm copper flexible from metal clad socket to indoor
unit, one side to be flexible cable to fited in above socket for
plug-top arrangement and other side should terminate IN AC

indoor unit side

No

GLOW SIGN BOARD:-
Supply & laing of 3core 1.5sgmm Copper flexible Cable in a
suitable FRLS PVC pipe for Glow Sign Board including all

terminations

Rmt

30

EMERGENCY LIGHTING(UPS SUPPLY)

Supply & laying of 3 core 1.5 sgqmm copper flexible cable in a
suitable FRLS PVC pipe for emergency lighting. The scope of
work includes supply & fixing of 2A DP MCB in a suitable
enclosure. No of points :One primary point & two secondary
points. The scope of work extends to supply & fixing of 3 no

of square type 15 watts recess mounted LED lights also.

No
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LIGHT & FAN POINT WIRING:-

Point Wiring for Light/fan point with 3X1.5 sgmm copper
conductor FRLS insulated 1100v grade multi strand wires
(P+N+E) in concealed/ surface using 20/25/32 Medium duty
FRLS PVC conduit 16swg thick with all bend, tees, saddle
mounting box, cover plate, ceiling rose, etc. complete as
required etc. The scope of work includes the circuit wiring
from DB to point control box /switch box using 3x2.5 sq mm
copper conductor FRLS insulated 1100V grade multistrand
wire (P+N+E) in FRLS PVC conduit 16 swg thick complete in
all respect. Each circuit shall have separate earth wire. All
switch socket must be modular type with M.S. Boxes and

plate etc. as required.

Primary points

No

35

same as the above secondary point ( only one secondary

point on the primary point

No

one switch controlled by three lights

No

Call bell points for the cabins including supply of call bell as

required

No

MODULAR SOCKETS:

Supply and fixing of switch(s) & socket(s) fixed on a suitable
module metal box(16 guage) and white front plate (Modular
type) including all interconnections as required and blank
plate has to be provided if necessary. The scope of work

extends to Supply and wiring with 2runs of 4.0 sg.mm &

one run of 2.5samm 1100 V grade PVC insulated multi

strand FRLS copper conductor wires conforming to IS 694

(with latest amendments) in suitable size FRLS PVC
CONDUIT of 2mm thick concealed in the above ducts in the
floor and supply of all fixing materials and accessories,
interconnections complete as required for the UPS/ raw
power sockets in the single window counters and officer

tables.

PRIMARY POINT: RAW POWER
1 no of 6/16A socket with 1 no of 16A switch For power point

in banking hall cooler, Kitch

No
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PRIMARY POINT: RAW POWER No 1
2 nos of 6/16A socket with 2 no of 16A switch For Kitchen

10

Supply and fixing of switch(s) & socket(s) fixed on a suitable
module metal box(16 guage) and white front plate (Modular
type) including all interconnections as required and blank
plate has to be provided if necessary. The scope of work
extends to Supply and wiring with _3runs of 2.5

sg.mm 1100 V grade PVC insulated multi strand ERLS
copper conductor wires conforming to IS 694 (with latest
amendments) in suitable size FRLS PVC CONDUIT of 2mm

thick concealed in the above ducts in the floor and supply of

all fixing materials and accessories, interconnections
complete as required for the UPS/ raw power sockets in the

single window counters and officer tables.

PRIMARY POINT- RAW POWER No 3
1nos6/16A Socket and 1nos 16A switch (Rawpower point
switch and socket to be installed ina metal box) . The scope

of work extends supply of 3 meter length of flexible 3core

2.5sgmm multi core copper cable one end connected to

plug top 16A and the other connected to the SB inside and a
suitable hook arrangment as required for hanging the cable
required for Record rooms & Safe room, LOCKER room,

Strong room, stationary room( Independent Circuits)

PRIMARY POINT- RAW POWER No 0
1nos6/16A Socket and 1nos 16A switch (Rawpower point
switch and socket to be installed ina metal box) . The scope

of work extends supply of 3 meter length of flexible 3core

2.5sgmm multi core copper cable one end connected to

plug top 16A a required for ATM( Independent Circuits)

PRIMARY POINT:UPS POWER No 0
4nos. 6A sockets with 1 no 16A switch for NET WORK
RACK, CCTV etc)

43




11

Supply and fixing of switch(s) & socket(s) fixed on a suitable
module metal box(16 guage) and white front plate (Modular
type) including all interconnections as required and blank
plate has to be provided if necessary. The scope of work
extends to Supply and wiring with 3runs of 1.5

sg.mm 1100 V grade PVC insulated multi strand FRLS
copper conductor wires conforming to IS 694 (with latest
amendments) in suitable size FERLS PVC CONDUIT of 2mm

thick concealed in the above ducts in the floor and supply of

all fixing materials and accessories, interconnections
complete as required for the UPS/ raw power sockets in the
single window counters and officer tables. if these sockets
are mounted in SB (along with point wiring) we will treat

it as on board socket.

PRIMARY POINT:UPS POWER
4nos. 6A sockets with 1 no 16A switch (Switch shall be

fixed above the table and sockets shall be fixed below the
counter OF BM, SWO, field officer, Grahakamitra, Cash

officers, gold loan, etc)

No

PRIMARY POINT: RAW POWER

2nos 6A SocketS with 1 No of 6A switch (Raw Sockets)- for
counters( Switch & Socket should be mounted above the
table

No

SECONDARY POINT: RAW POWER (2 X6A socket & 1
X6A switch)

same as above but looped from nearest

point (Primary point to Secondary point) from counter to

counter

No

PRIMARY POINT:UPS/ RAW POWER

2 nos of 6A socket with 2 no of 6A switch for display,coin

vending machine, pass book printing

No

10

PRIMARY POINT: UPS/RAW POWER

1 nos of 6A socket with 1 no of 6A switch for fire panel

No

10
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Supply and fixing of switch(s) & socket(s) fixed on a suitable
module metal box(16 guage) and white front plate (Modular
type) including all interconnections as required and blank

plate has to be provided if necessary.

ON BOARD SWITCH & SOCKET
1 no of 6A socket with 1 no of 6A switch and it should be
fixed in the switch board -RAW POWER

No

10

SOCKET FOR WALL MOUNTING FAN
1 no of 6A socket 3" below the false ceiling for wall mounting
fan - RAW POWER

No

13

SUPPLY & FIXING OF EXHAUST FANS WITH TIMER

Supply & fixing of 2 no of bird cage exhaust fans with timer

control for the exhaust fans in the UPS room. The scope of
work includes point wiring & making provision in the wall for

installation of exhaust fans and bring back to original finish.

No

14

NETWORKING

POINT WIRING:

Supplying, laying, tesing and commissioning of four pair CAT
6, UTP cable 23 AWG solid bare copper or better;Insulation -
Polyethylene;Jacket - Flame Retardant PVC;Pair Separator -
Star Quad Separator or equivalent; 250 MHz;UL Subject 444,
EIAITIA-568 B.2.1, ISO/IEC 11801 & IEC61156-5for LAN in a
suitable FRLS PVC conduit of 2mm thick and making
connection on both ends complete as required with all
acessories including labour charges. The scope of work
includes supply & fixing of RJ-45 LAN socket outlet(l/O) in Gl

metal box and front cover plate

No

14

SITC of branded UTP Category 6 four pair, 1 meter Patch
Cord with factory crimped boots on RJ 45 plugs at both ends.
Should conform or exceed ISO/IEC 11801, EIA/TIA 568,
EN50173 and UL, ETL

No

14

SITC of branded UTP Category 6 four pair, 2 meter Patch
Cord with factory crimped boots on RJ 45 plugs at both ends.
Should conform or exceed ISO/IEC 11801, EIA/TIA 568,
EN50173 and UL, ETL

No

14
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Supply of Cat-6 24 port jack panel make-D-link or equlent

No 1

Supply of 9U wall mount rack with all accessories(self, power
manager, cable Manager, Fan etc. Pl note that while installing
the rack, power supply sockets and switch to be installaed

above the rack. To avoid loose hanging power wires.

No 1

15

TELI PHONE WIRING

POINT WIRING

Supply, installation, testing and commissioing of high
Conductivity Solid Annealed Bare Copper industrial 0.5mm
dia Telephone (Switchboard) Cables with High Density
Polyethylene Insulation, Paired, Polyester and Sheathed with
High Oxygen Index, Fire Retardant, PVC Compound, Grey
Outer Sheath generally conforming ITD Specification. the
scope of work inclusive of all fixing accessories & laying in a
suitable I1SI medimum PVC conduit. The scope of work
extends to Supply and Fixing of modular type RJ11
Telephone outlet with anodized Gl box and front plate

complete as required.

2 pair

No 2

16

KRONE ENCLOSURE

Supply, installation, testing & commissioning of Telephone
krone in an MS powder coated enclosure for the following

sizes.

20 PAIR KRONE

No 0

17

PA & MUSIC SYSTEM

S & | of point wiring for music - cum PA system comprising of
2x 1.0 sgmm stranded , copper conductor , flexible PVC
insulated and PVC Sheathed wire pulled through 20 mm dia
FRLS PVC heavy gauge conduits and looped from one
speaker to other and to the volume control and control switch

wherever applicable and finally terminated at Tag Block.

Pts. 0

S & | of Philips / Bosch/Ahuja make music 6W (101.6mm
Diameter) speaker flush mounted on the false ceiling with

proper clamping arrangement

Nos. | O
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S & | of 100 Watts BOSCH/Ahuja make Central Music
System Amplifier and MP3/CD/USB Player with FM facility of
make Samsung/Onida/LG.

SET

18

FIXTURES/FANS( All light fixtures and fans to be
supplied COMMERCIAL MODELS only)

Supply & Installation of following type direct/ indirect type
recess/surface/ wall mounted light fixtures. The fixtures shall
be installed including supply and wiring between Ceiling rose
to fixture with supply and laying of 3core 1.5Sq.mm copper
flexible cable and fixing of Lamp with all required accessories,
support chains & interconnections etc. including cost and
conveyance of all materials, taxes and all labor charges etc.,

complete.

Supply & Installation of 15W Led down light fixture. (Havells:-
Integra neo 15W, 857 CROMPTON: LCDRQ-15-
CDL/LCDRO-15-CDL or DN296B LED15S 6500K in Philips or
equivalent) including cost and conveyance of all materials,

taxes and all labor charges etc., complete.

No

10

Supply & Installation of 33-36W 2X2 LedLight fixtures
(Havells - PLANO2X2PLR36WLED857S /
VENUSNEOHE2X2PLR34WLED8XXS or CROMPTON:
LCTLRNE-36-FO-CDL or Philips RC 375B30S 6500K or
Equl) including cost and conveyance of all materials, taxes
and all labor charges etc., complete. Weight of the light
should not be on the grid/ Gypsum ceiling. light has to be
fixed with the help of Gl/chain wires and to the anchroed to

the ceiling.

No

10

Supply & Installation of 610x610 LedLight fixtures Frames
including cost and conveyance of all materials, taxes and all

labor charges etc., complete.

No

Supply & Installation of 9-12W T5 led Light fixtures and giving
connections and all labour charges etc., complete for
eraction. (LUMILINEBS9WLED857SPCWH - Havels or
BNO021-12S in Philips or Equl)

No
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Supply and Installation of 18-20W T5 fixtures SURFACE
type with all interconnections and fixing arrangement as
required. (LUMILINEBS18WLED857SPCWH - Havels or
BN021-21S in Philips or CROMPTON: LDL-20-CDL or

equivalent)

No

supply & fixing of 20 watts per meter rope lights

Rmt

WALL MOUNTING FANS

Supply and Fixing of 16 inch metal (body & Blades) wall
mounted fans with 3 pin socket, fan body should be earthed
if 3 pin socket not available in the market. (BM, counters,
Server RM, Field Officer), Make: Vintage model in Warmex or

equivalent

No

EXHAUST FAN:-

Supply & Installation of fresh air exhaust fan 50W of light
duty 300mm size (12"), Metallic body & blades, wire mesh,
bird louvers etc. including cost and conveyance of all
materials, taxes and all labor charges etc., complete for

eraction

No

CEILING FAN:-

supply &Fixing of 1200mm sweep 5 star High speed ceiling
fan with electronic step regulator in suitable locations as
required. And Supplying of double anchor fastener hooks and
down rods . complete in all respects as directed by Bank. CG/

Havells

No

19

Earthing:

COPPER EARTHING:

Providing independent earthing for sophisticated electronic

equipment with 600 mm x 600 mm x 3.5 mm thick copper
plate rigidly fixed to 40 mm dia G.I. pipe of 3 mtr length
connected with reducer providing .Gl. funnel with wiremesh
as per national electric code including C.C. Chamber of size
400 mm x 400 mm x 400 mm covered with RCC slab filling
with salt and charcoal giving earth connection from electrode
copper strip 2 runs of 50 mm x 6 mm x 3000 mm length with
all accessories and labour charges complete, as per IS
specifications 732/1982 (Part Il)

No
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Gl EARTHING:

Providing independent earthing for important equipment with
40 mm dia "B" class 2.5m long G.I pipe and 19mm dia "B"
class G.I pipe of 0.3 mtr. Long connected with reducer
providing G.I. funnel with mesh enclosed in C.C. Chamber of
400mm x 400 mm x 400 mm with RCC slab cover duly
providing staggered holes filling with salt and charcoal from
the bottom of the pipe giving earth connection from electrode
through G.I. strip 2 runs of 50 x 6 mm x 3000 mm length with
all accessories and labour charges complete, as per IS
specifications 732/1982 (part Il)

No

Supply and laying of 8SWG Cu bear conductor in 20mm dia
rigid pvc conduit For Body

Rmt

30

Supply and laying of 8SWG Gl bear conductor in 20mm dia
rigid pvc conduit For Body

Rmt

30

Supply & Laying of 200mmX 25mmX 5mm Copper strip with

supporting insulator and holes

no

Supply & Laying of 200mmX 25mmX 6mm Gl strip with

supporting insulator and holes

No

20

ELECTRICAL SAFETY & INDICATION ITEMS

"Supply & laying of ISI marked Electrical Insulating dotted
floor mat of dimension 2000 x 600mm 12mm thick in
Electrical / UPS room -IS 15652:2006"

No

"Preparing single line diagram for power & LAN (from sourse
to end point), lamination(A3 size) & installation on wall and
submit the soft copy of autocad & PDF formats.". The scope

of work includes showing of cable size and length in the SLD.

Job

"Supply & installation of Laminated Electrical Shock
Treatment Chart (50x75cm) in UPS / Electrical Room."

No

Danger Boards (English, Telugu & Hindi languages)

Each

First Aid kit with complete set of medicines

Each

Supply & Installation of 3 no of 3watts(R,Y,B) bulbs in a
suitable enclosure For indicating the electricity board supply.

The scope of work includes wiring from DB.

No
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21

Arrangements of temporary power, Lighting, UPS wiring etc
without effecting the operation of the branch working
hour.Liasioning with the supply authorities and other
Government bodies for enhancement of power load . If any
official fee payable to Telangana Power Distribution company
will be reimbersed by the Bank.

Meaning of Temporary POwer: vendor has to lay suitable
copper flexible cable from UPS/ raw power to counters with a
protection of ELCB and laying of LAN cable also

Job

22

Security Lights:

Supply and installation of 6 Nos. of 6-10 Watts LED Bulk head
ligths (Philips: WT140 C LED 7S CW PSU GR, or its equalent
in Havells and Bajaj), the scope of work includes,

(a) Supply & Installation of 24 hr. timer in manufacturer’s own
enclosure (Legrand, Hager, L&T).

(b) Point wiring for the above security lights with 3R x 2.5 Sq.
mm. FRLS Copper flexible wire in a suitable FRLS PVC

conduit around peripherty of teh building.

Job

23

CHANGEOVER SWITCH(COS):

SITC of fabricated 63A, 4 pole on load Change over
switch for UPS output with provision for the service cable
termination as required.

No

24

SITC OF SPLIT AC Design, Supply, Installation, testing and
commissioning of  split wall mounted with cordless remote
Air conditioners with Invertor Technology (Rating: 5 star or
equavalent) with Green Gas / eco-friendly & independent
evaporator and compressor(copper) with copper coil &

condenser .

1.5TR Inverter Split AC with 5 meters copper pipe

No

25

COPPER PIPING WORKS:
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25.1 | Supply, installation, testing & commissioning of suitable SWG | Rmt | 25
copper Refrigerant Piping with suitable nitrile rubber(minimum
thickness 19 mm) for suction & return upto 2 TR casstte &
split AC.(copper pipe should be As per Manufacturer
recomendation) and necessary Installation accessories such
as supports and clamps. The scope of work includes supply
of & laying of suitable power & communication cable from

indoor to out door

26 CABLE: Rmt | 30
Supply and laying of suitable electrical flexible cable from out

door to indoor

27 DRAIN PIPE Rmt 40
Supply & Erection of CPVC pipe Insulated condensate drain
pipe of the following size etc., complete as per the

specification

28 MS STAND: No 3
Supply & Fixing of suitable MS Stand for the above 1TR /1.5
TR/ 2TR Split and Cassette AC's

29 Stabilizer: No 3
Supply & Installation of 4 KVA Stabilizer with metal body

Grand Total Amount (Excluding GST) in Rs.

NOTE: Above quoted amount shall be excluding GST. GST will be paid extra as applicable.
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