
 

 

 
 
 
 
 

 

 

STATE BANK OF INDIA 
 

E-TENDER DOCUMENT FOR 

STATE BANK OF INDIA D.B.U. AT SECTOR-26, PANCHKULA. 

 (ELECTRICAL WORKS)  

 TENDER NOTICE  

         (TIME BOUND WORK) 

Electrical work Contractors who are on the panel of SBI, Chandigarh Circle, (LHO) in 

the appropriate category are only eligible 

 
TECHNICAL BID 

 
 
  
 
  
 
 
 
 
 
 

THE REGIONAL MANAGER 
STATE BANK OF INDIA, 

REGIONAL BUSINESS OFFICE 
SECTOR -5, PANCHKULA 

 
 

NIT NO R-1/PRE/003 
DATE 07-08-2025 



 

NOTICE INVITING TENDER (NIT) 
 

NAME OF WORK: SBI invites E-TENDER FORELECTRICAL WORKS OF STATE BANK OF INDIA D.B.U. 
AT SECTOR-26, PANCHKULA 
1 Name of the work E-Tender Notice for ELECTRICAL WORKS OF STATE BANK OF 

INDIA D.B.U. AT SECTOR-26, PANCHKULA 

2 Estimated cost Rs. 7,04,000/- 

3 Cost of Tender Documents NIL 
4 Quantum of Earnest 

Money Deposit(EMD) 
Rs.14,000/- (Rupees Fourteen Thousand Only) Drafts/BCs  

shall  be  in  favor  of “State  Bank  of  India,”  Payable  at  

PANCHKULA. “ MSME/NSIC Certificates will not be accepted for 

exemption of EMD” 

NOTE :- DEMAND DRAFT SHOULD BE MADE ON THE NAME OF 

PROPRIETOR/PARTNER OF THE FIRM ELSE THE TENDER IS 

LIABLE FOR REJECTION. 

5 Date and Time where 
tender forms are 
available 

From 07-08-2025 till  18-08-2025 upto 1:30 pm 
athttps://etender.sbi/ 

6 Last date and time of 
submission of online 
Tender 

18-08-2025 Upto 12:00 PM 

7 Place, date & time for 
submission of e tender 
Contact person 
/telephone no/email 
address. 

a) On line submission of e-Tender (Including Scanned copy of 

Duly Signed & Stamped Technical Bid along with Price Bid) up 

to 18-08-2025 Up to 12:00 PM athttps://etender.sbi/ 

b) EMD submission Address: 

The Regional Manager 

State Bank of India, 

Regional Business Office, 

SECTOR -5, PANCHKULA 

18-08-2025 Upto12:00 PM 

Contact: 

Desk Officer–89010-52915 (Sandeep Kumar) 
8 Date, Time and Place of 

opening of e-Tender 

18-08-2025 upto at 12:30 PM 
The Regional Manager 

State Bank of India, 

Regional Business Office., 
SECTOR -5, PANCHKULA 

9 Quantum of Security 
Deposit(percentage) 

1. Initial Security Deposit(ISD) –2% of the Tender value including 

EMD 

2. Retention Money- 5% of the running bills and Total deduction 
of 5%ofvalue of work including EMD,ISD. 

http://www.tenderwizard.com/SBIETENDER


 

10 Terms of payment of Bills, 
if any (specify the mini-
mum value of work for 
payment of running ac- 
count bills) 

NIL 

11 Stipulated time for 
completion of the   
Work/supply. 

15 days  from  the  date  of  the  work  order  issued  to  the  
contractor. The site should get handed over till 14 August 2025 
complete in all respects. 

13 (Penalty clause)    
Liquidated Damages 

@ 0.5%ofthevalue of work per week of delay subject to a 
maximum penalty of 5%of the value of work would be strictly 
imposed. 

14 Validity period of the 
tender. 

3(Three)Months  

15 Defect Liability Period 12 (Twelve) Months 

16 Eligible Taxes A) Income Tax & GST IT will be deducted at source as per Govt. 

Guidelines. 

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The con-

tractor should comply with the following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the amount 

of GST levied at applicable rate as per GST provision 

3. IncaseofCorrectioninthebillsafterscrutiny,contractorsho

uldsubmit fresh bills for payment 

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit 

of GST paid to the contractor 

5. The GST Number of State Bank of India 

For State Bank of India, REGIONAL BUSINESS OFFICE SECTOR -5, 

PANCHKULA is -06AAACS8577K3ZR 

17 Electronic Payment Payment shall be made by way of Electronic fund transfer and the 

Bill will be paid by the Branch. Firm should furnish details of the 

bank, a/c no, IFSC code 

18 Agency for arranging on-
line 
bidding 

M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore 
– 560079, Karnataka. 
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 / 
9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 
1.Mr. Pravesh 
No.: +91 9044314492 
e-Mail: praveshmani.t@antaressystems.com 

2.Mr. Kushal Bose  
Mobile No.: +91 9674758719  
1. e-Mail: kushal.b@antaressystems.com 



 

19 Any additional 
Information 

The quoted rate should be inclusive of materials, labour, 

wages, fixtures, transportation, installation, all taxes (excluding 

GST),wastages,Octroi,machinery,temporaryworkssuchasscaffol

ding,cleaning,overheads,profit,statutoryexpenses, incidental 

charges and all related expenses to complete the work 

20 EVALUATION 
OFPRICEBIDSANDFINA
LIZATION 

1. Only those Bidders who qualify in Technical evaluation 
would be shortlisted and the online price bids submitted by 
the bidders will be opened.  

2. The L1 Bidder will be selected on the basis of net total of the 
price evaluation as quoted in the E-Reverse Auction. 

a. If the final L1 bid is unreasonably low i.e. L1 bid is less 
by 7.5% or more of the Estimated Cost, the contractor 
shall submit additional Security Deposit in the form of 
PBG/DD for an amount equal to difference in the 92.5 
% of the estimated cost vis-a-vis final tender amount 
quoted by the L1 contractor. PBG/DD to be submitted 
within 7 days from issue of letter from Bank.  

3. If the L1 bidder refuses to give the PBG, then the EMD will 
be forfeited and the tender will be re-invited. The L1 bidder 
will not be allowed to participate in there tendering process. 

21 Agreement between 
bank & L-1 vendor 

The L-1 vendor should make an agreement within the three 
days after the issuance of work order. 

 
 

1. Scanned copy of EMD must be uploaded and the same needs to be submitted at 

given address within due date of tender. 

2. Firm can visit the website (https://etender.sbi/ ) till last date of submission for 

changes. Corrigendum if any will be published onlyinhttps://etender.sbi/  

 

 
REGIONAL MANAGER, 
STATE BANK OF INDIA 

http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER


 

INSTRUCTIONSTOTENDERERS 
 

1. Online E-tenders are invited for ELECTRICAL WORKS OF STATE BANK OF INDIA D.B.U. AT SECTOR-26, 
PANCHKULA 

 

2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 
https://etender.sbi/ ) In addition, scanned copy of the declaration given in the tender to be 
signed with seal and scanned proof of dealership/empanelment letter certificate should be 
submitted on-line with our service provider on the website at: https://etender.sbi/ ) 

 

3. Contractors should submit/send EMD physically within due date of thetender at the office 
address mentioned the in NIT document. The tender will be rejected if the tenderer fails to 
submit the EMD. 

 
4. Contract documents consist of detailed plans, technical specification, schedule of quantities of 

the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled 
with by the person whose tender may be accepted. The documents are available in the website 
https://etender.sbi/  

 

5. Tenders should be submitted online(As mentioned in NIT). 

 
EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s Cheque 

payable at REGIONAL BUSINESS OFFICE, SECTOR -5, PANCHKULA 

6. and drawn in favor of State Bank of India, otherwise the tender is liable for rejection. 
 

The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be2% of the 

accepted value of the tender, by means of D.D. in favor of State Bank of India, REGIONAL BUSINESS 

OFFICESECTOR -5, PANCHKULA 

7. The Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation to 
him of the acceptance of the tender. No interest is allowed on the above said 
securitydeposit(EMD,ISD) 

 
8. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the 

running bill shall be recovered as retention money, till the total retention amount including 
theEMDandISDamountsalreadywiththeBankbecome5%ofthevalueofthecontractamount. 
This amount is called as Total Security Deposit, which consists of three components 

 
a) EMD - Earnest Money Deposit. 
b) ISD –Initial Security Deposits. 
c) RM-Retention Money. 

 

The total security deposit will be kept with the Bank. And total security deposit may be 
refunded after the end of defects liability period (one year), provided he has satisfactorily 
carried out all the works and attended to rectification of all defects in accordance with the 
conditions of the contract. In case of failure on the part to do so, the cost of rectifying the 
defects through any other agency shall be deducted from the amount of security deposit due 
to the contractor. 

 
9. Completion of work:



 

i) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the architects/Bank. 
ii) The'defectsliabilityperiod'asprescribedinthecontractshallcommenceonlyfromdateofsuch 
virtual completion. 
iii) Any defect that may appear within the defects liability period shall be rectified by the con-
tractor within reasonable time on receipt of necessary instructions from Bank to that effect. 

 
10. The acceptance of a tender will rest with the Competent Authority, who does not bind himself 

to accept the lowest tender and reserves to himself the authority to reject any or all the 
tenders received, without assigning any reasons. All tenders in which any of the prescribed 
conditions are not fulfilled or are incomplete in any respect are liable to be rejected. 

 
11. All compensation or other sums of money payable by the Contractor to Clients under the terms 

of this contract may be deducted from the security deposit, or from any sum that may be or 
may become due to the Contractor on any account whatsoever and in the event of the Security 
Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of 
being asked to do make good in by DD any sum which have been deducted from his security 
deposit. 

 

12. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected. 

 
13. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

con-tractors who resort to canvassing will be liable to rejection. 
 

14. The tenderer should quote their(own)rates or undertaking the work. 
 

15. GST as applicable will be reimbursed by Bank as specified in NIT. 
 

16. AlltaxesotherthanGST,otherstatutoryobligationinrespectofthiscontract,asapplicable,shall be 
payable by contractor including transportation and TA / DA of the workers at site and the Bank 
will not entertain any claim whatsoever in this respect 

 
17. I.T. will be recovered as per Government Rules 

 
18. Time is the essence of the contract. The work should be completed on time as mentioned in the 

NIT.The successful Contractor will have to give CPM/PERT chart of various activities of works to 
be done so that the work gets completed within the stipulated time. The chart shall be 
submitted within 7 days from the date of acceptance of the tender. 

 

19. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of 
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any 
modifications in terms and condition of the tender which are not acceptable to the Bank, then 
the bank without prejudice to any other right or remedy is at liberty to for feint the earnest 
money. 

 
20. The successful tenderer, after the work is awarded, he will have to enter into an agreement 

with the competent authority of the bank. 
 

21. Thetenderermustco-ordinatewiththeotheragenciessuchasInterior/Furnishing/Electric-
al/IT/Fire/ACetc.



 

22. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations/ restrictions if any nd other information required for the proper execution of the 
work. 

 
23. The work may be carried out on any floor level as per site condition. Please note that material 

sand machines are required to be carried on head load and the same must be accounted in the 
costing.Please note that no separate cost shall be allowed for head load. 

 
24. The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment / execution of work. Bank reserves the right to 
omit /delete any item(s) of work from the schedule at the time of allotment / before. 
Contractor will be paid for he actual work done at the site duly verified by the concerned 
official of he bank. 

 
25. Theunitpriceshallbedeemedtobefixedprice.Incaseofextraitems,arecordoflabourcharges paid 

shall be maintained and shall be presented regularly to the Employer’s for checking. The 
settlement will be made based on figures arrived at jointly and taking unit price given in the 
contract assigned to the successful Tenderer. In case of extra items where similar or com-
parable items are quoted in the tender,extra rates shall be based on tender rates. 

 

26. If the rate quoted by the contractor for any item / items are not workable or abnormally lower 
than the market rate, the bank may demand Bank guarantee from the contractor for 
satisfactory completion of these work. The bank guarantee amount will be not less than 50% of 
the estimated amount of the items for which the rates are not workable or abnormally low. 
This bank guarantee will be released after completion of these works (unworkable and 
abnormally low rated items) to the satisfaction of the bank. 

 
27. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance 

cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days 
from the acceptance of work order. 

 
28. The work must be started within immediately from the date of receipt of work order/ mark out 

at site; whichever is later. In case of work not being started within this stipulated period, the 
bank reserves the right to cancel the work order duly for feiting the Earnest money deposit 

 
29. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable 
to be cancelled, if either the contractor or any of his employees is any time to be such a person 
who had not obtained the permission of Bank as aforesaid before submission of the tender or 
engagement in the contractor’s service. 

 

30. Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-
fore use of the same in the work’ 

 
31. Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessary instead of new supplies 
 

32. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads ,profit, statutory expenses, incidental charges and all related 
expenses to complete the work



 

33. Thetendersshallsummarilyhaverejected,ifanyoneoftheabovesaidrequirementshasnotbeencomp
lied with. 

34. TheBankwillnotbeboundtoacceptthelowesttenderandreservestherighttoacceptorrejectanyorall 
the tenders without assigning any reason whatsoever 

35. The contractor should fulfill the labour regulation guidelines stipulated by the governments 
36. No advance payment in any form will be granted for the works proposed 
37. Periodoftakingupthefinalbillwillbeonemonthfrom/aftersatisfactoryvirtualcompletionorthedate 

of submission of the final bill which ever is later. 
38. Contractor is advised not to engage child labour during the contract period 
39. The SBI reserves the right to cancel or postpone the tenders at any stage without assigning 

any reason. 

40. Firm should be visit the website tilll ast date of submission for changes/corrigendum if any 

41. Tender documents found partly or fully modified / altered/ corrected etc. shall stand 

summarily rejected 

42. The makes of materials should be chosen strictly from the approved makes as given in the 

tender.Using of the multi brands is not permissible .Single brand should be used for entire 

project. 

43. ANYCLARIFCATIONSSOUGHTAFTEROPENINGOFTHETENDERS WILLNOTBEENTERTAINEDAT ANY 

COST. 

 
 
 

The Regional Manager 

, STATE BANK OF INDIA 



 

 

 
The Regional Manager 
State Bank of India, 
Regional Business Office., 
SECTOR -5, PANCHKULA 
 
Dear Sir/s, 
 

REF: ELECTRICAL WORKS OF STATE BANK OF INDIA D.B.U. AT SECTOR-26, PANCHKULA 
  

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates, Form of Agreement, General Specification, Approved 
manufacturers/natural source of materials Technical Specifications of schedule of quantities, and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the 
Schedule of Quantities(i.e. BOQ)attached with the tender documents. 

 

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by 
you)at the respective rates quoted. 

 

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand draft drawn in favor of 

SBI, REGIONAL BUSINESS OFFICE,SECTOR -5, PANCHKULA 

; along with this tender for due execution of the work at my/our tendered rates. 
 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
ac-cording to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / 
ourselves to for feint there foresaid deposit. 

 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and 
Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other 
instructions as given in TENDER DOCUMENT. 

 
I / We further agree to complete the work included in the said schedule of quantities as mentioned 
in NIT from the date of the work order issued to commence the same. 

 
Date of commencement shall be either one week from the date of work order issued to the 
contractor or the date on which mark out of work at site has been given to contractor; which ever is 
later. 

 

I/We agree not to employ sub-contractors other than those that may be approved by Employer. 
 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 
inclusive of all the same. 

 
Yours Faithfully, 
Contractor’s Signature  

 
1. 

Signature of Witness: 

Name:    2. 
Address:    3. 



 

GENERAL NOTES 
 

1. PROCEDUREOFFILLINGANDSUBMISSIONOFTENDER 
a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi/ ) In addition, scanned copy of the declaration to be signed with seal and 
scanned proof of valid dealership certificate should be submitted online with our service 
provider on the website at: https://etender.sbi/ ) 

 

b) In the event of the tender being submitted by a firm, it must be signed by a member or 
members of the firm having legal authority to do so, and if called for, the legal documents in 
support thereof must be produced for inspection and the same in the case of the firm carried 
out by one member of a joint family. It must disclose that the firm is duly registered under the 
India Partner-ship Act. Any tender signed by a member not holding a power of attorney shall be 
treated as invalid. 

 
c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period 

of three months from the last date of receipt of tenders. The tenders must be unconditional. 
Conditional tenders may be summarily rejected. 

 
2. RATESTOINCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not stated herein 
be-fore. 

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the 
same at 
Govt.’s/approvedlaboratincludingtransportation,costofthesamples,asandwhenrequired. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 
 

3. STORAGEOFMATERIALS: 
The contractor shall not store their materials and debris within the premises other than the work 
site handed over to him. 

 
5. LABOURHUTMENT: 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 
expense and responsibility(outside the Bank premises). 

 
6. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for any 
decisions instructions / want of details from Employer or for any of the conditions, the contractor 
shall be allowed reasonable extension of time by the employer but any claim for idle labour shall 
not be entertained by the employer.Contractor’s quoted rates should include for all such 
contingencies. 

 

7. The contractor shall engage one competent person at site who shall take the instructions from 
the Employer. The work should not suffer due to lack of supervision, man power and materials. 

 
8. The Contractor is required to co-ordinate his works along with other agencies working at site. He 
has to reimburse any of the damage made by him or any of his representatives for any of the other 
agency or owner at site. 

 
 
 



 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not 
be paid extra. 

 
10. The contractor is required to fabricate a sample where required, or any item so installed for 
approval. Any changes made by the Architect/Employer, in the sample to the specifications as 
mentioned in the tender,shall not be deducted or paid extra. 

 
11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment 
will be made on actual measurement of the work done 

 
12. All measurements shall be as per relevant I.S. standards



 

 

GENERALCONDITIONS OFCONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities 
and in the specifications and conditions laid down hereinafter and, in the drawings, the work shall 
be carried out as per standard specifications and under the direction of Employer. 

 
1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement,the following words shall have the meaning herein assigned to them except where the 
subject or con-text otherwise requires. 

Employer: The term employer shall denote SBI (State Bank of India having Office REGIONAL 

BUSINESS OFFICE at SECTOR -5, PANCHKULA 

a) ) and any of its employees representative authorized on their behalf. 
 

b) Architects / Consultants: The term Architects shall mean the Architects appointed by the 
employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide 
whether to appoint Architect or not and to change the Architect at any stage of work. 

  
c) Contractor: The term contractor shall mean (Name and address of the con-
tractor)and his /their heirs, legal representatives ,assigns &successors. 

 
d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, at 
SBI Branch including any building and erection thereon, allotted by the employer for the 
contractors use. 

 
e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in 
writing to the Architect sand the Contractor, to be positioned at site to supervise the work. 

 
f) Drawings: The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings which may be supplied or any other instruction, 
which may be given by the Employer or Architects during the execution of the work. 

 
All drawings relating to work given to the contractor together with a copy of schedule of quantities 
are to be kept at site and the Employer / Architects shall be given access to such drawings or 
schedule of quantities wherever necessary. 
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / 
or dimensional sketches therefore and have it confirmed by the Employer as case may be prior to 
taking up such work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 10 days ahead from 
the ime when it is required for implementation so that the Employer may be able to give decision 
there-on. 

• “The Works” shall mean the work or works to be executed or done under this contract. 
 

• “ActofInsolvency”shallmeananyactassuchasdefinedbythePresidencyMAINsInsolvencyActor in 
Provincial In solvency act or any amending status.



 

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part 
of this contract. 

 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor. 

 

• “Contract” shall mean the Articles of Agreement, the general conditions special conditions, 
theappendix,thescheduleofquantities,specificationsanddrawingsattached hereto and duly 
signed. 

 

• ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or 
deductions the reform as may be made under the provisions hereafter contained. 

 

• ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters 
sent (unless delivered personally or otherwise provided to have been received) by registered 
post to the last known private or business address or registered office of the addressee and shall 
be deemed to have been received when in the ordinary course of post it would have been 
delivered. 

• ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted 
from the total of the items if the Tender any sum, either as a percentage or otherwise, then the 
net price of any item in the tender shall be the sum arrived at by adding to or deducting from the 
actual figure appearing in the tender as the price of that item a similar percentage or 
proportionate sum. Providing always that in determining the percentage or proportion of the 
sum so added or deducted by the contractor, the total amount of any Prime Cost items and 
provisional sums of money shall be deducted from the total amount of the Tender. The 
expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account shall 
be hold to mean rates or prices so arrived at. 

 

• ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation. 
 

• Words importing persons include firms and corporations. Words importing the singular only, also 
include the plural and vice verse where the Context requires. 

 
2. SCOPEOFWORK/CONTRACT 
The Brief Scope of work involves the 
following.1. ELECTRICAL WORKS 

 
The Contractor shall carry out and complete the said work in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Employer. The Architect with 
approval of Employer or Employer issue further drawings and/or written instructions, detailed 
directions and explanations which hereafter collectively referred to as‘ Instructions’ in regard to: 

• The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

• Any discrepancy in the drawings or between the schedule of quantities and/or drawings and 
/or specification. 
• The removal from the site of any defective material brought there on by the contractor and 
the substitution of any other material there of. 

• The demolition removal and / or re-execution of any work executed by the contractor/s.



 

• The dismissal from the work of any persons employed there upon. 

• The opening up for inspection of any work covered up. 
• The rectification and making good of any defects under clauses here in after mentioned and 
those a rising during the maintenance period (Defect Liability Period). 

 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, 
directions and explanations given to the contractor’s or his representative upon the works by the 
Employer’s or his agent / Architects shall, if involving a variation, be confirmed in writing to the 
contractor/s within seven days. No works, for which rates are not specifically mentioned in the 
priced schedule of quantities, shall be taken up without written permission of the Employer. The 
employer as provided in clause “variation “shall fixate of items not mentioned in the priced 
schedule of quantities. 
Regarding all factory-made products for which ISI marked products are available, only products 
bearing ISI marking shall be used in the work. 

 
3. TENDERER SHALLVISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport conditions, effective labour 
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide 
in their tender for cost of carriage, freight and other charges as also for any special difficulties and 
including police restriction for transport etc., for proper execution of work as indicated in the 
drawings.The successful tenderer will not be entitled to any claim of compensation for difficulties 
faced or losses incurred on account of any site condition. Work to be done in phase manner. 

 
4. TENDERS 
The Employerre serves the right to reject the lowest or any tender. 
The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates shall 
be submitted. The Employer/Architects shall not be bound to recognize the contractor’s analysis. 
The works will be paid for as “measured work” on the basis of actual work done and not as “lump 
sum” Contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly related 
to and reasonably detectable from the drawings, specifications and schedule of quantities and no 
further extra charges will be allowed in this connection. In the case of lump-sum charges in the 
tender in respect of any items of work will be made for the actual work done on the basis of lump 
sum charges aswill be assessed to be payable by the Employer/ Architects. 
The employer has power to add, omit from any work as shown in drawings or described in 
specifications or include in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorization from the Employer. No 
variation shall vitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a period of three 
months from the date of opening of the tender. 

 
5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the draft 
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and legal 
expenses, 
incidentalthereto.Howeverthewrittenacceptancebytheemployerofatenderwillconstituteabinding 



 

contract between the employer and the person so tendering such formal agreement is 
subsequently executed. 

 
 

6. AUTHORITIES, NOTICES, PATENTRIGHTSANDROYALTIES: 
ThecontractorshallconformtotheprovisionsofanyActsoftheLegislaturerelatingtothework,and to the 
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and 
/ or authorities with whose systems the structures were proposed to have connection and shall 
before making any variations from the drawings or specifications that may be associated to so 
conform, give the Employer / Architects written notices specifying the variations proposed to be 
made and reasons for making them and apply for instruction thereon. The Employer / Architects on 
receipt of such intimation shall give a decision within are as on able time. 

 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that 
may be properly chargeable in respect of the work and lodge the receipts with the Employer The 
Contractor shall identify the Employer against all claims in respect of patent rights, designs, trade-
marks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all 
claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from such claims, 
unless he has in-formed the Employer/ Architects, before any such infringement and received their 
permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges of 
all and every sort that maybe legally incurred in respect thereof. 

 
7. TAXESANDDUTIES 
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties 
royalties,cess, local charges if applicable .No extra claim on this account will in any case been 
entrained. 

 
8. NOTICESANDSTATUTORY REGULATIONS: 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 
successful completion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the relevant 
statutory authorities including contract labor(Regulation and Abolition) Act1970. 

 
9. QUANTITYOFWORKTOBE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability shall 
attach to the employer for any error may be discovered therein. The Employer reserves the right to 
execute only a part or the whole or any excess thereof without assigning any reason therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or 
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the 
completion of the works. 

 
10. OTHERPERSONSENGAGEDBYTHEEMPLOYER 
The Employer reserves the right to execute any part of the work included in this contract or any 
work, which is not included in this contract by the other Agency, or persons and contractor shall al-
low all reasonable facilities and use of his scaffoldings for the execution of such work. The main 
contractor shall extend all cooperation in his regard.



 

11. Tenderer should deposit EMDASMENTIONED INTHENIT. 
 

12. CONTRACTOR TO PROVIDEEVERYTHINGNECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work according 
to the intent and meaning of the drawings, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provide that the 
same can reasonably be inferred there from and if the contractor finds any discrepancies therein he 
shall immediately and in writing , refer the same to the Employer / Architects whose decision shall 
be final and binding. 
13. TIMEOFCOMPLETION,EXTENSIONOFTIME&PROGRESSCHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in 
the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed 
with to complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject 
nevertheless the provision for the extension of time hereinafter contained. 
If in the opinion of the Employer/Architect the work sbe delayed: 
a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor’s won defaultor 
d) By the works or delays of the contractors trades menengaged or nominated by the 
Employer/Architect and not referred in the Schedule of Quantities and /or specifications or 
e) ByreasonofFurnishing,commotion,localcombinationofworkmenorstrikeorlock-
outeffectinganyofthe buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving reasonable 
time to pre-pare such instructions, the employer shall make a fair and reasonable extension of time 
for completion of the Contract works 
In case of such strike or lock-out, the Contractor shall as soon as possible give written notice there 
of to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent 
delay and shall do all they may reasonably be required, to the satisfaction of the employer to 
proceed with the work. 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-
gram for carrying out the work stage in the stipulated time for the approval of Architect / Employe 
rand follow strictly the approved time schedule incorporating charges if any, to ensure the 
completion of the work in stipulated time. A graph or chart on individual work shall be maintained 
showing the proportionate progress of work week by week a weekly progress report stating the 
number of skilled and un skilled laborers employed on the work, working hours done, place, type, 
and quantity of work done during the period. 
The Contractor must inform the employer within 10 days in advance of all drawings and detailed 
required by him from time to time. The Contractor shall adhere to the approved program and 
arrange for the materials and labour etc.accordingly. 
Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, 
the Architect / Employer may take suitable action and deemed fit without prejudice to any terms 
and condition sof the contract 

 
14. LIQUIDATEDDAMAGES 
Should the work be not completed to the satisfaction of the Employer /Architects within the 
stipulated period, the contractor shall be bound to pay to the Employer as calculated as given 
below by way of liquidated damages and not as penalty during which the work remains un-
commenced or unfinished after the expiry of the completion date. 
If the contractor fails to complete the work by the Scheduled date of completion or within any 



 

sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for 
each week beyond the date that the work remains incomplete subject to maximum of 5%of the 
contract value 

 
15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required to be done 
in order to perform and complete any part thereof shall be executed in the best and most work 
man like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as represented 
by the drawings or ac-cording to such other additional particulars,and instructions as may from 
time to time be given by the Employer /Architects during the execution of the work and to his 
entire satisfaction. 

 

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer 
/Architects, the contractor shall have to carry out tests on materials and workmanship in approved 
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove 
that the materials etc., under test conform to the relevant I.S Standards or as specified in the 
specifications. The necessary charges, transporting, testing etc., shall have to be borne by the 
contractor. No extra payment on this account should in any case been entertained. 

 
All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
include charges for import duties, and other charges and must be the best of their kind available 
and the con-tractors must be entirely responsible for the proper and efficient carrying out of the 
work. The work must be done in the best workmanlike manner. Samples of all materials to be used 
must be submitted to the Employer when so directed by the Engineer and written approval from 
Employer must be obtain priortoplacement of order. 
Any damage (during the work) to any part of the work or to the premises for any reasons due to 
rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner at no 
extra cost. 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 
shall take all precautions necessary for the protection of work and at his own expenses shall make 
good any damage arising from any of the Secaucus. 
The contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of 
the work whether by himself or special tradesmen or sub-contractor and any damage caused must 
be made good by the contractor at his own expenses. 
Contractor should take all precaution to safeguard the flooring and if any damages to the flooring 
should be rectified by the contractor in the same quality at his own cost. 

 
16. REMOVALOF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from time to 
time the removal from the work within such reasonable time or times as may be specified in the 
order of any materials which in the opinion of the Employer / Architects are not in accordance with 
specification or instructions, the substitution or proper re-execution of any work executed with 
materials or workmanship not in accordance with the drawings and specifications or instructions. In 
case the con-tractor refuses to comply with the order the Employer shall have the power to employ 
and pay 
otheragenciestocarryouttheworkandallexpensesconsequentthereonorincidentaltheretoascertified 
by the Employer / Architects shall be borne by the contractor or may be deducted from any money 
due to or that may become due to the contractor. No certificate shall relieve the contractor from 



 

his liability in respect of unsound work or bad materials. 
 

17. SITEENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 
Employer. The duties of the Employer representative are to watch and supervise the works and to 
test any materials to be used of workmanship employed in connection with the works. He shall 
have no authority either to relieve the Contractor of any of his duties or obligations under the 
Contract, or except those expressly provided hereunder, to order any work involving delay or any 
extra payment by the Employer or any variation of or in the works. 
The contractor shall afford the Employer’s representative every facility and assistance for examining 
the works and materials and checking the measuring time and materials. Neither the Employer’s 
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax 
the requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or 
omissions unless such an authority may be specially conferred by a written order of the Employer. 
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the 
non-approval of any work or materials and such works shall be suspended or the use of such 
material should be discontinued until the decision of the employer/Architect is obtained, the work 
will from time to time be examined by the Architect or the Employer’s representative but such 
examinations shall not in any way exonerate the Contractor from the obligation to remedy defects 
which may be found to exist at any stage of the work of after the same is completed. Subject to the 
limitations of this cause, the Contractor shall take instruction from the Architect /Employer. 

 
18. CONTRACTOR’SEMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work who shall 
be available (by turn) throughout the working hours to receive and comply with instructions of the 
Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The contractor shall employ in connection with the work persons 
having the appropriate skill or ability to perform their job efficiently. 
The contractor shall not employ labour below the age of sixteen years and who is not an Indian 
National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly 
or partly under the direct order or control of the Employer or his representative shall be deemed to 
be a person employed by the contractor. 

 
LOCALLAWS, ACTS,REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other 
safety regulations. The agency shall comply with the provision of all labour legislation including the 
latest requirements of all the acts, laws, any other regulations that are applicable to the execution 
of the tests. 

• Minimumwagesact,1948(Amended) 

• Payment of wages act,1936(Amended) 

• Workmen’s compensation act1923 (Amended) 

• ContractlabourRegulationandAbolitionact1970andCentral rules1971(Amended) 

• Chief Labour Commissioner(C),Ministry of Labour & Employment vide 
GazettenotificationNo.F.No.1/13(3)/2017-LS-IIdated 20th April 2017 on minimum wages 

• Apprenticeact1961(Amended) 

• Industrial employment(Standing order)Act1946(Amended) 

• Personalinjuries(compensationinsurance)Act1963andothermodifications 

• Employees’ProvidentFundandMiscellaneousProvisionsAct1952andamendmentthereof 



 

• Shop and Establishment Act 

• Employer’s Liability Act. 

• Any other Actor enactment thereof and rules framed there under from time to time. 
 

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any 
claim that may be made by any wor kmen. 
The contractor shall comply at his own cost with the order for requirement of any Health Officer of 
the State or any local authority or of the Employer regarding the maintenance of proper 
environmental sanitation of the area where the contractor’s laborers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition 
adequate sanitary accommodation and provide facilities for pure drinking water at all times for the 
use of men engaged on the works and shall remove and clear away the same on completion of the 
works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on 
the works or the lands adjoining the same. The contractor shall arrange to provide first aid 
treatment to the laborers engaged on the works. He shall within 24 hours of the occurrence of any 
accident at or about the site or in connection with execution of the works report such accident to 
the Employer and also to the competent Authority where such report is required bylaw. 

 
19. DISMISSALOFWORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or 
who may misconduct him. Such discharges shall not be the basis of any claim for compensation or 
damages against the Employer or any of their officer or employee. 

 
20. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share 
or interest therein nor, shall take a new partner, without written consent of the Employer and no 
subletting shall relieve the contractor from the full and entire responsibility of the contract or from 
active super intendence of the work during their progress 
. 
21. INSURANCE &DAMAGETOPERSONSAND PROPERTYETC. 
The contractors under the terms of the contract are required to keep the works duly in 
suredunder CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value 
of110% of the Project value or Tender value until the Completion of the project or handing over 
which ever is later. The insurance policies should be taken in the joint names by the contractors 
and the same should be renewed atappropriate time. 
The contractor shall be responsible for all injury to the work or workmen to persons, animals or 
things and for all damages to the structural and / or decorative part of property which may arise 
from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or damage arise from carelessness, accident or any 
other cause whatsoever in any way connected with the carrying out of this contract. The clause 
shall be held to include inter-alias, any damage to buildings whether immediately adjacent or 
otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other inclemency of 
the weather. The contractor shall indemnify the Employer and hold harmless in respect of all and 
any expenses arising from any such injury or damages to the person or property as a for es aid and 
also in respect of any claim made in respect of injury of damage under any acts on compensation or 
damage consequent upon such claim. 



 

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 
whole of the contract works complete and perfect in every respect and so as to make good or 
other-wise satisfy all claims for damages to the property of third parties. 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect must be effected jointly in the name of the Employer and contractor 
and the policy lodged with the Employer. The scope of insurance is to include damage or loss to the 
con-tract itself till this is made over in a complete state. Insurance is compulsory and must be 
affected from the very initial stage. The contractor shall be responsible for anything, which may be 
excluded from damage to any property arising out of incidents, negligence or defective carrying out 
of this contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due to or to be come due to the contractor. 

 
22. MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or employer’s representative shall 
give reasonable notice to the contractor. If the contractor fails to attend at the measurements after 
such notice or fails to countersign or to record the difference within a week from the date of 
measurement in the manner required by Site Engineer or by the subordinate deputed by him as the 
case may be is final and binding on the contractor and contractor shall have no right to dispute the 
same. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating 
the amount due to the contractor from the Employer and the contractor shall be entitled to 
payment there of, within the period of honoring certificates named in these documents. 

 
23. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. 
Normally one interim bill shall be prepared each month subject to minimum value as stated in these 
documents. 
The bills in proper forms must be duly accompanied by detailed measurements in M-book in 
support of the qualities of work done and must show deductions for all previous payments, 
retention money, etc. 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 
due to the contractor from the Employer and the contractor shall be entitled to payment there 
of,with in the period of honoring certificates named in these documents. 
The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention 
money as described in this document. The refund of retention money will be made as specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not preclude 
the requiring of bad, unsound, and imperfect or unskilled work to be removal and taken away and 
reconstructed, or re-erected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, 
determine or affect in any way the power of the Employer under these conditions or any of them as 
to the final settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. The final bill shall be submitted by the contractor within one week of the date 
fixed for completion of the work or of the date of certificate of completion and payment shall be 
made within one month from the date of receipt of the bill. 

 



 

Final Payment 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments of 
final bill shall be made after deduction of Retention Money as specified, which shall be refunded 
after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s 
certificate that the contractor has rectified all defects to the satisfaction of the Employer. The 
acceptance of the payment of the final bill by the contractor would indicate that he has no further 
claim in respect of the work executed. 

 
24. VARIATION/DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities. The Employer / Architect can increase or decrease any quantities to any extend or even 
delete particular item as per the site requirements and the contractor shall not be paid anything 
extra on this ac-count. Nothing extra will be paid by the Bank on account of omission / deletion of 
items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from 
the contractor on this account. 
The price of all additional items/non-tendered items will be worked out on the basis of rates 
quotedf or similar items in the contract wherever existing.If similar items are not available, the 
rates for such items will be derived as per standard method of rate analysis based on prevalent fair 
price of labour, material and other components as required with 15% towards contractor’s profit 
and over-heads. 

 
25. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials 
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. 
specific approval of the Employer/Architect has to be obtained in writing. 

 
26. CLEARINGSITEON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and 
the works clean and in a work man like condition to the satisfaction of the Employer/Architects. 

 
27. DEFECTS AFTERCOMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
which may appear within 12 months after completion of the work. In the default, the Employer may 
employ and pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the contractor and such 
damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by 
the employer, in lieu of such amending and making good by the contractor, deduct from any money 
due to the contractor a sum equivalent to the cost of amending such work and in the event of the 
amount retained being insufficient recover that balance from the contractor from the amount 
retained(retention money) together with any expenses the Employer may have incurred in 
connection therewith. 
 

28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered 
up or finished up or otherwise becoming inaccessible later on, in order that the work may be 
inspected and correct dimensions taken before such covering, in default whereof the same shall, at 
the opinion of the Employer/ Architect be either opened up for measurement at the contractor’s 
expenses or no payment may be made for such materials. Should any dispute or differences arise 
after the execution of any work as to measurements etc., or other matters which cannot be 



 

conveniently tested or checked, the notes of the Employer / Architects shall be accepted as correct 
and binding on the con-tractor. 

 
29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and 
labor charges of tools and plants would be entertained unde rany circumstances. 

 

30. SUSPENSIONOFWORKS 
If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make default, 
the Employer shall have the power to give notice in writing to the contractor requiring the work to 
be proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be 
a notice under this clause. 
After such notice shall have been given, the contractor shall not be at liberty to remove from the 
site of the works or from any ground contiguous thereto any plant or materials to subsist from the 
date of such notice being given until the notice shall have been compiled with. If the contractor fails 
to start the work within seven days after such notice has been given to proceed with the works as 
therein pre-scribed, the employer may proceed asprovidedinclause31 (Termination of Contract by 
Employer) 

 
31. TERMINATIONOFCONTRACTBYEMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or being 
affirm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in 
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
receiver of the contractor’s firm appointed by the court shall be unable within fourteen days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of the employer that he 
is able to carry out and fulfill the contract, and if so required by the employer to give reasonable 
security therefore, or if the contractor shall suffer execution to be issued, or shall suffer any 
payment under this contract to be attached by or on behalf of and of the creditors of the 
contractor, or shall assign, charge or encumber this contract or any payments due or which may 
become due to contractor, there under, or shall neglect or fail to observe and perform all or any of 
the acts matters of things by this contract, to be observed and performed by the contractor within 
three clear days after the notice shall have been given to the contractor in manner hereinafter 
mentioned requiring the contractor to observe or perform the same or shall use improper materials 
of workmanship in carrying on the works, or shall in the opinion of the employer not exercise such 
due diligence and make such progress as would enable the work to be completed within due time 
agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear das 
notice requiring the contractor so to do shall have been given to the contractor as hereinafter 
mentioned or shall abandon the contract, then and in any of the said cases, the Bank may 
notwithstanding previous waiver determine the contract by a notice in writing to 
theeffectashereinaftermentioned,butwithouttherebyeffectingthepowersoftheemployeroftheobligat
ions and liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract, had not been so determine and as if the works subsequently executed by or on behalf of 
the contractor (without thereby creating any trust in favor of the contractor) further the employer 
or his agent, or servants, may enter upon and take possession of the work and all plants tools 
scaffolding sheds machinery, steam, and other power, utensils and materials lying upon premises or 
the adjoining lands or roads and sell the same as his own property or may employ the same by 
means of his own servants and workmen in carrying on and completing the works or by employing 



 

any other contractors or other persons or person to complete the works, and the contractor shall 
not in any way interrupt or do any act, matter or thing to prevent or hinder such other contractors 
or other persons or per-son employed from completing and finishing or using the materials and 
plants for the works when the works shall be completed, or as soon thereafter as conveniently may 
be the employer shall give notice in writing to the contractor to remove his surplus materials and 
plants and should the contractor to remove his surplus materials after receipt by him the employer 
may sell the same by Public Auction and shall give credit to the contractor for the amount so 
realized. Any expenses or losses incurred by the contractor for the amount so realized. Any 
expenses or losses incurred by the employer in getting the amount payable to the contractor by 
way of selling his tools and plants or due on ac-count of work carried out by the contractor prior to 
engaging other contractors or against the Security Deposit. 

 
32. ARBITRATION 
All disputes or differences of any kind whatsoever which shall at any time arise between the parties 
hereto touching or concerning the works or the execution or maintenance thereof this contract or 
effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto 
whether during or after determination foreclosure or breach of the contract (other than those in 
respect of which the decision of any person is by the contract expressed to be final and binding) 
shall after writ-ten notice by either party to the contract to the other of them and to the Employer 
hereinafter mentioned be referred for adjudication to sole Arbitrator to be appointed as hereinafter 
provided. 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within 
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall 
be presently unconnected with the organization for which the work is executed from the following 
categories of Arbitrators”:- 
a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases. 
b) Member of Council of Arbitrators 
c) Fellow of the Institution of Engineers 
d) Eminent Retired Chief Engineer from State/CentralPWD/Public sector undertaking of good 
reputation and integrity 
e) Fellow of Indian Institute of Architects 
The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be 
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of 
receipt of the names. The Employer shall thereupon without any delay appoint the said person as 
the Sole Arbitrator. If the contractor fails to communicate such selection as provided above within 
the period specified, the Competent Authority shall make the selection and appoint the selected 
person as the Sole Arbitrator. 
If the Employer fails to send to the contractor the panel of three names as aforesaid within the 
period specified, the contractor shall send to the Employer a panel of three names of persons who 
shall allbeunconnectedwitheitherparty.TheEmployershallonreceiptappointhimastheSoleArbitrator.If 
the Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of 
receiptofthepanelandinformthecontractoraccordingly,thecontractorshallbeentitledtoappointoneoft
hepersons from panel as the Sole Arbitrator and communicate his name to the Employer. If the 
Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
The work under the Contract shall, however, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be with held on account of such proceedings. 
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to 
both the parties fixing date of the  first hearing. 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making 
and publishing the award. 



 

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasoned award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 
Sole discretion. 
The award of the Arbitrator shall be final and binding on the both the parties. 
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to 
the arbitration proceeding under this clause. 
The Employer and the contractor hereby also agree that arbitration under clause shall be condition 
precedent to any right to action under the contract with regard to the matters hereby expressly 
agreed to be so referred to arbitration 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

SPECIALCONDITIONSOFCONTRACT 
 

1. DRAWINGS ANDSPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with he signed drawings and specifications and such further drawings and details as 
maybe provided by the Architect/Employer, and in accordance with such written instructions, 
directions and explanations as may from time to be given by the Employer/Architect, whose 
decision as to the sufficiency and quality of the work and materials shall be final and binding upon 
all parties. If the work shown on any such further drawings or work that may be necessary to 
comply with any 
suchinstructionsdirectionsorexplanations,beintheopinionofthecontractorextractionthatcomprisedin 
or reasonably to be inferred from the contract he shall before proceedings with such work, give 
notice in writing to this effect to employer/Architect, and in the event of the employer/Architects 
agree to the same in writing the contractor shall be entitled to an allowance in respect of such extra 
work as on authorized extra. If the Architect and the contractor fail to agree as to whether or to 
there is an extra, then, if the Employer/Architect decided that the contractor is to carry out the said 
work, the contractor shall do so, and the question whether or not there is any extra, and it so the 
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such 
references shall in no way delay the fulfillment of this contract. 
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such an order 
or bears are mark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed 
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices, 
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein 
mentioned. 
One complete set of the signed drawings and specification and scheduled of quantities shall be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may 
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for 
the execution of any part of work. Such copies shall be kept at the works, and the architect or his 
representativesshall,atallreasonabletimehaveaccesstothesameandshallbereturntotheArchitect by 
the contractor before the issue of the Final certificate. The contract shall remain in the custody of 
the Architect, and shall be produced by him at his office as and when required by the Employer or 
by the contractor. 

2. INSPECTIONOFDRAWINGS 
Before filling in the tender, the contractor will have to check up all drawings/specification and 
schedule of quantities, and will have to get an immediate clarification from the employer/ Architect 
on  any point that he feels is vague or uncertain. No claim of damages or compensation will be 
entertained on this account. 

3. EXECUTION OFWORK(PRICESTO INCLUDE) 
The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time 
totimeistobecarriedoutandcompletedinallitspartstotheentiresatisfactionoftheEmployer 
/Architect. Any minor details of the work which may not have been definitely referred to in this 
con-tract, but which are usual in practice and essential to the work, are deemed to be include in 
this con-tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as 
well as transportation, so as to execute the contractor as per the rules and regulations of Local 
Bodies, State Government and Government of India. 
The rates quoted in the tender should include all charges for: 
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc. 
b) Plant,machinery,scaffolding,framework,Englishladders,ropes,nails,spikes,tools,materialsand 
workmanship protection from weather, shuttering, temporary supports, platform and maintenance 



 

of the same. 
c) Covering for the walling and other works during inclement weather or striking or whenever 
directed as necessary. 
The rates quoted by contractor shall include removal of all the existing furniture and other material 
&dispose them off where ever required including the furniture and material for which the contract 
has given the payback offer. 

 
4. SITESUPERVISION 

ThecontractorshallappointathisowncostcompetentandadequatenumberofqualifiedEngineersat site, 
for (1) joint measurements and preparations of bills, (2) for testing materials at site and out-side 
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer 
/ Architect. The site Engineers shall not be removed from the site without the written consent of 
the Employer/Architect. 

 
5. DIMENSIONS 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details 
take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a 
clarification before proceeding with the work. Accordingly, if any work is executed without prior 
clarification it is liable to be rejected and shall not be paid for. 
 
6. PROGRAMMEOFWORKS 
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 
immediately after issue of the work order and display the approved charts in the site office. He shall 
also make bar charts indicating individual items and during the progress of work he shall update the 
bar charts showing the proportionate progress of work every week. 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate 
progress of work. 
 
7. PROCUREMENTOFMATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the essence of 
the contract. Acceptance of the completion date by the contractor shall mean that he has taken 
into consideration the availability of all material of approved make and quality in sufficient 
quantities at site to enable him to complete the entire work in the stipulated period. Contractor will 
get sample ofall materials approved by the Employer before placing order / purchase / 
procurement. They shall conform to I.S. codes and or tender specification as applicable. 
For all materials the contractor shall quote for the best quality of the materials of best make / 
source or supply and it will be got approved by Employer before procurement. In case sufficient 
quantities of approved quality materials from approved source are not available in time, contractor 
may have to procure the same from neighboring area with longer leads as required and directed at 
no extra cost. The material will be how eve ras per relevant I.S code as and wherever applicable. 
 
8. UNFIXEDMATERIALS 
When any materials intended for the works shall have been placed at site by the Contract, such 
material shall not be removed there from (except for the purposes of being used on the works) 
without the written authority of the Employer / Architect and when the contractor shall have 
received payment in respect of any certificate in which the architect shall have stated that he has 
taken in to ac-count to value of such unfixed materials on the works such material shall become the 
property of the Employer and the contractor shall be liable for any loss or damage to any such 
materials. 

 
9. CUSTODY ANDSECURITYOFMATERIALS 



 

The contractors shall be responsible for the custody and security of all materials and equipment at 
site and he will provide full time watchman / watchmen to lock after his materials, stores, 
equipments etc. 
 
10. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth 
as shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 
 
11. PRICES FOREXTRASETC.,ASCERTAINMENT 
Threats of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender for the 
extra work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any 
work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so 
stated, then in accordance with the local day work, rates and wages for the district, provided that in 
either case vouchers specifying the daily time (and if required by the Architect, the workmen’s 
name) and materials employed at or before the end of the week following that in which the work 
has been executed. 
c) The measurements and valuations in respect of the extra items of contract shall be completed 
with-inthe‘periodoffinalmeasurement’orwithinthreemonthsofthecompletionofthecontractworksas 
defined under clause (Certificate of Virtual Completion) 

 
12. EXTRAITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by client / 
Architect. Rates for additional or extra items work which cannot be derived from the contract item 
rates shallbe calculated on thebasisofactualcostplus15 %for profit and overheads. 

 
13. DRAWINGSANDINSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the contractor. For 
any clarifications or further drawings are required by the contract, during or before the start of 
construction work, the Contractor shall inform the employer/Architects in writing to provide the 
same.Workingdetailswillbegiventothecontractorfromtimetotimeduringtheprogressofworkasand 
when required. In case of other drawing is required by the contractor he will give a minimum ten 
days notice to the Employer/ Architect. 

 
14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’SIN-STRUCTIONS 
If the contractor after receipt of written notice from the employer/architect requiring compliance 
with such further drawings and / or instruction, fails within seven days to comply with the same, the 
Employer / Architect may employ and pay other persons to execute any such work whatsoever as 
maybe necessary to give effect thereto and all cost incurred in connection there with shall be 
recoverable from the contractors by the Employer as a debit or may be deducted from any money 
due or which be come due to the Contractors. 

 
15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer/Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc. 
b) The Power of Attorney, name and signature of his authorized representative who will be in 
charges for the execution of work 
c) The list of technically qualified persons employed by him for the execution of this work. 
d) The total quantity and quality of materials used for the works. 



 

e) The list of plant and machinery employed for this work. 
 
 

16. ARCHITECT’SDELAYINPROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating 
the contract and grant such extension of time with the approval of the employer for the completion 
of the contract as he may think proper and sufficient in consequences of such delay,and the 
contractor, shall not make any claim for compensation or damage in relation thereto. 
 
17. FORCEMAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the 
control of the parties and any breach of clauses arising from much force majeure conditions as a 
fore said shall not be regarded as a breach of the provision of this Agreement. 

 
18. INCOME-TAX&GSTIT 
Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and final 
bill payments as per Statutory Regulations. 

 
19. SITEMEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in addition 
meetings as and when arranged by employer / Architect to discuss the progress of the work and 
sort out problems, if any and ensure that the work is completed in the stipulated time. 

 
20. SCHEDULEOFAPPROXIMATEQUANTITIESANDRATE 
1. The quantities given herein are approximate and they are subjected to alterations omissions, 
deductions or additions as provided for in the conditions of this contract and do not necessarily 
show the actual quantities of the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 
custom or practice to the contrary according to the actual quantities when in place and finished ac-
cording to the drawings or as may be directed from time to time by the employer and the cost 
calculated by measurements or weight, at the respective prices, without any additional charge of 
any necessary or contingent works connected there with. The rates quoted are for work in site and 
complete in every respects. 

3. If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule 
shall be re-fixed. 

 
21. ACTIONWHERETHERE ISNOSPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be carried 
out in accordance with the Indian Standards Specifications subject to the approval of the Employer 
/Architect 
. 
22. ACCIDENTATSITE 
The contractor shall be responsible for the safety of persons employed by him on the works. This 
shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the 
general conditions. Contractor shall take all precaution detailed in the safety code attached 
separately. 

 
23. TYPOGRAPHICALCLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of typographical or 



 

Clericals errors shall be final and binding on the contractors. 
 

24. WORKPERFORMEDATCONTRACTOR’SRISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, goods, signs, temporary passages or other protection necessary 
for the purpose. All works shall be done by the contractor’s risk and if any loss or damage shall 
result from fire or from others cause, the contractor shall promptly repay or replace such loss or 
damage free from all expenses to the employer. 
The contractor shall be responsible for any loss or damage to materials, tools or other articles used 
held for use in connection with the work. The work shall be carried on to completion without 
interferences with the operations of existing machinery or equipment, if any. 

 
25. SPECIALCONDITIONSOFCONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of contract, the clauses mentioned within the special 
conditions of contract shall supersede those mentioned elsewhere. 

 
26. CONTRACTOR'SLABOURREGULATIONS 
Short title: 

1. These regulations maybe called the "contractor labour regulations." 
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and 

expressions shall have the meaning here by assigned to them respectively, that into say: 
(i) "Labour" means worker employed by the bank's contractor directly or indirectly through 
asub-contractororotherpersonsorbyanagentonhisbehalfofapaymentnotexceedingRs. 
 /- per month and will not include supervisory staff like overseers etc. 
(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting 
tenders for the work and where such wages prescribed by the government of India in the 
ministry of labour and employment vide S.No. 1917 published in the gazette of India, 
extraordinary part - ii section (3) sub-section (ii)dated 19-5-1969. 
(iii) "Contractors' shall include every person whether a sub-contractor or headman or agent 
employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages. 
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 
incase of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of 
interval for rest ,if any, it shal lnot spread over more than 12 hours on any day. 
2.b. When an adult worker is made to work for more than 9 hours on any day or for more 
than48 hours in any week. He shall be paid overtime for the extra hours put in by him at 
double the ordinary rate of wages. Children shall not be made to work extra. 
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance 
with the provisions of minimum wages (central) rules, 1960 as amended from time to time 
ir-respective of whether such worker is governed by the minimum wagesact1948 or not. 
3 Display of notice regarding wage etc. the contractor shall: 
(a) Before the commences his work on contract, display and correctly maintain and continue 
to display correctly maintain in a clean legible condition in conspicuous places on the work, 
notice in English and in the local Indian language spoken by the majority of workers, giving 
the rate of wages which have been certified by the executive engineer, ZONAL labour 
commissioner fair as wages and the hours of work for which such wages are earned, and 
(b) Send a copy of such notices to the certifying officer. 

• Payment of wages under central govt.  wages act:– 
(i) Wages due to every worker shall be paid to him 



 

direct. 
(ii) All wages shall be paid in current coin or currency or in both. 
(iii) Arrears claimed after 3months after the completion of the work shall not been 

entertained. 

• Fixation of wage periods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 
The minimum daily rates of wages fixed under notification of the government of India in the 
ministry of labour and employmentno.1972dated10-5-78areinclusiveofwages for weekly day 
of re style and the question of extra payment for week holiday would not arise. 
(ii) No wageperiod shall exceed one month. 
(iii) wages of every employed on the contract shall be paid (a) in case of establishments in 
which wage period is one week within 3 days from the end of the wage period and (b) in the 
case of other establishments before the expiry of the 7th day or 10th day from the end of 
the wages period according to the number of workers employed in such establishment does 
notexceed1000 or exceeds1000. 
(iv) When the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry the day exceeding the one on which 
his employment is terminated. 
(v) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall be made 
within 48hours of the last working day at work site and during the working time. 

Note: Theterm"workingday"meansadayonwhichworkonwhichthelaboremployedisinprogress. 
6. wagebookandwageslipsetc.:thecontractorshallmaintainawagebookofeachworkerinsuchformasm
aybeconvenientattheplaceofwork,butthesameshallincludethefollowingparticulars 
:- 
(a) Name of the worker. 
(b) Rate of daily or monthly wages. 
(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 
(e) Dates and periods for which worked overtime. 

(f) Gross wages payable for the work during each wage period. 
(g) All deductions made from the wage with an indication in each case of the ground for which the 
deduction is made. 
(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 
employed by him on the work at least a day prior to the day of disbursement of wages. 
(k) The contractor shall issue the employment card in the prescribed form iii to each worker on the  
day of work or entry in to his employment. If the worker has already any such card with him from 
the previous employer, the contractor shall merely endorse that employment card with relevant 
en-tries. On termination of employment the employment card shall again be endorsed by the 
contractor and returned to the worker. 
(l) The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his employment. 
7. Register of unpaid wages: –the contractor shall maintain a  register of unpaid wages in such form 
as maybe convenient at the  place of work but the same shall include the following particulars: 
(a) Full particulars of the laborers where wages have not been paid. 
(b) Reference number of the must enroll and wage register. 
(c) Rate of wages. 
(d) Wage period 
(e) Total amount not paid 



 

(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
(h) Acquaintance with dates. 
8. Register of accidents:the contractor shall maintain a register of accidents in such form as may be 
convenient at the workplace but the same shall include the following particulars: 
(a) Full particulars of the labours who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and resultof treatment. 
(j) Percent age of loss of earning capacity and disability as assessed by the medical officer. 
(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 
9. Fines and deductions which may be made from wages: 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following: 
(a) Fines. 
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 
employment he required to work. The amount of deduction shall be in proportion to the period for 
which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or loss of money or any other deduction which he is required to account, where such 
damage or loss is directly attributable to his neglector default. 
(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance 
granted shall been therein a register. 
(e) Any other deduction which the central government may from time to time allow. 
(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part 
as have been approved by the chief labour commissioner. 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 
his wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 
(iv) The total amount of fine which may be imposed in any one wage period on a worker shall note 
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that wage 
period. 
(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 
of sixty days from the date on which it was imposed. 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 
of which it was imposed. 
10. Register of fines,etc.: 
(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss in 
form nos. 1 &2 respectively which should be kept at the place of work. 
(ii) The contractor shall maintain both in English and the local Indian language, a list approved 
bythechieflabourcommissionerclearlystartingtheactsandomissionsforwhichpenaltyorfinemaybeimp
osed on a work man and display it in a good condition in a conspicuous place of the work. 



 

11. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the 
register of accidents, the register of fines, deductions required to be maintained under these 
regulationsshallbepreservedfor45daysafterthedateoflastentrymadeinthemandshallbemadeavailable
for inspection by the engineer-in-charge labour welfare officer or any other officer authorized by 
the chief labour commissioner in this behalf. 
 
12. Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of the fair wage clauses and provisions of these regulations. He shall investigate into 
any com-plaint regarding the default made by the contractor or sub-contractor in regard to such 
provision. 
 
13. Report of labour welfare officer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result 
ofhisinvestigationorenquirytotheexecutiveengineerconcernedindicatingtheextent,ifany,towhich the 
default has been committed, with a note that necessary deduction from the contractor's bill be 
made and the wages and other dues be paid to the labours concerned. In case an appeal is made by 
the contractor under clause 14 of these regulations actual payment to the labours will be made by 
the executive engineer after the zonal labour commissioner has give nhis decision on such appeal. 
□ The executive engineer shall arrange payments to the labours concerned within 30 Days from the 
receipt of the report from the labour welfare officer or the zonal labour commissioner as the case 
maybe. 

 
14. Appeal against the decision of labour welfare officer: 
Any person aggrieved by the decision and recommendations of the labour welfare officer or other 
person so authorized may appeal against such decision to the zonal labour commissioner 
concernwithin30daysfromthedateofdecision,forwardingsimultaneouslyacopyofhisappealtotheexecu
tive engineer concerned but subject to such appeal, the decision of the officer shall be final and 
binding upon the contractor. 
 
15. Prohibition regarding representation through lawyer: 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this 
regulation by: 
(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 
affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a 
registered union, connected with, or by any other workman, employed in the industry in which the 
worker employed. 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 
regulation by; 
(a) An officer of any association of employers of which he is a member. 
(b) An officer of a federation of association of employers to which 
the Association referred to inclause (a)is affiliated. 
(c) Where the employer is not a member of any association of employers' by an officer of 
association of employers connected with or by any other employer, engaged in the industry in 
which the employer is engaged. 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 
16. Inspection of books and slips: The contractor shall allow inspection of the wage books and the 



 

wage slips the register of unpaid wages, the register of a accident, and the register of fines and 
deduction to any of his workers or to his agent at a convenient time and place after due notice is 
received or to the labour welfare officer or any other person authorized by the central government 
on his be-half. 
17. Submission of returns: 
The contractor shall submit periodical returns as maybe specified from time to time. 
□ Amendment: the central government may from time to time add to or amend the regulation and 
on any question as to the application, interpretation or effect of these regulations the decision of 
the chief labour commission or deputy chief labour commission to the government of India, or any 
other person authorized by the central government in that behalf shall be final. 

 
□ Safety code 
Scaffolds: 
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from 
ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the 
ladder used for carrying material as will, suitable footholds and hand holds shall be provided on the 
ladder and the ladder shall be given an inclination not steeper than 1/4 to 1(1/4) horizontal and 1 
vertical) 
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached 
bolted,braced and otherwise secured at least 3 feet high above the floor or platform of such 
scaffoldings or staging and extending along the entire length of the outside and ends thereof with 
only such opening as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure. 
(iii) Working platform, gangways, and stairways should be so constructed that they should not 
sagun duly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 12feet above the ground level on the floor level. They should be closely boarded, should have 
adequate width and should be suitably fastened, as described in (ii) above.



 

(iv) Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be 
fenced off by suitable railing and danger signals installed at night so as to prevent persons slipping 
into the excavations. 

 
(v) Safe means of access shall be provided to all working platforms and the working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the width 
between sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and 
including 3m.In length. For longer ladders this width should be increased at least 20mm. for each 
additional meter or length. 
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 
the engineer obtained priorto construction. 
Other safety measures 
(vii) All personnel of the contractor working within the plant site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal workers 
shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear 
safety glasses. 
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public.



 

 

FORMOFAGREEMENT 
 

ARTICLES of AGREEMENT made this  day of year 2023 between the 
THECHEIF MANAGER, SBI (Here in after referred to as the “Employer/Owner/client” which 
expression shall, unless excluded by or repugnant to the context, includes its successors and 
assigns)of the ONE PART and_ of (Here in after referred to as“ Contractor” 
unless excluded by or repugnant to the context, includes its success or sand assigns)of the OTHER 
PART. 

 
WHEREAS the Employer intends to carry out (STATE BANK OF INDIA D.B.U. AT SECTOR-26, 
PANCHKULA) shall hereinafter referred to as“Project”. 

 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced, resourceful and bonafied    contractors    vide    his    Notice    Inviting    Tender (NO.
 dated.). 

 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 
General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural 
source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the 
above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on 
each page as a token of his acceptance of the same, along with requisite Costof tender and Earnest 
Money Deposit 

 
AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most 
suitable forthe project. 

 

AND WHEREAS the Employer has accordingly issued the work order(NO.dt. ) to 
the contractor subject to his furnishing the requisite Security Deposit. 

 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO. dt. And has also deposited with the Employer a sum of Rs.
 Which with the Earnest Money of RS.  Forms the requisite Security 
Deposit@ 2%ofthe accepted Tender Value of Rs. . 

 
NOW, therefore, it is here by agreed to and between the parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N.I.TandScheduleof 
quantity. 
III. AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueofN.I.Tandthedat
e of issue of work order. 
IV. Work order No. dt.  

 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted 
project works shown upon the said drawings etc.and such further detailed drawings as may be 
furnished to the contractor by the said Employer and described in the said Specifications and the said 
Schedule of Quantities. 



 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 
here in stated before, the Employer reserves itself the right of altering the drawings and the nature 
of the work and addition to or omitting any items of work or of having portions of same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without 
prejudice tot his contract. 

 
4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming 
part of this agreement and parties hereto will respectively be bound thereby and to abide by and 
submit them selves to the conditions and stipulations and perform the same on their parts to be 
respectively observed and preferred. 

 

Any dispute arising under this agreement shall be referred to the Arbitration in a manner specifiedin 

the General Conditions of the Contract and all legal disputes shall be limited within the territorial 

jurisdiction of the REGIONAL BUSINESS OFFICE,SECTOR -5, PANCHKULA 

5) thereto. The decision of the arbitration shall be final and binding on boththe parties. 
INWITNESSWHEREOFTHEPARTIEStotheirpresenthavehereundersetandsubscribedtheirhands,the day, 
month and year first above written. 

 
Signed and delivered for and on behalf of 
State Bank of India,Shri. Its duly authorized official in the presence of – 
1. (Name and Address) 

 
2. (Name and Address) 

 
Signed and delivered for and on behalf of 
The Contractor by Shri his duly authorized 
official, in the presence of – 
1. (Name and Address) 

 
 

2. (Name and Address) 
 

THECHEIF MANAGER,SBI 
 

READ,UNDERSTOODANDACCEPTED 
 
 
 

 

SIGNATURE OF THE CONTRACTOR WITH SEALDATE



 

DECLARATION 
 

TO 
The Regional Manager 
State Bank of India, 
Regional Business Office, 
SECTOR -5, PANCHKULA 
 

 

NAMEOFTHEWORK:ELECTRICAL WORKS OF STATE BANK OF INDIA D.B.U. AT SECTOR-26, 
PANCHKULA 

 
 

I/We have inspected the site of works and have made me / us fully acquainted 

with the local conditions in and around the sites of works. I/We hereby declare that I/We have gone 

through the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical 

Specifications, Bill of Quantities, approved makes and understood the same and on the basis of the 

same I/We quoted our rates in the Schedule of Quantities attached with the tender documents. 

 
We accept all the terms and conditions of tender documents. We will abide by the technical 

specification mentioned in the tender. We here by undertake to use only specified material/ make 

as per the tenders chedule. 

 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the 

tender at your office. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which 

it shall be deemed that I have carried out any such deviations at my own and I shall be duty bound 

to replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to 

penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have 

any right to arbitrate in any manner. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to 

ensure completion of same within the target date as mentioned in the tender document. 

 
Witness: 

 

 

 

Signature of Tender 
 

Address 
 

 

Date:  



 

 

SCHEDULEOFAPPROXIMATEQUANTITIESANDRATES 
 

I. The quantities given herein are those upon which the lump sum cost of the work is based. 
They are subjected to alterations omissions, deductions or additions as provided for in the 
conditions of this contract and do not necessarily show the actual quantities of the work to be 
done. The unit rate noted below are those governing payment of extras or deductions for 
omissions, ac-cording to the conditions of the contract as set forth in the preliminary 
specifications of the Bank detailed standard specifications and other conditions or specifications 
of this contract. 

 

II. It is to be expressly understood that theme asured work is to be taken net 
(notwithstanding)any custom or practice to the contrary according to the actual quantities 
when in place and finished according to the drawings or as may be directed from time to time 
by the Architects, and the cost calculated by measurements or weight, at the respective prices, 
without any additional charge for any necessary or contingent works connected there with. The 
rates quoted are for work in site and complete in every respects. 

 

III. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate quoted 
in the schedule shall be re-fixed. 

 
 

SIGNATUREOFTHECONTRACTOR 
WITHDATE



 

 

SAMPLE BUISNESS RULE DOCUMENT 
 

BUISNESS RULE DOCUMENT OF ONLINE E-TENDERS FOR ELECTRICAL WORKS OF STATE BANK OF INDIA D.B.U. AT SECTOR-
26, PANCHKULA 

BUYER NAME  STATE BANK OF INDIA  

 

AUCTION TO BE CONDUCTED BY  M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, 
Bangalore – 560079, Karnataka. 
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 / 
9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 
1.Mr. Pravesh 
No.: +91 9044314492 
e-Mail: praveshmani.t@antaressystems.com 

2.Mr. Kushal Bose  
Mobile No.: +91 9674758719  

e-Mail: kushal.b@antaressystems.com 

DATE & TIME OF AUCTION  

(Date and Time of E-reverse auction 

to be intimated after opening of 

technical bid)  

Online Auction Date : To be advised later 

Auction Time :  One hour  

(With 6 extensions of 5 min each)  

 

DOCUMENTS ATTACHED  (A) Business rules for Reverse Auction  

(B) terms & conditions of Reverse Auction  

(C) Annexure - I  

(D) Process Compliance Statement (Annexure II)  

(E) Price Confirmation Letter (Annexure III)  

(F) Price break up (Annexure IV)  

 

SPECIAL INSTRUCTIONS  Bidding in the last minutes and seconds should be avoided in the 

bidders own interest Neither the Service Provider nor SBI will be 

responsible for any lapses /failure on the part of the Contractor/ 

Vendor, in such cases 

 

Important Note: As per the new Inter-operability guidelines released by Controller of  
Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an e Procurement application is generated on a 
new algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable for these platforms have to be SHA2 
algorithm compliant.  
For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista  
/ Windows 7 or applicable version to be installed in their respective PC / Laptop. In case of Windows XP service pack 3, if you 
get any issue you can install the SSL patch, which is available at our download section of our e-Tender/e-Auction Portal and 
also at our corporate website www.auctiontiger.net just below the label of “Download”.  
 

(A) Business rules for Reverse Auction: 

1. Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI 
may resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING on INTERNET.    

2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to 

participate.  

3. SBI will engage the services of a service provider who will provide all necessary training and assistance before 

commencement of on line bidding on Internet.  

4. SBI will inform the Contractor/ Vendor in writing in case reverse auction, the details of service provider to enable 

them to contact and get trained.  



 

5. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated through 

service provider for compliance.  

6. Contractor/ Vendors have to send the mail the compliance form in the prescribed format (provided by service 

provider) before start of Reverse auction. Without this the Contractor/ Vendor will not be eligible to participate in 

the event.  

7. Reverse auction will be conducted on schedule date & time.  

8. At the end of reverse auction event, the lowest bidder value will be known on the network.  

9. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to-case basis to SBI 

through service provider within 24 hours of auction without fail.   

10. In case SBI decides not to go for Reverse auction procedure for this tender enquiry, the price bids and price impacts, 

if any already submitted and available with SBI shall be opened as per SBI standard practice.  

11. The reverse auction will be treated as closed only when the bidding process gets closed in all respects for the item 

listed in the tender. 

 

(B) Terms & conditions of Reverse Auction: 

SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI has made arrangement 

with M/s. Antares Systems Limited, Bangalore who shall be SBI’s authorized service provider for the same. Please go 

through the guidelines given below and submit your acceptance to the same along with your Commercial Bid.  
 

1. Computerized Reverse auction shall be conducted by SBI, on pre-specified date, while the Contractor/ Vendors shall 
be quoting from their own offices/ place of their choice. Internet connectivity and other paraphernalia requirements 
shall have to be ensured by Contractor/ Vendors themselves. In the event of failure of their Internet connectivity, 
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent 
situation bidders are requested to make all the necessary arrangements/ alternatives such as back –up power supply 
whatever required so that they are able to circumvent such situation and still be able to participate in the reverse 
auction successfully. Failure of power at the premises of Contractor/ Vendors during the Reverse auction cannot be 
the cause for not participating in the reverse auction. On account of this the time for the auction cannot be 
extended and SBI is not responsible for such eventualities. 

 

2. ETL shall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the Rules 

related to the Reverse Auction. You are required to give your compliance on it before start of bid process.    

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of 

Measurement will be displayed in Online Auction.  

 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of India.  

 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 

subjected to any change whatsoever.  

 

6. At the end of the reverse auction, bidder has to provide the price confirmation letter & a detail break up for his 

lowest offer within 24 hour of closing of auction as per the Annexure III & IV respectively.  

 

7. Procedure of Reverse Auction: 

 

 i.  Online English Reverse (no ties) Auction {Reverse Auction}:    

 

▪ OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening  

Price (OP), which shall be visible to the all Contractor/ Vendors during the start of the reverse Auction. You will be 
required to start bidding after announcement of Opening Price and decrement amount. Also, please note that the 
start price of an item in online reverse auction is open to all the participating bidders. Any bidder can start bidding, 
in the online reverse auction, from the start price itself. Also, please note that the first online bid that comes in the 
system during the online reverse auction can be equal to the auction's start price, or lesser than the auction's start 
price by one decrement, or lesser than the auction's start price by multiples of decrement. The second online bid 
and onwards will have to be lesser than the L1 rate by one decrement value, or lesser than the L1 rate by multiples 
of the decrement value.  

 



 

▪ The bid decrement amount shall be specified by SBI.   

 

▪ DURATION OF AUCTION: English Reverse (no ties) shall be for a period of half an hour. If a bidder places a Bid in 

the last 5 minutes of Closing of the Auction, the auction shall get extended automatically for another 5 minutes. In 

case, there is no Bid in the last 5 minutes of closing of Auction, the Auction shall get closed automatically without 

any extension. Please note that if there are more than one item in a single auction, the auto-extension will be 

applicable to the entire event i.e. whenever a bidder places an acceptable bid in the last 5 minutes of the closing of 

the auction, the auction shall get extended automatically for another 5 minutes from the time of this bid for all the 

items in the auction. There are 6 extensions of 5 Min. each. However, Contractor/ Vendors are advised not to wait 

till the last minute or last few seconds to enter their bid during the auto-extension period to avoid complications 
related with internet connectivity, network problems, system crash down, power failure, etc.                       

 

8. Successful Contractor/ Vendor shall be required to submit the final prices, quoted during the English Reverse (no 

ties) exactly in the format issued by SBI/Service provider after the completion of Auction to SBI, duly signed and 

stamped as token of acceptance without any new condition other than those already agreed to before start of 

auction.   

 

9. During English Reverse (no ties), if no bid is received within the specified time, SBI, at its discretion, may decide to 

revise Opening price / scrap the reverse auction process / proceed with conventional mode of tendering.    

 

10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be cancelled / withdrawn and you shall 

be bound to supply as mentioned above at your final bid price. Should you back out and not supply as per the rates 

quoted, SBI shall take action as appropriate.   

11. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are 

requested to change the Password after the receipt of initial Password from ETL. All bids made from the Login ID 

given to the bidder will be deemed to have been made by the bidder.   

 

12. VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen along with the necessary fields 

during English Reverse – No ties Auction:  

b. Leading Bid in the Auction  

c. Bid Placed by you    

d. Auction Opening Price & bid decrement amount  

e. Your rank in the auction  

 

13. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by 

the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that they 

bid. Should any bidder back out and not make the supplies as per the rates quoted, SBI and / or ETL shall take action 

as appropriate.  

 

14. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the 

bidder’s final offer to execute the work.  

 

15. At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision on award of Contract shall be final 

and binding on all the Bidders.   

 

16. SBI shall be at liberty to cancel the reverse auction process / tender at any time, before ordering, without assigning 

any reason.  

 

17. SBI/ETL shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 

cause.  

 

18. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.   

 

19. You are required to submit your acceptance to the terms / conditions / modality given above before participating in 

the reverse auction.  

 

20. AUCTION TYPE: 1) English Reverse No Ties Auction  



 

 

21. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids submitted and will decide upon 

the winner.  

 

22. OTHER TERMS & CONDITIONS:   

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly 

or indirectly by communicating with other suppliers / bidders.  

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.  

- SBI’s decision on award of Contract shall be final and binding on all the Bidders.  

- SBI along with ETL can decide to extend, reschedule or cancel any Auction. Any changes made by SBI and / 
or ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that 
time.  

- ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of 

the cause.  

- ETL is not responsible for any damages, including damages that result from, but are not limited to 

negligence. ETL will not be held responsible for consequential damages, including but not limited to 

systems problems, inability to use the system, loss of electronic information etc. N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed to M/s 

Antares Systems Limited, Bangalore.  

 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event.  

 



 

(D) Process Compliance Statement (Annexure II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 
To,  

M/s. Antares Systems Limited, 
Registered Office: #24, 
Sudha Complex, 3rd Stage 
4th Block, Bangalore – 560079,  
Karnataka. 
 

Sub:   Agreement To The Process Related Terms And Conditions For Online Reverse 

Auction for Tenders for  ELECTRICAL WORKS of STATE BANK OF INDIA  D.B.U. AT SECTOR-26, PANCHKULA 
 

Dear Sir,   
 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender document   
This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company.  

 

2) We have studied the Commercial Terms and the Business rules governing the Reverse Auction as mentioned in RFP 

of SBI as well as this document and confirm our agreement to them.  

 

3) We also confirm that we have taken the training on the auction tool and have understood the functionality of the 

same thoroughly.  

 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access 

& bid on the e-auction platform due to loss of internet connectivity, electricity failure, virus attack, problems with 

the PC, any other unforeseen circumstances etc. before or during the auction event.  

 

5) We also confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

 

6) We also confirm that we will mail the price confirmation & break up of our quoted price within 24 hours of the 

completion of the reverse auction and the format as requested by SBI/ETL.  

 

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.   

 

With regards,  
Date:   
Signature with company seal Name:  
Company / Organization:  
Designation within Company / Organization:  
Address of Company / Organization:   

(Scan it and send to this Document) 

 

 
 

 
 
 
 
 
 
 
 

 
 
 



 

 
(E) Price Confirmation Letter (Annexure III) 

 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 
 

To,  

M/s. Antares Systems Limited, 
Registered Office: #24, 
Sudha Complex, 3rd Stage 
4th Block, Bangalore – 560079,  
Karnataka. 
 

Sub: Final Price Quoted During Online Price bid for Tenders for  ELECTRICAL WORKS of STATE BANK OF INDIA  D.B.U. AT 
SECTOR-26, PANCHKULA  

Dear Sir,  
 

We confirm that we have quoted.  
 

----------------------------------------------------       

Thanking you and looking forward to the valuable order from SBI.  
 

Yours sincerely,   
 

For _________________  
 

Name:  
Company:  
Date:  
Seal:                                        

(Scan it and send to this Document)  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

GENERAL MATERIAL MAKES   (For Electrical/ Networking Tenders) 

 
 

Sr. 
No 

Name of Various Items Makes 

(A) Electrical Wiring / Cabling/ Earthing  

1 Wires Havells/ Polycab/ KEI/Finolex 

2 Copper/ Aluminium Power Cables Havells/Polycab/Finolex/KEI 

3 Telephone Cables Delton/Finolex/Polycab 

4 PVC Conduit Diplast / Astral / Polycab 

5 MS Conduit Anchor/North West  

6 GI Pipe ISI Marked 

7 Switches/ Sockets (Modular)    Crabtree/North-West/MK / Indo Asian 

8 Raceways MK /North-West 

9 Data cabling- Cat 5 Lucent/HCL/IBM/AMP/Krone/D- Link/ Molex 

10 Information Outlets Lucent/HCL/IBM/AMP/Krone/D-Link/ Molex/Legrand / 
Indo Asian  

11 Jack panel Lucent/HCL/IBM/AMP/Krone/D-Link/ 

Molex/Digilink/Legrand 

12 Network Switches 3 COM/INTEL/COMPAX/SMC/D-Link/ 

Lanbit/Digilink/Legrand 

(B) Main Panel/Distribution Board/ Switches etc.  

1 ELCB/RCCB Indoasian/Hager/Legrand/L&T 

2 MCB and Distribution boards, Metal Clad 

sockets and MCBs 
Havells/Indo Asian /  Hager/ Legrand/L&T 

3 MCCBs L&T/ABB/GE/Havells/Indo Asian 

4 Switch Fuse Unit/ Fuse Switch Unit L&T/C&S/GE/ Indoasian 

5 Rewireable Switches Havells/ Indo Asian / L & T 

6 Change Over Switches Havells/ Indo Asian / L & T 

7 Kit Kats Havells/ L & T /GECO 

8 Ammeter/Voltmeter Automatic Electric/Rishab/Essma 

9 Selector Switch L&T/ Kay Cee/ Havells  

10 C/Ts Automatic Electric/Rishab/Essma 

11 Led indicators L&T/C&S 

12 Cable Glands HMI/BBI/Commet/ Dowell 

13 Lugs/Ferrules Esscon/Jainson/ Dowell 

14 Capacitors/for PF improvement Asian/Epcos 

(C) ELECTRICAL FIXTURES  

1 Light Fittings 

i. 2`X2`LightFittingsWithLED 

ii. 4`LightFittingwithT5Lamps iii 

Down lighter-LED 

 
Philips/Wipro/Crompton/Polycab 

Philips/Wipro /Crompton/Polycab                        

Philips/Wipro/Crompton/Polycab 

2 Ceiling Fans 

i. General Purpose 

ii. Energy Efficient Ceiling Fans 

 
Crompton/Usha/Bajaj/Polycab 

3 Wall Fans Havells/Crompton/Usha/Polycab 



 

 

Note: -  

i) The contractor should obtain prior approval from Employer / Consultants before placing order 

for any specific materials.  Employer may change / delete any of the makes or brands out of the 

above list.   

 

ii) All materials should conform to relevant standards and codes of BIS. Materials with I.S.I. mark 

shall be used duly approved by the STATE BANK OF INDIA Engineer / Architect.   

 

iii) If any material is found to be not up to the mark, the contractor will have to produce original 

bills/certificate from the manufacturer or his authorized Distributor for authenticity and gen-

uineness of the material for consideration and as per make approved by the STATE BANK OF 

INDIA. The same will not be considered for payment.     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


