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TENDER NO. BAN/AO-1/BES/83 



STATE BANK OF INDIA, ADMINISTRATIVE OFFICE – 01, BENGALURU SOUTH 
TENDER NO. BAN/AO-1/BES/83 

Notice inviting E- Tenders   
 

The Regional Manager, State Bank of India, RBO-6, A.O-01, Bengaluru SOUTH invites E-
Tenders from the Empanelled contractors in Group – E- ELECTRICAL LT WORK of 
Bengaluru Circle, under Category E1. [up to Rs. 10 LAKH] .Eligible contractors can 
download this whole tender from  the website  www.tenderwizard.com/sbietender from 
08.08.2025 to 21.08.2025up to 3:00 pm  
Details of the tenders are as under; 
e-Tender Contact person Antares Systems Ltd. (Sushmitha –8951944383/ Pooja-
9686196751 ) 
Architects                               : Nil.                  

1 Name of the work ELECTRICAL WORKS FOR 
JODIKRISHNARAJAPURA,  
AO-1BENGALURU SOUTH 

2 Time allowed for completion. 45 days 

3 Quantum of Work  As per BOQ 

4 Earnest Money Deposit. ₹ 7,600/- To be submitted 
in the form of Demand Draft drawn in favour of 
Chief Manager (Opns.),RBO-6,AO-1 Bengaluru 
SOUTH payable at Bengaluru and to be 
submitted physically at SBI Administrative 
Office-1 ,  situated at 1ST  floor, Mysore Bank 
Circle ,K.G Road, Bengaluru-575009 

5 Initial Security Deposit. 2% of contract value including EMD  

6 Additional Security    Deposit 

(ASD/APG) 

Bank reserves the right to obtain additional 
security deposit if:    
The price Bid is below 10% of the estimated 
cost put to tender. The amount of such 
ASD/APG shall be the difference between 90% 
of the estimated cost put to tender and the 
quoted price 

7 Last date and time of receipt of  
E-Tender. 

3:00 pm On 21.08.2025 

8 Reverse Auction  Not Applicable 

9 Mode of tender submission Tenders will be accepted only in e-tender 



portal  www.tenderwizard.com/sbietender 

10 Date and time of opening of 
tenders. 

3:30 pm  On 21.08.2025 

11 Defect liability period. 12 months. 

12 Validity of tenders. Rates quoted should remain valid for a period 
of 3 months. 
 

13 Liquidated damages. Liquidated damages shall be 0.5% of the 
contract value per week subject to a maximum 
of 5% of the accepted contract amount. 

14 Value of interim Certificate. ₹ 4 LAKHS  

15 Submission of Technical Bid Contractors shall Download the entire 
Technical Bid to get acquainted with the terms 
and conditions and shall compulsorily upload 
Pg.1 To 7  i.e the (i) Notice Inviting E-Tender (ii) 
Instructions to contractors and (iii) Tender form 
of the Technical bid without fail in the e-
tendering portal after putting the signature and 
seal. Failing to upload as stated above, the 
tender will be rejected. 
However, L1 Tenderer should submit the 
Technical bid containing pages 1 to 62 duly 
signed with company seal and date physically 
to the Administrative Office within 3days of 
receipt of confirmation. 

In case the date of opening of tenders is declared as holiday, the tenders will be 
opened on next working day at the same time. 

SBI has the right to accept/reject any/all tenders without assigning any reason(s). 

Regional Manager, 
State Bank of India, 
Regional Business Office – 6, 
Administrative Office – 01, 
Bengaluru  SOUTH. 

 
  



PART A 
INSTRUCTIONS TO TENDERERS AND GENERAL CONDITIONS. 

 
INSTRUCTIONS TO TENDERERS 

Online, e tenders are invited in two bids for above captioned work, from the 
Contractors of eligible Category, Empanelled in the State Bank of India. (Proof of 
empanelment in appropriate category should be submitted) 
Submission of BIDs/Tender Documents: Contractor shall upload compulsorily the 
pages numbered from 1 to 7 of the Technical bid without fail in the e-tendering portal 
after putting the signature and seal. Failing to upload as stated above, the tender will be 
rejected. Tenders should be submitted online in the website https://etender.sbi. The 
tender document is not required to be sent to us in hard copy. The Tender 
documents with acceptance of all terms and conditions strictly as described in this 
tender document will be submitted online through the out sourcing agency 
approved by the Bank for e-tendering as mentioned in the Notice Inviting Tender. 
1. Contractors should submit EMD physically on or before 3.00 PM, on 21.08.2025at 

at SBI Administrative Office, situated at 1st floor, Mysore Bank Circle, K.G Road, 
Bengaluru-560 009. The tender will be rejected if the tenderer fails to submit the 
above documents such as soft copy of complete tender documents, scanned copies 
of proof of empanelment, declaration and EMD. 
  Contract documents consist of detailed plans, technical specification, schedule 
of quantities of the various classes of work to be done, and the set of ‘conditions 
of contract’ to be compiled with by the person whose tender may be accepted.  

2. Tenders should be submitted online up to 3.00 PM on 21.08.2025. The e-Tender will 
be opened on at 3.30 PM on 21.08.2025.  

3. Earnest money to be deposited in the form of Demand Draft/ Banker’s Cheque 
drawn in favour of  Assistant General Manager(P&E), State bank of India, payable 
at Bangalore, otherwise the tender is liable for rejection. 

4. The successful tenderer will have to pay an amount of Initial Security Deposit, which 
shall be 2% of the accepted value of the tender including the EMD, by means of 
D.D.  The Initial security deposit is to be paid by the Contractor to Bank within 15 
days of intimation to him of the acceptance of the tender. No interest is allowed on 
the above said security deposit (EMD, ISD) 

5. Retention Money: From each running bill, an amount at the rate of 10% of the gross 
value of the running bill shall be recovered as retention money, till the total 
retention amount including the EMD and ISD amounts already with the Bank 
become 5% of the value of the contract amount. This amount is called as Total 
Security Deposit, which consists of three components a) EMD - Earnest Money 
Deposit. 
b) ISD - Initial Security Deposits. 
c) RM - Retention Money. 



The total security deposit will be kept with the Bank. Out of Total Security Deposit 
50% of the total security deposit amount shall be refunded without interest to the 
contractor on issuance of virtual completion certificate by the Architect/Bank and 
the Contractor's removal of his materials, equipment, labour force, temporary 
sheds, stores, site office etc. and on receipt of physical possession of the site by the 
Bank. The remaining 50% of the total security deposit may be refunded 15 days 
after the end of defects liability period (one year), provided he has satisfactorily 
carried out all the works and attended to rectification of all defects in accordance 
with the conditions of the contract. In case of failure on the part to do so, the cost 
of rectifying the defects through any other agency shall be deducted from the 
amount of security deposit due to the contractor. 
Completion of work:: i) The work shall be considered as complete only when the 
certificate of virtual completion is issued by the architects/Bank.ii) The 'defects 
liability period' as prescribed in the contract shall commence only from date of 
such virtual completion.iii) Any defect that may appear within the defects liability 
period shall be rectified by the contractor within reasonable time on receipt of 
necessary instructions from Bank to that effect.  
The acceptance of a tender will rest with the Competent Authority, who does not 
bind himself to accept the lowest tender and reserves to himself the authority to 
reject any or all of the tenders received, without assigning any reasons. All tenders 
in which any of the prescribed conditions are not fulfilled, or are incomplete in 
any respect are liable to be rejected. 

6. All compensation or other sums of money payable by the Contractor to Clients 
under the terms of this contract may be deducted from the security deposit, or 
from any sum that may be or may become due to the Contractor on any account 
whatsoever and in the event of the Security Deposit being reduced by reasons of 
any such deductions, the Contractor shall within 7 days of being asked to do make 
good in by DD any sum which have been deducted from his security deposit. 

7. Tender containing any condition leading to unknown / indefinite liability, are liable 
to be summarily rejected. 

8. Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection. 

9. The tenderer should quote their (own) rates for undertaking the work. 
10. GST as applicable will be reimbursed by bank as specified in NIT.  
11. All taxes other than GST, other statutory obligation in respect of this contract, as 

applicable, shall be payable by contractor including transportation and TA / DA of 
the workers at site and the Bank will not entertain any claim whatsoever in this 
respect 

12. I. T. will be recovered WITH surcharge or as applicable as per Government Rules 
13. Time is the essence of the contract. The work should be completed in 45 days from 

the date of the work order/handing over the site to the contractor to commence 



the work whichever is later. The successful Contractor will have to give CPM/PERT 
chart of various activities of works to be done so that the work gets completed 
within the stipulated time. The chart shall be submitted within 7 days from the date 
of acceptance of the tender. 

14. Tenders for works shall remain open for acceptance for a period of 90 days from 
the last date opening of price bid of tenders. If the tenderer withdraws his tender 
before the expiry of the said period or makes any modifications in terms and 
condition of the tender which are not acceptable to the Bank, then the bank without 
prejudice to any other right or remedy is at liberty to forfeit the earnest money. 

15. The successful tenderer, after the work is awarded, he will have to enter into an 
agreement with the competent authority of the bank. 

16. The tenderer, must co-ordinate with the other agencies such as (I) Interior (II) Air – 
Conditioning etc. 

17. The tenderer should visit the site to ascertain the working conditions and local 
authority regulations / restrictions if any and other information required for the 
proper execution of the work. 

18. The work may be carried out on any floor level as per site condition. Please note 
that materials and machines are required to be carried on head load and the same 
must be accounted in the costing. Also note that no separate cost shall be allowed 
for head load. 

19. The quantities of various items given in the schedule of quantities are approximate. 
The quantities of work may vary at time of allotment / execution of work. Bank 
reserves the right to omit / delete any item(s) of work from the schedule at the time 
of allotment / before. Contractor will be paid for the actual work done at the site 
duly verified by the concerned official of the bank. 

20. The unit price shall be deemed to be fixed price. In case of extra items, a record of 
labour charges paid shall be maintained and shall be presented regularly to the 
Employer’s for checking. The settlement will be made based on figures arrived at 
jointly and taking unit price given in the contract assigned to the successful 
Tenderer. In case of extra items where similar or comparable items are quoted in 
the tender, extra rates shall be based on tender rates. 

21. If the rate quoted by the contractor for any item / items are not workable or 
abnormally lower than the market rate, the bank may demand Bank guarantee from 
the contractor for satisfactory completion of these work. The bank guarantee 
amount will be not less than 50% of the estimated amount of the items for which 
the rates are not workable or abnormally low. This bank guarantee will be released 
after completion of these works (unworkable and abnormally low rated items) to 
the satisfaction of the bank. 

22. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the 
insurance cover for the work in the form of CAR policy and Third Party Insurance 
within seven (7) days from the acceptance of work order. 



23. The work has to be started within 7 (Seven) Days from the date of receipt of work 
order/ mark out at site; whichever is later. In case of work not being started within 
this stipulated period, the bank reserves the right to cancel the work order duly 
forfeiting the Earnest money deposit 

24. No employee of the Bank is allowed to work as a contractor for a period of 2 years 
of his/her retirement from Bank Services without previous permission of the Bank. 
This contract is liable to be cancelled, if either the contractor or any of his 
employees is any time to be such a person who had not obtained the permission 
of Bank as aforesaid before submission of the tender or engagement in the 
contractor’s service. 

25. Contractor should get approval of the samples of materials in advance with Bank’s 
Engineer before use of the same in the work’ 

26. Bank has the right to offer the contractor to modify the old material wherever/ 
whenever necessary instead of new supplies 

27. The quoted rate should be inclusive of materials, labour, wages, fixtures, 
transportation, installation, all taxes(excluding GST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related expenses to complete the work 

28. The tenders shall summarily rejected, if any one of the above said requirements has 
not been complied with. 

29. The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all the tenders without assigning any reason whatsoever 

30. The contractor should fulfill the labour regulation guidelines stipulated by the 
governments 

31. No advance payment in any from will be granted for the works proposed 
32. Period of taking up the final bill will be one month from/ after satisfactory virtual 

completion or the date of submission of the final bill whichever is later. 
 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL                                                 DATE 

 
 
 
 
 
 

FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

Deputy General Manager (B&O) 



State Bank of India 
AO-2, Bengaluru SOUTH– 560 009 
Dear Sir/s, 
Ref: Electrical Work FOR _ _ _  _ _  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials Technical Specifications of schedule of 
quantities, and clearly understood all the same and on the basis of the same I/ We have quoted 
our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents. 
I / We do here by undertaken to execute and complete the whole or part of the work (as 
desired by you) at the respective rates quoted. 
I/ We are depositing a sum of ₹_ _ _ _  _ _/- as earnest money deposit by way of demand 
draft drawn in favor of CM(HR & Admin.),AO-2, State Bank of India, payable at Bangalore ; 
along with this tender for due execution of the work at my/ our tendered rates. 
In the event of this Tender being accepted I/ We agree to enter into the agreement and 
submit the declaration on requisite non-judicial stamp papers as and when required and 
execute the contract according to your form of Agreement etc., in default whereof, I/ We do 
hereby bind my-self / ourselves to forfeit the aforesaid deposit. 
In the event of this Tender being accepted I/ We agree to obtain the labour license and the 
CAR insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other 
instructions as given in TENDER DOCUMENT. 
I / We further agree to complete the work included in the said schedule of quantities within _ 
_  _ _ days time from the date of the work order issued to commence the same. 
Date of commencement shall be either one week from the date of work order issued to the 
contractor or the date on which mark out of work at site has been given to contractor; 
whichever is later. 
I / We agree not to employ sub-contractors other than those that may be approved by 
Employer. 
I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, 
on such items for whom same is to be levied by/ for the government, and the rates quoted by 
me / us are inclusive of all the same. 
 
Yours Faithfully,     Signature of Witness: 
 
Contractor’s Signature_______________________  1. 
Name: _______________________________   2. 
Address: ___________________________________  3. 

 
  



GENERAL NOTES 
1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
i) Submission of BIDs/Tender Documents: Tenders should be submitted online in 

the website https://etender.sbi. In addition, scanned copy of the declaration 
given in pages (Page no 39) to be signed with seal and scanned proof of 
empanelment should be submitted online with our service provider on the 
website at: https://etender.sbi. The tender document is not required to be sent 
to us in hard copy. The Tender documents with acceptance of all terms and 
conditions strictly as described in this tender document will be submitted online 
through M/s e-Procurement Technologies Ltd., Ahmadabad, the out sourcing 
agency approved by the Bank for e-tendering on the website https://etender.sbi   

ii) In the event of the tender being submitted by a firm, it must be signed by a 
member or members of the firm having legal authority to do so, and if called for, 
the legal documents in support thereof must be produced for inspection and the 
same in the case of the firm carried out by one member of a joint family. It must 
disclose that the firm is duly registered under the India Partnership Act. Any 
tender signed by a member not holding a power of attorney shall be treated as 
informal. 

iii)  The employer reserves to itself the right to accept the lowest or any tender or 
split up and distribute any items of work to any specialist firm or firms without 
assigning any reason. The employer reserves the right to split up and distribute 
the work to more than one tenderer, if necessary. Person tendering shall submit 
and return together with his tender, this condition of contract, specifications and 
the priced schedule of quantities and all set of papers signed on all the pages in 
a sealed cover. Signature will be deemed to be the acceptance of the contents of 
these tender papers by the tenderer. 
Tenderer shall note that their tenders shall remain open for acceptance for a 
minimum period of three months from the last date of opening of price bids. The 
tenders must be unconditional. Conditional tenders may be summarily rejected. 

2. RATES TO INCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not 
stated herein before. 
a) Necessary cost of taking samples of materials supplied by them for work at Govt.’s 

/ approved laboratory including transportation, cost of the samples, as and when 
required. 

b) Submission of test reports of other materials as may be specified by Bank’s 
Engineer. 

3. STORAGE OF MATERIALS: 
The contractor shall not store their materials and debris within the premises other 
than the work site handed over to him. 
5. LABOUR HUTMENT: 



Shelter or stay and other amenities for the labors have to be arranged by the 
contractor at his own expense and responsibility.  
6. IDLE LABOUR:  
In case the work is held up for any site conditions not attributable to the contractors 
or for any decisions instructions / want of details from Employer or for any of the 
conditions, the contractor shall be allowed reasonable extension of time by the 
employer but any claim for idle labour shall not be entertained by the employer. 
Contractor’s quoted rates should include for all such contingencies. 
7. The contractor shall engage one competent person at site who shall take the 
instructions from the Employer. The work should not suffer due to lack of supervision, 
manpower and materials. 
8. The Contractor is required to co-ordinate his works along with other agencies 
working at site. He has to reimburse any of the damage made by him or any of his 
representatives for any of the other agency or owner at site. 
9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 
partition, Panelling, masonry work etc., and providing panels of the same finish in 
partitions, panelling shall not be paid extra. 
10. The contractor is required to fabricate a sample where required, or any item so 
installed for approval. Any changes made by the Architect/Employer, in the sample to 
the specifications as mentioned in the tender, shall not be deducted or paid extra. The 
bulk production of the furniture can only be taken up after the final approval of the 
sample of the item. 
 
11. The partitions shall be so fixed that all joinery work is in plumb and true in line. The 
partition frame shall be firmly fixed to the floor and ceiling by using suitable wall plugs 
and screws. 
12. The contractor shall check all dimensions before fabricating and fixing the 
partitions or any other items in position at site. 
13. All measurements given in the schedule hereunder are for the purpose of tender 
only. Payment will be made on actual measurement of the work done. 
14. All measurements shall be as per relevant I.S. standards.  
GENERAL CONDITIONS OF CONTRACT 
Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and in the 
drawings, the work shall be carried out as per standard specifications and under the 
direction of Employer. 
1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender 
and agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires. 



(a) Employer: The term employer shall denote State Bank of India and any of its 
employees representative authorized on their behalf. 

(b) Architects / Consultants: The term Architects shall mean the Architects 
appointed by the employer for the purpose of preparing detailed drawing, 
supervision etc. It is the Bank to decide whether to appoint Architect or not and 
to change the Architect at any stage of work. 

(c) Contractor: The term contractor shall mean _____________ (Name and address of 
the contractor) and his / their heirs, legal representatives, assigns &successors. 

(d) Site: The site shall mean the site where the works are to be executed,  including 
any building and erection thereon, allotted by the employer for the contractors 
use. 

(e) Site Engineer: Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site 
to supervise the work. 

(f)  Drawings: The work is to be carried out in accordance with drawings, 
specifications, the schedule of quantities and any further drawings which may 
be supplied or any other instruction, which may be given by the Employer or 
Architects during the execution of the work. 

(g) All drawings relating to work given to the contractor together with a copy of 
schedule of quantities are to be kept at site and the Employer / Architects shall 
be given access to such drawings or schedule of quantities wherever necessary. 

(h) In case any detailed Drawings are necessary contractor shall prepare such 
detailed drawings and / or dimensional sketches therefore and have it 
confirmed by the Employer as case may be prior to taking up such work. 

(i) The contractor shall ask in writing for all clarifications on matters occurring 
anywhere in drawings, specifications and schedule of quantities or to additional 
instructions at least 10 days ahead from the time when it is required for 
implementation so that the Employer may be able to give decision thereon. 

(j) “The Works” shall mean the work or works to be executed or done under this 
contract. 

(k) “Act of Insolvency” shall mean any act as such as defined by the Presidency 
Towns Insolvency Act or in Provincial Insolvency act or any amending status. 

(l) “The Schedule of Quantities” shall mean the schedule of quantities as specified 
and forming part of this contract. 

(m) “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced 
with the accepted quoted rates of the contractor. 

(n) “Contract” shall mean the Articles of Agreement, the general conditions special 
conditions, the appendix, the schedule of quantities, specifications and 
drawings attached here to and duly signed. 



(o) ‘Contract Price’ shall mean the sum named in the Tender subject to such 
additions thereto or deductions there from as may be made under the 
provisions hereafter contained. 

(p) ‘Notice in Writing’ or written notice shall mean a notice in writing, type or 
printed characters sent (unless delivered personally or otherwise provided to 
have been received) by registered post to the last known private or business 
address or registered office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered. 

(q) ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added 
to or deducted from the total of the items if the Tender any sum, either as a 
percentage or otherwise, then the net price of any item in the tender shall be 
the sum arrived at by adding to or deducting from the actual figure appearing 
in the tender as the price of that item a similar percentage or proportionate 
sum. Providing always that in determining the percentage or proportion of the 
sum so added or deducted by the contractor, the total amount of any Prime 
Cost items and provisional sums of money shall be deducted from the total 
amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used with 
reference to the contract or account shall be hold to mean rates or prices so 
arrived at. 

(r) ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit 
for occupation. 

(s) Words importing persons include firms and corporations. Words importing the 
singular only, also include the plural and vice verse where the Context requires. 

2. SCOPE OF WORK/ CONTRACT 
The brief scope of work involves the following.: 

I. Electrical, Data, Telephone wirings etc. 
II. Main Panels, DB’s etc. 

III. Lying of main cables, wirings etc. 
IV. UPS, Raw-power, Lightings circuits etc. 
V. Supply/Installation of fixtures etc. 
VI. Installation of protective devises, earthing ,etc as per IS standards. 

All the works involves latest finishing as per instruction of Architects/Engg and 
specifications. 
The Contractor shall carry out and complete the said work in every respect in 
accordance with this Contract and with the directions of and to the satisfaction of the 
Employer. The Architect with approval of Employer or Employer issue further drawings 
and/or written instructions, detailed directions and explanations which hereafter 
collectively referred to as ‘Instructions’ in regard to: 
a) The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work. 



b) Any discrepancy in the drawings or between the schedule of quantities and / or 
drawings and / or specification. 

c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof. 

d) The demolition removal and / or re-execution of any work executed by the 
contractor/s. 

e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up. 
g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the maintenance period (Defect Liability 
Period). 

The contractor shall forthwith comply with and duly execute any work comprised in 
such Employer’s or his agent / Architect’s instructions, provided always that verbal 
instructions, directions and explanations given to the contractor’s or his representative 
upon the works by the Employer’s or his agent / Architects shall, if involving a variation, 
be confirmed in writing to the contractor/s within seven days. No works, for which 
rates are not specifically mentioned in the priced schedule of quantities, shall be taken 
up without written permission of the Employer. The employer as provided in clause 
“variation” shall fix rates of items not mentioned in the priced schedule of quantities. 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work. 
3. TENDERER SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the 
local site condition, nature and requirements of the works, facilities of transport 
conditions, effective labour and materials, access and storage for materials and 
removal of rubbish. The tenderer shall provide in their tender for cost of carriage, 
freight and other charges as also for any special difficulties and including police 
restriction for transport etc., for proper execution of work as indicated in the drawings. 
The successful tenderer will not be entitled to any claim of compensation for difficulties 
faced or losses incurred on account of any site condition. 
4. TENDERS 
The Employer reserves the right to reject the lowest or any tender and also to discharge 
any or all of the tenders of each section or to split up and distribute any item of work 
to any specialist firm or firms, without assigning reasons. 
The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be correct, 
workable and self-supporting. If called upon by the Employer/Architects detailed 
analysis of any or all the rates shall be submitted. The Employer/Architects shall not be 
bound to recognize the contractor’s analysis. 
The works will be paid for as “measured work” on the basis of actual work done and 
not as “lump sum” contract, unless otherwise specified. 



All items of work described in the schedule of quantities are to be deemed and paid 
as complete works in all respects and details including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges will be allowed 
in this connection. In the case of lump-sum charges in the tender in respect of any 
items of work will be made for the actual work done on the basis of lump sum charges 
as will be assessed to be payable by the Employer / Architects. 
The employer has power to add, omit from any work as shown in drawings or described 
in specifications or include in schedule of quantities and intimate the same in writing 
but no addition, omission or variation shall be made by the contractor without 
authorization from the Employer. No variation shall vitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a period 
of three months from the date of opening of the tender. 
5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the 
draft agreement enclosed and the schedule conditions. The contractor shall pay for all 
stamps and legal expenses, incidental thereto. However the written acceptance by the 
employer of a tender will constitute a binding contract between the employer and the 
person so tendering such formal agreement is subsequently executed. 
6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
The contractor shall conform to the provisions of any Acts of the Legislature relating 
to the work, and to the Regulations and Bye-Laws of any authorities, and / or any water, 
lighting and other companies, and / or authorities with whose systems the structures 
were proposed to have connection and shall before making any variations from the 
drawings or specifications that may be associated to so conform, give the Employer / 
Architects written notices specifying the variations proposed to be made and reasons 
for making them and apply for instruction thereon. The Employer / Architects on 
receipt of such intimation shall give a decision within a reasonable time. 
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority or 
to any public officer all fees that may be properly chargeable in respect of the work 
and lodge the receipts with the Employer 
The Contractor shall identify the Employer against all claims in respect of patent rights, 
designs, trademarks or name or the protected rights in respect of any constructional 
plant, machine, work or material used for or in connection with the works or temporary 
works and from and against all claims, demands, proceedings, damages, costs, charges, 
and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall 
defend all actions arising from such claims, unless he has informed the Architects, 
before any such infringement and received their permission to proceed and shall 
himself pay all royalties, license fees, damages, coat and charges of all and every sort 
that may be legally incurred in respect thereof. 



7. TAXES AND DUTIES 
The tenderers must include in their tender prices quoted for all taxes(except GST) and 
duties royalties, cess ,local charges if applicable. No extra claim on this account will in 
any case be entertained. 
 
8. NOTICES AND STATUTORY REGULATIONS: 
The contractor shall give all notices and pay all fees and shall comply all Acts and 
Regulations for the successful completion of the contract works.     
The whole of the work is to be complied with as per the requirements and bylaws of 
the relevant statutory authorities including contract labor (Regulation and Abolition) 
Act 1970. 
9. QUANTITY OF WORK TO BE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been 
prepared in accordance with the Standard Procedure shall be considered to be 
approximate and no liability shall attach to the employer for any error may be 
discovered therein. The Employer reserves the right to execute only a part or the whole 
or any excess thereof without assigning any reason therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the 
correctness and sufficiency of his tender for the works and of the prices stated in the 
Schedule of Quantities and / or the Schedule of Rates and Prices, which rates and prices 
shall cover all things necessary for the completion of the works. 
10.  OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this 
contract or any work, which is not included in this contract by the other Agency, or 
persons and contractor shall allow all reasonable facilities and use of his scaffoldings 
for the execution of such work. The main contractor shall extend all cooperation in his 
regard. 
11. Tenderer should deposit EMD as mentioned in the NIT. 
 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown 
or described therein provide that the same can reasonably be inferred there from and 
if the contractor finds any discrepancies therein he shall immediately and in writing , 
refer the same to the Employer / Architects whose decision shall be final and binding. 
13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ 
stated in the Appendix, and he shall thereupon and forthwith begin the works and 
shall regularly proceed with to complete the same within 45 days. On or before the 
‘Day of Completion’ stated in the Appendix subject nevertheless the provision for the 



extension of time hereinafter contained. 
If in the opinion of the Employer/Architect the works be delayed: 
a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) By reason of proceedings taken or threatened by or dispute with adjoining or 
neighboring owners of public authorities arising, than through the Contractor’s won 
default or 
d) By the works or delays of the contractors tradesmen engaged or nominated by the 
Employer / Architect and not referred in the Schedule of Quantities and / or 
specifications or 
e) By reason of civil, commotion, local combination of workmen or strike or lock-out 
effecting any of the buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions 
from the Employer for which he shall have specifically applied in writing ahead of time, 
giving reasonable time to prepare such instructions, the employer shall make a fair and 
reasonable extension of time for completion of the Contract works 
In case of such strike or lock-out, the Contractor shall as soon as possible give written 
notice thereof  to the employer, but the Contractor shall nevertheless constantly use 
his endeavors to prevent delay and shall do all they may reasonably be required, to 
the satisfaction of the employer to proceed with the work. 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / 
CPM Program for carrying out the work stage in the stipulated time for the approval 
of Architect / Employer and follow strictly the approved time schedule incorporating 
charges if any, to ensure the completion of the work in stipulated time. A graph or 
chart on individual work shall be maintained showing the proportionate progress of 
work week by week a weekly progress report stating the number of skilled and un 
skilled laborers employed on the work, working hours done, place, type, and quantity 
of work done during the period. 
The Contractor must inform the employer within 10 days in advance of all drawings 
and detailed required by him from time to time. The Contractor shall adhere to the 
approved program and arrange for the materials and labour etc accordingly. 
Despite repeated instructions, if the Contractor fails to show proportionate progress 
of the work, the Architect / Employer may take suitable action and deemed fit without 
prejudice to any terms and conditions of the contract 
 
14. LIQUIDATED DAMAGES 
Should the work be not completed to the satisfaction of the Employer /Architects 
within the stipulated period, the contractor shall be bound to pay to the Employer a 
sum calculated as given below by way of liquidated damages and not as penalty during 
which the work remains un-commenced or unfinished after the expiry of the 
completion date. 



If the contractor fails to complete the work by the Scheduled date of completion or 
within any sanctioned extended time, he will have to pay liquidated damages at 0.5% 
of contract amount for each week beyond the date that the work remains incomplete 
subject to maximum of 5%of the contract value (without extra items). 
15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required 
to be done in order to perform and complete any part thereof shall be executed in the 
best and most workmanlike manner with materials of the best and approved quality of 
the respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other 
additional particulars, and instructions as may from time to time be given by the 
Employer / Architects during the execution of the work and to his entire satisfaction. 
All mandatory tests shall be carried out as per CPRI/CPWD specifications. If required 
by the Employer / Architects, the contractor shall have to carry out tests on materials 
and workmanship in approved materials testing laboratories or as prescribed by the 
Employer / Architects at his own cost to prove that the materials etc., under test 
conform to the relevant I.S Standards or as specified in the specifications.  The 
necessary charges, transporting, testing etc., shall have to be borne by the contractor. 
No extra payment on this account should in any case be entertained. 
All the materials (except where otherwise described) stores and equipment required 
for the full performance of the work under the contract must be provided through 
normal channels and must include charges for import duties, and other charges and 
must be the best of their kind available and the contractors must be entirely 
responsible for the proper and efficient carrying out of the work. The work must be 
done in the best workmanlike manner. Samples of all materials to be used must be 
submitted to the Employer when so directed by the Engineer and written approval from 
Employer must be obtain prior to placement of order. 
Any damage (during the work) to any part of the work or to the premises for any 
reasons due to rain, storm or neglect of contractor shall be rectified by the contractor 
in an approved manner at no extra cost. 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
the contractor shall take all precautions necessary for the protection of work and at his 
own expenses shall make good any damage arising from any of these causes. 
The contractor shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesmen or 
sub-contractor and any damage caused must be made good by the contractor at his 
own expenses. 
Contractor should take all precaution to safeguard the flooring and if any damages to 
the flooring should be rectified by the contractor in the same quality at his own cost. 
16. REMOVAL OF IMPROPER WORK 



The Employer shall during the progress of the work have power to order in writing 
from time to time the removal from the work within such reasonable time or times as 
may be specified in the order of any materials which in the opinion of the Employer / 
Architects are not in accordance with specification or instructions, the substitution or 
proper re-execution of any work executed with materials or workmanship not in 
accordance with the drawings and specifications or instructions. In case the contractor 
refuses to comply with the order the Employer shall have the power to employ and 
pay other agencies to carry out the work and all expenses consequent thereon or 
incidental thereto as certified by the Employer / Architects shall be borne by the 
contractor or may be deducted from any money due to or that may become due to 
the contractor. No certificate, shall relieve the contractor from his liability in respect of 
unsound work or bad materials. 
17. SITE ENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative 
of the Employer. The duties of the Employer representative are to watch and supervise 
the works and to test any materials to be used of workmanship employed in 
connection with the works. He shall have no authority either to relieve the Contractor 
of any of his duties or obligations under the Contract, or except those expressly 
provided hereunder, to order any work involving delay or any extra payment by the 
Employer or any variation of or in the works. 
The contractor shall afford the Employer’s representative every facility and assistance 
for examining the works and materials and checking the measuring time and materials. 
Neither the Employer’s representative nor any assistant to the Architect shall have 
power to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction 
any day-work, additions, alterations, deviations or omissions unless such an authority 
may be specially conferred by a written order of the Employer. 
The Employer’s Representative shall have to give notice to the Contractor or his 
foremen about the non-approval of any work or materials and such works shall be 
suspended or the use of such material should be discontinued until the decision of the 
employer/Architect is obtained, the work will from time to time be examined by the 
Architect or the Employer’s representative but such examinations shall not in any way 
exonerate the Contractor from the obligation to remedy defects which may be found 
to exist at any stage of the work of after the same is completed. Subject to the 
limitations of this cause, the Contractor shall take instruction from the Architect / 
Employer. 
28. CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the 
work who shall be available (by turn) throughout the working hours to receive and 
comply with instructions of the Employer / Architects. The contractor shall engage at 
least one experienced Engineer as site-in-charge for execution of the work. The 
contractor shall employ in connection with the work persons having the appropriate 



skill or ability to perform their job efficiently. 
The contractor shall not employ labour below the age of sixteen years and who is not 
an Indian National. 
Any labourer supplied by the contractor to be engaged on the work on day work basis 
either wholly or partly under the direct order or control of the Employer or his 
representative shall be deemed to be a person employed by the contractor. 
LOCAL LAWS, ACTS, REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly 
adhere to all prevailing labour laws inclusive of contract labour (Regulation and 
abolition act of 1970) and other safety regulations. The agency shall comply with the 
provision of all labour legislation including the latest requirements of all the acts, laws, 
any other regulations that are applicable to the execution of the tests. 

a) Minimum wages act, 1948 (Amended) 
b) Payment of wages act,1936 (Amended) 
c) Workmen’s compensation act 1923 (Amended) 
d) Contract labour Regulation and Abolition act 1970 and Central rules 1971 

(Amended) 
e) Chief Labour Commissioner( C) , Ministry of Labour &Employment vide Gazette 

notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum 
wages 

f) Apprentice act 1961 (Amended) 
g) Industrial employment (Standing order) Act 1946 (Amended) 
h) Personal injuries (compensation insurance ) Act  1963 and other modifications 
i) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

amendment thereof 
j) Shop and Establishment Act 
k) Employer’s Liability Act. 
l) Any other Act or enactment thereof and rules framed there under from time to 

time. 
The contractor shall keep the Employer saved harmless an indemnified against claims 
if any of the workmen and all costs and expenses as may be incurred by the Employer 
in connection with any claim that may be made by any workmen. 
The contractor shall comply at his own cost with the order for requirement of any 
Health Officer of the State or any local authority or of the Employer regarding the 
maintenance of proper environmental sanitation of the area where the contractor’s 
laborers are housed or accommodated, for the prevention of small pox, cholera, 
plague, typhoid, malaria and other contagious diseases. The contractor shall provide, 
maintain and keep in good sanitary condition adequate sanitary accommodation and 
provide facilities for pure drinking water at all times for the use of men engaged on 
the works and shall remove and clear away the same on completion of the works. 
Adequate precautions shall be taken by the contractor to prevent nuisance of any kind 



on the works or the lands adjoining the same. 
The contractor shall arrange to provide first aid treatment to the laborers engaged on 
the works. He shall within 24 hours of the occurrence of any accident at or about the 
site or in connection with execution of the works report such accident to the Employer 
and also to the competent Authority where such report is required by law. 
19. DISMISSAL OF WORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works 
any person employed thereon by him, who in the opinion of the Employer be 
unsuitable or incompetent or who may misconduct him. Such discharges shall not be 
the basis of any claim for compensation or damages against the Employer or any of 
their officer or employee. 
20. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor 
and the contractor shall not directly or indirectly transfer, assign or underlet the 
contract or any part, share or interest therein nor, shall take a new partner, without 
written consent of the Employer and no subletting shall relieve the contractor from the 
full and entire responsibility of the contract or from active superintendence of the work 
during their progress. 
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 
The contractors under the terms of the contract are required to keep the works duly 
insured under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for 
the value of 110% of the Project value or Tender value until the Completion of the project 
or handing over whichever is later. The insurance policies should be taken in the joint 
names by the contractors and the same should be renewed at appropriate time.  
The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to the structural and / or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include 
inter-alias, any damage to buildings whether immediately adjacent or otherwise, and 
any damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The contractor shall indemnify the Employer and hold 
harmless in respect of all and any expenses arising from any such injury or damages 
to the person or property as aforesaid and also in respect of any claim made in respect 
of injury of damage under any acts on compensation or damage consequent upon 
such claim. 
The contractor shall reinstate all damages of every sort mentioned in this clause so as 
to deliver the whole of the contract works complete and perfect in every respect and 
so as to make good or otherwise satisfy all claims for damages to the property of third 



parties. 
The contractor shall affect the insurance necessary and indemnify the Employer 
entirely from all responsibility in this respect. must be effected jointly in the name of 
the Employer and contractor and the policy lodged with the Employer. The scope of 
insurance is to include damage or loss to the contract itself till this is made over in a 
complete state. Insurance is compulsory and must be affected from the very initial 
stage. The contractor shall also be responsible for anything, which may be excluded 
from damage to any property arising out of incidents, negligence or defective carrying 
out of this contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of 
any damages, compensations, costs, charges and expenses arising or accruing from or 
in respect of any such claim or damages from any sums due to or to become due to 
the contractor. 
22. MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or employer’s 
representative shall give reasonable notice to the contractor. If the contractor fails to 
attend at the measurements after such notice or fails to countersign or to record the 
difference within a week from the date of measurement in the manner required by Site 
Engineer or by the subordinate deputed by him as the case may be is final and binding 
on the contractor and contractor shall have no right to dispute the same. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s 
bill stating the amount due to the contractor from the Employer and the contractor 
shall be entitled to payment thereof, within the period of honouring certificates named 
in these documents. 
23. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects. Normally one interim bill shall be prepared each month subject to minimum 
value as stated in these documents. The bills in proper forms must be duly 
accompanied by detailed measurements in M-book in support of the qualities of work 
done and must show deductions for all previous payments, retention money, etc. 
The  Architect shall issue a certificate after due scrutiny of the contractor’s bill stating 
the amount due to the contractor from the Employer and the contractor shall be 
entitled to payment thereof, within the period of honoring certificates named in these 
documents. 
The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and 
retention money as described in this document. The refund of retention money will be 
made as specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
contractor in accordance with the quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the 



final payment only and not as payments for work actually done and completed, and 
shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to 
be removal and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect 
or the accruing of any claim, nor shall, it conclude, determine or affect in any way the 
power of the Employer under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way vary or affect the 
contract. The final bill shall be submitted by the contractor within one week of the date 
fixed for completion of the work or of the date of certificate of completion and 
payment shall be made within one month from the date of receipt of the bill. 
Final Payment  
The final bill shall be accompanied by a certificate of completion from the  Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified, 
which shall be refunded after the completion of the Defects Liability Period after 
receiving the Branch Manager/Engineer’s certificate that the contractor has rectified 
all defects to the satisfaction of the Employer. The acceptance of the payment of the 
final bill by the contractor would indicate that he has no further claim in respect of the 
work executed. 
24. VARIATION / DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the 
tendered quantities. The Employer / Architect can increase or decrease any quantities 
to any extend or even delete particular item as per the site requirements and the 
contractor shall not be paid anything extra on this account. Nothing extra will be paid 
by the Bank on account of omission / deletion of items or decrease in the quantity of 
items. The Bank shall not entertain any claim whatsoever from the contractor on this 
account. 
The price of all additional items/non-tendered items will be worked out on the basis 
of rates quoted for similar items in the contract wherever existing. If similar items are 
not available, the rates for such items will be derived as per standard method of rate 
analysis based on prevalent fair price of labour, material and other components as 
required with 15% towards contractor’s profit and overheads. 
25. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Employer/ Architects in writing for any such 
substitution well in advance. Materials designated in this specification indefinitely by 
such term as “Equal” or “Other approved” etc. specific approval of the Employer / 
Architect has to be obtained in writing.   
26. CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site 
all machinery, surplus materials, rubbish and temporary works of every kind and leave 
the whole of the site and the works clean and in a workmanlike condition to the 



satisfaction of the Employer/Architects. 
27. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer 
all defects, peeling off laminate, false ceiling cracks, or any other faults, which may 
appear within 12 months after completion of the work. In the default, the Employer 
may employ and pay other persons to amend and make good such damages, losses 
and expenses consequent thereon or incidental thereto shall be made good and borne 
by the contractor and such damages, loss and expenses shall be recoverable from him 
by the Employer or may be deducted by the employer, in lieu of such amending and 
making good by the contractor, deduct from any money due to the contractor a sum 
equivalent to the cost of amending such work and in the event of the amount retained 
being insufficient recover that balance from the contractor from the amount 
retained(retention money) together with any expenses the Employer may have 
incurred in connection therewith. 
28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is 
to be covered up or finished up or otherwise becoming inaccessible later on, in order 
that the work may be inspected and correct dimensions taken before such covering, in 
default whereof the same shall, at the opinion of the Employer/ Architect be either 
opened up for measurement at the contractor’s expenses or no payment may be made 
for such materials. Should any dispute or differences arise after the execution of any 
work as to measurements etc., or other matters which cannot be conveniently tested 
or checked, the notes of the Employer / Architects shall be accepted as correct and 
binding on the contractor. 
29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 
circumstances. 
30. SUSPENSION OF WORKS 
If the contractor except on account of any legal restraint upon the Employer preventing 
the continuance of the work or in the opinion of the Employer shall neglect or fail to 
proceed with due diligence in the performance of his part of the contract or if he shall 
more than once make default, the Employer shall have the power to give notice in 
writing to the contractor requiring the work to be proceeded within a reasonable 
manner and with reasonable dispatch, such notice purport to be a notice under this 
clause. 
After such notice shall have been given, the contractor shall not be at liberty to remove 
from the site of the works or from any ground contiguous thereto any plant or 
materials to subsist from the date of such notice being given until the notice shall have 
been compiled with. If the contractor fails to start the work within seven days after 
such notice has been given to proceed with the works as therein prescribed, the 



employer may proceed as provided in clause 31 (Termination of Contract by Employer) 
31. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory 
or being a firm shall be dissolved or being an individual shall be adjudicated insolvent 
or shall make an assignment or a composition for the benefit of the greater part, in 
number of amount of his creditors or shall enter into a Deed or arrangement with his 
creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in 
insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm 
appointed by the court shall be unable within fourteen days after notice to him 
requiring him to do so, to show to the reasonable satisfaction of the employer that he 
is able to carry out and fulfil the contract, and if so required by the employer to give 
reasonable security therefore, or if the contractor shall suffer execution to be issued, 
or shall suffer any payment under this contract to be attached by or on behalf of and 
of the creditors of the contractor, or shall assign, charge or encumber this  contract or 
any payments due or which may become due to contractor, there under, or shall 
neglect or fail to observe and perform all or any of the acts matters of things by this 
contract, to be observed and performed by the contractor within three clear days after 
the notice shall have been given to the contractor in manner hereinafter mentioned 
requiring the contractor to observe or perform the same or shall use improper 
materials of workmanship in carrying on the works, or shall in the opinion of the 
employer not exercise such due diligence and make such progress as would enable 
the work to be    completed within due time agreed  upon, and shall fail to proceed to 
the satisfaction of the employer after three clear das notice requiring the contractor so 
to do shall have been given to the contractor as hereinafter mentioned or shall 
abandon the contract, then and in any of the said cases, the  Bank may notwithstanding 
previous waiver determine the contract by a notice in writing to the effect as 
hereinafter mentioned, but without thereby effecting the powers of the employer of 
the obligations and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract, had not been so determine and as if the works 
subsequently executed by or on behalf of the contractor (without thereby creating any 
trust in favour of the contractor) further the employer or his agent, or servants, may 
enter upon and take possession of the work and all plants tools scaffolding sheds 
machinery, steam, and other power, utensils and materials lying upon premises or the 
adjoining lands or roads and sell the same as his own property or may employ the 
same by means of his own servants and workmen in carrying on and completing the 
works or by employing any other contractors or other persons or person to complete 
the works, and the contractor shall not in any way interrupt or do any act, matter or 
thing to prevent or hinder such other contractors or other persons or person employed 
from completing and finishing or using the materials and plants for the works when 
the works shall be completed, or as soon thereafter as conveniently may be the 
employer shall give notice in writing to the contractor to remove his surplus materials 



and plants and should the contractor to remove his surplus materials after receipt by 
him the employer may sell the same by Public Auction and shall give credit to the 
contractor for the amount so realized. Any expenses or losses incurred by the 
contractor for the amount so realized. Any expenses or losses incurred by the employer 
in getting the amount payable to the contractor by way of selling his tools and plants 
or due on account of work carried out by the contractor prior to engaging other 
contractors or against the Security Deposit. 
32. ARBITRATION 
When the contractor is dissatisfied with the decision of the Architect/Employer, the 

contractor is required to give a notice to the Employer within 30 days of the 
receipt of such decision, for the appointment of the Arbitrator for the settlement 
of the outstanding disputes. 

b. Assistant General Manager (Premises & Estate), Bengaluru shall be appointed 
to refer those disputes for adjudication to a sole arbitration. 

c. It is also a term of the contract that if the contractor does not make any demand 
for Arbitrator in respect of any claims within 90 days of receiving the intimation 
from the Bank that the final bill is ready for payment, the claims if any received 
after 90 days period shall be absolutely barred from reference to the Arbitrator. 

d. All disputes or differences of any kind whatsoever, which shall at any time arise 
between the parties hereto touching or concerning the works or the execution 
or maintenance thereof this contract, or the rights touching or of this contract, 
effect thereof, or to the rights or liabilities of the parties arising out of or in 
relation thereto, whether during progress or after determination, foreclosure or 
breach of the contract (other than those in respect of which the decision 
expressed to be final and binding in cases listed out in condition 40 above), 
Architects shall, after written notice to either party to the contract and to the 
appointing Authority, who shall be appointed for this purpose by the employer 
refer those disputes for adjudication to a sole arbitrator, to be appointed as 
hereinafter provided. 

e. For the purpose of appointing the sole arbitrator referred to above, the 
Appointing authority will send, within thirty days of receipt by him of the written 
notice aforesaid, to the contractor a panel of three names of persons, who shall 
be presently unconnected with the organization for which the work executed. 

f. The contractor shall on receipt by him of the names as aforesaid, select any one 
of the persons named to be appointed as a sole arbitrator and communicate 
his name to be appointed as a sole arbitrator to the Appointing Authority, within 
thirty days of receipt of the names by him.  The Appointing Authority shall 
thereupon without any delay appoint the said person as the sole arbitrator.  If 
the contractor fails to communicate such selection as provided above within the 
period specified, the Appointing Authority shall make the selection and appoint 
the selected person as the sole arbitrator. 



g. If the Appointing Authority fails to send to the contractor the panel of three 
names as aforesaid within the period specified, the contractor shall send to the 
appointing authority a panel of three names of persons, who shall be 
unconnected with either party.  The Appointing Authority shall on receipt by 
him of the names as aforesaid select any one of the persons named and appoint 
his as the sole arbitrator.  If the Appointing Authority fails to select the person 
and appoint him as the sole arbitrator within 30 days of receipt by him of the 
panel and inform the contractor accordingly, the contractor shall be entitled to 
appoint one of the persons from the panel as the sole arbitrator an 
communicate his name to the Appointing Authority. 

h. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reasons whatsoever, another sole 
arbitrator shall be appointed as aforesaid. 

i. The work under the contract, shall however, continue during the arbitration 
proceedings and no payment due or payable to the contractor shall be withheld 
on account of such proceedings. 

j. The arbitrator shall be deemed to have entered on the reference, on the date 
he issues notice to both the parties, fixing the date of first hearing. 

k. The arbitrator may from time to time, with the consent of the parties, enlarge 
the time for making and publishing the award. 

l. The Arbitrator shall give a separate award in respect of each dispute or 
difference referred to him.  The Arbitrator shall decide each dispute in 
accordance with the terms of the contract and give a reasoned award.  The 
venue of arbitration shall be such a place, as may be fixed by the Arbitrator in 
his sole discretion. 

 The fees, if any, of the Arbitrator, if required to be paid before the award is made 
and published, shall be paid half and half by each of the parties.  The costs of the 
reference and of the award including the fees, if any, of the Arbitrator, who may direct 
to any by whom and in what manner such costs or any part there of shall be paid and 
may fix or settle the amount of costs to be so paid. 
m. The award of the Arbitrator shall be final and binding on both the parties. 
n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, 
or any statutory modifications or re-enactments thereof, and the rules made 
thereunder, and for time being in force, shall apply to the arbitration proceedings 
under this clause. 

SPECIAL CONDITIONS OF CONTRACT 
1.    DRAWINGS AND SPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the 
Architect, in accordance with the signed drawings and specifications and such further 
drawings and details as may be provided by the Architect/Employer, and in accordance 
with such written instructions, directions and explanations as may from time to be 



given by the Employer/Architect, whose decision as to the sufficiency and quality of 
the work and materials shall be final and binding upon all parties. If the work shown 
on any such further drawings or work that may be necessary to comply with any such 
instructions directions or explanations, be in the opinion of the contractor extraction 
that comprised in or reasonably to be inferred from the contract he shall before 
proceedings with such work, give notice in writing to this effect to employer/Architect, 
and in the event of the employer/Architects agree to the same in writing the contractor 
shall be entitled to an allowance in respect of such extra work as on authorized extra. 
If the Architect and the contractor fail to agree as to whether or to there is an extra, 
then, if the Architect decided that the contractor is to carry out the said work, the 
contractor shall do so, and the question whether or not there is any extra, and it so the 
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter 
provided, but such references shall in no way delay the fulfilment of this contract. 
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be 
such an order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for 
extra work shall be allowed unless the said work shall have been executed under the 
provisions of clause 6 (Authorities notices, patent right and royalties) or by the 
Authorities of directions in drawing of the Architect as herein mentioned. 
One complete set of the signed drawings and specification and scheduled of quantities 
shall be furnished by the Architect to the Contractor. The Architect shall furnish within 
such time, as he may consider reasonable, one copy of any additional drawing, which 
is his opinion, may be necessary for the execution of any part of work. Such copies 
shall be kept at the works, and the architect or his representatives shall, at all 
reasonable time have access to the same and shall be return to the Architect by the 
contractor before the issue of the Final certificate. The contract shall remain in the 
custody of the Architect, and shall be produced by him at his office as and when 
required by the Employer or by the contractor. 
2.  INSPECTION OF DRAWINGS 
Before filling in the tender, the contractor will have to check up all 
drawings/specification and schedule of quantities, and will have to get an immediate 
clarification from the employer/Architect on any point that he feels is vague or 
uncertain. No claim of damages or compensation will be entertained on this account. 
3. EXECUTION OF WORK (PRICES TO INCLUDE) 
The whole of the work is described in the contract a (including the schedule of 
Quantities,  the specifications and all drawing pertaining there to) and as advised by 
Employer / Architect from time to time is to be carried out and completed in all its 
parts to the entire satisfaction of the Employer /Architect. Any minor details of the 
work which may not have been definitely referred to in this contract, but which are 
usual in practice and essential to the work, are deemed to be include in this contract. 
Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties,  etc., as 



well as transportation, so as to execute the contractor as per the rules and regulations 
of Local Bodies, State Government and Government of India. 
The rates quoted in the tender should include all charges for: 
a) Labour, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 
materials and workmanship protection from weather, shuttering, temporary supports, 
platform and maintenance of the same. 
c) Covering for the walling and other works during inclement weather or striking or 
whenever directed as necessary. 
a) The rates quoted by contractor shall include removal of all the existing furniture and 
other material & dispose them off where ever required including the furniture and 
material for which the contract has given the pay back offer.  
 
 
4. SITE SUPERVISION 
The contractor shall appoint at his own cost competent and adequate number of 
qualified Engineers at site, for (1) joint measurements and preparations of bills, (2) for 
testing materials at site and outside laboratory, (3) for other general supervision. Their 
appointment shall be approved by the Employer / Architect. The site Engineers shall 
not be removed from the site without the written consent of the Employer / Architect. 
5. DIMENSIONS 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-
scale details take precedence over small scale drawings. In case of discrepancy, the 
contractor is to ask for a clarification before proceeding with the work. Accordingly if 
any work is executed without prior clarification it is liable to be rejected and shall not 
be paid for. 
6. PROGRAMME OF WORKS 
Contractor shall have to prepare and submit the CPM/PERT charges for employer 
approval immediately after issue of the work order and display the approved charts in 
the site office. He shall also make bar charts indicating individual items and during the 
progress of work he shall update the bar charts showing the proportionate progress 
of work every week. 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the 
proportionate progress of work. 
7. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is 
the essence of the contract. Acceptance of the completion date by the contractor shall 
mean that he has taken into consideration the availability of all material of approved 
make and quality in sufficient quantities at site to enable him to complete the entire 
work in the stipulated period. Contractor will get sample of all materials approved by 
the Employer before placing order / purchase / procurement. They shall conform to 



I.S. codes and or tender specification as applicable. 
For all materials the contractor shall quote for the best quality of the materials of best 
make / source or supply and it will be got approved by Employer before procurement. 
In case sufficient quantities of approved quality materials from approved source are 
not available in time, contractor may have to procure the same from neighbouring area 
with longer leads as required and directed at no extra cost. The material will be, 
however as per relevant I.S code as and wherever applicable. 
8. UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the 
Contract, such material shall not be removed there from (except for the purposes of 
being used on the works) without the written authority of the Employer / Architect and 
when the contractor shall have received payment in respect of any certificate in which 
the architect shall have stated that he has taken in to account to value of such unfixed 
materials on the works such material shall become the property of the Employer and 
the contractor shall be liable for any loss or damage to any such materials. 
9. CUSTODY AND SECURITY OF MATERIALS 
The contractors shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman / watchmen to lock after his 
materials, stores equipments etc. 
10.  RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any 
height and depth as shown in detailed drawings and as required and directed by the 
Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at 
site. 
11. PRICES FOR EXTRAS ETC., ASCERTAINMENT  
The rates of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender 
for the extra work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be 
allowed any work prices at the net rates stated in the tender or the priced schedule of 
quantities, or if not so stated, then in accordance with the local day work, rates and 
wages for the district, provided that in either case vouchers specifying the daily time 
(and if required by the Architect, the workmen’s name) and materials employed at or 
before the end of the week following that in which the work has been executed. 
c) The measurements and valuations in respect of the extra items of contract shall be 
completed within the ‘period of final measurement’ or within three months of the 
completion of the contract works as defined under clause (Certificate of Virtual 
Completion) 
12. EXTRA ITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by 



client / Architect. Rates for additional or extra items work which cannot be derived 
from the contract item rates shall be calculated on the basis of actual cost plus 15 % 
for profit. 
13. DRAWINGS AND INSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the 
contractor. For any clarifications or further drawings are required by the contract, 
during or before the start of construction work, the Contractor shall inform the 
employer/Architects in writing to provide the same. Working details will be given to 
the contractor from time to time during the progress of work as and when required. In 
case of other drawing is required by the contractor he will give a minimum ten days’ 
notice to the Employer / Architect. 
14. FAILURE   BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS 
If the contractor after receipt of written notice from the employer/architect requiring 
compliance with such further drawings and / or instruction, fails within seven days to 
comply with the same, the Employer / Architect may employ and pay other persons to 
execute any such work whatsoever as may be necessary to give effect thereto and all 
cost incurred in connection there with shall be recoverable from the contractors by the 
Employer as a debit or may be deducted from any money due or which become due 
to the Contractors. 
15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer / Architect the following: 
a) Detailed industrial statistics regarding the labour employed by him etc. 
b) The Power of Attorney, name and signature of his authorized representative who 
will be in charges for the execution of work 
c) The list of technically qualified persons employed by him for the execution of this 
work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 
16. ARCHITECT’S DELAY IN PROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the 
employer for the completion of the contract as he may think proper and sufficient in 
consequences of such delay, and the contractor, shall not make any claim for 
compensation or damage in relation thereto. 
17. CERTIFICATE AND PAYMENTS 
The contractor shall be paid by the Employer from time to time, by instalments under 
interim Certificates to be issued by the Architect and Bank’s Engineer to the contractor 
on account of the works executed by the contractor when in the opinion of the 
Architect, work to the approximate value, named in the Appendix as ‘Value of work for 
interim Certificates’ (or less at the reasonable discretion of the Employer / Architect) 
has been executed in accordance with this contract, subject however, to a retention of 



the percentage of such value need in the Appendix hereto mentioned as ‘retention 
percentage for interim Certificates’ until the total amount retained shall reach the sum 
named in the appendix as Total Retention money after which time the instalments shall 
be up to the full value of the work subsequently so executed in the interim Certificate, 
such amount as he may consider proper on account materials delivered upon the site 
by the Contractor for use in the work. 
And when the works have been virtually completed and the Architect shall have 
certified in writing that they have been completed, the contractor shall be paid in 
accordance with the Certificate issued by the Architect the sum of money named in 
the Appendix after satisfying themselves as ‘Instalment after Virtual Completion ‘being 
a part of the said ‘Total Retention Money’. 
The Contractor shall be entitled to the payment of the final balance in accordance with 
the final Certificate to be issued in writing by the Architect at the expiration of the 
period refer to as ‘ The Defect Liability Period’ in the Appendix hereto, from the date 
of Virtual Completion or as soon as after the expiration of such period as the work 
shall have been finally completed and all defect made good according to the true 
intent and meaning hereof, whichever shall happen, provided always that the issue by 
the Architect of any certificate during the progress of the works or after the completion 
shall not relieve the Contract from his liabilities in cases of fraud , dishonesty or 
fraudulent concealment relating to the works of materials or any matter dealt within 
the certificate, and in case of all defects and insufficiency in the works or materials 
which reasonable examination world have disclosed. No certificate of the Architect 
shall of itself be conclusive evidence that any works and materials to which it relates 
are in accordance with the contract. 
The Architect shall have power to withhold any certificate if the works or any part 
thereof is not being carried out to his / employer satisfaction. 
The Architect may by any Certificate make any correction in any previous Certificate, 
which shall have been issued by him. 
18. DELAYED PAYMENTS 
Any amounts payable by the Employer to the contractor in pursuance of any Certificate 
given by the Architect hereunder shall, if not paid within the ‘Period of honouring of 
Certificate’ no interest will be paid by the Employer. 
19. FORCE MAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this 
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 
reason, beyond the control of the parties and any breach of clauses arising from much 
force majeure conditions as aforesaid shall not be regarded as a breach of the provision 
of this Agreement. 
20. INCOME-TAX  
Income Tax shall be deducted at source by the client from the contractor interim and 
final bill payments as per Statutory Regulations. 



21. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site 
and in addition meetings as and when arranged by employer / Architect to discuss the 
progress of the work and sort out problems, if any and ensure that the work is 
completed in the stipulated time. 
22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
1. The quantities given herein are approximate and they are subjected to alterations 
omissions, deductions or additions as provided for in the conditions of this contract 
and do not necessarily show the actual quantities of the work to be done. 
2. It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual 
quantities when in place and finished according to the drawings or as may be directed 
from time to time by the employer and the cost calculated by measurements or weight, 
at the respective prices, without any additional charge for any necessary or contingent 
works connected there with. The rates quoted are for work in site and complete in 
every respects. 
3. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed. 
23. ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned the same 
will be carried out in accordance with the Indian Standards Specifications subject to 
the approval of the Employer / Architect. 
24. ACCIDENT AT SITE  
The contractor shall be responsible for the safety of persons employed by him on the 
works. This shall be without prejudice to the responsibility of the contractor under the 
Insurance Clause of the general conditions. Contractor shall take all precaution detailed 
in the safety code attached separately. 
25. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of 
typographical or Clericals errors shall be final and binding on the contractors.   
26. WORK PERFORMED AT CONTRACTOR’S RISK  
The contractor shall take all precautions necessary and shall be responsible for the 
safety of the work and shall maintain all lights, goods, signs, temporary passages or 
other protection necessary for the purpose. All works shall be done by the contractor’s 
risk and if any loss or damage shall result from fire or from others cause, the contractor 
shall promptly repay or replace such loss or damage free from all expenses to the 
employer. 
The contractor shall be responsible for any loss or damage to materials, tools or other 
articles used held for use in connection with the work. The work shall be carried on to 
completion without interference's with the operations of existing machinery or 



equipment, if any. 
27. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender 
with the clauses mentioned within special conditions of contract, the clauses 
mentioned within the special conditions of contract shall supersede those mentioned 
elsewhere. 
28.  CONTRACTOR'S LABOUR REGULATIONS 
Short title: 
These regulations may be called the "contractor labour regulations." 

1. Definitions :– in these regulations, unless otherwise expressed or indicated, the 
works and expressions shall have the meaning hereby assigned to them 
respectively, that is to say : 

(i) "Labour" means worker employed by the bank's contractor directly or 
indirectly through a sub-contractor or other persons or by an agent on his 
behalf of a payment not exceeding Rs. ________/- per month and will not 
include supervisory staff like overseers etc. 

(ii) "fair wages" means wages whether for time or piece work notified at the time 
of inviting tenders for the work and where such wages prescribed by the 
government of India in the ministry of labour and employment vide Sl.No. 
1917 published in the gazette of India, extraordinary part - ii section (3) sub-
section (ii) dated 19-5-1969. 

(iii) "Contractors' shall include every person whether a sub-contractor or 
headman or agent employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages 
act and includes time and piece rate wages. 

2. Normally working hours if an adult employee should not exceed 9 hours a day and 
in case of a child 4 1/2 hours a day. The working day shall be so arranged that 
inclusive of interval for rest, if any, it shall not spread over more than 12 hours on 
any day. 

3. When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week. He shall be paid overtime for the extra hours put 
in by him at double the ordinary rate of wages. Children shall not be made to work 
extra. 

4. Every worker shall be given a paid weekly holiday normally on Sunday in 
accordance with the provisions of minimum wages (central) rules, 1960 as 
amended from time to time irrespective of whether such worker is governed by 
the minimum wages act 1948 or not. 

5. Display of notice regarding wage etc. the contractor shall: 
(i) Before the commences his work on contract, display and correctly maintain and 

continue to display correctly maintain in a clean legible condition in 
conspicuous places on the work, notice in English and in the local Indian 



language spoken by the majority of workers, giving the rate of wages which 
have been certified by the executive engineer, ZONAL labour commissioner fair 
as wages and the hours of work for which such wages are earned, and  

(ii) Send a copy of such notices to the certifying officer. 
6. Payment of wages under central govt. wages act:– 

(i) Wages due to every worker shall be paid to him direct. 
(ii) All wages shall be paid in current coin or currency or in both. 
(iii) Arrears claimed after 3 months after the completion of the work shall not be 

entertained. 
7. Fixation of wage periods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 
payable. 

(ii) The minimum daily rates of wages fixed under notification of the government 
of India in the ministry of labour and employment no. 1972 dated 10-5-78 are 
inclusive of wages for weekly day of restyle and the question of extra payment 
for week holiday would not arise. 

(iii) No wage period shall exceed one month. 
(iv) wages of every employed on the contract shall be paid (a) in case of 

establishments in which wage period is one week within 3 days from the end of 
the wage period and (b) in the case of other establishments before the expiry 
of the 7th day or 10th day from the end of the wages period according to the 
number of workers employed in such establishment does not exceed 1000 or 
exceeds 1000. 

(v) When the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry the day 
exceeding the one on which his employment is terminated. 

(vi) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment 
shall be made within 48 hours of the last working day at work site and during 
the working time. 
Note: The term "working day" means a day on which work on which the labour 
employed is in progress. 

8. wage book and wage slips etc. : the contractor shall maintain a wage book of each 
worker in such form as may be convenient at the place of work, but the same shall 
include the following particulars :- 

(a) Name of the worker. 
(b) Rate of daily or monthly wages. 
(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 
(e) Dates and periods for which worked overtime. 
(f) Gross wages payable for the work during each wage period. 



(g) All deductions made from the wage with an indication in each case of the 
ground for which the deduction is made. 

(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 
(j) The contractor shall also issue a wage slip containing the aforesaid particulars 

to each worker employed by him on the work at least a day prior to the day of 
disbursement of wages. 

(k) The contractor shall issue the employment card in the prescribed form iii to 
each worker on the day of work or entry in to his employment. If the worker has 
already any such card with him from the previous employer, the contractor shall 
merely endorse that employment card with relevant entries. On termination of 
employment the employment card shall again be endorsed by the contractor 
and returned to the worker. 

(l) The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his 
employment. 

9. Register of unpaid wages: – the contractor shall maintain a register of unpaid 
wages in such form as may be convenient at the place of work but the same shall 
include the following particulars: 
(a) Full particulars of the labourers where wages have not been paid. 
(b) Reference number of the muster roll and wage register. 
(c) Rate of wages. 
(d) Wage period 
(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
(h) Acquaintance with dates. 

10. Register of accidents: the contractor shall maintain a register of accidents in such 
form as may be convenient at the work place but the same shall include the 
following particulars:  

(a) Full particulars of the labourers who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by the medical 

officer. 



(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by which the compensation was assessed. 
(o) Remarks. 

11. Fines and deductions which may be made from wages:  
(a) The wages of a worker shall be paid to him without any deduction of any kind 

except the following: 
I. Fines. 
II. Deduction for absence from duty i.e. from the place or the places whereby 

terms of his employment he required to work. The amount of deduction shall 
be in proportion to the period for which he was absent. 

III. Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to this 
neglect or default. 

IV. Deduction for recovery of advances or for adjustment of over-payment of 
wages, advance granted shall be entered in a register. 

V. Any other deduction which the central government may from time to time 
allow. 

(b) No fine should be imposed on any worker save in respect of such acts and 
omission on his part as have been approved by the chief labour commissioner. 

(c) No fine shall be imposed on a worker and no deduction for damage or loss 
shall be made from his wages until the worker has been given an opportunity 
of showing cause against such fines or deductions. 

(d) The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paisa in a rupee of wages, 
payable to him in respect of that wage period. 

(e) No fine imposed on any worker shall be recovered from him by instalment, or 
after the expiry of sixty days from the date on which it was imposed. 

(f) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

12. Register of fines, etc.:  
(a) The contractor shall maintain a register of fines and a register of deduction for 

damage or loss in form nos. 1 & 2 respectively which should be kept at the 
place of work. 

(b) The contractor shall maintain both in English and the local Indian language, a 
list approved by the chief labour commissioner clearly starting the acts and 
omissions for which penalty or fine may be imposed on a workman and display 
it in a good condition in a conspicuous place of the work. 

13. Preservation of registers: – the wage book the wage slips, the register of unpaid 



wages, the register of accidents, the register of fines, deductions required to be 
maintained under these regulations shall be preserved for 45 days after the date 
of last entry made in them and shall be made available for inspection by the 
engineer-in-charge labour welfare officer or any other officer authorized by the 
chief labour commissioner in this behalf. 

14.  Powers of labour welfare officer to make investigation or enquiry  
The labour welfare officer or any other person authorized by the central 
government on their behalf shall have power to make enquiries with a view to 
ascertaining and enforcing due and proper observance of the fair wage clauses 
and provisions of these regulations. He shall investigate into any complaint 
regarding the default made by the contractor or sub-contractor in regard to such 
provision. 

15. Report of labour welfare officer  
(a) The labour welfare officer or other persons authorized as aforesaid shall submit 

a report of result of his investigation or enquiry to the executive engineer 
concerned indicating the extent, if any, to which the default has been 
committed, with a note that necessary deduction from the contractor's bill be 
made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under clause 14 of these regulations 
actual payment to the labourers will be made by the executive engineer after 
the Zonal labour commissioner has given his decision on such appeal. 

(b) The executive engineer shall arrange payments to the labours concerned within 
45 days from the receipt of the report from the labour welfare officer or the 
zonal labour commissioner as the case may be. 

16. Appeal against the decision of labour welfare officer:  
Any person aggrieved by the decision and recommendations of the labour welfare 
officer or other person so authorized may appeal against such decision to the 
zonal labour commissioner concern within 30 days from the date of decision, 
forwarding simultaneously a copy of his appeal to the executive engineer 
concerned but subject to such appeal, the decision of the officer shall be final and 
binding upon the contractor. 

17. Prohibition regarding representation through lawyer:  
(a) A workman shall be entitled to be represented in any investigation or enquiry 

under this regulation by:  
(b) An officer of a registered trade union of which he is a member. 
(c) An officer of a federation of trade unions to which the trade union referred to 

in clause (a) is affiliated. 
(d) Where the employee is not a member of any registered trade union, by any 

officer, of a registered union, connected with, or by any other workman, 
employed in the industry in which the worker employed. 

(e) An employer shall be entitled to be represented in any investigation or enquiry 



under this regulation by; 
(f) An officer of any association of employers of which he is a member. 
(g) An officer of a federation of association of employers to which the  
(h) Association referred to in clause (a) is affiliated. 
(i) Where the employer is not a member of any association of employers' by an 

officer of association of employers connected with or by any other employer, 
engaged in the industry in which the employer is engaged. 

(j) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 

18. Inspection of books and slips:  
The contractor shall allow inspection of the wage books and the wage slips the 
register of unpaid wages, the register of a accident, and the register of fines and 
deduction to any of his workers or to his agent at a convenient time and place 
after due notice is received or to the labour welfare officer or any other person 
authorized by the central government on his behalf 

19. Submission of returns:  
The contractor shall submit periodical returns as may be specified from time to 
time. 

20.  Amendment: the central government may from time to time add to or amend the 
regulation and on any question as to the application, interpretation or effect of 
these regulations the decision of the chief labour commission or deputy chief 
labour commission to the government of India, or any other person authorized by 
the central government in that behalf shall be final. 

29. Safety code 
Scaffolds: 

(i)  Suitable scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except such short 
period work as can be done safely from ladders. when a ladder is used an extra 
mazdoor shall be engaged for holding the ladder and if the ladder used for 
carrying material as will, suitable footholds and hand holds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 
(1/4) horizontal and 1 vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached bolted, braced and otherwise secured at least 
3 feet high above the floor or platform of such scaffoldings or staging and 
extending along the entire length of the outside and ends there of with only such 
opening as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

(iii)  Working platform, gangways, and stairways should be so constructed that they 



should not sag unduly or unequally, and if the height of the platform or the 
gangway or the stairway is more than 12 feet above the ground level on the floor 
level. They should be closely boarded, should have adequate width and should 
be suitably fastened, as described in (ii) above. 

(iv) every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be -3'0". Wherever there are open 
excavations in ground, they shall be fenced off by suitable railing and danger 
signals installed at night so as to prevent persons slipping into the excavations. 

(v) Safe means of access shall be provided to all working platforms and the working 
places. Every ladder shall be securely fixed. No portable single ladder shall be 
over 9m. In length while the width between sides rail in rung ladder width shall 
in no case be less than 290mm. For ladder up to and including 3m, in length. For 
longer ladders this width should be increased at least 20mm. for each additional 
meter or length.  

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the engineer obtained prior to construction. 

Other safety measures 
(vii) All personnel of the contractor working within the plant site shall be provided 

with safety helmets. All welders shall wear welding goggles while doing welding 
work and all metal workers shall be provided with safety gloves. Persons 
employed on metal cutting and grinding shall wear safety glasses. 

1. Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. 

 
 
 
 
 
 
 
 

  



FORM OF AGREEMENT 
ARTICLES of AGREEMENT made this _________ day of __________ year 202_ between the 
Assistant General Manager, State Bank of India, Bangalore (Hereinafter referred to as 
the “Employer/Owner/client” which expression shall, unless excluded by or repugnant 
to the context, includes its successors and assigns) of the ONE PART and ___________ of 
___________ (Hereinafter referred to as “Contractor” unless excluded by or repugnant to 
the context, includes its successors and assigns) of the OTHER PART. 
WHEREAS the Employer intends to carry out ( Electrical work for _ _ _ _ _ _ _ _ _ _ _ _ _ _ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  __ _ _ _) and shall herein after referred to as “Project”. 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed 
tenders from experienced, resourceful and bonafied contractors vide his Notice 
Inviting Tender (NO._______________dated._____). 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials, Declaration, Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter 
collectively referred to as the “said conditions”), duly signed on each page as a token 
of his acceptance of the same, along with requisite Earnest Money Deposit of Rs7,600/- 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to 
be most suitable for the project. 
AND WHEREAS the Employer has accordingly issued the work order 
(NO._____dt.__________) to the contractor subject to his furnishing the requisite Security 
Deposit. 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter 
of acceptance NO.____________ dt.______________ and has also deposited with the 
Employer a sum of Rs._____________ which with the Earnest Money of RS._________ forms 
the requisite Security Deposit @ 2 % of the accepted Tender Value of Rs._________. 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T 
and Schedule of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue 
of N.I.T and the date of issue of work order. 
IV. Work order No. ______________dt.______________ 
 
2)   In consideration of the payments to be made to the Contractor as hereinafter 
provided the Contractor shall upon and subject to the said conditions, execute and 
complete the contracted project works shown upon the said drawings etc. and such 



further detailed drawings as may be furnished to the contractor by the said Employer 
and described in the said Specifications and the said Schedule of Quantities. 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the 
drawings and the nature of the work and addition to or omitting any items of work or 
of having portions of same carried out departmentally or otherwise and such 
alterations or variations shall be carried out without prejudice to this contract. 
4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated 
as forming part of this agreement and parties hereto will respectively be bound 
thereby and to abide by and submit themselves to the conditions and stipulations and 
perform the same on their parts to be respectively observed and preferred. 
5)  Any dispute arising under this agreement shall be referred to the Arbitration in a 
manner specified in the General Conditions of the Contract and all legal disputes shall 
be limited within the territorial jurisdiction of the Bengaluru thereto. The decision of 
the arbitration shall be final and binding on both the parties.  
IN WITNESS WHEREOF THE PARTIES to their present have here under set and 
subscribed their hands, the     day, month and year first above written. 
Signed and delivered for and on behalf of  
State Bank of India, Shri.____________________ its duly authorized official, In the presence 
of – 
1. (Name and Address) 
 
2.  (Name and Address) 
 
Signed and delivered for and on behalf of  
 
The Contractor _________________by Shri__________________________ his duly authorized 
official, in the presence of – 
1. (Name and Address) 
 
2.  (Name and Address) 

TECHNICAL SPECIFICATIONS 
LT PANEL INSTALLATION:  
TECHNICAL SPECIFICATION FOR LOW TENSION PANELS 
GENERAL: This specification covers design, manufacture, testing and supply at site of 
the following 415 V, 50 Hz, switchboards. 
The panels shall be dust, vermin and corrosion proof construction, sheet steel, clad 
totally enclosed, compartmentalised cubicle design with front access and rear access. 
PANEL DESIGN REQUIREMENTS: 
The switchgear shall be formed using distinct vertical sections each comprising 
following compartments: 



A completely metal enclosed horizontal busbar compartment running horizontally at   
top / bottom. 
Individual feeder modules organised in multitier mode. 
Completely enclosed vertical busbars serving all feeder modules in the vertical panel. 
Cable termination compartment. 
Perforated sheet/insulating material enclosed horizontal auxiliary bus way for control, 
interlock, indication and metering wiring running horizontally. 
Metal sheets shall be provided between two adjacent vertical panels running to the 
full width of the wider panel and upto full useful height of the switchgear. 
The front of the board shall comprise of individually enclosed Air Break Circuit 
Breakers, Starters, Fuse switch and Switch Fuse modules. 
All auxiliary devices for control, indication, measurement and protection such as 
control and selector switches, indicating lamps, ammeters, voltmeters, energy meter, 
protective relays shall be mounted on the front side of the respective compartment 
only. 
The design shall be such that unless required for maintenance/inspection purpose, all 
power on / off or start / stop and relay reset operations shall be performed without 
opening the panel door. 
CONSTRUCTION: The complete board shall be of co-ordinated design so that shipping 
groups of the board are easily assembled together at site into a continuos lineup. 
Necessary standard connecting materials shall be supplied. 
Name plates of elegant and durable design and quality shall be fixed to the individual 
compartments, feeder modules, bus risers, busbars, cable alleys etc., 
The boards covered by this enquiry shall be designed, manufactured and tested in 
accordance with the latest revisions of the related applicable Indian Standards. 
The framework of the boards shall be constructed of preformed steel channels, angles 
and side sheets bolted together and suitably reinforced to form a rigid, self supporting, 
compact assembly to function properly under both normal and short circuit conditions. 
The bus compartments shall comprise of one main horizontal TPN bus unit with 
vertical risers for connection to the individual modules. 
The board shall be of totally metal-enclosed ventilated multiple unit construction. End 
units shall include provisions for future main bus extensions and installation of 
additional units on either side with the framework suitably drilled to receive the 
additional modules and the busbars fitted with fishplates and associated hardware 
enabling future extension without involving major fabrication works on the panel in 
service. 
Metallic barriers shall be provided between vertical sections and also between adjacent 
modules to ensure prevention of accidental contact with live parts during routine 
inspection / maintenance of functional units or cable terminations of one or more 
functional units when working on those of adjacent units. These barriers shall have 
insulating inserts as necessary for taking the interconnections etc., 



Doors and covers shall be of sheet steel of thickness not less than 1.6 mm cold rolled 
and the edges shall be reinforced against distortion by rolling / bending / or by 
addition of welded reinforcement members. The doors shall have concealed type of 
hinges. 
Cut outs shall be true in shape and free from sharp edges. 
The panel shall be provided with integral metal base channel 75 mm in height for 
facilitating grouting on the floor.  
The hard wares shall be cadmium plated & passivated; these shall be of the captive 
type to obviate loss of these bolts / screws etc., when the doors / covers are opened 
for servicing / inspection.  
Cold Rolled Sheet Steel of 2 mm thickness shall be used for all members except for 
doors, covers and partitions where it may be of 1.6mm.  
All components including the busbars shall be capable of being removed from front. 
The cable alleys shall also be at the front of the board. 
All the doors for the feeder modules in the front shall have individual sheet steel 
hinged doors with concealed hinges; these doors shall be capable of being physically 
lifted off the main base shell and fixed back in position while the panel is in service 
without necessitating removal of any screws or welding etc., and with the adjacent 
modules in service with their doors closed.   
The bus bar chamber shall have screwed covers at the front, on the sides and for the 
top. 
The covers for the cable chambers ad other compartments shall have covers screwed 
on with captive screws so that these do not fall of when the panel is in use while the 
operating / maintenance personnel have occasion to open & replace these covers. 
The panels shall be suitable for cable entry at top or bottom as specified in drawings / 
data sheet. Drilled gland plates with glands shall be provided for the switchboards to 
suit entry of the cables as furnished in the drawings. Cable clamping arrangements 
shall be provided in the cable alley. 
The switchboards shall have uniform height. The height of the operating handle for 
the feeder module, indicating lamps, instrument fuses etc., in the topmost tier which 
may need adjustment shall all be not more than 1800mm from the finished operating 
level on the floor so that these are easily accessible for the operating / maintenance 
personnel without having to take recourse to ladders / steps etc.,  
The minimum operating height of the switch handles shall not be less than 400mm 
from the finished floor level including the safety rubber mat. 
All live parts shall be suitably shrouded with non deteriorating Insulating barriers so as 
to prevent any accidental contact with these by the operating / maintenance personnel 
while the panel is in service and the modules are opened for inspection / servicing etc., 
The switchgear panel shall be provided with space heaters if specified in drawingsto 
prevent moisture condensation and maintain cubicle temperature 5 Deg. C above the 
ambient temperature. The space heater shall be located at the bottom of the 



switchboard and shall be supplied from 110 V AC control supply. The space heater 
shall be provided with a manually operated rotary switch shall be controlled through 
a thermostat. A separate space heater shall be provided for each vertical panel. 
BUSBARS: The busbars shall be of Hard drawn high conductivity electrolytic grade 
(63401 WP) Aluminium confirming to IS:5082. The busbars shall be of uniform cross 
section along its entire length. No tapering of the busbar cross section is allowed. 
Current density shall not exceed 0.8 A/Sq.mm. In case of copper bus bars current 
density shall not exceed 1.2 A/sq.mm. The copper bus bar shall be tin plated.  
Horizontal and vertical busbars shall be provided with PVC sleeves of high quality.   
The joints in the busbars shall be of the bolted type and it shall be ensured that the 
following precautions are observed: 
The contact pressure must be ample and this shall be maintained during the time the 
panel is in service. 
The surfaces of the conductors must be clean. 
With flat conductors, the overlap should be equal to or greater than the width of the 
bars or ten times the bar thickness whichever is greater. 
The joints shall be treated by the application of joint compound to render the joint 
moisture-proof. 
For the joints use of bolts of cadmium plated high tension MS bolts and nuts. 
The efficiency of the joints shall be preserved by smearing the surfaces with oxide 
inhibiting grease just prior to making the joint. 
The switchboard shall be provided with power busbars for the 3 phases and neutral. 
The Busbars fed by the incomer shall run continuously throughout the length of the 
switchboard. 
The power busbars shall have a short circuit rating as specified in drawings/ data sheet.  
The busbars shall be phase identified by colour, at regular intervals. Colour code shall 
be RED, YELLOW and BLUE for phase buses and BLACK for the neutral. Busbars shall 
be rated for 40 Deg. C temperature rise over an ambient of 45 Deg. C as measured by 
thermometer. The cross section of the busbars shall be uniform throughout. 
Busbars shall be supported on tough, non-hygroscope, resin bonded self extinguishing 
fire retardant insulators of SMC/DMC with ribbed construction to prevent tracking due 
to dust accumulation and to have larger creepage paths. All the phases are individually 
supported. If a common support is provided for all the three phases, anti tracking 
barriers shall be incorporated. Busbars and supports shall withstand the maximum 
stresses that are likely to be induced by the short circuit currents specified. 
The clearance between the individual bare phase power busbars and between the 
phase and earth busbars in air shall be not less than 25 mm and 16 mm respectively. 
All busbars joints shall be of the bolted type. Ring washers shall be used for joints to 
prevent loosening of the nuts and over heating. Lock nuts shall be incorporated for 
the bolts besides the main nuts. The bolts and nuts used in the current carrying paths 



shall all be of steel cadmium plated and the hard ware shall have adequate cove r of 
the protective cadmium coating to obviate corrosion while the boards is in service. 
The busbars chambers at the top shall be totally segregated from the rest of 
compartments and rendered totally inaccessible under normal circumstances. No 
equipment /instrument shall be mounted on the busbar chamber. 
Power shall be distributed to each module or compartment by a set of vertical busbars. 
The vertical busbars shall run behind/by the side of the modules. 
All busbars, links, etc., shall be PVC sleeved and adequately shrouded to prevent 
accidental contact. The sleeve used shall be of the heat shrinks type. 
The busbars shall run horizontally in a separate enclosure but may run in an enclosure 
located within the power busbar compartment. 
Necessary tee off connectors shall be used for distributing auxiliary supply to each 
vertical panel. Rubber grommets shall be used for all wire entries to make the entries 
dust and vermin proof. 
EARTHING CONNECTIONS: The panel shall be connected to an earth busbar running 
throughout the length of the switchboard. The minimum earth bus size shall be 50 x 
6mm Aluminium. All doors and movable parts shall be connected to the earth bus with 
flexible copper connections.  Provision shall be made to connect the earthing busbar 
to the plant earthing grid at two ends. All non-current carrying metallic parts of the 
mounted equipment shall be earthed. Earthing bolts shall be provided to ground cable 
armours. 
PAINTING: All sheet steel surfaces shall be chemically cleaned, degreased and pickled 
in acid to produce a smooth, clean surface free of scale, grease and rust. After cleaning 
the surface shall be given a phosphate coating followed by a coat of high quality 
primer and backing in the oven. 
The assembly shall be finished with two coats of enamel powder coated paint as 
specified in drawings in light Grey as per IS:5 shade 631. 
MARKING OF WIRES, CABLES AND MODULES: All wirings & cables at the terminations 
at the switchboard shall have distinct marking by means of ferrules with letters/ 
numerals printed corresponding to the wiring diagram to be furnished by the 
successful tenderer. 
All labels shall comprise white letters on a black back-ground; the size of the lettering 
shall be 6 mm. 
The switchboard shall carry the following district markings / name plates. 
The manufacturer’s name/brand name. 
The module nos. with the load designation and rating of the module in kW/Amps. 
Danger boards as per the IE Rules and the statutory regulations of the Range Electrical 
Inspector. 
NAME PLATE: A nameplate with the switchgear designation shall be fixed at the top of 
the central panel. 
 



A separate nameplate giving feeder details shall be provided for each compartment. 
A separate nameplate giving details of bus section shall be provided for switch-gears 
having more than one bus section. 
Nameplate shall be provided for each equipment (amps, push buttons, switches, relays, 
auxiliary contactors, etc.,) mounted on the switchboard. Special warning plates one 
each front of a shipping section shall be provided on removable covers of doors giving 
access to cable terminals and busbars. Special warning labels shall be provided inside 
the switchboard also, wherever considered necessary. Identification tags shall be 
provided inside the panels matching with those shown on the circuits diagram. 
Engraved nameplates shall preferably be of 3-ply (Black-white black) lamicoid sheets 
or anodised aluminium. Engraving shall be done with square/V groove cutters. 
Nameplates shall be fastened by screws and not by adhesives. 
The nameplates for feeder compartments shall be in two parts. One part shall have 
necessary details pertaining to the switchboard. The other parts shall be removable 
and shall contain all details regarding the drives/equipment’s controlled by the 
particular module. 
The following documents shall be submitted within four (4) weeks from the date of 
order: 
Connection diagram for all units (like in-comer, outgoing feeders, breaker wiring 
diagrams, etc). 
Schematic diagram for the complete switchboard. 
Terminal connection diagram of the main terminal boards. 
Catalogues, Operation & Maintenance / Instruction manuals for major components.  
Sketches of the overall dimensions of the board - Plan, elevation and section views 
clearly showing the bus size. 
Brand names of all components incorporated like, relays, contractors, pilot device, pilot 
lamps, current transformers, HRC fuse fittings / links, terminal blocks, wiring, cable 
sockets, meters, selector switches for instrument’s, instrument fuse fittings / links etc., 
Certificates of tests giving the results of tests conducted as per the appropriate 
Standards on similar switchboard and interior components. 
Shipping dimensions of the board and its weight - gross & net (without packing). 
TESTS: Switchgear assembly shall be subjected to the routine tests as per latest revision 
of IS: 8623. 
1.4 INSTALLATION OF DBs: All DBs wall mounting and floor mounted arrangement 
shall be in accordance with BOQ and the approved material. Ensure that painting of 
the wall is completed prior to marking and mounting of DB. Confirm label/marking to 
ensure that is the correct DB and check the position according to the approved layout 
and mark the fixing position of the DB's support. After marking, drill according to the 
selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to the 
wall/slab with anchor bolts. If there is more than one DB to be installed at the same 
location, they shall be installed side by side and clearance shall be maintained for easy 



maintenance and trouble shooting. The height of Distribution Board shall be 
maintained so that easy access for termination of cables and other maintenance work 
can be carried out. Cut-out shall be made for inserting the wire in DB and same cut 
out shall be provided with a rubber gasket so that there will be no sharp edges and 
secure the wire insulation from damage. Wire inserted in the DB shall be cross-checked 
for existing circuit number and final ferruling shall be done. Wire in DB shall be used 
cable tie and dress with bunching of the phase-neutral and earth and suitably lugged 
to the respective MCBs and Bus bar. Bunching shall be done as per phase separation 
respectively R, Y and B. After Crimping insulation sleeves shall be provided in the Wire/ 
Cable to avoid accidental short circuit between the adjacent 32 terminals. DBs shall be 
provided with body earthing connections as per provisions available in the DB. 
Identifications labels of approved engraved type nameplate/Radium stickers of 
suitable font size shall be fixed on DB. After complete termination of wire/cable same 
DB compartment shall be cleaned before fixing the door. When the DB is fixed on the 
partition care should be taken to ensure the holding capacity of the partition, to avoid 
the DB from falling and getting damaged or causing injury. The installation of DB shall 
be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on 
the wall / partition.  
SPECIFICATION FOR ERECTION, TESTING & COMMISSIONING OF LT PANEL 
Scope: Receiving, Inspection, Unloading, Storage, Installation, Testing and 
commissioning of the LT panels shall be in accordance with the specified code of 
practice manufacturer’s instructions. The panels shall be aligned property and bolted 
to the flooring by at-least four bolts for each division of transport. The cable shall be 
terminated into the panel through glands fixed to bottom / top plate. The panels shall 
be bonded to the earth by connecting leads to the panel earth bus. 
Handling / Unloading: Panels and all its accessories shall be handled / unloaded 
carefully in its upright position as indicated in the packing case. Lifting lugs and jacking 
pads shall be used for lifting of panels. While using jacking pads utmost care shall be 
taken in proper application of jacks. Where panels is dragged or pulled on sleeper or 
rollers of the traction eyes provided at the bottom frame shall be used with suitable 
wire ropes and shackles. Unloading from the lorry shall be carried out using a mobile 
crane or tripod with chain pulley block for rolling over to platform.  
Storage: Equipments shall be stored under shelter in a well-ventilated, dry place and 
covered by suitable polythene or tarpaulin covers for protection against moisture. 
Erection: Panels shall be installed over a trench. The panels shall be aligned properly 
and bolted to the flooring by at least four bolts. The cables shall be terminated into 
the panel through bottom plate. The panel shall be bounded to the earth by 
connecting earthing leads to the panel earth bus. 
Tests: The following preliminary checks and pre-commissioning tests shall be carried 
out before commissioning the panels in the presence of Buyer/Architects/Consultants 
representatives. 



Preliminary checks:  
Check nameplate details according to specifications. 
Check for physical damage. 
Check tightness of all bolts, clamps and connecting terminals. 
Check oil level air pressure and leakage (wherever applicable). 
Check earth connections. 
Check the cleanliness of insulators and bushings, arc chambers. 
Check that all moving parts are properly cleaned and lubricated. 
Check it spare heaters provided. 

Pre-commissioning checks: 
Check alignment of breaker trucks for free movement. Check correct operation 
of shutters. 
Slow-closing / opening operation. 
Check control wiring for correctness of connections, continuity and IR values. 
Manual operation of breakers. 
Power closing/opening operation manually and electrically. 
Breakers closing and tripping time. 
Trip free and anti-pumping operation. 
I.R. values, resistance and minimum pick up voltage of coils. 
Contact resistance. 
Simultaneous closing of all three phases. 
Pole discrepancy tests. 
Single and three-phase auto-reclose operation. 
Check electrical and mechanical interlocks provided. 
Check on spring charging motor correct operation of limit switches and time of 
charging. 

Check on CT’s: 
 All functional checks with the relays, meters, alarm scheme, interlocks as per scheme 
with the primary injection kits. 
High voltage tests on control and power circuits (2.5 kV). 
 
LAYING OF LT CABLE  
IN CABLE TRAY: Wherever the cable trays are provided, the cables shall be laid in the 
cable tray. The cable shall be laid from one end of the route or any other suitable point 
as per site conditions. Wherever the cable needs to be bended, the cables bending 
radius shall conform to the cable manufacturer’s recommendation. Prior to cable 
cutting, check both ends to make sure there is sufficient length for proper dressing 
and end termination. After cable laying is finished, all cables shall be tested for 
insulation resistance. Install the cable tags, dress the cables and clamp it as per the 
standards. Whenever, single core cables are used, Trefoil (three-foil formation) laying 
shall be used with single-core cables.  



LAYING THE LT CABLE UNDERGROUND:  
A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered 
with a 10 cm thick layer of fine sand. The cable is laid over the sand bed. The sand bed 
protects the cable from the moisture from the ground. Then the laid cable is again 
covered with a layer of sand of about 10 cm thick. When multiple cables are to be laid 
in the same trench, a horizontal or vertical spacing of about 30 cm is provided to 
reduce the effect of mutual heating. Spacing between the cables also ensures a fault 
occurring on one cable does not damage the adjacent cable. The trench is then 
covered with bricks and soil to protect the cable from mechanical injury. The LT Cable 
route markers shall be provided as per standards. 
The end termination shall be provided as per the cable size. Unless specified, the 
termination shall be single compression type glands of proper size and lugs shall be 
suitable for termination as per the point of termination like switchgear terminals, Bus 
bar, terminal connectors etc. Only the respective metal lugs shall be used for 
termination. Aluminium lugs shall not be used to terminate in the copper bus bars or 
vice versa. 
The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with 
suitable size clamps if laid in the wall. If more number of cables are to be laid, then 
they shall be laid in cable trays of suitable size firmly fixed to the ceiling with threaded 
rods.  
To avoid rodent menace, the contractor shall close all openings made by him in the 
wall, the unused knockout holes in the DB, Panels, Junction Boxes with suitable 
dummies, Blanking plates etc and also provide sufficient protection to the panels, DB. 
No claim for additional amount towards rectifying the work on account of damages 
caused by rodents will be entertained during the defects liability period.  
SPECIFICATION FOR LOW TENSION CABLES 
SCOPE: This specification covers the technical requirements of supply, laying testing 
and commissioning of Heavy duty medium voltage cables up to 1100 Volts for power 
control and lighting application for efficient and trouble free operation. 
The cable shall be properly packed for transportation, supply and delivery at site. 
CODE AND STANDARDS: The materials covered by this specification shall unless 
otherwise stated as designed. Constructed, manufactured and tested in accordance 
with latest revisions of the relevant Indian Standards. 

Sl.  Code Standards for 

1 IS -1554 (Part – I) – 1998 
PVC insulated cables for working voltages upto 
and including 1000 volts. 

2 IS – 5831 – 1984 PVC insulation and sheath of electric cables. 

3 IS – 8130 – 1984 Conductors for insulated electrical cables. 



4 IS – 3961 – (Part - II) Recommended current ratings for PVC insulated 
and PVC sheathed heavy-duty cables. 

5 IS – 7098 – (part – 2) 1985 XLPE insulation and sheath of electric cables. 

 
RATING : The cable shall be rated for a voltage rating of 650/1100 Volts. 
SELECTION OF CABLES: Cables should be selected considering the conditions of 
maximum connected load, ambient temperature, grouping factor, and allowance for 
voltage drops. However it is the responsibility of the contractor to recheck the sizes 
before cables are procured. He should submit the cable de-rating, voltage drop and 
length calculation to Architects for approval before procuring cables. 
INSULATION: The conductor is insulated with suitably compounded PVC/XLPE 
(CROSSLINKED POLYETYLENE) applied to the conductor by the extrusion. 
The PVC/XLPE compound used for insulation shall have reduced flame propagation 
properly. This shall also have reduces emission of hydrogen-chloride gas fumes etc., 
when severely overheated. 
CORE IDENTIFICATION: The cores of the cables shall be provided with the colour 
scheme of PVC insulation as per IS for any easy identification. 
ARMOURING: The armouring of multicore cable consists of either GI round steel wires 
or GI flat strips and in case of single core cable armouring shall be of non-magnetic 
material such as hard drawn aluminum or aluminum alloy wires or strips. 
OUTER SHEATH: The PVC compound used for outer sheath shall be resistant to 
termites, fungus and rodent attacks and shall also have reduced flame propagation 
properly as specified above. 
IDENTIFICATION: The manufacturer’s name, voltage grade of cable, year of 
manufacture, nominal cross-sectional area of conductor shall be embossed on the 
outer sheath of the cables throughout the length of the cable at regular intervals. 
PACKING, MARKING AND TRANSPORT: The cables shall be supplied in strong, non-
returnable wooden drums of heavy construction. 
Each cable drum is marked with particulars of cable size, voltage class, length, direction 
of rolling, position of outer gross weight, ISI certification marking etc., 
STORING, LAYING, JOINTING AND TERMINATIONS 
STORING: All the cables shall be supplied in drums, on receipt of cables at site; the 
cables shall be inspected and stored in drums with flanges of the cable drum in vertical 
position. 
Employer/Architects will inspect the cables before storing. Contractor shall take out 
samples from the drums as per their instructions and send them to the manufacturers 
to conduct the approval tests. After the receipt of the test analysis, the cable will be 
accepted by the Employer. 
LAYING: Cables shall be laid as per the specification given below: 



Cables in Outdoor Trenches: Cables shall be laid in outdoor trenches wherever called 
for. The depth of the trenches shall not be less than 75 cms. From the Formed Ground 
level (FGL) which has to be ascertained from the Architects. The width of the trenches 
shall be allowed between the cables. The trenches shall not be less than 45 cms. A 
spacing of not less than 15 cms.shall be allowed between the cables. The trenches shall 
be cut square with vertical side walls and with uniform depth. Suitable shoring and 
propping may be done to avoid caving in of trench walls. The floor of the trench shall 
be rammed level. Cable unreeling from drums shall e done only with the help of cable 
drum rolling supports. The cables shall be laid in trenches over the rollers places inside 
the trench. The cable drum shall be rolled in the direction of the arrow for rolling. 
Wherever cables are bent, the minimum bending radius shall not be less than 12 times 
the diameter of the cable. After the cable is laid and straightened, it shall be covered 
with 8 cms.thick layer of sand. Cable shall be taken lifted and placed over this and 
cushion. The cable shall then be covered with an 8 cms.thick cushions, where cable is 
laid in rocky situation. 
Extra thick cushioning of sand as may be required/decided by the Project 
Manager/Architects shall be done without extra charge. Over this, a course of cable 
protection tiles or brick shall be provided to cover the cables by 5 cms. Oneither side. 
Unless otherwise specified, the cable shall be protected by concrete tiles/stone slabs 
of minimum 25mm thick placed on top of the trench breadth wise for the full length 
of the cable. Trench shall be back filled with earth and consolidated. Cables shall be 
laid in hume pipes/stoneware pipes at all road crossings and in GI pipes at the wall 
entries Approved cable markers made of concrete blocks indicating blocks indicating 
the voltage grade and the direction of run of the cables shall be installed at regular 
intervals of 25 Mtrs. the depth of concrete blocks shall be at least 300 mm below 
ground and 50mm above ground. 
Cables in Indoor Trenches: Cables shall be laid in indoor trenches whichever specified. 
Suitable painted MS base plate clamps, saddles, GI nuts/bolts shall be used for 
securing the cables in position at an interval not more than 450 mm. Spacing between 
the cables shall not be less than 15 mm centre. Wherever specified trenches shall be 
filled with fine sand and covered with steel chequered trench covers or RCC slabs. 
All chases and passages if necessary for the laying of service cables at the entry or of 
premises shall have to be cut and made good to the satisfaction of the project 
manager/Consultants. 
All cables entries into the buildings/cable trenches ducts, etc., shall be suitably sealed 
as required by the project manager/ consultants without extra cost. 
JOINTING AND END TERMINATION: Cable jointing shall be done as per the 
recommendations of the cable manufacturer jointing shall be done by qualified cable 
jointer under strict supervision. Sample crimping of different size cables shall be 
subjected to contact resistance and heating tests in the presence of the Architects. 



Each termination shall be carried out using Electroplated Brass single compression 
glands and copper cable sockets and approved jointing materials are to be used 
Hydraulic crimping tool shall be used for making the end terminations. Cable gland 
shall be bonded to the earth by using suitable copper /G.I wire. The cable armouring 
is to be earthed properly so that the earth continuity is maintained. 
TESTING: Cables shall be tested at factory as per the regulations of IS: 1554 Part-I. The 
tests shall incorporate routine tests, type tests and acceptance tests. Copy of such test 
certificates shall be furnished to the Owner. 
Cables shall be tested at site after installation and results shall be submitted to 
Consultants/Engineers. 
Pressure test for 15 minutes.:Insulation resistance between conductors and neutral and 
conductors and     earth. 
SPECIFICATIONS FOR DISTRIBUTION SYSTEM, CONDUITS, WIRING & ACCESSORIES 
GENERAL: 
This specification of medium voltage distribution system shall be applicable for wiring 
3 phase, 4 wire 415 volts, and 50 Hz. AC and single phase, 2wire 230 volts, 50 Hz, AC 
supply. 
RIGID STEEL/PVC CONDUITS & ACCESSORIES: 
MS conduits shall be of welded and screwed sheet steel construction. Conduits shall 
be welded and screwed sheet steel construction. Conduits shall be black stove 
enamelled inside and outside. The conduits shall conform to the requirements of 
relevant IS (latest edition) in all respects. The conduits shall have uniform wall 
thickness/cross section throughout. Conduits shall bear the name, trademark of the 
manufacturer and size of conduit on each length. The conduits shall be delivered to 
the site in original bundles. Conduits of less than 19-mm dia shall not be used. The 
minimum wall thickness of conduits shall be as follows: 
Rigid MS conduits:  a) 20, 25 & 32 mm  – 16 gauge  
   b) 38 mm & above  –14 gauge 
Rigid PVC conduits     – 2 mm 
Conduit Accessories:  
Conduit accessories such as bends, inspection bends, inspection tees, elbows, 
reducers, draw boxes, junction boxes, etc. shall be of approved makes. Boxes shall have 
internally tapped spouts, junction boxes/inspection boxes shall be internally tapped 
covers. Necessary pull boxes of adequate sizes shall be provided wherever required at 
no extra cost. 
All conduits shall be ample size for easy ‘draw in’ and ‘draw out’ of all the wires in the 
conduits. In no case the total cross section of wires measured over all be more than 
forty percent of the area of the conduit. 
All the conduits shall be adequately protected while stored on site prior to erection 
and no damaged conduit shall be used. 
All conduit accessories shall be made out of 16 gauge thick MS enclosures. 



PREPARATION OF CONDUIT: The inside surface and ends of conduits and threads and 
fittings used shall be clean, smooth, cut square and free from burrs and other defects. 
Powdered soap stone, talc or prepared compounds shall be used as lubricants to 
facilitate the smooth pulling in of conductors. 
ERECTION OF CONDUIT: The conduit shall be properly and tightly screwed between 
the various lengths and to the boxes to which it runs and terminates. No part of the 
conduit shall be under mechanical stress and the whole conduit system shall be 
electrically and mechanically continuous throughout. 
Conduits shall be installed with provision for ventilation self-drainage in the event of 
ingress of moisture due to condensation or any other reason and prevent sweating. 
INSTALLATION OF RECESSED CONDUIT SYSTEM:  
The conduits shall be installed in such a manner that running can be carried out from 
the fittings boxes and switch boxes only. 
Conduits which are to be taken in the ceiling slab shall be laid on the prepared 
shuttering work of the ceiling slab before concrete is poured, and tied to bars at every 
500 mm. The conduit shall be watertight by using bituminous compound at the 
screwed ends. The conduits in ceiling slab shall be straight as far as possible.  
Conduit recess in walls shall be secured rigidly by means of steel hooks/staples at 0.8 
mtrs. intervals. Before conduit is concealed in the walls, all chases, grooves shall be 
neatly made to proper dimensions to accommodate the required number of conduits. 
The outlet boxes, point control boxes, inspection and draw boxes shall be securely 
fixed by means of counter sunk steel screws and rawl plugs. They shall be firmly 
grouted in position prior to plastering fixed as and when conduit is being laid. The 
recessing of conduits in wall shall be so arranged as to allow atleast 12-mm plaster 
cover on the same. All grooves, chases, etc. shall be refilled with cement mortar and 
finished upto the wall surface before plastering of walls is taken up by the general 
contractor. The top edge of the conduit shall be atleast 25 mm below the finished 
surface of wall. Wherever conduits terminate into point control boxes, distribution 
boards, etc. conduits shall be rigidly connected to the boxes, boards, etc. with 
checknuts on either side of the entry to ensure electrical continuity. 
After conduits, junction boxes, outlet boxes, etc. fixed in position their outlets shall be 
properly plugged with PVC stoppers or with any other suitable materials so that water, 
mortar, vermins or any other foreign material do not enter into the conduit system. 
To facilitate easy drawing of wires in circuit necessary GI pull wires of 16 SWG shall be 
inserted into the conduit immediately after shuttering is removed. 
The Electrical Contractor shall be present during the pouring of concrete to ensure that 
the conduits and accessories are not displaced or blocked. 
The conduits shall be swabbed out by drawing dry swabs of rag through the conduit 
to remove all moisture prior to drawing of wires. 
Where vertical concealed conduits pass through floors or beams and horizontal 
concealed conduits required to pass through columns or beams, these shall be taken 



through rigid PVC/GI pipes to be inserted in the floors/columns/beams, etc. during 
casting for which no extra payment shall be entertained. 
Extension collars of suitable depth shall be used as necessary to leave all boxes 
absolutely flush with the finished wall or ceiling surface. 
Conduits shall not be buried or plastered etc. unless and until the work has been 
inspected by the Owner/Architects. 
INSTALLATION OF SURFACE CONDUIT SYSTEM: 
Conduits shall run in square and symmetrical lines. Before the conduits are installed, 
the extra routes shall be marked at site and approval of the Architect shall be obtained. 
Conduits shall be fixed by heavy guage GI base plates, saddles, secured to suitable 
rawl plugs, at an interval of not more than 1 Mtr. conduits shall be joined by means of 
screwed couplers and screwed accessories only. In long distance straight runs of 
conduit, inspection type couplers or running type couplers or pull boxes shall be 
provided. 
Bends in conduit runs shall be done by bending conduits by pipe bending machine. 
Bends which cannot be negotiated by pipe bends shall be accompanied by introducing 
inspection boxes or inspection bends. Not more than three equivalent 900 C bends 
shall be used in a conduit run from outlet to outlet. 
All the conduit openings shall be properly plugged with PVC stoppers/bushes. The 
conduits shall be adequately protected against rust by applying two coats of approved 
synthetic enamel paint after the installation is completed. 
Wherever conduits terminate conduits shall be rigidly connected to the box/board 
with brass hexagonal checknuts with compression washers on either side of the entry 
to ensure proper electrical and mechanical continuity. 
The crossing of surface conduits shall not be generally permitted and to avoid such 
crossings, adopter boxes shall be used at junctions/crossings. 
All unused conduit entries shall be blanked off in an approved and where conduits 
terminate in adopter boxes. All removable box covers shall be firmly secured to provide 
complete enclosure. 
CONDUITS ABOVE FALSE CEILING: 
In the false ceiling area, the conduits shall be run above the false ceiling frame work 
supported by means of M.S. straps secured and fixed to both conduits and structural 
ceiling, keeping the outlet box as near as possible to the fittings/fans for connections. 
The conduit boxes for fittings/fans are independently supported by means of separate 
fixing arrangements to the box and structural ceiling so that the box is held rigidly. 
ENCLOSURE FOR ELECTRICAL ACCESSORIES: 
Enclosure for electrical accessories shall conform to IS: 5133 – Part I. The wall thickness 
of MS enclosures shall be not less than 1.6 mm. The enclosure boxes shall be provided 
with a minimum of four fixing lugs located at the corners for fixing the covers. All fixing 
lugs shall have tapped holes to take machined brass screws. 



Sufficient number of knockouts shall be provided for conduit entries. The enclosures 
shall be adequately protected against rust of corrosion both inside and outside. The 
enclosures shall be provided with 5 mm thick overlapped white PVC or Perspex sheet 
cover with rounded corners and beveled edges for mounting switches, sockets etc. 
Wherever different phase conductors are brought into the same enclosure, phase 
barriers shall be provided. 
Minimum size of the box shall be 75 x 75 x 75 mm. 
Draw boxes of ample dimension shall be provided at convenient points on 
walls/ceilings to facilitate pulling of long runs of wire. These boxes will be as few as 
possible and located where found necessary and approved by Architects at no extra 
cost. 
Where flush conduits are required to terminate at surface mounted equipment, the 
conduit shall terminate at a flush box and the back of the equipment should fully cover 
the flush box and brass screws shall be used between the equipment and the box in 
addition to any other means of fixing and earthing arrangement. 
The alternative arrangement to the above shall be by means of fixing a terminal 
extension box to the flush conduit box in which case a break joint ring shall be fitted 
between boxes. 
WIRING CONDUCTORS: 
All wiring conductors shall be PVC insulated, copper conductors of 1100 V grade, and 
shall conform to IS: 694 Part II (Latest Edition). 
Wiring conductors shall be supplied in Red, Blue, Yellow, Black and Green colors for 
easy identification of wires. The wires shall be supplied in sealed coils of 100 Mtrs. 
lengths and shall bear manufacturer’s trademark, name, Voltage grade etc. 
INSTALLATION OF WIRING CONDUCTORS/CABLES: 
The wiring conductors shall not be drawn into the conduits until all the works of any 
nature that may cause damage to the wires are completed. The installation and 
termination of wires shall be carried out with due regard to the followings: 
While drawing the wiring conductors, care shall be taken to avoid scratches and kinks, 
which cause breakage of conductors. There shall be no sharp bends in the conduit 
system. 
Stands of the wires shall not be cut for connecting to the terminals or lugs. The 
terminals shall have adequate cross section to take all the strands. 
Oxide inhibition grease shall be applied at all terminals and connections. 
Brass flat washers of large area shall be used for bolted terminals. 
Bimetallic connectors should be used wherever aluminum conductors are tapped from 
copper mains or vise-versa. 
Wiring for power and lighting circuits shall be carried out in separate and distinct 
wiring systems. 
The wiring system envisaged is generally shown on the layout drawings and line 
diagrams. However, a brief account of the general wiring system is given below: 



Sub-mains wiring; Wiring from meterboards / switch boards to the individual 
distribution boards, and shall consist of wires, conduits, and all conduit and fixing 
accessories as required and specified. The sizes of conduits and number of wires shall 
be as specified in Schedule of Quantities. Wires shall be drawn in conduits as required 
without being damaged, with necessary draw boxes if required. The wire lengths must 
be adequate for terminating at either end and identifying ferrules shall be provided at 
termination. The wiring shall be color coded. The rate shall include all materials, 
connections, labour etc. as specified above. 
Circuit wiring; Wiring from DB’s to the first point control boxes for lighting, fans 5 Amps 
sockets, call bells, etc. The scope of work shall be same as in sub main wiring. 
Power wiring; The wiring from DB’s to heating supplies, 16/6 Amps 5 Pin socket outlets, 
etc. The scope of work shall be same as in sub-main wiring. 
The wiring from DB’s to 63A / 32A, 3 phase/1phase Industrial Socket with control MCB,  
etc. The scope of work shall be same as in sub-main wiring. 
Each sub-main/circuit main/power wiring circuit shall also have its own earth continuity 
wire as specified. 
All the wiring shall be carried out in loop-in-loop system only and phase or line 
conductors shall be looped at switch box and neutral conductor can be looped from 
light, fan or sockets. 
The maximum number of various size conductors that could be drawn into various 
sizes of conduits shall be as per table II of IS: 732 (Latest Edition). The wiring shall be 
color coded for easy identification of phases and neutral. The following color codes 
shall be adopted. 
Phases – Red, Yellow and Blue 
Neutral – Black 
Earth  – Green or Bare wire as specified 
All sub mains and circuit wiring shall be provided with printed PVC identification 
ferrules at either end bearing circuit number and designation. 
All the wiring shall be carried out without any jointing of wires  
SWITCHES, SOCKETS AND ACCESSORIES: 
General requirements: General control switches shall be of a 6 Amps rating and shall 
be of approved make/type suitable for flush mounting. Switches shall have integral 
mounting plates or white PVC/Perspex of minimum 4.5 mm thick. 
All sockets, 6 Amps and 16/6 Amps ratings shall be of flush mounting type with 
combined control switches of the same rating as that of the sockets. All sockets outlet 
shall be of 6 pin type. 
The switch, plug socket or regulator boxes shall be made of GI/sheet steel of minimum 
16 SWG on all sides except in the front. Depth of boxes shall not be less than 75 mm 
and suitably increased where fan regulators are mounted in flush pattern. The boxes 
shall be provided with suitable earthing studs. Wherever required switches/fittings 
shall be fixed on metal strip which in turn are welded to the box. 



Fan regulators shall be flush type and earthed with earth continuity conductor. The fan 
regulators shall be of electronic type. 
LAMP HOLDERS, CEILING ROSES, ETC.: Accessories for light outlets such as lamp 
holders, ceiling roses, etc. shall be in conformity with requirements of relevant IS 
specification. Only approved make of accessories shall be supplied. 
Screwed holder shall be used in brackets and pendants, light fittings shall have brass 
holders on T.W. round blocks. 
Ceiling roses for recessed system of wiring shall be porcelain make and flush type. For 
surface type of wiring this shall be Bakelite. 
INSTALLATION OF SWITCHES, SOCKETS AND ACCESSORIES: 
All the switches shall be wired on phases. Connections shall be made only after testing 
the wires for continuity, cross, phase etc. with the help of megger. Regulators shall be 
fixed on adjustable M.S. flat straps inside the enclosure. The arrangement of switches 
and sockets shall be neat and systematic. Covers for enclosures accommodating 
switches, sockets etc. (point control boxes) shall be of 4.5 mm thick, fine finished 
PVC/Perspex material or laminated hylam sheet and fixed to the enclosure in plumb 
with counter sunk head, chromium plated M.S. screws and washers. Outlets shall be 
terminated into a flush type fan box for fan points. For wall plug sockets, the 
conductors may be terminated directly into the switches and sockets. The outlets point 
control boxes etc. shall be set out as shown on the drawings. Before fixing these, the 
contractors shall obtain clearance from the Owner/Architect with regard to their 
proper locations. The enclosure the enclosures of sockets and 3rd pin of the sockets 
shall be connected to the ground through an earth continuity wires, as specified. 
CAPACITY OF CIRCUITS: Light points, 5 Amps socket points, fans, and cal bell points 
may be wired on a common circuit. Such of those circuits shall not have more than 10 
nos. of Light/fan/socket points or a load of 800 W whichever is less. Not more than 
two numbers of 15 amps socket outlets shall be wired on the same circuit. 
POINT WIRING: Point wiring shall commence from the first point control box/local 
control box for the points connected to the same circuit. Point wiring for lights, ceiling 
and exhaust fans, 5 Amps sockets, call bells etc. shall be carried out with 1100 V grade 
PVC insulated wires. The point wiring shall be inclusive of conduits of not less than 19 
mm size, switches, wiring alongwith conduit accessories such as bends, inspections 
bends, reducers, pull boxes, junction boxes, switch boxes, fan boxes, covers etc. 
together with wiring accessories such as ceiling roses, brass lamp holders, TW blocks, 
loose wires up to 1 Mtr. long at outlet end connectors point control boxes (enclosure 
for electrical accessories) switches, etc. Point wiring shall be provided with earth 
continuity wire as specified for earthing 3rd pin of sockets, luminaries and fan fixtures. 
Light control shall be either single, twin or multiple points controlled by a switch, as 
specified. 
The point wiring for Light/Fans/5 Amps sockets etc. shall include the supply and 
installation of all materials specified above. Any item not specified above. Any item not 



specifically included but required for satisfactory completion of the point wiring shall 
also be included. No separate extra price will be allowed for any item under point 
wiring. 
A dependant socket point shall mean the combination 5 Amps switch socket 
outlet/point mounted on the same switchboard as any other point/points and shall 
include the 5 Amps switch and socket. 
The fan point shall be complete with fan hook box flush mounted in slab, control switch 
mounted in switch box and electronic regulator, complete with cover. The 
measurement will be numbers of each kind of point and as specified in Schedule of 
Quantities. 
FIXTURES/FANS: 
LIGHT FITTINGS: Unless otherwise specified, light fittings shall be generally fixed as 
directed by Owner/Architects. 
Fittings such as wall brackets shall be fixed at 2200 mm from FFL. 
Bulk head fittings shall be flush with ceiling/wall as required and shall be at a height 
as specified or directed. 
Pendant fittings shall be suspended to a height of 2400 mm from FFL. 
The fluorescent fittings shall be fixed in such a manner that the wiring conductors shall 
not terminate in a ceiling rose but in a junction box 300 mm away from the centre of 
the fittings along the length of the fitting so that no exposed wiring is seen from 
outside. 
FANS: 
CEILING FANS: Ceiling fans shall be suspended from the special fan hook boxes. The 
fan wiring shall be terminated in porcelain/PVC multiway connector. 
Each fan shall have a separate switch and speed regulator. The canopy at the top of 
the suspension rod shall effectively hide the suspension hook. 
The control switch and the electronic regulator for the fan shall be included in the 
point wiring. 
EXHAUST FANS: shall have separate control switch, connection to device shall be 
through 5A socket or ceiling rose arrangement.  
The fans shall be fixed on proper frames or cuttings( core cutting on wall) with suitable 
fasteners. The core cutting size shall match the size of the fan.  
TESTING OF ELECTRICAL INSTALLATION: 
TESTING OF INSTALLATION SHALL BE AS PER IS: 732-1982. 
The insulation resistance shall be measured by applying between earth and whole 
system of conductors of any selection thereof with all fuses in place and all switches 
closed and except in earthed concentric wiring all lamps in position or both poles of 
the installation otherwise electrically connected together, where a direct current 
pressure of not less than twice the working pressure provided that it need not exceed 
500 Volts for medium voltage circuits. Where the supply is derived from the three wires 
(AC or DC) or a poly phase system, the neutral pole of which is connected to earth 



either direct or through added resistance, the working pressure shall be deemed to be 
that which is maintained between the outer or phase conductor and neutral. 
The insulation resistance measured as above shall not be less than 50 mega ohms 
divided by the number or points on the circuits provided that the whole installation 
shall be required to have an insulation resistance greater than one mega ohm. 
Control rheostats, heating and power appliances and electric signs may, if required be 
disconnected from the circuit during the test but in the event of the insulation 
resistance between the case or frame work and all live parts of each rheostat appliances 
and all live parts or each rheostat and sign shall be less than specified in the relevant 
Indian Standard Specification or where there is no such specification shall not be less 
than half a mega ohm. 
The insulation resistance shall also be measured between all conductors connected to 
one pole or phase conductor of the supply and all the conductors connected to the 
middle wire or the neutral or to the other pole or phase conductors of the supply and 
its value shall not be less than specified in sub-clauses 17.1.2. 
TESTING OF EARTH CONTINUITY PATH: The earth continuity conductor including 
metal conduits and metallic envelopes in all cases shall be tested for electrical 
continuity and the electrical resistance of the same along with the earthing lead but 
excluding any added resistance or earth leakage circuit breaker measured from the 
connection with the earth electrodes to any point in each continuity conductor in the 
completed installation shall not exceed one ohm. For checking the efficiency of 
earthing, the earth resistance of each earth electrode shall also be measured. This test 
shall preferably be done during summer months. 
TESTING OF POLARITY OF NON-LINKED SINGLE POLE SWITCHES: 
In a two wire installation, a test shall be made to verify that all non-linked, single pole 
switches have been fitted in the same conductor throughout and that such conductor 
has been connected to an outer or phase conductor or to the non-earthed conductor 
of the supply. 
The contractors shall be responsible for providing the necessary instruments and 
subsidiary earth for carrying out the tests. The earth coordinating tests shall comply 
with the IS specifications as may be applicable. Should the above tests not complete 
with the limits laid down, the contractors shall do the necessary rectification of the 
fault till the required results are obtained. 
CONDUITS: Unless otherwise specified all wiring shall be in rigid PVC conduit 
embedded in wall, or ceiling or concealed in the false ceiling. The size of conduits shall 
be selected in accordance with the IS regulations and the minimum size of the conduit 
shall be 20 mm dia unless otherwise indicated or approved. Conduits shall be kept at 
minimum of 100 mm from the pipes of other non-electrical services. Separate conduits 
and runways shall be used for: 1. Lighting system. 2. Power outlets. 3. Emergency light. 
4. Telephone system. 5. Fire alarm system. 6. Sound / public address system. 7. 
Television system. 8. Computer system.  



Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall 
be installed in flexible MS conduits. Otherwise rigid conduits shall be used. Conduits 
shall be free from sharp edges and burrs and grease or oil shall not be used for the 
purpose of pulling the wire. The entire system of conduits must be completely installed 
and rendered electrically continuous before the conductors are pulled in.  
All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing 
materials as recommended by the manufacturer. All joints shall be water tight. Junction 
between conduit and adaptable boxes, back outlet boxes, switch outlet boxes and the 
like must be provided with entry spouts and smooth PVC bushes.  
LAYING OF CONDUITS IN SURFACE: Conduits run on surfaces shall be supported on 
galvanized / PVC saddles which in turn are properly screwed to the wall or ceiling. 
Saddles shall be at intervals of not more than 60 cm. Fixing screws shall be with round 
cheese head or and rustproof materials. Exposed conduits shall be neatly run parallel 
or at right angles to the wall of the building. Pull boxes must be provided at the right 
angles and at a distance of not exceeding 20 meter  
CONCEALING THE CONDUITS IN THE WALL: Conduits embedded into the walls shall 
be fixed by means of staples at not more than 60 cm intervals. Chase in the wall shall 
be neatly made and refilled after laying the conduit and brought to the finish of the 
wall. Chasing shall be done with the wall cutting machine. Hammer and chisel shall be 
used on chased portion to get uniform depth of 50 mm. Uniform depth of 50 mm shall 
be maintained on chased portion. Conceal Back box shall be installed by using cement 
mortar. Alignment of the back box shall be done by using a calibrated spirit level. PVC 
adaptor shall be used for connection between JB and conduit. PVC solvent shall be 
used.PVC solvent cement shall be applied on conduit before interconnection. 
Embedded JB shall be protected by covering with brown tape filled with jute/gunny 
bag. Cement mortar 1:5 ratio (1 portion of the cement+5 portion of sand) shall be used 
for patchwork in chased area. Chicken (wire) mesh and GI nails shall be used for all 
chasing width of the embedded conduit. Curing shall be carried out for a minimum of 
three days. 
CONCEALING IN THE CONCRETE: Conduits buried in concrete structure shall be put in 
position and securely fastened to the reinforcement and got approved by the 
consultant/Engineer before the concrete is poured. Proper care shall be taken to 
ensure that the conduits and boxes are neither dislocated nor choked at the time of 
pouring the concrete. Suitable fish wires shall be drawn in all conduits before they are 
embedded. Inspection boxes shall be provided for periodical inspection to facilitate 
draw and removal of cables. Such inspection boxes shall be flush with the wall in the 
case of recessed conduits. Inspection boxes shall be spaced at not more than 12 meters 
apart or two 90 degree solid bends or equal.  
WIRING AND ACCESSORIES:  
LAYING OF WIRES: Unless otherwise specified all wires shall be FRLS PVC insulated 
single core, stranded copper conductor. All wires shall be coloured as follows: Phase 



R: Red Colour of wire, Phase Y: Yellow Colour of wire, Phase B: Blue Colour of wire, 
Neutral: Black Ground: Yellow Green or Green (One colour only to be used for the 
complete Installation).  
The size of wires shall be as indicated in the drawings or in the BOQ. When more than 
one wires are installed in the same raceway, they should be pulled in the raceway at 
the same time. Use guide wires and similar equipment when wire pulling, to support 
the tension and avoid possible damage. Conductor splices must be enclosed in 
junction boxes. Use a minimum of 300mm of slack conductors inside DB and at each 
outlet as needed. Ensure proper wire installation in all boxes. After installation, the 
Wires Insulation Test should be conducted.  
SWITCH BOARDS AND POWER OUTLET SOCKETS: Switch Boards for light points, 
socket outlets, power outlets, pull / junction boxes shall be of galvanized steel, and 
shall be of shapes and size to suit their respective locations and installations and shall 
be provided with covers to suit their function and installation. All outlet boxes shall be 
provided with brass ground terminals. All junction boxes/pull boxes shall have suitable 
covers. Surface mounted outlet and junction boxes in the outdoor locations shall be 
of weatherproof. The surface mounted indoor boxes shall be of sheet steel painted or 
PVC for surface installation. For internal use Switches shall be of the grid assembly 
pattern with rocker operated switch units suitable for operation with inductive loads. 
Switches shall be either one way or two way as specified in the BOQ. Switch plates shall 
be of suitable shade and size as specified in BOQ or approved by SBI. Surface 
installation switches shall be provided with matching steel box.  
CIRCUIT WIRING unless and otherwise specified in the BOQ, all sub main circuit 
conductor sizes for lighting and appliances, shall be as shown in the schedule of 
quantities. Each circuit phase wire from the distribution boards should be followed 
with a separate neutral wire of the same size as the circuit wire or as specified in the 
BOQ. For the light/fan point wiring individual phase, Neutral and Earth wires shall be 
run from the switch board to the respective ceiling rose. Looping of neutral and Earth 
wires for adjacent light points are not allowed except for the secondary points. For the 
secondary points Neutral and Earth looping should be done only from the respective 
primary points. This will avoid nuisance tripping of ELCB/RCCB in case of leakage and 
identifying the faulty circuit and rectifying will be easy. Each light point and outlet shall 
be identified with their circuit number and DB number with a label pasted on them. 
Flexible cords for connection to appliances, fans and pendants shall be 250/440V 
grade, three or four cores, with tinned stranded copper wires, insulated, twisted and 
sheathed with strengthening cord. If demanded by SBI, the contractor shall supply a 
certificate issued by the manufacturer of wires and switches stating origin, date of 
manufacture, batch number and standard to which it complies and the test certificates. 
Looping system of wiring shall be used. Wires shall not be jointed. Where joints are 
unavoidable, these shall be made through approved mechanical connector. 230 V 



power supply wiring shall be distinctly separate form any other different voltage 
system and lighting wiring.  
CONTROL SWITCHES Control switches shall be connected in the phase conductors 
only and shall be ‘ON’ when knob is down. Switches shall be fixed in galvanized steel 
boxes. Chromium plated screws shall be used. The rating of the Switches shall as per 
the BOQ. For the UPS power sockets provided in the workstations and counters, the 
control switches shall be provided separately above the counter and the sockets below 
the counter. Similarly, for the wall mounting fan points, the control switches shall be 
provided separately in the Switch board and the socket outlet provided near the wall 
mounted fans.  
TESTING OF ELECTRICAL WIRING SYSTEM The entire installation shall be tested in 
accordance with IS regulations for: 1. Insulation resistance. 2. Earth continuity. 3. 
Polarity of single pole switches.  
LIGHT FIXTURE INSTALLATION:  
Inspect the site to install light fixtures as per approved lighting layout. If any mismatch 
is observed between the approved layout and the actual layout, please consult the SBI 
Engineer and re-plan the lighting layout to suit the actual site conditions.  
If there is no false ceiling, chalk lines (removable type) shall be used to mark the 
spacing of light fixtures as per approved drawing. After marking, the light fitting 
support and accessories shall be fixed. Wires shall be connected to the connector of 
light fitting as per standard. Light fitting shall be mounted on the support fitted. Line 
level and final alignment shall be checked.  
INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: While installing light 
fixtures in the false ceiling, the contractor has to check the distance between the roof 
and the false ceiling and ensure that the sufficient height is available for fixing the light 
fixtures and if requires any change in the lighting layout. Any hindrance like beams, 
sewerage pipe lines, electrical cables etc. has to be informed to the SBI Engineer and 
necessary guidance obtained before installation. Support to hang the fixture to be 
provided in the roof with suitable length of chain links or GI wires of suitable size, as 
per recommendation of the light manufacturer. The supports shall be of sufficient 
length to enable change of location of fixtures to the adjacent grid/cutout, if required 
by Bank. The supports should not be fixed to the pipes or cables or electrical conduits 
running above the false ceiling. The Light fixtures should not be loosely laid on the 
false ceiling grid without any support.  
In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first 
as per the lighting layout and the cutout shall be made in coordination with the interior 
contractor. Wherever required, the suitable frame required have to provide by the 
contractor for the 2’x2’ fixtures. 
The cutouts for the light fixtures and down lighters shall be properly marked in the 
false ceiling to make the cutout neatly and as per the desired lighting layout. Nylon 
line dori shall be used to ensure that all light fixtures are in a straight line  



If the works involves, some architectural features in the false ceiling, the contractor 
shall consult the interior contractor and SBI Engineers before installation of light 
fixtures, ceiling fans, laying of cables above false ceiling to avoid any damage or any 
hindrance to the proposed architectural features.  
EARTH STRIPS / CABLE TRAYS:  
GI/COPPER STRIP LAYING: Before installation of GI and copper earth strip, the 
inspection shall be carried out to confirm size, quantity and galvanizing of GI strip. 
Arrangement shall be made for proper scaffold for strip laying on the tray. Check wall 
and beam finishing before strip clamping on the wall and beam. Ensure that all Earth 
strip installation are straight. The earth strip route and size shall be confirmed/verified 
with approved earthing drawing.  
Ensure that there is no overlapping in strips at joints. Where required for Joint area, 
use “C” type holding clamp for avoiding gap between two strips. GI strip fixing inside 
cable tray with using of GI nut bolt at every 5 mtr. interval. Clamps shall be fixed at an 
interval of 1000mm. Copper to GI earth strip connection shall be done by using the 
bimetallic washer  
EARTH STRIP LAYING BY WELDING ON WALL/SLAB. Whenever longer length of Earth 
strips are to be installed on wall/ slab, the overlapping in strips at joints shall be 
minimum. Overlapping area to be properly welded and ensure no gap in the joint area. 
Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip 36 
wherever accessible areas such as inside substation, all embedded portion etc. Welding 
joints are cleaned with wire brush and then coated with Galva brite. All paint, scale and 
enamel shall be removed from the contact before the earthing connections are made. 
All sizes of GI strips shall be fixed by using GI clamp, GI spacer, and 35x8mm GI screw 
with PVC nylon fasteners (PVC Grip). Clamps shall be fixed at an interval of1000mm (in 
case of wall/slab).The earthing for Equipment shall be tapped from the main earth 
conductor/strip. Equipment earthing shall be done by GI nut bolting. Ensure GI nut 
bolt shall be fully tightened at equipment earthing. GI strip laid underground shall be 
at depth of 500mm below finished grade level. All joint below ground level shall be 
welded by two coats of bitumen paint. All connections to the grounding grid shall be 
made with earthing strip welded to the grid and bolted at equipment ends. All joints 
and cut ends shall be properly painted. 
CABLE TRAY INSTALLATION: Cable tray supports and cable tray material shall confirm 
the size, quantity and quality as per technical specification. Cable tray routes shall be 
cleared of any debris. Necessary cable tray route and supports shall be checked as per 
approved drawings. If required, make suitable size opening in the wall for cable tray 
entry into the building. All accessories used such as joint plate, nut, bolts with washer, 
bends, reducers, etc. used in cable trays shall be of the same manufacturer as that of 
the cable trays. Necessary Scaffolding shall be arranged wherever applicable. 
Throughout the work execution, safety standards shall be followed. Chalk lines (geru 
powder cement colour removable type) are used to mark the cable tray route at the 



deck slab. After marking of supports location, drill the hole & install anchor fastener. 
Ceiling bracket and top hat section shall be fixed on anchor fastener. Install the 
threaded rod supports using with ceiling bracket as per approved drawing. Check the 
vertical and horizontal alignment of threaded rod support by spirit level. Supports shall 
be installed at spacing not exceeding 1.5 meters and all branches, bends, Endpoints 
supports shall be installed as shown on the approved drawings. Nylon line dori will be 
used to ensure that all supports are in a straight line. After the installation of supports 
install the proper size cable tray and check the alignment using of line dhori & Sprit 
level. Two lengths of cable tray shall be connected with the joint plate. Minimum 
clearance shall be maintained between bottom of the tray and the ceiling. End cap to 
be provided at end cut portion of tray.  
SPECIFICATION FOR CABLE TRAYS 
SCOPE: This specification covers the design, supply, fabrication, fixing, aligning, and 
painting of cable trays and other steel frame works at site as required.  
The cable trays shall be designed and fabricated out of various sections such as MS 
angles, flats, and channels etc. and got approved by Consultants.  
Before fabrication the MS sections shall be properly straightened, aligned, cleaned 
properly to remove rust if any. 
All materials used for fabrication of cable of cable trays shall conform to IS 226 and 
fabrication shall be as per IS: 800. 
After fabrication the cable trays, and accessories shall be free from sharp edges, 
corners, burrs and unevenness, and a coat of cold phosphating chemical shall be 
applied followed by a coat of red oxide primer. 
The cable trays shall be welded to the mounting supports, which in turn are either 
welded to plate inserts or grouted to structural members. 
Plate inserts for cable tray mounting supports shall be provided by Civil Contractor. 
Cable trays shall be either run in cable trenches or run overhead and supported from 
available structure. 
Minimum clearance between the top most tray tier and structural member shall be 
300mm. 
The type and size of tray to be used shall be as required. 
Each continuous length of cable tray shall be earthed at minimum two places. 
The cable trays, accessories, covers etc. shall be painted with two coats of red oxide 
primer followed by two finishing synthetic enamel paint of approved shade. Where 
any cuts or holes are made or welding is done on finished steel work, the same shall 
be sealed against oxidation by red oxide primer followed by finished paint. 
CORE CUTTING: Core cut hole shall be carried out at the site as per the site requirement 
after consulting Civil Engineer. Ensure marking of core cut is in line of existing cut out 
at the floor above or below to have vertical alignment. If more than one Core cut is 
required, required spacing shall be provided. Centre of core cut to be drilled with drill 
machine to receive core bit of machine. This will avoid displacement of core machine 



bit. The Core cut Machine will be Fixed to Slab using Machine Clamp and anchor 
Fastener. Check that machine is firmed enough not to displaced from its location. 
Check the electrical supply and run the machine with minimal force. Maintain proper 
gaps between adjacent core cuts to allow pipe jointing in future. Upon completion of 
the core cut, protect the Core cut hole using the ply piece.  
CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING:  
The contractor shall give due notice to the Employer whenever any work like opening 
for the earth pits, underground laying of cables, concealing the conduit piping, cabling 
or any work is to be concealed in the wall/false ceiling/partitions or finished up or 
otherwise becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before concealing.  
The Contractor has concealed the items without informing SBI Engineer, the same shall 
be opened up for measurement and made good to the original finishing at the 
contractor’s expenses. If the contractor refuses to do so, then the same will not be 
considered for measurement and no payment may be made for such materials. 
The contractor shall not execute any extra work other than the Bank’s or SBI’s written 
instruction. No works, for which rates are not specifically mentioned in the price bid, 
shall be taken up without written permission of the Bank.  
Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, 
the decision of SBI shall be accepted as correct and binding on the contractor.  
It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or 
any other gadgets or supports required for the execution of the work at site and Bank 
will not provide or entertain such requests. 
 
1. Scope: 

This specification is intended to cover the requirements of supply, installation,   
testing   and commissioning of electrical wiring installation and other accessories 
required for its satisfactory operation. This covers the essential requirements or 
precautions regarding wiring installations for ensuring satisfactory and reliable 
service.    

2. Standards: 
The Electrical wiring installations and other accessories shall comply with latest IS: 
732 - 1989 and National Electrical code – 1985 and to the latest amendments from 
time to time.   

3. Construction 
Wall mounted switch boards shall be installed such that the bottom is at a 
minimum height of 1.35m above finished floor level wherever applicable, as 
indicated in the drawing. 



Equipment which is on the front of a switch board shall be  so arranged  that  
inadvertent  personnel  contact  with  live  parts  is unlikely during the manipulation 
of switches, changing of fuses or similar operation. 
In every case in which switches and fuses are fitted  on  the same  pole,  these 
fuses, shall be so arranged that the fuses  are  not live  when their respective 
switches  are in 'OFF' position. 
No fuse other than fuses in instrument circuit shall be fixed on the back or behind 
a switch board panel or frame. 

4. Capacity of circuit: 
Lighting Circuits shall not have more than a total of ten points of fans, 5A   socket 
outlets and light points and its total load shall not exceed 800 watts.  Lights, fans, 
and 5A socket outlets   can be wired on a single common circuit. If fan circuit is 
drawn separately, circuit shall not be used more than eight points and load shall 
not exceed more than 800 watts. In the circuit, the neutral and earth wires can be 
looped up to 10points. From distribution boards Neutral & Earth wires shall be run 
for every circuit. 
The power circuits shall not have more than two outlets per circuit if load to be fed 
by each outlet is less than 1KW, and if load is more than 2KW, each outlet shall be 
connected to a separate circuit. 
Switches:  All switches shall be placed in the live conductor of the circuit and no 
single pole switch or fuse shall be inserted in the earth or earthed neutral 
conductor of the circuits.  Single pole switches (other than for multiple control) 
carrying not more than 15amperes may be of the piano flush type and the switch 
shall be 'ON' When the knob is down. 
Lamp holders  :  Lamp holders for use on brackets  and  the  like shall  have  not 
less than 1.3 cm nipple and all those  for  use  with flexible pendant shall  be 
provided with cord grips.  All lamp holders shall be provided with shade carriers.  
Where centre contact Edison screw  lamp  holders  are used, the outer or screw  
contact  shall be connected  to  the  'middle wire' or the neutral  or  to  the  earthed 
conductor of the circuit. 
Lamps:  All incandescent/LED lamps, unless otherwise specified shall be hung at a 
height of not less than 2.5 m above the finished floor level. 
Ceiling rose:  a). A ceiling rose or any other similar attachment shall not be used 
on circuit, the voltage of which normally exceeds 250 volts. 
A ceiling rose shall not embody fuse terminals as an integral part of it. 
Every socket outlet shall be controlled by a switch. The switch controlling the 
socket shall be on the ‘live’ side of side line.5 Amps and 15 Amps socket-outlet 
shall normally be fixed at any convenient place 60 cm above the floor level or near 
such level as indicated in drawing.   15 Amps socket outlets in kitchen shall be fixed 
at convenient place 23cm above the working platform. In a room containing a fixed 



bath or shower, there shall be no socket outlet and there shall be no provision for 
connecting a portable appliance.   

5. Recessed PVC conduit wiring system 
a) Making of chase :  The chase in the wall shall neatly be  made  and shall be  of  

suitable dimension to permit the conduit to be  fixed in the  manner  desired  
by  the  Engineer-in-charge. In the case of buildings under construction, chases 
shall be provided in the wall, ceiling, etc. at the time of their construction and 
shall be filled up neatly after erection of conduit and brought to the original 
finish of the wall. 

b) Fixing of conduit in chase:  The conduit shall be fixed by means of staples or by 
means of saddles not more than 600 mm apart. Fixing of standard bends or 
elbows shall be avoided as far as practicable and  all curves maintained by 
bending the conduit pipe itself with a long radius which will permit easy 
drawing-in of conductors. All the threaded joints of rigid steel conduits shall be 
treated with approved preservative compound to ensure protection against 
rust. 

c) Inspection  boxes  :   To  permit  periodical  inspection  and  to facilitate  
replacement of wires, suitable inspection boxes shall  be provided   at  
convenient  locations.   They shall be mounted in flush with the wall.  The 
minimum size of inspection boxes shall be 75 x 75 mm.  Suitable ventilating 
holes shall be provided in the inspection box covers. 

d) Types of accessories to be used: All outlets, such as switches and sockets, may 
be either of flush mounting type or of surface mounting type. 

e) The switches and other outlets shall be mounted on such boxes.  The metal box 
shall be efficiently earthed with the earth continuity wire run along the conduit. 

f) When crossing through expansion joints in buildings, the conduit sections 
across the joint may be through flexible copper bellows of the same size as PVC 
conduit. The Number of wires that can be drawn through a conduit shall be 
strictly as per IS 732 and as mentioned in Drawings. 

6. TESTING OF WIRING: 
The following tests shall be carried out on all types of wiring on completion of the 
work and before energizing the installation: 
a) Insulation resistance test, 
b) Electrical continuity test, 
c) Earth continuity test, 
d) Earth electrode resistance test, 
e) Switch polarity test. 
f) Insulation Resistance test:   
The insulation resistance shall be measured by using 500V ‘Insulation tester’ 
between the following points. 



Phase and neutral conductor with all fuses in position and all switches in closed 
condition and main switch in OFF position with lamps and other devices 
removed. 
Between earth and whole system of conductors with all fuses in place, all 
switches closed and all lamps in position. 
Between all conductors connected to one phase of the supply of the above tests 
shall not be less than 50 divided by the number of points on the circuit. Where a 
whole installation is being tested, a lower value than that given by the above 
formula is acceptable subject to a minimum of one mega ohm. 
The insulation resistance in mega ohm as obtained by each of the above tests shall 
not be less than 50 divided by the number of points on the circuit. Where a whole 
installation is being tested, a lower value than that given by the above formula is 
acceptable subject to a minimum of one mega ohm. 
 Electrical continuity test: 
Each and every circuit shall be tested for electrical continuity by using a multi-
meter. 
 Earth continuity test:   
The earth continuity conductor including metal  conduit  shall  be tested for  
electrical  continuity  and  the resistance of the same along with the earthing lead 
measured from the connection  with  the  earth  electrode to  any  point  in  the  
earth continuity conductor in the complete installation shall not exceed one ohm. 
 Earth electrode resistance test:   
The earth electrode resistance shall be tested as specified in section    
 Switch polarity test: 
Test shall be made to verify that all switches in every circuit have been fitted in the 
same conductor throughout and such conductor shall be marked for connection 
to the phase conductor. 

7. Distribution Boards: 
 All the distribution boards shall be with MCBs as described in the respective 

schedule. 
 The distribution boards shall be controlled by a switch fuse, miniature circuit 

breaker or an isolator as described in the respective schedule.  Each outgoing 
circuit shall be provided either with MCB or a fuse on the phase.  The neutral 
shall be connected to a common link and be capable of being disconnected 
individually for testing purposes. 

 The distribution boards shall be located as indicated in the respective electrical 
working drawings and as directed by Engineer - in - charge.   The distribution 
boards shall be fixed on wall in the niche provided and marked with the details 
of  circuits, source of supply, size of incoming wires Etc., 

 All marking shall be clear and legible. 



 The total load of the consuming devices shall be evenly distributed between 
the numbers of ways of distribution board. 

 The consuming devices circuit shall be connected to distribution board in 
proper sequence, so as to avoid unnecessary   crossing of wires. 

 Cables shall be connected to a terminal only by crimped lugs. 
 Cables  shall  be  rigidly fixed in such  a  manner  that  a clearance of  at  least  

2.5cm  is  maintained between  conductors  of opposite polarity or phase and 
between the conductors and any material other than insulating  material. 

 The incoming and outgoing cables shall be neatly bunched. 
8. MOUNTING HEIGHTS: 

The  Mounting  heights  of  various  fixtures  shall  be  as  specified  in the Drawings. 
9. Flexible conduits are strictly not envisaged, only industrial type GI Bind flexible 

conduit shall be used in a spot where the conduits and bends cannot be possible to 
run.  

CHAPTER 2 
EARTHING 

1.0   SCOPE: 
This specification is intended to cover the requirements of supply, installation, testing 
and commissioning of  
a) Pipe earthing 
b) Plate earthing 
c) Strip earthing 
2.0   STANDARDS: 
Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended 
from time to time and IS 3043-1989 “code of practice for earthing", with latest 
amendments. 
3.0 Earth electrode arrangement: 
3.1 Pipe electrode: 
3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with 
paint, enamel or poorly conducting material. Galvanized pipe shall not be smaller than 
100 mm ID.  Earthing  with pipe  electrode  shall  be  done  as  per  the  details  indicated  
in IS : 3043/87  .  
3.1.2 Electrodes shall be embedded below permanent moisture level. 
3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, 
pipes shall be driven to a depth of not less than 2.5 m with suitable inclination.  Pipe 
shall be in one piece and deeply driven. 
3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, 
a number of rods or pipes may have to be connected together in parallel.  The distance 
between two  electrodes in  such  a  case  shall  not be less than  twice  the  length  of 
the electrode.  The earthing lead shall be connected by means of a through bolt, nuts 
and washers and cable socket. 



3.2 Plate electrode: 
For plate electrodes, minimum dimensions of the electrode shall be as under. 
3.2.1 GI plate electrode: 600 x 600 x 6 mm thick. 
3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick 
3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less 
than 2.5 M from the surface of the ground. 
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing. 
3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and 
adjacent to the electrode.  One end of pipe shall be at least 5 cm above the surface of 
the ground and need not be more than 10 cm.  The internal diameter of the pipe shall 
be at least 19 mm. The length of pipe under the earth's surface shall be such that it 
shall be able to reach the centre of the plate.  The earthing lead shall be securely bolted 
the plate with two bolts, nuts, check nuts and washers. 
3.3.   Strip or conductor electrodes: 
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, 
if of galvanized iron and steel. If round conductors are used as earth electrodes, their 
cross sectional area shall not be smaller than 3sq.mm, if of copper and 6 sq.mm. If 
galvanized iron and steel. 
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep. 
4.0 General: 
i)  All  materials used for connecting the earth lead  with  electrode shall  be  of GI in 
case of GI pipe and GI plate  electrodes, and of tinned  brass  in case of copper plate 
electrode. The earthing lead shall be securely connected at the other end to the main 
board. 
ii)  The earthing lead from electrode onwards shall be suitably protected against 
mechanical injury by routing the earth wire / strip through a suitable size of GI pipe. 
iii)  All medium voltage equipments shall be earthed by two separate and distinct 
connections with the earth. In the case of high and extra high voltages, the neutral 
points shall be earthed by not less than two separate and distinct connections with the 
earth, each having its own electrode at the generating station or substation. 
iv) All materials, fittings etc. used in earthing shall conform to Indian standard 
specifications wherever they exist. In the case of materials for which Indian standard 
specifications do not exist, such materials shall be approved by the Engineer-in-
Charge. 
v)  The earth electrode shall be kept free from paint, enamel and grease. 
vi) It shall be ensured that similar materials for respective earth electrodes and earth 
conductors are used. 
vii) Earth electrode shall not be installed in proximity to a metal fence. 
viii) Copper/GI strip shall be connected to the respective earth electrodes, either by 
brazing or welding respectively.   The Copper/GI strip shall be jointed only either by 
brazing or by riveting at the end of over lapping portions.  The overlap shall  



Not be less than 50 mm. 
ix) Earthing clamps used for supporting earth strips shall be made of such materials so 
as to avoid bimetallic action between strip and clamps. 
5.0 Testing: 
The earth resistance of each electrode shall be measured by using a reliable and 
calibrated earth Tester and the value shall be as per IS/IE rules.                             

 
 
 
 
 
 
 
 
 

  



LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE ELECTRICAL 
WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE CONSULTANT/ ENGINEER 

Distribution Transformer : ABB/KIRLOSKAR/INDO-TECH/ 
HT AYFY / YWY Cables  : Finolex/RR 
Kables/HAVELS/Polycab/KEI/GLOSTER 
LT AYFY / YWY Cables  : Finolex / RR Kables / HAVELS/ Polycab/ KEI  
PVC insulated Copper Wires(FRLS only) : L&T / RR cables / ANCHOR / HAVELS 
/ KEI 
PVC Pipe and accessories (FRLS only) : Avon plast / Precision / Attul / Finolex / 
VIP,etc 
uPVC  Trunking :Legrand / MK /Precision / 
MCB and ELCB  : ABB / Legrand / Siemens/ Schnider-acti9 
Vertical DB & MCB DBs (SPN/TPN/VTPN) : ABB-Elegance / Legrand / Schnider/  
Switch Fuse Units : C&S/ HPL  /  IndoAsian/ Siemens / 
Selector Switches : Kaycee/ Salzer / L&T 
Change Over Switch  : C&S / Havels / HPL/INDO ASIAN / Sochomec 
MCCB / SFU /ISOLATOR  : ABB /C&S / Legrand /  Schnider/ Siemens/  
Timer Switches (Analog / Digital) : ABB/ Schneider / Legrand / 
Modular Switches/ plug  
sockets / electronic regulators : Legrand Myrius / Schnider Zencelo / ABB    

Millenium  
Telephone Cable (0.5 sq mm)  : Delton / finolex / HAVELS/RR kable / 
Light Fittings / Lamps  : Philips / Wipro / Havels/ Philips/ Crompton  
Ceiling fan – (5 Star rated only) : Automberg, Crompton , Havells, Orient 
Wall fan / Pedestal fan (steel blades only) : Automberg/ Crompton/ Kaithan / 
Havels 
Exhaust Fan  : Almonard / Atomberg/ Crompton / Usha/ 
Data Cable – CAT 6 cable  : AMP/D-Link / Schnider /  
Dual IOS  : D-link / Legrand / Schnider 
Data Switches / patch panels  : D-Link / Legrand / Schnider 
Data Rack  : Legrand / HCL /  Schnider / D-Link 
Resin cast CTs : AE / Kappa/Kalpa/IMP/Voltapm 
Measuring Instruments : Elmeasure / HPL/ L&T / Socomec /  
Schnider/ABB 
Panel Builders : Pace Switchgear,Bglr / Maland Controls & 

Engineers Bglr/ ESSVE Electro Controls Bglr 
/Balaji Controls, Bglr/ Sharan Controls/  

For items not mentioned here, Materials having ISI mark may be used with the prior 
approval from Bank. 

NB: Panel and MCB installed shall be of same make 
DECLARATION 



 
I/We have inspected the site for Electrical work for _ _ _ _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ _ __ _ _ 
_ _ _ _ _ _ __ _  __ _ _ _ _ __ _ _ ,  of State Bank of India and I/We have made me/ us fully 
acquainted with the local conditions in and around the sites of works and Lay out 
drawings of works, drawings of each items etc. complete.  
I/We hereby declare that I/ We have carefully gone through the conditions laid down 
in the Notice Inviting Tender, General notes, General Conditions of Contract, Special 
conditions, Schedule of approximate quantities and rates , Form of Agreement, General 
Specification, Approved manufacturers/ natural source of materials (i.e. all parts of 
Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price 
bid), and clearly understood all the same and on the basis of the same I/ We have 
quoted our rates in the Schedule of Quantities/BOQ attached with the tender 
documents. 
We accept all the terms and conditions of tender documents. We will abide by the 
technical specification mentioned in the tender. We here by undertake to use only 
specified material/ make as per the tender schedule.  
I/ We hereby declare that, in particular during execution of all works at site; it will be 
my/ our sole responsibility to strictly adhere to/ meticulously follow the General 
Specification, Approved manufacturers/ natural source of materials, Technical 
Specifications of schedule of quantities, all drawings of layout and items. 
For any type of deviation (to any of above or subsequent instructions), it will be my/ 
our responsibility to obtain the written instruction of the Engineer-in-charge for the 
same failing which it shall be deemed that I have carried out any such deviations at my 
own and I shall be duty bound to replace the all deviated material/ works from the site 
at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit 
and for all such loses made thereof, I/ we shall not have any right to arbitrate in any 
manner. 
I/ We hereby declare that I/ We shall obtain necessary drawings of items from 
employer in time and also shall uniformly maintain such progress as may be directed 
by the employer to ensure completion of same within the target date/ time as 
mentioned in the tender document. 
 
 Date:                                                     Signature and seal of Contractor/ Tenderer 
Witness:  
1. 
 
2.  
  



NOTE:-    ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT 
BE ENTERTAINED AT ANY COST. 
PREAMBLE TO BILL OF QUANTITIES 
All items of works mentioned in the schedule of quantities shall be read and executed 
strictly in accordance with the description of the items in the schedule of quantities, 
equipment schedule, data sheet, drawings and standard specifications read in 
conjunction with the appropriate IS and Conditions of contract.  
The rate of each item of work included in the bill of quantities shall unless expressly 
started otherwise included cost of: 
All materials, fixing materials, accessories, hardware’s, operations, tools, equipment’s, 
consumables, civil works wherever involved and incidentals required in preparations 
for in the full and entire execution and completion of the work called for in the item 
and as per specification and drawing completely. 
Wastage on materials and labour. 
All the quoted rates should include with respective GST component also transit, 
insurance, packaging and forwarding, loading, transportation, unloading, handling, 
hoisting, to all levels setting and fixing in position, disposal of the debris and all other 
labors necessary in accordance with contract document, good practice, recognized 
principles. 
Liabilities, obligations and risks arising out of conditions of contract. 
Liason service charges. 
All requirements of system whether such of them are mentioned in the item or not the 
specification and drawings are to be read as complementary to and part of the 
schedule of quantities and any work called for in one shall be taken as required for all. 
In the events conflict between the bills of quantities and other documents, the most 
stringent shall apply and interpretation of the Architect shall be final and binding. 
The installation price of switch boards, metering panels, DB’s or any other items shall 
include supply and fixing or supporting steel structures/MS channels, grouting of the 
same civil works etc. as required. 
No change in unit rate shall be allowed for any change in quantity or for any other 
reason whatsoever. 
Supply of materials shall mean supply of materials at site. The rate for supply shall 
include all taxes, octroi, insurance, packing and forwarding charges, and 
transportation, unloading at site. 
The successful contractors shall submit the schematic diagrams, fabrication drawings 
with details of the equipment’s wiring diagrams etc. to Architects for approval prior to 
supply/commencement of such works. The approval of these drawings will be general 
and will not absolve to contractor responsibility of the correctness of these drawings. 
At distribution to various agencies at site at no cost to owner. 
The tenders must see the site conditions such as type of soil, locations etc. and take all 
factors into considerations while quoting the rates as no extra cost will be allowed on 



any ground arising out of or relating to the site conditions. 
Any error in description or in quantity or omission of items from the contract shall not 
vitiate this contract but shall be corrected and deemed to be a variation required by 
Architect / Owners. 

CHECKLIST OF DOCUMENTS TO BE UPLOADED 
1. The soft copy of PAGES 1 TO 7 of Technical Bid in ________________  
2. EMD’s scanned copy. 
3. Signed copy of Declaration  
* The hardcopy/original DD should be submitted to the office before closure of 
tender submission time.  
 
 


