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 INSTRUCTIONS TO TENDERERS 
 

Tenders are invited in two bids for AIR-CONDITIONING  WORKS  FOR MULGUND NAKA 
BRANCH, from the Contractors of eligible Category, Empanelled in the State Bank of India. (proof of 
empanelment in appropriate category should be submitted) 

 
Submission of BIDs/Tender Documents: Contractor shall submit compulsorily the pages 
numbered from 1 to 7 of the technical bid without fail after putting the signature and seal. 
Failing to stated above, the tender will be rejected.  The tender document is required to be 
sent to us in hard copy of Technical Bid and Price bid in separate sealed envelopes. 

 
1. Contractors should send EMD ₹8500/- (DD in favor of Chief Manager (GB), AO- HUBBALLI 

payable at HUBBALLI) along with technical bid. Failing to above, tender will be rejected. 
 

2. Contract documents consist of detailed plans, technical specification, schedule of 
quantities of the various classes of work to be done, and the set of ‘conditions of contract’ 
to be compiled with by the person whose tender may be accepted.  

3. Tenders should be submitted up to 3.00PM on 03-03-2025 to below address with 
mentioning on sealed envelope as below: 

“ Tender for AIR-CONDITIONING  WORKS at  MULGUND NAKA BRANCH” 

 To  
   “Tender Box” 
State Bank of India 
Administrative Office -7 
1st Floor, TS Complex, Kusugal Road,  
Keshwapura, Hubli -580023 

4.  The Tender will be opened on 3.30PMon 03-03-2025 
5. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall 

be 2% of the accepted value of the tender including the EMD, by means of D.D. The Initial 
security deposit is to be paid by the Contractor to Bank within 15 days of intimation to him 
of the acceptance of the tender. No interest is allowed on the above said security deposit 
(EMD, ISD) 

 
6. Retention Money: From each running bill, an amount at the rate of 10% of the gross value of 

the running bill shall be recovered as retention money, till the total retention amount including 
the EMD and ISD amounts already with the Bank become 5% of the value of the contract 
amount. This amount is called as Total Security Deposit, which consists of three components 

a) EMD - Earnest Money Deposit. 

b) ISD - Initial Security Deposits. 

c) RM - Retention Money. 
The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of the 
total security deposit amount shall be refunded without interest to the contractor on issuance 
of virtual completion certificate by the Architect/Bank and the Contractor's removal of his 
materials, equipment, labour force, temporary sheds, stores, site office etc. and on receipt of 
physical possession of the site by the Bank. The remaining 50% of the total security deposit 
may be refunded 15 days after the end of defects liability period(one year), provided he has 
satisfactorily carried out all the works and attended to rectification of all defects in  accordance 
with the conditions of the contract. In case of failure on the part to do so, the cost of rectifying 
the defects through any other agency shall be deducted from the amount of security deposit 
due to the contractor. 
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Completion of work: :i) The work shall be considered as complete only when the certificate of 
virtual completion is issued by the architects/Bank.ii) The 'defects liability period' as prescribed 
in the contract shall commence only from date of such virtual completion.iii) Any defect that 
may appear within the defects liability period shall be rectified by the contractor within 
reasonable time on receipt of necessary instructions from Bank to that effect. 

 
The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or 
all of the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled, or are incomplete in any respect are liable to be 
rejected. 

7. All compensation or other sums of money payable by the Contractor to Clients under the 
terms of this contract may be deducted from the security deposit, or from any sum that 
may be or may become due to the Contractor on any account whatsoever and in the event 
of the Security Deposit being reduced by reasons of any such deductions, the Contractor 
shall within 7 days of being asked to do make good in by DD any sum which have been 
deducted from his security deposit. 

8. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected. 

9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection. 

 
10. The tenderer should quote their (own) rates for undertaking the work. 

 
11. GST as applicable will be reimbursed by bank as specified in NIT. 

 
12. All taxes other than GST, other statutory obligation in respect of this contract, as 

applicable, shall be payable by contractor including transportation and TA / DA of the 
workers at site and the Bank will not entertain any claim whatsoever in this respect 

 
13. I. T. will be recovered WITH surcharge or as applicable as per Government Rules 

 
14. Time is the essence of the contract. The work should be completed in 45 daysfrom 

the date of the work order/handing over the site to the contractor to commence the 
work whichever is later. The successful Contractor will have to give CPM/PERT chart of 
various activities of works to be done so that the work gets completed within the stipulated 
time. The chart shall be submitted within 7 days from the date of acceptance of the tender. 

 

15. Tenders for works shall remain open for acceptance for a period of 45 days from the last 
date opening of price bid of tenders. If the tenderer withdraws his tender before the expiry 
of the said period or makes any modifications in terms and condition of the tender which 
are not acceptable to the Bank, then the bank without prejudice to any other right or 
remedy is at liberty to forfeit the earnest money. 

 
16. The successful tenderer, after the work is awarded, he will have to enter into an agreement 

with the competent authority of the bank. 
 

17. The tenderer, must co-ordinate with the other agencies such as (I) Interior (II) Electrical 
etc. 

 
18. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations / restrictions if any and other information required for the proper execution of 
the work. 

 
19. The work may be carried out on any floor level as per site condition. Please note that 

materials and machines are required to be carried on head load and the same must be 
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accounted in the costing. Please note that no separate cost shall be allowed for head load. 
 

20. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / execution of work. Bank reserves the 
right to omit / delete any item(s) of work from the schedule at the time of allotment / before. 
Contractor will be paid for the actual work done at the site duly verified by the concerned 
official of the bank. 

 
21. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented regularly to the Employer’s for 
checking. The settlement will be made based on figures arrived at jointly and taking unit 
price given in the contract assigned to the successful Tenderer. In case  of extra items 
where similar or comparable items are quoted in the tender, extra rates shall be based on 
tender rates. 

 
22. If the rate quoted by the contractor for any item / items are not workable or abnormally 

lower than the market rate, the bank may demand Bank guarantee from the contractor for 
satisfactory completion of these work. The bank guarantee amount will be not less than 
50% of the estimated amount of the items for which the rates are not workable or 
abnormally low. This bank guarantee will be released after completion of these works 
(unworkable and abnormally low rated items) to the satisfaction of the bank. 

 
23. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance 

cover for the work in the form of CAR policy and Third Party Insurance within seven (7) 
days from the acceptance of work order. 

 
24. The work has to be started within 7 (Seven) Days from the date of receipt of work order/ 

mark out at site; whichever is later. In case of work not being started within this stipulated 
period, the bank reserves the right to cancel the work order duly forfeiting the Earnest 
money deposit 

 
25. No employee of the Bank is allowed to work as a contractor for a period of 2 years of 

his/her retirement from Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees is any 
time to be such a person who had not obtained the permission of Bank as aforesaid before 
submission of the tender or engagement in the contractor’s service. 

26. Contractor should get approval of the samples of materials in advance with Bank’s 
Engineer before use of the same in the work’ 

 
27. Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessary instead of new supplies 
 

28. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such 
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all 
related expenses to complete the work 

 
29. The tenders shall summarily rejected, if any one of the above said requirements has not 

been complied with. 
 

30. The Bank will not be bound to accept the lowest tender and reserves the right to accept or 
reject any or all the tenders without assigning any reason whatsoever 

 
31. The contractor should fulfill the labour regulation guidelines stipulated by the 

governments 
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32. No advance payment in any from will be granted for the works proposed 
33. Period of taking up the final bill will be one month from/ after satisfactory virtual 

completion or the date of submission of the final bill whichever is later. 
 
 
 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL DATE 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

 

     The Deputy General Manager (B&O) ,  
     SBI, AO HUBBALLI 

 

Dear Sir/s,  

Ref: AIR-CONDITIONING  WORKS  FOR MULGUND NAKA BRANCH, 
 
 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates, Form of Agreement, General Specification, Approved manufacturers/ 
natural source of materials Technical Specifications of schedule of quantities, and clearly understood 
all the same and on the basis of the same I/ We have quoted our rates in the Schedule of Quantities 
(i.e. BOQ) attached with the tender documents. 

 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) 
at the respective rates quoted. 

 
I/ We are depositing a sum of ₹8500/- as earnest money deposit by way of demand draft drawn in favor 

of Chief Manager (GB), AO- HUBBALLI payable at HUBBALLI; along with this tender for due 
execution of the work at my/ our tendered rates. 

 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves 
to forfeit the aforesaid deposit. 

 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR insurance 
policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as given in 
TENDER DOCUMENT. 

 
I / We further agree to complete the work included in the said schedule of quantities within 45 days 
time from the date of the work order issued to commence the same. 

 
Date of commencement shall be either one week from the date of work order issued to the contractor 
or the date on which mark out of work at site has been given to contractor; whichever is later. 

 
I / We agree not to employ sub-contractors other than those that may be approved by Employer. 

 
I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 
inclusive of all the same. 

 
Yours Faithfully, Signature of Witness: 

Contractor’s Signature   1. 
Name:   2. 
Address:   3. 
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GENERAL NOTES 
 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
 

i) Submission of BIDs/Tender Documents: Tenders should be submitted form of hard copy 
technical bid (page from 1 to 7) along with EMD and Price bid separately with sealed covers.  

 
ii) In the event of the tender being submitted by a firm, it must be signed by a member or members 

of the firm having legal authority to do so, and if called for, the legal documents in support thereof 
must be produced for inspection and the same in the case of the firm carried out by one member 
of a joint family. It must disclose that the firm is duly registered under the India Partnership Act. 
Any tender signed by a member not holding a power of attorney shall be treated as informal. 

 
iii)  The employer reserves to itself the right to accept the lowest or any tender or split up and 

distribute any items of work to any specialist firm or firms without assigning any reason. The 
employer reserves the right to split up and distribute the work to more than one tenderer, if 
necessary. Person tendering shall submit and return together with his tender, this condition of 
contract, specifications and the priced schedule of quantities and all set of papers signed on all 
the pages in a sealed cover. Signature will be deemed to be the acceptance of the contents of 
these tender papers by the tenderer. 

 
Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of 
three months from the last date of opening of price bids. The tenders must be unconditional. 
Conditional tenders may be summarily rejected. 

 
 

2. RATES TO INCLUDE: 
 

While quoting their rates the tenderer should include the following if otherwise not stated herein 
before. 

 
a) Necessary cost of taking samples of materials supplied by them for work including plywood, 

wood/tiles etc., testing of the same at Govt.’s / approved laboratory including transportation, cost of 
the samples, as and when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 
 

3. STORAGE OF MATERIALS: 
 

The contractor shall not store their materials and debris within the premises other than the work site 
handed over to him. 

 
5. LABOUR HUTMENT: 

 

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 
expense and responsibility. 

 
6. IDLE LABOUR: 

 

In case the work is held up for any site conditions not attributable to the contractors or for any 
decisions instructions / want of details from Employer or for any of the conditions, the contractor shall 

be allowed reasonable extension of time by the employer but any claim for idle labour shall not be 
entertained by the employer. Contractor’s quoted rates should include for all such contingencies. 

 
7. The contractor shall engage one competent person at site who shall take the instructions from the 
Employer. The work should not suffer due to lack of supervision, manpower and materials. 

 
8. The Contractor is required to co-ordinate his works along with other agencies working at site. He has 
to reimburse any of the damage made by him or any of his representatives for any of the other agency 
or owner at site. 

 
9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, Paneling, 
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masonry work etc., and providing panels of the same finish in partitions, paneling shall not be paid extra. 
 

10. The contractor is required to fabricate a sample where required, or any item so installed for 
approval. Any changes made by the Architect/Employer, in the sample to the specifications as 
mentioned in the tender, shall not be deducted or paid extra. The bulk production of the furniture can 
only be taken up after the final approval of the sample of the item. 

 
11. The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition frame 
shall be firmly fixed to the floor and ceiling by using suitable wall plugs and screws. 

 
12. The contractor shall check all dimensions before fabricating and fixing the partitions or any other 
items in position at site. 

 
13. All measurements given in the schedule hereunder are for the purpose of tender only. Payment will 
be made on actual measurement of the work done. 

 
14. All measurements shall be as per relevant I.S. standards. 

 
 

GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities and in 
the specifications and conditions laid down hereinafter and in the drawings, the work shall be carried 
out as per standard specifications and under the direction of Employer. 

 
1. INTERPRETATION 

 
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, 
the following words shall have the meaning herein assigned to them except where the subject or context 
otherwise requires. 

 
a. Employer: The term employer shall denote State Bank of India and any of its employees 

representative authorized on their behalf. 
 

b. Architects / Consultants: The term Architects shall mean the Architects appointed by the employer 
for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide whether to 
appoint Architect or not and to change the Architect at any stage of work. 

 
c. Contractor:  The  term  contractor   shall  mean  (Name and address of the contractor) and his / 

their heirs, legal representives, assigns &successors. 
 

d. Site: The site shall mean the site where the works are to be executed, i.e. AIR-CONDITIONING  
WORKS at Rajeshwar including any building and erection thereon, allotted by the employer  for the 
contractors use. 

e. Site Engineer: Any Engineer appointed from time to time by the Employer and certified in writing to 
the Architects and the Contractor, to be positioned at site to supervise the work. 

 
f. Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule 

of quantities and any further drawings which may be supplied or any other instruction, which may be 
given by the Employer or Architects during the execution of the work. 

 
g. All drawings relating to work given to the contractor together with a copy of schedule of quantities 

are to be kept at site and the Employer / Architects shall be given access to such drawings or 
schedule of quantities wherever necessary. 

 
h. In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / 

or dimensional sketches therefore and have it confirmed by the Employer as case may be prior to 
taking up such work. 

 
i. The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 

specifications and schedule of quantities or to additional instructions at least 10 days ahead from 
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the time when it is required for implementation so that the Employer may be able to give decision 
thereon. 

 
j.  “The Works” shall mean the work or works to be executed or done under this contract. 

 
k. “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency 

Act or in Provincial Insolvency act or any amending status. 
 

l.  “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part 
of this contract. 

 
m. “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the contractor. 
 

n.  “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the 
appendix, the schedule of quantities, specifications and drawings attached here to and duly signed. 

 
o. ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto   or 

deductions there from as may be made under the provisions hereafter contained. 
 

p. ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent 
(unless delivered personally or otherwise provided to have been received) by registered post to the 
last known private or business address or registered office of the addressee and shall be deemed 
to have been received when in the ordinary course of post it would have been delivered. 

q. ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted 
from the total of the items if the Tender any sum, either as a percentage or otherwise, then the net 
price of any item in the tender shall be the sum arrived at by adding to or deducting from the actual 
figure appearing in the tender as the price of that item a similar percentage or proportionate sum. 
Providing always that in determining the percentage or proportion of the sum so added or deducted 
by the contractor, the total amount of any Prime Cost items and provisional sums of money shall be 
deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used 
with reference to the contract or account shall be hold to mean rates or prices so arrived at. 

 
r.  ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for  occupation. 

 
s. Words importing persons include firms and corporations. Words importing the singular only, also 

include the plural and vice verse where the Context requires. 

2. SCOPE OF WORK/ CONTRACT 
 

The brief scope of work involves the following.: 
1. Electrical, Data,Telehone wirings etc. 
2. Main Panels, Db’s etc. 
3. Laying of main cables, wirings etc. 
4. UPS,RPower,Lightings circuits etc. 
5. Supply/Installation of fixtures etc. 

All the works involves latest finishing as per instruction of Architects/Engg and specifications. 
 

The Contractor shall carry out and complete the said work in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Employer. The Architect with approval 
of Employer or Employer issue further drawings and/or written instructions, detailed directions and 
explanations which hereafter collectively referred to as ‘Instructions’ in regard to: 
a) The variation or modification of the design quality or quantity of works or the addition or omission 

or substitution of any work. 
b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / or 

specification. 
c) The removal from the site of any defective material brought thereon by the contractor and the 

substitution of any other material thereof. 
d) The demolition removal and / or re-execution of any work executed by the contractor/s. 
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e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up. 
g) The rectification and making good of any defects under clauses hereinafter mentioned and those 

arising during the maintenance period (Defect Liability Period). 
The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s or 
his agent / Architect’s instructions, provided always that verbal instructions, directions and explanations 
given to the contractor’s or his representative upon the works by the Employer’s or his agent / Architects 
shall, if involving a variation, be confirmed in writing to the contractor/s within seven days. No works, for 
which rates are not specifically mentioned in the priced schedule of quantities, shall be taken up without 
written permission of the Employer. The employer as provided in clause “variation” shall fix rates of 
items not mentioned in the priced schedule of quantities. 

 
Regarding all factory-made products for which ISI marked products are available, only products bearing 
ISI marking shall be used in the work. 

 
3. TENDERER SHALL VISIT THE SITE 

 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport conditions, effective labour and 
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their 
tender for cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in the drawings. The 
successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition. 

 
4. TENDERS 

 
The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of 
the tenders of each section or to split up and distribute any item of work to any specialist firm or firms, 
without assigning reasons. 

 
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn 
to the fact that the rates for each and every item should be correct, workable and self-supporting. If 
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted. The 
Employer/Architects shall not be bound to recognize the contractor’s analysis. 

The works will be paid for as “measured work” on the basis of actual work done and not as “lump sum” 
contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as complete works 
in all respects and details including preparatory and finishing works involved, directly related to and 
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra 
charges will be allowed in this connection. In the case of lump-sum charges in the tender in respect of 
any items of work will be made for the actual work done on the basis of lump sum charges as will be 
assessed to be payable by the Employer / Architects. 

 
The employer has power to add, omit from any work as shown in drawings or described in specifications 
or include in schedule of quantities and intimate the same in writing but no addition, omission or variation 
shall be made by the contractor without authorization from the Employer. No variation shall vitiate the 
contract. 

 
The tenderer shall note that his tender shall remain open for consideration for a period of three months 
from the date of opening of the tender. 

 
5. AGREEMENT 

 
The successful contractor will be required to sign agreement in accordance with the draft agreement 
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, 
incidental thereto. However the written acceptance by the employer of a tender will constitute a binding 
contract between the employer and the person so tendering such formal agreement is subsequently 
executed. 

 
6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to 
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the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and 
/ or authorities with whose systems the structures were proposed to have connection and shall before 
making any variations from the drawings or specifications that may be associated to so conform, give 
the Employer / Architects written notices specifying the variations proposed to be made and reasons 
for making them and apply for instruction thereon. The Employer / Architects on receipt of such 
intimation shall give a decision within a reasonable time. 

 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye- laws 
to be given to any authority, and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the work and lodge the receipts with the Employer 

 
The Contractor shall identify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in 
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has informed 
the Architects, before any such infringement and received their permission to proceed and shall himself 
pay all royalties, license fees, damages, coat and charges of all and every sort that may be legally 
incurred in respect thereof. 

 
7. TAXES AND DUTIES 

 
The tenderers must include in their tender prices quoted for all taxes(except GST) and duties royalties, 
cess ,local charges if applicable. No extra claim on this account will in any case be entertained. 

 
8. NOTICES AND STATUTORY REGULATIONS: 

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 
successful completion of the contract works. 

 
The whole of the work is to be complied with as per the requirements and bylaws of the relevant 
statutory authorities including contract labor (Regulation and Abolition) Act 1970. 

 
9. QUANTITY OF WORK TO BE EXECUTED 

 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability shall 
attach to the employer for any error may be discovered therein. The Employer reserves the right to 
execute only a part or the whole or any excess thereof without assigning any reason therefore. 

 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or the 
Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the completion 
of the works. 

 
10. OTHER PERSONS ENGAGED BY THE EMPLOYER 

 
The Employer reserves the right to execute any part of the work included in this contract or any work, 
which is not included in this contract by the other Agency, or persons and contractor shall allow all 
reasonable facilities and use of his scaffoldings for the execution of such work. The main contractor 
shall extend all cooperation in his regard. 

 
11. Tenderer should deposit EMD as mentioned in the NIT. 

 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

 
The Contractor shall provide everything necessary for the proper execution of the work according to the 
intent and meaning of the drawings, schedule of quantities and specifications taken together whether 
the same may or may not be particularly shown or described therein provide that the same can 
reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final 
and binding. 
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13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 
 

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the 
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to 
complete the same within 45 days. On or before the ‘Day of Completion’ stated in the Appendix subject 
nevertheless the provision for the extension of time hereinafter contained. 

 
If in the opinion of the Employer/Architect the works be delayed: 

 
a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners of 
public authorities arising, than through the Contractor’s won default or 
d) By the works or delays of the contractors’ tradesmen engaged or nominated by the Employer / 
Architect and not referred in the Schedule of Quantities and / or specifications or 
e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any of 
the buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the Employer 
for which he shall have specifically applied in writing ahead of time, giving reasonable time to prepare 
such instructions, the employer shall make a fair and reasonable extension of time for completion of the 
Contract works 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof to 
the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay and 
shall do all they may reasonably be required, to the satisfaction of the employer to proceed with the 
work. 

 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program 
for carrying out the work stage in the stipulated time for the approval of Architect / Employer and follow 
strictly the approved time schedule incorporating charges if any, to ensure the completion of the work 
in stipulated time. A graph or chart on individual work shall be maintained showing the proportionate 
progress of work week by week a weekly progress report stating the number of skilled and un skilled 
laborers employed on the work, working hours done, place, type, and quantity of work done during the 
period. 

 
The Contractor must inform the employer within 10 days in advance of all drawings and detailed 
required by him from time to time. The Contractor shall adhere to the approved program and arrange 
for the materials and labour etc accordingly. 

 
Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the 
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and 
conditions of the contract 

 
14. LIQUIDATED DAMAGES 

 
Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated 
period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way 
of liquidated damages and not as penalty during which the work remains un-commenced or  unfinished 
after the expiry of the completion date. 

 
If the contractor fails to complete the work by the Scheduled date of completion or within any sanctioned 
extended time, he will have to pay liquidated damages at 0.5% of contract amount for each week beyond 
the date that the work remains incomplete subject to maximum of 5%of the contract value (without extra 
items). 

 
 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
 

All the works specified and provided for in the specifications or which may be required to be done in 
order to perform and complete any part thereof shall be executed in the best and most workmanlike 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by the 
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Employer / Architects during the execution of the work and to his entire satisfaction. 
 

All mandatory tests shall be carried out as per CPRI/CPWD specifications. If required by the  Employer 
/ Architects, the contractor shall have to carry out tests on materials and workmanship in approved 
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove that 
the materials etc., under test conform to the relevant I.S Standards or as specified in the specifications. 
The necessary charges, transporting, testing etc., shall have to be borne by the contractor. No extra 
payment on this account should in any case be entertained. 
All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must include 
charges for import duties, and other charges and must be the best of their kind available and the 
contractors must be entirely responsible for the proper and efficient carrying out of the work. The work 
must be done in the best workmanlike manner. Samples of all materials to be used must be 
submitted to the Employer when so directed by the Engineer and written approval from 
Employer must be obtain prior to placement of order. 

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, 
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra 
cost. 

 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 
shall take all precautions necessary for the protection of work and at his own expenses shall make good 
any damage arising from any of these causes. 

 
The contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the work 
whether by himself or special tradesmen or sub-contractor and any damage caused must be made 
good by the contractor at his own expenses. 

 
Contractor should take all precaution to safeguard the flooring and if any damages to the flooring should 
be rectified by the contractor in the same quality at his own cost. 

 
 

16. REMOVAL OF IMPROPER WORK 
 

The Employer shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Employer / Architects are not in accordance with specification or 
instructions, the substitution or proper re-execution of any work executed with materials or workmanship 
not in accordance with the drawings and specifications or instructions. In case the contractor refuses to 
comply with the order the Employer shall  have the power to employ and pay other agencies to carry 
out the work and all expenses consequent thereon or incidental thereto as certified by the Employer / 
Architects shall be borne by the contractor or may be deducted from any money due to or that may 
become due to the contractor. No certificate, shall relieve the contractor from his liability in respect of 
unsound work or bad materials. 

 
17. SITE ENGINEER 

 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 
Employer. The duties of the Employer representative are to watch and supervise the works and to test 
any materials to be used of workmanship employed in connection with the works. He shall have no 
authority either to relieve the Contractor of any of his duties or obligations under the Contract, or except 
those expressly provided hereunder, to order any work involving delay or any extra payment by the 
Employer or any variation of or in the works. 

 
The contractor shall afford the Employer’s representative every facility and assistance for examining 
the works and materials and checking the measuring time and materials. Neither the Employer’s 
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the 
requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or 
omissions unless such an authority may be specially conferred by a written order of the Employer. 

 
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the 
non-approval of any work or materials and such works shall be suspended or the use of such material 
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should be discontinued until the decision of the employer/Architect is obtained, the work will from time 
to time be examined by the Architect or the Employer’s representative but such examinations shall not 
in any way exonerate the Contractor from the obligation to remedy defects which may be found to exist 
at any stage of the work of after the same is completed. Subject to the limitations of this cause, the 
Contractor shall take instruction from the Architect / Employer. 

 
 

28. CONTRACTOR’S EMPLOYEES 
 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be 
available (by turn) throughout the working hours to receive and comply with instructions of the Employer 
/ Architects. The contractor shall engage at least one experienced Engineer as site-in-charge for 
execution of the work. The contractor shall employ in connection with the work persons having the 
appropriate skill or ability to perform their job efficiently. 

 
The contractor shall not employ labour below the age of sixteen years and who is not an Indian National. 

 
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or 
partly under the direct order or control of the Employer or his representative shall be deemed to be a 
person employed by the contractor. 

 
LOCAL LAWS, ACTS, REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to all prevailing 
labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other safety 
regulations. The agency shall comply with the provision of all labour legislation including the latest 
requirements of all the acts, laws, any other regulations that are applicable to the execution of the tests. 

 
a) Minimum wages act, 1948 (Amended) 
b) Payment of wages act,1936 (Amended) 
c) Workmen’s compensation act 1923 (Amended) 
d) Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 
e) Chief Labour Commissioner( C) , Ministry of Labour & Employment vide Gazette notification 

No.F.No.1/13(3)/2002-LS-II dated 20th April 2002 on minimum wages 
f) Apprentice act 1961 (Amended) 
g) Industrial employment (Standing order) Act 1946 (Amended) 
h) Personal injuries (compensation insurance ) Act 1963 and other modifications 
i) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
j) Shop and Establishment Act 
k) Employer’s Liability Act. 
l) Any other Act or enactment thereof and rules framed there under from time to time. 

 

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any claim 
that may be made by any workmen. 

 
The contractor shall comply at his own cost with the order for requirement of any Health Officer of the 
State or any local authority or of the Employer regarding the maintenance of proper environmental 
sanitation of the area where the contractor’s laborers are housed or accommodated, for the prevention 
of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall 
provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide 
facilities for pure drinking water at all times for the use of men engaged on the works and shall remove 
and clear away the same on completion of the works. Adequate precautions shall be taken by the 
contractor to prevent nuisance of any kind on the works or the lands adjoining the same. 

 
The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He 
shall within 24 hours of the occurrence of any accident at or about the site or in connection with 
execution of the works report such accident to the Employer and also to the competent Authority where 
such report is required by law. 
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19. DISMISSAL OF WORKMEN 

The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may 
misconduct him. Such discharges shall not be the basis of any claim for compensation or damages 
against the Employer or any of their officer or employee. 

20. ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the contractor 
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall 
relieve the contractor from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 

 
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 

The contractors under the terms of the contract are required to keep the works duly insured 
under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value of 
110% of the Project value or Tender value until the Completion of the project or handing over 
whichever is later. The insurance policies should be taken in the joint names by the contractors 
and the same should be renewed at appropriate time. 

 
The contractor shall be responsible for all injury to the work or workmen to persons, animals or things 
and for all damages to the structural and / or decorative part of property which may arise from the 
operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 
employees, whether such injury or damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 
include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the works 
forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor 
shall indemnify the Employer and hold harmless in respect of all and any expenses arising from any 
such injury or damages to the person or property as aforesaid and also in respect of any claim made in 
respect of injury of damage under any acts on compensation or damage consequent upon such claim. 

 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 
whole of the contract works complete and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damages to the property of third parties. 

 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect. must be effected jointly in the name of the Employer and contractor and 
the policy lodged with the Employer. The scope of insurance is to include damage or loss to the contract 
itself till this is made over in a complete state. Insurance is compulsory and must be affected from the 
very initial stage. The contractor shall also be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying out of this contract. 

 
 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due to or to become due to the contractor. 

 
22. MEASUREMENTS 

Before taking any measurement of any work the Site Engineer or employer’s representative shall give 
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such 
notice or fails to countersign or to record the difference within a week from the date of measurement in 
the manner required by Site Engineer or by the subordinate deputed by him as the case may be is final 
and binding on the contractor and contractor shall have no right to dispute the same. 

 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to payment thereof, 
within the period of honoring certificates named in these documents. 
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23. PAYMENTS 
 

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. 
Normally one interim bill shall be prepared each month subject to minimum value as stated in these 
documents. The bills in proper forms must be duly accompanied by detailed measurements in M-book 
in support of the qualities of work done and must show deductions for all previous payments, retention 
money, etc. 

 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due to 
the contractor from the Employer and the contractor shall be entitled to payment thereof, within the 
period of honoring certificates named in these documents. 

 
The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and retention money 
as described in this document. The refund of retention money will be made as specified. 

 
If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or 
goods will be progressively deducted from the amount due to the contractor in accordance with the 
quantities consumed in the work. 

 
All the interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the requiring of 
bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or re-
erected or be considered as an admission of the due performance of the contract, or any part thereof 
in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any way the 
power of the Employer under these conditions or any of them as to the final settlement and adjustment 
of the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be 
submitted by the contractor within one week of the date fixed for completion of the work or of the date 
of certificate of completion and payment shall be made within one month from the date of receipt of the 
bill. 

 
Final Payment 

 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments of  final 
bill shall be made after deduction of Retention Money as specified, which shall be refunded after the 
completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s certificate that 
the contractor has rectified all defects to the satisfaction of the Employer. The acceptance of the 
payment of the final bill by the contractor would indicate that he has no further  claim in respect of the 
work executed. 

 
24. VARIATION / DEVIATION 

 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. 
The Employer / Architect can increase or decrease any quantities to any extend or even delete particular 
item as per the site requirements and the contractor shall not be paid anything extra on this account. 
Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease in the 
quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this account. 

 
The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for 
similar items in the contract wherever existing. If similar items are not available, the rates for such items 
will be derived as per standard method of rate analysis based on prevalent fair price of labour, material 
and other components as required with 15% towards contractor’s profit and overheads. 

 
25. SUBSTITUTION 

 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials 
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific 
approval of the Employer / Architect has to be obtained in writing. 
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26. CLEARING SITE ON COMPLETION 
 

On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects. 

 
27. DEFECTS AFTER COMPLETION 

 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after 
completion of the work. In the default, the Employer may employ and pay other persons to amend and 
make good such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be recoverable 
from him by the Employer or may be deducted by the employer, in lieu of such amending and making 
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient recover that balance 
from the contractor from the amount retained(retention money) together with any expenses the 
Employer may have incurred in connection therewith. 

 
 

28. CONCEALED WORK 
 

The contractor shall give due notice to the Employer/Architects whenever any work is to be covered up 
or finished up or otherwise becoming inaccessible later on, in order that the work may  be inspected 
and correct dimensions taken before such covering, in default whereof the same shall, at the opinion of 
the Employer/ Architect be either opened up for measurement at the contractor’s expenses or no 
payment may be made for such materials. Should any dispute or differences arise after the execution 
of any work as to measurements etc., or other matters which cannot be conveniently tested or checked, 
the notes of the Employer / Architects shall be accepted as correct and binding on the contractor. 

 
29. IDLE LABOUR 

 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor 
charges of tools and plants would be entertained under any circumstances. 

 
30. SUSPENSION OF WORKS 

 
If the contractor except on account of any legal restraint upon the Employer preventing the continuance 
of the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the 
performance of his part of the contract or if he shall more than once make default, the Employer shall 
have the power to give notice in writing to the contractor requiring the work to be proceeded within a 
reasonable manner and with reasonable dispatch, such notice purport to be a notice under this clause. 

 
After such notice shall have been given, the contractor shall not be at liberty to remove from the site  of 
the works or from any ground contiguous thereto any plant or materials to subsist from the date of such 
notice being given until the notice shall have been compiled with. If the contractor fails to start the work 
within seven days after such notice has been given to proceed with the works as therein prescribed, 
the employer may proceed as provided in clause 31 (Termination of Contract by Employer) 

 
31. TERMINATION OF CONTRACT BY EMPLOYER 

 
If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm 
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment  or 
a composition for the benefit of the greater part, in number of amount of his creditors or shall enter into 
a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver 
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of the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm 
appointed by the court shall be unable within fourteen days after notice to him requiring him to do so, 
to show to the reasonable satisfaction of the employer that he is able to carry out and fulfill the contract, 
and if so required by the employer to give reasonable security therefore, or if the contractor shall suffer 
execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf 
of and of the creditors of the contractor, or shall  assign, charge or encumber this  contract or any 
payments due or which may become due to contractor, there under, or shall neglect or fail to observe 
and perform all or any of the acts matters of things by this contract, to be observed and performed by 
the contractor within three clear days after the notice shall have been given to the contractor in manner 
hereinafter mentioned requiring the contractor to observe or perform the same  or shall use improper 
materials of workmanship in carrying on the works, or shall in the opinion of the employer not exercise 
such due diligence and make such progress as would enable the work to be completed within due time 
agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear das notice 
requiring the contractor so to do shall have been given to the contractor as hereinafter mentioned or 
shall abandon the contract, then and in any of the said cases, the Bank may notwithstanding previous 
waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, but without 
thereby effecting the powers of the employer of the obligations and liabilities of the contractor the whole 
of which shall continue in force as fully as if the contract, had not been so determine and as if the works 
subsequently executed by or on behalf of the contractor (without thereby creating any trust in favor of 
the contractor) further the employer or his agent, or servants, may enter upon and take possession of 
the work and all plants tools scaffolding sheds machinery, steam, and other power, utensils and 
materials lying upon premises or the adjoining lands or roads and sell the same as his own property or 
may employ the same by means of his own servants and workmen in carrying on and completing the 
works or by employing any other contractors or other persons or person to complete the works, and the 
contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other 
contractors or other persons or person employed from completing and finishing or using the materials 
and plants for the works when the works shall be completed, or as soon thereafter as conveniently may 
be the employer shall give notice in writing to the contractor to remove his surplus materials and plants 
and should the contractor to remove his surplus materials after receipt by him the employer may sell 
the same by Public Auction and shall give credit to the contractor for the amount so realized. Any 
expenses or losses incurred by the contractor for the amount so realized. Any expenses or losses 
incurred by the employer in getting the amount payable to the contractor by way of selling his tools and 
plants or due on account of work carried out by the contractor prior to engaging other contractors or 
against the Security Deposit. 

 
32. ARBITRATION 

 
When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor is 

required to give a notice to the Employer within 30 days of the receipt 
of such decision, for the appointment of the Arbitrator for the settlement of the outstanding 
disputes. 

 
b. Regional Manager of the Region Business Office shall be appointed to refer those disputes for 

adjudication to a sole arbitration. 
 

c. It is also a term of the contract that if the contractor does not make any demand for Arbitrator 
in respect of any claims within 90 days of receiving the intimation from the Bank that the final 
bill is ready for payment, the claims if any received after 90 days period shall be absolutely 
barred from reference to the Arbitrator. 

 
d. All disputes or differences of any kind whatsoever, which shall at any time arise between the 

parties hereto touching or concerning the works or the execution or maintenance thereof this 
contract, or the rights touching or of this contract, effect thereof, or to the rights or liabilities of 
the parties arising out of or in relation thereto, whether during progress or after determination, 
foreclosure or breach of the contract (other than those in respect of which the decision 
expressed to be final and binding in cases listed out in condition 40 above), Architects shall, 
after written notice to either party to the contract and to the appointing 

Authority, who shall be appointed for this purpose by the employer refer those disputes for 
adjudication to a sole arbitrator, to be appointed as hereinafter provided. 
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e. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will 
send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a panel 
of three names of persons, who shall be presently unconnected with the organization for which 
the work executed. 

 
f. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 

named to be appointed as a sole arbitrator and communicate his name to be appointed as a 
sole arbitrator to the Appointing Authority, within thirty days of receipt of the names by him. The 
Appointing Authority shall thereupon without any delay appoint the said person as the sole 
arbitrator. If the contractor fails to communicate such selection as provided above within the 
period specified, the Appointing Authority shall make the selection and appoint the selected 
person as the sole arbitrator. 

 
g. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid 

within the period specified, the contractor shall send to the appointing authority a panel of three 
names of persons, who shall be unconnected with either party.  The Appointing Authority shall 
on receipt by him of the names as aforesaid select any one of the persons named and appoint 
his as the sole arbitrator. If the Appointing Authority fails to select the person and appoint him 
as the sole arbitrator within 30 days of receipt by him of the panel and inform the contractor 
accordingly, the contractor shall be entitled to appoint one of the persons from the panel as the 
sole arbitrator and communicate his name to the Appointing Authority. 

 
h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reasons whatsoever, another sole arbitrator shall be appointed as 
aforesaid. 

 
i. The work under the contract, shall however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be withheld on account of such proceedings. 
 

j. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice 
to both the parties, fixing the date of first hearing. 

 
k. The arbitrator may from time to time, with the consent of the parties, enlarge the time for making 

and publishing the award. 
 

l. The Arbitrator shall give a separate award in respect of each dispute or difference referred to 
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and 
give a reasoned award. The venue of arbitration shall be such a place, as may be fixed by the 
Arbitrator in his sole discretion. 

 
The fees, if any, of the Arbitrator, if required to be paid before the award is made and published, 
shall be paid half and half by each of the parties. The costs of the reference and of the award 
including the fees, if any, of the Arbitrator, who may direct to any by whom and in what manner 
such costs or any part there of shall be paid and may fix or settle the amount of costs to be so 
paid. 

 
m. The award of the Arbitrator shall be final and binding on both the parties. 

n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any 
statutory modifications or re-enactments thereof, and the rules made thereunder, and for time 
being in force, shall apply to the arbitration proceedings under this clause. 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1. DRAWINGS AND SPECIFICATIONS 
 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed drawings and specifications and such further drawings and details as may 
be provided by the Architect/Employer, and in accordance with such written instructions, directions and 
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explanations as may from time to be given by the Employer/Architect, whose decision as to the 
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work 
shown on any such further drawings or work that may be necessary to comply with any such instructions 
directions or explanations, be in the opinion of the contractor extraction that comprised in or reasonably 
to be inferred from the contract he shall before proceedings with such work, give notice in writing to this 
effect to employer/Architect, and in the event of the employer/Architects agree to the same in writing 
the contractor shall be entitled to an allowance in respect of such extra work as on authorized extra. If 
the Architect and the contractor fail to agree as to whether or to there is an extra, then, if the Architect 
decided that the contractor is to carry out the said work, the contractor shall do so, and the question 
whether or not there is any extra, and it so the amount thereof, shall failing agreement, be settled by 
Arbitration as hereinafter provided, but such references shall in no way delay the fulfillment of this 
contract. 

 
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such an order or 
bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed unless 
the said work shall have been executed under the provisions of clause 6 (Authorities notices, patent 
right and royalties) or by the Authorities of directions in drawing of the Architect as herein mentioned. 

 
One complete set of the signed drawings and specification and scheduled of quantities shall be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may 
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for 
the execution of any part of work. Such copies shall be kept at the works, and the architect or his 
representatives shall, at all reasonable time have access to the same and shall be return to the Architect 
by the contractor before the issue of the Final certificate. The contract shall remain in the custody of the 
Architect, and shall be produced by him at his office as and when required by the Employer or by the 
contractor. 

 
 

2. INSPECTION OF DRAWINGS 
 

Before filling in the tender, the contractor will have to check up all drawings/specification and schedule 
of quantities, and will have to get an immediate clarification from the employer/Architect on any point 
that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this 
account. 

 
3. EXECUTION OF WORK (PRICES TO INCLUDE) 

 
The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time to 
time is to be carried out and completed in all its parts to the entire satisfaction of the Employer 
/Architect. Any minor details of the work which may not have been definitely referred to in this contract, 
but which are usual in practice and essential to the work, are deemed to be include in this contract. 
Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as 
transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India. 

The rates quoted in the tender should include all charges for: 
 

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and 
workmanship protection from weather, shuttering, temporary supports, platform and maintenance of the 
same. 
c) Covering for the walling and other works during inclement weather or striking or whenever directed 
as necessary. 
a) The rates quoted by contractor shall include removal of all the existing furniture and other material & 
dispose them off where ever required including the furniture and material for which the contract has 
given the pay back offer. 

 
4. SITE SUPERVISION 

 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at 
site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside 
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laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer / 
Architect. The site Engineers shall not be removed from the site without the written consent of the 
Employer / Architect. 

 
5. DIMENSIONS 

 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details 
take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a 
clarification before proceeding with the work. Accordingly, if any work is executed without prior 
clarification, it is liable to be rejected and shall not be paid for. 

 
6. PROGRAMME OF WORKS 

 
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval immediately 
after issue of the work order and display the approved charts in the site office. He shall also make bar 
charts indicating individual items and during the progress of work he shall update the bar charts showing 
the proportionate progress of work every week. 

 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate 
progress of work. 

 
7. PROCUREMENT OF MATERIALS 

 
Contractor shall procure all the materials for the work from the open market. Time is the essence of the 
contract. Acceptance of the completion date by the contractor shall mean that he has taken into 
consideration the availability of all material of approved make and quality in sufficient quantities at site 
to enable him to complete the entire work in the stipulated period. Contractor will get sample of all 
materials approved by the Employer before placing order / purchase / procurement. They shall conform 
to I.S. codes and or tender specification as applicable. 

 
For all materials the contractor shall quote for the best quality of the materials of best make / source or 
supply and it will be got approved by Employer before procurement. In case sufficient quantities of 
approved quality materials from approved source are not available in time, contractor may have to 
procure the same from neighboring area with longer leads as required and directed at no extra cost. 
The material will be, however as per relevant I.S code as and wherever applicable. 

 
 

8. UNFIXED MATERIALS 

When any materials intended for the works shall have been placed at site by the Contract, such material 
shall not be removed there from (except for the purposes of being used on the works) without the written 
authority of the Employer / Architect and when the contractor shall have received payment in respect of 
any certificate in which the architect shall have stated that he has taken in to account to value of such 
unfixed materials on the works such material shall become the property of the Employer and the 
contractor shall be liable for any loss or damage to any such materials. 

 
9. CUSTODY AND SECURITY OF MATERIALS 

The contractors shall be responsible for the custody and security of all materials and equipment at site 
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc. 

 
10. RATES 

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as 
shown in detailed drawings and as required and directed by the Architect. 

 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 

 
11. PRICES FOR EXTRAS ETC., ASCERTAINMENT 

The rates of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender for the extra 
work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then 
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in accordance with the local day work, rates and wages for the district, provided that in either case 
vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and materials 
employed at or before the end of the week following that in which the work has been executed. 
c) The measurements and valuations in respect of the extra items of contract shall be completed within 
the ‘period of final measurement’ or within three months of the completion of the contract works as 
defined under clause (Certificate of Virtual Completion) 

 
12. EXTRA ITEMS RATES 

The work or extra items shall be started only after the approval of extra items rates by client / Architect. 
Rates for additional or extra items work which cannot be derived from the contract item rates shall be 
calculated on the basis of actual cost plus 15 % for profit. 

 
13. DRAWINGS AND INSTRUCTIONS 

A set of major drawings along with the contract documents shall be provided to the contractor. For any 
clarifications or further drawings are required by the contract, during or before the start of construction 
work, the Contractor shall inform the employer/Architects in writing to provide the same. Working details 
will be given to the contractor from time to time during the progress of work as and when required. In 
case of other drawing is required by the contractor he will give a minimum ten days notice to the 
Employer / Architect. 

 
14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS 

If the contractor after receipt of written notice from the employer/architect requiring compliance with 
such further drawings and / or instruction, fails within seven days to comply with the same, the Employer 
/ Architect may employ and pay other persons to execute any such work whatsoever as may be 
necessary to give effect thereto and all cost incurred in connection there with shall be recoverable from 
the contractors by the Employer as a debit or may be deducted from any money due or which become 
due to the Contractors. 

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 

The contractor shall furnish the Employer / Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc 
b) The Power of Attorney, name and signature of his authorized representative who will be in charges 
for the execution of work 
c) The list of technically qualified persons employed by him for the execution of this work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 

 
16. ARCHITECT’S DELAY IN PROGRESS 

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the employer for the completion of the 
contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall 
not make any claim for compensation or damage in relation thereto. 

 
17. CERTIFICATE AND PAYMENTS 

The contractor shall be paid by the Employer from time to time, by installments under interim Certificates 
to be issued by the Architect and Bank’s Engineer to the contractor on account of the works executed 
by the contractor when in the opinion of the Architect, work to the approximate value, named in the 
Appendix as ‘Value of work for interim Certificates’ (or less at the reasonable discretion of the Employer 
/ Architect) has been executed in accordance with this contract, subject however, to a retention of the 
percentage of such value need in the Appendix hereto mentioned as ‘retention percentage for interim 
Certificates’ until the total amount retained shall reach the sum named in the appendix as Total 
Retention money after which time the installments shall be up to the full value of  the work subsequently 
so executed in the interim Certificate, such amount as he may consider proper on account materials 
delivered upon the site by the Contractor for use in the work. 

 
And when the works have been virtually completed and the Architect shall have certified in writing that 
they have been completed, the contractor shall be paid in accordance with the Certificate issued by the 
Architect the sum of money named in the Appendix after satisfying themselves as ‘Installment after 
Virtual Completion ‘being a part of the said ‘Total Retention Money’. 
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The Contractor shall be entitled to the payment of the final balance in accordance with the final 
Certificate to be issued in writing by the Architect at the expiration of the period refer to as ‘ The Defect 
Liability Period’ in the Appendix hereto, from the date of Virtual Completion or as soon as after the 
expiration of such period as the work shall have been finally completed and all defect made good 
according to the true intent and meaning hereof, whichever shall happen, provided always that the issue 
by the Architect of any certificate during the progress of the works or after the completion shall not 
relieve the Contract from his liabilities in cases of fraud , dishonesty or fraudulent concealment relating 
to the works of materials or any matter dealt within the certificate, and in case of all defects and 
insufficiency in the works or materials which reasonable examination world have disclosed. No 
certificate of the Architect shall of itself be conclusive evidence that any works and materials to which it 
relates are in accordance with the contract. 

 
The Architect shall have power to withhold any certificate if the works or any part thereof is not being 
carried out to his / employer satisfaction. 

 
The Architect may by any Certificate make any correction in any previous Certificate, which shall have 
been issued by him. 

 
18. DELAYED PAYMENTS 

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the 
Architect hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be paid 
by the Employer. 

19. FORCE MAJEURE 

Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control 
of the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall 
not be regarded as a breach of the provision of this Agreement. 

 
20. INCOME-TAX 

Income Tax shall be deducted at source by the client from the contractor’ interim and final bill payments 
as per Statutory Regulations. 

 
21. SITE MEETINGS 

A senior representative of the contractor shall attend weekly meetings at works site and in addition 
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort 
out problems, if any and ensure that the work is completed in the stipulated time. 

 
22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 

The quantities given herein are approximate and they are subjected to alterations omissions, deductions 
or additions as provided for in the conditions of this contract and do not necessarily show the actual 
quantities of the work to be done. 

 
1. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 
custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the employer and the cost 
calculated by measurements or weight, at the respective prices, without any additional charge for any 
necessary or contingent works connected there with. The rates quoted are for work in site and complete 
in every respects. 

 
2. If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall 
be re-fixed. 

 
23. ACTION WHERE THERE IS NO SPECIFICATION 

In case of any class of work for which is there is no specification mentioned, the same will be carried 
out in accordance with the Indian Standards Specifications subject to the approval of the Employer / 
Architect. 

 
24. ACCIDENT AT SITE 
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The contractor shall be responsible for the safety of persons employed by him on the works. This shall 
be without prejudice to the responsibility of the contractor under the Insurance Clause of the general 
conditions. Contractor shall take all precaution detailed in the safety code attached separately. 

 
25. TYPOGRAPHICAL CLERICAL ERRORS 

The Employer / Architect clarification regarding partially omitted particulars of typographical or Clericals 
errors shall be final and binding on the contractors. 

 
26. WORK PERFORMED AT CONTRACTOR’S RISK 

The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from 

fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from 
all expenses to the employer. 

 
The contractor shall be responsible for any loss or damage to materials, tools or other articles used 
held for use in connection with the work. The work shall be carried on to completion without 
interferences with the operations of existing machinery or equipment, if any. 

 
27. SPECIAL CONDITIONS OF CONTRACT 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere. 

 
28. CONTRACTOR'S LABOUR REGULATIONS 

Short title: 
1. These regulations may be called the "contractor labour regulations." 

 
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and 

expressions shall have the meaning hereby assigned to them respectively, that is to say : 
 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly through 
a sub-contractor or other persons or by an agent on his behalf of a payment not 
exceeding Rs.  /- per month and will not include supervisory staff like 
overseers etc. 

 
(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting 

tenders for the work and where such wages prescribed by the government of India in 
the ministry of labour and employment vide Sl.No. 1902 published in the gazette of 
India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969. 

(iii) "contractors' shall include every person whether a sub-contractor or headman or agent 
employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages. 

 
2. a.     Normally working hours if an adult employee should not exceed 9 hours a day and in case of  a 

child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, 
if any, it shall not spread over more than 12 hours on any day. 

 
2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week. he shall be paid overtime for the extra hours put in by him at double the 
ordinary rate of wages. Children shall not be made to work extra. 

 
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the 

provisions of minimum wages (central) rules, 1960 as amended from time to time irrespective 
of whether such worker is governed by the minimum wages act 1948 or not. 

 
3 Display of notice regarding wage etc. the contractor shall: 

(a) Before the commences his work on contract, display and correctly maintain and continue to 
display correctly maintain in a clean legible condition in conspicuous places on the work, notice 



26 
Contractor signature & seal 

in English and in the local Indian language spoken by the majority of workers, giving the rate of 
wages which have been certified by the executive engineer, ZONAL labour commissioner fair 
as wages and the hours of work for which such wages are earned, and 

(b) Send a copy of such notices to the certifying officer. 
 

1. Payment of wages under central govt. wages act: – 
 

(i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coin or 
currency or in both. 

(ii) Arrears claimed after 3 months after the completion of the work shall not be entertained. 
 

2. Fixation of wage periods: – 
(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

The minimum daily rates of wages fixed under notification of the government of India in the 
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly 
day of restyle and the question of extra payment for week holiday would not arise. 

(ii) No wage period shall exceed one month. 
(iii) wages of every employed on the contract shall be paid (a) in case of establishments in which 

wage period is one week within 3 days from the end of the wage period and (b) in the case of 
other establishments before the expiry of the 7th day or 10th day from the end of the wages 
period according to the number of workers employed in such establishment does not exceed 
1000 or exceeds 1000. 

(iv) When the employment of any worker is terminated by or on behalf or the contractor the wages 
earned by him shall be paid before the expiry the day exceeding the one on which his 
employment is terminated. 

(v) All payment of wages shall be made on a working day except when the work is completed 
before the expiry of the wage period in which case final payment shall be made within 48 hours 
of the last working day at work site and during the working time. 

 
Note: The term "working day" means a day on which work on which the labor employed is in 
progress. 

 
6. wage book and wage slip etc.: the contractor shall maintain a wage book of each worker in 

such form as may be convenient at the place of work, but the same shall include the following 
particulars: - 

(a) Name of the worker. 
(b) Rate of daily or monthly wages. 
(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 
(e) Dates and periods for which worked overtime. 
(f) Gross wages payable for the work during each wage period. 
(g) All deductions made from the wage with an indication in each case of the ground for which 

the deduction is made. 
(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 

employed by him on the work at least a day prior to the day of disbursement of wages. 
(k) The contractor shall issue the employment card in the prescribed form iii to each worker on the 

day of work or entry in to his employment. If the worker has already any such card with him 
from the previous employer, the contractor shall merely endorse that employment card with 
relevant entries. On termination of employment the employment card shall again be endorsed 
by the contractor and returned to the worker. 

(l) The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his employment. 

 
7. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such 

form as may be convenient at the place of work but the same shall include the following 
particulars: 

(a) Full particulars of the laborers where wages have not been paid. 
(b) Reference number of the muster roll and wage register. 
(c) Rate of wages. 
(d) Wage period 
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(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
(h) Acquaintance with dates. 

8. Register of accidents: the contractor shall maintain a register of accidents in such form as 
may be convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the laborers who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer. 
(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 

 
9. Fines and deductions which may be made from wages: 

 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
(a) Fines. 
(b) Deduction for absence from duty i.e., from the place or the places whereby terms of his 

employment he required to work. The amount of deduction shall be in proportion to the period 
for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or loss of money or any other deduction which he is required to account, where such 
damage or loss is directly attributable to this neglect or default. 

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance 
granted shall be entered in a register. 

(e) Any other deduction which the central government may from time to time allow. 
(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part 

as have been approved by the chief labour commissioner. 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 
or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that 
wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 
of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 
of which it was imposed. 

 
10. Register of fines, etc.: 

 
(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss 

in form nos. 1 & 2 respectively which should be kept at the place of work. 
(ii) The contractor shall maintain both in English and the local Indian language, a list approved by 

the chief labour commissioner clearly starting the acts and omissions for which penalty or fine 
may be imposed on a workman and display it in a good condition in a conspicuous place of the 
work. 

 

11. Preservation of registers: – the wage books the wage slips, the register of unpaid wages, the 
register of accidents, the register of fines, deductions required to be maintained under these 
regulations shall be preserved for 45 days after the date of last entry made in them and shall 
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be made available for inspection by the engineer-in-charge labour welfare officer or any other 
officer authorized by the chief labour commissioner in this behalf. 

 
12. Powers of labour welfare officer to make investigation or enquiry 

 
The labour welfare officer or any other person authorized by the central government on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and 
proper observance of the fair wage clauses and provisions of these regulations. He shall 
investigate into any complaint regarding the default made by the contractor or sub-contractor 
in regard to such provision. 

 
13. Report of labour welfare officer 

 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result 

of his investigation or enquiry to the executive engineer concerned indicating the extent, if any, 
to which the default has been committed, with a note that necessary deduction from the 
contractor's bill be made and the wages and other dues be paid to the laborers concerned. In 
case an appeal is made by the contractor under clause 14 of these regulations actual payment 
to the laborers will be made by the executive engineer after the zonal labour commissioner has 
given his decision on such appeal. 

(a) The executive engineer shall arrange payments to the labors concerned within 45 days from 
the receipt of the report from the labour welfare officer or the zonal labour commissioner as the 
case may be. 

 
14. Appeal against the decision of labour welfare officer: 

 
Any person aggrieved by the decision and recommendations of the labour welfare officer or 
other person so authorized may appeal against such decision to the zonal labour commissioner 
concern within 30 days from the date of decision, forwarding simultaneously a copy of his 
appeal to the executive engineer concerned but subject to such appeal, the decision of the 
officer shall be final and binding upon the contractor. 

 
15. Prohibition regarding representation through lawyer: 

 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this 
regulation by: 
(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) 
is affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a 
registered union, connected with, or by any other workman, employed in the industry in which 
the worker employed. 

 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 
regulation by; 

 
(a) An officer of any association of employers of which he is a member. 
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers by an officer of 
association of employers connected with or by any other employer, engaged in the industry in 
which the employer is engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 

 
16. Inspection of books and slips: 

 
The contractor shall allow inspection of the wage books and the wage slips the register of 
unpaid wages, the register of a accident, and the register of fines and deduction to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
labour welfare officer or any other person authorized by the central government on his behalf. 
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17. Submission of returns: 

 
The contractor shall submit periodical returns as may be specified from time to time. 

 
18. Amendment: the central government may from time to time add to or amend the regulation and 

on any question as to the application, interpretation or effect of these regulations the decision of 
the chief labour commission or deputy chief labour commission to the government of India, or 
any other person authorized by the central government in that behalf shall be final. 

 
32. Safety code 
Scaffolds: 
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely 
from ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder 
and if the ladder used for carrying material as will, suitable footholds and hand holds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 
(1/4) horizontal and 1 vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached 
bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such 
scaffoldings or staging and extending along the entire length of the outside and ends thereof 
with only such opening as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 

(iii) Working platform, gangways, and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 12 feet above the ground level on the floor level. They should be closely boarded, should 
have adequate width and should be suitably fastened, as described in (ii) above. 

 
(iv) every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or  railing whose 
minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be 
fenced off by suitable railing and danger signals installed at night so as to prevent persons 
slipping into the excavations. 

(v) Safe means of access shall be provided to all working platforms and the working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the 
width between sides rail in rung ladder width shall in no case be less than 020mm. For ladder 
up to and including 3m. In length. For longer ladders this width should be increased at least 
20mm. for each additional meter or length. 

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 
the engineer obtained prior to construction. 

 
Other safety measures 

 

(vii) All personnel of the contractor working within the plant site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal workers 
shall be provided with safety gloves. Persons employed on metal cutting and grinding shall 
wear safety glasses. 

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience 
to any person or the public. 
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FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this  day of  year 2021 between the Assistant 
General Manager, State Bank of India, Raichur (Hereinafter referred to as the “Employer/Owner/client” which 
expression shall, unless excluded by or repugnant to the context, 
includes its successors and assigns) of the ONE PART and    of 
  (Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, includes its 
successors and assigns) of the OTHER PART. 

 

WHEREAS the Employer intends to carry out AIR-CONDITIONING  WORKS  FOR MULGUND NAKA 
BRANCH.) and shall herein after referred to as “Project”. 

 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from experienced, 
resourceful   and    bonafied    contractors    vide    his    Notice    Inviting    Tender (NO.  dated. ). 

 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes, 
General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates , Form of 
Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as the 
“said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite Earnest 
Money Deposit of ₹8500/- 

 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the 
project. 

 
AND WHEREAS the Employer has accordingly issued the work order (NO.         dt.  ) to the 
contractor subject to his furnishing the requisite Security Deposit. 

 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance NO.  
 dt.  and has also  deposited  with  the  Employer  a  sum  of  Rs.  
 which  with  the  Earnest  Money of RS.   forms the requisite Security Deposit @ 2 % 
of the accepted Tender Value of Rs.  . 

 
NOW, therefore, it is hereby agreed to and between the parties as follows: 

 
1) Contract documents 

 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and the date of 
issue of work order. 
IV. Work order No.  dt.   

 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall 
upon and subject to the said conditions, execute and complete the contracted project works shown upon the said 
drawings etc. and such further detailed drawings as may be furnished to the contractor by the said Employer and 
described in the said Specifications and the said Schedule of Quantities. 

 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of herein stated before, 
the Employer reserves itself the right of altering the drawings and the nature of the work and addition to or omitting 
any items of work or of having portions of same carried out departmentally or otherwise and such alterations 
or variations shall be carried out without prejudice to this contract. 

 
4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part of this 
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agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and preferred. 

 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the General 
Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the Bengaluru 
thereto. The decision of the arbitration shall be final and binding on both the parties. 

 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, the
 day, month and year first above written. 

 
Signed and delivered for and on behalf of 
State Bank of India, Shri.  its duly authorized official, In the presence of – 
1. (Name and Address) 

 
 

2. (Name and Address) 
 
 

Signed and delivered for and on behalf of 
 

The  Contractor  by  Shri  his duly authorized official, in the 
presence of – 
1. (Name and Address) 

 
 

2. (Name and Address) 
 
 
 
 
 
 
 
 

TECHNICAL SPECIFICATIONS 

AIR COOLED SPLIT TYPE AIR CONDITIONERS 
1.0 GENERAL: 
Air cooled split type air conditioner shall consist of units. Evaporator unit (indoor unit ) Condensing Unit(Outdoor Unit) 

 
The evaporator unit comprises evaporator coil, evaporator fan assembly installed together in  a single sheet metal 
casing and with inter-connecting  refrigerant  piping,  refrigerant  controls, safety devices, etc., The unit shall be 
complete with electronic center & control pad incorporating the thermostat & speed control. 

 
The condensing unit comprise compressor-motor unit, condenser coil, condenser fan, fan control, casing 
supporting stand etc,. 

 
Both the evaporator unit and the condensing units shall be factory manufactured. 

 
The Panel for casing  shall be machine pressed  and folded. The  entire casing  shall  be  factory manufactured, it 
shall be of robust construction  and  shall  present  a  neat appearance. The tenderers shall also bring out in their 
tenders clearly the manufacturing techniques, finishes employed to meet the service conditions involved, etc,. 
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The units  supplied  with control panel  incorporating  switch  fuse units,  contactors, over load relays, single phase 
preventors, push bottons, etc., compressor and condenser fans. 

 
2.0 EVAPORATOR UNIT. 

 
All the components of the evaporator units shall be housed in a sturdy MS/GSS  casing.  In  the case of MS 
casing, it should be  dully painted/treated  to  resist  corrosion,  rust  and  other deleterious effects. 

 
Removable panels shall be provided to finish access to the cooling coil, fan motor compartments filter to facilitate 
servicing and maintaince work. 

 
The fan section shall consist of fan, fan casing ( scroll) shaft and driven motor. 

 
The  fan  shall  be centrifugal type and  impeller  shall   incorporate forward   curved blades. the fan shaft and 
impeller shall be both statically and dynamically balanced. 

 
The fan scroll shall be designed and shaped to optimize recovery static pressure  and maximize efficiency at rated 
delivery and static pressure 

 
The fan shall be direct driven by a TEFC squirrel cage induction motor. the tenderers shall confirm electrical characteristics 
of the motor as required in technical data. 

 
The fan motor drive etc., shall all be design and mounted so as to minimize noise and vibration. 

 
The cooling coil shall be of copper tubes and aluminum fins, the concentration shall be not less than 3/cm (8\in). 

 
3.0 CONDENSING UNIT : 

 
The unit shall be factory manufactured  and shall be suitable for  out door  installation. It  shall comprise compressor 
unit, condenser coil, fan motor, drive casing supporting stands etc,. 

 
The compressor unit shall consist of direct  driven  reciprocating  compressor  with compressor and motor housed 
in a common shell, it shall be either hermetic or semi-  hermetic type. in case the compressor motor is semi-
hermetic type, the end plate shall be bolted to the shell.The compressor shall be suitable for use with R-410 
refrigerant. 

 
The tenderers are required to narrate  in  detail  all protective devices, controls and such other features provided 
for the compressor motor units offered by them, like high  temperature protection and over current protection, high 
and low pressure cut-outs. low oil pressure protection etc,. 
The  condensing unit shall be installed on a pedestal on the terrace of the building as shown  in the drawing. the 
fan shall be propeller type direct-driven by an electrical motor. The unit shall be mounted in such a manner as to 
minimise transmission  of  vibration  to  the  structure using vibration isolation pads, if necessary to secure 
satisfactory results. 

 
The casing and structure for the condensing unit shall be of robust construction. The panels shall be of heavy 
gauge hot dip galvanized steel and they shall be machine-pressed  and  folded. All joints shall be folded joints. 
The supporting structure shall use only hot dip galvanized sections, i.e. angels channels etc,.The tenderers shall 
bring out in any case clearly, (and  in  detail)  the  details  of  construction  of  the  equipment  offered  by  them, 
highlighting in particular, the thickness and kind of 
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materials used, manufacturing techniques  employed,  finish  provided  for  whether protection etc,.Air cooled 
condensing unit shall incorporate necessary number of propeller fans of adequate size to obtain the required air 
flow rate under operating conditions. the fan shall be balanced both statically and  dynamically.  The  fan  motor  
shall  be  of  TEFC  squirrel cage construction. 

 
The fan motor sets shall be complete with protecting guards.The condenser  coil  shall be made of copper tubes 
and aluminum fans. The coils shall be sized so as to optimize performance with respect to air flow rate, pressure 
drop, condensing temperature, power consumption etc., thus the values furnished for the parameters of the coil in 
section III, schedule of equipment shall be regarded assuggested values rather than specified values. 

The coils shall be pressure tested for values not less than those indicated below. 

Factory  test  - kg/sqcm (psi) : 30 (440) 
Field test - kg/sqcm (psi) : 26 (440) 
The coils shall be so positioned wit respect to the floor level that, dust pick-up by entering air is minimized. 

As noted in clause the condensing units have to be installed out door on suitable pedestals or any other appropriate 
supporting arrangements. Masonary work, if any required for supporting units shall be provided by the owner, but 
the tenders shall furnish all necessary information including drawings. further any supports made of MS structural 
sections if required should be designed, supplied and installed by the air conditioning contractor himself. He shall 
show the details of such supports in appropriate drawings and shall obtain the approval of the owners/consultants 
before providing them. the charges for such works shall be included in the prices quoted by the tenderers : in any 
case, no extra sum will be payable on that account. 

 
INSTALLATION : 

 
The specifications that follow cover the requirements of piping. 

 
Only copper piping/tubing of refrigeration quality shall be used. Soft copper tubing can be employed for sizes 
upto and including 22mm (7/8") OD and 9.5mm (3/8") OD shall have a minimum nominal thickness of 0.76mm 
(0.030") and 0.81mm (0.032")  respectively.  All piping / tubing shall be new fresh, clean and dry. 

 
Fittings like bends, tees, sockets, etc. shall be of copper or forged brass. Flare type fittings  may used for copper 
tubing while hard drawn tubes upto and including 15mm size may be bent to from 90 Deg bends with throat radius 
being not less  than  3  times  the  tube  diameter. for bigger sizes, bends should be used as noted already. 

Valves for pipe sizes upto 15mm OD shall be all brass, hand wheel operated, Diaphragm packless type, globe or 
angle valves, for sizes over  15mm OD  Valves shall  be of  bronze,  globe or angle type, packed back sealed. 

 
Liquid line strainers shall be made of brass shall incorporate bronze screen and permanent management. 
Strainers shall be provided with shut valves on either side. 

 
Thermostatic  expansion valve shall be complete with remote  bulb  and external equalizer  and external super 
head adjustment. Solenoid valves shall have manual opening system to serve as by - pass in case of failure of 
solenoid valve. Liquid-moisture indicator shall beprovided in the liquid line. 

Flare type joints may be used for copper tubing while for a hard drawn pipe  only  brazed joints shall be used. For 
Small lines also such as equalizer lines, expansion  valves  connections, gauge connections, connecting pressure 
switches etc., Flared fittings and joints shall be used. 

 
Piping shall be insulated sufficient number of bends and  turns  to ensure  sufficient fleetly and minimize vibration. 
Supports, Clamps, Saddles, hangers etc., of  adequate  strength should be  provided  as  required  to  support  the  
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piping  adequately  and  minimize  vibration. 
 

Necessary isolating material like rubber, felt, spring, etc,. should also be provided as an additional measure to limit 
transmission of noise and vibration.Refrigerant piping shall be carried     out     giving     due       consideration       
to     the       need        to     ensure     oil return and avoid liquid slope-over into the compressor,  Accordingly,  the  
piping  shall include    necessary    loops,    traps,     slopes,     etc,.     to     achieve     these     objectives. While 
installing the piping, adequate clearance between pipes should be provided for insulation is called forOn 
completing the erection, the system shall be pressure tested  with dry nitrogen or carbon de-oxide. The test 
pressure shall be a sunder for R-410. 

 
High Pressure side - kg /sqcm(psi) : 26 (365) Low 
Pressure side - kg /sqcm(psi) : 110 (150) 

 
The  system shall hold the pressure for a minimum period of 24 hours without revealing leaks. 

 
After the leak test has been completed successfully, the pressure due to Nitrogen or Carbon- de-oxide in the 
system. 

 
The System shall then be dehydrated by drawing a vacuum. The vacuum achieved shall be achieved shall be 
atleast as deep as 500 microns and shall be maintained for a period of  atleast 24 Hours after the vacuum pump 
has been shut off. 

 
INSULATION FOR REFRIGERANT PIPING: 

 
All  suction  lines ( insulated both indoors &  outdoors)  and   liquid lines laid outdoors shall be applied over a 
coat of bituminous primer applied on the pipe surface. 

 
CONDENSATE DRAIN PIPING: 
PVC Pipes ( Medium) shall be used for condensate drain piping. 
Piping  shall  be supported suitably on walls/floor  and  all  charges involved  there  to shall   be applied in the 
prices quoted by the tenderers.While Installing the piping the contractor shall keep in mind the requirement 
that it should not foul  with  the structural  or  architectural features of the building. Further, all piping must be 
installed in a neat and workman - like – manner. 

 
DUCT WORK AND OUTLETS:- 

 
General :The Work under this part shall consist of furnishing labour materials, equipment and appliance as 
specified necessary and required to install all sheet metal and other allied work, to make the air cooling supply, 
ventilation and exhaust system ready for operation as per drawings.Except as otherwise specified, all duct work 
and related items shall be in accordance with these specifications.Duct work shall mean all ducts, casings, 
dampers, access doors, joints stiffeners and hangers. 

 
Duct Materials :The Ducts shall be fabricated from galvanized steel sheets class IV  conforming to ISS : 277-1962 
(revised) or aluminum sheets conforming to ISS:737-1955 ( Wherever aluminum ducts are specified) All duct work, 
sheet metal thickness  and  fabrication, unless otherwise directed, shall strictly meet the requirements, as 
described in IS:655-1963 with amendment -I ( 1971 edition 

 
The Thickness of the sheet, shall be as follows : 
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SHEET 
THICKNESS 

TYPE OF 
JOINTS 

BRACING IF 
ANY 

  

Size of the Duct GI Aluminum GI Flange  

upto - 750mm 0.63mm 0.8mm 26x26x3mm 26x26x3mm 

751-1000mm at 0.80mm 1.0mm Angel iron the rate if 1 
frame with 8mm dia. 
Nuts and bolts 

 

1001-1500mm 0.80mm 1.0mm 40x40x5mm 
angle iron frame 
with 8mm dia 
.nuts and bolts 

40x40x3mm 
at angle iron the 
rate if 1 frame 
with 8mm dia.nuts 
and bolts the 
rate 
if 1 

SHEET 
THICKNES 

TYPE OF JOINTS BRACING IF 
ANY 

  

Size of the Duct GI Aluminum   

40x40x3mm at 1.2 1501-2260mm 1.00mm 1.5mm 50x50x5mm 

2261mm & above 1.26mm 1.8mm 50x50x60mm 
angle iron to be 
cross 

40x40x3mm the 
rate if 1.6 

above  To be braced 
diagona 10mm 
dia.nuts&bo 
126mm center 
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Rectangular/Round Duct hangers : 

Half of duct 
perimeters(inches) 

Hanger rod 
diameter (inches) 
maximum hanger 

spacing (feet) 

   

 10 08 05 04 

Upto 72 0.26 0.26 0.26  

0.26 0.375 0.26 0.26  

96     

0.26     

120 0.375 0.375 0.26 0.26 

168 0.5 0.375 0.375 0.375 

192 0.5 0.5 0.375  

0.375     

 
The Gauges, Joints and Bracings for sheet metal duct work, shall further conform with the provisions 
as shown on the drawings. 

 
Ducts larger than 450mm shall be cross broken, duct sections upto 1200 mm length may be used, 
with bracing angle omitted. 

 
Changes  in  section duct of work  shall be affected by  tapering   the ducts with as long taper as 
possible. All branches shall be taken off at not more than 45 deg. angle from the axis of the main 
duct, unless otherwise approve by the enginer-in-inchare.All ducts shall be supported from the 
structural/RCC slab by means of MS rods of 9mm  (3/8") dia, with MS angle at the bottom as per 
requirements of engineer-in-charge. 

 
INSTALLATION : 

 
During the construction, the contractor temporarily close duct openings with sheet metal covers, to 
prevent debris entering to the ducts and to maintain the opening, straight and square, as per the 
direction of engineer-in-charge. 

 
Great care should taken to ensure that, the duct work does not extend out side and beyond  the height 
limits as noted in the drawings. 

 
All duct work shall be of high quality approved galvanized sheet steel,  guaranteed not to  crack or 
peel on bending or fabrication of ducts and all joints should be tight and smooth. 

 
All  air turns of 45 Degrees or more shall include curved metal  blades or  vanes  arranged so as to 
permit the air to make abrupt  turns, without  an  appreciable  turbulences. turning  vanes shall be 
securely fastened to prevent noise or vibration. All ducts shall be  fabricated and installed in 
accordance with modern design practice. the sheet metal gauges and fabrications  procedures  as  
given  in  IS specifications,  shall  be considered as an integral part  of these specifications. The  duct  
work shall be varied in shape and position, to  fit  actual conditions in the building. all changes shall 
be in accordance with accepted air-cooling duct design subject to the approval the engineer-in-
charge. The contractor shall also verify  all measurements  in  the building and shall notify to the 
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engineer - in - incharge  of  any difficulty in carrying out his work  before fabrication. 
 

Sponge rubber of approved equal gaskets, shall be installed between duct flanges as well as between 
all connections of sheet metal ducts to walls, floor columns, heater casings and filter casing. Sheet 
metal connections shall be made to wall and floors, by means of  galvanized  steel angles, anchored 
to the building structure with anchor bolts and with the  sheet bolted  to the angles. sheet metal 
connections shall be as shown in the false ceiling/boxing or supports grouted in the wall. 

 
Flanges and supports are to be black, mild steel and are to be primer coated on all surfaces, before 
erection and painted with aluminum thereafter. Accessories such as damper  blades and access 
panels, are to be of materials of appropriate thickness & the finish , similar to the adjacent ducting as 
specified. 

 
Joints, seems, sleeves, splitters, branches, take off and  supports are  to  be  as  per  duct details 
specified or as decided by the engineer-in-charge. Joints requiring bolting or riveting, may be fixed 
by hexagonal  nuts  and bolts, stove bolts and buck bolts, rivets or closed center top  rivets or  spot 
welding, self tapping screws must  not be used. All fixing must have a permanently non-corrosive 
finish such as cadmium  plating or galvanizing, whichever is appropriate. Spot welds and bronze 
welds are to be  coated on all surfaces with zin. 

 
The  flexible joints are to be fitted to the suction and  delivery  of all  fans.  The material is to be 
normally double heavy canvas or as directed by the engineer-in-charge. On all circular spigots the 
flexible materials are to be screwed or  clipboard  with  adjustable screws  or  toggle fittings. For 
rectangular ducts flat or bolted to making flange with backing flat. 

 
The flexible joints are to be not less than 75mm and not more than 260mm between faces. 

 
The duct work should be carried out in a manner and at such a  time  as not  to hinder or  delay the 
work of the other agencies especially the false ceiling contractors. 

 
At the junction of such branch duct with main duct and split of main duct, volume dampers shall be of 
an approved type, lever operated and complete with locking devices, that will permit the damper to 
be adjusted and locked in any positions. 

 
The dampers shall be of splitter, butterfly or louver type. the damper blade shall be not less 
than1.26mm (18 gauge) reinforced  with 26mm angles, 3mm thick along any 
unsupported side longer than 260mm angles, shall not interfere with the operation  of damper, nor 
cause any turbulence. 

 
Automatic and manual volume apposed blade diffusers, shall be complete with frames and bronze 
bearings as per drawings. Dampers  and  frames shall   be constructed of 1.5mm steel  & Blades 
shall not be over 226mm wide. 

 
ACCESS PANEL 
A hinged and gasketted access panel  shall be provided  on  the  duct work  before each  control 
device that may be located inside the duct work. 

 
MISCELLANEOUS : 

 
All ducts above 450mm are to be cross broken, to provide rigiditly to the ducts. 

 
All duct work joints are to be true right angle or approaching with all sharp edges removed. Sponge 

rubber gaskets also should be provided behind the flange of all grilles. 
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Each shoot from the duct, leading to a damper, shall be provided with an air deflector to divert the air into the 
diffuser through the shoot. 

 
Inspection doors measuring at least 450x 450mm are to be provided in each system, at an appropriate 
location, as directed by the engineer-in-charge. 

 
Diverting vanes must be provided at the bends exceeding 600mm and at branches connected into 
the main duct, without neck. 

 
Proper hangers and supports should be provided to hold the ducts rigidly, to keep them straight & to 
avoid vibrations. Additional supports are to be provided where required, for rigidity or directed by the 
engineer - in - incharge. 

 
The ducts should be supported by approved type supports at a distance not exceeding 2.4 meters. 

 
Sheet Metal connection pieces, partitions and plenums required, shall be constructed of 1.26mm (18 
Gauge) sheet thoroughly stiffened with 26mm x 26mm angle iron braces and fitted with access doors. 

 
Grilles/diffusers : 

 
The Supply air diffusers shall be fabricated from MS/AL sections . The grille shall have horizontal 
extruded section fixed louvers. 

 
The Diffusers shall have opposed blade dampers of MS/AL which shall be key operated from the 
grille face, wherever required. 

 
The damper blades shall be of 1.26mm ( 18 Gauge) Al/MS Black  sheets and shaped to form  air tight 
joints. The frame work for dampers shall be fabricated from 1.26mm (18 Gauge) Al/MS Black sheet. 
the grille frame shall be fabricated from extruded  aluminum  angle. Grilles longer than 450mm, Shall 
have intermediate supports for the horizontal louvers. the grilles shall generally be to the design of 
Tuttle & baley grilles and registers. 

 
PAINTING 

 
All grilles and diffusers shall be powder coated in color as approved by the architects/consultants, 
before installation. 

 
All  ducts immediately behind the grilles/diffusers,  are to  be  given two coats of  black paint in Matt 
finish. 

 
TESTING  After completion, all duct system shall be tested for air leakage. 

 
The  Entire air distribution system, shall be balanced to  supply  the air quantity  as required in various 
areas and the final balance of air quantity through each outlet, shall be submitted  to the engineer- in 
charge for approval. 

 
INSULATION:-GENERAL : 

 
Insulation material will be resign bonded fiber glass or  expanded polystyrene  of  TF (  Treated for 
fire ) quality or rigid pre laminated with aluminum foil polyurethane foam or phenotherm rigid phenalic 
foam.The thermal conductivity of thermal glass shall not exceed 
0.034 kcal-m/hr Deg C or 0.27 BTU in/hr sq.ft Deg F at 32 Deg C (90 Deg F) mean temperature,        
and        density        shall        not        be         less         than         24kg/cu.m. for resign bonded fiber 
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glass thermal conductivity  shall not exceed 0.022 kcal-m/hr sq.m  Deg C or 0.018 BTU-in/hr-sq.ft 
Deg F at 32 Deg c mean temperature, and density shall not less than 36 kg/cu.m (3 lb/cu.ft). For 
expanded polystyrene  the thermal conductivity  shall not exceed 0.026 kcal-m/hr.sq.m Deg C/m or 
0.024 BTU-in/hr.sq.ft.-Deg C(90 Deg F) mean temperature and density shall not less than 24 kg/cu.m 
( 1.5 ib/cu.fot ) for pre rigid prelaminated with aluminum foil polyurethane foam, the thermal 
conductivity shall not exceed 0.02 kcal m/hr sq.m Deg C
 or 0.16 
BTU-/hr sq.ft. deg F at 32 Deg C ( 90 Deg F ) mean temperature and density shall not less than 36 
kg/cu.m (2.26 lb/cu.foot). thickness of the insulation shall be as specified for the individual 
applications. Adhesive used for setting the insulation shall be non flammable, vapour proof adhesive. 

 
ACOUSTIC LINING 

 
The acoustic lining for ducts so identified and marked in the drawing and included in the schedule of 
quantities shall be provided with acoustic lining of thermal insulation. 

 
INSTALLATION : 

 
The duct surface shall first be cleaned from inside. 
The insulation boards shall be wrapped  in  glass  cloth  of  7  mil  thickness  with  end  stitched. 

 
Then the Boards shall be fixed inside the duct. 

 
The insulation shall then be covered with 0.5mm perforated aluminum sheets. 

 
The sheet and the insulation shall be secured to the duct by means of cadmium plated bolts, nuts 
washers. The ends should be completely sealed off, so that, no insulation material is exposed. 
 
 
DUCT THERMAL INSULATION. EXTERNAL 

Wherever supply air ducting exposed to atmosphere shall be insulated with 50mm thick thermocole. 
first external duct shall be cleaned with a wire brush to remove dirt and dust. Apply a thick coat of 
bituminous primer. when the  primer  is  still  tacky,  apply  the insulation material. 

 
Seal the joints using bitumen. Warp the insulation with 24 gauge GI chicken wire mesh around the 
insulation and two layers of smooth setting cement plaster each  of  6mm thickness applied over 
length of wire mesh. Duct shall be painted with water proof paint of approved make. 

 
ROOF INSULATION:-Exposed roof over the conditioned areas  shall  be  insulated  with 50mm thick  
expanded polystyrene.  For  under  deck  insulation  in  the conditioned areas, the insulation of TF 
Quality shall be used. 

 
Under deck insulation shall be done by fixing the thermocol slabs by  wire  and  mesh  method. raw 
plugs shall be fixed in the grid of 500mm x 500mm,  tie  wires  and  fix thermocol slab rigidly using 
24G Plate washers through the GI Wires. 

 
REFRIGERANT PIPING 

The specifications that follow cover the requirements of piping. 

Only copper piping/tubing of refrigeration quality shall be used. Soft copper tubing can be employed 
for sizes upto and including 22mm (7/8") OD and 9.5mm (3/8") OD shall have a minimum nominal 
thickness of 0.76mm (0.030") and 0.81mm (0.032") respectively. 

 
All piping / tubing shall be new fresh, clean and dry. 
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Fittings like bends, tees, sockets, etc. shall be of copper or forged brass. Flare  type fittings may used 
for copper tubing while hard drawn tubes upto and including 15mm size may be bent to from 90 Deg 
bends with throat radius being  not less  than  3  times  the  tube diameter. for bigger sizes, bends 
should be used as noted already. 

 
Valves for pipe sizes upto 15mm OD shall be all brass, hand wheel operated, Diaphragm packless 
type, globe or angle valves, for sizes over  15mm OD  Valves shall  be of  bronze,  globe or angle 
type, packed back sealed. 

 
Liquid line strainers shall be made of brass shall incorporate bronze screen and permanent 
management. Strainers shall be provided with shut valves on either side. 

 
Thermostatic  expansion valve shall be complete with remote  bulb  and external equalizer  and 
external super head adjustment. Solenoid valves shall have manual opening system to serve as by 
-pass in case of failure of solenoid valve. Liquid-moisture indicator shall be provided in the liquid line. 

 
Flare type joints may be used for copper tubing while for a hard drawn pipe  only  brazed joints shall 
be used. For Small lines also such as equalizer lines,  expansion  valves connections, gauge 
connections, connecting pressure switches etc., Flared fittings and joints shall be used. 

 
Piping shall be insulated sufficient number of bends and turns  to ensure  sufficient fleetly  and 
minimize vibration. Supports, Clamps, Saddles, hangers etc., of  adequate  strength should be 
provided as required to support the piping adequately and minimize vibration. Necessary isolating 
material like rubber, felt, spring, etc,. should also be provided as an additional measure to limit 
transmission of noise and vibration. 

 
Refrigerant piping shall be carried out giving due consideration to the need to ensure oil return and 
avoid liquid slope-over into the compressor,  Accordingly,  the  piping  shall include necessary loops, 
traps, slopes, etc,. to achieve these objectives. 

 
While installing the piping, adequate clearance between pipes should be provided for insulation is 
called for 
On completing the erection, the system shall be pressure tested with dry nitrogen or carbon de-oxide. 
The test pressure shall be a sunder for R-22. 

 
High Pressure side - kg /sqcm(psi) : 26 

(365) Low Pressure side - kg /sqcm(psi) 

: 110 (150) 

The system shall hold the pressure for a minimum period of 24  hours  without revealing leaks. 

 
After the leak test has been completed successfully, the pressure due to Nitrogen or Carbon- de-
oxide in the system. 

 
The System shall then be dehydrated by drawing a vacuum. The vacuum achieved shall be achieved 
shall be atleast as deep as 500 microns and shall be maintained for a period of atleast 24 Hours after 
the vacuum pump has been shut off. 

 
INSULATION FOR REFRIGERANT PIPING: 
All  suction  lines ( insulated both indoors &  outdoors)  and   liquid lines laid outdoors shall be applied 
over a coat of bituminous primer applied on the pipe surface. 
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CONDENSATE DRAIN PIPING: PVC Pipes ( Medium) shall be used for condensate drain piping. 
Piping  shall  be supported suitably on walls/floor  and  all  charges involved  there  to   shall be applied 
in the prices quoted by the tenderers. 
While Installing the piping the contractor shall keep  in  mind  the requirement  that  it  should not foul 
with the structural  or architectural  features of the building. Further, all piping must be installed in a 
neat and workman - like – manner. 

 
MODE OF MEASUREMENTS 
Unit prices in the schedule of quantities. 
The item description in the schedule of quantities is in the form of a condensed resume. The Unit 
price shall be held to include everything necessary to complete the work covered by this item in 
accordance with the specifications and drawings. The sum total of all the individual item prices shall 
represent the total price of the installation ready to be handed  over. The  Unit price of the various 
items shall include the following. 

All equipment, machinery, apparatus and materials required as well as the cost of any tests which, 
the consultant may request in addition to the tests generally required to prove the quality & 
performance of equipment. 
All the  labour  required  to  supply  and  install  the  complete installation accordance with  the 
specifications. 

Use of any tools, equipment's, machinery, lifting tackle, scaffolding, ladders, etc., required by the 
contractor to carry out his work. 

All the necessary measures to prevent the transmission of vibration. 

The necessary material to isolate equipment foundations from the building structure, wherever 
necessary. 

Storage and insurance of all equipment, apparatus and materials. 

The contractor's unit price shall include all equipment, apparatus material and labour indicated in the 
drawings and/or specifications in conjunction with  the item in question on its own ( and  with  in  the 
system  as  a  whole ) complete, even though  not  specifically  shown described or other wise referred 
to. 
Measurements of sheet metal ducts, grilles/diffusers etc. 
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Approved makes: 

 
Daikin,  Voltas, , Hitachi, LG, Mitsubishi,Toshiba 
ITEM ACCEPTABLE MAKES 

MACHINES  

VRF/Air Cooled Package Units Daikin,  Voltas, , Hitachi, LG, Mitsubishi,Toshiba 

Split AC Units Daikin , Hitachi, LG, Voltas, Mitsubishi,Toshiba 

VENTILATION/EXHAUST FAN  

Propeller Fans Alsthom 

Inline Centrifugal Fans Nicotra, Caryaire, Kanalflakt 

DUCTING &ACCESSORIES  

G.I Sheets Tata/HSL/SAIL 

Aluminum Grilles, Diffusers, Linear Caryaire, Mapro, 

MS Grilles, Diffusers Tanus, Mapro, RCS 

VALVES  

Refrigerant Valves Brassomatic Sant 

‘Y’ Strainers Sant, Maharaja Casting 

Temp/Pressure Gauges Taylor, Fiebig, H Guru 

Fire Dampers Carryaire, Conaire 

Vibration Isolators Resistoflex, Dunlop, Kanwal 

INSULATION  

Glass wool UP Twiga, Owens Corning, Kimco 

Expanded Polystyrene (TF Quality) Beard sell, Lloyd Insulation 

Air Filters Purolator, Thermadyne 

V belts/Pulleys Fenner , Dunlop 

Electric Motors Siemens, Kirloskar, NGEF, Crompton, ABB 

Air Curtains Sidwal/Thermo king 

Enamel paint Berger, Nerolac Asian 
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 DECLARATION 
 

I/We have inspected the site for AIR-CONDITIONING  WORKS  FOR MULGUND NAKA 
BRANCH, of State Bank of India and I/We have made me/ us fully acquainted with the local conditions 
in and around the sites of works and Lay out drawings of works, drawings of each items etc. complete. 

 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ 
natural source of materials (i.e. all parts of Technical bid), Technical Specifications of schedule of 
quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis of the same 
I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender documents. 

 
We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per the tender schedule. 

 
I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole 
responsibility to strictly adhere to/ meticulously follow the General Specification, Approved 
manufacturers/ natural source of materials, Technical Specifications of schedule of quantities, all 
drawings of layout and items. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility 
to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed 
that I have carried out any such deviations at my own and I shall be duty bound to replace the all 
deviated material/ works from the site at my/ our cost as well as I shall be liable to penalized by the 
employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to arbitrate 
in any manner. 

 
I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and 
also shall uniformly maintain such progress as may be directed by the employer to ensure completion 
of same within the target date/ time as mentioned in the tender document. 

 
 

Date: Signature and seal of Contractor/ Tenderer 
 

Witness: 
 

1. 
 

2. 
 
 
 

NOTE:- ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE 
ENTERTAINED AT ANY COST. 
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Bid-Security Declaration   
 (To be submitted by all the contractor for EMD exemption in their letter head) 

 
To, 
Deputy General Manager (B&O)  
State Bank of India,  
Administrative Office,  

   HUBBALLI  

Reference: (1) Tender No. of AIR-CONDITIONING  WORKS  FOR MULGUND NAKA 
BRANCH 
 
 
I/We , .……………………………. irrevocably declare as under: 
 

I/We understand that, as per Clause of Tender/bid conditions, bids must be supported by a Bid 
Security Declaration In lieu of Earnest Money Deposit. 

I/We hereby accept that I/We may be disqualified from bidding for any contract with State Bank of 
India, Bengaluru Circle for a period of One year from the date of disqualification as may be notified by 
State Bank of India, Bengaluru Circle (without prejudice to SBI’s rights to claim damages or any other 
legal recourse) if, 

I am / We are in a breach of any of the obligations under the bid conditions, 

I/We have withdrawn or unilaterally modified/amended/revised, my/our Bid during the bid validity 
period specified in the form of Bid or extended period, if any. 

On acceptance of our bid by SBI, I/we failed to deposit the prescribed Security Deposit or fail to execute 
the agreement or fails to commence the execution of the work in accordance with the terms and 
conditions and within the specified time. 
 

Signature: 

Name & designation of the authorized person signing the Bid-Securing Declaration Form: 

Duly authorized to sign the bid for and on behalf of: __________ ___________ _ ____ ____ 
_________ ______________ (complete/ name of Bidder) 

Dated on day of month, year. 

 

(Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all partners of 
the Joint Venture that submits the bid). 

 


