
PART A 

INSTRUCTIONS TO TENDERERS AND GENERAL 
CONDITIONS. 

INSTRUCTIONS TO TENDERERS 

Online, e tenders are invited in two bids for SUPPLY 
,INSTALLATION,TESTING & COMMISSIONING OF AC 
for GCC SERVICE CENTRE - INDIRANAGAR, from 
empanelled air-conditioning works contractors of 
APPROVED  BRANDS of eligible Category (proof of 
dealership ) in the  category should be submitted. 
1. Submission of BIDs/Tender Documents: 
Tenders should be submitted online in the  
website www.tenderwizard.com/sbietender.In 
addition, scanned copy of the declaration given in 
all pages to be signed with seal should be 
submitted online with our service provider on  
the website at: 
www.tenderwizard.com/sbietender .The 
tender document is not required to be sent  
to us in hard copy. The Tender documents with 
acceptance of all terms and conditions strictly as 
described in this tender document will be 
submitted online on the website 
www.tenderwizard.com/sbietender 

2. Contractors should submit EMD physically on 
or before 3.00 PM, on 31.07.2025 at at SBI 
Administrative Office, situated at 1st floor, Mysore 
Bank Circle, K.G Road, Bengaluru-560 009. The 
tender will be rejected if the tenderer fails to submit 
the above documents such as soft copy of complete 
tender documents, scanned copies of proof of 
empanelment, declaration and EMD. 

  Contract documents consist of detailed plans, 
technical specification, schedule of quantities of 
the various classes of work to be done, and the set 
of ‘conditions of contract’ to be compiled with by 
the person whose tender may be accepted. The 
documents are available in the website 
www.tenderwizard.com/sbietender 

3. Tenders should be submitted online 
www.tenderwizard.com/sbietender up to 3.00 
PM On 31.07.2025. The e-Tender will be opened on 
www.tenderwizard.com/sbietender at 3.30 PM 
on 31.07.2025.  

4. Earnest money to be deposited in the form of 
Demand Draft/ Banker’s Cheque drawn in favour of 
CM(Ops.), State Bank of India, payable at Bangalore, 
otherwise the tender is liable for rejection. 

5. The successful tenderer will have to pay an 
amount of Initial Security Deposit, which shall be 
2% of the accepted value of the tender including the 
EMD, by means of D.D.  The Initial security deposit 
is to be paid by the Contractor to Bank within 15 
days of intimation to him of the acceptance of the 
tender. No interest is allowed on the above said 
security deposit (EMD, ISD) 

6. Retention Money: From each running bill, an 
amount at the rate of 10% of the gross value of the 
running bill shall be recovered as retention money, 
till the total retention amount including the EMD 
and ISD amounts already with the Bank become 5% 
of the value of the contract amount. This amount is 
called as Total Security Deposit, which consists of 
three components a) EMD - Earnest Money Deposit. 

b) ISD - Initial Security Deposits. 

c) RM - Retention Money. 

The total security deposit will be kept with the 
Bank. Out of Total Security Deposit 50% of the total 
security deposit amount shall be refunded without 
interest to the contractor on issuance of virtual 
completion certificate by the Architect/Bank and 
the Contractor's removal of his materials, 
equipment, labour force, temporary sheds, stores, 
site office etc. and on receipt of physical possession 
of the site by the Bank. The remaining 50% of the 
total security deposit may be refunded 15 days after 
the end of defects liability period (one year), 
provided he has satisfactorily carried out all the 
works and attended to rectification of all defects in 
accordance with the conditions of the contract. In 
case of failure on the part to do so, the cost of 
rectifying the defects through any other agency 
shall be deducted from the amount of security 
deposit due to the contractor. 

Completion of work:: i) The work shall be 
considered as complete only when the certificate of 
virtual completion is issued by the 
architects/Bank.ii) The 'defects liability period' as 
prescribed in the contract shall commence only 
from date of such virtual completion.iii) Any defect 
that may appear within the defects liability period 



shall be rectified by the contractor within 
reasonable time on receipt of necessary 
instructions from Bank to that effect.  

The acceptance of a tender will rest with the 
Competent Authority, who does not bind himself to 
accept the lowest tender and reserves to himself 
the authority to reject any or all of the tenders 
received, without assigning any reasons. All tenders 
in which any of the prescribed conditions are not 
fulfilled, or are incomplete in any respect are liable 
to be rejected. 

7. All compensation or other sums of money 
payable by the Contractor to Clients under the 
terms of this contract may be deducted from the 
security deposit, or from any sum that may be or 
may become due to the Contractor on any account 
whatsoever and in the event of the Security Deposit 
being reduced by reasons of any such deductions, 
the Contractor shall within 7 days of being asked to 
do make good in by DD any sum which have been 
deducted from his security deposit. 

8. Tender containing any condition leading to 
unknown / indefinite liability, are liable to be 
summarily rejected. 

9. Canvassing in connection with tenders is 
strictly prohibited and the tenders submitted by the 
contractors who resort to canvassing will be liable 
to rejection. 

10. The tenderer should quote their (own) rates for 
undertaking the work. 

11. GST as applicable will be reimbursed by bank as 
specified in NIT.  

12. All taxes other than GST, other statutory 
obligation in respect of this contract, as applicable, 
shall be payable by contractor including 
transportation and TA / DA of the workers at site 
and the Bank will not entertain any claim 
whatsoever in this respect 

13. I. T. will be recovered WITH surcharge or as 
applicable as per Government Rules 

14. Time is the essence of the contract. The work 
should be completed in 30 days from the date of the 
work order/handing over the site to the contractor 

to commence the work whichever is later. The 
successful Contractor will have to give CPM/PERT 
chart of various activities of works to be done so 
that the work gets completed within the stipulated 
time. The chart shall be submitted within 7 days 
from the date of acceptance of the tender. 

15. Tenders for works shall remain open for 
acceptance for a period of 90 days from the last 
date opening of price bid of tenders. If the tenderer 
withdraws his tender before the expiry of the said 
period or makes any modifications in terms and 
condition of the tender which are not acceptable to 
the Bank, then the bank without prejudice to any 
other right or remedy is at liberty to forfeit the 
earnest money. 

16. The successful tenderer, after the work is 
awarded, he will have to enter into an agreement 
with the competent authority of the bank. 

17. The tenderer, must co-ordinate with the other 
agencies such as (I) Interior (II) Air – Conditioning 
etc. 

18. The tenderer should visit the site to ascertain 
the working conditions and local authority 
regulations / restrictions if any and other 
information required for the proper execution of 
the work. 

19. The work may be carried out on any floor level 
as per site condition. Please note that materials and 
machines are required to be carried on head load 
and the same must be accounted in the costing. 
Also note that no separate cost shall be allowed for 
head load. 

20. The quantities of various items given in the 
schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / 
execution of work. Bank reserves the right to omit / 
delete any item(s) of work from the schedule at the 
time of allotment / before. Contractor will be paid 
for the actual work done at the site duly verified by 
the concerned official of the bank. 

21. The unit price shall be deemed to be fixed 
price. In case of extra items, a record of labour 
charges paid shall be maintained and shall be 
presented regularly to the Employer’s for checking. 
The settlement will be made based on figures 



arrived at jointly and taking unit price given in the 
contract assigned to the successful Tenderer. In case 
of extra items where similar or comparable items 
are quoted in the tender, extra rates shall be based 
on tender rates. 

22. If the rate quoted by the contractor for any 
item / items are not workable or abnormally lower 
than the market rate, the bank may demand Bank 
guarantee from the contractor for satisfactory 
completion of these work. The bank guarantee 
amount will be not less than 50% of the estimated 
amount of the items for which the rates are not 
workable or abnormally low. This bank guarantee 
will be released after completion of these works 
(unworkable and abnormally low rated items) to 
the satisfaction of the bank. 

23. The contractor shall submit the bar chart/ 
CPM/ PERT as well as shall submit the insurance 
cover for the work in the form of CAR policy and 
Third Party Insurance within seven (7) days from the 
acceptance of work order. 

24. The work has to be started within 7 (Seven) 
Days from the date of receipt of work order/ mark 
out at site; whichever is later. In case of work not 
being started within this stipulated period, the bank 
reserves the right to cancel the work order duly 
forfeiting the Earnest money deposit 

25. No employee of the Bank is allowed to work as 
a contractor for a period of 2 years of his/her 
retirement from Bank Services without previous 
permission of the Bank. This contract is liable to be 
cancelled, if either the contractor or any of his 
employees is any time to be such a person who had 
not obtained the permission of Bank as aforesaid 
before submission of the tender or engagement in 
the contractor’s service. 

26. Contractor should get approval of the samples 
of materials in advance with Bank’s Engineer before 
use of the same in the work’ 

27. Bank has the right to offer the contractor to 
modify the old material wherever/ whenever 
necessary instead of new supplies 

28. The quoted rate should be inclusive of 
materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, 
Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related 
expenses to complete the work 

29. The tenders shall summarily rejected, if any 
one of the above said requirements has not been 
complied with. 

30. The Bank will not be bound to accept the 
lowest tender and reserves the right to accept or 
reject any or all the tenders without assigning any 
reason whatsoever 

31. The contractor should fulfill the labour 
regulation guidelines stipulated by the 
governments 
32. No advance payment in any from will be 
granted for the works proposed 
33. Period of taking up the final bill will be one 
month from/ after satisfactory virtual completion or 
the date of submission of the final bill whichever is 
later. 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL                                                 
DATE 

 

  



FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

Deputy General Manager (B&O) 
State Bank of India 
AO-1, Bengaluru South– 560 009 
Dear Sir/s, 

Ref: SUPPLY,INSTALLATION,TESTING & COMMISSIONING OF AC FOR GCC SERVICE CENTRE - 

INDIRANAGAR 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates, Form of Agreement, General Specification, Approved manufacturers/ 
natural source of materials Technical Specifications of schedule of quantities, and clearly understood all 
the same and on the basis of the same I/ We have quoted our rates in the Schedule of Quantities (i.e. 
BOQ) attached with the tender documents. 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) 
at the respective rates quoted. 
I/ We are depositing a sum of ₹17,000/- as earnest money deposit by way of demand draft drawn in 
favor of CM(HR & Admin.),AO-1, State Bank of India, payable at Bangalore ; along with this tender for 
due execution of the work at my/ our tendered rates. 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / 
ourselves to forfeit the aforesaid deposit. 
In the event of this Tender being accepted I/ We agree to obtain the labour license and the CAR 
insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as 
given in TENDER DOCUMENT. 
I / We further agree to complete the work included in the said schedule of quantities within 30 days 
time from the date of the work order issued to commence the same. 
Date of commencement shall be either one week from the date of work order issued to the contractor 
or the date on which mark out of work at site has been given to contractor; whichever is later. 
I / We agree not to employ sub-contractors other than those that may be approved by Employer. 
I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 
inclusive of all the same. 
 
Yours Faithfully,     Signature of Witness: 
 
Contractor’s Signature_______________________  1. 
Name: _______________________________   2. 
Address: ___________________________________  3. 

  



GENERAL NOTES 
1. PROCEDURE OF FILLING AND SUBMISSION OF 
TENDER 
i) Submission of BIDs/Tender Documents: 

Tenders should be submitted online in the 
website https://etender.sbi. In addition, 
scanned copy of the declaration given in 
pages (Page no 39) to be signed with seal 
and scanned proof of empanelment should 
be submitted online with our service 
provider on the website at: 
https://etender.sbi. The tender document is 
not required to be sent to us in hard copy. 
The Tender documents with acceptance of 
all terms and conditions strictly as 
described in this tender document will be 
submitted online through M/s e-
Procurement Technologies Ltd., 
Ahmadabad, the out sourcing agency 
approved by the Bank for e-tendering on 
the website https://etender.sbi   

ii) In the event of the tender being submitted by 
a firm, it must be signed by a member or 
members of the firm having legal authority to 
do so, and if called for, the legal documents 
in support thereof must be produced for 
inspection and the same in the case of the 
firm carried out by one member of a joint 
family. It must disclose that the firm is duly 
registered under the India Partnership Act. 
Any tender signed by a member not holding 
a power of attorney shall be treated as 
informal. 

iii)  The employer reserves to itself the right to 
accept the lowest or any tender or split up 
and distribute any items of work to any 
specialist firm or firms without assigning any 
reason. The employer reserves the right to 
split up and distribute the work to more than 
one tenderer, if necessary. Person tendering 
shall submit and return together with his 
tender, this condition of contract, 
specifications and the priced schedule of 
quantities and all set of papers signed on all 
the pages in a sealed cover. Signature will be 
deemed to be the acceptance of the contents 
of these tender papers by the tenderer. 

Tenderer shall note that their tenders shall 
remain open for acceptance for a minimum 

period of three months from the last date of 
opening of price bids. The tenders must be 
unconditional. Conditional tenders may be 
summarily rejected. 

 
2. RATES TO INCLUDE: 
While quoting their rates the tenderer should 
include the following if otherwise not stated 
herein before. 
a) Necessary cost of taking samples of 
materials supplied by them for work at Govt.’s / 
approved laboratory including transportation, 
cost of the samples, as and when required. 
b) Submission of test reports of other 
materials as may be specified by Bank’s Engineer. 
3. STORAGE OF MATERIALS: 
The contractor shall not store their materials 
and debris within the premises other than the 
work site handed over to him. 
5. LABOUR HUTMENT: 
Shelter or stay and other amenities for the 
labors have to be arranged by the contractor at 
his own expense and responsibility.  
6. IDLE LABOUR:  
In case the work is held up for any site conditions 
not attributable to the contractors or for any 
decisions instructions / want of details from 
Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension 
of time by the employer but any claim for idle 
labour shall not be entertained by the employer. 
Contractor’s quoted rates should include for all 
such contingencies. 
7. The contractor shall engage one competent 
person at site who shall take the instructions 
from the Employer. The work should not suffer 
due to lack of supervision, manpower and 
materials. 
8. The Contractor is required to co-ordinate his 
works along with other agencies working at site. 
He has to reimburse any of the damage made by 
him or any of his representatives for any of the 
other agency or owner at site. 
9. Making of any cut-out / opening for electrical 
wiring / fitting in any of false ceiling, partition, 
Panelling, masonry work etc., and providing 
panels of the same finish in partitions, panelling 
shall not be paid extra. 
10. The contractor is required to fabricate a 



sample where required, or any item so installed 
for approval. Any changes made by the 
Architect/Employer, in the sample to the 
specifications as mentioned in the tender, shall 
not be deducted or paid extra. The bulk 
production of the furniture can only be taken up 
after the final approval of the sample of the item. 
11. The partitions shall be so fixed that all joinery 
work is in plumb and true in line. The partition 
frame shall be firmly fixed to the floor and ceiling 
by using suitable wall plugs and screws. 
12. The contractor shall check all dimensions 
before fabricating and fixing the partitions or 
any other items in position at site. 
13. All measurements given in the schedule 
hereunder are for the purpose of tender only. 
Payment will be made on actual measurement of 
the work done. 
14. All measurements shall be as per relevant I.S. 
standards.  
 
GENERAL CONDITIONS OF CONTRACT 
Except where provided for in the description of 
the individual items in the schedule of quantities 
and in the specifications and conditions laid 
down hereinafter and in the drawings, the work 
shall be carried out as per standard 
specifications and under the direction of 
Employer. 
1. INTERPRETATION 
In constructing these conditions, the 
specifications, the schedule of quantities, tender 
and agreement, the following words shall have 
the meaning herein assigned to them except 
where the subject or context otherwise requires. 
(a) Employer: The term employer shall 

denote State Bank of India and any of its 
employees representative authorized on their 
behalf. 
(b) Architects / Consultants: The term 

Architects shall mean the Architects appointed 
by the employer for the purpose of preparing 
detailed drawing, supervision etc. It is the Bank 
to decide whether to appoint Architect or not 
and to change the Architect at any stage of work. 
(c) Contractor: The term contractor shall 

mean _____________ (Name and address of the 
contractor) and his / their heirs, legal 
representatives, assigns &successors. 

(d) Site: The site shall mean the site where 
the works are to be executed,  including any 
building and erection thereon, allotted by the 
employer for the contractors use. 
(e) Site Engineer: Any Engineer appointed 

from time to time by the Employer and certified 
in writing to the Architects and the Contractor, to 
be positioned at site to supervise the work. 
(f)  Drawings: The work is to be carried out 

in accordance with drawings, specifications, the 
schedule of quantities and any further drawings 
which may be supplied or any other instruction, 
which may be given by the Employer or 
Architects during the execution of the work. 
(g) All drawings relating to work given to 

the contractor together with a copy of schedule 
of quantities are to be kept at site and the 
Employer / Architects shall be given access to 
such drawings or schedule of quantities 
wherever necessary. 
(h) In case any detailed Drawings are 

necessary contractor shall prepare such detailed 
drawings and / or dimensional sketches 
therefore and have it confirmed by the Employer 
as case may be prior to taking up such work. 
(i) The contractor shall ask in writing for all 

clarifications on matters occurring anywhere in 
drawings, specifications and schedule of 
quantities or to additional instructions at least 10 
days ahead from the time when it is required for 
implementation so that the Employer may be 
able to give decision thereon. 
(j) “The Works” shall mean the work or 

works to be executed or done under this 
contract. 
(k) “Act of Insolvency” shall mean any act as 

such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency act or 
any amending status. 
(l) “The Schedule of Quantities” shall mean 

the schedule of quantities as specified and 
forming part of this contract. 
(m) “Priced Schedule of Quantities” shall 

mean the schedule of quantities duly priced with 
the accepted quoted rates of the contractor. 
(n) “Contract” shall mean the Articles of 

Agreement, the general conditions special 
conditions, the appendix, the schedule of 



quantities, specifications and drawings attached 
here to and duly signed. 
(o) ‘Contract Price’ shall mean the sum 

named in the Tender subject to such additions 
thereto or deductions there from as may be 
made under the provisions hereafter contained. 
(p) ‘Notice in Writing’ or written notice shall 

mean a notice in writing, type or printed 
characters sent (unless delivered personally or 
otherwise provided to have been received) by 
registered post to the last known private or 
business address or registered office of the 
addressee and shall be deemed to have been 
received when in the ordinary course of post it 
would have been delivered. 
(q) ‘Net Prices’ any arriving at the Contract 

amount the Contractor shall have added to or 
deducted from the total of the items if the 
Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the 
tender shall be the sum arrived at by adding to 
or deducting from the actual figure appearing in 
the tender as the price of that item a similar 
percentage or proportionate sum. Providing 
always that in determining the percentage or 
proportion of the sum so added or deducted by 
the contractor, the total amount of any Prime 
Cost items and provisional sums of money shall 
be deducted from the total amount of the 
Tender. The expression ‘net rates’ or ‘net prices’ 
when used with reference to the contract or 
account shall be hold to mean rates or prices so 
arrived at. 
(r) ‘Virtual Completion’ shall mean the 

premise is in the opinion of the Employer fit for 
occupation. 
(s) Words importing persons include firms 

and corporations. Words importing the singular 
only, also include the plural and vice verse where 
the Context requires. 
2. SCOPE OF WORK/ CONTRACT 
The brief scope of work involves the following.: 

I. Installation of Air-conditioners as per 
the given BOQ. 

II. To make necessary alteration/ holes/ on 
the walls/ as required to place the machines and 
making the wall back to its original with 
necessary civil works. 

III. Placing the Out door units in a 
serviceable/ accessible location 

IV. Providing adequate support for the 
machines, pipes, cables installed during the 
work. 

V. Installation of protective devises, 
earthing ,etc as per IS standards. 
All the works involves latest finishing as per 

instruction of Architects/Engg and 
specifications. 
The Contractor shall carry out and complete the 

said work in every respect in accordance with 
this Contract and with the directions of and to 
the satisfaction of the Employer. The Architect 
with approval of Employer or Employer issue 
further drawings and/or written instructions, 
detailed directions and explanations which 
hereafter collectively referred to as ‘Instructions’ 
in regard to: 
a) The variation or modification of the design 

quality or quantity of works or the addition or 
omission or substitution of any work. 
b) Any discrepancy in the drawings or between 

the schedule of quantities and / or drawings and 
/ or specification. 
c) The removal from the site of any defective 

material brought thereon by the contractor and 
the substitution of any other material thereof. 
d) The demolition removal and / or re-

execution of any work executed by the 
contractor/s. 
e) The dismissal from the work of any persons 

employed there upon. 
f) The opening up for inspection of any work 

covered up. 
g) The rectification and making good of any 

defects under clauses hereinafter mentioned 
and those arising during the maintenance period 
(Defect Liability Period). 
The contractor shall forthwith comply with and 
duly execute any work comprised in such 
Employer’s or his agent / Architect’s instructions, 
provided always that verbal instructions, 
directions and explanations given to the 
contractor’s or his representative upon the works 
by the Employer’s or his agent / Architects shall, 
if involving a variation, be confirmed in writing 
to the contractor/s within seven days. No works, 
for which rates are not specifically mentioned in 



the priced schedule of quantities, shall be taken 
up without written permission of the Employer. 
The employer as provided in clause “variation” 
shall fix rates of items not mentioned in the 
priced schedule of quantities. 
Regarding all factory made products for which 
ISI marked products are available, only products 
bearing ISI marking shall be used in the work. 
3. TENDERER SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make 
himself thoroughly acquainted with the local site 
condition, nature and requirements of the works, 
facilities of transport conditions, effective labour 
and materials, access and storage for materials 
and removal of rubbish. The tenderer shall 
provide in their tender for cost of carriage, 
freight and other charges as also for any special 
difficulties and including police restriction for 
transport etc., for proper execution of work as 
indicated in the drawings. The successful 
tenderer will not be entitled to any claim of 
compensation for difficulties faced or losses 
incurred on account of any site condition. 
4. TENDERS 
The Employer reserves the right to reject the 
lowest or any tender and also to discharge any 
or all of the tenders of each section or to split up 
and distribute any item of work to any specialist 
firm or firms, without assigning reasons. 
The tenderers should note that the tender is 
strictly on the item rate basis and their attention 
is drawn to the fact that the rates for each and 
every item should be correct, workable and self-
supporting. If called upon by the 
Employer/Architects detailed analysis of any or 
all the rates shall be submitted. The 
Employer/Architects shall not be bound to 
recognize the contractor’s analysis. 
The works will be paid for as “measured work” 
on the basis of actual work done and not as 
“lump sum” contract, unless otherwise specified. 
All items of work described in the schedule of 
quantities are to be deemed and paid as 
complete works in all respects and details 
including preparatory and finishing works 
involved, directly related to and reasonably 
detectable from the drawings, specifications and 
schedule of quantities and no further extra 
charges will be allowed in this connection. In the 

case of lump-sum charges in the tender in 
respect of any items of work will be made for the 
actual work done on the basis of lump sum 
charges as will be assessed to be payable by the 
Employer / Architects. 
The employer has power to add, omit from any 
work as shown in drawings or described in 
specifications or include in schedule of 
quantities and intimate the same in writing but 
no addition, omission or variation shall be made 
by the contractor without authorization from the 
Employer. No variation shall vitiate the contract. 
The tenderer shall note that his tender shall 
remain open for consideration for a period of 
three months from the date of opening of the 
tender. 
5. AGREEMENT 
The successful contractor will be required to sign 
agreement in accordance with the draft 
agreement enclosed and the schedule 
conditions. The contractor shall pay for all 
stamps and legal expenses, incidental thereto. 
However the written acceptance by the 
employer of a tender will constitute a binding 
contract between the employer and the person 
so tendering such formal agreement is 
subsequently executed. 
6. AUTHORITIES, NOTICES, PATENT RIGHTS AND 
ROYALTIES: 
The contractor shall conform to the provisions of 
any Acts of the Legislature relating to the work, 
and to the Regulations and Bye-Laws of any 
authorities, and / or any water, lighting and other 
companies, and / or authorities with whose 
systems the structures were proposed to have 
connection and shall before making any 
variations from the drawings or specifications 
that may be associated to so conform, give the 
Employer / Architects written notices specifying 
the variations proposed to be made and reasons 
for making them and apply for instruction 
thereon. The Employer / Architects on receipt of 
such intimation shall give a decision within a 
reasonable time. 
The contractor/s shall arrange to give all notices 
required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to 
such authority or to any public officer all fees 
that may be properly chargeable in respect of 



the work and lodge the receipts with the 
Employer 
The Contractor shall identify the Employer 
against all claims in respect of patent rights, 
designs, trademarks or name or the protected 
rights in respect of any constructional plant, 
machine, work or material used for or in 
connection with the works or temporary works 
and from and against all claims, demands, 
proceedings, damages, costs, charges, and 
expenses whatsoever in respect thereof or in 
relation thereto. The Contractor shall defend all 
actions arising from such claims, unless he has 
informed the Architects, before any such 
infringement and received their permission to 
proceed and shall himself pay all royalties, 
license fees, damages, coat and charges of all 
and every sort that may be legally incurred in 
respect thereof. 
7. TAXES AND DUTIES 
The tenderers must include in their tender prices 
quoted for all taxes(except GST) and duties 
royalties, cess ,local charges if applicable. No 
extra claim on this account will in any case be 
entertained. 
 
8. NOTICES AND STATUTORY REGULATIONS: 
The contractor shall give all notices and pay all 
fees and shall comply all Acts and Regulations 
for the successful completion of the contract 
works.     
The whole of the work is to be complied with as 
per the requirements and bylaws of the relevant 
statutory authorities including contract labor 
(Regulation and Abolition) Act 1970. 
9. QUANTITY OF WORK TO BE EXECUTED 
The Schedule of Quantities unless otherwise 
stated shall be deemed to have been prepared 
in accordance with the Standard Procedure shall 
be considered to be approximate and no liability 
shall attach to the employer for any error may be 
discovered therein. The Employer reserves the 
right to execute only a part or the whole or any 
excess thereof without assigning any reason 
therefore. 
The Contractor shall be deemed to have satisfied 
himself before tendering to the correctness and 
sufficiency of his tender for the works and of the 
prices stated in the Schedule of Quantities and / 

or the Schedule of Rates and Prices, which rates 
and prices shall cover all things necessary for the 
completion of the works. 
10.  OTHER PERSONS ENGAGED BY THE 
EMPLOYER 
The Employer reserves the right to execute any 
part of the work included in this contract or any 
work, which is not included in this contract by 
the other Agency, or persons and contractor 
shall allow all reasonable facilities and use of his 
scaffoldings for the execution of such work. The 
main contractor shall extend all cooperation in 
his regard. 
11. Tenderer should deposit EMD as mentioned in 
the NIT. 
 
12. CONTRACTOR TO PROVIDE EVERYTHING 
NECESSARY 
The Contractor shall provide everything 
necessary for the proper execution of the work 
according to the intent and meaning of the 
drawings, schedule of quantities and 
specifications taken together whether the same 
may or may not be particularly shown or 
described therein provide that the same can 
reasonably be inferred there from and if the 
contractor finds any discrepancies therein he 
shall immediately and in writing , refer the same 
to the Employer / Architects whose decision shall 
be final and binding. 
13. TIME OF COMPLETION, EXTENSION OF TIME 
& PROGRESS CHART 
The Contractor shall be allowed admittance to 
the site on the ‘Date of Commencement’ stated 
in the Appendix, and he shall thereupon and 
forthwith begin the works and shall regularly 
proceed with to complete the same within 30 
days. On or before the ‘Day of Completion’ 
stated in the Appendix subject nevertheless the 
provision for the extension of time hereinafter 
contained. 
If in the opinion of the Employer/Architect the 
works be delayed: 
a) By force major or 
b) By reason of any exceptionally inclement 
weather or 
c) By reason of proceedings taken or threatened 
by or dispute with adjoining or neighboring 
owners of public authorities arising, than 



through the Contractor’s won default or 
d) By the works or delays of the contractors 
tradesmen engaged or nominated by the 
Employer / Architect and not referred in the 
Schedule of Quantities and / or specifications or 
e) By reason of civil, commotion, local 
combination of workmen or strike or lock-out 
effecting any of the buildings traders or 
f) In consequence of the Contractor not having 
in due time, necessary instructions from the 
Employer for which he shall have specifically 
applied in writing ahead of time, giving 
reasonable time to prepare such instructions, the 
employer shall make a fair and reasonable 
extension of time for completion of the Contract 
works 
In case of such strike or lock-out, the Contractor 
shall as soon as possible give written notice 
thereof  to the employer, but the Contractor shall 
nevertheless constantly use his endeavors to 
prevent delay and shall do all they may 
reasonably be required, to the satisfaction of the 
employer to proceed with the work. 
The Contractor on starting the works shall 
furnish to the Employer / Architect a PERT / CPM 
Program for carrying out the work stage in the 
stipulated time for the approval of Architect / 
Employer and follow strictly the approved time 
schedule incorporating charges if any, to ensure 
the completion of the work in stipulated time. A 
graph or chart on individual work shall be 
maintained showing the proportionate progress 
of work week by week a weekly progress report 
stating the number of skilled and un skilled 
laborers employed on the work, working hours 
done, place, type, and quantity of work done 
during the period. 
The Contractor must inform the employer within 
10 days in advance of all drawings and detailed 
required by him from time to time. The 
Contractor shall adhere to the approved 
program and arrange for the materials and 
labour etc accordingly. 
Despite repeated instructions, if the Contractor 
fails to show proportionate progress of the work, 
the Architect / Employer may take suitable action 
and deemed fit without prejudice to any terms 
and conditions of the contract 
14. LIQUIDATED DAMAGES 

Should the work be not completed to the 
satisfaction of the Employer /Architects within 
the stipulated period, the contractor shall be 
bound to pay to the Employer a sum calculated 
as given below by way of liquidated damages 
and not as penalty during which the work 
remains un-commenced or unfinished after the 
expiry of the completion date. 
If the contractor fails to complete the work by 
the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay 
liquidated damages at 0.5% of contract amount 
for each week beyond the date that the work 
remains incomplete subject to maximum of 
5%of the contract value (without extra items). 
15. MATERIALS, WORKMANSHIP, SAMPLES, 
TESTING OF MATERIALS. 
All the works specified and provided for in the 
specifications or which may be required to be 
done in order to perform and complete any part 
thereof shall be executed in the best and most 
workmanlike manner with materials of the best 
and approved quality of the respective kinds in 
accordance with the particulars contained in and 
implied by the specifications and as represented 
by the drawings or according to such other 
additional particulars, and instructions as may 
from time to time be given by the Employer / 
Architects during the execution of the work and 
to his entire satisfaction. 
All mandatory tests shall be carried out as per 
CPRI/CPWD specifications. If required by the 
Employer / Architects, the contractor shall have 
to carry out tests on materials and workmanship 
in approved materials testing laboratories or as 
prescribed by the Employer / Architects at his 
own cost to prove that the materials etc., under 
test conform to the relevant I.S Standards or as 
specified in the specifications.  The necessary 
charges, transporting, testing etc., shall have to 
be borne by the contractor. No extra payment on 
this account should in any case be entertained. 
All the materials (except where otherwise 
described) stores and equipment required for 
the full performance of the work under the 
contract must be provided through normal 
channels and must include charges for import 
duties, and other charges and must be the best 
of their kind available and the contractors must 



be entirely responsible for the proper and 
efficient carrying out of the work. The work must 
be done in the best workmanlike manner. 
Samples of all materials to be used must be 
submitted to the Employer when so directed by 
the Engineer and written approval from Employer 
must be obtain prior to placement of order. 
Any damage (during the work) to any part of the 
work or to the premises for any reasons due to 
rain, storm or neglect of contractor shall be 
rectified by the contractor in an approved 
manner at no extra cost. 
Should the work be suspended by reason of rain, 
strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary 
for the protection of work and at his own 
expenses shall make good any damage arising 
from any of these causes. 
The contractor shall cover up and protect from 
damage, from any cause, all new work and 
supply all temporary doors, protection to 
windows, and any other requisite protection for 
the execution of the work whether by himself or 
special tradesmen or sub-contractor and any 
damage caused must be made good by the 
contractor at his own expenses. 
Contractor should take all precaution to 
safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in 
the same quality at his own cost. 
16. REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the 
work have power to order in writing from time 
to time the removal from the work within such 
reasonable time or times as may be specified in 
the order of any materials which in the opinion 
of the Employer / Architects are not in 
accordance with specification or instructions, the 
substitution or proper re-execution of any work 
executed with materials or workmanship not in 
accordance with the drawings and specifications 
or instructions. In case the contractor refuses to 
comply with the order the Employer shall have 
the power to employ and pay other agencies to 
carry out the work and all expenses consequent 
thereon or incidental thereto as certified by the 
Employer / Architects shall be borne by the 
contractor or may be deducted from any money 
due to or that may become due to the 

contractor. No certificate, shall relieve the 
contractor from his liability in respect of 
unsound work or bad materials. 
17. SITE ENGINEER 
The Employer may appoint a Site Engineer or 
clerk of works who shall be representative of the 
Employer. The duties of the Employer 
representative are to watch and supervise the 
works and to test any materials to be used of 
workmanship employed in connection with the 
works. He shall have no authority either to 
relieve the Contractor of any of his duties or 
obligations under the Contract, or except those 
expressly provided hereunder, to order any work 
involving delay or any extra payment by the 
Employer or any variation of or in the works. 
The contractor shall afford the Employer’s 
representative every facility and assistance for 
examining the works and materials and checking 
the measuring time and materials. Neither the 
Employer’s representative nor any assistant to 
the Architect shall have power to revoke, alter 
enlarge or relax the requirements of this 
Contract, or to Sanction any day-work, additions, 
alterations, deviations or omissions unless such 
an authority may be specially conferred by a 
written order of the Employer. 
The Employer’s Representative shall have to give 
notice to the Contractor or his foremen about 
the non-approval of any work or materials and 
such works shall be suspended or the use of such 
material should be discontinued until the 
decision of the employer/Architect is obtained, 
the work will from time to time be examined by 
the Architect or the Employer’s representative 
but such examinations shall not in any way 
exonerate the Contractor from the obligation to 
remedy defects which may be found to exist at 
any stage of the work of after the same is 
completed. Subject to the limitations of this 
cause, the Contractor shall take instruction from 
the Architect / Employer. 
28. CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified 
and competent supervisors for the work who 
shall be available (by turn) throughout the 
working hours to receive and comply with 
instructions of the Employer / Architects. The 
contractor shall engage at least one experienced 



Engineer as site-in-charge for execution of the 
work. The contractor shall employ in connection 
with the work persons having the appropriate 
skill or ability to perform their job efficiently. 
The contractor shall not employ labour below 
the age of sixteen years and who is not an Indian 
National. 
Any labourer supplied by the contractor to be 
engaged on the work on day work basis either 
wholly or partly under the direct order or control 
of the Employer or his representative shall be 
deemed to be a person employed by the 
contractor. 
LOCAL LAWS, ACTS, REGULATIONS 
The contractor should abide by the central 
labour regulation and also shall strictly adhere to 
all prevailing labour laws inclusive of contract 
labour (Regulation and abolition act of 1970) 
and other safety regulations. The agency shall 
comply with the provision of all labour 
legislation including the latest requirements of 
all the acts, laws, any other regulations that are 
applicable to the execution of the tests. 
a) Minimum wages act, 1948 (Amended) 
b) Payment of wages act,1936 (Amended) 
c) Workmen’s compensation act 1923 

(Amended) 
d) Contract labour Regulation and Abolition act 

1970 and Central rules 1971 (Amended) 
e) Chief Labour Commissioner( C) , Ministry of 

Labour &Employment vide Gazette 
notification No.F.No.1/13(3)/2017-LS-II 
dated 20th April 2017 on minimum wages 

f) Apprentice act 1961 (Amended) 
g) Industrial employment (Standing order) Act 

1946 (Amended) 
h) Personal injuries (compensation insurance ) 

Act  1963 and other modifications 
i) Employees’ Provident Fund and 

Miscellaneous Provisions Act 1952 and 
amendment thereof 

j) Shop and Establishment Act 
k) Employer’s Liability Act. 
l) Any other Act or enactment thereof and rules 

framed there under from time to time. 
The contractor shall keep the Employer saved 
harmless an indemnified against claims if any of 
the workmen and all costs and expenses as may 

be incurred by the Employer in connection with 
any claim that may be made by any workmen. 
The contractor shall comply at his own cost with 
the order for requirement of any Health Officer 
of the State or any local authority or of the 
Employer regarding the maintenance of proper 
environmental sanitation of the area where the 
contractor’s laborers are housed or 
accommodated, for the prevention of small pox, 
cholera, plague, typhoid, malaria and other 
contagious diseases. The contractor shall 
provide, maintain and keep in good sanitary 
condition adequate sanitary accommodation 
and provide facilities for pure drinking water at 
all times for the use of men engaged on the 
works and shall remove and clear away the same 
on completion of the works. Adequate 
precautions shall be taken by the contractor to 
prevent nuisance of any kind on the works or the 
lands adjoining the same. 
The contractor shall arrange to provide first aid 
treatment to the laborers engaged on the works. 
He shall within 24 hours of the occurrence of any 
accident at or about the site or in connection 
with execution of the works report such accident 
to the Employer and also to the competent 
Authority where such report is required by law. 
19. DISMISSAL OF WORKMEN 
The contractor shall on the request of the 
Employer immediately dismiss from works any 
person employed thereon by him, who in the 
opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such 
discharges shall not be the basis of any claim for 
compensation or damages against the Employer 
or any of their officer or employee. 
20. ASSIGNMENT 
The whole of the works included in the contract 
shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, 
assign or underlet the contract or any part, share 
or interest therein nor, shall take a new partner, 
without written consent of the Employer and no 
subletting shall relieve the contractor from the 
full and entire responsibility of the contract or 
from active superintendence of the work during 
their progress. 
21. INSURANCE & DAMAGE TO PERSONS AND 
PROPERTY ETC. 



The contractors under the terms of the contract 
are required to keep the works duly insured under 
CAR Policy(Contractor All Risk Policy) as well as 
third Party Insurance for the value of 110% of the 
Project value or Tender value until the Completion 
of the project or handing over whichever is later. 
The insurance policies should be taken in the joint 
names by the contractors and the same should be 
renewed at appropriate time.  
The contractor shall be responsible for all injury 
to the work or workmen to persons, animals or 
things and for all damages to the structural and 
/ or decorative part of property which may arise 
from the operations or neglect of himself or of 
any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any 
other cause whatsoever in any way connected 
with the carrying out of this contract. The clause 
shall be held to include inter-alias, any damage 
to buildings whether immediately adjacent or 
otherwise, and any damage to roads, streets, 
foot paths or ways as well as damages caused to 
the buildings and the works forming the subject 
of this contract by rain, wind or other inclemency 
of the weather. The contractor shall indemnify 
the Employer and hold harmless in respect of all 
and any expenses arising from any such injury or 
damages to the person or property as aforesaid 
and also in respect of any claim made in respect 
of injury of damage under any acts on 
compensation or damage consequent upon 
such claim. 
The contractor shall reinstate all damages of 
every sort mentioned in this clause so as to 
deliver the whole of the contract works complete 
and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damages 
to the property of third parties. 
The contractor shall affect the insurance 
necessary and indemnify the Employer entirely 
from all responsibility in this respect. must be 
effected jointly in the name of the Employer and 
contractor and the policy lodged with the 
Employer. The scope of insurance is to include 
damage or loss to the contract itself till this is 
made over in a complete state. Insurance is 
compulsory and must be affected from the very 
initial stage. The contractor shall also be 

responsible for anything, which may be excluded 
from damage to any property arising out of 
incidents, negligence or defective carrying out of 
this contract. 
The Employer shall be at liberty and is hereby 
empowered to deduct the amount of any 
damages, compensations, costs, charges and 
expenses arising or accruing from or in respect 
of any such claim or damages from any sums 
due to or to become due to the contractor. 
22. MEASUREMENTS 
Before taking any measurement of any work the 
Site Engineer or employer’s representative shall 
give reasonable notice to the contractor. If the 
contractor fails to attend at the measurements 
after such notice or fails to countersign or to 
record the difference within a week from the 
date of measurement in the manner required by 
Site Engineer or by the subordinate deputed by 
him as the case may be is final and binding on 
the contractor and contractor shall have no right 
to dispute the same. 
The Employer / Architect shall issue a certificate 
after due scrutiny of the contractor’s bill stating 
the amount due to the contractor from the 
Employer and the contractor shall be entitled to 
payment thereof, within the period of honouring 
certificates named in these documents. 
23. PAYMENTS 
All bills shall be prepared by the contractor in the 
form prescribed by the Employer’s / Architects. 
Normally one interim bill shall be prepared each 
month subject to minimum value as stated in 
these documents. The bills in proper forms must 
be duly accompanied by detailed measurements 
in M-book in support of the qualities of work 
done and must show deductions for all previous 
payments, retention money, etc. 
The  Architect shall issue a certificate after due 
scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer 
and the contractor shall be entitled to payment 
thereof, within the period of honoring 
certificates named in these documents. 
The Employer will deduct IT, other applicable 
taxes if any(but GST is reimbursable) and 
retention money as described in this document. 
The refund of retention money will be made as 
specified. 



If the Employer has supplied any materials or 
goods to the contractor, the cost of any such 
materials or goods will be progressively 
deducted from the amount due to the contractor 
in accordance with the quantities consumed in 
the work. 
All the interim payments shall be regarded as 
payments by way of advance against the final 
payment only and not as payments for work 
actually done and completed, and shall not 
preclude the requiring of bad, unsound, and 
imperfect or unskilled work to be removal and 
taken away and reconstructed, or re-erected or 
be considered as an admission of the due 
performance of the contract, or any part thereof 
in any respect or the accruing of any claim, nor 
shall, it conclude, determine or affect in any way 
the power of the Employer under these 
conditions or any of them as to the final 
settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the 
contract. The final bill shall be submitted by the 
contractor within one week of the date fixed for 
completion of the work or of the date of 
certificate of completion and payment shall be 
made within one month from the date of receipt 
of the bill. 
Final Payment  
The final bill shall be accompanied by a 
certificate of completion from the  Architects. 
Payments of final bill shall be made after 
deduction of Retention Money as specified, 
which shall be refunded after the completion of 
the Defects Liability Period after receiving the 
Branch Manager/Engineer’s certificate that the 
contractor has rectified all defects to the 
satisfaction of the Employer. The acceptance of 
the payment of the final bill by the contractor 
would indicate that he has no further claim in 
respect of the work executed. 
24. VARIATION / DEVIATION 
The tender rates shall be fixed and applicable for 
any increase or decrease in the tendered 
quantities. The Employer / Architect can increase 
or decrease any quantities to any extend or even 
delete particular item as per the site 
requirements and the contractor shall not be 
paid anything extra on this account. Nothing 
extra will be paid by the Bank on account of 

omission / deletion of items or decrease in the 
quantity of items. The Bank shall not entertain 
any claim whatsoever from the contractor on this 
account. 
The price of all additional items/non-tendered 
items will be worked out on the basis of rates 
quoted for similar items in the contract wherever 
existing. If similar items are not available, the 
rates for such items will be derived as per 
standard method of rate analysis based on 
prevalent fair price of labour, material and other 
components as required with 15% towards 
contractor’s profit and overheads. 
25. SUBSTITUTION 
Should be contractor desire to substitute any 
materials and workmanship, he/they must 
obtain the approval of the Employer/ Architects 
in writing for any such substitution well in 
advance. Materials designated in this 
specification indefinitely by such term as “Equal” 
or “Other approved” etc. specific approval of the 
Employer / Architect has to be obtained in 
writing.   
26. CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall 
clear away and remove from the site all 
machinery, surplus materials, rubbish and 
temporary works of every kind and leave the 
whole of the site and the works clean and in a 
workmanlike condition to the satisfaction of the 
Employer/Architects. 
27. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost 
and to the satisfaction of the Employer all 
defects, peeling off laminate, false ceiling cracks, 
or any other faults, which may appear within 12 
months after completion of the work. In the 
default, the Employer may employ and pay other 
persons to amend and make good such 
damages, losses and expenses consequent 
thereon or incidental thereto shall be made 
good and borne by the contractor and such 
damages, loss and expenses shall be recoverable 
from him by the Employer or may be deducted 
by the employer, in lieu of such amending and 
making good by the contractor, deduct from any 
money due to the contractor a sum equivalent 
to the cost of amending such work and in the 
event of the amount retained being insufficient 



recover that balance from the contractor from 
the amount retained(retention money) together 
with any expenses the Employer may have 
incurred in connection therewith. 
28. CONCEALED WORK 
The contractor shall give due notice to the 
Employer/Architects whenever any work is to be 
covered up or finished up or otherwise 
becoming inaccessible later on, in order that the 
work may be inspected and correct dimensions 
taken before such covering, in default whereof 
the same shall, at the opinion of the Employer/ 
Architect be either opened up for measurement 
at the contractor’s expenses or no payment may 
be made for such materials. Should any dispute 
or differences arise after the execution of any 
work as to measurements etc., or other matters 
which cannot be conveniently tested or checked, 
the notes of the Employer / Architects shall be 
accepted as correct and binding on the 
contractor. 
29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle 
labor, additional establishment cost of hire and 
labour charges of tools and plants would be 
entertained under any circumstances. 
30. SUSPENSION OF WORKS 
If the contractor except on account of any legal 
restraint upon the Employer preventing the 
continuance of the work or in the opinion of the 
Employer shall neglect or fail to proceed with 
due diligence in the performance of his part of 
the contract or if he shall more than once make 
default, the Employer shall have the power to 
give notice in writing to the contractor requiring 
the work to be proceeded within a reasonable 
manner and with reasonable dispatch, such 
notice purport to be a notice under this clause. 
After such notice shall have been given, the 
contractor shall not be at liberty to remove from 
the site of the works or from any ground 
contiguous thereto any plant or materials to 
subsist from the date of such notice being given 
until the notice shall have been compiled with. If 
the contractor fails to start the work within seven 
days after such notice has been given to proceed 
with the works as therein prescribed, the 
employer may proceed as provided in clause 31 
(Termination of Contract by Employer) 

31. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into 
liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an 
individual shall be adjudicated insolvent or shall 
make an assignment or a composition for the 
benefit of the greater part, in number of amount 
of his creditors or shall enter into a Deed or 
arrangement with his creditors, or if the Official 
Assignee in insolvency, or the Receiver of the 
contractor in insolvency, shall repudiate the 
contract, or if a receiver of the contractor’s firm 
appointed by the court shall be unable within 
fourteen days after notice to him requiring him 
to do so, to show to the reasonable satisfaction 
of the employer that he is able to carry out and 
fulfil the contract, and if so required by the 
employer to give reasonable security therefore, 
or if the contractor shall suffer execution to be 
issued, or shall suffer any payment under this 
contract to be attached by or on behalf of and of 
the creditors of the contractor, or shall assign, 
charge or encumber this  contract or any 
payments due or which may become due to 
contractor, there under, or shall neglect or fail to 
observe and perform all or any of the acts 
matters of things by this contract, to be 
observed and performed by the contractor 
within three clear days after the notice shall have 
been given to the contractor in manner 
hereinafter mentioned requiring the contractor 
to observe or perform the same or shall use 
improper materials of workmanship in carrying 
on the works, or shall in the opinion of the 
employer not exercise such due diligence and 
make such progress as would enable the work to 
be    completed within due time agreed  upon, 
and shall fail to proceed to the satisfaction of the 
employer after three clear das notice requiring 
the contractor so to do shall have been given to 
the contractor as hereinafter mentioned or shall 
abandon the contract, then and in any of the said 
cases, the  Bank may notwithstanding previous 
waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, 
but without thereby effecting the powers of the 
employer of the obligations and liabilities of the 
contractor the whole of which shall continue in 
force as fully as if the contract, had not been so 



determine and as if the works subsequently 
executed by or on behalf of the contractor 
(without thereby creating any trust in favour of 
the contractor) further the employer or his 
agent, or servants, may enter upon and take 
possession of the work and all plants tools 
scaffolding sheds machinery, steam, and other 
power, utensils and materials lying upon 
premises or the adjoining lands or roads and sell 
the same as his own property or may employ the 
same by means of his own servants and 
workmen in carrying on and completing the 
works or by employing any other contractors or 
other persons or person to complete the works, 
and the contractor shall not in any way interrupt 
or do any act, matter or thing to prevent or 
hinder such other contractors or other persons 
or person employed from completing and 
finishing or using the materials and plants for the 
works when the works shall be completed, or as 
soon thereafter as conveniently may be the 
employer shall give notice in writing to the 
contractor to remove his surplus materials and 
plants and should the contractor to remove his 
surplus materials after receipt by him the 
employer may sell the same by Public Auction 
and shall give credit to the contractor for the 
amount so realized. Any expenses or losses 
incurred by the contractor for the amount so 
realized. Any expenses or losses incurred by the 
employer in getting the amount payable to the 
contractor by way of selling his tools and plants 
or due on account of work carried out by the 
contractor prior to engaging other contractors 
or against the Security Deposit. 
32. ARBITRATION 
When the contractor is dissatisfied with the 
decision of the Architect/Employer, the 
contractor is required to give a notice to the 
Employer within 30 days of the receipt of such 
decision, for the appointment of the Arbitrator 
for the settlement of the outstanding disputes. 
b. Assistant General Manager (Premises & 
Estate), Bengaluru shall be appointed to refer 
those disputes for adjudication to a sole 
arbitration. 
c. It is also a term of the contract that if the 
contractor does not make any demand for 
Arbitrator in respect of any claims within 90 days 

of receiving the intimation from the Bank that 
the final bill is ready for payment, the claims if 
any received after 90 days period shall be 
absolutely barred from reference to the 
Arbitrator. 
d. All disputes or differences of any kind 
whatsoever, which shall at any time arise 
between the parties hereto touching or 
concerning the works or the execution or 
maintenance thereof this contract, or the rights 
touching or of this contract, effect thereof, or to 
the rights or liabilities of the parties arising out 
of or in relation thereto, whether during progress 
or after determination, foreclosure or breach of 
the contract (other than those in respect of 
which the decision expressed to be final and 
binding in cases listed out in condition 40 
above), Architects shall, after written notice to 
either party to the contract and to the 
appointing Authority, who shall be appointed for 
this purpose by the employer refer those 
disputes for adjudication to a sole arbitrator, to 
be appointed as hereinafter provided. 
e. For the purpose of appointing the sole 
arbitrator referred to above, the Appointing 
authority will send, within thirty days of receipt 
by him of the written notice aforesaid, to the 
contractor a panel of three names of persons, 
who shall be presently unconnected with the 
organization for which the work executed. 
f. The contractor shall on receipt by him of 
the names as aforesaid, select any one of the 
persons named to be appointed as a sole 
arbitrator and communicate his name to be 
appointed as a sole arbitrator to the Appointing 
Authority, within thirty days of receipt of the 
names by him.  The Appointing Authority shall 
thereupon without any delay appoint the said 
person as the sole arbitrator.  If the contractor 
fails to communicate such selection as provided 
above within the period specified, the 
Appointing Authority shall make the selection 
and appoint the selected person as the sole 
arbitrator. 
g. If the Appointing Authority fails to send 
to the contractor the panel of three names as 
aforesaid within the period specified, the 
contractor shall send to the appointing authority 
a panel of three names of persons, who shall be 



unconnected with either party.  The Appointing 
Authority shall on receipt by him of the names 
as aforesaid select any one of the persons 
named and appoint his as the sole arbitrator.  If 
the Appointing Authority fails to select the 
person and appoint him as the sole arbitrator 
within 30 days of receipt by him of the panel and 
inform the contractor accordingly, the contractor 
shall be entitled to appoint one of the persons 
from the panel as the sole arbitrator an 
communicate his name to the Appointing 
Authority. 
h. If the Arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or 
vacates his office due to any reasons whatsoever, 
another sole arbitrator shall be appointed as 
aforesaid. 
i. The work under the contract, shall 
however, continue during the arbitration 
proceedings and no payment due or payable to 
the contractor shall be withheld on account of 
such proceedings. 
j. The arbitrator shall be deemed to have 
entered on the reference, on the date he issues 
notice to both the parties, fixing the date of first 
hearing. 
k. The arbitrator may from time to time, 
with the consent of the parties, enlarge the time 
for making and publishing the award. 
l. The Arbitrator shall give a separate 
award in respect of each dispute or difference 
referred to him.  The Arbitrator shall decide each 
dispute in accordance with the terms of the 
contract and give a reasoned award.  The venue 
of arbitration shall be such a place, as may be 
fixed by the Arbitrator in his sole discretion. 
 The fees, if any, of the Arbitrator, if 
required to be paid before the award is made 
and published, shall be paid half and half by each 
of the parties.  The costs of the reference and of 
the award including the fees, if any, of the 
Arbitrator, who may direct to any by whom and 
in what manner such costs or any part there of 
shall be paid and may fix or settle the amount of 
costs to be so paid. 
m. The award of the Arbitrator shall be final 
and binding on both the parties. 
n. Subject to aforesaid, the provisions of the 
Arbitration and Conciliation Act, 1996, or any 

statutory modifications or re-enactments 
thereof, and the rules made thereunder, and for 
time being in force, shall apply to the arbitration 
proceedings under this clause. 

SPECIAL CONDITIONS OF CONTRACT 
1.    DRAWINGS AND SPECIFICATIONS 
The works shall be carried out to the entire 
satisfaction of the EMPLOYER and the Architect, 
in accordance with the signed drawings and 
specifications and such further drawings and 
details as may be provided by the 
Architect/Employer, and in accordance with such 
written instructions, directions and explanations 
as may from time to be given by the 
Employer/Architect, whose decision as to the 
sufficiency and quality of the work and materials 
shall be final and binding upon all parties. If the 
work shown on any such further drawings or 
work that may be necessary to comply with any 
such instructions directions or explanations, be 
in the opinion of the contractor extraction that 
comprised in or reasonably to be inferred from 
the contract he shall before proceedings with 
such work, give notice in writing to this effect to 
employer/Architect, and in the event of the 
employer/Architects agree to the same in writing 
the contractor shall be entitled to an allowance 
in respect of such extra work as on authorized 
extra. If the Architect and the contractor fail to 
agree as to whether or to there is an extra, then, 
if the Architect decided that the contractor is to 
carry out the said work, the contractor shall do 
so, and the question whether or not there is any 
extra, and it so the amount thereof, shall failing 
agreement, be settled by Arbitration as 
hereinafter provided, but such references shall in 
no way delay the fulfilment of this contract. 
No drawings shall be taken as in itself on order 
for variation unless, in addition to the 
employer/Architect’s signature, it bears express 
words stating that is intended to be such an 
order or bears a remark ‘VALID FOR EXECUTION’. 
No claim for payment for extra work shall be 
allowed unless the said work shall have been 
executed under the provisions of clause 6 
(Authorities notices, patent right and royalties) 
or by the Authorities of directions in drawing of 
the Architect as herein mentioned. 
One complete set of the signed drawings and 



specification and scheduled of quantities shall 
be furnished by the Architect to the Contractor. 
The Architect shall furnish within such time, as he 
may consider reasonable, one copy of any 
additional drawing, which is his opinion, may be 
necessary for the execution of any part of work. 
Such copies shall be kept at the works, and the 
architect or his representatives shall, at all 
reasonable time have access to the same and 
shall be return to the Architect by the contractor 
before the issue of the Final certificate. The 
contract shall remain in the custody of the 
Architect, and shall be produced by him at his 
office as and when required by the Employer or 
by the contractor. 
2.  INSPECTION OF DRAWINGS 
Before filling in the tender, the contractor will 
have to check up all drawings/specification and 
schedule of quantities, and will have to get an 
immediate clarification from the 
employer/Architect on any point that he feels is 
vague or uncertain. No claim of damages or 
compensation will be entertained on this 
account. 
3. EXECUTION OF WORK (PRICES TO INCLUDE) 
The whole of the work is described in the 
contract a (including the schedule of Quantities,  
the specifications and all drawing pertaining 
there to) and as advised by Employer / Architect 
from time to time is to be carried out and 
completed in all its parts to the entire 
satisfaction of the Employer /Architect. Any 
minor details of the work which may not have 
been definitely referred to in this contract, but 
which are usual in practice and essential to the 
work, are deemed to be include in this contract. 
Rates quoted in the Schedule shall be inclusive 
of all frights, Royalties, duties,  etc., as well as 
transportation, so as to execute the contractor as 
per the rules and regulations of Local Bodies, 
State Government and Government of India. 
The rates quoted in the tender should include all 
charges for: 
a) Labour, maintenance fixing, carrying, cleaning, 
making good, hauling, watering etc 
b) Plant, machinery, scaffolding, framework, 
English ladders, ropes, nails, spikes, tools, 
materials and workmanship protection from 
weather, shuttering, temporary supports, 

platform and maintenance of the same. 
c) Covering for the walling and other works 
during inclement weather or striking or 
whenever directed as necessary. 
a) The rates quoted by contractor shall include 
removal of all the existing furniture and other 
material & dispose them off where ever required 
including the furniture and material for which 
the contract has given the pay back offer.  
 
4. SITE SUPERVISION 
The contractor shall appoint at his own cost 
competent and adequate number of qualified 
Engineers at site, for (1) joint measurements and 
preparations of bills, (2) for testing materials at 
site and outside laboratory, (3) for other general 
supervision. Their appointment shall be 
approved by the Employer / Architect. The site 
Engineers shall not be removed from the site 
without the written consent of the Employer / 
Architect. 
5. DIMENSIONS 
Figures, dimensions, are in all case to be 
accepted preferences to scaled sizes. Large-scale 
details take precedence over small scale 
drawings. In case of discrepancy, the contractor 
is to ask for a clarification before proceeding 
with the work. Accordingly if any work is 
executed without prior clarification it is liable to 
be rejected and shall not be paid for. 
6. PROGRAMME OF WORKS 
Contractor shall have to prepare and submit the 
CPM/PERT charges for employer approval 
immediately after issue of the work order and 
display the approved charts in the site office. He 
shall also make bar charts indicating individual 
items and during the progress of work he shall 
update the bar charts showing the 
proportionate progress of work every week. 
He shall strictly adhere to the program of works 
as per CPM/PERT charts showing the 
proportionate progress of work. 
7. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the 
work from the open market. Time is the essence 
of the contract. Acceptance of the completion 
date by the contractor shall mean that he has 
taken into consideration the availability of all 
material of approved make and quality in 



sufficient quantities at site to enable him to 
complete the entire work in the stipulated 
period. Contractor will get sample of all materials 
approved by the Employer before placing order 
/ purchase / procurement. They shall conform to 
I.S. codes and or tender specification as 
applicable. 
For all materials the contractor shall quote for 
the best quality of the materials of best make / 
source or supply and it will be got approved by 
Employer before procurement. In case sufficient 
quantities of approved quality materials from 
approved source are not available in time, 
contractor may have to procure the same from 
neighbouring area with longer leads as required 
and directed at no extra cost. The material will 
be, however as per relevant I.S code as and 
wherever applicable. 
8. UNFIXED MATERIALS 
When any materials intended for the works shall 
have been placed at site by the Contract, such 
material shall not be removed there from (except 
for the purposes of being used on the works) 
without the written authority of the Employer / 
Architect and when the contractor shall have 
received payment in respect of any certificate in 
which the architect shall have stated that he has 
taken in to account to value of such unfixed 
materials on the works such material shall 
become the property of the Employer and the 
contractor shall be liable for any loss or damage 
to any such materials. 
9. CUSTODY AND SECURITY OF MATERIALS 
The contractors shall be responsible for the 
custody and security of all materials and 
equipment at site and he will provide full time 
watchman / watchmen to lock after his materials, 
stores equipments etc. 
10.  RATES 
Rates quoted by the contractor shall hold good 
for all the work carried out to any height and 
depth as shown in detailed drawings and as 
required and directed by the Architect. 
Rates quoted by the contractor shall also hold 
good for any small work at any place at site. 
11. PRICES FOR EXTRAS ETC., ASCERTAINMENT  
The rates of extra items will be ascertained as 
below 
a) The rates will be derived from the rates of 

items already quoted in the original tender for 
the extra work. 
b) Where extra work cannot be properly 
measured or valued, the contractor shall be 
allowed any work prices at the net rates stated in 
the tender or the priced schedule of quantities, 
or if not so stated, then in accordance with the 
local day work, rates and wages for the district, 
provided that in either case vouchers specifying 
the daily time (and if required by the Architect, 
the workmen’s name) and materials employed at 
or before the end of the week following that in 
which the work has been executed. 
c) The measurements and valuations in respect 
of the extra items of contract shall be completed 
within the ‘period of final measurement’ or 
within three months of the completion of the 
contract works as defined under clause 
(Certificate of Virtual Completion) 
12. EXTRA ITEMS RATES 
The work or extra items shall be started only 
after the approval of extra items rates by client / 
Architect. Rates for additional or extra items 
work which cannot be derived from the contract 
item rates shall be calculated on the basis of 
actual cost plus 15 % for profit. 
13. DRAWINGS AND INSTRUCTIONS 
A set of major drawings along with the contract 
documents shall be provided to the contractor. 
For any clarifications or further drawings are 
required by the contract, during or before the 
start of construction work, the Contractor shall 
inform the employer/Architects in writing to 
provide the same. Working details will be given 
to the contractor from time to time during the 
progress of work as and when required. In case 
of other drawing is required by the contractor he 
will give a minimum ten days’ notice to the 
Employer / Architect. 
14. FAILURE   BY CONTRACTOR COMPLY WITH 
ARCHITECT EMPLOYER’S INSTRUCTIONS 
If the contractor after receipt of written notice 
from the employer/architect requiring 
compliance with such further drawings and / or 
instruction, fails within seven days to comply 
with the same, the Employer / Architect may 
employ and pay other persons to execute any 
such work whatsoever as may be necessary to 
give effect thereto and all cost incurred in 



connection there with shall be recoverable from 
the contractors by the Employer as a debit or 
may be deducted from any money due or which 
become due to the Contractors. 
15. INFORMATION TO BE SUPPLIED BY THE 
CONTRACTOR 
The contractor shall furnish the Employer / 
Architect the following: 
a) Detailed industrial statistics regarding the 
labour employed by him etc. 
b) The Power of Attorney, name and signature of 
his authorized representative who will be in 
charges for the execution of work 
c) The list of technically qualified persons 
employed by him for the execution of this work. 
d) The total quantity and quality of materials 
used for the works. 
e) The list of plant and machinery employed for 
this work. 
16. ARCHITECT’S DELAY IN PROGRESS 
The Architect may delay the progress of the 
works in case of rains or otherwise, without 
vitiating the contract and grant such extension 
of time with the approval of the employer for the 
completion of the contract as he may think 
proper and sufficient in consequences of such 
delay, and the contractor, shall not make any 
claim for compensation or damage in relation 
thereto. 
17. CERTIFICATE AND PAYMENTS 
The contractor shall be paid by the Employer 
from time to time, by instalments under interim 
Certificates to be issued by the Architect and 
Bank’s Engineer to the contractor on account of 
the works executed by the contractor when in 
the opinion of the Architect, work to the 
approximate value, named in the Appendix as 
‘Value of work for interim Certificates’ (or less at 
the reasonable discretion of the Employer / 
Architect) has been executed in accordance with 
this contract, subject however, to a retention of 
the percentage of such value need in the 
Appendix hereto mentioned as ‘retention 
percentage for interim Certificates’ until the total 
amount retained shall reach the sum named in 
the appendix as Total Retention money after 
which time the instalments shall be up to the full 
value of the work subsequently so executed in 
the interim Certificate, such amount as he may 

consider proper on account materials delivered 
upon the site by the Contractor for use in the 
work. 
And when the works have been virtually 
completed and the Architect shall have certified 
in writing that they have been completed, the 
contractor shall be paid in accordance with the 
Certificate issued by the Architect the sum of 
money named in the Appendix after satisfying 
themselves as ‘Instalment after Virtual 
Completion ‘being a part of the said ‘Total 
Retention Money’. 
The Contractor shall be entitled to the payment 
of the final balance in accordance with the final 
Certificate to be issued in writing by the 
Architect at the expiration of the period refer to 
as ‘ The Defect Liability Period’ in the Appendix 
hereto, from the date of Virtual Completion or as 
soon as after the expiration of such period as the 
work shall have been finally completed and all 
defect made good according to the true intent 
and meaning hereof, whichever shall happen, 
provided always that the issue by the Architect 
of any certificate during the progress of the 
works or after the completion shall not relieve 
the Contract from his liabilities in cases of fraud 
, dishonesty or fraudulent concealment relating 
to the works of materials or any matter dealt 
within the certificate, and in case of all defects 
and insufficiency in the works or materials which 
reasonable examination world have disclosed. 
No certificate of the Architect shall of itself be 
conclusive evidence that any works and 
materials to which it relates are in accordance 
with the contract. 
The Architect shall have power to withhold any 
certificate if the works or any part thereof is not 
being carried out to his / employer satisfaction. 
The Architect may by any Certificate make any 
correction in any previous Certificate, which shall 
have been issued by him. 
18. DELAYED PAYMENTS 
Any amounts payable by the Employer to the 
contractor in pursuance of any Certificate given 
by the Architect hereunder shall, if not paid 
within the ‘Period of honouring of Certificate’ no 
interest will be paid by the Employer. 
19. FORCE MAJEURE 
Neither party shall be held responsible by the 



other for breach of any condition of this 
agreement attributable to any ‘Act of God’ Act of 
state, lockout of control or any other reason, 
beyond the control of the parties and any breach 
of clauses arising from much force majeure 
conditions as aforesaid shall not be regarded as 
a breach of the provision of this Agreement. 
20. INCOME-TAX  
Income Tax shall be deducted at source by the 
client from the contractor interim and final bill 
payments as per Statutory Regulations. 
21. SITE MEETINGS 
A senior representative of the contractor shall 
attend weekly meetings at works site and in 
addition meetings as and when arranged by 
employer / Architect to discuss the progress of 
the work and sort out problems, if any and 
ensure that the work is completed in the 
stipulated time. 
22. SCHEDULE OF APPROXIMATE QUANTITIES 
AND RATE 
1. The quantities given herein are approximate 
and they are subjected to alterations omissions, 
deductions or additions as provided for in the 
conditions of this contract and do not 
necessarily show the actual quantities of the 
work to be done. 
2. It is to be expressly understood that the 
measured work is to be taken net 
(notwithstanding) any custom or practice to the 
contrary according to the actual quantities when 
in place and finished according to the drawings 
or as may be directed from time to time by the 
employer and the cost calculated by 
measurements or weight, at the respective 
prices, without any additional charge for any 
necessary or contingent works connected there 
with. The rates quoted are for work in site and 
complete in every respects. 
3. If any operation of work, which is specified in 
the respective items mentioned in the schedule 
of quantities, is not executed by the contractor 
then proportionately the rate quoted in the 
schedule shall be re-fixed. 
23. ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is 
no specification mentioned the same will be 
carried out in accordance with the Indian 
Standards Specifications subject to the approval 

of the Employer / Architect. 
24. ACCIDENT AT SITE  
The contractor shall be responsible for the safety 
of persons employed by him on the works. This 
shall be without prejudice to the responsibility of 
the contractor under the Insurance Clause of the 
general conditions. Contractor shall take all 
precaution detailed in the safety code attached 
separately. 
25. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Architect clarification regarding 
partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the 
contractors.   
26. WORK PERFORMED AT CONTRACTOR’S RISK  
The contractor shall take all precautions 
necessary and shall be responsible for the safety 
of the work and shall maintain all lights, goods, 
signs, temporary passages or other protection 
necessary for the purpose. All works shall be 
done by the contractor’s risk and if any loss or 
damage shall result from fire or from others 
cause, the contractor shall promptly repay or 
replace such loss or damage free from all 
expenses to the employer. 
The contractor shall be responsible for any loss 
or damage to materials, tools or other articles 
used held for use in connection with the work. 
The work shall be carried on to completion 
without interference's with the operations of 
existing machinery or equipment, if any. 
27. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses 
mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of 
contract, the clauses mentioned within the 
special conditions of contract shall supersede 
those mentioned elsewhere. 
28.  CONTRACTOR'S LABOUR REGULATIONS 
Short title: 
These regulations may be called the "contractor 
labour regulations." 
1. Definitions :– in these regulations, unless 

otherwise expressed or indicated, the works 
and expressions shall have the meaning 
hereby assigned to them respectively, that is 
to say : 

(i) "Labour" means worker employed by the 
bank's contractor directly or indirectly 



through a sub-contractor or other persons or 
by an agent on his behalf of a payment not 
exceeding Rs. ________/- per month and will 
not include supervisory staff like overseers 
etc. 

(ii) "fair wages" means wages whether for time 
or piece work notified at the time of inviting 
tenders for the work and where such wages 
prescribed by the government of India in the 
ministry of labour and employment vide 
Sl.No. 1917 published in the gazette of India, 
extraordinary part - ii section (3) sub-section 
(ii) dated 19-5-1969. 

(iii) "Contractors' shall include every person 
whether a sub-contractor or headman or 
agent employing labour on the work taken 
on contract. 

(iv) "Wages" shall have the same meaning as 
defined in the payment of wages act and 
includes time and piece rate wages. 

2. Normally working hours if an adult employee 
should not exceed 9 hours a day and in case 
of a child 4 1/2 hours a day. The working day 
shall be so arranged that inclusive of interval 
for rest, if any, it shall not spread over more 
than 12 hours on any day. 

3. When an adult worker is made to work for 
more than 9 hours on any day or for more 
than 48 hours in any week. He shall be paid 
overtime for the extra hours put in by him at 
double the ordinary rate of wages. Children 
shall not be made to work extra. 

4. Every worker shall be given a paid weekly 
holiday normally on Sunday in accordance 
with the provisions of minimum wages 
(central) rules, 1960 as amended from time to 
time irrespective of whether such worker is 
governed by the minimum wages act 1948 or 
not. 

5. Display of notice regarding wage etc. the 
contractor shall: 

(i) Before the commences his work on contract, 
display and correctly maintain and continue 
to display correctly maintain in a clean legible 
condition in conspicuous places on the work, 
notice in English and in the local Indian 
language spoken by the majority of workers, 
giving the rate of wages which have been 
certified by the executive engineer, ZONAL 

labour commissioner fair as wages and the 
hours of work for which such wages are 
earned, and  

(ii) Send a copy of such notices to the certifying 
officer. 

6. Payment of wages under central govt. wages 
act:– 

(i) Wages due to every worker shall be paid to 
him direct. 

(ii) All wages shall be paid in current coin or 
currency or in both. 

(iii) Arrears claimed after 3 months after the 
completion of the work shall not be 
entertained. 

7. Fixation of wage periods:– 
(i) The contractor shall fix the wage periods in 

respect of which the wages shall be payable. 
(ii) The minimum daily rates of wages fixed 

under notification of the government of India 
in the ministry of labour and employment no. 
1972 dated 10-5-78 are inclusive of wages for 
weekly day of restyle and the question of 
extra payment for week holiday would not 
arise. 

(iii) No wage period shall exceed one month. 
(iv) wages of every employed on the contract 

shall be paid (a) in case of establishments in 
which wage period is one week within 3 days 
from the end of the wage period and (b) in 
the case of other establishments before the 
expiry of the 7th day or 10th day from the 
end of the wages period according to the 
number of workers employed in such 
establishment does not exceed 1000 or 
exceeds 1000. 

(v) When the employment of any worker is 
terminated by or on behalf of the contractor 
the wages earned by him shall be paid before 
the expiry the day exceeding the one on 
which his employment is terminated. 

(vi) All payment of wages shall be made on a 
working day except when the work is 
completed before the expiry of the wage 
period in which case final payment shall be 
made within 48 hours of the last working day 
at work site and during the working time. 

Note: The term "working day" means a day on 
which work on which the labour employed is 
in progress. 



8. wage book and wage slips etc. : the contractor 
shall maintain a wage book of each worker in 
such form as may be convenient at the place 
of work, but the same shall include the 
following particulars :- 

(a) Name of the worker. 
(b) Rate of daily or monthly wages. 
(c) Nature of work on which employed. 
(d) Total number of days worked during each 

wage period. 
(e) Dates and periods for which worked 

overtime. 
(f) Gross wages payable for the work during 

each wage period. 
(g) All deductions made from the wage with an 

indication in each case of the ground for 
which the deduction is made. 

(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 
(j) The contractor shall also issue a wage slip 

containing the aforesaid particulars to each 
worker employed by him on the work at least 
a day prior to the day of disbursement of 
wages. 

(k) The contractor shall issue the employment 
card in the prescribed form iii to each worker 
on the day of work or entry in to his 
employment. If the worker has already any 
such card with him from the previous 
employer, the contractor shall merely 
endorse that employment card with relevant 
entries. On termination of employment the 
employment card shall again be endorsed by 
the contractor and returned to the worker. 

(l) The contractor shall issue an attendance-
cum-wages card as perform: 

Attached to each worker on the day of each 
worker on entry into his employment. 

9. Register of unpaid wages: – the contractor 
shall maintain a register of unpaid wages in 
such form as may be convenient at the place 
of work but the same shall include the 
following particulars: 

(a) Full particulars of the labourers where wages 
have not been paid. 

(b) Reference number of the muster roll and 
wage register. 

(c) Rate of wages. 
(d) Wage period 

(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was 

utilized. 
(h) Acquaintance with dates. 
10. Register of accidents: the contractor shall 

maintain a register of accidents in such form 
as may be convenient at the work place but 
the same shall include the following 
particulars:  

(a) Full particulars of the labourers who met with 
accident. 

(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and 

disability as assessed by the medical officer. 
(k) Claim required to be paid under worker's 

compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to 

whom the same was paid. 
(n) Authority by which the compensation was 

assessed. 
(o) Remarks. 
11. Fines and deductions which may be made 

from wages:  
(a) The wages of a worker shall be paid to him 

without any deduction of any kind except the 
following: 

I. Fines. 
II. Deduction for absence from duty i.e. from the 

place or the places whereby terms of his 
employment he required to work. The 
amount of deduction shall be in proportion 
to the period for which he was absent. 

III. Deduction for damage to or loss of goods 
expressly entrusted to the employed person 
for custody, or loss of money or any other 
deduction which he is required to account, 
where such damage or loss is directly 
attributable to this neglect or default. 

IV. Deduction for recovery of advances or for 
adjustment of over-payment of wages, 



advance granted shall be entered in a 
register. 

V. Any other deduction which the central 
government may from time to time allow. 

(b) No fine should be imposed on any worker 
save in respect of such acts and omission on 
his part as have been approved by the chief 
labour commissioner. 

(c) No fine shall be imposed on a worker and no 
deduction for damage or loss shall be made 
from his wages until the worker has been 
given an opportunity of showing cause 
against such fines or deductions. 

(d) The total amount of fine which may be 
imposed in any one wage period on a worker 
shall not exceed an amount equal to three 
paisa in a rupee of wages, payable to him in 
respect of that wage period. 

(e) No fine imposed on any worker shall be 
recovered from him by instalment, or after 
the expiry of sixty days from the date on 
which it was imposed. 

(f) Every fine shall be deemed to have been 
imposed on the day of the act or omission in 
respect of which it was imposed. 

12. Register of fines, etc.:  
(a) The contractor shall maintain a register of 

fines and a register of deduction for damage 
or loss in form nos. 1 & 2 respectively which 
should be kept at the place of work. 

(b) The contractor shall maintain both in English 
and the local Indian language, a list approved 
by the chief labour commissioner clearly 
starting the acts and omissions for which 
penalty or fine may be imposed on a 
workman and display it in a good condition 
in a conspicuous place of the work. 

13. Preservation of registers: – the wage book the 
wage slips, the register of unpaid wages, the 
register of accidents, the register of fines, 
deductions required to be maintained under 
these regulations shall be preserved for 45 
days after the date of last entry made in them 
and shall be made available for inspection by 
the engineer-in-charge labour welfare officer 
or any other officer authorized by the chief 
labour commissioner in this behalf. 

14.  Powers of labour welfare officer to make 
investigation or enquiry  

The labour welfare officer or any other person 
authorized by the central government on 
their behalf shall have power to make 
enquiries with a view to ascertaining and 
enforcing due and proper observance of the 
fair wage clauses and provisions of these 
regulations. He shall investigate into any 
complaint regarding the default made by the 
contractor or sub-contractor in regard to 
such provision. 

15. Report of labour welfare officer  
(a) The labour welfare officer or other persons 

authorized as aforesaid shall submit a report 
of result of his investigation or enquiry to the 
executive engineer concerned indicating the 
extent, if any, to which the default has been 
committed, with a note that necessary 
deduction from the contractor's bill be made 
and the wages and other dues be paid to the 
labourers concerned. In case an appeal is 
made by the contractor under clause 14 of 
these regulations actual payment to the 
labourers will be made by the executive 
engineer after the Zonal labour 
commissioner has given his decision on such 
appeal. 

(b) The executive engineer shall arrange 
payments to the labours concerned within 45 
days from the receipt of the report from the 
labour welfare officer or the zonal labour 
commissioner as the case may be. 

16. Appeal against the decision of labour welfare 
officer:  

Any person aggrieved by the decision and 
recommendations of the labour welfare 
officer or other person so authorized may 
appeal against such decision to the zonal 
labour commissioner concern within 30 days 
from the date of decision, forwarding 
simultaneously a copy of his appeal to the 
executive engineer concerned but subject to 
such appeal, the decision of the officer shall 
be final and binding upon the contractor. 

17. Prohibition regarding representation through 
lawyer:  

(a) A workman shall be entitled to be 
represented in any investigation or enquiry 
under this regulation by:  

(b) An officer of a registered trade union of 



which he is a member. 
(c) An officer of a federation of trade unions to 

which the trade union referred to in clause (a) 
is affiliated. 

(d) Where the employee is not a member of any 
registered trade union, by any officer, of a 
registered union, connected with, or by any 
other workman, employed in the industry in 
which the worker employed. 

(e) An employer shall be entitled to be 
represented in any investigation or enquiry 
under this regulation by; 

(f) An officer of any association of employers of 
which he is a member. 

(g) An officer of a federation of association of 
employers to which the  

(h) Association referred to in clause (a) is 
affiliated. 

(i) Where the employer is not a member of any 
association of employers' by an officer of 
association of employers connected with or 
by any other employer, engaged in the 
industry in which the employer is engaged. 

(j) No party shall be entitled to be represented 
by a legal practitioner in any investigation or 
enquiry under these regulations. 

18. Inspection of books and slips:  
The contractor shall allow inspection of the wage 

books and the wage slips the register of 
unpaid wages, the register of a accident, and 
the register of fines and deduction to any of 
his workers or to his agent at a convenient 
time and place after due notice is received or 
to the labour welfare officer or any other 
person authorized by the central government 
on his behalf 

19. Submission of returns:  
The contractor shall submit periodical returns as 

may be specified from time to time. 
20.  Amendment: the central government may 

from time to time add to or amend the 
regulation and on any question as to the 
application, interpretation or effect of these 
regulations the decision of the chief labour 
commission or deputy chief labour 
commission to the government of India, or 
any other person authorized by the central 
government in that behalf shall be final. 

29. Safety code 
Scaffolds: 
(i)  Suitable scaffolds should be provided 
for workmen for all works that cannot safely be 
done from the ground, or from solid 
construction except such short period work as 
can be done safely from ladders. when a ladder 
is used an extra mazdoor shall be engaged for 
holding the ladder and if the ladder used for 
carrying material as will, suitable footholds and 
hand holds shall be provided on the ladder and 
the ladder shall be given an inclination not 
steeper than 1/4 to 1 (1/4) horizontal and 1 
vertical) 
(ii) Scaffolding or staging more than 4m. 
above the ground or floor, swung or suspended 
from an overhead support or erected with 
stationary support shall have a guard rail 
properly attached bolted, braced and otherwise 
secured at least 3 feet high above the floor or 
platform of such scaffoldings or staging and 
extending along the entire length of the outside 
and ends there of with only such opening as may 
be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or 
structure. 
(iii)  Working platform, gangways, and 
stairways should be so constructed that they 
should not sag unduly or unequally, and if the 
height of the platform or the gangway or the 
stairway is more than 12 feet above the ground 
level on the floor level. They should be closely 
boarded, should have adequate width and 
should be suitably fastened, as described in (ii) 
above. 
(iv) every opening in the floor of a building 
or in a working platform be provided with 
suitable means to prevent the fall of persons or 
materials by providing suitable fencing or railing 
whose minimum height shall be -3'0". Wherever 
there are open excavations in ground, they shall 
be fenced off by suitable railing and danger 
signals installed at night so as to prevent persons 
slipping into the excavations. 
(v) Safe means of access shall be provided 
to all working platforms and the working places. 
Every ladder shall be securely fixed. No portable 
single ladder shall be over 9m. In length while 



the width between sides rail in rung ladder width 
shall in no case be less than 290mm. For ladder 
up to and including 3m, in length. For longer 
ladders this width should be increased at least 
20mm. for each additional meter or length.  
(vi) A sketch of the ladders and scaffolds 
proposed to be used shall be prepared and 
approval of the engineer obtained prior to 
construction. 
Other safety measures 
(vii) All personnel of the contractor working 
within the plant site shall be provided with safety 
helmets. All welders shall wear welding goggles 
while doing welding work and all metal workers 
shall be provided with safety gloves. Persons 
employed on metal cutting and grinding shall 
wear safety glasses. 
1. Adequate precautions shall be taken to 
prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so 
stacked or placed as to cause danger or 
inconvenience to any person or the public. 

 

 

 

 

 

 
  



FORM OF AGREEMENT 

ARTICLES of AGREEMENT made this _________ day of 
__________ year 2019 between the Assistant General Manager, 
State Bank of India, Bangalore (Hereinafter referred to as the 
“Employer/Owner/client” which expression shall, unless 
excluded by or repugnant to the context, includes its 
successors and assigns) of the ONE PART and ___________ of 
___________ (Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its 
successors and assigns) of the OTHER PART. 
WHEREAS the Employer intends to carry out (Air-
conditioning work FOR GCC SERVICE CENTRE-INDIRANAGAR 
BRANCH) and shall herein after referred to as “Project”. 
AND WHEREAS for the purpose of the above said project, the 
Employer invited sealed tenders from experienced, 
resourceful and bonafied contractors vide his Notice Inviting 
Tender (NO._______________dated._____). 
WHEREAS the contractor submitted his Tender Documents 
containing Notice Inviting Tender, General notes, General 
Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, 
General Specification, Approved manufacturers/ natural 
source of materials, Declaration, Technical Specifications as 
in Schedule of Quantities etc. for the above said project, 
(Hereinafter collectively referred to as the “said conditions”), 
duly signed on each page as a token of his acceptance of the 
same, along with requisite Earnest Money Deposit of 
Rs17,000/- 
AND WHEREAS out of the Tenders received, the Tender of 
the contractor was found to be most suitable for the project. 
AND WHEREAS the Employer has accordingly issued the 
work order (NO._____dt.__________) to the contractor subject 
to his furnishing the requisite Security Deposit. 
AND WHEREAS the Contractor has accepted the aforesaid 
Work Order vide his letter of acceptance NO.____________ 
dt.______________ and has also deposited with the Employer a 
sum of Rs._____________ which with the Earnest Money of 
RS._________ forms the requisite Security Deposit @ 2 % of 
the accepted Tender Value of Rs._________. 
NOW, therefore, it is hereby agreed to and between the 
parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract 
Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including 
the “said conditions”, N.I.T and Schedule of quantity. 
III. All correspondence between the Employer and the 
Contractor from the date of issue of N.I.T and the date of 

issue of work order. 
IV. Work order No. ______________dt.______________ 
 
2)   In consideration of the payments to be made to the 
Contractor as hereinafter provided the Contractor shall upon 
and subject to the said conditions, execute and complete the 
contracted project works shown upon the said drawings etc. 
and such further detailed drawings as may be furnished to 
the contractor by the said Employer and described in the said 
Specifications and the said Schedule of Quantities. 
3) Notwithstanding what are stated in the N.I.T conditions of 
Tendering, Conditions of Contract of herein stated before, 
the Employer reserves itself the right of altering the drawings 
and the nature of the work and addition to or omitting any 
items of work or of having portions of same carried out 
departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this 
contract. 
4)   As mentioned in Article 1 above, the “said conditions”  
shall be read and be treated as forming part of this 
agreement and parties hereto will respectively be bound 
thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their 
parts to be respectively observed and preferred. 
5)  Any dispute arising under this agreement shall be referred 
to the Arbitration in a manner specified in the General 
Conditions of the Contract and all legal disputes shall be 
limited within the territorial jurisdiction of the Bengaluru 
thereto. The decision of the arbitration shall be final and 
binding on both the parties.  
IN WITNESS WHEREOF THE PARTIES to their present have 
here under set and subscribed their hands, the     day, month 
and year first above written. 
Signed and delivered for and on behalf of  
State Bank of India, Shri.____________________ its duly 
authorized official, In the presence of – 
1. (Name and Address) 
 
2.  (Name and Address) 
 
Signed and delivered for and on behalf of  
 
The Contractor _________________by 
Shri__________________________ his duly authorized official, in 
the presence of – 
1. (Name and Address) 
 
2. (Name and Address) 
  



GENERAL SPECIFICATIONS  & OTHERS 
 
1. AIR COOLED SPLIT TYPE AIR CONDITIONERS 

GENERAL: Air cooled split type air conditioner shall 
consist of units. 

Evaporator unit ( indoor unit ) 

Condensing Unit ( Outdoor Unit) 

The evaporator unit comprises evaporator coil, 
evaporator fan assembly installed  together in a 
single sheet metal casing  and  with  inter-
connecting  refrigerant piping, refrigerant controls, 
safety  devices, etc., The unit shall be complete with 
electronic center & control  pad incorporating the 
thermostat & speed control. 

The  condensing unit comprise compressor-motor 
unit,  condenser  coil, condenser fan, fan control, 
casing supporting stand etc,. Both  the  evaporator 
unit and the condensing units shall  be  factory 
manufactured. 

The Panel for casing shall be machine pressed and 
folded. The entire casing   shall be factory 
manufactured, it  shall  be  of   robust 
construction  and shall present a neat 
appearance. The tenderers shall also bring out in 
their tenders clearly the manufacturing techniques, 
finishes employed to meet the service conditions 
involved, etc,. 

The  units  supplied  with control panel  incorporating  
switch  fuse units,  contactors,  over load relays, single 
phase  preventors,  push bottons, etc., compressor 
and condenser fans. 

2.0   EVAPORATOR UNIT. 

All the components of the evaporator units shall be 
housed in a sturdy MS/GSS  casing.  In the  case  of  
MS  casing,  it  should  be  dully painted/treated  to  
resist  corrosion,  rust  and other  deleterious effects. 

Removable  panels  shall be provided to finish 
access to  the  cooling coil,  fan  motor 
compartments filter  to  facilitate  servicing  and 
maintaince work. 

The  fan section shall consist of fan, fan casing ( scroll) 
shaft  and driven motor. 

The  fan  shall  be centrifugal type and  impeller  shall  
incorporate forward  curved  blades. the fan shaft and  
impeller  shall  be  both statically and dynamically 
balanced. 

The  fan  scroll shall  be designed and shaped to 
optimize recovery static pressure and maximize 
efficiency at rated delivery and static pressure 

The fan shall be direct driven by a TEFC squirrel cage 
induction motor for AC drives and BLDC in case of 
Inverter Units. The tenderers shall confirm electrical 
characteristics  of the motor  as required in technical 
data. 

The  fan  motor drive etc., shall all be design and 
mounted so  as  to minimize noise and vibration. 

The  cooling  coil shall be of copper tubes  and  
aluminium  fins,  the concentration shall be not less 
than  3/cm (8\in). 

3.0  CONDENSING UNIT : 

The  unit shall be factory manufactured and shall be 
suitable for  out door  installation. It shall comprise 
compressor unit, condenser  coil, fan motor, drive 
casing supporting stands etc,. The  compressor  unit  
shall consist of  direct  driven  reciprocating 
compressor  with compressor  and motor housed 
in a common shell,  it shall be either hermetic or 
semi-hermetic type. in case the  compressor motor  
is  semi-hermetic type, the end plate shall be bolted  
to  the shell. The compressor shall be suitable for use 
with R-410/R-32 refrigerant. The  tenderers  are  
required to narrate  in  detail  all  protective devices, 
controls and such other  features  provided  for  the    
compressor  motor  units  offered  by  them,  like  
high temperature protection and over current  
protection, high and low pressure cut-outs. low oil 
pressure protection etc,. 

The  condensing unit shall be installed on a pedestal 
on the terrace of the building as shown in the  
drawing. the fan shall be propeller type  direct-driven  
by  an electrical motor. The unit shall be  mounted  in 
such  a  manner   as  to minimise  transmission  of  
vibration  to  the structure  using  vibration  isolation 
pads, if  necessary  to  secure satisfactory results. The  
casing and structure for the condensing unit shall be  
of  robust construction.  The panels shall be of heavy 
gauge hot  dip  galvanized steel  and they shall be 
machine-pressed and folded. All joints  shall be  



folded  joints. The supporting structure shall use  
only  hot  dip galvanized sections, i.e. angels channels 
etc,. 

The tenderers shall bring out in any case clearly, (and 
in detail) the details   of   construction of  the  
equipment  offered   by   them, highlighting in 
particular, the thickness and kind of materials  used, 
manufacturing   techniques  employed,  finish  
provided  for   whether protection etc,. Air  cooled  
condensing  unit shall incorporate  necessary  
number  of propeller  fans of adequate size to obtain 
the required air flow  rate under operating conditions. 
the fan shall be balanced both  statically and  
dynamically.  The  fan  motor shall  be  of  TEFC  
squirrel  cage construction OR BLDC for Inverter 
models. 

The fan motor sets shall be complete with protecting 
guards. The  condenser coil shall be made of copper 
tubes and  aluminum  fans. the  coils shall be sized 
so as to optimize performance with  respect to  
air  flow  rate,  pressure  drop, condensing  
temperature,  power consumption etc., thus the 
values furnished  for the parameters of  the coil  in  
section  III, schedule of equipment shall  be  regarded  
as suggested values rather than specified values. The  
coils  shall be pressure tested for values not  less  than  
those indicated below. 

Factory  test - kg/sqcm (psi) :
 30  (440) 

Field    test - kg/sqcm (psi) :
 25  (440) 

The coils shall be so positioned wit respect to the 
floor level  that, dust pick-up by entering air is 
minimized. As noted in clause the condensing units 
have to be installed out  door on suitable pedestals or 
any  other  appropriate  supporting  arrangements.  
Masonary  work,  if  any  required  for supporting 
units shall be  provided by the owner, but the 
tenders shall furnish all necessary information 
including  drawings.  further  any  supports  made  of  
MS  structural sections if required should be 
designed, supplied and installed by  the air 
conditioning contractor himself. He shall show the 
details of such supports in appropriate drawings and 
shall obtain the approval of  the owners/consultants  
before providing them. the charges for such  works 
shall be included in the prices quoted by the 
tenderers : in any case, no extra sum will be payable 

on that account. 

INSTALLATION : 

The specifications that follow cover the requirements 
of piping. 

Only copper piping/tubing of refrigeration quality 
shall be used. Soft copper  tubing   can  be employed 
for sizes upto  and  including  22mm (7/8")  OD and 
9.5mm (3/8") OD shall have a minimum nominal  
thickness of 0.76mm (0.030") and 0.81mm (0.032") 
respectively.  
All piping / tubing shall be new fresh, clean and dry. 
Fittings like bends, tees, sockets, etc. shall be of 
copper or  forged brass.  Flare  type fittings may used 
for copper  tubing  while  hard drawn  tubes upto and 
including 15mm size may be bent to from 90  Deg 
bends  with  throat  radius  being not less  than 3  
times  the  tube diameter. for bigger sizes, bends 
should be used as noted already. 

Valves  for  pipe sizes upto 15mm OD shall be  all 
brass,  hand  wheel operated,  Diaphragm packless 
type, globe or angle valves,  for  sizes over 15mm OD 
Valves shall be of bronze, globe or angle  type,  
packed back sealed. 

Liquid line strainers shall be made of brass shall 
incorporate  bronze screen and permanent 
management. Strainers shall be provided with shut 
valves on either side.  
Thermostatic  expansion valve shall be complete 
with remote  bulb  and external equalizer and 
external super head adjustment. Solenoid valves 
shall  have  manual opening system to serve as by - 
pass  in  case  of failure  of  solenoid  valve.  Liquid-
moisture  indicator  shall be provided in the liquid line. 

Flare type joints may be used for copper tubing while 
for a hard drawn pipe  only brazed joints shall be 
used. For Small lines also  such  as equalizer  
lines,  expansion valves  
connections,  gauge  connections, connecting 
pressure switches etc., Flared fittings and joints shall 
be used. Piping  shall  be insulated sufficient number 
of bends  and  turns  to ensure  sufficient fleetly and 
minimize vibration. Supports,  Clamps, Saddles,  
hangers  etc., of adequate strength should  be  
provided  as required  to  support the piping 
adequately  and  minimize  vibration. 

Necessary  isolating material like rubber, felt, spring, 



etc,.  should also  be  provided as an additional 
measure to limit  transmission  of noise and vibration. 
Refrigerant  piping shall be carried out giving due  
consideration  to the  need  to ensure oil return and 
avoid liquid slope-over  into  the compressor,  
Accordingly, the piping shall include  necessary  
loops, traps, slopes, etc,. to achieve these objectives. 
While  installing the piping, adequate clearance 
between pipes  should be provided for insulation is 
called for. On  completing the erection, the system 
shall be pressure  tested  with dry  nitrogen or 
carbon de-oxide. The test pressure shall be a sunder 
for R-410. 

High Pressure side - kg /sqcm(psi) : 25 (365) 

Low Pressure side - kg /sqcm(psi) : 110 (150) 

The  system shall hold the pressure for a minimum 
period of 24  hours without revealing  
leaks. After  the leak test has been completed 
successfully, the pressure  due to Nitrogen  or 
Carbon-de-oxide in the system. The  System shall 
then be dehydrated by drawing a vacuum.  The  
vacuum achieved  shall be achieved shall be atleast 
as deep as 500 microns  and shall be maintained for a 
period of at least 24 Hours after the vacuum pump 
has been shut off. 

INSULATION FOR REFRIGERANT PIPING: 

All  suction  lines ( insulated both indoors &  outdoors)  
and  liquid lines laid outdoors shall be applied over a 
coat of bituminous primer applied on the pipe 
surface. 

CONDENSATE DRAIN PIPING: 

PVC Pipes ( Medium) shall be used for condensate 
drain piping.Piping  shall  be supported suitably on 
walls/floor  and  all  charges involved  there  to  shall 
be applied in the  prices  quoted  by  the tenderers. 
While  Installing  the piping the contractor shall keep  
in  mind  the requirement   that  it should  not  foul  
with  the   structural   or architectural  features of 
the building. Further, all piping  must  be installed in 
a neat and workman - like - manner. 

2.DUCT   WORK    AND   OUTLETS 
General :The Work under this part shall consist of 
furnishing labour materials, equipment   and 
appliance  as specified necessary  and  required  to 
install all sheet metal and other allied work, to make 
the air cooling supply,  ventilation  and exhaust 
system ready for  operation  as  per drawings. Except  
as otherwise specified, all duct work and related 
items  shall be in accordance with these 
specifications. Duct work shall mean all ducts, 
casings, dampers, access doors, joints stiffeners and 
hangers. 

Duct Materials :The  Ducts shall be fabricated from 
galvanized steel sheets  class  IV conforming to ISS : 
277-1962 (revised) or aluminum  sheets  conforming 
to ISS:737-1955 ( Wherever aluminum ducts are 
specified) All  duct  work,  sheet  metal   thickness  
and  fabrication,   unless otherwise directed, shall 
strictly meet the requirements, as described in 
IS:655-1963 with amendment -I ( 1971 edition 

 

The Thickness of the sheet, shall be as follows : 

SHEET 
THICKNESS 

TYPE OF 
JOINTS 

BRACING IF ANY   

Size of the Duct GI Aluminum GI Flange  

upto - 750mm 0.63mm 0.8mm 25x25x3mm 25x25x3mm 

751-1000mm at 0.80mm 1.0mm Angel iron the rate if 1 
frame with 8mm dia. 
Nuts and bolts 

 



1001-1500mm 0.80mm 1.0mm 40x40x5mm 
angle iron frame 
with 8mm   dia .nuts 
and bolts 

40x40x3mm 
at  angle iron the 
rate   if 1   frame 
with 8mm dia.nuts 
and bolts  

     
 

 SHEET THICKNES  TYPE  OF JOINTS BRACING IF ANY   

Size of the Duct GI Aluminium   

40x40x3mm at 1501-2250mm 1.00mm 1.5mm 50x50x5mm 

1.2     

2251mm & above 1.25mm 1.8mm 50x50x60mm 
angle iron to be 
cross 

40x40x3mm 
the rate if 1.6 

above  To be braced 
diagonal 10mm    
dia.nuts & bolt 
125mm centre 

  

 
 
Rectangular/Round Duct hangers : 
 
Half of duct 
perimeters(inches) 

Hanger rod 
diameter (inches) 
maximum  hanger 
spacing (feet) 

   

 10 08 05 04 

Upto 72 0.25 0.25 0.25 96 

0.25 0.375 0.25 0.25 0.25 

     

120 0.375 0.375 0.25 0.25 

168 0.5 0.375 0.375 0.375 

192 0.5 0.5 0.375 0.375 

     

 
The  Gauges,  Joints  and Bracings for sheet metal  
duct  work,  shall further conform with the 
provisions as shown on the drawings. 

Ducts larger than 450mm shall be cross broken, duct 
sections upto 1200 mm length may be used, with 
bracing angle omitted. 



Changes in section duct of work  shall be affected by  
tapering  the ducts with as long taper as possible. All 
branches shall be taken off at not more than 45 deg. 
angle from the axis of the main duct, unless 
otherwise approve by the engineer-in-chare. 

All ducts shall be supported from the structural/RCC 
slab  by means of MS  rods  of  9mm  (3/8") dia, with 
MS angle  at  the  bottom  as  per requirements of 
engineer-in-charge. 

INSTALLATION : 

During  the  construction,  the  contractor  
temporarily  close   duct openings  with sheet metal 
covers, to prevent debris entering  to  the ducts  and  
to maintain the opening, straight and square, as per  
the direction of engineer-in-charge. 

Great care should taken to ensure that, the duct 
work does not  extend out side and beyond the 
height limits as noted in the drawings. 

All  duct  work  shall be of high quality  approved  
galvanized  sheet steel,  guaranteed not to crack or 
peel on bending or  fabrication  of ducts and all joints 
should be tight and smooth. 

All  air turns of 45 Degrees or more shall include 
curved metal  blades or  vanes  arranged  so as to 
permit the air to  make  abrupt  turns, without  an  
appreciable turbulences. turning vanes shall  be 
securely fastened to prevent noise or vibration. All 
ducts shall be  fabricated and  installed  in 
accordance with modern design practice.  the  
sheet metal   gauges   and fabrications  procedures  
as   given   in   IS specifications,  shall  be  considered 
as an integral  part  of these specifications. The  duct  
work shall be varied in shape and position, to  fit  
actual conditions  in  the building. all changes shall 
be in  accordance  with accepted  air-cooling duct 
design subject to the approval the engineer-in-
charge.  The contractor shall also verify all 
measurements  in  the building   and  shall notify to 
the engineer - in -  in charge  of  any difficulty in 
carrying out his work before fabrication. 

Sponge  rubber of approved equal gaskets, shall be  
installed  between duct flanges as well as between  
all connections of sheet metal  ducts to walls, floor 
columns, heater casings and filter casing. Sheet 
metal connections shall be made to wall and  floors, 
by means of  galvanized steel angles, anchored to the 

building structure with anchor bolts and with  the  
sheet bolted to the angles. sheet metal  connections  
shall be as shown in the false ceiling/boxing or 
supports grouted in the wall. 

Flanges and supports are to be black, mild steel and 
are to be  primer coated  on  all surfaces, before 
erection and painted  with  aluminium thereafter.  
Accessories such as damper  blades and access 
panels,  are to be of materials of appropriate  
thickness & the finish , similar  to the adjacent 
ducting as specified. Joints,  seems, sleeves, splitters, 
branches, take off  and  supports are  to  be  as  per  
duct details specified  or  as  decided  by  the 
engineer-in-charge. 

Joints  requiring  bolting  or  riveting, may be fixed  by  
hexagonal  nuts  and bolts, stove bolts and buck bolts, 
rivets  or closed  centre top rivets or spot welding, self 
tapping screws must not be used. All fixing  must have 
a permanently  non-corrosive finish such as  cadmium 
plating  or  galvanizing,  whichever is appropriate.  
Spot  welds  and bronze welds are to be coated on all 
surfaces with zin. The  flexible joints are to be fitted 
to the suction and  delivery  of all  fans.  The material 
is to be normally double heavy canvas  or  as directed  
by  the  engineer-in-charge. On  all  circular  spigots 
the flexible  materials  are  to be screwed or  clipboard  
with  adjustable screws  or  toggle fittings. For 
rectangular ducts flat or  bolted  to making flange with 
backing flat. The  flexible  joints are to be not less than 
75mm and not  more  than 250mm between faces. 

The duct work should be carried out in a manner and 
at such a time  as not  to hinder or delay the work of 
the other agencies especially  the false ceiling 
contractors. 

At  the junction of such branch duct with main duct 
and split of  main duct, volume dampers shall be of an 
approved type, lever operated  and complete  with  
locking  devices, that will permit the  damper to  be 
adjusted and locked in any positions. 

The dampers shall be of splitter, butterfly or louver 
type. the damper blade  shall be not less 
than1.25mm (18 gauge) reinforced  with  25mm 
angles, 3mm thick along any unsupported side longer 
than 250mm  angles, shall  not  interfere  with the 
operation of  damper,  nor  cause  any turbulence. 

Automatic and manual volume apposed blade 
diffusers, shall be complete with  frames and bronze 



bearings as per drawings. Dampers  and  frames shall  
be constructed of 1.5mm steel & Blades shall not be 
over  225mm wide. 

ACCESS PANEL 

A  hinged  access panel with gasket shall be provided  
on  the  duct work   before each control device that 
may be located inside  the  duct work. 

MISCELLANEOUS : 

All ducts above 450mm are to be cross broken, to 
provide rigidity to the ducts. 

All  duct work  joints are to be true right angle or 
approaching  with all sharp edges removed. Sponge 
rubber gaskets also should be provided behind the 
flange of all grilles. 

Each shoot from the duct, leading to a damper, shall 
be provided  with an air deflector to divert the air into 
the diffuser through the shoot. 

Inspection  doors measuring at least 450x 450mm 
are to be provided  in each system, at an 
appropriate location, as directed by the  engineer-in-
charge. 

Diverting  vanes must be provided at the bends 
exceeding 600mm and  at branches connected into 
the main duct, without neck. 

Proper  hangers  and  supports should be provided to  
hold  the ducts rigidly,  to  keep  them straight & to  
avoid  vibrations.  Additional supports  are to be 
provided where required, for rigidity or  directed by 
the engineer - in - incharge. 

The ducts should be supported by approved type 
supports at a  distance not exceeding 2.4 meters. 

Sheet Metal connection pieces, partitions and 
plenums required,  shall be  constructed of 1.25mm 
(18 Gauge) sheet thoroughly  stiffened  with 25mm x 
25mm angle iron braces and fitted with access doors. 

Grilles/diffusers: 

The Supply air diffusers shall be fabricated from 
MS/AL sections . The grille  shall have horizontal 
extruded section fixed louvers. 

The Diffusers shall have opposed blade dampers of 

MS/AL which shall be key operated from the grille 
face, wherever required. 

The damper blades shall be of 1.25mm ( 18 Gauge) 
Al/MS  Black  sheets and shaped to form air tight 
joints. The frame work for dampers  shall be  
fabricated  from 1.25mm (18 Gauge) Al/MS Black 
sheet.  the  grille frame  shall  be  fabricated from 
extruded  aluminium  angle.  Grilles longer than 
450mm, Shall have intermediate supports for the 
horizontal louvers. the grilles shall generally be to 
the design of Tuttle & baley grilles and registers. 

PAINTING 

All grilles and diffusers shall be powder coated in color 
as  approved by the architects/consultants, before 
installation. All  ducts immediately behind the 
grilles/diffusers, are to  be  given two coats of black 
paint in Matt finish. 

TESTING : 

After completion, all duct system shall be tested for 
air leakage. The  Entire air distribution system, shall 
be balanced to  supply  the air quantity  as required 
in various areas and the final balance  of air 
quantity through each outlet, shall be submitted to 
the engineer- in charge for approval. 

INSULATION:-GENERAL : 

Insulation  material will be resign bonded  fiber glass  
or  expanded polystyrene  of  TF  (  Treated for  
fire )  quality   or  rigid  pre laminated with aluminum 
foil polyurethane foam or phenotherm   rigid 
phenalic foam.The thermal conductivity of thermal 
glass shall not exceed 0.034 kcal-m/hr  Deg C or 0.27 
BTU in/hr sq.ft Deg F at 32 Deg C (90 Deg F)  mean 
temperature, and density shall not be less than 
24kg/cu.m. for  resign bonded fiber glass thermal 
conductivity   shall not exceed 0.022 kcal-m/hr  sq.m   
Deg  C or 0.018 BTU-in/hr-sq.ft Deg F at 32  Deg  c  
mean temperature, and density shall not less than 
36 kg/cu.m (3  lb/cu.ft). For expanded polystyrene  
the thermal conductivity  shall not  exceed 0.025 kcal-
m/hr.sq.m Deg C/m or 0.024 BTU-in/hr.sq.ft.-Deg 
C(90 Deg F) mean  temperature  and density shall 
not less than 24  kg/cu.m ( 1.5 ib/cu.fot ) for  pre  
rigid  prelaminated  with   aluminum   foil 
polyurethane  foam,  the thermal conductivity  shall 
not  exceed 0.02 kcal m/hr sq.m Deg C or 0.16 BTU-
/hr sq.ft. deg F at 32 Deg C ( 90 Deg F ) mean 



temperature and density shall not less than 36 
kg/cu.m (2.26 lb/cu.foot).  thickness of the 
insulation shall be as  specified for the individual 
applications. Adhesive used for setting the  insulation 
shall be non flammable, vapour proof adhesive. 

ACOUSTIC LINING 

The acoustic lining for ducts so identified and marked 
in the  drawing and  included in the schedule of 
quantities  shall be  provided   with acoustic lining of 
thermal insulation. 

INSTALLATION : 

The duct surface shall first be cleaned from inside. 

The  insulation  boards  shall  be wrapped in glass  
cloth  of  7  mil thickness with end stitched. Then the 
Boards shall be fixed inside the duct. The insulation 
shall then be covered with 0.5mm perforated 
aluminium sheets. The sheet and the insulation shall 
be secured to the duct by means of cadmium plated 
bolts, nuts washers. The ends should be completely 
sealed off, so that, no insulation material is exposed. 

DUCT THERMAL INSULATION. EXTERNAL 

Wherever supply air ducting exposed to atmosphere 
shall be insulated with 50mm thick thermocole. First 
external duct shall be cleaned  with a  wire  brush  to  
remove  dirt and  dust.  Apply a  thick  coat of 
bituminous  primer.  When the primer  is  still  tacky,  
apply  the insulation material. 

Seal the joints using bitumen. Warp the insulation 
with 24 gauge GI chicken   wire mesh around the 
insulation and two layers of smooth setting  cement 
plaster each of 6mm thickness applied over length  
of wire  mesh. Duct shall be painted with water proof 
paint of approved make. 

ROOF INSULATION:- Exposed roof over the  
conditioned areas shall be insulated with 50mm 
thick   expanded polystyrene.  For under  deck  
insulation  in   the conditioned areas, the insulation of 
TF Quality shall be used. Under deck insulation shall 
be done by fixing the thermocol slabs  by wire and 
mesh method. raw plugs shall be fixed in the grid of 
500mm  x 500mm,  tie  wires  and fix thermocol slab  
rigidly  using 24G  Plate  washers through the GI 
Wires. 

REFRIGERANT   PIPING 

The specifications that follow cover the requirements 
of piping. 

Only copper piping/tubing of refrigeration quality 
shall be used. Soft copper  tubing   can  be 
employed for sizes upto  and  including  22mm (7/8")  
OD and 9.5mm (3/8") OD shall have a minimum 
nominal  thickness of 0.76mm (0.030") and 0.81mm 
(0.032") respectively. 

All piping / tubing shall be new fresh, clean and dry. 

Fittings like bends, tees, sockets, etc. shall be of 
copper or  forged brass.  Flare  type fittings may used 
for copper  tubing  while  hard drawn  tubes upto and 
including 15mm size may be bent to from 90  Deg 
bends  with  throat  radius  being not less  than  3  
times  the  tube diameter. for bigger sizes, bends 
should be used as noted already. 

Valves  for  pipe sizes up to 15mm OD shall be  all 
brass,  hand  wheel operated,  Diaphragm packless 
type, globe or angle valves,  for  sizes over 15mm OD 
Valves shall be of bronze, globe or angle  type,  
packed back sealed. 

Liquid line strainers shall be made of brass shall 
incorporate bronze screen and permanent 
management. Strainers shall be provided with shut 
valves on either side. 

Thermostatic expansion valve shall be complete 
with remote  bulb  and external equalizer and 
external super head adjustment. Solenoid valves shall 
have  manual opening system to serve as by - pass  in  
case  of failure  of  solenoid  valve.  Liquid-moisture  
indicator  shall   be provided in the liquid line. 

Flare type joints may be used for copper tubing while 
for a hard drawn pipe  only brazed joints shall be 
used. For Small lines also  such  as equalizer  lines,  
expansion valves  connections,  gauge connections, 
connecting pressure switches etc., Flared fittings and 
joints shall be used. 

Piping  shall  be insulated sufficient number of bends  
and  turns  to ensure  sufficient fleetly and minimize 
vibration. Supports,  Clamps, Saddles,  hangers  
etc., of adequate strength should  be provided  as 
required  to  support the piping adequately  and  
minimize  vibration. 



Necessary  isolating material like rubber, felt, spring, 
etc,.  should also  be  provided as an additional 
measure to limit  transmission  of noise and vibration. 

Refrigerant  piping shall be carried out giving due  
consideration  to the  need  to ensure oil return and 
avoid liquid slope-over  into  the compressor,  
Accordingly, the piping shall include  necessary 
loops, traps, slopes, etc,. to achieve these objectives. 

While  installing the piping, adequate clearance 
between pipes  should be provided for insulation is 
called for 

On  completing the erection, the system shall be 
pressure  tested  with dry  nitrogen or carbon de-
oxide. The test pressure shall be a sunder for R-410. 

High Pressure side - kg /sqcm(psi) : 25 (365) 

Low Pressure side - kg /sqcm(psi) : 110 (150) 

The  system shall hold the pressure for a minimum 
period of  24  hours without revealing leaks. 

After  the leak test has been completed successfully, 
the pressure  due to Nitrogen  or Carbon-de-oxide in 
the system. 

The  System shall then be dehydrated by drawing a 
vacuum.  The  vacuum achieved  shall be achieved 
shall be atleast as deep as 500 microns  and shall be 
maintained for a period of atleast 24 Hours after the 
vacuum pump has been shut off. 

INSULATION FOR REFRIGERANT PIPING: 

All  suction  lines ( insulated both indoors &  outdoors)  
and  liquid lines laid outdoors shall be applied over a 
coat of bituminous primer applied on the pipe 
surface. 

CONDENSATE DRAIN PIPING: 

PVC Pipes ( Medium) shall be used for condensate 
drain piping. Piping  shall  be supported suitably on 
walls/floor  and  all  charges involved  there  to  shall  
be applied in the  prices  quoted  by  the tenderers. 
While  Installing  the piping the contractor shall keep  
in  mind  the requirement   that  it  should  not foul  
with  the   structural   or architectural  features of 
the building. Further, all piping  must  be installed 
in a neat and workman - like - manner. 

3. VARIABLE REFRIGERENT FLOW(VRF/VRV) SYSTEM  

The scope of this work comprises the supply, erection 
testing and commissioning of air-cooled type DC 
Inverter Based Variable Refrigerant Flow (VRF) / 
Variable Refrigerant Volume (VRV) type air 
conditioning system conforming to the specifications 
listed below for air-conditioning different areas(as 
specified) inside the Building.  
Type  
Units should be DC Inverter Technology based 
Variable Frequency Driven VRF/VRV air-conditioners 
with air-cooled outdoor units, which shall be capable 
of cooling and heating gas as per individual or season 
requirement suitable for operation on 415V, 3 phase, 
50 Hz AC electric supply (as given in technical 
specification). The outdoor units shall have cooling 
and heating mode, consisting of one / multiple 
modules with single circuit(SET)of refrigerant piping 
and multiple indoor units of various types and 
capacities. Each indoor unit should have capability to 
cool independently for the requirement of particular 
area and also as per seasonal weather changes.  The 
indoor unit on any circuit can be different type and 
capacity and shall be controlled individually.  

General  
Indoor units and outdoor units shall be factory 
assembled, tested and filled with first charge of 
R410A refrigerant only before delivering at site. 
Indoor units should be suitable for operation on 210-
240V 1phase 50hz AC &Out door units of high 
capacity above 5.5hp shall be  suitable for operation 
on 380V – 415V, 3 phase, 50 Hz AC electric supply. 
Units should be air cooled type, DC Inverter 
Technology based variable frequency driven VRF type 
air conditioner consisting of outdoor units and 
multiple indoor units, each suitable to cool in 
summer and heat in winter as per the requirements. 
All proposed outdoor unit should have minimum COP 
of 3.65 and 4.8 at 100% and 50% load condition 
respectively for cooling.  

The DC inverter technology based variable frequency 
driven modular type VRF equipment should be 
capable enough, so that the refrigerant piping 
between indoor and outdoor unit shall be extendable 
up to 100m with maximum height difference 
between outdoor and indoor unit of 80m or more 
and level difference between two indoor unit  up to 
25m or more.  



Outdoor Unit  
The outdoor unit shall be a factory assembled unit 
housed in a sturdy weather proof casing constructed 
form rust proofed mild steel panels coated with a 
baked enamel finish. The unit should be completely 
factory wired tested with all necessary controls. It 
should be Air Cooled type with Top Air discharge.  

The system must have the following features:  

1. All outdoor units must have scroll/Rotary 
inverter compressors.  

2. It should also be provided with duty cycling 
for DC inverter scroll compressors capable 
of changing the rotating speed of 
compressor by DC inverter controller to 
follow variation in cooling loads and 
switching staring sequence for better 
stability and prolonging equipment life.  

3. Each outdoor unit shall be equipped with 
100% inverter type  variable speed 
compressor for better efficiency of the 
system.  

4. All out door unit must have pump out and 
pump down feature so that incase of 
failure, refrigerant can be accommodated 
in indoor and outdoor unit respectively.  

5. The Modular type outdoor unit shall be 
allowed for side by side installation.  

6. Each unit shall be provided with its own 
microprocessor control panel.  

7. All out door unit must have the feature of 
auto recharging of refrigerant.  

8. All out door unit must have Anti Corrosive 
Fins in Condenser for better life.  

9. All out door unit should have Oil recovery 
system.  

10. Out door unit should have connectable 
range of indoor units from 0.59 TR to 8 TR 
and above.  

11. Outdoor unit shall be suitable for mix 
match connection of all type of indoor 
units. 

12. The condensing unit shall be designed to 
operate safely when connected to 
multiple FCUs. 

Compressor  
Each outdoor unit shall be equipped with 100% 
inverter variable speed compressor for better 
efficiency of the system. The unit shall have 
preferably minimum 2 compressors –fully inverter 
type in each unit. The ODU system shall be of 

modular type capable of integration.  

Heat Exchanger  
The heat exchanger shall be constructed with copper 
tubes mechanically bonded to copper/ aluminium 
fins to form a cross fin coil. The fins shall be covered 
by anti-corrosion resin film.  

Refrigerant Circuit  
The refrigerant circuit shall include an accumulator, 
liquid and gas shut off valves and a solenoid valves.  

All necessary safety devices shall be provided to 
ensure the safety operation of the system.  

Safety Devices 
 The following safety devices shall be part of the 
outdoor unit; High Pressure Switch, Low Pressure 
Switch, Fan Motor Safety Thermostat, Inverter 
Overload Protector, Over Current Relay, Over voltage 
Relay, Under voltage Relay ,Fusible Plugs, Fuses.  

Oil Recovery System  
Each unit shall be equipped, with an oil separator to 
ensure stable operation with long refrigerant piping.  

Indoor Unit  
The indoor unit shall be Ceiling / Wall Mounted type 
or other as specified in BOQ. These units should be 
suitable for operation on 220V – 240V, Single Phase, 
50 Hz AC electric supply. These units shall have 
electronic control valves to control refrigerant flow 
rate in response to load variation in the room.  

The address of IDU shall be set automatically in case 
of individual and group control. The IDU shall be 
basically a fan coil unit suitable for Ceiling / Wall hung 
type. Each unit shall have Cooling Coil, Blower, Filter, 
BLDC Motor, Drain pan and accessories. All the IDUs 
installed to have individual Cordless Remote controls.  

Indoor unit shall have cleanable type filter to an 
integrally molded plastic frame. The filter shall be 
slide away type and neatly inserted. It shall be 
possible to clean the filters either with compressed 
air or water. The Cooling coil shall have copper tubes 
with Aluminum fins . The Fan section shall be dual 
suction, aerodynamically designed and balanced 
turbo, multi blade type blower to ensure low noise 
and vibration free operation and having multiple 
speed motor. The fan shall be direct driven type, 
mounted directly on motor shaft having support from 
housing. The Cassette units to have Automatic drain 



pump. Round flow type cassette units capable of 
delivering air at 3600.  

The noise level for this unit should not exceed 46db 
+/-2.  

Y-Joints  
Supply and installation of the Y-joints separation 
refrigeration pipe joints and headers in the 
appropriate orientation to enable correct distribution 
of refrigerant. The distribution joints should be 
factory insulated with pre-formed section of 
expended polystyrene / equivalent.  
Refrigerant Piping  
Refrigerant piping for the air-conditioning system 
shall be of hard seamless copper tubes with pipes 
material being hard drawn copper pipe. Before 
jointing any copper pipe or fittings, its internals shall 
be thoroughly cleaned by passing a clean cloth via 
wire or cable through its entire length. The piping 
shall be continuously kept clean of dirt etc, while 
constructing the joints. Subsequently it shall be 
thoroughly blown out using nitrogen gas.  

After completion of installation of the refrigerant 
piping, the piping system shall be pressure tested 
using nitrogen gas at a suitable pressure as specify by 
OEM (Original Equipment manufacturer). Pressure 
shall be maintained in the system for 48 hours. The 
system shall then be evacuated to a vacuum of not 
less than 700 mm Hg and held for minimum 24 hours. 
The suction line pipe size and the liquid line pipe sizes 
shall be selected according to the manufacturer’s 
specified diameter. All refrigerant pipes shall be 
properly supported and anchored to the building / 
structure using steel hangers, fastener, brackets and 
supports which shall be fixed to the building / 
structure by means of inserts or expansion shields or 
anchor fasteners of adequate size and number to 
support the load imposed thereon. The refrigerant 
piping should be laid in core cut in the floors in such 
a way that it should not distort the interior of the 
room, wherever the refrigerant pipe has to be laid 
across the room, it should be laid in a concealed 
manner by making appropriate boxing arrangement 
matching with the interior of the room. All associated 
minor Civil Engineering works (like chasing on wall, 
ceiling and re-plastering and repainting etc.) related 
with the above items are included in the scope of 
work. All exposed copper pipes have to be covered by 
24G GI sheet. Entire liquid and suction refrigerant 
pipe lines including all fittings, valves and strainer 
bodies etc. shall be insulated with 19 mm / 13 mm 

thick Nitrile rubber (class-'O') insulation  as specified 
in BOQ. 

Drain Piping. 
PVC condensate drain pipe in the drain point of 
indoor units shall be provided. The same shall be 
extended to appropriate location as per drawing with 
proper slope. Also ‘U’ Trap shall be provided for each 
indoor drain connection. 

Painting  
All the equipments, mounting frames, stands etc. 
shall be painted with 2 coats of suitable paints of 
approved colour over the priming paint to prevent 
corrosion of the equipment. 

MODE   OF   MEASUREMENTS 

Unit prices in the schedule of quantities. The item 
description in the schedule of quantities is in the form 
of a condensed resume. The Unit price shall be held 
to include everything necessary to complete the work 
covered by this item in accordance with the  
specifications and drawings. The sum total of all the 
individual item prices shall represent the total price 
of the installation  ready to be handed over. The Unit 
price of the various items shall include the following. 
All equipment, machinery, apparatus and materials 
required as well  as the cost of any tests which, the 
consultant may request in addition to the  tests  
generally required to prove the quality &  
performance  of  equipment. All   the  labour  
required  to  supply  and  install   the   complete 
installation accordance with the specifications. Use 
of any tools, equipment's, machinery, lifting tackle, 
scaffolding, ladders, etc., required by the contractor 
to carry out his work. All the necessary measures to 
prevent the transmission of vibration.  The necessary  
material to isolate equipment  foundations  from  
the building structure, wherever necessary.  Storage 
and insurance of all equipment, apparatus and 
materials. 

The contractor’s  unit price shall include all  
equipment,  apparatus material and labour 
indicated in the drawings and/or specifications  in 
conjunction  with  the item in question on its own ( 
and  within  the system   as  a  whole ) complete, 
even though  not  specifically shown described or 
otherwise referred to. Measurements of sheet metal 
ducts, grilles/diffusers etc.  



COMPREHENSIVE ANNUAL MAINTENANCE 
CONTRACT 

Charges for Comprehensive Annual Maintenance 
Contract after warranty period will be paid 
proportionately at the end of each quarter against 
satisfactory completion of the periodic preventive 
maintenance as well as breakdown maintenance of 
all air conditioners and submission of the service 
reports. The rate quoted should be valid for 5 years 
immediately after the warranty period. The 
successful tenderer will have to give an undertaking 

in this respect endorsed by the manufacturer on 
stamp paper worth of Rs. 200/-. CAMC Agreement 
format is given in Annexure: 2. 

 

 Four free quarterly preventive services 
(including one water service) are to be done 
during the warranty period of the unit. 

  



APPROVED MANUFACTURERS & NATURAL SOURCES OF MATERIALS 
Blue Star, Daikin, Hitachi, Mitsubishi, O-General, Toshiba-Carrier. 

ITEM ACCEPTABLE MAKES 

VRF/VRV Air Cooled Package 
Units 

Blue Star, Daikin, Hitachi,  Mitsubishi, O-General, 
Toshiba-Carrier 

Split AC Units Blue Star, Daikin, Hitachi, Mitsubishi, O-General, 
Toshiba-Carrier, 

Copper Pipes Totalline, Godrej, Camipro 

VENTILATION/EXHAUST FAN  

Propeller Fans Alstom / Astberg /etc 

Inline Centrifugal Fans Nicotra, Caryaire, Kanalflakt,Astberg/ etc 

DUCTING &ACCESSORIES  

G.I Sheets Tata/HSL/SAIL 

Aluminum Grilles, Diffusers, 
Linear Grilles 

Caryaire, Mapro, equivalent 

MS Grilles, Diffusers Tanus, Mapro, RCS 

VALVES  

Refrigerant Valves Brassomatic Sant, equivalent 

‘Y’ Strainers Sant, Maharaja Casting, OEM 

Temp/Pressure Gauges Taylor, Fiebig, H Guru 

Fire Dampers Carryaire, Conaire 

Vibration Isolators Resistoflex, Dunlop, Kanwal 

INSULATION  

Glass wool UP Twiga, Owens Corning, Kimco 

Expanded Polystyrene (TFQuality) Beard sell, Lloyd Insulation 

Air Filters Purolator, Thermadyne, Astberg 

V belts/Pulleys Fenner , Dunlop 

Electric Motors Siemens, Kirloskar, NGEF, Crompton, ABB 

Air Curtains Sidwal/Thermo king 

Enamel paint Berger, Nerolac, Asian 

For items not mentioned here, Materials having ISI mark may be used with the prior 

approval from Bank 



ANNEXURE:1 
FORM OF AGREEMENT FOR AWARDING AND EXECUTION OF 
WORK. 

FORM OF AGREEMENT 

ARTICLES of AGREEMENT made this _________ day of 
__________ year 2019 between the Assistant General Manager, 
State Bank of India, Bangalore (Hereinafter referred to as the 
“Employer/Owner/client” which expression shall, unless excluded 
by or repugnant to the context, includes its successors and 
assigns) of the ONE PART and ___________ of ___________ 
(Hereinafter referred to as “Contractor” unless excluded by or 
repugnant to the context, includes its successors and assigns) of 
the OTHER PART. 

WHEREAS the Employer intends to carry out (Airconditioning 
Work of _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ ) and shall herein 
after referred to as “Project”. 

AND WHEREAS for the purpose of the above said project, the 
Employer invited sealed tenders from experienced, resourceful 
and bonafied contractors vide his Notice Inviting Tender 
(NO._______________dated._____). 

WHEREAS the contractor submitted his Tender Documents 
containing Notice Inviting Tender, General notes, General 
Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General 
Specification, Approved manufacturers/ natural source of 
materials, Declaration, Technical Specifications as in Schedule of 
Quantities etc. for the above said project, (Hereinafter collectively 
referred to as the “said conditions”), duly signed on each page as 
a token of his acceptance of the same, along with requisite 
Earnest Money Deposit of Rs._ _ _  _ _ _/- 

AND WHEREAS out of the Tenders received, the Tender of the 
contractor was found to be most suitable for the project. 

AND WHEREAS the Employer has accordingly issued the work 
order (NO._____dt.__________) to the contractor subject to his 
furnishing the requisite Security Deposit. 

AND WHEREAS the Contractor has accepted the aforesaid Work 
Order vide his letter of acceptance NO.____________ 
dt.______________ and has also deposited with the Employer a 
sum of Rs._____________ which with the Earnest Money of 
RS._________ forms the requisite Security Deposit @ 2 % of the 
accepted Tender Value of Rs._________. 

NOW, therefore, it is hereby agreed to and between the parties as 
follows: 

1) Contract documents 

The following documents shall constitute the Contract 
Documents. 

I. This Article of Agreement. 

II. Tender Document submitted by the Contractor including the 
“said conditions”, N.I.T and Schedule of quantity. 

III. All correspondence between the Employer and the Contractor 

from the date of issue of N.I.T and the date of issue of work order. 

IV. Work order No. ______________dt.______________ 

 

2)   In consideration of the payments to be made to the Contractor 
as hereinafter provided the Contractor shall upon and subject to 
the said conditions, execute and complete the contracted project 
works shown upon the said drawings etc. and such further 
detailed drawings as may be furnished to the contractor by the 
said Employer and described in the said Specifications and the 
said Schedule of Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of 
Tendering, Conditions of Contract of herein stated before, the 
Employer reserves itself the right of altering the drawings and the 
nature of the work and addition to or omitting any items of work 
or of having portions of same carried out departmentally or 
otherwise and such alterations or variations shall be carried out 
without prejudice to this contract. 

4)   As mentioned in Article 1 above, the “said conditions”  shall 
be read and be treated as forming part of this agreement and 
parties hereto will respectively be bound thereby and to abide by 
and submit themselves to the conditions and stipulations and 
perform the same on their parts to be respectively observed and 
preferred. 

5)  Any dispute arising under this agreement shall be referred to 
the Arbitration in a manner specified in the General Conditions of 
the Contract and all legal disputes shall be limited within the 
territorial jurisdiction of the Bengaluru thereto. The decision of 
the arbitration shall be final and binding on both the parties.  

IN WITNESS WHEREOF THE PARTIES to their present have here 
under set and subscribed their hands, the     day, month and year 
first above written. 

Signed and delivered for and on behalf of  

State Bank of India, Shri.____________________ its duly 
authorized official, In the presence of – 

1. (Name and Address) 

2.  (Name and Address) 

Signed and delivered for and on behalf of  

The Contractor _________________by 
Shri__________________________ his duly authorized official, in 
the presence of – 

1. (Name and Address) 

 

2.  (Name and Address) 

  



ANNEXURE:2 
AGREEMENT  FOR  COMPREHENSIVE  ANNUAL  MAINTENANCE  
CONTRACT  OF  THE AIRCONDITIONING  UNITS  AT  SBI_ _ _ _ _ _ 
, BRANCH 
 
THIS AGREEMENT made on the …….day of ……………… 2019 at _ _ 
_ _ _ _ _ BETWEEN THE STATE BANK OF INDIA, body corporate 
incorporated under the SBI Act, 1955 having its corporate centre 
at State Bank Bhavan, Madame Cama Road, Nariman Point, 
Mumbai and one of its branches at ____ _ _ _ _ _  and represented 
by its _ _ __ __ _  Sri _ _ _ _ _ _  (hereinafter called “THE BANK”, 
which expression shall include its successors and assigns) 

 AND  

M/s………………………………………… having its office at _ _ _ _ _ _ _ _ 
_ and reperesented by its partner/ propriter/ director Sri. _ _ _ _ 
_ _  hereinafter called the CONTRACTOR which expression shall 
include his /their respective Heirs, successions, executors, 
administrators and assigns of the other part 

WHEREAS THE CONTRACTOR has agreed to provide and THE BANK 
has agreed to accept from THE CONTRACTOR,  repair and 
comprehensive annual maintenance service for AC units installed 
in our Zonal office & Regional Office (Bengaluru) and server room 
(hereinafter called “THE SITE”) and listed in ‘ANNEXURE 1 
(hereinafter called “THE EQUIPMENTS”) subject to THE BANK 
paying charges to THE CONTRACTOR and on the following terms 
and conditions: 

1. CONTRACT PERIOD:   

1. 1. This Agreement is effective from the date of execution hereof 
and it shall be valid for a period of one year viz. up to   ……….…..  It 
shall be renewable at the option of THE BANK for another period 
of one year. The option for renewal has to be made by THE BANK 
by giving notice to THE CONTRACTOR through e-mail from the e-
mail ID of BRANCH/REGIONAL OFFICE/ADMINISTRATIVE OFFICE of 
THE BANK and to the e-mail ID furnished by THE CONTRACTOR or 
in writing duly signed by the authorized signatory sent by courier 
so as to reach THE CONTRACTOR in their registered/branch office 
before expiry of the existing period.  Any of the Parties may 
terminate this agreement by giving 2 (two) months advance 
notice in writing served on the other Party.  The Tender Document 
dated ……........... shall be treated as part and parcel of this 
Agreement. 

1.2 Upon termination or after expiration of this Agreement, each 
party shall forthwith return to the other all papers, material and 
other properties of the other held by each for purposes of 
execution of this Agreement.  In addition, each party will assist the 
other party, in the orderly termination of this agreement on the 
transfer of all aspects hereof tangible and intangible, as may be 
necessary for the orderly, non disrupted continuation of business 
of each party. 

2. TERMS & CONDITIONS OF THE COMPREHENSIVE 
MAINTENANCE CONTRACT 

2.1 THE CONTRACTOR, shall truly and faithfully carry on the said 
job as is done by the services/business houses in proper 
manner/standard fashion for the comprehensive maintenance of 
air conditioning units mentioned in  Annexure1 to the full extent 
and satisfaction of THE BANK for the whole year, i.e., from ……….... 
to ………. ..  During the term of this Agreement THE CONTRACTOR 
agrees to maintain the EQUIPMENTS in good working order and 
for this purpose will provide the following repair and maintenance 
service described herein: 

The comprehensive maintenance includes Preventive 
Maintenance, quarterly regular services of the air conditioning 
units and/or replacement of any items necessary for keeping the 
said items active and free from any defects or disturbance and 
also on any unscheduled call for corrective and maintenance 
services, taking appropriate measures/steps on time to set right 
its malfunctioning. THE CONTRACTOR shall conduct Preventive 
Maintenance and general servicing such as 

a) Periodical inspection (Routine service) and preventive 
maintenance of the HVAC units once in three months 

b) Break down service including free repair/replacement of all 
electrical/ mechanical parts, compressor, Blower fan, fan motor 
coil rewinding, fan blade replacement, PCB board repair. 

c) Free chemical overhauling of AC units, Free gas replenishment 
if found necessary. 

The penalty ( Rs 1000/- per day) will be imposed on failure of 
carrying out periodical inspection/ Break down service and failure 
in  submission of Preventive Maintenance Report . 

2.3 Maintenance shall be provided on-site for the EQUIPMENTS 
by THE CONTRACTOR and Maintenance contract is 
comprehensive, which covers both the spare parts and labour.  

Replacement of defective spares( mentioned in the scope of work) 
with original spares or spares of equivalent specification will be 
done by THE CONTRACTOR without any extra charge. 

2.4 By offering to provide Comprehensive Maintenance Service  
for given EQUIPMENT, THE CONTRACTOR is giving an implicit 
confirmation to THE BANK that the satisfactory discharge of 
Comprehensive Maintenance Service is not going to suffer due to 
lack of spares.  The offer of Comprehensive  Maintenance Service 
by the CONTRACTOR implies an unequivocal undertaking that  
THE CONTRACTOR is holding sufficient spares in respect of the 
EQUIPMENT , as  THE CONTRACTOR itself has manufactured / 
supplied the EQUIPMENT  to THE BANK or that  THE CONTRACTOR  
is  in a position to procure sufficient spares for the EQUIPMENT 
either through back-to-back arrangements with the manufacturer 
or through procurement from the open market -  and therefore, 
the satisfactory discharge of the AMC shall not suffer due to lack 
of spares. THE CONTRACTOR should carry minimum 5% insurance 
stock of spares, which are commonly used, at THE SITE. 

2.5 The Comprehensive Maintenance shall be carried out 



primarily at the premises of THE BANK during the office hours 
(from 9.00 Hrs to 19.00 Hrs) on all working days of the Bank.  In 
case THE CONTRACTOR feels that the equipment cannot be 
repaired on-site, they will carry the defective equipment with the 
consent of officials after giving due receipt of the equipment and 
deliver back the repaired equipment at THE CONTRACTOR’S own 
cost and risk to get it repaired promptly, within a reasonable time.   
All costs, charges and expenses in respect of moving the 
equipment or any part thereof including cost, charges and 
expenses for re-installation and testing shall be borne by THE 
CONTRACTOR and THE BANK will not bear any transportation 
expenses to THE CONTRACTOR during the Agreement Period. 

2.6 THE CONTRACTOR shall maintain a written maintenance and 
repair log and shall record therein each incident of equipment 
malfunction, date and time of commencement and successful 
completion of repair work and nature of work performed at THE 
SITE.  The details of Preventive Maintenance conducted also to be 
recorded and got countersigned by the Electrical Engineer of the 
Bank or by his authorized representative. 

2.7 THE CONTRACTOR shall provide one full time engineer at THE 
SITE at all times during routine work as well as break down work.  
THE CONTRACTOR is solely responsible for engaging skilled 
personnel, their remuneration/compensation etc. and in no event 
shall be treated as the employee of THE BANK or they can claim 
absorption in the service of the Bank.  THE CONTRACTOR shall 
submit to THE BANK a list of its employees along with their ID 
proof, who will be authorized to do the maintenance and other 
support services to THE BANK under this agreement.  THE 
CONTRACTOR shall give 30 days prior written notice to THE BANK 
in the case of revision/amendment of list of authorized 
employees. 

2.8 The Annual maintenance charges would be payable by THE 
BANK at the agreed rate  and would be paid in quarterly 
instalments, after the end of each quarter, within 30 days of 
receipt of the invoice from THE CONTRACTOR. 

2.9 THE CONTRACTOR shall submit to THE BANK their invoice (s) 
for payments due in accordance with this Agreement and the 
payment shall be made by THE BANK in accordance with the 
agreed rate after deducting penalty, if any. 

2.10 All the prices, terms, warranties and benefits agreed to by 
THE CONTRACTOR under this agreement are comparable to or 
better than the equivalent terms being offered by THE 
CONTRACTOR to any of its present customers.  If the 
CONTRACTOR shall, during the currency of this agreement, enter 
into arrangements with any of its customers providing greater 
benefits or more favorable terms, this Agreement shall thereupon 
be deemed to have been amended to provide the same terms and 
conditions to THE BANK. 

4. FORCE MAJEURE: 

4.1 Neither party shall be liable for delay in performing obligations 
or for failure to perform obligations if the delay or failure resulting 

from any (whether happening in India or elsewhere) Act of God, 
including fire, earthquake, explosion, accident, industrial dispute 
(other than that relating to the employees/agents of the party 
claiming the benefit of this clause), civil commotion, etc., or any 
governmental action or any such thing beyond the control of 
either party.  The parties shall use all reasonable endeavors to 
minimize any such delay.  Upon cessation of the event giving rise 
to the delay the parties shall, in so far as may be practicable under 
the circumstances, complete performance of their respective 
obligations hereunder.  Notwithstanding the foregoing, if any of 
the above mentioned events shall preclude THE CONTRACTOR 
from meeting any or all its obligations hereunder, for a period of 
1  (one) months, from the date of occurrence of such act, it shall 
be open to THE BANK to rescind this contract by giving 15 (fifteen) 
days’ notice in writing. 

5. SUBCONTRACTING 

5.1 THE CONTRACTOR shall not subcontract or permit anyone 
other than the personnel engaged by them to perform any of the 
work, services or other performance required to be performed by 
THE CONTRACTOR under this Agreement without the prior 
written permission of THE BANK.  

6. LEGAL REQUIREMNETS 

6.1. THE CONTRACTOR shall comply with all applicable laws in 
performing the obligations under this agreement including but 
not limited to the Contract Labour (Regulation and Abolition) Act, 
1970, as may be applicable.  

 

7. SECURITY 

7.1 THE CONTRACTOR agrees that it and its personnel will at all 
times comply with all security regulations in effect from time to 
time at THE BANK’s premises and externally for materials 
belonging to THE BANK. 

8. CONFIDENTIALITY: 

8.1 THE CONTRACTOR acknowledges that all materials and 
information which has or will come into its possession or 
knowledge in connection with this Agreement or the performance 
hereof, consists of confidential and proprietary data whose 
disclosure to or use by third parties will be damaging or cause loss 
to THE BANK.  THE CONTRACTOR agrees to hold such material and 
information in strictest confidence and not to make use thereof 
other than for the performance of the obligations under this 
Agreement, to release it only to employees requiring such 
information and not to release or disclose it to any other person.  
THE CONTRACTOR agrees to take appropriate action with respect 
to its employees to ensure that the obligations of non-use and 
non-disclosure of confidential information under this Agreement 
is fully satisfied.  



9. WARRANTY  

9.1 THE CONTRACTOR represents and warrants that the repair and 
maintenance service / products hereby sold do not violate or 
infringe upon any patent, copy right, trade secret or other 
property right of any other person or other entity.   

10. INDEMNTY: 

10.1. THE CONTRACTOR agrees that it shall keep THE BANK always 
indemnified against all or any loss, damage, costs (including as 
between attorney and client) and all expenses which may arise on 
account of any claim from any third party arising out of any breach 
or claimed breach or the failure of THE CONTRACTOR or any of its 
employees or agents by whatsoever name he/she is called, of the 
above clauses on Security, Confidentiality and/ or Warranty, 
whether the loss, damage, costs or expenses arise directly or 
indirectly from such breach or failure.   

11. BUSINESS TERMINATION: 

11.1 In the event that THE CONTRACTOR shall cease conducting 
business in the normal course or wind up, make a general 
assignment for the benefit of creditors, suffer or permit the 
appointment of a receiver for its business or assets or shall avail 
itself  of, or become  subject to, any proceeding under any Act or 
statute of  any country or  state resulting to insolvency or the  
protection of rights  of creditors, then (notwithstanding the option 
of THE BANK in clause 1.1 of the Agreement) this Agreement shall 
stand terminated and be of no further force and effect and any 
property or rights of such other party, tangible or intangible, shall 
forthwith be returned to it. 

12. TERMINATION OF THIS AGREEMENT 

12.1 This Agreement may be terminated by either party in any of 
the following circumstances: 

Under the provision of clause 1.1 of this Agreement. 

If THE BANK does not make payments due to THE CONTRACTOR 
under this Agreement in terms of Clauses 2.8 and 2.9 above. 

Under the Provision of clause 4.1 and / or 12.1 of this Agreement. 

If there is unusual delay in carrying out the maintenenace 

If any substandard material is used during the replacement of 
parts and if the quality of work is not up to the satisfactorily level 
expected by the bank. 

13. ARBITRATION: 

13.1 All disputes and differences of any kind whatever arising out 
of or in connection with this Agreement shall be refereed to 
arbitration.  The arbitrator may be appointed by both the parties 
or in case of disagreement both parties may appoint an arbitrator 
each and both the arbitrator together shall appoint a third 
arbitrator, who shall be the Chairman of the Arbitral Tribunal. The 
decision of the arbitrator(s) shall be final.  Such arbitration has to 
be conducted at the office of the Bank and shall be governed by 
the provisions of the Indian Arbitration and Conciliation Act, 1996. 

13.2  The venue of arbitration shall be  BENGALURU 

13.3  The language of the arbitration shall be English 

13.4  Each party will bear the expenses/costs incurred by it in 
appointing the Arbitrator.  However, the cost of appointing the 
third Arbitrator shall be borne equally by both the parties. 

14. GENERAL: 

14.1 No amendment to this Agreement shall be effective unless it 
is in writing and signed by duly authorized representatives of both 
the parties. 

14.2 Each party warrants and guarantees that it has full power and 
authority to enter into and perform this Agreement, and the 
person signing this Agreement on behalf of each has been 
properly been authorized and empowered to enter into this 
Agreement.  Each party further acknowledges and confirms that 
it has read this agreement, understood it and agrees to be bound 
by it. 

IN WITNESS WHEREOF the parties have executed this agreement 
on the day and date first above written, in the presence of the 
following witnesses: 

Signed, sealed and delivered by                                 

Sri. ………………….. the ………….. 

……………..…………. of THE BANK 

Signed, sealed and delivered by  

Sri. ………………….. the ………….. 

……………………. of THE CONTRACTOR 

Witnesses: 

Name, Address & Signature  

1. ………….                                        2. …………. 

 



 
 

AMC ANNEXURE 2 
 
Monthly Report of complaint Register Maintained By ……………………………. 
 
Month : …………………., 2019 
 
Sl 
No
. 

Description 
of 
parts/units 

Complaint 
Lodged 
Date & 
Time 

Repaired 
Date & 
Time 

Remarks Initials 
of 
Engineer 

Initial
s of 
Bank’s 
officia
l 

       
       
       
       
 
Place :                                Signature                         
   Signature: 
 

Date:    Engineer    Bank Official 

_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  
 
 

AMC ANNEXURE1 
 
 
Sl 
No 

Machine details Serial Nos Location/remarks 

    
    
    
    
 
  



DECLARATION 
 
I/We   have   inspected   the   site   for   SITC OF AC’S FOR SBI 
____________________________________  BENGALURU. from MANUFACTUERS OR 
DEALERS OF REPUTED/ APPROVED BRANDS of State Bank of India and I/We have made 
me/ us fully acquainted with the local conditions in and around the sites of works and Lay out 
drawings of works, drawings of each items etc. complete. 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates , Form of Agreement, General Specification, 
Approved  manufacturers/  natural  source  of  materials (i.e.  all  parts  of  Technical  bid), 
Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly 
understood all the same and on the basis of the same I/ We have quoted our rates in the 
Schedule of Quantities/BOQ attached with the tender documents. 
We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ 
make as per the tender schedule. 
I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our 
sole responsibility  to  strictly  adhere  to/  meticulously  follow  the  General  Specification, 
Approved manufacturers/ natural source of materials, Technical Specifications of schedule of 
quantities, all drawings of layout and items. 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as 
I shall be liable to penalized by the employer as deemed fit and for all such loses made 
thereof, I/ we shall not have any right to arbitrate in any manner. 
I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time 
and also shall uniformly maintain such progress as may be directed by the employer to ensure  
completion  of  same  within  the  target  date/  time  as  mentioned  in  the  tender document. 
Date: Signature and seal of Contractor/ Tenderer 
Witness: 
 
1. 
 
2. 
NOTE 
 
ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE 
ENTERTAINED AT ANY COST. 
 
 
 


