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Building SBI

SBI INFRAMANAGEMENTSOLUTIONS PVT. LTD. (SBIIMS
)
(A Wholly Owned Subsidiary of SBI)
Circle Office:4" Floor ,SBI, Local Head Office, 111/1,Pt.J N Marg,

Kharvelnagar,
Bhubaneswar-751001

Tender for Civil Works of SBI Ulsurai
(Technical Bid)

Tender ID: BHU201906005

NAME OF the TENAEIEN ... e e e Address:

(Eligible for doing business at Orissa)



E-TENDER NOTICE

Tender ID: BHU201906005

SBI IMS on behalf of SBI invites tender in two bid system from interested SBI approved empanelled
Civil contractors under Bhubaneswar Circles of SBI (Category IICE (Upto 25 Lacs), competent to
complete the work within 45 days Civil works of SBI Ulsurai [New Premises] through two bid on line
tendering mode System portal https:/www.tenderwizard.com/SBIETENDER. Contractors having

three or more works in hand are not eligible to apply. Details of tenders are as under:

1 Name of Work Civil works at
SBI Ulsurai (New Premises)
Rs.1000/- including GST
(Rupees One Thousand only) non-refundable.
2 Cost of Tender document To be deposited through SBI internet banking site
https://www.onlinesbi.com, “SB Collect” Menu
Tender ID: BHU201906
3 Tenders shall remain valid for For a period of 90 days from the date of opening of
price bid of tender.
*Contractors empanelled under Bhubaneswar
Circle of SBI and have already deposited one time
EMD needs to enclose copy of valid one time
EMD of eligible category.
. All other interested eligible bidders have to submit
4 Earnest Money Deposit (EMD) DD of Rs 3250/- (Rupees Three Thousand Two
Hundred Fifty only) as EMD submitted in the
form of DD in favour of “SBI Infra Management
Solutions Pvt. Ltd.” Payable at Bhubaneswar, ”
5 Time allowed for completion .| 45 days from the date of issue of work order.
6 Estimated Cost Rs. 3,24,900 + GST as per Government Rules
7 Availability of Tender .| Tender documents to be downloaded from the Bank's
Documents website or SBI e-tender portal
www.tenderwizard.com/SBIETENDER
8 Tender document downloading 6.6.2019
Start Date
9 Tender document downloading | :| 20.06.2019
End Date
10 Last date and time of 1 20.6.2019
submission of technical bid & 11:00 AM
online price bid
11 Date and time of opening of .1 20.6.2019
technical bid 03:00 PM
12 Date of opening of Online Price | :| 20.6.2019
Bid of Technically qualified 4PM
bidders
14 For any details contact SBIIMS AO Sambalpur : 7894439122
Circle Head : 96747-17368
15 For E-Tender related queries : | Service provider:



http://www.tenderwizard.com/SBIETENDER
https://www.onlinesbi.com/
https://www.tenderwizard.com/SBIETENDER

M/s Antares Systems Limited,

Registered Office at: - #24, Sudha Complex,

3rd Stage, 4th Block,

Bangalore — 560079.

Ph: - 080-49352000 / 40482000

Fax: - 080-49352034

Help Desk:

Contact Person: Mr. Babu Priyabrata / Mr. Kushal
Bose / Mr. Tousik Gohsh

Mobile no. 08249111837 / 07686913157 /
09674758724 (On working days-9 hours—18 hours)
e-mail: babupriyabrata@antaressystems.com /
kushal.b@antaressystems.com /
tousik.g@antaressystems.com

Notes:

All contractors who are empanelled with SBI Bubaneswar Circle in the specific category
are only eligible for the above mentioned work.

Any abnormal increase from the quoted price / cost will not be acceptable.

The Bank reserves the right to reject any or all the tenders without assigning any reason.

Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as
mentioned in NIT in two parts, i.e. Technical Bid and Price Bid separately. Technical
Bid and Price Bid to be submitted online on the website
www.tenderwizard.com/SBIETENDER.

** No bid shall be accepted offline.

(a) Technical Bid: Techno-commercial envelope called “Electronic Format of Technical
Bid” shall contain the following documents:

(i) Details of EMD and tender cost : Scan copy of Demand Draft must be uploaded in e-
tender website along with technical bid. However, the DD of EMD and tender cost to

submitted physically at our office.

(ii) Electronic form of Technical Bid.

iii) Scan copy of the SBI Empanelment letter of appropriate category must be uploaded in
e-tender website.

Technical Bid will be opened as per above mentioned date & time in the presence of
Tenderers who desire to attend. The tenderers can view the Tender opening details
through their respective log in Ids on the above mentioned e-tender portal (Website).

(b) Price Bid: Shall contain the Electronic format of Price Bid. No condition/ stipulation in
Cover-Il other than unconditional general rebate shall be accepted.

Price Bid will be opened only of those bidders who are successfully in Technical Bid after
through scrutiny. The contractor/ vendor can view the Tender opening details through
their respective log in Ids on the above mentioned e-tender portal (Website).

The Bidder is expected to examine all instructions, forms, terms and specifications in the
bid documents. Failure to furnish all information required as per the Bid Documents or
submission of bids not substantially responsive to the Bid Documents in every respect will
be at the bidder's risk and shall result in rejection of the bid.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened
on the next working day at the same time.

The Bank reserves the right to reject all tenders without assigning any reason whatsoever.
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E-TENDERING INSTRUCTIONS TO BIDDERS

General

State Bank of India hereby publish the TENDER on e-tendering Portal (Website)
www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e
Tendering” and TENDER will be hereunder called as “e-Tender”. The e-tender published
online through above portal (website) consisting of standard tender conditions,
specifications, schedule of quantities, drawings (if any) for above referred work. Please
note that copy of the above e-tender can be downloaded from above portal (website) and
should be mandatorily submitted in Online Electronic Mode hereinafter referred as “Online
Offer”. The submission of Online offer duly Encrypted & Digitally signed on above portal
should be in prescribed Electronic Forms (Online) available on above portal for respective
tender in Online Envelope(s) on or before As per the key Dates mentioned in the Tender
Notice in this document and online portal for above tender .

Instructions
1. Tender Bidding Methodology:

Electronically Sealed Bid System — Two Stage - Two Envelopes’, followed by ‘e-Reverse
Auction’, if required, after opening of Financial-part.
2. Broad outline of activities from Bidders prospective:

1. Procure a Digital Signing Certificate (DSC)

2. Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER .

(The contractors need to upload scan copy of their valid empanelment letter in the portal
otherwise their registration would be cancelled)

3. Create Users and assign roles on the above portal

4. View Notice Inviting Tender (NIT) on the above portal

5. Download Official Copy of Tender Documents from the above portal

6. Clarification to Tender Documents on the above portal

7. Bid-Submission on the above portal

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
— Opening of Technical-Part

9. Post-TOE Clarification on the above portal (Optional)

— Respond to SBI's Post-TOE queries

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
— Opening of Financial-Part (Only for Technical Responsive Bidders)

3. Digital Certificates
For integrity of data and authenticity/ non-repudiation of electronic records, and to be
complaint with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC).
also referred to as Digital Signature Certificate (DSC), of Class Il or above, issued by a
Certifying Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer
http://www.cca.gov.in].

4. Registration

To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors need
to register on the portal. Registration of each organization is to be done by one of its senior
persons vis-a-vis Authorised Signatory who will be the main person coordinating for the e-
tendering activities. In the above portal terminology, this person will be referred to as the
Super User (SU) of that organization. For further details, please visit the website/portal,
and follow further instructions as given on the site.

Note: After successful submission of Registration details please contact to the Helpdesk of
the portal to get your registration accepted/activated.
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Help Desk:
Contact Person:Mr. Babu Priyabrata / Mr. Kushal Bose / Mr. Tousik Gohsh

Mobile no. 08249111837 / 07686913157 / 09674758724 (On working days-9 hours—18
hours)

e-mail: babupriyabrata@antaressystems.com / kushal.b@antaressystems.com /

tousik.g@antaressystems.com

5. Bidding related Information for this Tender (Sealed Bid)

The entire bid-submission would be online on the portal. Broad outline of submissions are
as follows:

- Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document

- Submission of digitally signed copy of Tender Documents/ Addendum

- Power of Attorney, - Two Envelopes,- Technical-Part,Each of the above electronic
envelopes consists of Main bid and Electronic form (both mandatory) and bid Annexure
(Optional).

NOTE: Please note that above e-Tendering system is an automatically time locked system
which will be locked immediately as soon as due date and time is over and will not accept
any offer after that. So, the tenderers are strictly advised to do their process well before
the due date and time to avoid any such instances.

6. Tender Opening Event (TOE)

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening
Event (TOE). Tender Opening Officers as well as authorized representatives of bidders
can attend the Public/Limited Online Tender Opening Event (TOE) from the comfort of
their offices. For this purpose, representatives of bidders (i.e. Supplier organization) dully
authorized are requested to carry a Laptop and Wireless Connectivity to Internet. Every
legal requirement for a transparent and secure ‘Public/Limited Online Tender Opening
Event (TOE) has been implemented on the portal. As soon as a Bid is decrypted with the
corresponding ‘Pass-Phrase’ as submitted online by the bidder himself (during the TOE
itself), salient points of the Bids are simultaneously made available for downloading by all
participating bidders. The tedium of taking notes during a manual ‘Tender Opening Event’
is therefore replaced with this superior and convenient form of ‘Public/Limited Online
Tender Opening Event (TOE). The portal has a unique facility of ‘Online Comparison
Chart’ which is dynamically updated as each online bid is opened. The format of the chart
is based on inputs provided by the Buyer for each Tender. The information in the
Comparison Chart is based on the data submitted by the Bidders. A detailed Technical
and/ or Financial Comparison Chart enhance Transparency. Detailed instructions are
given on relevant screens. The portal has a unique facility of a detailed report titled
‘Minutes of Online Tender Opening Event (TOE) covering all important activities of ‘Online
Tender Opening Event (TOE)'. This is available to all participating bidders for'Viewing/
Downloading’. There are many more facilities and features on the portal. For a particular
tender, the screens viewed by a Supplier will depend upon the options selected by the
concerned Buyer.

IMPORTANT NOTE: In case of internet related problem at a bidder's end, especially
during ‘critical events’ such as — a short period before bid-submission deadline, during
online public/limited tender opening event, during e-tender, it is the bidder’'s responsibility
to have backup internet connections. In case there is a problem at the e-procurement/ e
tender service-provider's end (in the server, leased line, etc) due to which all the bidders
face a problem during critical events, and this is brought to the notice of SBI by the bidders
in time, then SBI will promptly re-schedule the affected event(s).

7. Minimum Requirements at Bidders end

In order to operate on the electronic tender management system, the user's machine is
required to be set up. The machine must have running XP service Pack 3 or higher version
of Windows like Vista or Window 7. Also need to install Mozilla Fire fox web browser and
latest Version of Java.

For and behalf of
State Bank of India
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6.1.

INSTRUCTIONS TO THE TENDERERS

Scope of Work

Sealed tenders are invited by SBIIMS, Bhubaneswar Circle for and behalf of SBI, RBO,
Rourkela for “ Civil works of SBI Ulsurai”.

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in tender
consisting the documents as NIT, Instructions to the Tenderers, General Conditions of
Contact, special conditions of contract, technical specifications, price bid, drawings

The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies shall take precedence in the order
as Price Bid, Additional specification, Technical specification, Drawings, Special conditions of
contract, GCC, instructions to Tenderers.

Site Visit: The tenderer must obtain himself on his own responsibility and his own expenses all
information, data which may be required for the purpose of filling this tender document and
enter into a contract for the satisfactory performance of the work. The Tenderer is requested
satisfy himself regarding the availability of water, power, transport and communication facilities,
the character quality and quantity of the materials, labour, the law and order situation, climatic
conditions local authorities requirement, traffic regulations etc. The tenderer will be fully
responsible for considering the financial effect of any or all the factors while submitting his
tender.

Earnest Money: The tenderers are requested to submit the EMD as mentioned in NIT.
No interest will be paid on the EMD.

Initial Security Deposit: The successful tenderer will have to submit a sum equivalent to 2%
of contract value less EMD, within a period of 07 days of acceptance of work-order.

Security Deposit: It shall be 5% of contract value including ISD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective running
account bill i.e., deduction from each running bill account will be 10% till total 3% of contract
value is reached. 50% of the total security shall be paid to the contractors on the basis of
Architects certifying the virtual completion and the contractor's removal of his materials,
equipment, labour force, temporary sheds, stores, site office etc. The balance 50% would be
paid to the contractors 15 days after the defects liability period as specified in the contract
provided he has satisfactorily carried out all the works and attended to rectification of all
defects in accordance with the conditions of the contract.

Additional Security Deposit: In case In case L-1 bidder quotes abnormally low rates (i.e.

10% or more, below estimated project cost), the bank may ask such bidder to deposit additional
security deposit (ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfilment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s
name as per format approved by the Bank. On successful completion of work ASD will be returned
to the contractor. In case contractor fails to complete the work in time or as per tender
specification or leave the job incomplete, the bank will be at liberty to recover the dues from ASD
or to forfeit such ASD as the case may be within its sole discretion.

6.2

7.0

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Signing of Contract Documents: The successful tenderer shall be bound to implement the

contract by signing an agreement and conditions of contract attached herewith within one week from
the receipt of intimation of acceptance of his tender by the Bank.
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8.0 Completion Period: Time is essence of the contract. The work should be completed in all
respects in accordance with the terms of contract within a period of 60 days from the date of
handing over site or 7 days from the date receipt of work-order of acceptance whichever is
later.

9.0 Validity of Tender: 3 ( Three ) months from the date of opening price bid. If the tenderer
withdraws his / her offer during the validity period or makes modifications in his / her original offer which
are not acceptable to the Bank without prejudice to any other right or remedy the Bank shall
be at liberty to forfeit the EMD.

10.0 Liquidated Damages: The liquidated damages shall be 0.5% of the contract value per week
subjectto a maximum of 5% of contract value.

Addendum to Liquidated Damages Clause :--

1. The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers
losses, damages, the quantification of which may be difficult, and hence the amount specified
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay
such liquidated damages, as defined hereunder as per the provisions of this Contract.

1.2 The amount of liquidated damages under this Contract shall not exceed 5% of the total value of the
contract.

1.3 The liquidated damages shall be applicable under following circumstances:

1.3.1 If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to
pay 1% of the total cost of the services for delay of each week or part thereof.

1.3.2 If the deliverables are not acceptable to the Employer, and defects are not rectified to the
satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for
Liquidated Damages for an amount equal to 0.5% of total cost of the services for every week or part
thereof for the delay

1.3.3 Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get
the work done from an alternate source at the risk of the contractor, besides forfeiting EMD. The
decision of the Bank as to the period of delay on the part of the contractor and the quantum of
compensation for such delay shall be final and binding on the contractor. If the contractor is
unavoidably hindered in carrying out the work on account of delayed decision or the approval by the
Bank, which are necessary to carry out further work, he shall be allowed suitable extension of time by
concerned authority of the Project, whose decision shall be final and binding on the contractor. No
claim of the contractor shall be entertained against the Bank for such delayed approvals / decisions by
the Corporation, excepting suitable extension of time.

11.0 Rates and Prices

11.1  In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of
discrepancy between the rate quoted in words and figures the unit rate quoted in words in the
original tender will prevail. If no rate is quoted for a particular item in either of the tender
documents the contractor shall not be paid for that item when it is executed.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the
tenderers quote their rates for such items those rates will be ignored and will not be considered
during execution.



11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the

11.1.6

tenders would be evaluated as per the original unit and the contractor would be paid
accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring it to the knowledge of the Architect / Bank.

The rate quoted shall be firm and shall include all costs, allowances, taxes, vat, levies
etc. but excluding Service Tax which will be paid separately to the contractors on
submission of bill / documents for onward payment to the Govt. Service Tax Department.



ARTICLES OF AGREEMENT

( On Non-Judicial Stamp Paper of Rs. 200.00)

ARTICLES OF AGREEMENT made this day of

Two thousand between the STATE BANK OF INDIA, a Corporation
constructed under the State Bank of India Act, 1955 and having its Corporate Centre at
Madam Cama Road, Mumbai 400 021. ( hereinafter referred to as “‘the OWNER” ) which
expression shall include its successor or successors and assigns ) of the ONE PART through
the authorized officer Assistant General Manager (Premises)

( Designation )
AND

M/s. having its registered office at
(therein after referred to as the ‘CONTRACTOR’) of the OTHER PART.

WHEREAS the OWNER is desirous of executing Civil works of SBI Ulsurai (herein after
called the * Work’ ).

AND WHEREAS the Owner in order to effectively carry out the work has engaged M/s.

, a firm of Consultants, Architects, Engineers and Planners ( herein after referred to as The
Architect/ Consultants) to prepare Scheme plans, Detailed Drawings & specifications, description
of work, to supervise the work and to assist in concerned technical matters.

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of
quantities of the works to be executed as per conditions of the contract and special conditions
prepared with the assistance of the said Architect / Consultant subject to which the offer of
the Contractor shall be accepted

WHEREAS the contractor has deposited with the Owner [EMD Rs. ............... /- + ISD
Rs. /- ] = TOTAL Rs. /-
(RUPEES . ) as security deposit for the

due performance of the Agreement and WHEREAS the Owner has issued letter of intent work order to
the Contractor through the architect.

AND WHEREAS said drawings inclusive of the specifications, priced schedule of quantities,
conditions of contract and special conditions all of which are collectively hereinafter collectively
referred to as the said condition ) have been signed by the parties hereto and the contractor has
agreed to execute the works upon and subject to the said conditions.

NOWIT IS HEREBY AGREED AS FOLLOWS :

1. In consideration of the payments to be made to the contractor as hereinafter provided the
contractor shall upon and subject to the said conditions execute and complete the works shown
upon the site drawings etc. and such further detailed drawings as may be furnished to the
contractor by the said owner through the Architect as described in the said specifications and
the said priced schedule of quantities.

2. The Owner will pay to the Contractor the sum of Rs. ( Rupees
only) (hereinafter called the contract sum)
or such other sum become payable hereunder at the times and in the manner specified in
the said conditions. However, the actual sum will be paid on the actual value of work done,
irrespective of the contract sum.




10.

12.

The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. _ _
and in the event of the said Architect / Consultant ceasing to be the Architect / consultant for the
purpose of this contract such other person as shall be nominated for the purpose by the Owner.

The plans, agreement and documents above mentioned shall form the basis of this contract
and all disputes to be decided in the manner prescribed in the conditions attached hereto.

The said contract comprises the works as above mentioned, and all subsidiary works connected
therewith within the same site as may be ordered to be done from time to time by the said
Owner even though said works may not be shown on the drawings or described in the said
specifications or the priced schedule of quantities.

Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore
stated the Owner through the Architect / Consultants reserves to himself the right to alter the
drawings and nature of the work and of adding to or omitting any items of works form or of
having portions of the same carried out departmentally or otherwise and such alterations or
variations shall be carried out without prejudice to this contract.

The said conditions shall be read and be treated as forming part of this agreement and the
parties hereto will respectively be bound thereby and to abide by and submit themselves to the
conditions and stipulations and perform the same on their parts to be respectively observed and
preferred.

Employer reserves to itself the right of altering the drawings and nature of the work by adding to
or omitting any items of work or having portions of the same carried out without prejudice to this
contract.

Time shall be considered as the essence of this contract and the Contractor hereby agrees to
commence the work soon after the site is handed over to him or from 7™ day after issue of
formal work order as provided for in the said conditions whichever is earlier and to complete the
entire work within 60 days subject to nevertheless the provisions for extension of time.

Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator
appointed with consent of the Owner and the Contractor as indicated in the Articles of the
General Conditions. The award of the arbitrator shall be final and binding on both parties. The
court in Bhubaneswar shall have jurisdiction to determine the same.

That the several parts of this contract have been read by the Contractor and fully understood by
the contractor.

IN WITNESS WHEREOF, the parties hereto executed these presents the day and year
hereinabove written.

WITNESS EXECUTANTS
1. 1. OWNER

2.

1. 2. CONTRACTOR

Signature with Seal

( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in

accordance with Articles of Association of the Company the directors etc. as the case may be affixing

common seal may be initial in token thereof and also by putting their names.)
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GENERAL CONDITIONS OF CONTRACT (G.C.C.)

Definitions:

Contract means the documents forming the tender and the acceptance thereof and the formal
agreement executed between Bank and the Contractor, together with the documents referred
therein including these conditions, the specifications, designs and instructions issued from
time to time by Architects / Bank and all these documents taken together shall be deemed to
form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

‘ SBI ’ is having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400
021 and includes the Client’s representatives successors and assigns.

‘ Architects / Consultants * shall mean M/s. ,

‘ Site Engineer ’ shall mean an Engineer appointed by the SBIIMS as their representative to
give instructions to the contractors.

‘The Contractor shall mean the individual or firm or company whether incorporated or not
undertaking the works and shall include legal personal representative of such individual or the
composing the firm or company and the permitted assignees of such individual or firms
of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the
‘Scope of Work’ and / or to be executed in accordance with the contract and includes materials,
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided the
obligations of the contractor hereunder and work to be done by the contractor under the
contract.

‘Engineer’ shall mean the representative of the Architect / Consultant.

‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the Architect / Consultant ‘Month’
means calendar month.

‘Week’ means seven consecutive days.

‘Day’ means a calendar day beginning and ending at 0:00 hrs and 24 hrs respectively.

CLAUSE

1.0

Scope of Work

The contractor shall carry out complete and maintain the said work in every respect is strictly
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through the Architect / Consultants. The Architect / Consultant at the direction of
the Bank from time to time issue further drawings and / or written instructions, details directions
and explanations which are hereafter collectively referred to as Architect's / Consultant’s
instructions in regard to the variation or modification of the design, quality or quality of work or
the addition or omission or substitution of any work. The removal from the site of any materials
brought thereon by the contractor and any substitution of any other materials therefore the
removal and / or re-execution of any work executed by him. The dismissal from the work of any
person employed engaged thereupon.

11



2.0

3.0

4.0

5.0

6.0

7.0

Ownership of Document

All specifications and copies thereof furnished by the SBI are the properties of the SBI.
They are not to be used on other work.

Detailed Instructions

The SBI through its Architect / Consultants shall furnish with reasonable promptness additional
instructions as necessary for the proper execution of the work. All such instructions shall be
consistent with the contract documents, true developments thereof and reasonably inferable
there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various activities on
receipt of the work order and submit the same to the SBI through the Architect / Consultant for
approval.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be handed
over to the contractors.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are required for the
satisfactory execution and completion of the work. Unless or otherwise specified all materials
shall be new and both workmanship and materials shall be best quality. The contractor shall at
all times enforce strict discipline and good order among his employees and shall not employ on
the work any unfit person or anyone not skilled in the work assigned to him. Workman whose
work or behaviour is found to be unsatisfactory by the SBI / Architect / Consultant he shall be
removed from the site immediately.

Permits, Laws and Regulations

Permits and Licenses required for the execution of the work shall be obtained by the contractor
at his own expenses. The contractor shall give notices and comply with the regulations, laws,
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy
between the drawings and specifications, he shall promptly notify the SBI in writing under
intimation of the Architect / Consultant. If the contractor performs any act which is against the
law, rules and regulations he shall meet all the costs arising there from and shall indemnify the
SBI any legal actions arising there from.

Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect setting out
of the same and for the correctness of the positions, levels, dimensions and alignment of all
parts thereof and get it approved by the Architect / Consultant before proceeding with the work.
If at any time any error in this respect shall appear during the progress with the work,
irrespective of the fact that the layout had been approved by the Architect / Consultant the
contractor shall be responsible for the same and shall at his own expenses rectify such error, if
so0, required to satisfaction of the SBI.

12



8.0

9.0

10.0

11.0

Protection of Works and Property

The contractor shall continuously maintain adequate protection. Of all his work from damage
and shall protect the SBI's properties from injury or loss arising in connection with contract. He
shall make good any such damage, injury, loss, except due to causes beyond his control and
due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor
shall take all precautions for safety and protection of his employees on the works and shall
comply with all applicable provisions of Govt. and local bodies safety laws and building codes to
prevent accidents, or injuries to persons or property of about or adjacent to his place of work.

The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy
may taken in joint names of the contractors and the SBI and the original policy may be lodged
with the SBI.

Inspection of Work

The SBI / Architect / Consultant or their representatives shall at all reasonable time have free
access to the work site and / or to the workshop, factories or other places where materials are
lying or from where they are obtained and the contractor shall give every facility to the SBI /
Architect / Consultant and their representatives necessary for inspection and examination and
test of the materials and workmanship. No person unless authorized by the SBI / Architect /
Consultant except the representative of public authorities shall be allowed on the work at any
time. The proposed work either during its construction stage or its completion can also be
inspected by the Chief Technical Examiner's organization a wing of Central Vigilance
Commission.

Assignment and Subletting

The whole of work included in the contract shall be executed by the contractor and he shall not
directly entrust and engage or indirectly transfer assign or underlet the contract or any part or
share thereof or interest therein without the written consent of the SBI through the architect and
no undertaken shall receive the contractor from the responsibility of the contractor from active
superintendence of the work during its progress.

Quality of Materials, Workmanship & Test

(i) All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect / Consultant instructions and shall be subject
from time to time to such tests as the Architect / Consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
Contractor shall provide such assistance, instruments, machinery, labour and materials
as normally required for examining measuring sampling and testing any material or part
of the work before incorporation in the work for testing as may be selected and required
by the Architect / Consultant.

(ii) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the Contractor without any extra charges. If certain items proposed to be
used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of the
Architect / Consultant. Before submitting the sample / literature the contractor shall
satisfy himself the material / equipment for which he is submitting the samples / literature
meet with the requirement of tender specification. Only when the samples are approved
in writing by the Architect / Consultant the contractor shall proceed with the procurement
and installation of the particular material / equipment. The approved samples shall be

13



12.0

13.0

14.0

15.0

signed by the Architect / Consultant for identification and shall be kept on record at site
office until the completion of the work for inspection / comparison at any time. The
Architect / Consultant shall take reasonable time to approve the sample.

Any delay that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best qualities
from various manufacturers and such other aspects causing delay on the approval of the
materials / equipments etc. shall be the account of the contractor.

(iii) Cost of Tests

The cost of making any test shall be borne by the contractor if such test is intended by
provided for in the specification or BOQ.

(iv) Costs of tests not provided for
If any test is ordered by the Architect / Consultant which is either

(a) If so intended by or provided for or (in the cases above mentioned) is not so
particularized or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than
the site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by
the contractor.

Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain
correct information relieve him from any risks or from the entire responsibility for the fulfilment of
contract.

Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the works
and as long, thereafter, as the Architect / Consultant may consider necessary until the expiry of
the defects liability period, stated hereto.

Quantities

(1) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent subject to maximum variation of the contract value by 25%. The
amount paid under Clause 20 and 21 hereof as well as amounts of prime cost and
provisional sums, if any, shall be executed. Some quantities may not be executed by
Bank depending upon site conditions and / or at the discretion of bank.

(ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding
25% shall be paid on the basis of provisions of clause 22 (e) hereof.

Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he required the
work to be measured and the contractor shall forthwith attend or send a qualified representative
to assist the Architect in taking such measurements and calculation and to furnish all particulars
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or to give all assistance required by any of them. Such measurements shall be taken in
accordance with the Mode of measurements detailed in the specifications. The representative of
the Architect / Consultant shall take joint measurements with the contractor’s representative and
the measurements shall be entered in the measurement book. The contractor or his authorized
representative shall recorded in token of his acceptance. All the corrections shall be duly
attested by both representatives.

No over writings shall be made in the Measurement Book should the contractor not attend or
neglect or omit to depute his representative to take measurements then the measurements
recorded by the representative of the Architect / Consultant shall be final. All authorized extra
work, omissions and all variations made shall be included in such measurements.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the  Accepting Authority shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any
part of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority,
shall, within 07 days from the stipulated date of start of the work, sign the contract consisting
of:-

(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

(a) Various standard clauses with corrections up to the date stipulated in contract if any.

(b) Safety Code.

(c) Model Rules for the protection of health, sanitary arrangements for workers engaged by

contractor.

16.0

17.0

(d) Contractor’s Labour Regulations.
(e) List of Acts and omissions for which fines can be imposed.
(iii) No payment for the work done will be made unless contract is signed by the contractor.

Variations

No alteration, omission or variation ordered in writing by the Architect / Consultant shall vitiate
the contract. In case the SBI / Architect / Consultant thinks proper at any time during the
progress of works to make any alteration in, or additions to or omission from the works or any
alteration in the kind or quality of the materials to be used therein, the Architect / Consultant
shall give notice thereof in writing to the contractor or shall confirm in writing within seven days
of giving such oral instruction the contractor shall after to add to omit from as the case may be in
accordance with such notice but the contractor do any work extra to or make any alteration or
additions to or omissions from the works any deviation from any of the provision of the contract,
stipulations, specifications contract drawings without previous consent in writing of the
Architect / Consultants and value of such extras, alterations, additions or omissions shall in all
cases be determined the Architect / Consultant and the same shall be added to or deducted
from the contract value as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under it authority of
the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra
is herein referred to as authorized extra and shall be made in accordance with the following
provisions.
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(@)

(b)

(c)

(d)

(e)

(i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar conditions
as the work priced herein.

(ii) Rates for all items, wherever possible should be derived out of the rates give in
the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted

provided if omissions do not vary the conditions under which any remaining items of

works are carried out, otherwise the prices for the same shall be valued under such

clause (c) hereunder.

Where the extra works are not of similar character and / or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which and
remaining items or works are carried out, then the contractor shall within 7 days or the
receipt of the letter of acceptance inform the Architect / Consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect / Consultant shall fix such rate or prices as if the
circumstances in his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district
provided that in either case, vouchers specifying the daily time (and if required by the
Architect / Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect / Consultant at or before the end of the week following that
in which the work has been executed.

It is further clarified that for all such authorized extra item where rates cannot be derived
from the tender, the contractor shall submit rates duly supported by rate analysis worked
on the “market rate basis” for material, labour, hire / running charges of equipment and
wastages etc. plus 15% towards establishment charges, contractor’'s overheads and
profit such items shall not be eligible for escalation.

Final Measurement

The measurement and valuation in respect of the contract shall be completed within 6 months
of the virtual completion of the work.

Virtual Completion Certificate ( VC C)

On successful completion of entire works covered by the contract to the full satisfaction of the

SBI,

the contractor shall ensure that the following works have been completed to the

satisfaction of the SBI.

(@)

(b)

(c)

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds / camps and constructions and other items and things
whatsoever brought upon or erected at the site or any land allotted to the contractor by
the SBI and not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by
the SBI and shall clear, level and dress, compact the site as required by the SBI.
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21.1

(d) Shall put the SBI in undisputed custody and possession of the site and all land allotted
by the SBI.

(e) Shall hand over the work in a peaceful manner to the SBI.

(f) All defects / imperfections have been attended and rectified as pointed out by the SBI to
the full satisfaction of SBI.

Upon the satisfactory fulflment by the contractor as stated above, the contractor shall be
entitled to apply to the Architect / Consultant is satisfied of the completion of work. Relative to
which the completion certificate has been sought, the Architect / Consultant shall within 14 days
of the receipt of the application for virtual completion certificate, issue a VCC in respect of the
work for which the VCC has been applied.

The issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities
under the contract including the contractor’s liability for defects liability period nor shall be
issuance of VCC in respect of the works or work at any site be construed as a
waiver of the right or claim of the SBI against the contractor in respect of works or
work at the site and in respect of which the VCC has been issued.

Work by other Agencies

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site
for execution of any work not included in the scope of this contract which it may desire to have
carried out by other persons simultaneously and the contractor shall not only allow but also
extend reasonable facilities for the execution of such work.

The contractor however shall not be required to provided any plant or material for the execution
of such work except by special arrangement with the SBI. Such work shall be carried out in such
manners not to impede the progress of the works included in the contract.

Insurance of Works

Without limiting his obligations and responsibilities under the contract the contractor shall insure
in the joint names of the SBI and the contractor against all loss of damages from whatever
cause arising other than the except risks, for which he is responsible under the terms of contract
and in such manner that the SBI and contractor are covered for the period stipulated 1 Clause
of GCC and are also covered during the period of maintenance for loss or damage arising from
a cause, occurring prior to the commencement of the period of maintenance and for any loss or
damage occasioned by the contractor in the course of any operations carried out by him for the
purpose of complying with his obligations under clause.

(a) The works for the time being executed to the estimated current contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in
the works at their replacement value.

(b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

(c) Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably with held and the contractor shall whenever required
produce to the Architect / Consultant the policy if insurance and the receipts for payment
of the current premiums.

(d) Submitted original “ Contractor’s All Risk Insurance Policy ” and “ Workmen’s
Compensation ( General ) Policy ” made by contractor's own cost.
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21.3

21.4

21.5

21.5.1

21.5.2

Damage to persons and property

The contractor shall except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of the works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except any compensation
of damages for or with respect of or in relation thereto except any compensation of damages for
or with respect to :

(a) The permanent use or occupation of land by or any part thereof.
(b) The right of SBI to execute the works or any part thereof, on, over, under, in or through
any lands.

(c) Inquiries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other contractors not being employed by the contractor or for
or in respect of any claims, proceedings, damages, costs, charges and expenses in
respect thereof or in relation thereto or where the injury or damages was contribute to by
the contractor, his servants or agents such part of the compensation as may be just and
equitable having regard to the extent of the responsibility of the SBI, their employees or
agents or other employees or agents or other contractors for the damage or injury.

Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges
and expenses in respect of the matters referred to in provision sub-clause 26.2 of this clause.

Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any articles or part
thereof included in the contract. In the event of any claim made under or action brought against
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be at his own expenses to settle any dispute or to conduct any litigation
that may arise there from provided that the contractor shall not be liable to indemnify the SBI if
the infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Architect / Consultant in this behalf.

Third Party Insurance [ Contractor’'s All Risk Insurance Policy ]

Before commencing the execution of the work by the contractor but without limiting his
obligations and responsibilities under Clause 26.0 of GCC shall insure against his liability for
any materials or physical damage, loss or injury which may occur to any property including that
of SBI or to any person, including any employee of the SBI, by or arising out of the execution of
the works or in the carrying out of the contract, otherwise than due to the matters referred to in
the provision to Clause 26.0 thereof.

Minimum Amount of Third Party Insurance

Such insurance shall be effected with an insure and in terms approved by the SBI which
approval shall not be reasonably with held and for at least the amount stated below. The
contractor shall however required, produce to the Architect / Consultant the policy or policies of
insurance cover and receipts for payment of the current premiums.
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21.6.1
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26.6.4

22.0

The minimum insurance cover for physical property, injury and death is Rs. 5.00 ( Five ) Lacs
per occurrence with the number of occurrences limited to four. After such occurrence
contractor will pay additional premium necessary valid for four occurrences always.

Accident or injury to Workmen [ Workmen’s Compensation ( General ) Policy ]

The SBI shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor save and except an accident or injury
resulting from any act or default of the SBI or their agents or employees. The contractor shall
indemnify and keep indemnified SBI against all such damages and compensation, save and
except as aforesaid and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

Insurance against accidents etc. to workmen

The contractor shall insure against liability with an insurer approved by the SBI during the whole
of the time that any persons are employed by him on the works and shall when required,
produce to the Architect / Consultant such policy of insurance and receipt for payment of the
current premium.

Provided always that, in respect of any persons employed by any sub-contractor the
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such manner that
SBI is indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Architect / Consultant when such policy of insurance and the receipt for the
payment of the current premium.

1) Car Policy 2) Labour Policy

Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any such
case the SBI may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for the purpose and from time to time deduct the amount so
paid by the SBI as aforesaid from any amount due or which may become due to the contractor,
or recover the same as debt from the contractor.

without prejudice to the others rights of the SBI against contractors. In respect of such default,
the employer shall be entitled to deduct from any sums payable to the contractor the amount of
any damages costs, charges and other expenses paid by the SBI and which are payable by the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant to policy taken under this clause proceed with due diligence
to rebuild or repaid the works destroyed or damaged. In this event all the monies received from
the insurer in respect of such damage shall be paid to the contractor and the contractor shall not
be entitled to any further payment in respect of the expenditure incurred for rebuilding or
repairing of the materials or goods destroyed or damaged.

Extension of Time

If in the opinion of the Architect / Consultant the work to be delayed for reasons beyond the
control of the contractor, the Architect / Consultant may submit a recommendation to the SBI to
grant a fair and reasonable extension of time for completion of work as per the terms of
contract. If the contractor needs an extension of time for the completion of work or if the
completion of work is likely to be delayed for any reasons beyond the due date of completion as
stipulated in the contract, the contractor shall apply to the SBI through the Architect / Consultant
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in writing at least 30 days before the expiry of the scheduled time and while applying for
extension of time he shall furnish the reasons in detail and his justification if any for the delays.
The Architect / Consultant shall submit their recommendations to the SBI in the prescribed
format for granting extension of time. While granting extension of time the contractor shall be
informed the period extended time which will qualify for levy for liquidated damages. For the
balance period in excess of original stipulated period and duly sanction extension of time by the
SBI the provision of liquidated damages as stated under Clause 9.0 shall become applicable.
Further contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

Rate of Progress

(i) Whole of the materials, plant and labour to be provided by the contractor and the mode manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the
satisfaction of the Architect / Consultant. Should the rate of progress of the work or any part thereof be
at any time be in the opinion of the Architect / Consultant too slow to ensure the completion of the
whole of the work by the prescribed time or extended time for completion, the Architect / Consultant
shall thereupon take such steps as considered necessary by the Architect / Consultant to expedite
progress so as to complete the works by the prescribed time or extended time. Such communications
from the Architect / Consultant neither shall relieve the contractor from fulfilling obligations under the
contract nor will he is entitled to raise any claims arising out of such directions.

24.0

25.0

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save
as herein provided be carried on during the night or on holidays without the permission in writing
of the Architect / Consultant when the work is unavoidable or absolutely necessary for the
saving of life or property or for the safety of the work in which case the contractor shall
immediately advise the Architect / Consultant. However, the provision of the clause shall not be
applicable in the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the works being technically required /
continued with the prior approval of the Architect / Consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part the work to be
carried out. The Architect / Consultant shall give notice in writing to the effect to the contractor
and the contractor shall act accordingly.

In the matter the contractor shall have not claim to any payment of compensation or otherwise
whatsoever on account of any profit or advantage which he might have derived from the
execution of the work fully but which he did not derive in consequence of the foreclosure of the
whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually
and bonafide brought to the site of the work by the contractor and rendered surplus as a result
of the abandonment, curtailment of the work or any portion thereof and then taken back by the
contractor, provided however that the Architect / Consultant shall have in such cases the option
of taking over all or any such materials at their purchase price or a local current rate whichever
is less.

In case of such stores having been issued from SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
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issued to the contractor after taking into consideration and deduction for claim on account of
any deterioration or damage while in the custody of the contractor and this respect the decision
of Architect / Consultant shall be final.

Suspension of Work

(i)

(ii)

The contractor shall on receipt of the order in writing of the Architect / Consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or
any part thereof for such time and in such manner as Architect / Consultant may
consider necessary so as not cause any damage or injury to the work already done or
endanger the safety thereof for any of following reasons.

(a) On account any default on the part of the contractor, or

(b) For proper execution of the works or part thereof for reasons other than the
default of the contractor, or

(c) For safety of the works or part thereof.

The contractor shall during such suspension properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Architect /
Consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above.

The contractor shall be entitled to an extension of time equal to the period of even such
suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause of this contract, the contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the Architect /
Consultant shall have the power to adopt any of the following course as they may deem best
suited to the interest of the SBI.

(@)

(c)

To rescind the contractor (of which rescission notice in writing to the contractor by the
Architect / Consultant shall be conclusive evidence) and in which case the security
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cot of the labour and materials (the cost
of such labour and materials as worked out by the Architect / Consultant shall be final
and conclusive against the Contractor) and crediting him with the value of the work
done, in all respects in the same manner and at the same rates if it had been carried out
by the contractor under the terms of this contract the certificate of Architect / Consultant
as to the value of work done shall be final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted out of his hands and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor, if the whole work had been executed by him (of the
amount of which excess the certificates in writing of the Architect / Consultant shall be
final and conclusive) shall be borne by original contractor and may be deducted from any
money due to him by SBI under the contract or otherwise or from his security deposit or
the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or
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procured any material or entered into any engagements or make any advances on account of,
or with a view to the execution of the work or the performance of the contract and in case the
contract shall be rescind under the provision aforesaid, the contractor shall not be entitled to
recover or to be paid any sum or any work thereto for actually performed under this contract,
unless, and until the Architect / Consultant will have certified in writing the performance of such
work and the value payable in respect thereof and he shall only be entitled to be paid the value
so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted
an insolvent or being an incorporated company shall have an order for compulsory winding up
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in
such acts of insolvency or winding up shall be unable within 7 days after notice to him to do so
to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out
and fulfil the contract and to give security therefore if so required by the Architect / Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution
to be issued or shall suffer any payment under this contract to be attached by or on behalf of
any of the creditors of the contractor.

Or shall assign or sublet his contract without the consent in writing of the SBI through the
Architect / Consultant or shall charge or encumber this contract or any payment due to which
may become due to the contractor there under:

Za) Has abandoned the contract; or

(b) has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 15 days after receiving from the SBI
through the Architect / Consultant written notice to proceed , or

(c) has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed with in the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI through the Architect / Consultant that the
said materials were condemned and rejected by the Architect / Consultant under these
conditions ; or has neglected or failed persistently to observe and perform all or any of
the acts, matters or things by this contract to be observed and performed by the
contractor for seven days after written notice shall have been given to the contractor to
observe or perform the same or has to the detriment of good workmanship or in defiance
of the SBI's or Architect’s / Consultant’s instructions to the contrary subject any part of
the contract.

Then and in any of said cases the SBI and or the Architect / Consultant, may not
withstanding any previous waiver, after giving seven days notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the SBI or
the Architect / Consultant or the obligation and 