
SBI INFRAMANAGEMENTSOLUTIONS PVT. LTD. (SBIIMS)
                                         (A Wholly Owned Subsidiary of SBI)

Circle Office:4th Floor ,SBI, Local Head Office, III/1,Pt.J N Marg, 
Kharvelnagar, 

   Bhubaneswar-751001

(Technical and Price Bid)

Tender for Interior furnishing work for renovation of SBI-Kodala
Region-VI, Berhampur-II

Tender ID: BHU201908003
Date: 08/08/2019

Name of the Tenderer............................................................................................. 

Address:….............................................................................................................

…............................................................................................................................ 

GSTIN:..................................................................................................................

(Eligible for doing business at Orissa)
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E-TENDER NOTICE

Tender ID: BHU201908003                                Date: 08/08/2019

SBI IMS on behalf of SBI invites tender in two bid system from interested SBI approved empanelled 
Interior & Furniture works contractors under Category D and above under Bhubaneswar Circle and 
other Circles of SBI, competent to complete the work within 90 days through two bid on line tendering 
mode System portal  https://www.tenderwizard.com/SBIETENDER.  Contractors of other Circles 
shall attach copy of empanelled letter, valid Orissa GST no for doing business at Orissa and 
also office at Odisha are only eligible to apply. Details of tenders are as under:

1 Name of Work : Interior furnishing work for renovation of SBI-Kodala

2 Cost of Tender document :

Rs.  3,000.00  (Rupees  Three  Thousand  Only) non-
refundable. “Amount to be paid only through SB Collect 
payment  portal  available  in  SBI  site 
https://www.onlinesbi.com.“ Tender ID: BHU201908003

3 Tenders shall remain valid for  : For a period of 90 days from the date of opening of price 
bid of tender.

4 Earnest Money Deposit (EMD) :

Rs. 13,000/- (Rupees Thirteen Thousand Only) as EMD 
submitted in the form of DD in favor of”, SBI”  payable at 
Bhubaneswar  on or  before     2:00 PM ,  21/08/2019 at 
SBIIMS  Circle  Office,  Bhubaneswar.  Applicable  for 
contractors  empanelled  other  than  SBI,  Bhubaneswar 
Circle.  Scan  copy  of  FD  deposited  Bhubaneswar 
Empanelled contractors shall be attached. 

5 Time allowed for completion : 90 days from the date of issue of work order.

6 Estimated Cost : Rs. 13,02,295.00 + GST  (as per Government Rules)
7 Availability of Tender 

Documents
: Tender  documents  to  be  downloaded from  the  Bank's 

website  or  SBI  e-tender  portal 
www.tenderwizard.com/SBIETENDER &  under 
“procurement news” of Bank's Web site www.sbi.co.in 

8 Tender document downloading 
Start Date

: From 11:00 A.M on  08/08/2019

9 Tender document downloading 
End Date

: Upto   11.30 A.M on 21/08/.2019

10 Last date and time of 
submission of  technical & price 
bid 

: Upto 2.00 PM on 21/08/2019

11 Date and time of opening of 
technical bid (Online)

  On 21/08/2019 at 2.30 P.M. 

12 Date and time of opening of 
Price  bid  (Online)

On 21/08/2019 on 4:00 P.M.

13 For any details contact : Concerned Engineer : 94375-70450
14 For E-Tender related queries : Service provider:

M/s Antares Systems Limited, 
Registered Office at: - #24, Sudha Complex, 
3rd Stage, 4th Block, Bangalore – 560079.
Ph: - 080-49352000 / 40482000, Fax: - 080-49352034

Help Desk: 
Contact Person: Mr. Babu Priyabrata / Mr. Kushal Bose / 
Mr. Tousik GohshMobile no. 08249111837 / 07686913157 
/ 09674758724 (On working days-9 hours–18 hours)
e-mail: babupriyabrata@antaressystems.com / 
kushal.b@antaressystems.com / 
tousik.g@antaressystems.com
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Notes:
a) All contractors who are empanelled with SBI  Bhubaneswar Circle in the specific category are 

only eligible for the above mentioned work.
b) Any abnormal increase from the quoted price / cost will not be acceptable. 
c) The Bank reserves the right to reject any or all the tenders without assigning any reason.
d) Electronically  Sealed  e-tenders  are  invited  from  the  Bank’s  Empanelled  Contractors  as 

mentioned in NIT  in two parts, i.e.  Technical Bid and Price Bid separately. Technical Bid 
and Price Bid to be submitted online on the website www.tenderwizard.com/SBIETENDER.  
** No bid shall be accepted offline.
(a) Technical Bid  :    Techno-commercial envelope called “Electronic Format of Technical Bid” 
shall contain the following documents: 
(i) Details of EMD and tender cost : Scan copy of Demand Draft must be uploaded in e-tender 
website  along  with  technical  bid.  However,  the  DD  of  EMD  and  tender  cost  to  submitted 
physically at our office. 
(ii) Electronic form of Technical Bid.
iii) Scan copy of the SBI Empanelment letter of appropriate category must be uploaded in e-
tender website.
Technical Bid will be opened as per above mentioned date & time in the presence of Tenderers 
who  desire  to  attend.  The  tenderers  can  view  the  Tender  opening  details  through  their 
respective log in Ids on the above mentioned e-tender portal (Website).
(b) Price Bid  :   Shall contain the Electronic format of Price Bid. No condition/ stipulation in Cover-
II other than unconditional general rebate shall be accepted.  
Price Bid will  be opened only of  those bidders who are successfully  in  Technical  Bid  after 
through scrutiny. The contractor/ vendor can view the Tender opening details through their 
respective log in Ids on the above mentioned e-tender portal (Website).

e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish all information required as per the Bid Documents or submission 
of bids not substantially responsive to the Bid Documents in every respect will be at the bidder's 
risk and shall result in rejection of the bid.

f) In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time.

g) The Bank reserves the right to reject all tenders without assigning any reason whatsoever.
E-TENDERING INSTRUCTIONS TO BIDDERS

General
State  Bank  of  India  hereby  publish  the  TENDER  on  e-tendering  Portal  (Website) 
www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e Tendering” 
and TENDER will  be hereunder called as “e-Tender”. The e-tender published online through 
above  portal  (website)  consisting  of  standard  tender  conditions,  specifications,  schedule  of 
quantities, drawings (if  any) for above referred work. Please note that copy of the above e-
tender can be downloaded from above portal (website) and should be mandatorily submitted in 
Online Electronic Mode hereinafter referred as “Online Offer”. The submission of Online offer 
duly Encrypted & Digitally  signed on above portal  should be in prescribed Electronic Forms 
(Online) available on above portal for respective tender in Online Envelope(s) on or before As 
per the key Dates mentioned in the Tender Notice in this document and online portal for above 
tender .
Instructions
1. Tender Bidding Methodology:
Electronically Sealed Bid System – Two Stage - Two Envelopes’, followed by ‘e-Reverse 
Auction’, if required, after opening of Financial-part.
2. Broad outline of activities from Bidders prospective:
1. Procure a Digital Signing Certificate (DSC)
2. Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER   .  
(The contractors need to upload scan copy of their valid empanelment letter in the portal 
otherwise their registration would be cancelled) 
3. Create Users and assign roles on the above portal
4. View Notice Inviting Tender (NIT) on the above portal
5. Download Official Copy of Tender Documents from the above portal
6. Clarification to Tender Documents on the above portal 
7. Bid-Submission on the above portal

3

http://www.tenderwizard.com/KBS
http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER


8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
– Opening of Technical-Part
9. Post-TOE Clarification on the above portal (Optional)
– Respond to SBI’s Post-TOE queries
10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
– Opening of Financial-Part (Only for Technical Responsive Bidders)
3. Digital Certificates
For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint 
with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to 
as Digital Signature Certificate (DSC), of Class II or above, issued by a Certifying Authority (CA) 
licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in].
4. Registration
To use the Electronic  Tender portal  www.tenderwizard.com/SBIETENDER, vendors need to 
register  on the  portal.  Registration  of  each organization  is  to  be done by one of  its  senior 
persons vis-a-vis  Authorised Signatory who  will  be  the main person coordinating  for  the e-
tendering activities. In the above portal terminology, this person will be referred to as the Super 
User (SU) of that organization.  For further details,  please visit  the website/portal,  and follow 
further instructions as given on the site.
Note: After successful submission of Registration details please contact to the Helpdesk of the 
portal to get your registration accepted/activated.
Help Desk: 
Contact Person:Mr. Babu Priyabrata / Mr. Kushal Bose / Mr. Tousik Gohsh
Mobile no. 08249111837 / 07686913157 / 09674758724 (On working days-9 hours–18 hours)
e-mail: babupriyabrata@antaressystems.com / kushal.b@antaressystems.com / 
tousik.g@antaressystems.com
5. Bidding related Information for this Tender (Sealed Bid)
The entire bid-submission would be online on the portal. Broad outline of submissions are as 
follows:
· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document
· Submission of digitally signed copy of Tender Documents/ Addendum
· Power of Attorney, · Two Envelopes,- Technical-Part,Each of the above electronic envelopes 
consists of Main bid and Electronic form (both mandatory) and bid Annexure (Optional).
NOTE: Please note that above e-Tendering system is an automatically time locked system 
which will be locked immediately as soon as due date and time is over and will not accept any 
offer after that.  So, the tenderers are strictly advised to do their process well before the due 
date and time to avoid any such instances.
6. Tender Opening Event (TOE)
The e-Procurement  portal  offers a unique facility  for  ‘Public/Limited  Online Tender  Opening 
Event (TOE)’. Tender Opening Officers as well  as authorized representatives of bidders can 
attend the Public/Limited Online Tender Opening Event (TOE) from the comfort of their offices. 
For  this  purpose,  representatives of  bidders  (i.e.  Supplier  organization)  dully  authorized are 
requested to carry a Laptop and Wireless Connectivity to Internet. Every legal requirement for a 
transparent  and  secure  ‘Public/Limited  Online  Tender  Opening  Event  (TOE)’  has  been 
implemented on the portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ 
as submitted online by the bidder himself (during the TOE itself), salient points of the Bids are 
simultaneously made available for downloading by all participating bidders. The tedium of taking 
notes during a manual  ‘Tender  Opening Event’  is  therefore replaced with  this  superior  and 
convenient  form of  ‘Public/Limited  Online  Tender  Opening  Event  (TOE)’.  The  portal  has  a 
unique facility of ‘Online Comparison Chart’ which is dynamically updated as each online bid is 
opened. The format of the chart is based on inputs provided by the Buyer for each Tender. The 
information in the Comparison Chart is based on the data submitted by the Bidders. A detailed 
Technical and/ or Financial Comparison Chart enhance Transparency. Detailed instructions are 
given on relevant screens. The portal has a unique facility of a detailed report titled ‘Minutes of 
Online Tender Opening Event (TOE)’ covering all important activities of ‘Online Tender Opening 
Event (TOE)’. This is available to all participating bidders for‘Viewing/ Downloading’. There are 
many more facilities and features on the portal. For a particular tender, the screens viewed by a 
Supplier will depend upon the options selected by the concerned Buyer.
IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during 
‘critical  events’  such  as  –  a  short  period  before  bid-submission  deadline,  during  online 
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public/limited  tender  opening  event,  during  e-tender,  it  is  the bidder’s  responsibility  to  have 
backup internet connections. In case there is a problem at the e-procurement/ e tender service-
provider’s end (in the server, leased line, etc) due to which all the bidders face a problem during 
critical events, and this is brought to the notice of SBI by the bidders in time, then SBI will 
promptly re-schedule the affected event(s).
7. Minimum Requirements at Bidders end
In order to operate on the electronic tender management system, the user’s machine is required 
to be set up. The machine must have running XP service Pack 3 or higher version of Windows 
like Vista or Window 7. Also need to install Mozilla Fire fox web browser and latest Version of 
Java.

Circle Head & AVP
SBIIMS, AO Berhampur

For and behalf of 
State Bank of India

INSTRUCTIONS TO THE TENDERERS
1.0 Scope  of   Work  

Sealed  tenders  are  invited  by  SBIIMS,  Bhubaneswar  Circle  for  and  behalf  of  SBI,  RBO, 
Berhampur-II for  “Interior  Furnishing works for renovation of SBI-Kodala Branch, Ganjam, 
Odisha.

2.0 Tender  Documents
2.1 The  work  has  to  be  carried  out  strictly  according  to  the  conditions  stipulated  in  tender 

consisting  the  documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of 
Contact, special conditions of contract, technical specifications, price bid, drawings

2.2 The  above  documents  shall  be  taken  as  complementary  and  mutually  explanatory  of  one 
another  but  in  case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order 
as Price Bid, Additional specification, Technical specification, Drawings, Special conditions of 
contract, GCC, instructions to Tenderers.

3.0 Site  Visit: The tenderer must obtain himself on his own responsibility and his own expenses all 
information, data which may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The Tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication facilities, 
the character quality  and quantity of the materials, labour, the law and order situation, climatic 
conditions  local  authorities  requirement,   traffic   regulations  etc.  The  tenderer  will  be  fully 
responsible  for  considering  the financial  effect  of  any or  all  the factors while  submitting his 
tender.

4.0 Earnest  Money:  The tenderers are requested to submit the  Rs. 13,000/- (Rupees Thirteen 
Thousand Only)   in  the  form  as mentioned in NIT. No interest will be paid on the EMD.

5.0 Initial  Security  Deposit: The successful tenderer will have to submit a sum equivalent to 2% 
of contract value less EMD,  within  a  period  of  07  days  of  acceptance  of   work-order.

6.0 Security   Deposit  :  It  shall  be 5% of  contract  value  including  ISD.  Balance  3% shall  be 
deducted from the running account bill of the work at the rate of 10% of the respective running 
account bill i.e., deduction from each running bill account will be 10% till total 3% of contract 
value is reached. 50% of the total  security shall  be paid to the contractors on the basis  of 
Architects  certifying  the  virtual  completion  and  the  contractor’s  removal  of  his  materials, 
equipment, labour force, temporary sheds, stores, site office etc. The balance 50% would be 
paid to the contractors 15 days after  the defects liability  period as specified in the contract 
provided he has satisfactorily carried out all  the works and attended to  rectification  of  all 
defects  in  accordance  with  the  conditions  of  the  contract.

6.1.      Additional Security Deposit: In case In case L-1 bidder quotes abnormally low rates (i.e. 
10% or  below estimated project  cost), the bank may ask such bidder to deposit additional security 
deposit  (ASD)  equivalent  to  difference  of  estimated  cost  vis-à-vis  L-1  quoted  amount  for  due 
fulfilment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s 
name as per format approved by the Bank. On successful completion of work ASD will be returned 
to  the contractor.  In case contractor fails to complete the work in time or as per tender 
specification or leave the job incomplete, the bank will be at liberty to recover the dues from ASD 
or to forfeit such ASD as the case may be within its sole discretion.
6.2 No  interest  shall  be  paid  to  the  amount  retained  by  the  Bank  as  Security  Deposit.
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7.0 Signing  of  Contract  Documents: The successful tenderer shall be bound to implement the 
contract by signing an agreement and conditions of contract attached herewith within one week from 
the receipt of intimation of acceptance  of his tender by the Bank. 
8.0 Completion  Period:  Time is essence of the contract. The work should be completed in all 
respects in accordance with the terms of contract within a period  of  90 days  from  the  date  of 
handing  over  site  or 7 days  from  the  date  receipt  of  work-order of   acceptance   whichever  is 
later.
9.0 Validity  of  Tender: 3 ( Three )  months from the  date of opening price bid. If the tenderer 
withdraws his / her offer during the validity period or makes modifications in his / her original offer which 
are not acceptable   to   the  Bank  without  prejudice  to  any  other  right  or  remedy  the  Bank  shall 
be  at  liberty  to   forfeit   the   EMD.
10.0 Liquidated  Damages: The liquidated damages shall be 0.5% of the contract value per week 
subject to  a   maximum    of   5%   of  contract  value.  
Addendum to  Liquidated  Damages  Clause :--
1. The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers 
losses,  damages,  the  quantification  of  which  may  be  difficult,  and  hence  the  amount  specified 
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay 
such  liquidated  damages,  as  defined  hereunder  as  per  the  provisions  of  this  Contract. 
1.2 The amount of liquidated damages under this Contract shall not exceed 5% of the total value of 
the  contract  amount.
1.3  The  liquidated  damages  shall  be  applicable  under  following  circumstances: 
1.3.1   If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to 
pay1%  of  the  total  cost  of  the  services  for  delay  of  each  week  or  part  thereof. 
1.3.2  If  the deliverables  are not  acceptable to  the Employer,  and defects  are not  rectified to  the 
satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for 
Liquidated Damages for an amount equal to 0.5% of total cost of the services for every week or part 
thereof  for  the  delay 
1.3.3   Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get 
the work  done from an alternate source at  the risk of  the contractor,  besides forfeiting  EMD. The 
decision  of  the  Bank as  to the  period  of  delay  on the  part  of  the  contractor  and the  quantum of 
compensation  for  such  delay  shall  be  final  and  binding  on  the  contractor.  If  the  contractor  is 
unavoidably hindered in carrying out the  work  on account of delayed decision or the approval by the 
Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of time by 
concerned authority of the Project, whose decision shall  be  final  and  binding  on the contractor. No 
claim of the contractor shall be entertained against the Bank for such delayed approvals / decisions by 
the  Corporation,  excepting  suitable  extension  of  time. 
11.0Rates  and  Prices
11.1 In case of item rate tender
11.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 

discrepancy between the rate quoted in words and figures the unit rate quoted in words in the 
original  tender  will  prevail.  If  no  rate  is  quoted for  a  particular  item in  either  of  the  tender 
documents the contractor shall not be paid for that item when it is executed.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution.

11.1.3 The  tenderers  should  not  change  the  units  as  specified  in  the  tender.  If  any  unit  is 
changed the tenders would be evaluated as per the original unit and the contractor would be 
paid accordingly.

11.1.4 The tenderer should not change or modify or delete the description of the item. If  any 
discrepancy is observed he should immediately bring it to the knowledge of the Architect / Bank.

11.1.5 The  rate  quoted  shall  be  firm  and  shall  include  all  costs,  allowances,  taxes,  vat ,  
levies etc.  but  excluding  Service  Tax  which  will  be  paid  separately  to  the  contractors  on 
submission  of  bill / documents  for  onward  payment  to  the  Govt. Service  Tax  Department. 
also  include  1%  of  the  billed  amount  towards  Labour  Welfare  Fund,  which  will  be  
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ARTICLES   OF AGREEMENT
( On  Non-Judicial  Stamp  Paper  of  Rs. 200.00 )

ARTICLES   OF   AGREEMENT   made  this  _________________________  day  of  ___________ 
Two thousand _____________________ between  the  STATE  BANK  OF  INDIA, a  Corporation 
constructed               under the State Bank of India Act, 1955 and having its Corporate Centre at 
Madam Cama Road,                        Mumbai 400 021. ( hereinafter referred to as “the OWNER” )  which 
expression   shall  include  its  successor or  successors  and  assigns )  of  the  ONE PART through 
the  authorized  officer                                                       Assistant General Manager (Region-V) 
( Designation )

AND
M/s.  _________________________________  having  its  registered  office  at  _________________ 
( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.  

WHEREAS   the   OWNER   is   desirous   of   executing   Interior  &  Furniture  work  for 
Renovation of SBI-Kodala. (Herein after called the ‘Work’).

AND  WHEREAS  the  Owner  in  order  to  effectively carry  out the work has  engaged   M/s.  ______ 
,  a  firm  of  Consultants,  Architects,  Engineers  and  Planners ( herein after referred to  as The 
Architect/ Consultants) to  prepare  Scheme plans,  Detailed  Drawings  &  specifications,  description 
of   work,  to  supervise  the  work  and   to  assist   in  concerned  technical   matters.

AND WHEREAS the Owner has caused the plans, drawings and specifications,  priced schedule of 
quantities of the works to be executed  as  per  conditions  of  the  contract  and  special  conditions 
prepared  with  the  assistance  of   the  said   Architect / Consultant  subject  to  which  the  offer  of 
the  Contractor shall  be  accepted

WHEREAS  the  contractor  has  deposited  with  the  Owner  [EMD   Rs.  ................/-   +   ISD 
Rs.   ................./-  ]   =   TOTAL    Rs.   .................../- 
(Rupees  ................................................................................................... )  as security deposit for the 
due performance of the Agreement and WHEREAS the Owner has issued letter of intent work order  to 
the   Contractor through the architect.
AND   WHEREAS   said  drawings  inclusive  of  the  specifications,  priced  schedule  of  quantities, 
conditions  of  contract  and  special  conditions  all  of  which  are  collectively  hereinafter  collectively 
referred  to as the said condition ) have been signed by the parties hereto and the contractor  has 
agreed  to  execute  the  works  upon  and  subject  to  the  said  conditions. 
NOW IT  IS  HEREBY  AGREED  AS  FOLLOWS  :
1. In consideration  of  the payments  to  be made to the contractor  as  hereinafter  provided  the 

contractor shall upon and subject to the said conditions execute and complete the works shown 
upon the site drawings etc.  and such further detailed drawings as may be furnished to the 
contractor by the said owner through the Architect as described in the said specifications and 
the said priced schedule of quantities.

2. The Owner will pay to the Contractor the sum of Rs. ____________ ( Rupees ____________ 
_________________________________________ only) (hereinafter called the contract sum) 
or  such other sum become payable  hereunder  at  the times and in the manner specified in 
the said conditions. However,  the actual sum will  be paid on the actual value of work done, 
irrespective of the contract sum.

3. The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. _         __ 
and in the event of the said Architect / Consultant ceasing to be the Architect / consultant for the 
purpose of this contract such other person as shall be nominated for the purpose by the Owner.

4. The plans, agreement and documents above mentioned shall  form the basis of this contract 
and all disputes to be decided in the manner prescribed in the conditions attached hereto.

5. The said contract comprises the works as above mentioned, and all subsidiary works connected 
therewith within the same site as may be ordered to be done from time to time by the said 
Owner even though said works may not be shown on the drawings or described in the said 
specifications or  the  priced  schedule  of  quantities.

6. Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore 
stated the Owner through the Architect / Consultants reserves to himself the right to alter the 
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drawings and nature of the work and of adding to or omitting any items of works form or of 
having portions of the same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract.

7. The said conditions shall  be read and be treated as forming part of this agreement and the 
parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and 
preferred.

8 Employer reserves to itself the right of altering the drawings and nature of the work by adding to 
or omitting any items of work or having portions of the same carried out without prejudice to this 
contract.

9.        Time shall be considered as the essence of this contract and the Contractor hereby agrees to 
commence    the work soon after the site is handed over to him or from 7th day after issue of 
formal work order as provided for in the said conditions whichever is earlier and to complete the 
entire work within 90 days subject to nevertheless the provisions for extension of time.

10. Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator 
appointed with  consent  of  the Owner  and the Contractor  as indicated in the Articles of  the 
General Conditions. The award of the arbitrator shall be final and binding on both parties. The 
court in Bhubaneswar shall have jurisdiction to determine the same.

12. That the several parts of this contract have been read by the Contractor and fully understood by 
the contractor.

IN  WITNESS  WHEREOF,  the  parties  hereto  executed  these  presents  the  day  and  year 
hereinabove  written.

WITNESS                        EXECUTANTS

1. 1. OWNER

2.

1. 2. CONTRACTOR
2.

               Signature   with   Seal
( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in 

accordance with Articles of Association of the Company the directors etc. as the case may be affixing 

common   seal  may  be  initial  in  token  thereof  and  also  by  putting   their  names. ) 

GENERAL CONDITIONS OF CONTRACT (G.C.C.)
1.0 Definitions:

Contract means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between Bank and the Contractor, together with the documents referred 
therein  including these conditions,  the specifications, designs and  instructions issued from 
time to time by Architects / Bank  and all  these documents  taken  together shall be deemed to 
form one contract  and shall be complementary  to  one  another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them.

1.1.1 ‘ SBI ’ is having its Corporate Centre at State Bank Bhavan, Madame Cama  Road, Mumbai 400 
021 and includes the Client’s representatives  successors   and   assigns.
‘ Architects / Consultants ’  shall   mean  M/s. _________,

1.1.2 ‘ Site Engineer ’ shall mean an Engineer appointed by the SBIIMS as their representative to 
give  instructions  to  the  contractors.

1.1.3 ‘The Contractor’   shall  mean the individual  or  firm or company whether  incorporated or  not 
undertaking    the works and shall include legal personal representative of such individual or the 
composing the firm  or  company  and  the  permitted  assignees   of  such  individual  or  firms 
of  company.
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
‘Scope of Work’ and / or to be executed in accordance with the contract and includes materials, 
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apparatus, equipment, temporary supports, fittings and things of all  kinds to be provided the 
obligations  of  the  contractor  hereunder  and  work  to  be  done  by  the  contractor  under  the 
contract.

1.1.4 ‘Engineer’ shall mean the representative of the Architect / Consultant.
1.1.5 ‘Specifications’  shall  mean the specifications referred to in the tender and any modifications 

thereof as may time to time be furnished or approved by the Architect /  Consultant  ‘Month’ 
means calendar month.

1.1.6 ‘Week’  means  seven  consecutive  days.
1.1.7 ‘Day’  means  a  calendar  day  beginning  and  ending  at  0:00 hrs  and  24  hrs  respectively.
CLAUSE
1.0 Scope  of   Work

The contractor shall carry out complete and maintain the said work in every respect is strictly 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the Architect / Consultants. The Architect / Consultant at the direction of 
the Bank from time to time issue further drawings and / or written instructions, details directions 
and  explanations  which  are  hereafter  collectively  referred  to  as  Architect’s  /  Consultant’s 
instructions in regard to the variation or modification of the design, quality or quality of work or 
the addition or omission or substitution of any work. The removal from the site of any materials 
brought  thereon by the contractor  and any substitution  of  any other materials  therefore the 
removal and / or re-execution of any work executed by him. The dismissal from the work of any 
person employed engaged thereupon.

2.0 Ownership  of   Document
All  specifications  and  copies thereof  furnished  by  the  SBI  are  the  properties  of  the  SBI. 
They  are  not  to  be  used  on  other  work.

3.0 Detailed   Instructions
The SBI through its Architect / Consultants shall furnish with reasonable promptness additional 
instructions as necessary for the proper execution of the work. All such  instructions  shall  be 
consistent with the contract  documents, true developments thereof  and  reasonably  inferable 
there  from.
The  work  shall  be  executed  in  conformity  therewith  and  the  contractor  prepare  a  detailed 
programme schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the  SBI through the Architect / Consultant for 
approval.

4.0 Copies  of  Agreement
Two copies of agreement duly signed by both the parties with the drawings shall be handed 
over to the contractors. 

5.0 Materials,  Appliances  and  Employees
Unless  or  otherwise  specified the contractor  shall  provide and pay for  all  materials,  labour, 
water, power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials 
shall be new and both workmanship and materials shall be best quality. The contractor shall at 
all times enforce strict discipline and good order among his employees and shall not employ on 
the work any unfit person or anyone not skilled in the work assigned to him. Workman whose 
work or behaviour is found to be unsatisfactory by the SBI / Architect / Consultant he shall be 
removed from the site immediately.

6.0 Permits,  Laws  and  Regulations
Permits and Licenses required for the execution of the work shall be obtained by the contractor 
at his own expenses. The contractor shall give notices and comply with the regulations, laws, 
ordinances  rules,  applicable  to  the  contractor.  If  the  contractor  observes  any  discrepancy 
between  the drawings  and  specifications,  he  shall  promptly  notify  the  SBI  in  writing  under 
intimation of the Architect / Consultant. If the contractor performs any act which is against the 
law, rules and regulations he shall meet all the costs arising there from and shall indemnify the 
SBI any legal actions arising there from.

7.0 Setting  out  Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the same and for the correctness of the positions, levels, dimensions and alignment of all 
parts thereof and get it approved by the Architect / Consultant before proceeding with the work. 
If  at  any  time  any  error  in  this  respect  shall  appear  during  the  progress  with  the  work, 
irrespective of the fact that the layout  had been approved by the Architect /  Consultant  the 
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contractor shall be responsible for the same and shall at his own expenses rectify such error, if 
so, required to satisfaction of the SBI.

8.0 Protection  of   Works  and  Property
The contractor shall continuously maintain adequate protection. Of all his work from damage 
and shall protect the SBI’s  properties from injury or loss arising in connection with contract. He 
shall make good any such damage, injury, loss, except due to causes beyond his control and 
due to his fault or negligence.
He shall take adequate care and steps for protection of the adjacent properties. The contractor 
shall  take all  precautions for safety and protection of his employees on the works and shall 
comply with all applicable provisions of Govt. and local bodies safety laws and building codes to 
prevent accidents, or injuries to persons or property of about or adjacent to his place of work. 
The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy 
may taken in joint names of the contractors and the SBI and the original policy may be lodged 
with  the  SBI.  

9.0 Inspection  of  Work 
The  SBI / Architect / Consultant or their representatives shall at all reasonable time have free 
access to the work site and / or to the workshop, factories or other places where materials are 
lying or from where they are obtained and the contractor shall give every facility to the  SBI / 
Architect / Consultant and their representatives necessary for inspection and examination and 
test of the materials and workmanship. No person unless authorized by the SBI / Architect / 
Consultant except the representative of public authorities shall be allowed on the work at any 
time.  The proposed work  either  during  its  construction  stage or  its  completion  can also  be 
inspected  by  the  Chief  Technical  Examiner’s  organization  a  wing  of  Central  Vigilance 
Commission.

10.0 Assignment and Subletting
The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engage or indirectly transfer assign or underlet the contract or any part or 
share thereof or interest therein without the written consent of the SBI through the architect and 
no undertaken shall receive the contractor from the responsibility of the contractor from active 
superintendence of the work during its progress.

11.0 Quality  of  Materials,  Workmanship   &  Test
(i) All  materials and workmanship shall  be best of the respective kinds described in the 

contract and in accordance with Architect / Consultant instructions and shall be subject 
from time to time to such tests as the Architect / Consultant may direct at the place of 
manufacture  or  fabrication  or  on  the  site  or  an  approved  testing  laboratory.  The 
Contractor shall provide such assistance, instruments, machinery, labour and materials 
as normally required for examining measuring sampling and testing any material or part 
of the work before incorporation in the work for testing as may be selected and required 
by the Architect / Consultant.

(ii) Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 

by the Contractor without any extra charges. If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature / test certificate of the same 
shall  be  provided  to  the  satisfaction  of  the  Architect  /  Consultant.  Before  submitting  the  sample  / 
literature the contractor shall satisfy himself the material / equipment for which he is submitting the 
samples /  literature meet  with  the requirement of  tender specification.  Only when the samples are 
approved in writing by the Architect / Consultant the contractor shall proceed with the procurement and 
installation  of  the  particular  material  /  equipment.  The  approved  samples  shall  be  signed  by  the 
Architect / Consultant for identification and shall be kept on record at site office until the completion of 
the work for inspection / comparison at any time. The Architect / Consultant shall take reasonable time 
to approve the sample. 

Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities 
from various manufacturers and such other aspects causing delay on the approval of the 
materials / equipments etc. shall be the account of the contractor.

(iii) Cost of Tests
The cost of making any test shall be borne by the contractor if such test is intended by 
provided for in the specification or BOQ.

(iv) Costs of tests not provided for
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If any test is ordered by the Architect / Consultant which is either
(a) If so intended by or provided for or (in the cases above mentioned) is not so 

particularized or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than 
the site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by 
the contractor.

12.0 Obtaining  information  related  to  execution  of  work
No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the 
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 
correct information relieve him from any risks or from the entire responsibility for the fulfilment of 
contract.

13.0 Contractor’s  superintendence
The contractor shall give necessary personal superintendence during the execution of the works 
and as long, thereafter, as the Architect / Consultant may consider necessary until the expiry of 
the defects liability period, stated hereto.

14.0 Quantities
(i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared  in  accordance  with  the  Indian  Standard  Method  of  Measurements  and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent  subject  to  maximum variation of  the contract  value by 25%. The 
amount  paid under Clause 20 and 21 hereof  as well  as amounts of  prime cost  and 
provisional sums, if any, shall be executed. Some quantities may not be executed by 
Bank depending upon site conditions and / or at the discretion of bank.

(ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 22 (e) hereof.

15.0 Works  to  be  measured 
The Architect / Consultant may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified representative 
to assist the Architect in taking such measurements and calculation and to furnish all particulars 
or  to  give  all  assistance  required  by  any  of  them.  Such  measurements  shall  be  taken  in 
accordance with the Mode of measurements detailed in the specifications. The representative of 
the Architect / Consultant shall take joint measurements with the contractor’s representative and 
the measurements shall be entered in the measurement book. The contractor or his authorized 
representative  shall  recorded  in  token  of  his  acceptance.  All  the  corrections  shall  be  duly 
attested by both representatives. 
No over writings shall be made in the Measurement Book should the contractor not attend or 
neglect  or omit  to depute his representative to take measurements then the measurements 
recorded by the representative of the Architect / Consultant shall be final. All authorized extra 
work, omissions and all variations made shall be included in such measurements.

15.A If there are varying or conflicting provisions made in any one document forming part of the 
contract, the    Accepting Authority shall be the deciding authority with regard to the intention of 
the document and his decision shall be final and binding on the contractor.

15.B Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract.

15,C The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, 
shall, within  07 days from the stipulated date of start of the work, sign the contract consisting 
of:-
(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as 
issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 
(a) Various standard clauses with corrections up to the date stipulated in contract if any.
(b)  Safety Code.
(c) Model Rules for the protection of health, sanitary arrangements for workers engaged by 

contractor.
(d) Contractor’s Labour Regulations.
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(e) List of Acts and omissions for which fines can be imposed.
(iii) No payment for the work done will be made unless contract is signed by the contractor.

16.0 Variations
No alteration, omission or variation ordered in writing by the Architect / Consultant shall vitiate 
the  contract.  In  case the  SBI  /  Architect  /  Consultant  thinks  proper  at  any  time during  the 
progress of works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the Architect / Consultant 
shall give notice thereof in writing to the contractor or shall confirm in writing within seven days 
of giving such oral instruction the contractor shall after to add to omit from as the case may be in 
accordance with such notice but the contractor do any work extra to or make any alteration or 
additions to or omissions from the works any deviation from any of the provision of the contract, 
stipulations,  specifications  contract  drawings  without  previous  consent  in  writing  of  the 
Architect / Consultants and value of such extras, alterations, additions or omissions shall in all 
cases be determined the Architect / Consultant and the same shall be added to or deducted 
from the contract value as the case may be.

17.0 Valuation  of  Variations
No claim for an extra shall be allowed unless it shall have been executed under it authority of 
the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra 
is herein referred to as authorized extra and shall be made in accordance with the following 
provisions.
(a) (i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar conditions 
as the work priced herein.
(ii) Rates for all items, wherever possible should be derived out of the rates give in 

the priced BOQ.
(b) The net  prices of  the original  tender  shall  determine the value of  the items omitted 

provided if  omissions do not vary the conditions under which any remaining items of 
works are carried out,  otherwise the prices for the same shall  be valued under such 
clause (c) hereunder.

(c) Where the extra  works  are not  of  similar  character  and /  or  executed under  similar 
conditions as aforesaid or where the omissions vary the conditions under which and 
remaining items or works are carried out, then the contractor shall within 7 days or the 
receipt of the letter of acceptance inform the Architect / Consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed  and  the  Architect  /  Consultant  shall  fix  such  rate  or  prices  as  if  the 
circumstances in his opinion are reasonable and proper, based on the market rate.

(d) Where  extra  work  cannot  be  properly  measured  or  valued  the  contractor  shall  be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated  then  in  accordance  with  the  local  day  work  rates  and  wages  for  the  district 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect /  Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect / Consultant at or before the end of the week following that 
in which the work has been executed.

(e) It is further clarified that for all such authorized extra item where rates cannot be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked 
on the “market rate basis” for material, labour, hire / running charges of equipment and 
wastages  etc.  plus  15% towards  establishment  charges,  contractor’s  overheads and 
profit such items shall not be eligible for escalation. 

18.0 Final  Measurement
The measurement and valuation in respect of the contract shall be completed within 6 months 
of  the  virtual  completion  of  the  work.

19.0 Virtual  Completion  Certificate (  V C C ) 
On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI,   the  contractor  shall  ensure  that  the  following  works  have  been  completed  to  the 
satisfaction of  the SBI.
(a) Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s  labour, 

equipment and machinery.
(b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including  labour  sheds  /  camps  and  constructions  and  other  items  and  things 
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whatsoever brought upon or erected at the site or any land allotted to the contractor by 
the SBI and not incorporated in the permanent works.

(c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBI and shall clear, level and dress, compact the site as required by the SBI.

(d) Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI.

(e) Shall hand over the work in a peaceful manner to the SBI.
(f) All defects / imperfections have been attended and rectified as pointed out by the SBI to 

the full satisfaction of  SBI.
Upon  the  satisfactory  fulfilment  by  the  contractor  as  stated  above,  the  contractor  shall  be 
entitled to apply to the Architect / Consultant is satisfied of the completion of work. Relative to 
which the completion certificate has been sought, the Architect / Consultant shall within 14 days 
of the receipt of the application for virtual completion certificate, issue a VCC in respect of the 
work for which the VCC has been applied.
The issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under  the  contract  including  the  contractor’s  liability  for  defects  liability  period  nor  shall  be 
issuance of VCC in respect of the works or work at any site be construed as a waiver of the right 
or claim of the SBI against the contractor in respect of works or work at the site and in respect of 
which the VCC has been issued.

20.0 Work  by  other  Agencies
The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site 
for execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall  not only allow but also 
extend reasonable facilities for the execution of such work. 
The contractor however shall not be required to provided any plant or material for the execution 
of such work except by special arrangement with the SBI. Such work shall be carried out in such 
manners not to impede the progress of the works included in the contract.

21.0 Insurance of  Works
21.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure 

in the joint  names of the SBI and the contractor against all  loss of damages from whatever 
cause arising other than the except risks, for which he is responsible under the terms of contract 
and in such manner that the SBI and contractor are covered for the period stipulated 1 Clause 
of GCC and are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations carried out by him for the 
purpose of complying with his obligations under clause.
(a) The works for the time being executed to the estimated current contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in 
the works at their replacement value.

(b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.

(c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably with held and the contractor shall whenever required 
produce to the Architect / Consultant the policy if insurance and the receipts for payment 
of the current premiums.

(d) Submitted original “ Contractor’s All  Risk Insurance Policy ”  and  “ Workmen’s 
Compensation  ( General )  Policy  ”  made  by   contractor’s  own  cost . 

21.2 Damage  to  persons  and  property
The contractor shall except if and so far as the contract provides otherwise indemnify the SBI 
against all  losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation 
of damages for or with respect of or in relation thereto except any compensation of damages for 
or with respect to :
(a) The permanent use or occupation of land by or any part thereof.
(b) The right of SBI to execute the works or any part thereof, on, over, under, in or through 

any lands.
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(c) Inquiries  or  damages  to  persons  or  properties  which  are  unavoidable  result  of  the 
execution or maintenance of the works in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any act or neglect of the SBI 
their agents, employees or other contractors not being employed by the contractor or for 
or  in respect  of  any claims,  proceedings,  damages,  costs,  charges and expenses in 
respect thereof or in relation thereto or where the injury or damages was contribute to by 
the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the  SBI, their employees or 
agents or other employees or agents or other contractors for the damage or injury.

21.3 Contractor  to  indemnify  SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in provision sub-clause 26.2 of this clause.

21.4 Contractor’s  superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any articles or part 
thereof included in the contract. In the event of any claim made under or action brought against 
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from provided that the contractor shall not be liable to indemnify the SBI if 
the infringement of the patent or design or any alleged patent or design right is the direct result 
of an order passed by the Architect / Consultant in this behalf.

21.5 Third  Party  Insurance  [ Contractor’s   All   Risk   Insurance  Policy ] 
21.5.1 Before  commencing  the  execution  of  the  work  by  the  contractor  but  without  limiting  his 

obligations and responsibilities under Clause 26.0 of GCC shall insure against his liability for 
any materials or physical damage, loss or injury which may occur to any property including that 
of SBI or to any person, including any employee of the SBI, by or arising out of the execution of 
the works or in the carrying out of the contract, otherwise than due to the matters referred to in 
the provision to Clause  26.0 thereof.

21.5.2 Minimum  Amount  of   Third  Party  Insurance
Such  insurance  shall  be  effected with  an insure  and in  terms approved  by the  SBI  which 
approval  shall  not  be  reasonably  with  held  and  for  at  least  the  amount  stated below.  The 
contractor shall however required, produce to the Architect / Consultant the policy or policies of 
insurance cover and receipts for payment of the current premiums.

21.5.3 The minimum insurance cover for physical property, injury and death is Rs. 5.00 ( Five ) Lacs 
per  occurrence  with  the  number  of  occurrences  limited  to  four.  After  such  occurrence 
contractor   will  pay  additional  premium  necessary  valid  for  four  occurrences  always. 

21.6 Accident  or  injury  to  Workmen  [  Workmen’s  Compensation ( General ) Policy ]  
21.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident  or injury to any workmen or other person in the 
employment  of  the  contractor  or  any sub-contractor  save and except  an  accident  or  injury 
resulting from any act or default of the SBI or their agents or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and compensation, save and 
except  as  aforesaid  and  against  all  claims,  proceedings,  costs,  charges  and  expenses 
whatsoever in respect thereof or in relation thereto.

21.6.2 Insurance  against  accidents  etc.  to  workmen
The contractor shall insure against liability with an insurer approved by the SBI during the whole 
of  the  time that  any persons are employed  by him on the works  and shall  when required, 
produce to the Architect / Consultant such policy of insurance and receipt for payment of the 
current premium. 
Provided  always  that,  in  respect  of  any  persons  employed  by  any  sub-contractor  the 
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such manner that 
SBI  is  indemnified  under  the  policy  but  the  contractor  shall  require  such  sub-contractor  to 
produce to the Architect /  Consultant  when such policy of insurance and the receipt for the 
payment of the current premium.
1) Car   Policy                                                  2)   Labour   Policy
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26.6.3 Remedy  on  Contractor’s  failure to  insure
If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
case the  SBI  may effect  and keep in  force  any such insurance and pay such premium or 
premiums as may be necessary for the purpose and from time to time deduct the amount so 
paid by the SBI as aforesaid from any amount due or which may become due to the contractor, 
or recover the same as debt from the contractor.

26.6.4 without prejudice to the others rights of the SBI against contractors. In respect of such default, 
the employer shall be entitled to deduct from any sums payable to the contractor the amount of 
any damages costs, charges and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim 
made against the insurer pursuant to policy taken under this clause proceed with due diligence 
to rebuild or repaid the works destroyed or damaged. In this event all the monies received from 
the insurer in respect of such damage shall be paid to the contractor and the contractor shall not 
be  entitled  to  any  further  payment  in  respect  of  the  expenditure  incurred  for  rebuilding  or 
repairing of the materials or goods destroyed or damaged.

22.0 Extension of   Time
If in the opinion of the Architect / Consultant the work to be delayed for reasons beyond the 
control of the contractor, the Architect / Consultant may submit a recommendation to the SBI to 
grant  a  fair  and  reasonable  extension  of  time for  completion  of  work  as  per  the  terms of 
contract.  If  the  contractor  needs an extension  of  time  for  the  completion  of  work  or  if  the 
completion of work is likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI through the Architect / Consultant 
in  writing  at  least  30  days  before  the  expiry  of  the  scheduled  time  and  while  applying  for 
extension of time he shall furnish the reasons in detail and his justification if any for the delays. 
The Architect  /  Consultant  shall  submit  their  recommendations to the SBI in  the prescribed 
format for granting extension of time. While granting extension of time the contractor shall be 
informed the period extended time which will  qualify for levy for liquidated damages. For the 
balance period in excess of original stipulated period and duly sanction extension of time by the 
SBI the provision of liquidated damages as stated under Clause 9.0 shall become applicable. 
Further contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not.

23.0 Rate   of   Progress
(i) Whole of the materials, plant and labour to be provided by the contractor and the mode manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the 
satisfaction of the Architect / Consultant. Should the rate of progress of the work or any part thereof be 
at any time be in the opinion of the Architect / Consultant too slow to ensure the completion of the 
whole of the work by the prescribed time or extended time for completion, the Architect / Consultant 
shall  thereupon take such steps as considered necessary by the Architect /  Consultant  to expedite 
progress so as to complete the works by the prescribed time or extended time. Such communications 
from the Architect / Consultant neither shall relieve the contractor from fulfilling obligations under the 
contract nor will he is entitled to raise any claims arising out of such directions. 
24.0 Work  during  nights  and  holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in writing 
of  the Architect  /  Consultant  when the work  is  unavoidable  or  absolutely  necessary for  the 
saving  of  life  or  property  or  for  the  safety  of  the  work  in  which  case  the  contractor  shall 
immediately advise the Architect / Consultant. However, the provision of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically required / 
continued with the prior approval of the Architect / Consultant at no extra  cost  to  the  SBI.
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance.

25.0 No  compensation  or  restrictions  of  work
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not required the whole or any part the work to be 
carried out. The Architect / Consultant shall give notice in writing to the effect to the contractor 
and the contractor shall act accordingly. 
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In the matter the contractor shall have not claim to any payment of compensation or otherwise 
whatsoever  on  account  of  any  profit  or  advantage  which  he  might  have  derived  from  the 
execution of the work fully but which he did not derive in consequence of the foreclosure of the 
whole or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of materials actually 
and bonafide brought to the site of the work by the contractor and rendered surplus as a result 
of the abandonment, curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however that the Architect / Consultant shall have in such cases the option 
of taking over all or any such materials at their purchase price or a local current rate whichever 
is less.
In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claim on account of 
any deterioration or damage while in the custody of the contractor and this respect the decision 
of Architect / Consultant shall be final.

    26.0 Suspension  of   Work
(i) The contractor shall on receipt of the order in writing of the Architect / Consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or 
any  part  thereof  for  such  time  and  in  such  manner  as  Architect  /  Consultant  may 
consider necessary so as not cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons.
(a) On account any default on the part of the contractor,  or
(b) For  proper  execution  of  the works  or  part  thereof  for  reasons other  than the 

default of the contractor,  or
(c) For safety of the works or part thereof.
The contractor shall during such suspension properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Architect / 
Consultant.

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above.
The contractor shall be entitled to an extension of time equal to the period of even such 
suspension. No compensation whatsoever shall be paid on this account.

26.0 Action  when  the  whole  security  deposit  is  forfeited
In any case in  which  under any clause of  this  contract,  the contractor  shall  have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Architect / 
Consultant shall have the power to adopt any of the following course as they may deem best 
suited  to  the  interest  of  the  SBI.
(a) To rescind the contractor (of which rescission notice in writing to the contractor by the 

Architect  /  Consultant  shall  be  conclusive  evidence)  and in  which  case the  security 
deposit of the contractor shall be forfeited and be absolutely at the disposal of  SBI.

 (b) To employ labour paid by the SBI and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cot of the labour and materials (the cost 
of such labour and materials as worked out by the Architect / Consultant shall be final 
and conclusive  against  the Contractor)  and crediting him with  the value of  the work 
done, in all respects in the same manner and at the same rates if it had been carried out 
by the contractor under the terms of this contract the certificate of Architect / Consultant 
as to the value of work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall  be 
unexecuted out of his hands and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid  to  the original  contractor,  if  the whole  work  had been executed by him (of  the 
amount of which excess the certificates in writing of the Architect / Consultant shall be 
final and conclusive) shall be borne by original contractor and may be deducted from any 
money due to him by SBI under the contract or otherwise or from his security deposit or 
the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account of, 
or with a view to the execution of the work or the performance of the contract and in case the 
contract shall be rescind under the provision aforesaid, the contractor shall not be entitled to 
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recover or to be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect / Consultant will have certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be paid the value 
so certified.

27.0 Owner’s  Right  to  Terminate  the  Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 
such acts of insolvency or winding up shall be unable within 7 days after notice to him to do so 
to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out 
and fulfil the contract and to give security therefore if so required by the Architect / Consultant.
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 
to be issued or shall suffer any payment under this contract to be attached by or on behalf of 
any of the creditors of the contractor.
Or shall  assign or  sublet  his  contract  without  the consent  in  writing  of  the SBI through the 
Architect / Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under:
(a) Has abandoned the contract; or
(b) has  failed  to  commence  the  works,  or  has  without  any  lawful  excuse  under  these 

conditions suspended the progress of the works for 15 days after receiving from the SBI 
through the Architect / Consultant written notice to proceed , or

(c) has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed with in the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant that the 
said materials were condemned and rejected by the Architect / Consultant under these 
conditions ; or has neglected or failed persistently to observe and perform all or any of 
the  acts,  matters  or  things  by  this  contract  to  be  observed  and  performed  by  the 
contractor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in defiance 
of the SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of 
the contract. 
Then and in  any of  said  cases the SBI  and or  the  Architect  /  Consultant,  may not 
withstanding  any  previous  waiver,  after  giving  seven  days  notice  in  writing  to  the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Architect / Consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been so determined and 
as if the works subsequently had been executed by or on behalf of the contractor. 
And further the SBI through the Architect / Consultant their agents or employees may 
enter upon and take possession of the work and all plants, tools, scaffoldings, materials, 
sheds, machineries lying upon the premises or on the adjoining lands or Roads use the 
same by means of their own employees or workmen in carrying on and completing the 
work or by engaging any other contractors or persons to complete the work and the 
contractor shall  not in any way interrupt or do any act,  matter or thing to prevent or 
hinder such other contractor or other persons employed for completing and finishing   or 
using  the  materials  and  plant  for  the  works.
When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect / Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 15 days after receipt 
thereof by him the SBI sell the same by public auction after due publication, and shall 
adjust  the  amount  realized  by  such  auction.  The  contractor  shall  have  no  right  to 
question any of the act of the SBI incidental to the same of the materials etc.

28.0 Certificate  of  Payment
The contractor shall be entitled under the certificates to be issued by the Architect / Consultant 
to the contractor within 10 working days from the date of Certificate to the payment from SBI 
from time to  time.  The SBI  shall  recover  the  statutory  recoveries  other  dues  including  the 
retention   amount  from  the certificate of payment.
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Provided  always  that  the  issue  of  any  certificate  by  the  Architect  /  Consultant  during  the 
progress of works or completion shall not have effect as certificate of satisfaction or relieve the 
contractor from  his  liability  under  clause.
The Architect / Consultant shall have power to withhold the certificate if the work or any part 
thereof   is  not  carried  out  to  their  satisfaction.
The Architect / Consultant may by any certificate make any corrections required in previous 
certificate.
The SBI shall  modify the certificate of payment as issued by the Architect / Consultant from 

time   to  time  while  making  the  payment.
The  contractor  shall  submit  final  bill  only  after  taking  actual  measurements  and  properly 
recorded  in  the  Measurement  Books  / Sheets.

Interim  Payment 
:-

a) No Interim payment  shall  be made.  Final  Payment  shall  be 
made.

 
29.0 Settlement  of  Disputes  and  Arbitration
Except where otherwise provided in the contract all questions and disputes relating to meaning of the 
specifications,  designs,  drawings  and  instructions  herein  before  mention  and  as  to  the  quality  of 
workmanship of materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever  in  anyway  arising  out  of  or  relating  to  the  contract  designs,  drawings,  specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or 
failure  to  execute  same whether  arising  during the progress  of  the work  or  after  the cancellation, 
termination completion or abandonment thereof  shall  be  dealt  with  as mentioned hereinafter.
If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the Architect or in case the contractor 
wants to dispute the validity of any deduction or recoveries made or proposed to be made from the 
contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute 
to the Asst. Gen. Manager, SBI. – Local Head Office, Bhubaneswar, Premises & Estate Deptt., and 
endorsed a copy of the same to the Architect within  30 days   from  the  date  of  disallowance   thereof 
or   the   date  of  deduction  or  recovery. The said notice shall  give full  particulars of the claim, 
grounds on which it is based and detailed calculations  of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the AGM (Admn.). in 
the manner and within the  time as aforesaid.  The contractor shall be deemed to have waived and 
extinguished all his rights in respect  of any claim not  notified  to  the  Asstt. Gen. Manager  in  writing 
in  the  manner and  within  the  time  aforesaid.  Asst. General Manager shall give his decision in 
writing on the claims notified by the contractor. The contractor may within 30 days of  the receipt of the 
decision of  the  Asst. Gen. Mgr. (Admn.) submit  his  claims  to  the  conciliating  authority  namely  the 
Chief  General  Manager,  SBI – LHO.,   Bhubaneswar , Premises & Estate Deptt.,  for  conciliation 
and  with  all  details  and  copies  of  correspondence  exchanged  between  him  and    Asst. General 
Manager.  If  the  conciliation  proceedings  are  terminated  without  settlement  of  the  disputes,  the 
contractor shall within  a  period  of   30  days  of  termination  thereof  shall  give  a  notice  to  the 
concerned   A.G.M  or  Chief Manager of the Bank for appointment of the arbitrator to adjudicate the 
notified claims failing which the  claims  of an  contractor  shall  be  deemed  to  have  been  considered 
absolutely  barred  and  waived. Except where the decision has become final, binding and conclusive in 
terms of  contract,  all  disputes or  differences arising out  of  the notified claims of  the contractor  as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by the  Sole 
Arbitrator  appointed  by  the  A.G.M.  It will also be no objection to any such appointment that the 
Arbitrator so appointed is a Bank officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as  Bank Officer. If the arbitrator so appointed is unable or unwilling to 
act  or  resigns  his  appointment  or  vacates  his  office  due  to  any  reason  whatsoever  another  sole 
arbitrator shall be appointed in the manner aforesaid by the said   AGM. Such person shall be entitled 
to proceed with the reference from the stage at which it was left by his predecessor. It is a term of this 
contract that the party invoking arbitration shall give a list of disputes with amounts claimed in respect 
of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that 
no  person  other  than  a  person appointed  by  such  A.G.M (Admn.)  as  aforesaid   should   act   as 
arbitrator.  The conciliation  and  arbitrator  shall  be  conducted  in  accordance  with  the  provisions  of 
the  Arbitration  and  Conciliation  Act  1996  or  any  statutory  modification  or  re-enactment  thereof 
and   the rules made there under. It is also a term of the contract that, if any, fees are payable to the 
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arbitrator these shall be paid equally  by  both  the  parties. However,  no  fees  will  be  payable  to  the 
arbitrator  if  he  is  a  Bank Officer. It is also a term of the contract that the arbitrator shall be deemed to 
have entered on the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration shall be such 
place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if  
required to be paid before the award is made and published be paid half  and half  by each of the 
parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be 
in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any 
part thereof shall be paid and fix or settle the amount of costs to be so paid.
30.0 Water  Supply

The rates quoted by the contractor includes all expenditure for providing water for the works 
including that for the work people and all staff at site. However, the contractor may be allowed to 
use the existing source at the site for which recovery @ 0.5% of the contract value will 
be  recovered  from  this  bills.  The  arrangement  for  distribution  will  be  contractor’s 
responsibility. But in  no way  Bank  will  be  held  responsible  for  continuous  supply  of  water.

31. Power  Supply  
Contractor shall have to arrange for D.G.  set  at  his  own  cost,  risk  and  responsibility  to 
carry out  the  work  at  site  whenever  required  for  and  asked  by  the  Bank / Architect.
The contractor  shall  at  his own cost  arrange for  necessary power  for the work and lighting 
for  the  entire  period  of  contract.  However,  Bank  may  provide  power  from  their  existing 
source at  site  on providing  suitable  electric  meter  approved  by Bank  /  Architect.  Bank  will 
recover  from  the contractor the power consumed as per prevailing rate from time to time from 
their running bills / final bill.  If  electric  meter  is  not  arranged  by  the  contractor  recovery 
@ 0.5% of  the  contract  value  will  be  recovered  from  his  bills . But  in  no  way  Bank 
will  be  held responsible  for  continuous  supply  of  electricity. For  more  see  clause 10.0  of  ‘ 
SPECIAL CONDITIONS  OF  CONTRACT ‘

32.0 Treasure  Trove  etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property 
of  SBI  and  shall  be  handed  over to the  Bank immediately.

33.0 Method  of  Measurement
Unless  otherwise  mentioned in  the schedule  of  quantities  or  in  mode of  measurement,  the 
measurement will be on the net quantities or work produced with up to date. Rules laid down by 
the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the 
Architect / Consultant shall be final binding on the contractor.

34.0 Maintenance  of  Registers
The contractor shall maintain the following registers as per the enclosed proforma at site of work 
and should produce the same for inspection of SBI / Architect / Consultant whenever desired by 
them.  The  contractor  shall  also  maintain  the  records  /  registers  as  required  by  the  local 
authorities / Govt. from time to time.
(i) Register for hindrance to work.
(ii) Register for running account bill.
(iii) Register for labour
(iv) site order book 

34.0 Price  Variation
Not applicable.

35.0 Force Majeure
35.1 Neither contractor not SBI shall be considered in default in performance of their obligations if 

such  performance  is  prevented  or  delayed  by  events  such  as  but  not  to  war,  hostilities 
revolutions,  riots,  civil  commotion,  strikes,  lockout,  conflagrations,  epidemics,  accidents,  fire 
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control of the party affected or prevented or delayed. However a notice 
is required to be given within 30 days from the happening of the even with complete details, to 
the other party to the contract if it is not possible to serve a notice, within the shortest possible 
without delay.

35.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations  has been affected shall  notify  the other  of  such cessation  and the actual  delay 
incurred in such affected activity adducing necessary evidence in support thereof.

35.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
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resulting there from having been removed,  the agreed time of  completion of  the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events.

35.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall each other to decide 
regarding the future execution of this agreement.

36.0 Local  Laws,  Acts,  Regulations
The contractor  shall  strictly  adhere  to all  prevailing  labour  laws  inclusive  of  contract  labour 
(regulations and abolition act of 1970) and other safety regulations. The contractor shall comply 
with the provision of all labour legislation including the latest requirements of all the Acts, laws, 
any other regulations that are applicable to the execution of the project.
(i) Minimum Wages Act 1948 (Amended)
(ii) Payment of Wages Act 1936 (Amended)
(iii) Workmen’s Compensation Act 1923 (Amended)
(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
(v) Apprentice Act 1961 (Amended)
(vi) Industrial Employment (Standing Order) Act 1946 (Amended)
(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
(viii) Employees’  Provident  Fund and Miscellaneous Provisions Act  1952 and amendment 

thereof.
(ix) Shop and Establishment Act.
(x) Any other Act or enactment relating thereto and rules framed there under from time to 

time.
37.0 Accidents

The contractor  shall  immediately  on  occurrence  of  any  accident  at  or  about  the  site  or  in 
connection with the execution of the work report such accident to the Architect / Consultant. The 
Contractor shall also such report immediately to the competent authority whenever such report 
is required to be lodged by the law and take appropriate actions thereof.

A P P E N D I X
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Name   of    Work : Interior, furniture works at for Renovation of SBI-Kodala
Location : Kodala, Ganjam, Odisha

Scope  of   Work : As above and as further detailed in the General  Conditions 
of Contract.

Defects  Liability  Period 
Clause  No.  37  of  Special 
conditions                   of 
contract )

: 12  ( Twelve )  months  after  completion  of  the work.

Date  /  Time  of  Completion : 90 days
Liquidated  Damages 
( Clause  No.  9   of  G.C.C.)

: 0.5% of  the accepted tender  amount per  week of  delay 
subject  to  ceiling   5%  of  the  accepted  contracted 
sum.

Earnest  Money
( Clause  No. 1  of  G.C.C.)

: Rs. 13,000.00(Rupees Thirteen Thousand Only) 

Security  Deposit
( Clause  No. 1 of  G.C.C.)

: Details  as  per  Clause  No.1

Initial  Security  Deposit
( Clause  No. 1  of  G.C.C.)

: 2%  of   the  accepted   tender   value  ( EMD  +  ISD )

Instalment  after  completion 
certificate (  Release  of 
Retention Money)  ( Clause No. 
1 of  G.C.C.)

: 50%  on  virtual  completion  of  the  work  and  balance  50% 
after  15  (fifteen)  days  on  expiry  of  defects  liability  period 
as   per   details  given  in  Clause  No. 1

Period  of  Interim  Certificate 
:-

: 1. Payment  shall  be  made  after  completion  of  work 
subject  to  satisfaction   by  Bank   &  Architect if 
engaged by bank.

 



SPECIAL CONDITIONS  OF  CONTRACT
1.0 Dimensions  and  Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the site 
and he will be held responsible for the accuracy and maintenance of all the dimensions and the 
levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled. 
Large-scale details shall take precedence over small-scale drawings. In case of discrepancy the 
contractor shall ask for clarification from the Architect / Consultant before proceeding with the 
work.

2.0 Notice  of  Operation
The contractor shall not carryout any important operation without the consent in writing from the 
Architect / Consultant.

3.0 Construction  Records
The contractor shall keep and provide to the Architect / Consultant full and accurate records of 
the dimensions and positions of all new work and any other information necessary to prepare 
complete drawings  recording  details  of  the  work  as  constructed.

 4.0 Safety  of  Adjacent Structures  and  Trees
The  contractor  shall  provide  and  erect  to  the  approval  of  the  Architect  /  Consultant  such 
supports as may be required to protect effectively all structures and protective guards to trees 
which may be endangered by the execution of the works or otherwise take such permanent 
measures as may be required by the Architect to protect the trees and structures.

5.0 Temporary  Works
Before any temporary works  are commenced the contractor  shall  submit  at  least  7 days  in 
advance to the Architect / Consultant for approval complete drawings of all temporary works he 
may require for the execution of the works.  The contractor shall  carry out the modifications 
relating to strength, if required by the Architect / Consultant may require in accordance with the 
conditions of contract at his own cost. The Contractor shall be solely responsible for the stability 
and safety of all temporary works and unfinished works and for the quality of the permanent 
works resulting from the arrangement eventually adopted for their execution.

6.0 Work  Programme
As soon as the contract is awarded, a suitable programme of work preferably in the form of Bar 
Chart shall be drawn up for completion of the different stages of the work, so as to ensure its 
completion  within  the  allotted  period  of  time.  This  programme  shall  be  submitted  by  the 
contractor in consultation with Architect / PMC or Site Engineer.
(ii). As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 
Progress Chart for each mile stone and get it approved by the architect/ engineer –in-charge. 
The Chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of commencement 
and completion of various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the Contractor within the limitations of time 
imposed in the Contract documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one 
month (save for special jobs for which a separate programme has been agreed upon) complete 
the work as per mile stones.
(iii) The programme chart should include the following:
(a) Descriptive note explaining sequence of the various activities.
(b) Network (PERT / CPM / BAR CHART).
(c) Programme for procurement of materials by the contractor.
Programme  of  procurement  of  machinery  /  equipments  having  adequate  capacity, 
commensurate  with  the  quantum  of  work  to  be  done  within  the  stipulated  period,  by  the 
contractor.   In  addition  to  above,  to  achieve the  progress  of  Work as  per  programme,  the 
contractor must bring at site adequate shuttering material  required for cement concrete and 
R.C.C. works etc. for three floors within a week from the date of start of work till the completion 
of  RCC work  as  per  requirement  of  work.  The contractor  shall  submit  shuttering  schedule 
adequate to complete structure work within laid down physical milestone.
(iv) If at any time, it appears to the Architect/ Engineer-in-Charge that the actual progress of 
work does not  conform to the approved programme referred above or after rescheduling of 
milestones, the contractor shall produce a revised programme within 7 (seven) days, showing 
the modifications to the approved programme to ensure timely  completion of the work. The 
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modified schedule of programme shall  be approved by the Engineer in Charge/ Architect. A 
recovery of  Rs. 500/- (For works costing upto Rs. 50 Lakhs) / Rs. 1000/- (for works costing 
more than Rs. 50 lakhs upto Rs 2 crores) and Rs 2500 (for works costing more than Rs 2 cr 
upto Rs 5 Cr)  and Rs 2500  (for works costing more than Rs 5 cr upto Rs 20Cr) and Rs 5000 
(for works costing more than Rs 20 cr) shall be made on  per day basis  in case of delay in 
submission of the modified programme
(v)  The  submission  for  approval  by  the  Engineer-in-Charge  of  such  programme  or  such 
particulars  shall  not  relieve  the contractor  of  any of  the duties  or  responsibilities  under  the 
contract. This is without prejudice to the right of Engineer-in-Charge/ Architect to take action 
against the contractor as per terms and conditions of the agreement.

7.0 Water, Power  and  Other  Facilities
(a) The  rate  quoted  by  the  contractor  shall  include  all  expenses  that  are  required  for 

providing  all  the water  required for  the work  and the contractor  shall  make his  own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers. If necessary the contractor has to sink and a tube 
well / open well and bring water by means of tankers at his own cost for the purpose. 
The SBI will not be liable to pay any charges in connection with the above.

(b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges.

(c) The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by 
the contractor. However the concerned contractor shall make their own arrangements to 
drawn the supply and pay directly the actual consumption charges at mutually agreed 
rates  between  them.  All  municipal  charges  for  drainage  and  water  connection  for 
construction  purposes  shall  be  borne  by  the  contractor  and  charges  payable  for 
permanent connections, if any, shall be initially paid by the contractor and the SBI will 
reimburse the amount on production of receipts.

(d) The SBI as well as the Architect / Consultant shall give all possible assistance to the 
contractors to obtain the requisite.

(e) Permission from the various authorities, but the responsibility for obtaining the same in 
time shall be of the contractor.

8.0 Office Accommodation
(a) The  contractor  shall  provide  and  maintain  all  necessary  offices,  workshops,  stores, 

shelters, sanitary facilities, canteens and other temporary structures for themselves in 
connection with the work at the site at their own cost after getting the approval from the 
Architect / Consultant.

(b) A site office for the use of SBI / Architect / Consultant shall be provided by the contractor 
at his own expenses.

(c) All  temporary  buildings  and  facilities  as  mentioned  above  shall  be  removed  on 
completion of the work at any other earlier date as directed by the Architect / Consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as 
well as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility of 
the contractor to obtain statutory approvals for providing the above facilities.
9.0 Facilities  for  Contractor’s  Employees

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen  including  adequate  drinking  water  facilities.  The  contractor  shall  also  make  the 
arrangements at his own cost for transport where necessary for his staff and workmen to and 
from site of work at his own cost.

10.0 Lighting  of  Works
The contractor shall  at all  times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work.

11.0 Fire  Fighting  Arrangement
(i) The contractor shall provide suitable arrangement for fire fighting at his own cost. For 

this  purpose  he  shall  provide  requisite  number  of  fire  extinguishers  and  adequate 
number of buckets, some of which are to be always kept filled with stand and some with 
water. These equipments shall be provided at suitable prominent and easily accessible 
places and shall be properly maintained.
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(ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and to the approval of the relevant authorities. The contractor shall make 
the following arrangements at his own cost but not limited to the following :-
(a) Proper handling, storage and disposal of combustible materials and waste.
(b) Work operations which can create fire hazards.
(c) Work operations which can create fire hazards. 
(d) Type, number and location of containers for the removal materials and rubbish.
(e) Type,  size,  number and location of the fire extinguishers or other fire fighting 

equipment.
(f) General house keeping.

12.0 Site Order  Book
A site order book shall be maintained at site for the purpose of quick communication between 
the Architect / Consultant. Any communication relating to the works may be conveyed through. 
Records in the site order book. Such a communication from one party to the other shall  be 
deemed to have been adequately served in terms of contract. Each site order book shall have 
machine  numbered pages in  triplicate  and shall  carefully  maintained  and preserved by the 
contractor and shall be made available to the Architect / Consultant as and when demanded. 
Any instruction which the Architect / Consultant may like to issue to the contractor may like to 
bring to the Architect / Consultant two copies of such instructions shall be taken from the site 
order book and one copy will be handed over to the party against proper acknowledgement and 
the second copy will be retained for their record.

13.0 Temporary  Fencing  /  Barricading
The contractor shall provide and maintain a suitable temporary fencing / barricading and gate at 
his cost to adequately enclose all boundaries of the site for the protection of the public and for 
the proper execution and security of the work and in accordance with the requirement of the 
Architect / Consultant and regulations of local authorities. These shall be altered, relocated and 
adopted from time to time as necessary and removed on completion of the work.

14.0 Site  Meetings
Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up actions. 
Any additional review meetings shall be held if required by the Architect / Consultant.

15.0 Disposal  of  Refuse
The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit               the same as directed by the Architect / Consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect that all 
rubbish arising out of contractor’s activities at the construction site or any other off site activities 
borrow pits has been properly deposed off.

16.0 Contractor  to  verify  site  measurement
The contractor  shall  check  and  verify  all  site  measurements  whenever  requested  by  other 
specialist  contractors  or  other  sub  contractors  to  enable  them  to  prepare  their  own  shop 
drawings and pass on the information with sufficient promptness as will not in any way delay the 
works.

17.0 Displaying  the  name  of  the  work
The  contractor  shall  put  up  a  name  board  of  suitable  size  as  directed  by  the  Architect  / 
Consultant indicating therein the name of the project and other details as given by the Architect / 
Consultant at his own cost and remove the same on completion of work.

18.0 Approved  make
The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint  the specialized agency for  the waterproofing anti-termite, aluminium doors and 
windows and any other item as specified in the tender. The Architect / Consultant may approve 
any make / agency within the approval list as given in the tender after inspection of the sample / 
mock up.

19.0 Procurement of  Materials 
The contractor shall make his own arrangements to procure all the required materials for the 
work.  All wastage and losses in weight shall be to the contractor’s account.

20.0 Excise Duty, Taxes, Levies etc.
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees cess or charges in respect of the works including but not limit to sales tax, tax on works 

23



contract excise duty,  and octroi,  payable in respect of  materials,  equipment plant and other 
things required for the contractor. All of the aforesaid taxes duties, levies, fess and charges shall 
be to the contractor’s account and the SBI shall not be required to pay any additional or extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 
shall be deemed to be included in the quoted rates and no extra claim amount on this account 
will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 
under  as  statue  or  law  during  the  currency  of  contract  the  same  shall  be  borne  by  the 
contractor.   Service  Tax   which  will   be   paid   separately  to  the  contractors  on 
submission  of  bill  /  documents  for  onward  payment  to  the  Govt. Service  Tax 
Department.

21.0 Acceptance  of  Tender
The SBI shall  have the right to reject any or all  tenders without assigning any reason. They 
are not to bound to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the  SBI. However adequate transparency would be maintained 
by  the SBI. 

22.0 Government  and  Local  Rules
The contractor shall conform to the provisions of local Byelaws and Acts relating to the work and 
to the Regulation etc. of the Government and Local Authorities and of any company with whose 
system  the  structure  is  proposed  to  be  connected.  The  contractor  shall  give  shall  notices 
required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such 
authority / authorities for execution of the work involved. The cost, if any, shall be deemed to 
have been included in his quoted rates, taking into account all liabilities for licenses, fees for 
footpath  encroachment  and  restorations  etc.  and  shall  indemnify  the  Owner  against  such 
liabilities and shall defend all actions arising form such claims or liabilities.

23.0 Possession Prior to Completion
The Owner shall have right to take possession of or use any completed or partially completed 
part of the work. Such possession or use shall not be an acceptance of any work not completed 
in  accordance  with  the  contract  Agreement.

24.0 Tools ,  Storage  of  Materials ,  Protective  Works  and  Site  Office  Requirements
The  contractor  shall  provide,  fix  up  and  maintain  in  an  approved  position  proper  office 
accommodation for the contractor’s representative and staff which offices shall be open at all 
reasonable  hours  to  receive  instruction  notices  or  communications  and  clear  away  on 
completion of the works and make good all work disturbed.
All drawings maintained on the site are to be carefully mounted on boards of appropriate size 
and covered with a coat of approved varnish. They are to be protected from ravages of termites, 
ants, and other insects. The contractor shall provide at his own cost all artificial light required for 
the work and to enable other contractors and sub-contractors to complete the work within the 
specified time. The contractor shall provide a suitable temporary hut for the watchmen and clear 
away the same when no longer required and to provide all necessary attendance, lights etc. 
required.  The contractor shall arrange for temporary latrines for the use of workers and field 
staff and keep the same in a clean and sanitary condition to the satisfaction of the Public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever necessary and 
shall make good all the works disturbed by these convenience. Every precaution shall be taken 
by the contractor to prevent the breeding of mosquitoes on the works during the construction, 
and all  receptacles, cistern, water tanks etc.  used for the storage of water  must be suitably 
protected against breeding of mosquitoes. The contractor shall indemnify the owner against any 
breach of rules in respect of anti-malarial measures. The contractor shall not fix or place any 
placards or advertisement of any description or permit the same to be fixed or placed or upon 
any boarding gantry,  building structure other than those approved by the Owner.  Protective 
Measure :  The  contractor from time to time of  being placed possession of the site must make 
suitable arrangements for watching, lighting and protecting the work, the site and surrounding 
property by day, by night, on  Sundays and other holidays. Contractor shall indemnify the Owner 
against any possible damage to the building,  Roads, or members of the public in course of 
execution of the work.  The contractor shall  provide necessary temporary enclosures,  gates, 
entrances etc. for the protection of the work and materials and for altering and adopting the 
same as may be required and removing on completion of the works and making good all works 
disturbed. Storage of  Materials :  The contractor shall provide and maintain proper sheds for 
the  proper  storage  and  adequate  protection  of  materials  etc.  and  other  work  that  may be 
executed on the site including the tools and materials of nominated sub-contractors and remove 
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same on completion. Cement go down shall be constructed for storing six weeks’ requirement of 
cement and stored as per norms with a stack of 10 bags each and 2 feet opening all-round with 
2 feet passage of  each stack. Structure shall be waterproof from all the sides & top. Cement 
should  be  stored  one  feet  above  the  ground  level  and  have  pucca  raised  floor.  So  also 
reinforcement bars are to be stored above the ground level to prevent the same from getting 
rusted. Tools : Theodolite,  levels prismatic compass, chain,  steel  and metallic  tapes and all 
other surveying instruments found necessary on the works shall be provided by the contractor 
for the due performance of this contract as instructed by the Site Engineer. All measuring tapes 
shall  be of steel and suitable scaffolding and ladders that may be required for safely taking 
measurement and shall be supplied by the contractor. The  mistries and the supervisors on the 
works shall carry with them always a one metre or two metre steel tape, a measuring tape of 30 
metres, a spirit level., a  plumb bob and a square and shall check the work to see that the work 
is being done according to the drawing and specifications. The Site Engineer will use any or all 
measuring instruments or tools belonging  to the contractors as he chooses for checking  the 
works  executed  or  being  executed  on  the  contract. The contractor should cover in his rates 
for making provisions for all reasonable facilities for the use of his scaffolding, tools and plant 
etc. by nominated sub-contractors for their work.

25.0  Datum
The average ground level will be considered as the crown of the nearest Road, which should be 
taken as “Datum” which is however, subject to final confirmation by the Owner / Architects. All 
levels shown in the drawings are to be strictly adhered to.

26. Benches
The contractor is to construct and maintain proper benches of all the main walls, in order that 
the lines and levels may be accurately checked at all times.
These benches will consist of Sal wood post of adequate length and minimum diameter 75 mm 
to be driven in the ground at suitable distance as directed encased with brickwork. The wire 
nails will be driven on the top of Sal wood post on the centre lines of columns, walls, inside and 
outside  faces  of  foundations  trenches,  in  order  that  lines  may  be  stretched  between  the 
benches and accurate intersection of excavation.  Centre line of walls,  columns etc.  may be 
clearly indicated and checked at any time if it is so required. 

27. Removal  of  Improper  work  
The Owner shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order 
of  any  materials  which  in  the  opinion  of  the  Owner  Architects  are  not  in  accordance  with 
specification or instructions, the substitution or proper re-execution of any work executed with 
materials  or  workmanships  not  in  accordance  with  the  drawings  and  specifications  or 
instructions. 
In case the contractor  refuses to comply with the order the Owner  shall  have the poser to 
employ and pay other agencies to carry out the work and al expenses consequent thereon or 
incidental thereto as certified by the Owner/Architects shall be borne by the contractor or may 
be deducted from any money due to or that may become due to the contractor. No certificate 
which may be given by the Architects shall relieve the contractor from his liability in respect of 
unsound work or bad materials.

28.0 Dismissal  of  Workmen  
The contractor shall on the request of the Bank immediately dismiss from works any person 
employed thereon by him, who may in the opinion of the Bank be unsuitable or incompetent or 
who may misconduct himself. Such discharges shall be the basis of any claim for compensation 
or damage against the Owner or any of their officer or employee.

29.0 Concealed  Work  
The contractor shall give not less than  5 days notice to the Bank / Architect  whenever any work 
is  to  be  buried  in  the  earth,  concrete  or  in  the  bodies  of  walls  or  otherwise  becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions taken 
before such burial. In default whereof the same shall, at the opinion of the Bank / Architect be 
either opened up for measurement at the contractor’s expense or no payment may be made for 
such materials. Should any dispute or differences arise after the execution of any work as to 
measurements etc. or other matters which cannot be conveniently tested or checked, the notes 
of the Bank / Architect shall be accepted as correct and binding on the contractor.
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30.0 Substitution  
Should the contractor desire to substitute any materials and workmanship, he/they must obtain 
the  approval  of  the  Bank  /  Architect  in  writing  for  any  such  substitution  well  in  advance. 
Materials  designated  in  this  specifications  indefinitely  by  such  term  as  “Equal”  or  “Other 
approved” etc. specific approval of the Bank / Architect has been obtained in writing.

31.0 Preparation  of  Building  works  for  Occupation  and  Use  of  Completion  
The whole  of  the  work  will  be  thoroughly  inspected by the contractor  and deficiencies  and 
defects put right. On completion of such inspection the contractor shall inform the Owner that he 
has completed the work and it is ready for inspection.
On completion the contractor shall clean all windows and doors including the cleaning and oiling 
if  necessary,  of  all  hardware,  inside and outside, all  floors, staircases and every part  of the 
building. He will leave the entire building neat and clean and ready for immediate occupation 
and to the satisfaction of the Owner.

32.0 Defects  after  Completion  
The contractor shall make good at his own cost and to the satisfaction of the Owner all defects, 
shrinkage, settlements or other faults which may appear within 12 months after completion of 
the work. In default the Owner may employ and pay other persons to amend and make good 
such damage, losses and expenses consequent thereon or incidental thereto shall  be made 
good and borne by the contractor and such damages, loss and expenses shall be recoverable 
from him by the Owner or may be deducted by the Owner, in lieu of  such amending and making 
good by the contractor, deduct from any money due to the contractor a sum equivalent to the 
cost of  amending such work and in the event of the amount retained being insufficient, recover 
that balance from the contractor from the amount retained under Clause No. 1.(c) together with 
any expenses the Owner may have incurred in connection therewith.

33.0 Idle  Labour  
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and 
labour charges of tools and plants would be entertained under any circumstances.

34.0 Guarantee  for  the  Specialised  Works  
Wherever  provision  for  submission  of  a  guarantee  has  been  advised,  the  same  shall  be 
submitted from the specialized agency along with a counter guarantee by the main contractor 
engaged  for  the  work.  The guarantee  shall  be  furnished  on  a  non-judicial  stamp paper  of 
appropriate value. If the contractor is required to submit guarantee / guarantees for any item / 
items for a period of more than 12 months, the guarantee/guarantees in case of those items 
shall remain valid even after expiry of the defect liability period of 12 months as stipulated in the 
contract.  

35.0 Declaration  
I/We have inspected the site of works and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gone through 
the conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Technical 
Specifications and understood the same particularly the contents of the Performance Guarantee 
Bond and on the basis of the same I/We quoted our rates in the schedule of quantities attached 
with the tender documents.

I/We shall  also uniformly maintain such progress with the work,  as may be directed by the 
Owner/Architects  to  ensure  completion  of  same within  the target  date  as  mentioned  in  the 
tender document.

                                              __________________________________
                                                                                               Signature   of   Tenderer

Address: 
Witness:

1) ____________________________

2) _____________________________

Dated:   ________________________

26



SAFETY MEASURES AT SITE:

1. All  personnel at  site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used properly.
2. First Aid Box should be kept at site with all requisite materials.
3. No one should be allowed to inspect / work at a height without Safety Belt.
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 
ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well as suitable footholds and handholds shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 
an overhead support  or  erected with  stationary support  shall  have a  guard rail  properly  attached, 
bolted,  braced  and  otherwise  secured  at  least  1  Meter  high  above  the  floor  or  platform of  such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly 
or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 
above ground level or floor level they should be closely boarded, should have adequate width and 
should be suitably fenced, as described.
7. Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be 1 Meter.
8. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width 
between side rails in rung ladder shall in no case be less than 30cms for ladder upto and including 
Meters in length. For longer ladders this width should be increased at least 6mm for each additional 30 
cms. Uniform step spacing shall not exceed 30 cms.
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on 
line works gloves, rubber mats, and rubber shoes shall be used.
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at 
least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more 
in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid 
the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 
edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top 
to bottom. Under no circumstances undermining or under cutting shall be done.
11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged.
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion 
or flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as 
to render it unsafe.
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 
kept available for the use of the persons employed on the Site and maintained in a condition suitable 
for immediate use; and the Contractor should take adequate steps to ensure proper use of equipment 
by those concerned.
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles.
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles. 
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.
h)  Stone breakers shall  be provided with  protective goggles  and protective clothing and seated at 
sufficiently safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 
that the manhole covers are opened and are ventilated at least for an hour before the workers are 
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allowed to get into the manholes and the manholes so opened shall  be cordoned off  with suitable 
railing and provided with warning signals and boards to prevent accident to the Public.
12.  Use of  hoisting machines and tackle including their  attachments,  anchorage and support  shall 
conform to the following standard or conditions:-
a) These shall  be of good mechanical construction, sound material and adequate strength and free 
from patent defect and shall be kept in good repairs and in good working order.
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects.
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give 
signals to the operator.
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
in  hoisting  or  lowering  or  as  means of  suspension  the safe  working  load shall  be  ascertained  by 
adequate means.
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of hoisting machine having 
a variable safe working load, each safe working load of the conditions under which it is applicable shall 
be clearly indicated. No part of any machine or of any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except for the purpose of testing.
f)  Motor,  Gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of  hoisting  appliances 
should be provided with efficient safeguards, hoisting appliances should be provided with such means 
as will reduce to the minimum the risk of accidental descent of the load, adequate precautions should 
be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced.
g) When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be  rovided. The 
workers  should  not  wear  any  rings,  watches  and  carry  keys  or  other  materials,  which  are  good 
conductors of electricity.
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities shall be provided at or near places of work.

             

Details of  Insurance  Policies

Type of Policies Name of Insurance Amount (Rs.) Policy No. Validity

CAR  Policy  including 
3rd  Party  Liability

Workmen’s  Compensation
_______________________________________________________________________________

Remarks  :
1. This  is  only  on-account  payment  and  is  not  to  be  interpreted  either  as  approval  of 

work materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort
2. The  quantum  of  work  done  and  materials  delivered  at  site  have  been  certified 

by ……………………………………………….
3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige.

Architects
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PROFORMA  OF  HINDRANCE  REGISTER

Name of Work : Date of state of work :

Name of Contractor : Period of completion :

Agreement No. : Date of completion :

Sl. No. Nature of 
hindrance

Date of 
occurrence of 

hindrance

Date of which 
hindrance was 

removed

Period or 
hindrance

Signature 
SE/PE

Remarks

1 2 3 4 5 6 7

SE  =  Site  Engineer

PE  =  Project  Engineer

    Place  : ___________________

Date   :  __________________

PROFORMA  OF  REGISTER  OF  MATERIAL  AT  SITE  ACCOUNT

Name  of  Work : Name  of  Article :

Name  of  Contractor : Estimated  Requirement :

Agreement  No. : Issue  Rate :

Sl. 
No

Date 
of 
Recei
pt

Received 
form  / 
issued  to 
(with)

Recei
pt

Issue Balance Initials  of 
Contractor
s

Initials  of 
Bank’s  / 
Architect’s 
Representative

Remarks

PROFORMA  FOR  APPLICATION  BY  CONTRACTOR  FOR  EXTENSION  OF  TIME

1. Name  of  the  Contractor
2. Name  of  the  works  as  given  in  the  Agreement
3. Agreement  WO
4. Tender Amount
5. Date  of  Commencement  of  Work
6. Period  allowed  for  completion  as  per  agreement
7. Date  of  completion  as  per  agreement
8. Period  for  which  extension  of  time  has  been  given

Date Month Year

(a) 1st extension vide Bank’s Letter No.
(b) 2nd extension vide Bank’s Letter No.
(c) 3rd extension vide Bank’s Letter No.

9. Reasons  for  which  extensions  have  been  previously  given  (  copies  of  the  previous 
applications  should  be  attached )

10. Period  for  which  extension is  applied  for  and the reasons thereof  including hindrances 
time  for  extra  work  assigned ,  if  any  etc.

Signature of Contractor
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   TECHNICAL  SPECIFICATION  
1. GENERAL
1.1 Scope of  work
The  work  contemplated under this contract includes Civil and  Sanitary / Plumbing  Works  for  the 
aforesaid  project,  all  as  detailed  in  the  Bill  of  Quantities,  specifications  and   Drawings.
Such other works which are not included in the aforesaid Bill of Quantities are generally intended to be 
executed through a separate agency. Notwithstanding the above, Owners reserve the right to order 
additional  works under the same contract.  The Owners reserve the right to omit any item of work 
included in the aforesaid Bill of Quantities and award the same to any other contractor or not perform it 
at all at their discretion and the contractor shall not have any claim because of the same.
The contractor  for  this work shall  be required to work in co-operation and co-ordination with other 
agencies  on site and give them all reasonable assistance and help for the execution of the work in an 
efficient  manner  all  directed.  The  words  “approved”  or  “as  directed”  shall  be  deemed  to  convey 
approval or the discretion                  of  Architect / Owner. 
1.2 Indian  Standard  Specifications
The particular specification for the work is as detailed hereinafter. These specifications shall be read in 
conjunction  with  the  relevant  Indian  Standard  Specifications  and  the  obtainable  local  practice  as 
detailed in various regional handbooks of practice and the work shall be executed accordingly. Where 
the specifications in any of the standards are at variance with the specifications detailed herein, the 
specifications herein shall govern.
1.3 Quality of materials and General Standards of Work
The Contractor  under  this  contract  commits  himself  to  use  first  class  materials  and  assumes  full 
responsibility for the quality of all material incorporated or brought for incorporation in the work. The 
work shall be executed in accordance with best engineering practice and as per direction of Architect / 
Owner.
Samples and materials shall be approved before placement of order and approved samples shall be 
deposited with the Architect / Owner.
If for any material, reference to IS Code is not shown in the specification, then the materials shall be 
tested in any approved laboratory and the test certificate in original shall be submitted to owners. The 
entire charges for testing including repeated tests if ordered for shall be borne by the Contractor.
All works shall be of best workmanship and shall be carried out in proper workman like manner and in 
accordance with sound engineering practice to the satisfaction of the Architect / Owner.
No work shall be considered complete until the Architect / Owner certifies in writing that it has been 
completed.
1.4 Power for construction
Contractor shall have to arrange for D.G. set at his own cost, risk and responsibility to carryout work, at 
site, whenever required and asked by the  Bank / Architect .
1.5 Scaffolding
All  scaffolding and ladders required for  the proper execution  of  the work shall  be provided by the 
Contractor. The scaffolding should be stout and strong to prevent any collapse or displacement. Proper 
measure for safety of workmen working on scaffolding should be taken by the Contractor.
1.6 Measurements
The mode of measurements, wherever possible is specifically mentioned in these documents, where it 
has not  been mentioned,  it  shall  be as per the provision of  the relevant  Indian Standards.  All  the 
measuring tapes and other accessories necessary, shall be provided by the Contractor. Any dimension 
given in F.P.S. system to be converted as follows :
1 foot = 0.3048 metre.
1.7 Tools  and  Plant
The tenderer along with his tender furnish a list of tools, plant and machinery which he intends to use 
on the works in Appendix – I of the Bill of Quantities. The list should indicate the exact type of machine, 
its capacity year if manufacture, kind and capacity of propelling force, spare parts readily available and 
all other pertinent information. The contractor is obliged to use all the machinery mentioned in his list if 
Architect considers it necessary.
1.8 Access to site, approach roads and roads within the premises
The Contractor shall at his own cost provide all approach roads required for the purpose of carrying out 
the  work  in  the  most  expeditious  and  efficient  manner  and  shall  remove  the temporary roads on 
completion.  He shall  acquaint  himself  thoroughly regarding condition  and suitability  of  public  roads 
leading upto the limits of the premises and will provide vehicles for transportation of materials, which 
meet the requirements of  these road conditions.  It  shall  also be responsibility  of  the Contractor  to 
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maintain at his own cost these roads till the construction is completed. The tenderer should also be 
acquainted  with  local  laws  and  Bye  laws  and  complying  with  all  police  and  highway  authority 
requirements.
2. DISMANTLING, REMOVING  EXISTING  WORK
2.1 Dismantling carefully existing / old / damaged brick work, concrete work, flooring, plastering etc. 
and removing debris from site in any place and dumping them at any place outside the premises by 
mechanical  transport  and  serviceable  materials  stocked  at  site  as  per  direction.  Every  precaution 
should be taken from demolition contractor / agency side to avoid any injury / accident etc. Contractor 
should consider all costs for scaffolding, propping, staging, lifting, removal, transport etc. in their quoted 
rate.
3. Concrete  work
All concrete works shall be of proportions as specified in the schedule. Cement shall confirm to relevant 
I.S. Code. Crushed stone aggregate shall be properly graded and shall be free from soft, friable, thin, 
elongated and laminated pieces. Foreign matter including earth or dirt shall be washed away before 
use in work. Sand shall preferably be obtained from pits, clean, sharp and shall not contain harmful 
impurities such as Pyrite, coal, lignite, Mica or similar laminated material. Silt contents shall not be more 
than 8%.
Concrete shall preferably be mixed in a mechanical mixer. Hand mixing may be permitted by addition of 
10% extra cement for  which  no additional  cost  will  be paid.  Concrete after  mixing shall  present  a 
uniform colour of homogeneous mix.

The concrete shall be placed in position within half an hour from adding water to the mix. The concrete 
after  being  told  in  position  shall  be  properly  vibrated  and  compacted,  special  care  mist  be  taken 
regarding the  use of water     in the mix which should be just sufficient to produce dense concrete of 
adequate work ability.
4. Form  Work
The form work for all concrete work shall be done with approved materials conforming to the shape, 
lines,  levels  a  dimensions  shown  on  the  drawings.  The  from  work  shall  be  sufficiently  rigid  and 
designed with runners, props and boarding material so as to enable withstanding the weight of green 
concrete,  working  loads,  vibration  load  or  any  other  imposed  loading  without  causing  undue 
deformation, deflection, distortion, bulging or loosening of its components.
Form work  shall  be retained  in  position  conforming to relevant  I.  S.  Code and sound engineering 
practice.                 De shuttering shall be done in a way so as not to jar the concrete or cause and 
injury or shock to the same.
5. Reinforcement
All reinforcements for use in work shall be of tested quality obtained from Manufactures / Dealers and 
shall be free from loose scale, oil, grease, paints and other harmful matters.
The bars shall be placed in position after bending conforming to the drawings and all intersections shall 
be properly tied with 16 g. black annealed wire.
Approval of the reinforcement as laid shall be obtained from the Consultant before casting is allowed.
Cover for reinforcement is to be provided in conformity with the drawings.
6. Brick  Masonry  Work
Bricks of strength as specified in the schedule and having generally uniform dimension (+ 8% variation 
on dimension is tolerable) and water absorption less than 20% and free from other defects shall be 
used in the work.
a) Solid Masonry Wall
Masonry  walls  shall  be  done  in  English  Bond with  cement  mortar  of  proportion  mentioned  in  the 
schedule. Brick work shall be raised uniformly and true to level and plumb. Joints shall be properly 
raked. The work is to be cured for at least 10 days.
7. Plastering
Plastering shall be done with cement mortar in proportion given in the schedule. The plastering should 
be true to line and plumb. All corners shall be weathered and plumbed. Rounding of corners may be 
done  with  approval  of  the  consultant  for  which  no additional  payment  will  be  made.  The finished 
plastered surface should be uniform and free form any defects like cracks, waviness etc. The plastering 
work shall be cured for at least 7 days.
a) General
For any item of work, not covered by the specifications mentioned hereinabove, the instruction and 
directions of the Architect / Consultant / Banks shall be obtained and work shall be done accordingly.
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8. Cleaning the Stone surface if any
Cleaning  Stone Facade  of  the   portion  of  others  entire  building  as per  direction  Engineer  in 
charge  at               any level  as well as compound wall with high pressure jet machine by using  Liquid 
Ammonia  Chemical                    of  5% solution  of  other cleaning agent  as  approved  Engineer  in 
charge  to remove all the dirt, dust, bird  dropping, greese , oil, algae , monkey beats fungus & moss 
etc./ grinding with rotary grinding machine  where  necessary  so  that all  black stains are removed 
including  uprooting  of  small plants at certain places with                 acid  as  per  direction . 
9. Checking Stone Slabs
Checking  Stone  Slabs  on  the  façade & bolting  the  loose  slabs  with  anchor  fastener - 8 mm dia 
and                    100 mm long  of  Fischer ( Mico Bosch Group ) centrally 1 No per tile as approved 
by  the  Architect / Bank                     and matching  the  surface  by filling  while white cement with 
matching pigment admixed with approved                 bonding  agent . 
10. Spraying or Brushing  Water  Repellent
Spraying or Brushing Water Repellent Silicone based single component ( Dr.Fixit / Sika / Choksey / 
Fosrok / Wacker ) ready  to  use  clear  water  repellent  on  back  to  back  basis  upto  saturation  level 
by  means  of  spraying  or  brushing  to  make  the  stone  façade  totally  water  proof
11. Sealing the  Stone  Slab  Joint
Sealing  the stone Slab Joints at some strategic damaged areas as directed by Bank / Architect  with 
the neutral cure, non-staining grade Silicon Sealant with the help of non-staining adhesive tape ( 3M 
grade ) to make  the  joint water proof  and with  white cement with matching pigment admixed with 
water proofing compound   of  approved  brand  where  ever  necessary
12. Sealing the  Window  Perimeter
Sealing  the  window perimeter  with  the   premium quality  neutral  cure,   non-staining  grade  Silicon 
Sealant                            ( Dr. Fixit / Sika / Choksey / Fosrok / Wacker ) with  the help  of  non-staining  
adhesive tape ( 3M grade ),                        to  make   the  window  sides  water  tight .
13.  Hardware Fittings
All hardware fittings for doors shall be Oxidised Iron, Brass, Anodised Aluminium or Brass Stainless 
steel etc. as specified in the Schedule of Quantities. These hardware fittings shall be obtained from 
approved manufacturers and shall bear ISI mark wherever available. The samples for the fittings shall 
be submitted to the Bank / Architect for their approval. Hardware fittings for door shutters shall be paid 
as separate item as given in schedule of quantities. The rate for hardware fittings shall  include for 
supplying, fitting and fixing the fittings with necessary cadmium plated screws, washers, bolts, nuts etc. 
as required.  All  locks shall  be provided with keys in duplicate and rate shall  include for the same. 
Approved samples of hardware fittings shall be deposited with Bank / Architects for reference.
14.   Workmanship
a) The workmanship shall be of first class quality and to the satisfaction and approval of the Bank / 

Architects. Scantlings and board shall be accurately sawn and shall be of required width and 
thickness.  All  carpenter’s  work  shall  be  wrought  except  where  otherwise  described.  The 
workmanship and joinery shall  be accurately set out in strict conformity to the drawings and 
shall be framed together and securely fixed in approved manner and with properly made joints. 
All work is to be properly tenanted shouldered, wedged, pinned, braced etc. and properly glued 
with approved quality glue to the satisfaction of the Bank / Architect.

b) Screws : Unless otherwise specified all  screws to be used in wood work joinery shall  be of 
oxidised  iron  or  brass  or  pure  brass  or  stainless  steel  and  of  approved  quality.  The  size 
diameter and length should conform to those specified in hardware schedule.

c) Tolerance  :  1.5 mm (1/16”) will be allowed for each wrought face sizes specified except where 
described as finished in which case they shall hold to the full dimensions.

d) Protection  :  All edges of timber frame etc. shall be protected from being damaged during 
construction by providing  rough timber  casing securely  fixed and other  adequate  protective 
measure. Door / Window frame shall have cut rebate. Planted rebates shall not be permitted. 
Where door frames are fixed and flush with plaster  of  wall,  teak wood cover mould as per 
drawings shall be provided all round and shall be painted or polished to match with finished 
shutters.

15.  Rates to Include
Apart from other factors mentioned elsewhere in this contract the rate for item of wood work and joinery 
include for the following :-
A. Item of  scantling :

i) All labour, materials and equipment for fixing frame work as per drawing excluding the 
cost of hold fasts, Rail plugs or other fasteners etc.
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B. Item of shutters :
i) All labour, materials, hardware fittings and equipment for carrying out the work as per 

drawings.
ii) Labour for fixing the shutters in position (excluding the cost of fittings) as per drawing.

16.  Mode of Measurement
All measurement shall be as per relevant section of I.S. 1200 of latest edition.
i) Scantling shall measured in cum. The sectional areas shall be the area of the least square or 

rectangles from which the scantling may be cut. The length shall  be actual length of timber 
required for the purposes including the extra portion required for jointing.

ii) Shuttering shall be measured in square metre for closed door shutters area i.e. rebate to rebate 
without extra measurement for rebates and / or splayed meeting styles of door.

17. Painting
Mode  of  Measurement
The measurement shall be in square metre. The mode of measurement shall be as applicable so that 
for  plaster.
18. Plaster  of  Paris  Punning
If the plastered surface is to be finished with plaster of Paris punning, the surface shall be combed 
slightly with the wire brushes or nails before it is completely set to form key for plaster of Paris punning. 
The surface shall be only damped but not soaked before the application of Plaster of Paris punning. 
The Gypsum for preparing punning shall be approved quality. It shall be dry and free from lumps and 
shall be suitably packed in watertight bags or containers.
Paste shall be prepared by adding required quantum of water and same shall be used before it sets. 
No dropping paste shall be used in the work.
Punning shall be applied to the prepared surface with steel trowel to a thickness required to make the 
surface produce perfectly smooth and even surface, working from top to bottom.
The finished surface shall not show any sign of disintegration, topping or pilling. The surface shall be 
protected from injury and damage.
Rates  to  Include 
Apart from other factors mentioned elsewhere in this contract, rates for the item of plaster of Paris 
punning shall include the following :-
i) Erecting, dismantling and removing the scaffolding.
ii) Preparing the surface to receive the said finish.
iii) Providing plaster of Paris punning of the required thickness to make the surface perfect smooth 

and even including cost of materials.
iv) Any moulding work if shown in the drawings or as specified.
v) Finishing in bends, arises, rounded angles, fair edges, narrow returns, quirk, ‘V’ joints, splays, 

drip mouldings, making good to metal frames, junctions with skirting or dado’s, narrow widths 
and small quantities, making good round pipes, conduits, timbers, sills, brackets, railings etc. 
and making good after  all  the sub-contractor  or  nominated sub-contractors have done their 
works.

Mode  of   Measurement
The measurement shall be in square metre. The mode of measurement shall be as applicable to that 
for plaster.
19.  Synthetic  Enamel  Paint
a) Material
Ready mixed oil paints and primer, in general shall  be of approved quality,  colour and of approved 
manufacture. These materials shall be in sealed tins and shall be opened in the presence of the Bank / 
Architects at site.
b) Preparation  of  Surface
i) Iron  and  Steel  Works
Surface to be painted shall be thoroughly cleaned, sand papered and / or rubbed with emery cloth, if 
necessary, to remove grease, mortar or any other foreign materials. In case of rusted surface, it shall 
be first cleaned with wire brushes till the corroded rust in removed. The prepared surface shall be shiny 
and free from brush marks, patches, blisters and other irregularities. The surface thus finished shall be 
approved for painting.
20.  Whether Coat   Paint
The paint and primer (  ICI make/ approved make ) shall be of approved quality, colour and shall be 
obtained from approved manufacturers. These shall  be in  sealed containers and shall be opened in 
the  presence  of   the representative  of   Engineer-in-Charge / Architect / Bank.
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The number of coats shall be as specified in the schedule.
Surface to be painted shall be thoroughly cleaned sand cement (Primer & top coat) prepared and / or 
rubbed with emery cloth. The paints shall be applied with brushes of type and size suitable for the job / 
or by roller and subsequent coat shall be applied after previous coat has dried and care shall be taken 
so that dust or other foreign materials do not settle or disfigure the various coats.
The thinning of the emulsion is to be done with water and not with turpentine. Thinning with water will 
be particularly required for the undercoat which is applied on the absorbent surface. The quality of 
water to be added shall be as per manufacturer’s instructions.
No left over paint shall be put back into the stock tins. When not in use the containers shall be kept 
properly closed.
No hair marks from the brush or clogging of paint puddles in the corners of panels, angles of mouldings 
etc. shall be left on the work.
The surface on finishing shall  present a flat  velvety smooth finish.  If  necessary more coats will  be 
applied till the surface presents a uniform appearance.
Precautions
a) Old  brushes  if  they  are  to  be  used  with  emulsion  paints,  should  be  completely  dried  of 

turpentine or oil paints by washing in warm soap water.
Brushes should be quickly washed in water immediately after use and kept immersed in water 
during break periods to prevent the paint from hardening on the brush.

b) In the preparation of walls for plastic emulsion painting : no oil base putties shall be used in 
filling cracks, holes etc. 

c) Splashes on floors etc. shall be cleaned out without delay as they will be difficult to remove after 
hardening.

d) Washing of  surface treated with  emulsion  paints  shall  not  be  done within  3 to  4 weeks  of 
application.

Rate  to  Include
Apart from other factors mentioned elsewhere in this contract, the rates for the item of plastic emulsion 
paint shall include for the following:-
i) All labour, materials and equipment necessary to carry out the work.
ii) Supplying the approved emulsion paint for priming and finishing coats.
iii) Preparing the surface for receiving the primer and finishing coats.
iv) Scaffolding including its erections and dismantling.
v) Application of one primer coat and minimum two coats of finishing. If a proper and even surface 

is  not  obtained  to  the  satisfaction  of   Bank  /  Architects  in  3  coats  mentioned  above,  the 
contractor shall carry out additional coats of painting to approval at contractor’s expense.

vi) Protection to painted surface till dried and handed over.
vii) Expense,  if  any,  for  supervision  and  technical  assistance  supplied  by  the  approved  paint 

manufacturers. 
Mode of Measurement
The measurement shall be in square metre. The mode of measurement shall as applicable to that for 
white washing.
Preparatory works  for  painting etc.
Painting, polishing, plaster or paris work etc. shall not be taken up unless the surfaces to be so treated 
with are made ready with all  related preliminary works and the approval of  the Architect /  Bank is 
obtained.
20. Glass
Glass used shall be cleaned and / or tinted as mentioned and of the best quality approved by Architect 
without any scratches, bubbles, specks, waviness, undulations or any other defects, unless otherwise 
specified, all             glass shall be as shown in the drawings. The tolerance allowed in the weight of 
glass shall  be ± 20% per Sft. The glass used shall be either sheet or plate / float glass with bevelled 
edges etchings etc. as per requirement                   if necessary as indicated on the drawings and BOQ 
and  is  to  be  got  approved  by  Architect.  Glass  shall  be  well  protected  from  any  damage  during 
transportation,  storage and progress of  work.  Any glass which in the opinion    of  Architect  is  not 
suitable  for  work,  shall  be  rejected  and  the  Contractor  shall  replace  the  glass  with  an 
approved one.
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STANDARD   SPECIFICATION
Unless  otherwise  specified  elsewhere  in  this  contract,  all  work  under  this  contract  shall  be 
carried  out  in  accordance  with  the  technical  specification  and  the  latest  issue  of  the  Indian 
Standard Specification applicable to the particular class of work. Relevant issue of I.S. specification 
applicable to the particular work have been described along with the specification for the respective 
works.  If  same  is  not  specified,  in  such  case,  the  contractor  may  contact  Architect  for  further 
instructions.  In case of  any confusion of  dispute regarding the meaning and interpretation of   any 
specification for the  respective  works, the  decision  of  the  Bank / Architects shall  be  final  and 
binding  on  the  Contractor.

LIST  OF  MATERIALS  FOR  APPROVED  BRAND  AND / OR MANUFACTURER
1 Second class hard wood Seasoned, Chemically treated hardwood of size 100mm X75 mm, 

75mm x 50mm, 50mm x 50mm, 50mm x 25mm of 
Badam/Kasi/Gambhari/Tentra.

2 Teak  wood beading, leap Seasoned, Chemically treated  best quality local polished  teak wood 
beading of size 20 mm x 20mm, leaping of size 45 mm x 12 mm, 19 
mm x 12 mm, 19 mm x 6 mm &  moulding of   size 75 mm x 25 mm 
(as per approved design )

3 Ply  board & Block board (BWP grade) Green / Century / DURO/ MAYUR GOLD/Equivalent Conforming to IS: 
710 & IS: 1659

4 Pre -laminated MDF board Century / Merino / Equivalent
5 Adhesive Fevicol  / Jeevanjor / Equivalent
6 Laminate Century / Merino / Soner/Sunmica/Equivalent
7 Soft Board Jolly  Board / Equivalent
8 Wood  primer & Synthetic enamel paint ICIC  / Berger / Asian / Equivalent
9 Door Closure, Floor spring Godrej / Hardwyn / Equivalent
10 Plumbing Items Jaquar/ Hindware/ Cera/ Parryware as approved
11 Screw Ebco /GKW / Nettlefold  / Equivalent
12 Vitrified Tiles Orient Bell/ RAK/ Varmora premium quality
13 Drawer Slides Hettich / Ebco / Equivalent                   
14 Vertical Blinds Vista / Mac / Equivalent
15 Multipurpose  lock, night latches mortise 

lock (Open in/out-R/L)
Ebco / Godrej / Hettich / Equivalent

16 Anchors & Fixings Fischer /Equivalent
17 Auto  shut hinges and other hardware Ebco / Hettich / Hafley / Equivalent

18 Glass 5.5mm / 8mm / 12mm      Float Glass of Modiguard / Indo-Asahi / Saint Gobin / Equivalent

19 Concrete  Paving Designer Tiles Ultra / Eurocon / Multiwyn / Equivalent

20 Edge  binding tape Rehau / Dolkin / Equivalent

21 Solid Surface Merino/ Dupont

22 Polish  French  / Zinc Oxide / Melamine ( Asian )  or  equivalent 

23 Synthetic Enamel Paints / Plastic 
Emulsion Paints / Distemper

Tractor Emlusinon , Asian  Paints or equivalent.

24 Weather Coat  Paints  / Cement based 
Paints /  Acrylic  Emulsion  Paints  etc.

ICI  Paints /  Asian  Paints /  Berger  Paints

25 Silicon  Sealant M/s.Wacker,  Dr. Fixit , M/s. Sika , M/s. Choksey,  M/s. Fosroc

26 32-35mm thk. Flush Door Readily available flush door of Sylvan/green/ Century or equiv 
Note:- 
1)    Bank / Architects   reserve   the   right   to insist contractor for use of any   specific brand / make 

etc.
2) In case any materials  are  not  available  from  the  above  brands, Bank / Architect  will 

suggest  names  of   other  brands / manufacturers  and   contractor  will  have  to  abide   by 
the  same.

 Signature of contractor with seal
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