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           SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.

          (WHOLLY OWNED SUBSIDIARY OF SBI)
NOTICE INVITING TENDER

SBI  Infra  Management  Solutions  Pvt.  Ltd.  on  behalf  of  SBI invites  tenders  under two  sealed  cover 
system(Cover-I  Tender fee, EMD, required documents  in hard copies and Technical  Bid  and Cover-II 
Price  bid) from  the  FROM  THE  COMPANIES  LIKE  DAIKIN/  GODREJ  /CARRIER/BLUE 
STAR/VOLTAS/HITACHI  MITSUBISHI  AND/OR  THEIR  AUTHORISED  DEALERS  for  Air 
conditioning work  of  State  Bank of  India,  Ratanpura  Branch Mau,  RBO-IV Azamgarh,,  AO Varanasi(U.P) 
details given below:
1.  Name  of  Work 
:

Air conditioning work of State Bank of India, Ratanpura Branch Mau, RBO-
IV Azamgarh,, AO Varanasi(U.P)
Tender ID: LUC201906043

2. Time allowed for completion: 30 Days from the date of handing over of site

3. Estimated Cost of tender Rs. 1,90,700.00 plus GST

4. Earnest Money Deposit(EMD
)              :    

Rs.  2000.00(Rs.  Two  Thousand  Only) in  the  form  of  Demand  Draft  or 
Banker’s  Cheque  in  favour  of  SBI  Infra  Management  Solutions  Pvt.  Ltd, 
payable at Lucknow.(to be submitted in a sealed envelope ). 

5. Security deposit : 5% of contract value

6. Document Tender Fee: Non refundable fee of Rs. 1000.00(Rs. One Thousand Only) online deposit 
through State Bank Collect(SB Collect). The print out of the receipt should be 
submitted with the technical bid of the tender failing which tender shall be 
rejected.  Process  for  tender  fee  submission  is  as  under:  Open  website 
www.onlinesbi.com >
Select SB Collect from Top Menu, click the check box and “Proceed” 
3) Select “All India” in “State of Corporate/Institution” & 
Select “Commercial Services” in “Type of 
Corporate/Institution” then “Go” 
4) Select “SBI Infra Management Solutions Pvt. Ltd” in 
Commercial Services Name and “Submit” 
5) Select “Tender Application Fee” in “Payment 
Category” and enter the “Tender ID” exactly as given in 
first page top of this tender(characters in uppercase Only). 
6) Fill up all fields such as email, GST No., Mobile No, 
Vendor/Firm Name etc and make payment. 
7) Enclose payment receipt having unique reference No. along with EMD. 

7.  Availability  of  tender 
documents :

Tender  documents  to  be  downloaded  from  the  SBI  bank  website 
www.sbi.co.in under “ Procurement News” from 10.06.2019 to 14:00 Hrs on 
20.06.2019 .

8.  Address at which tenders are 
to Be submitted    :      

Tender  fee,  technical  bid,  EMD  and  Price  Bid  should  be  submitted 
physically/by  post/courier  at  SBI  INFRA MANAGEMENT  SOLUTIONS 
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PVT.  LTD.  State  Bank  of  India,  Administrative  Office,  Ground  Floor, 
Opposite  Kutchery,  Varanasi  -  221002  Contact:  Ramji  Sharan,  Dy. 
Manager(Electrical)-07408403577

9.  Last  Date  &  Time  of 
submission of tender /Price bid:

Upto 14:00 Hrs on 20.06.2019 .

10. Date and time of opening of 
tender:

20.06.2019 at 14:30 Hrs Technical bid and at 15:30 Price bid (Price bid 
will be opened only of those bidders who will submit proper EMD, tender 
fee and technical bid in hard copy. Price Bid will be opened only of those 
bidders who are successful in Technical Bid after scrutiny )             

11.  Defects  liability  Period 
:

12 month

12. Validity of order                 : 01(one) month from the date of opening of pride bid of tender.

13. Liquidated Damages             : 0.5% per week subject to a maximum of 5% of contract value.

Mode of Submission of Tender: The  tender will have  to be submitted  in two covers. Cover I should contain 
the Tender fee of Rs. 1000.00 and Earnest Money Deposit (EMD) of Rs. 2000.00(Rs. Two Thousand Only) in 
proper form,  Notice Inviting Tender,  Term & Conditions signed and stamped on each page, Copy of GST 
registration  certificate,  Dealership  certificate  and  letter  on  bidder's  letter  head  confirming  that  tender 
unconditional.  Cover  I  should be  super  scribed  “EMD,  Tender  Fee,  Technical  Bid  for  the  Tender  for  “Air 
Conditioning Works of SBI Branch at Ratanpura Branch Mau, RBO-IV Azamgarh,, AO Varanasi(U.P)”. Cover II 
should contain only “Priced Bill of Quantity signed and stamped on each page”. Cover II of only those Bidders 
will  be  opened  who  submit  proper  EMD,  Tender  Fee  NIT,  Terms  and  conditions  authorisation  letter  and 
aforesaid confirmation letter in Cover I. Cover II should, superscribed  "Price bid, Tender for “Air Conditioning 
Works of SBI Branch at Ratanpura Branch Mau, RBO-IV Azamgarh,, AO Varanasi(U.P) ”. 

The envelope marked  Cover 1 and cover II  containing the tender documents as per instructions mentioned 
above shall be submitted in the office of SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., State Bank 
of India, Administrative Office, Ground Floor, Opposite Kutchery, Varanasi – 221002. If the Earnest Money 
Deposit, Technical Bid or Cost of Tender Document is not found as prescribed, the tender shall be rejected. 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time.

SBI/SBIIMS has the right to accept/ reject any or all tenders without assigning any reasons.  
L-1 shall  be  decided on the  basis  of  total  amount quoted by the bidder  including AMC amount for  three 
years(i.e. After warranty of one year) and not on item basis. The AMC charges shall be payable after defect 
liability period of one year.

All safety norms will  have to be followed by the contractors during execution of work and any consequent 
damage to property or injury / accident to workmen  or any other  being shall entirely be  the responsibility of 
the contractors who by accepting the work order shall keep the Bank completely indemnified in such matters. 

Companies/manufacturer can quote either directly or through their authorised dealer. In case they are quoting 
through dealer an authorisation letter on Company letter head should be submitted in Cover-I. The authorisation 
letter should be in an envelope superscribed “Authorisation Letter for AC tender for SBI,  Ratanpura Branch 
Mau, RBO-IV Azamgarh,, AO Varanasi(U.P)” and addressed to The SBI Infra Management Solutions Pvt. Ltd., 
State Bank of India, Administrative office Building, Varanasi, U.P.-221002.
                                              

                                    SBI Infra Management Solutions Pvt. Ltd. (SBIIMS) 
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INSTRUCTIONS TO THE TENDERERS

� Scope of Work
Sealed tenders are invited by SBI Infra Management Solutions Pvt. Ltd., Varanasi for and on behalf of 
State Bank of India for the Air conditioning work of State Bank of India, Ratanpura Branch Mau, 
RBO-IV Azamgarh,, AO Varanasi(U.P).

� Site and its Location

The proposed work is to be carried out at   Existing Premises of  State Bank of India,  Ratanpura 
Branch Mau, RBO-IV Azamgarh,, AO Varanasi(U.P).

� Tender Documents
2.1 The work has to  be carried out strictly according to the conditions  stipulated in the tender 
consisting of the following documents and the most workmen like manner:

Instructions to Tenderers
General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings

Price Bid
� The above documents shall be taken as complementary and mutually explanatory of one another 

but in case of ambiguities or discrepancies, shall take precedence in the order given below:

a. Price Bid

b. Additional Specifications
c. Technical Specifications
d. Drawings
e. Special Conditions of Contract
f. General Condition of Contract
g. Instruction to Tenderers

� Complete set of tender documents including relative drawings can be downloaded from e-tendering 
portal of the e-tendering service provider engaged by SBIIMS.

� The tender documents are not transferable.

� Site Visit
3.1 The  tenderer  must  obtain  himself  on  his  own  responsibility  and  his  own  expenses  all 
information and data which may be required for the purpose of filling this tender document and enter 
into a contract for the satisfactory performance of the work. The tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character quality 
and  quantity  of  the  materials,  labour,  the  law  and  order  situation,  climatic  conditions,  liaison 
requirements  with  local  authorities/  authorities  maintaining  the  campus,  security agencies 
guarding the campus,  traffic regulations in and around the site etc;

The tenderer  will  be fully responsible  for considering the financial  effect  of any or all  the 
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factors while submitting his tender.
� Earnest Money

4.1 The tenderers are requested to submit the Earnest Money of Rs. 2000.00(Rs. Two Thousand Only) 
in the form of Demand Draft or Bankers’ Cheque in favour of SBI Infra Management Solutions Pvt. Ltd, 
payable at Lucknow drawn on any Bank in India.
� EMD  in  any  other  form  other  than  as  specified  above  will  not  be  accepted.   Tender  not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected.
� No interest will be paid on the EMD.
� EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of Contract.
� EMD of successful tenderer will be retained as a part of security deposit.

� Initial Security Deposit
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD, by 
means of Demand Draft drawn in favour of State Bank of India payable at Azamgarh within a period of 
7 days of acceptance of tender.
� Security Deposit
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 
form of initial security deposit, which includes the EMD.  Balance 3% shall be deducted from the 
running  account  bill  of  the  work  at  the  rate  of  10% of  the  respective  running  account  bills  i.e., 
deduction from each running bill account will be 10% till total 3% of contract value is reached.  50% of 
the  total  security  shall  be  paid  to  the  contractors  on  the  basis  of  architect’s  certifying  the  virtual 
completion.  The balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract provided he has carried out all the work and attended to all the defects in 
accordance with the condition of the contract and clearance, if any, of the observations of the CTE of 
CVC.
� No interest shall be paid to the amount retained by the Bank as Security Deposit.

� Signing of Contract Documents
The  successful  tenderer  shall  be  bound  to  implement  the  contract  by  signing  an  agreement  and 
conditions of contract attached herewith within 7 days from the receipt of intimation of acceptance of 
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a 
binding  agreement  between  the  Bank  and  successful  tenderer  whether  such  formal  agreement  is 
subsequently entered into or not.
� Completion Period
Time is essence of the contract. The work should be completed in all respects in accordance with the 
terms of contract within a period of 30 Days from the date of handing over of the site.
� Validity of Tender
Tenders shall remain valid and open for acceptance for a period of ninety days from the date of opening 
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in 
his/her original offer which are not acceptable to the Bank without prejudice to any other right or 
remedy the Bank shall be at liberty to forfeit the EMD.
 10.0 Liquidated Damages
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted Contract 
Value.
� Rate and Prices:
11.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 
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discrepancy between the rate quoted in words and figures the unit rate quoted in words will prevail.  If 
no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed.

The  amount  of  each  item shall  be  calculated  and  the  requisite  total  is  given.   In  case  of 
discrepancy between the unit rate and the total amount calculated from multiplication of unit rate and 
the quantity the unit rate quoted will govern and the total amount will be corrected.

� The tenderers  need  not  quote  their  rates  for  which no quantities  have been  given.  In  case  the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution.

� The tenderers should not change the units as specified in the tender.  If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly.

11.3 The  tenderer  should  not  change  or  modify  or  delete  the  description  of  the  item.   If  any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/Bank.

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall 
be duly attested by him.

� Each page shall be totaled and the grand total shall be given.

� The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and 
deduction at source for Income Tax, Work Contract Tax etc. will be made as per statutory 
rules excluding GST. GST shall be paid additionally at prevalent rates/rules.

� The contractor shall be required to conduct necessary tests of the water brought from tube well or 
any other outside source, from approved laboratory.

� The contractor is required to comply with all act of the Government relating to labour and the rules 
and regulations made there under from time to time and to submit at the proper times all particulars 
and statements required to be furnished to the appropriate authorities.

� Nominated Contractor for Allied work, if any.

The contractor shall get allied works executed only through Contractors already in SBI’s Panel, for 
different categories of works.

Signature and seal of the bidder 7



To

VICE PRESIDENT (CIVIL),
SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.
State Bank of India, Administrative Office,
Ground Floor, Opposite Kutchery,
Varanasi - 221002

Dear Sir,

Reg.: Air conditioning work of State Bank of India, Ratanpura Branch Mau, RBO-IV Azamgarh,,  
AO Varanasi(U.P))

1. I/ We refer to the tender notice issued by you for Interior & Furnishing works and allied works 
in connection with the above.

� I/ We hereby offer to perform, provide, execute, complete and maintain the works in conformity 
with the drawings, designs, conditions of contracts, specifications, schedule of quantities relating to 
the works for the sum of Rs……………………………………. at the respective rates quoted in the 
schedule of quantities.

� I/ We have satisfied myself/ ourselves as to the site conditions,  examined the drawings and all 
aspects of the tender conditions, subject to above, I/ We do hereby agree, should this tender be 
accepted in whole or in part, to:

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to,

a. Complete the works within 30 Days as per the work programme enclosed with the tender in two or 
three shifts if considered necessary by the Employer/ Architects at no extra cost to the Employer.

� I/  We have deposited a  Non refundable fee of  Rs.  1000.00(Rs.  One Thousand Only) online 
deposit through State Bank Collect(SB Collect) towards cost of Tender towards cost of Tender 
and  an  earnest  money  of Rs.  2000.00(Rs.  Two  Thousand  Only)  in  the  form of  Demand  Draft/ 
Banker’s Cheque drawn in favour of  SBI Infra Management Solutions Pvt. Ltd, payable at Lucknow, 
respectively which, I/ We note, will not bear any interest and is liable for forfeiture.

I. If our offer is withdrawn within the validity period of acceptance by the Employer.
Or

I. If the contract agreement is not executed by us within 7 days from the date of receipt of 
the letter of acceptance.

Or

I. If we fail to pay the initial security deposit as stipulated.
Or

I. If the work is not commenced within 3 days after issue of work order.

� I / We understand that you are not bound to accept the lowest or any tender you receive.

The names of DIRECTORS of our Firm are:

1. ________________________________

2. ________________________________
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3. ________________________________

4. ________________________________

Yours faithfully,
Signature ……………………………..
Designation …………………………..

Name of Partner/ Director of the Firm, authorized 
to sign or name of person having power of attorney
to sign the contract. (Certified true copy of power
of attorney should be attached)

Signature and address of witnesses: a. Signature ……………………………………

Name ………………………………………………..

Address ……………………………………………..

b. Signature………………………………………

Name ……………………………………………….

Address …………………………………………….
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                                                            FORMAT FOR AGREEMENT

This agreement made on the __________day of ____________Two Thousand _____ BETWEEN State 
Bank  of  India  a  corporation  constructed  under  the  State  Bank  of  India  Act,  1955  and  having  its 
Administrative Office at Varanasi and many other places, (hereinafter called “the Employer”) of the 
one part and M/s __________________________ through its ______________ having its registered 
office at _______________________________________ (hereinafter called “the Contractor”) of the 
other part.

WHEREAS  the  Employer  is  desirous  of  executing  Certain  Works  to  be  carried  out at  existing 
Premises of State Bank of India, Ratanpura Branch Mau, RBO-IV Azamgarh,, AO Varanasi(U.P) as per 
Schedule-I,  to  this  agreement  and  has  caused  Drawings,  Bills  of  Quantities  and  Specification 
describing the work to be done, prepared by architects, if appointed or engineer.

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ (inclusive) 
and the Specifications as stated have been signed by or on behalf of the parties hereto:
AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the 
Conditions of Contract and further subject to the Special Conditions set forth in Schedule-II hereto 
attached (hereinafter collectively referred to as “the said Conditions”) as per the said Drawings and as 
described in the said Specification and included in the said Bills of Quantities for the sum of Rupees 
_____________________

NOW IT IS HEREBY AGREED AS FOLLOWS:
� In consideration of the sum of Rupees ________________________________________ to be paid 

at the time and in the manner set forth in the said Conditions, the Contractor shall upon and subject 
to the said Drawings and described in the said Specification and Bills of Quantities.

� The Employer shall pay to the Contractor the said sum of Rs._______________________________ 
________________________________________________________________________________ 
or such other sum as shall become payable hereunder at the times and in the manner specified 
hereinafter.                                              

3. The term “The Architects” in the said conditions shall mean if appointed, or in the event of their 
ceasing to be Architects for the purposes of this Contract, such other persons as shall be nominated for 
that  purpose by the Employer,  not being a person to whom the contractor shall  object  for reasons 
considered to be sufficient by the Employer mentioned in the said Conditions.  Provided always that no 
persons subsequently appointed to be Architects under this Contract shall be entitled to disregard or 
overrule any decision or approval or direction given or expressed by the Architects for the time being.
4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed as 
forming part of this agreement, and the parties hereto shall respectively abide by and submit themselves 
to  the  conditions  and  stipulations  and  perform the  agreement  on  their  parts  respectively  in  such 
Conditions, Specifications and Priced Bills of Quantities contained.
� This agreement is subject to jurisdiction of courts in Varanasi only.

� The Asstt. General Manager, Region 4 Azamgarh, Administrative Office, Varanasi shall exercise 
powers on behalf of the said Employer for the purpose of the Contract Agreement.

� Whereas both the parties agree to sign the following annexure Annexed to this Agreement in token 
of their acceptance.

i. Agreement

Signature and seal of the bidder 10



ii. General Conditions of contract.

iii. Special Condition of Contract.

iv. Safety Codes.

v. Specifications.

vi. Material Testing & Their Frequency.

vii. List of Approved Makes/ Brands

viii.Priced Bill of Quantities.

ix. Drawings.

� The Bank shall pay the contractor such sum as shall become payable hereunder at the times and in 
the manner specified in the said Conditions mentioned in the General Conditions of Contract.

� Whereas the Contractor hereby undertakes and agrees to carry out and complete the works within 
30 Days from  the  date  of  handing  over  site  or  15  days  from  the  date  of  issue  of  letter  of 
acceptances, whichever is later. The Contractor agrees and has deposited the sum of Rs. _________ 
by way of Initial Security Deposit for due fulfillment of this Contract for the Works. It is agreed 
that the Security Deposit shall be deducted from each running bills and refunded to the contractor 
as per clause 2 of the General Conditions of the Contract Annexed herewith.

� Whereas  it  is  agreed that  the  earnest  money amounting  to  Rs.  2000.00(Rs.  Two  Thousand Only) 
deposited by the Contractor in the form of Demand Draft along with the tender shall be forfeited in 
full in case the Contractor does not remit the Initial Security Deposit within the stipulated period of 
the start of the works by the stipulated date mentioned in the award letter.

� Whereas  Shri  __________________  is  the  accredited  representative(s)  of  the  Contractor  who 
would  be  responsible  for  taking  instructions  from the  Employer  in  relation  to  the  Works.  The 
Contractor agrees to pay Sales Tax or any other Tax on material  or finished works like Works 
Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of the Works and 
the Employer will  not entertain any claim whatsoever in this  report  nor the Employer shall  be 
responsible to pay any Tax as mentioned above. If due to non – payment of any of the aforesaid Tax 
or other Taxes connected with the Works, the Contractor suffers any loss or damages occurred to 
the Contractor and the Employer will be entitled to claim damages from the contractor for non 
completion of the Work within 12 calendar months stipulated in Para 9, above.

� Whereas the Contractor hereby declares the list of all the relative working with the Employer which 
is annexed herewith.

OR
Whereas the Contractor declares that none of his relative is working with the Employer.

OR
Whereas the Contractor declares that he has associated himself with the agencies of the appropriate 
classes  of  person  for  Sanitary  and  Water  Supply  Installation  etc.  or  any  other  specialized  job  to 
complete the works.
The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned shall 
form  basis  of  this  Contract  and  the  decision  of  Vice  President  (Civil),  SBI  Infra  Management  
Solutions Pvt. Ltd., State Bank of India, 6th Floor, A-Wing, Local Head Office, Moti Mahal Marg,  
Lucknow – 226001 for the time being as mentioned in the Conditions of Contract in reference to all 
matters of dispute as to material, workmanship or account and as to the intended interpretation of the 
clauses of the Agreement or any of the document attached hereto shall be final and binding on both 
parties and may be made rule of the court.
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� The work comprises of the “Air conditioning work of State Bank of India, Ratanpura Branch 
Mau, RBO-IV Azamgarh,, AO Varanasi(U.P)” as mentioned above and all subsidiary and other works 
connected therewith on the same site as may be ordered to be done from time to time by   Vice 
President (Civil), SBI Infra Management Solutions Pvt. Ltd., State Bank of India, 6 th Floor, A-
Wing, Local Head Office, Moti Mahal Marg, Lucknow – 226001 for the time being even though 
such works  may not  have been  shown on the  Plans  or  described  in  the  said  Specifications  or 
Schedule of Quantities of various classes of Work to be done.

� The Employer through the  Vice President (Civil),  SBI Infra Management Solutions Pvt. Ltd.,  
State  Bank of  India,  6th Floor,  A-Wing,  Local  Head Office,  Moti  Mahal  Marg,  Lucknow –  
226001 reserves himself the right of altering the Plans, Drawings and nature of Work of adding to 
or  omitting  any  items  of  work  or  having  portions  of  the  same  carried  out  departmentally  or 
otherwise and such alterations or variations shall be carried out without prejudice to this Contract.

� All disputes arising out of or in any way connected with this agreement shall be deemed to have 
arisen in Varanasi and only the courts of Varanasi shall have jurisdiction to determine the same.

� The several parts of this Contract have been read to us and fully understood by us.

In Witness whereof the parties above named have executed these presents today and year first 
hereinabove written.

Signed, Sealed and Delivered by:

Authorised Representative of Employer Authorised Representative     of Contractor
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SCHEDULE I

Air conditioning work of State Bank of India,  Ratanpura Branch Mau, RBO-IV Azamgarh,,  AO 
Varanasi(U.P). all as described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE II

The following Letters/ Correspondence form a part of Agreement:

1.
2.
3.

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer

Name: Name:

Occupation: Designation:

Address: Address:

In presence of

Signature: Signature by the said Contractor

Name: Name:

Occupation: Designation:

Address: Address:
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GENERAL CONDITIONS OF CONTRACT

� Definitions:
Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (client) and the contractor, together with the documents referred 
therein including these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the architects/ Bank and all these documents taken together shall be deemed to form 
one contract and shall be complementary to one another.
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them.
1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, 
Madame  Cama  Road,  Mumbai-400021  and  includes  the  client’s  representatives,  successors  and 
assigns.

‘Architects/  Consultants’ shall  mean, if  appointed.  ‘Site  Engineer’ shall  mean  an  Engineer 
appointed by the Bank as their representative to give instructions to the contractors.
� ‘The  Contractor’ shall  mean  the  individual  or  firm  or  company  whether  incorporated  or  not, 

undertaking the works and shall  include legal personal representative of such individual or the 
composing  the  firm  or  company  and  the  permitted  assignees  of  such  individual  or  firms  of 
company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the “Scope 
of work” and/ or to be executed in accordance with the contract and includes materials, apparatus, 
equipment, temporary supports, fittings and things of all kinds to be provided, the obligations of the 
contractor hereunder and work to be done by the contractor under the contract.
� ‘Engineer’ shall mean the representative of the Architect/ Consultant.

� ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as stipulated in 
the letter of acceptance of tender subject to such additions thereto or deductions there from as may 
be under the deductions there from as may be made under the provision herein after contained.

� ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof 
as may time to time be furnished or approved by the architect/ consultant “Month” means calendar 
month.

� “Week” means seven consecutive days.

� “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

2.0 Total Security Deposit
Total Security Deposit comprise of
Earnest Money Deposit
Initial Security Deposit
Retention Money
� Earnest Money Deposit:
The tenderer shall furnish EMD of  Rs.  2000.00(Rs. Two Thousand Only)in the form of Demand Draft 
drawn in favour of SBI Infra Management Solutions Pvt. Ltd, payable at Lucknow on any Scheduled Bank. 
No tender shall be considered unless the EMD is so deposited in the required form.  No interest shall be 
paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded after the decision to award 

Signature and seal of the bidder 14



the contract is taken without interest.  The EMD shall stand absolutely forfeited if the tenderer revokes 
his tender at any time the period when he is required to keep his tender open acceptance by the SBI or 
after it is accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay the 
initial security deposit as stipulated or fails to commence the work within the stipulated time.
� Initial Security Deposit (ISD)
The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D 
drawn on any scheduled Bank and shall be deposited within 7 days from the date of acceptance of 
tender.
� Additionally Security Deposit (ISD)
In case L-1 bidder quotes abnormally low rates, the bank may ask such bidder to deposit additional 
security deposit (ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 
fulfilment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s name 
as per format approved by the Bank. On successful completion of work ASD will be returned to the 
contractor. In case contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as 
the case may be within its sole discretion. 
� Retention Money:
Besides the ISD as deposited by the contractor in the above said manner the retention money shall be 
deducted from the running account bill at the rate of 10% of the gross value of work done by the 
contractor  and claimed in  each bill  provided the total  security deposit  i.e.  the ISD plus Retention 
Money shall both together not exceed 5% of the contract value. 50% of the total security deposit shall 
be refunded to the contractor without any interest on issue of Virtual Completion certificate by the 
Architect/ consultant. The balance 50% of the total security deposit shall be refunded to the contractors 
without interest within fifteen days after the end of defects liability period provided the contractor has 
satisfactorily  attended  to  all  defects  in  accordance  with  the  conditions  of  contract  including  site 
clearance.
� Language
The language in which the contract documents shall be drawn shall be in English.
3.0 Errors, Omissions and Discrepancies
In  case  of  errors,  omissions  and/  or  disagreement  between  written  and  scaled  dimensions  on  the 
drawings or between the drawings and specifications etc., the following order shall apply.
i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.
i. Between the written or shown description or dimensions in the drawings and the correspondence 

one in the specification the former shall be taken as correct.
ii. Between written description of the item in the specifications and descriptions in bills of quantities 

of the same item, the former shall be adopted.
a. In case of difference between rates written in figures and words, the rate in words shall prevail.
b. Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work:
The  contractor  shall  carryout  complete  and  maintain  the  said  work  in  every  respect  in  strictly 
accordance with this contract and with the directions of and to the satisfaction of the Bank/ SBIIMS to 
be communicated through the architect/ consultant.  The architect/ consultant at the directions of the 
Bank from time to  time  issue  further  drawings  and/  or  written  instructions,  details  directions  and 
explanations which are  hereafter  collectively referred to as Architect’s/  Consultant’s  instructions in 
regard to the variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work. Any discrepancy in the drawings or between the BOQ and/ or 
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specifications. The removal from the site of any material brought thereon by the contractor and any 
substitution of any other materials therefore the removal and/ or re-execution of any work executed by 
him.  The dismissal from the work of any person employed/ engaged thereupon.
� i)  Letter of Acceptance:
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through the architect by registered post or otherwise depositing at the address of the contractor as given 
in the tender to enter into a Contract for the execution of the work as per the terms of the tender.  The 
letter of acceptance shall constitute a binding contract between the SBI and the contractor.

ii)  Contract Agreement:        
On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer 
shall be bound to implement the contract and within fifteen days thereof he shall sign an agreement in 
a non-judicial stamp paper of appropriate value.
� Ownership of Drawings:
All drawings, specifications and copies thereof furnished by the SBI/ SBIIMS through its architects/ 
consultants are the properties of the SBI.  They are not to be used on other work.
� Detailed Drawings and Instructions:
The  SBI/  SBIIMS  through  its  architects/  consultants  shall  furnish  with  reasonable  promptness 
additional instructions by means of drawings or otherwise necessary for the proper execution of work. 
All such drawings and instructions shall be consistent with the contract documents, true developments 
thereof and reasonably inferable there from.

The  work  shall  be  executed  in  conformity therewith  and  the  contractor  prepare  a  detailed 
programme schedule indicating therein the date of start and completion of various activities on receipt 
of the wok order and submit the same to the SBI through the architect/ consultant.
� Copies of Agreement
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors.
� Liquidated Damages:
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the 
work and clear the site including vacating their office on or before the contracted or extended date or 
completion  without  justification  in  support  of  the  cause  of  delay,  he  may be called  upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach to 
pay a liquidated damages at the rate of 0.5% of the contract value per week which is subject to a 
maximum of 5% of the contract value.
� Materials, Appliances and Employees
Unless or otherwise specified the contractor  shall  provide and pay for all  materials,  labour,  water, 
power,  tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work.  Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be of best quality.  The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person or 
anyone not skilled in the work assigned to him.  Workman whose work or behavior is found to be 
unsatisfactory  by  the  SBI/  SBIIMS/  Architect/  Consultant  he  shall  be  removed  from  the  site 
immediately.
� Permits, Laws and Regulations:
Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own expenses.  The contractor shall give notices and comply with regulations, laws, and ordinances 
rules, applicable to the contract.  If the contractor observes any discrepancy between the drawings and 
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specifications, he shall promptly notify the SBI/ SBIIMS in writing under intimation of the Architect/ 
Consultant.  If the contractor performs any act which is against the law, rules and regulations he shall 
meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from.
12.0 Setting out Work:     
 The contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and get it approved by the architect/ consultant before proceeding with the work.  If at any time 
any error in this respect shall appear during the progress of the works, irrespective of the fact that the 
layout had been approved by the architect/ consultant the contractor shall be responsible for the same 
and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI/ SBIIMS.
13.0 Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract.  He shall 
make good any such damage, injury, loss, except due to causes beyond his control and due to his fault 
or negligence.

He shall take adequate care and steps for protection of the adjacent properties.  The contractor 
shall take all precautions for safety and protections of his employees on the works and shall comply 
with all  applicable provisions of Govt.  and local bodies safety laws and building codes to prevent 
accidents, or injuries to persons or property on, about or adjacent to his place of  work.  The contractor 
shall take insurance covers as per clause 26.0 at his own cost.  The policy may take in joint names of 
the contractor and the SBI and the original policy may be lodged with the SBI.
14.0 Inspection of Work:
The SBI/ SBIIMS/ Architect/ Consultant or their representatives shall at all reasonable times have free 
access to the work site and/ or to the workshop, factories, or other places where materials are lying or 
from where they are obtained and the contractor shall give every facility to the SBI/ SBIIMS, Architect/ 
consultant and their representatives necessary for inspection and examination and test of the materials 
and  workmanship.   No  person  unless  authorised  by  the  SBI/  Architect/  Consultant  except  the 
representative of Public authorities shall be allowed on the work at any time.  The proposed work either 
during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
organisation a wing of Central Vigilance Commission.
15.0 Assignment and Subletting
The whole of work included in the contact shall be executed the contractor and he shall not directly 
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof or 
interest  therein  without  the  written  consent  of  the  SBI/  SBIIMS  through  the  architect  and  no 
undertaking  shall  relieve  the  contractor  from  the  responsibility  of  the  contractor  from  active 
superintendence of the work during its progress.
16.0    Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract 
and in accordance with Architect/ Consultant instructions and shall be subject from time to time to such 
tests as the architect/ consultant may direct at the place of manufacture or fabrication or on the site or 
an approved testing laboratory.  The contractor shall provide such assistance, instruments, machinery, 
labour,  and  materials  as  are  normally required  or  examining  measuring  sampling  and  testing  any 
material or part of work before incorporation in the work before incorporation in the work or testing as 
may be selected and required by the Architect / Consultant.

i. Samples
All samples of adequate numbers, size, shades and pattern as per specifications shall be supplied by the 
contractor with out any extra charges.  If certain items proposed to be used are of such nature that 
samples cannot be presented or prepared at the site detailed literature/ test certificate of the same shall 
be provided to the satisfaction of the Architect/ Consultant.  Before submitting the sample/ literature the 
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contractor shall satisfy himself that the material/ equipment for which he is submitting the sample/ 
literature meet with the requirement of tender specification. Only when the samples are approved in 
writing by the architect/ consultant the contractor shall proceed with the procurement and installation of 
the particular material/ equipment. The approved samples shall be signed by the Architect/ Consultant 
for  identification  and  shall  be  kept  on  record  at  site  office  until  the  completion  of  the  work  for 
inspection/ comparison at any time.  The Architect/ Consultant shall take reasonable time to approve 
the sample.  Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials/ equipment etc. 
shall be to the account of the contractor.
iii) Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such test is 
intended by or provided for in the specification or BOQ.
iv) Costs of Tests not provided for
If any test is ordered by the Architect/ Consultant which is either
If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though 
so  intended  or  provided  for  but  ordered  by  the  Architect/  Consultant  to  be  carried  out  by  an 
independent person at any place other than the site or the place of manufacture or fabrication of the 
materials tested or any Government/ approved laboratory, then the cost of such test shall be borne by 
the contractor.
17.0 Obtaining Information Related to Execution of Work
No claim by the  contractor  for  additional  payment  shall  be entertained  which is  consequent  upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work nor 
any misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him form nay risks or from the entire responsibility for the fulfillment of contract.
18.0 Contractor’s Superintendence
The contractor shall give necessary personal superintendence during the execution of the works and as 
long, thereafter, as the Architect / consultant may consider necessary until the expiry of the defects 
liability period stated hereto.
� Quantities
i. The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 
shall  remain  valid  for  variation  of  quantity  against  individual  item  to  any  extent  subject  to 
maximum variation of the contract value by 25%. The entire amount paid under Clause 20, 21 
hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be 
paid on the basis of provisions of clause 22 (e) hereof.
20.0 Works to be measured
The Architect / Consultant may from time to time intimate to the contractor that he required the work to 
be measured and the contractor shall forthwith attend or send a qualified representative to assist the 
Architect in taking such measurements and calculations and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the Architect / Consultant shall take 
joint measurements with the contractor’s representative and the measurements shall be entered in the 
measurement  book.  The  contractor  or  his  authorised  representative  shall  sign  all  the  pages  of  the 
measurement book in which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be made in the M book 
should the contractor not attend or neglect or omit to depute his representative to take measurements 
then the measurements recorded by the representative of the Architect / consultant shall be final. All 
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authorised extra work, omissions and all variations made shall be included in such measurement.
21.0 Variations
No alteration, omission or variation ordered in writing by the Architect/ consultant shall vitiate the 
contract. In case the SBI/ SBIIMS/ Architect/ Consultant thinks proper at any time during the progress 
of works to make any alteration in, or additions to or omissions from the works or any alteration in the 
kind or quality of the materials to be used therein, the Architect / Consultant shall give notice thereof in 
writing to the contractor or shall confirm in writing within seven days of giving such oral instructions 
the contractor shall alter to, add to, or omit from as the case may be in accordance with such notice, but 
the contractor shall not do any work extra to or make any alterations or additions to or omissions from 
the works or any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without  previous consent in writing of the Architect / Consultant and the value of 
such  extras,  alterations,  additions  or  omissions  shall  in  all  cases  be determined by the Architect  / 
Consultant and the same shall be added to or deducted from the contract value, as the case may be.
22. Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorised extra and shall be made in accordance with the following provisions.
a) i) The net rates or prices in the contract shall determine the valuation of he extra work 
where   such extra work is of similar character and executed under similar conditions as the work 
priced herein.

i. Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions  do not  vary the  conditions  under  which  any remaining  items  of  works  are  carried  out, 
otherwise the prices for the same shall be valued under sub-clause (c) hereunder.
c) Where the extra works are not of similar character and /or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works are 
carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance inform the 
Architect / consultant of the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect / Consultant shall fix such rate or prices as in the 
circumstances in his opinion reasonable and proper, based on the market, rate.
d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with 
the local day work rates and wages for the district; provided that in either case, vouchers specifying the 
daily time (and if required by the Architect / Consultant) the workman’s name and materials employed 
be delivered for verifications to the Architect / consultant at or before the end of the week following 
that in which the work has been executed.
e) It is further clarified that for all such authorised extra items where rates cannot be derived from 
the tender, the Contractor shall submit rates duly supported by rate analysis worked on the market rate 
basis” for material, labour, hire / running charges of equipment and wastage etc. plus 15% towards 
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for escalation. 
23. Final Measurement
The final measurement, valuation and payment in respect of the contract shall be completed within six 
months of the virtual completion of the work.
� 24. Virtual Completion Certificate (VCC)
On  successful  completion  of  entire  woks  covered  by  the  contract  to  the  full  satisfaction  of  the 
Architects/ SBI/ SBIIMS, the contractor shall ensure that the following works have been completed to 
the satisfaction of the Architects/ SBI/ SBIIMS.
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a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 
machinery.

b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/ camps and constructions and other items and things whatsoever brought upon or 
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 
permanent works.

c. Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.

e. Shall hand over the work in a peaceful manner to the SBI.

f. All defects/ imperfections have been attended and rectified as pointed out by the SBI/ SBIIMS to 
the full satisfaction of SBI/ SBIIMS.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 
apply to the Architect/ consultant is satisfied of the completion of the work. Relative to which the 
completion certificate has been sought, the Architect/ consultant shall within fourteen (14) days of the 
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied.
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under 
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC 
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or work at the site and in respect of which the VCC has been 
issued.
� 25. Work by other Agencies
The SBI/ Architect/  Consultant reserves  the rights  to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out 
by other persons simultaneously and the contractor shall not only allow but also extend reasonable 
facilities for the execution of such work, the contractor, however, shall not be required to provided any 
plant or material for the execution of such work except by special arrangement with the SBI/ SBIIMS. 
Such work shall be carried out in such manner as not to impede the progress of the works included in 
the contract.
� Insurance of Works
26.1 Without  limiting his  obligations and responsibilities  under  the contract,  the contractor  shall 
insure in the joint names of he SBI and the contractor against all loss of damages from whatever cause 
arising other than the excepted risks, for which he is responsible  under the terms of contract and in 
such a manner that the SBI and contractor  are covered for the period stipulated in clause 26 of GCC 
and are  also  covered  during  the  period  of  maintenance  for  loss  or  damage arising  from a  cause, 
occurring prior to the  period of maintenance for loss or damage arising from a cause, occurring prior to 
the commencement  of  the period of  maintenance and  for  any loss  or  damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his 
obligations under clause.  
a) The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value.
b) The  constructional  plant  and  other  things  brought  on  to  the  site  by  the  contractor  to  the 
replacement value of such constructional plant and other things.
c) Such insurance  shall  be effected  with an insurer  and  in  terms  approved by the  SBI which 
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approval shall not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect/ consultant the policy if insurance and the receipts for payment of the current premiums.
26.2 Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI/ 
SBIIMS against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the execution 
and maintenance of he works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect 
to:  
a. The permanent use or occupation of land by or any part thereof.
b. The right of SBI/ SBIIMS to execute the works or any part thereof on, over, under, in or through 

any lands.
c. Injuries  or  damages  to  persons  or  properties  which  are  unavoidable  result  of  the  execution  or 

maintenance of the works in accordance with the contract.
d. Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any 
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto 
or where the injury or damage was contributed to by the contractor, his servants or agents such part 
of the compensation as may be just and equitable having regard to the extent of the responsibility of 
the SBI/ SBIIMS, their employees, or agents or other employees, or agents or other contractors for 
the damage or injury.  

26.3 Contractor to Indemnify SBI
The  contractor  shall  indemify  the  SBI/  SBIIMS  against  all  claims,  proceedings,  damages,  costs, 
charges and expenses in respect of the matters referred to in the matters referred to in the provision sub-
clause 26.2 of this clause.
� Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI/ SBIIMS against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI/ SBIIMS 
in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 
may arise there from, provided that the contractor shall not be liable to indemnify the SBI/ SBIIMS if 
the infringement of the patent or design or any alleged patent or design right is the direct result of an 
order passed by the Architect / Consultant in this behalf.  
� Third Party Insurance

� Before commencing the execution of he work the contractor but without limiting his obligations 
and responsibilities under clause 26.0 of GCC shall insure against his liability for any material or 
physical damage, loss or injury which may occur to any property including that of SBI/ SBIIMS, or 
to any person, including any employee of the SBI/ SBIIMS, by or arising out of the execution of the 
works or in the carrying out of the contract, otherwise than due to the mattes referred to in the 
provision to clause 26.0 thereof.    

� Minimum amount of Third Party Insurance
Such insurance shall be effected with an insurer and in terms approved by the SBI/ SBIIMS which 
approval shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 
whenever required. Produce of the Architect / consultant the policy or policies of insurance cover and 
receipts for payment of the current premiums.
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� The minimum insurance cover for physical property, injury, and death is Rs. 3 lacs per occurrence 
with  the  number  of  occurrences  limited  to  four.  After  each  occurrence  contractor  will  pay 

additional premium necessary to make insurance valid for four occurrences always.
� Accident or Injury to Workman
The SBI/ SBIIMS shall not be liable for or in respect of any damages or compensation payable at law 
in  respect  or  in  consequence  of  any  accident  or  injury  to  any  workmen  or  other  person  in  the 
employment of the contractor or any sub-contractor, save and except an accident or injury resulting 
from any act  or  default  of  the  SBI/  SBIIMS or  their  agents,  or  employees.  The  contractor  shall 
indemnify and keep indemnified SBI/ SBIIMS against all such damages and compensation, save and 
except as aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto.
� Insurance against Accidents etc. to Workmen
The contractor shall insure against such liability with an insurer approved by the SBI/ SBIIMS during 
the whole of the time that any persons are employed by him on the works and shall, when required, 
produce to the architect/ consultant such policy of insurance and receipt for payment of the current 
premium.  Provided  always  a  that,  in  respect  of  any  persons  employed  by  any sub-contractor  the 
contractor’s  obligation  to  insure  as  aforesaid  under  this  sub-clause  shall  be  satisfied  if  the  sub 
contractor shall be insured against the liability in respect of such persons in such manner that SBI/ 
SBIIMS in indemnified under the policy but the contractor shall require such sub-contractor to produce 
to the Architect/  Consultant when such policy of insurance and the receipt for the payment of the 
current premium.
� Remedy on Contractor’s failure to Insure:
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI/ 
SBIIMS may effect and keep in force any such insurance and pay such premium or premiums as may 
be necessary for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the contractor, or recover the same as debt from the 
contractor.
Without prejudice to the other rights of the SBI/ SBIIMS against contractors, in respect of such default, 
the employer shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI/ SBIIMS and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim made 
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or 
repair the works destroyed or damaged. In this event all the monies received from the insurer in respect 
of such damage shall be paid to the contractor and the contractor shall not be entitled to any further 
payment in respect of the expenditure incurred for rebuilding or repairing of the materials or goods 
destroyed or damaged.
27.0 Commencement of Works:
The date of commencement of the work will be reckoned as the date of handing over site or three days 
from the date of issue of letter of acceptance of the tender by the SBI which ever is later.
28.0 Time for Completion
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period of 30 Days from the date of commencement. If required in the contract or as 
directed by the Architect/ Consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However the completion date shall be reckoned as the date by which the 
whole work is completed as per the terms of the contract.
29.0 Extension of Time
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If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/consultant may submit a recommendation to the SBI/ SBIIMS to grant a fair 
and reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the contract, the contractor 
shall  apply  to  the  SBI/  SBIIMS  through  the  Architect/  Consultant  in  writing  in  detail  and  his 
justification if any, for the delays. The Architect/Consultant shall submit their recommendations to the 
SBI in the prescribed format for granting extension of time. While granting extension of time the 
contractor  shall  be  informed  the  period-extended  time  which  will  qualify  for  levy  of  liquidated 
damages. For he balance period in excess of original stipulated period and duly sanctioned extension of 
time by the SBI/ SBIIMS the provision of liquidated damages as stated under clause10.0 of Instructions 
to the Tenderers shall become applicable. Further the contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or not.
30.0 Rate of Progress
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the 
satisfaction of the Architect/ Consultant should the rate of progress of the work or any part thereof be at 
any time be in the opinion of the Architect / consultant too slow to ensure the completion of the whole 
of the work by the prescribed time or extended time for completion the Architect  /  Consultant  to 
expedite  progress  so  as  to  complete  the  works  by  the  prescribed  time  or  extended  time.  Such 
communications from the Architect  /  Consultant  neither  shall  relieve the contractor  from fulfilling 
obligations under the contract nor will he be entitled to raise any claims arising out of such directions.
31.0 Work during Nights and Holidays
Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
Architect/ Consultant, save when the work is unavoidable or absolutely necessary for the saving of life 
or property or for the safety of the work in which case the contractor shall immediately advise the 
Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any 
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and 
quality of the part of the works being technically required/ continued with the prior approval of the 
Architect/ Consultant at no extra cost to the SBI/ SBIIMS.
All work at  night after  obtaining approval  from competent authorities  shall  be carried out  without 
unreasonable noise and disturbance.
32.0 No Compensation or Restriction of Work.
If at any time after acceptance of the SBI/ SBIIMS shall decide to abandon or reduce the scope of work 
for any reason whatsoever and hence not required the whole or any part of the work to be carried out. 
The Architect/ Consultant shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly. In the matter, the contractor shall have no claim to any payment of compensation 
or otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the work fully but which he did not derive in consequence of the foreclosure of the whole 
or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus
as a result of the abandonment, curtailment of the work or any portion thereof and then taken back by 
the contractor, provided however that the Architect/ consultant shall have in such cases the option of 
taking over all or any such materials at their purchase price or a local current rate whichever is less.
“In case of such stores having been issued for SBI/ SBIIMS stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally issued to 
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the contractor after taking into consideration and deduction for claims on account of any deterioration 
or  damage  while  in  the  custody  of  the  contractor  and  in  this  respect  the  decision  of  Architect/ 
consultant shall be final.
33.0 Suspension of Work

� The contractor shall,  on receipt of the order in writing of the Architect/ consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as Architect/ consultant may consider necessary so as 
not to cause any damage or injury to the work already done or endanger the safety thereof for 
any of following reasons.

a) One account any default on the part of the contractor, or
� for  proper  execution  of  the  works  or  part  thereof  for  reasons  other  then  the  default  of  the 

contractor, or for safety of the works or part thereof.

� The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Architect/ consultant.

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be 
entitled  to  an  extension  of  time  equal  to  the  period  of  every  such  suspension.  No  compensation 
whatsoever shall be paid on this account.
34.0 Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered  himself  liable  to  pay  compensation  amounting  to  the  whole  of  his  security  deposit  the 
Architect/ consultant shall have the power to adopt any of the following course as they may deem best 
suited to the interest of the SBI/ SBIIMS.
a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect/ 
consultant shall be conclusive evidence) and in which case the security deposit of the contractor shall 
be forfeited and be absolutely at the disposal of SBI/ SBIIMS.
b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 
the work, debiting the contractor with the cost of the labour and materials (the cost of such labour and 
materials as worked out by the Architect /Consultant shall be final and conclusive against the contractor
) and crediting him with the value of the work done, in all respects in the same manner and at the same 
manner and at the same rates as if it had been carried out by the contractor under the terms of this 
contract  the  certificate  of  Architect  /  Consultant  as  to  the  value  of  work  done  shall  be  final  and 
conclusive against the contractor.
c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in writing of the Architects/ 
Consultant shall be final and conclusive) shall be borne by original contractor and may be deducted 
from any money due to him by SBI/ SBIIMS under the contract or otherwise, or from his security 
deposit or the proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses 
being adopted by the SBI/ SBIIMS the contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescind under the provision aforesaid, the 
contractor shall  not be entitled to recover or to be paid any sum or any work thereto for actually 
performed under this contract, unless, and until the Architect/ consultant will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be entitled to 
be paid the value so certified.
35.0 Owner’s Right to Terminate the Contract
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If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 
or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of 
insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect/ Consultant the at he is able to carry out and fulfil the contract, 
and to give security therefore if so required by the Architect / consultant.  
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor.
Or shall assign or sublet this contract without the consent in writing of the SBI/ SBIIMS through the 
Architect/  consultant  or shall  charge or encumber this  contract  or any payment due to  which may 
become due to the contractor there under:
a) Has abandoned the contract; or
a. Has  failed  to  commence  the  works,  or  has  without  any lawful  excuse  under  these  conditions 

suspended the progress of the works for days after receiving from the SBI through the Architect/ 
Consultant written notice to proceed, or

b. Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed with in the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from the 
SBI/ SBIIMS through the Architect/ Consultant that the said materials were condemned and rejected by 
the Architect/ Consultant under these conditions; or has neglected or failed persistently to observe and 
perform all or any the acts, matters or things by this contract to be observed and performed by the 
contractor for seven days after written notice shall have been given to the contractor to observe or 
perform  the  same  or  has  to  he  determent  of  good  workmanship  or  in  defiance  of  the  SBI’s  or 
Architect’s/ Consultant’s instructions to the contrary subject any part of the contract. Then and in any 
of said cases the SBI/ SBIIMS and or the Architect/ Consultant, may not withstanding any previous 
waiver, after giving seven days notice in writing to the contractor, determine the contract, but without 
thereby affecting the powers of the SBI or the Architect/ Consultant or the obligation and liabilities of 
the contractor the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of the contractor. And 
further the SBI/ SBIIMS through the Architect/ consultant their agents or employees may enter upon 
and take possession of he work and all plants, tools, scaffoldings, materials, sheds, machineries lying 
upon the  or on he adjoining lands or roads use the same by means of their own employees or workmen 
in carrying on and completing the work or by engaging any other contractors or persons to complete 
the work and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or 
hinder  such other  contractor  or  other  persons  employed for completing and finishing or  using the 
materials and plant for the works.  
When the  works  shall  be  completed  or  as  soon thereafter  as  convenient  the  SBI or  the  architect/ 
consultant shall give a notice in writing to the contractor to remove his surplus materials and plants and 
should the contractor fail to do so within 14 days after receipt thereof by him the SBI/ SBIIMS sell the 
same by public auction after due publication, and shall adjust the amount realised by such auction. The 
contractor shall have no right to question any of the act of the SBI/ SBIIMS incidental to the sale of the 
materials etc.
36.0 Certificate of Payment
The contractor shall be entitle under the certificates to be issued by the Architect / Consultant to the 
contractor within 14 working days from the date of certificate to the payment from SBI/ SBIIMS from 
time  to  time.  The  SBI/  SBIIMS shall  recover  the  statutory recoveries  towards  Income tax,  Work 
contract tax as per the prevailing bye laws and other dues including the retention amount from the 
certificate of payment.
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Provided always that the issue of any certificate by the Architect/ Consultant during he progress of 
works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his 
liability under clause.
The Architect/ Consultant shall have power to with hold the certificate if the work or any part thereof is 
not carried out to their satisfaction.
The Architect/ Consultant may by any certificate make any corrections required in previous certificate. 
The SBI/ SBIIMS shall modify the certificate of payment as issued by the Architect/ Consultant from 
time to time while making the payment.
The contractor shall submit interim bills only after taking actual measurements and property recorded 
in the measurement books
The contractor shall not submit interim bills.
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect/  Consultant  shall  issue the certificate  of payment  within a  period of two 
months.  The SBI shall  pay the amount  within a  period of three months from the date  of issue of 
certificate provided there is no dispute in respect of rates and quantities.
The contractor shall submit the interim bills in the prescribed format with all details.
37.0 Settlement of Disputes and Arbitration

Except  where  otherwise  provided  in  the  contract  all  questions  and disputes  relating  to  the 
meaning of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, matter 
or  thing  whatsoever  in  any  way  arising  out  of  or  relating  to  the  contract,  designs,  drawings, 
specifications, estimates, instructions, orders or those conditions or otherwise concerning the work or 
the execution or failure to execute the same whether arising during the progress of the work or after the 
cancellation,  termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as  mentioned 
hereinafter.
� If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the  works  over  and  above  the  amounts  admitted  as  payable  by  the  Architect  or  in  case  the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing of 
his claim, or  dispute to the Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd.,  
State Bank of India,  6th Floor,  A-Wing, Local Head Office,  Moti  Mahal Marg, Lucknow – 
226001 and  endorse  a  copy  of  the  same  to  the  Architect,  within  30  days  from the  date  of 
disallowance  thereof  or  the  date  of  deduction  or  recovery.   The  said  notice  shall  give  full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount 
claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way 
liable in respect of any claim by the contractor unless notice of such claim shall have been given 
by the contractor to the  Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., State 
Bank of India, 6th Floor, A-Wing, Local Head Office, Moti Mahal Marg, Lucknow – 226001

� in the manner and within the time as aforesaid.  The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the Vice President (Civil),  
SBI Infra Management Solutions Pvt. Ltd., State Bank of India, 6th Floor, A-Wing, Local Head 
Office,  Moti  Mahal  Marg,  Lucknow – 226001 in  writing in  the manner  and within the time 
aforesaid.

� Vice President  (Civil),  SBI Infra  Management  Solutions  Pvt.  Ltd.,  State  Bank of  India,  6th 

Floor, A-Wing, Local Head Office, Moti Mahal Marg, Lucknow – 226001 shall give his decision 
in writing on the claims notified by the contractor.  The contractor may within 30 days of the 
receipt of the decision of the Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd.,  
State Bank of India,  6th Floor,  A-Wing, Local Head Office,  Moti  Mahal Marg, Lucknow – 
226001 submit his claims to the conciliating authority namely the  Circle Development  Officer, 
SBI for conciliation along with all details and copies of correspondence exchanged between him 
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and the Regional Manager.
� If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims 
failing which the claims of the contractor shall be deemed to have been considered  absolutely 
barred and walved.

� Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes  or  differences  arising  out  of  the notified claims  of  the differences  arising  out  of  the 
notified claims of the contractor as aforesaid and all  claims of the Bank shall  be referred for 
adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager 
of the Bank,  It will also be the objection to any such appointment that the Arbitrator so appointed 
is a Bank Officer and that he had to deal with the matters to which the Contract relates in the 
course of his duties as Bank Officer.  If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the  Chief General Manager of the Bank,  Such 
person shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute alongwith the notice for appointment of arbitrator.
It  is  also a  term of  this  contract  that  no person other  than a  person appointed by  Chief General 
Manager of the Bank, as aforesaid should act as arbitrator.
 The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there 
under.
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 
by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank Officer.
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims.  The venue of the arbitration shall be such place as may be fixed by the arbitrator 
in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties.  The cost of the reference and of the 
award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may 
direct to any by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle 
the amount of costs to be so paid.
38.0      Water Supply
The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions.
That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 
Architect/ Consultant.
The contractor shall make alternative arrangements for the supply of water if the arrangement made by 
the contractor for procurement of water in the opinion of the Architect/ Consultant is unsatisfactory.
The contractor shall construct temporary well/ tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangement  for  drawing  and  distributing  the  water  at  his  own  cost.  He  has  to  make  necessary 
arrangements.  To  avoid  any  accidents  or  damages  caused  due  to  construction  and  subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his 
own cost. He shall restore the ground to its original conditions after wells are dismantled on completion 
of  work or  hand over  the  well  to  the SBI without  any compensation as  directed by the SBIIMS/ 
Architect/ Consultant.
39.0    Power Supply
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The contractor shall make his own arrangements for power and supply/ distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are to included in his tender prices. He shall pay all fees and charges required 
for the power supply and include the same in his tendered rates and hold the owner free from all such 
costs. He has to obtain necessary approval from the appropriate authorities, if required.
40.0    Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to Bank immediately.
41.0    Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced in accordance with up to date. Rules laid down by the 
Bureau of  Indian  Standards.  In  the event  any dispute/  disagreement  the  decision of  the  Architect/ 
consultant shall be final and binding on the contractor.
42.0    Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed Performa at site of work and 
should produce the same for inspection of SBI/ SBIIMS/ Architect/ Consultant whenever desired by 
them. The contractor shall also maintain the records/ registers as required by the local authorities/ Govt. 
form time to time.
i) Register for Cement/ Paint/ Lead/ Specific Materials
ii) Register for Steel
iii) Register for Secured Advance
iv) Register for Bulkage of Sand
v) Register for Silt Test
vi) Register for Sieve Analysis for Fine Aggregate
vii) Register for Sieve Analysis for Course Aggregate
viii) Register for Slump Test.
ix) Register for Concrete Cube Test.
x) Register for Hindrance to Work.
xi) Register for Consumption of Cement
xii) Register for Running Account Bill
xiii) Register for Labour
43.0 Force Majeure
43.1 Neither  contractor  nor  SBI/  SBIIMS shall  be considered in  default  in  performance of  their 
obligations if such performance is prevented or delayed by event such as but not to war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, 
floods,  droughts,  earthquakes  or  ordinances  or  any act  of  god or  for  any other  cause  beyond the 
reasonable control of the party affected or prevented or delayed. However, a notice is required to be 
given within 30 days from the happening of the even with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay.
43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other such cessation and the actual delay incurred in such 
affected activity adducing necessary evidence in support thereof.
43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended  during  the  continuance  of  any  inability  so  caused.  With  the  cause  itself  and  inability 
resulting there from having been removed, the agreed time of completion of the respective obligations 
under this agreement shall stand extended by a period equal to the period of delay occasioned by such 
events.
� Should one or both parties be prevented from fulfilling the contractual obligations  by a state of 

force majeure lasting to a period of 6 months or more the two parties shall each other to decide 
regarding the future execution of this Agreement.
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44.0 Local Laws, Acts, Regulations:
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 
and abolition act of 1970) and other safety regulations. the contractor shall comply with the provision 
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations that 
are applicable to the execution of the project.

i. Minimum wages Act 1948 (Amended)
ii. Payment of wages Act 1936 (Amended)
iii. Workmen’s compensation Act 1923 (Amended)
iv. Contact labour regulation and abolition act 1970 and central rules 1971 (Amended)
v. Apprentice act 1961 (Amended)
vi. Industrial employed (standing order) Act 1946 (Amended)
vii. Personal injuries (Compensation insurance) act 1963 and any other modifications
viii.Employees’ provided fund and miscellaneous provisions Act 1952 and amendment thereof.
ix. Shop and establishment act
x. Any other act or enactment relating thereto and rules framed there under from time to time.

45.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in connection 
with the execution of the work report such accident to the Architect / consultant. The contractor shall 
also such report immediately to the competent authority whenever such report is required to be lodged 
by the law and take appropriate actions thereof.
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SPECIAL CONDITIONS OF CONTRACT

� Scope of Work
The scope of work is  to carry out   Air conditioning work of State Bank of India,  Ratanpura 
Branch Mau, RBO-IV Azamgarh,, AO Varanasi(U.P).

� Address of Site
The site is located at   Existing Premises of  State Bank of India,  Ratanpura Branch Mau, RBO-IV 
Azamgarh,, AO Varanasi(U.P) .

� Dimension and Levels
All dimensions and levels shown on the drawing shall be verified by the contractor on the site 

and he will  be held responsible for the accuracy and maintenance of the entire dimension and the 
levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale 
details shall take precedence over small – scale drawing. In case of discrepancy the contractor shall ask 
for clarification from the Architect/ Consultant before proceeding with the work.
� Notice of Operation

The contractor shall not carryout any important operation without the consent in writing from 
the Architect/ Consultant.
� Construction Records

The contractor shall keep and provide to the Architect/ Consultant full and accurate records of 
the dimension and positions of all new work and any other information necessary to prepare complete 
drawings recording details of the work as constructed.
� Safety of adjacent Structures and Trees
The contractor shall provide and erect to the approval of the Architect/ Consultant such supports as may 
be required to protect effectively all structures and protective guards to trees which may be endangered 
by the execution of the works or otherwise take such permanent measures as may be required by the 
Architect to protect the trees and structures.
� Temporary Works
Before any temporary works are commenced, the contractor shall submit at least 7 days in advance to 
the architect/ consultant for approval complete drawings of all temporary works he may require for the 
execution of the works.  The contractor shall carry out the modifications relating to strength, if required 
by the Architect/ Consultant may require in accordance with the conditions of contract at his own cost. 
The  contractor  shall  be  solely  responsible  for  the  stability  and  safety  of  all  temporary  works  an 
unfinished works and for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution.
� Temporary Roads
The contractor shall provide access roads to the site from the nearest main road at no extra cost and as 
directed by the Architect/ Consultant.  The contractor shall also responsible for proper maintenance of 
this access road and would take all care to see that existing services, if any, are maintained in working 
order at his own cost.  The laying and maintaining the temporary roads within the site area shall be the 
contractor’s  responsibility  and  the  contractor  shall  take  such  measures  that  are  necessary  and  as 
directed by the Architect/ Consultant.

� Water, Power and Other Facilities
� The rate quoted by the contractor shall include all expenses that are required for providing all 
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the water required for the work and the contractor shall  make his own arrangements for the 
supply of good quality water suitable for the construction and good quality drinking water for 
their workers.  If necessary, the contractor has to sink a tube well/ open well and bring water by 
means of tankers at his own cost for the purpose.  The SBI/ SBIIMS will not be liable to pay any 
charges in connection with the above.

The  rate  quoted  in  the  tender  shall  include  the  expenses  for  obtaining  and  maintaining  power 
connections and shall pay for the consumption charges.
The contractors for other trades directly appointed by the SBI/ SBIIMS shall be entitled to take power 
and  water  connections  from  the  temporary  water  and  power  supply  obtained  by  the  contractor. 
However, the concerned contractor shall make their own arrangements to draw the supply and pay 
directly the actual consumption charges at mutually agreed rates between them.  All municipal charges 
for  drainage and water  connection for  construction purposes  shall  be borne by the contractor  and 
charges payable for permanent connections, if any, shall be initially paid by the contractor and the SBI 
will reimburse the amount on production of receipts.

� The SBI/ SBIIMS as well as the Architect/ Consultant shall give all possible assistance to the 
contractors to obtain the requisite.

� Permission from the various authorities, but the responsibility for obtaining the same in time 
shall be of the contractor.

� Office Accommodation
a. The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary 

facilities, canteens and other temporary structures for themselves in connection with the work at the 
site own cost after getting the approval from the architect/ consultant.

b. All temporary buildings and facilities as mentioned above shall be removed on completion of the work 
or at any other earlier date as directed by the architect / consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as 
running expense shall be borne by the contractor at no extra cost.  It is also the responsibility of the 
contractor to obtain statuary approvals for providing the above facilities.  
� Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make his arrangements 
at his own cost for transport where necessary for his staff and workmen to and from site of work at his 
own cost.
� Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of works.
� Fire Fighting Arrangements
i. The contractor shall at all times provide suitable arrangements for the fighting at his own cost. For 

this  purpose  he  shall  provide  requisite  number  of  fire  extinguishers  and  adequate  number  of 
buckets,  some  of  which  are  of  be  always  kept  filed  with  sand  and  some  with  water.  These 
equipments  shall  be  provided  at  suitable  prominent  and  easily  accessible  places  and  shall  be 
properly maintained.

ii. Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own 
cost  and  to  the  approval  of  the  relevant  authorities.  The  contractor  shall  make  the  following 
arrangements at his own cost but not limited to the following :  

a. Proper handling, storage and disposal of combustible materials and waste.
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b. Worked operations which can create fire hazards.
c. Access for the fire fighting equipments.
d. Types, number and location of containers for the removal of surplus materials and rubbish.
e. Type size, number and location of fire extinguishers or other fire fighting equipment.
f. General house keeping.

� Site Order Book
A site order book shall be maintained at site for the purpose of quick communication between 

the Architect/ Consultant. Any communication relating to the works may be conveyed through Records 
in the site order book. Such a communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have machine numbered pages in 
triplicate and shall carefully maintained and preserved by the contractor and shall be made available to 
the Architect/ Consultant as and when demanded. Any instruction which the Architect/ Consultant may 
like to issue to the contractor or the contractor may like to bring the Architect/ Consultant may like to 
issue to the Contractor or the Contractor may like to bring to the Architect/ Consultant two copies of 
such instructions shall be taken from the site order book and one copy will be handed over to the party 
against proper acknowledgment and the second copy will be retained for their record.
� Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractors shall 
depute a senior representative along with the site representative staff of approved sub-contractors and 
suppliers  as required to  the site  meetings  and ensure all  follow up actions.  Any additional  review 
meetings shall be held if required by the Architect/ Consultant.
� Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the Architect/ Consultant at his own cost. It is the responsibility of the 
contractor to obtain from the locate authorities concerned to the effect that all rubbish arising out of 
contractor’s  activities  at  the  construction  site  or  any other  off-site  activities  borrow pits  has  been 
properly disposed off.
� Contractor to Verify Site Measurement

The  contractor  shall  check  and  verify  all  site  measurements  whenever  requested  by  other 
specialists contractors of other sub contractors to enable them to prepare their own shop drawings and 
pass on the information with sufficient promptness as will not in any way delay the works.
� Displaying the Name of the Work

The  contractor  shall  put  up  a  name  board  of  suitable  size  as  directed  by  the  Architect/ 
Consultant  indicating  therein  the  name of  the  project  and  other  details  as  given  by the  Architect/ 
Consultant at his own cost remove the same on completion of work.
� Bar Bending Schedule
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got 
them approved by the Architect/ Consultant well in advance.

� As Built Drawings
i. For the drawing issued to the contractor by the Architect/ Consultant. The Architect / Consultant 

will issue two sets of drawings to the contractor for the item for which some changes have been 
made. From the approved drawings as instructed by the SBI / SBIIMS/ Architect/ Consultant. The 
Contractor will make the changes made on these copies and return these copies to the Architect/ 
Consultant for their approval. In case any revision is required or the corrections are not properly 
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marked the Architect/ Consultant will point out the discrepancies to the contractor. The contractor 
will have to incorporate these corrections and /or attend to discrepancies either on the copies as 
directed by the Architect/ Consultant and resubmit to him for approval. The Architect/ Consultant 
will return one copy duly approved by him.

ii. For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared by 
him wherever the changes are made by the SBI/ SBIIMS Architect/ Consultant. And submit two 
copies  of  such  modified  drawings  to  the  Architect/  Consultant  for  approval.  The  Architect/ 
Consultant will return one copy of the approved drawing to the Contractor.

� Approved Make
The Contractor shall provide all materials form the list of approved makes at his own cost. The 

Architect/ Consultant may approve any make/ agency within the approved list as given in the tender 
after inspection of the sample/ mock up.
� Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materials for the 
work. All wastage’s and losses in weight shall be to the contractors account.
� Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies, 
royalties, fees cess, or charges in respect of the works including but not limited to sales tax, tax on 
works contract excise duty,  and octroi,  payable in respect of materials, equipments plant and other 
things required for the contact. All of the aforesaid taxes except GST, duties, levies, fees and charges 
shall be to the contractors account and the SBI shall not be required to pay any additional or extra 
amount on this account. Variation of taxes, duty fees, levies etc if any, till completion of work shall be 
deemed to be included in the quoted in the quoted rates and no extra amount on this account.  Variation 
of taxes, duties, fees, levies, etc if any till completion of work shall be deemed to be included in the 
quoted rates and no extra claim on this account will in any case be entertained. If a new tax or duty or 
levy or cess or royalty or octroi is imposed under as statue or law during the currency of contract the 
same shall be borne by the contractor.
� Acceptance of Tender

The SBI/ SBIIMS shall have the right to reject any or all tenders without assigning any reason. 
They are not to bound to accept the lowest or any tender and the tenderer shall have no right to question 
the acts of the SBI/ SBIIMS. However, the adequate transparency would be maintained by the SBI/ 
SBIIMS.
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SPECIFICATIONS FOR SERVICES
� General
1.1 The  drawings  for  services  are  diagrammatic  but  shall  be  followed  as  closely  as  actual 
construction permits. Any deviations from the drawings shall be in conformity with architectural and 
structural drawings. The dimensions designated by the manufacturers shall take precedence over the 
drawings.
� At completion of work the Contractor shall submit one set of tracings and two sets of prints of “As-

Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs, diameters, 
location  of  valves,  access  panels,  layout  of  equipment,  piping  connections  and  such  other 
information  for  maintenance  & future  extensions.  Guarantees  given  by manufacturers  shall  be 
assigned  to  the  Employer  along  with  names  &  addresses  of  manufacturers,  suppliers  and 
information about spare parts.

� All site test shall be carried out with prior intimation to the Bank Engineer / Architect. All defects 
shall be rectified and tests conducted again to the satisfaction of the Bank Engineer / Architect. In 
addition to the test required by the specifications, the Contractor shall also conduct tests required by 
the Architect and by the Municipal or other Authorities.

� All  work  shall  be  executed  by competent  and  licensed  persons.  The  contractor  shall  maintain 
liaison  with  Municipal  and  other  controlling  Authorities.  He  shall  obtain  their  approvals  and 
certificates as required by the bye – laws at appropriate stages.

� No cutting / chasing shall be done in load bearing structural members without prior approval of the 
Asstt.  Engineer.  Sleeves  and openings shall  be provided during the progress of construction in 
preference to cutting at later date.

� The Architect may require typical mock up(s) to be installed in advance for approval. Undamaged 
materials from the mock up shall be allowed to be reused in the work.

� Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket type.
� G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making good is 

included. The free ends may be skew-cut.
� Wherever use of G.I. pipes is called for the same shall  be medium class (class – B)
� Materials :  
2.1 The materials shall conform to the specifications and in absence thereof to Indian Standards. 
The products should bear the ISI Mark.
2.2 The makes of materials for use in this work are broadly approved as per list given below. The 
Contractor shall, however, get particular makes and samples approved before ordering:
2.3 Notwithstanding  any  interim  or  final  approval  the  Contractor  remains  responsible  for 
satisfactory performance of all fittings & fixtures. The liability of the Contractor is not limited by any 
approval of the make of materials.
2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where required due to 
off set between plaster & glazed tiles surface.
� Testing  
� The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested by pumping 

smoke into the pipe at the lowest end.
� All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg / cm2 (60 

meters)  avoiding  water  hammer.  The  test  pump  having  been  stopped  the  test  pressure  should 
maintain without loss for at least half an hour. The pipes and fittings shall be tested in sections as 
the work of laying proceeds keeping the joints exposed for inspection during the testing.

� All stone ware pipes shall be tested with water pressure of 1.5m head of water at the highest point 
of the section under test.
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SAFETY CODE
� First aid appliances including adequate supply of sterlised dressing and cotton wool shall be kept in 

a readily accessible place.

� An injured person shall be taken to a public hospital without loss of time, in cases where the injury 
necessitates hospitalization.

� Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground.

� No portable single ladder shall be over 8 meters in length. The width between the side rails shall 
not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than 
30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.

� Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent to fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one meter.

� No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 
render it unsafe.

� Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and 
lime mortar shall be provided with protective footwear and rubber hand-gloves.

� Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves.

� I)  No paint  containing  leads  or  lead  products  shall  be  used  except  in  the  form of  paste  or 
readymade paint.

ii) The workers should supply suitable facemasks for use when the paint is applied in the form of 
spray or surface having lead paint dry rubbed and scrapped.
� Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided 

to enable the working painters to wash during the periods of cessation of work.

� Hoisting  machines  and  tackle  used  in  the  works,  including  their  attachments,  anchorage  and 
supports shall be in perfect condition.

� The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 
quality and adequate strength and free from defects.
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PROFORMA FOR RUNNING ACCOUNT BILLS

C E R T I F I C A T E

The measurements on the basis of which the above entries for the Running Bill_________________
were made have been taken jointly on _________ and are recorded at pages _________________of
Measurement Book No._____________________________________________________________.

Date & Signature of Date & Signature of           Date & Signature
Contractor. Architect’s Representative                     of Site Engineer

(Seal).    

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per 
tender drawings, conditions and specifications.

ARCHITECT                 SITE ENGINEER / BANK’s ENGINEER
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 RUNNING A/C BILL

i) Name of Contractor/Agency :

ii) Name of Work :

iii) Sr No. of this bill :

iv) No. and date of previous bill :

v) Reference to Agreement No. :

vi) Date of written order to commence :

vii) Date of completion as per agreement

Sl. Item Description Unit Rate (Rs.) As per tender
No. Qty Amount (Rs.)
1 2 3 4 5

Up to Previous R/A Bill Up to Date (Gross) Present Bill
Qty Amount (Rs) Qty Amount (Rs.

)
Qty Amount (Rs.) Remarks

6 7 8 9

Note : 1. If part rate is allowed for any item, it should be indicated 
with reasons for allowing such a rate.

2. If  adhoc  payment  is  made,  it  should  be  mentioned 
specifically.

Net value since previous 
bill

Date & 
Signature of Contractor.
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
� Name of the Contractor

� Name of the Work as given in the Agreement

� Agreement W O

� Tender Amount

� Date of Commencement of Work

� Period allowed for Completion as per Agreement

� Date of Completion as per Agreement

� Period for which Extension of Time has been given

Date MonthYear
� 1st Extension vide Bank’s Letter No

� 2nd Extension vide Bank’s Letter No

� 3rd Extension vide Bank’s Letter No

� Reasons for which extensions have been previously given (Copies of the previous 
applications should be attached)

� Period for which extension is applied for and the reasons thereof including hindrances, 
time for extra work assigned, if any etc.

Signature of Contractor & Seal
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PERFORMA OF HINDERANCE REGISTER

Name of Work : Date of State of Work :

Name of Contractor : Period of Completion :

Agreement No : Date of Completion :

Sr 
No

Nature of 
Hindrance

Date of 
occurrence 
of Hindrance

Date of which 
Hindrance 
was removed

Period of 
Hindrance

Signature 
SE / PE

Remarks

1 2 3 4 5 6 7

 

SE = Site Engineer
PE = Project Engineer
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6

Total Value of Materials at  Site

Secured Advance @………………………% of above Value                                                             B

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to 
the site of the work and no advance on any quantity of any of this item is outstanding on their 
security, (ii) that the materials are of imperishable nature and are all required by the contractor for 
use in the work in connection with the items for which rates of finished work have been agreed 
upon.

 Dated Signature of
  Site Engineer
       preparing the Bill

            Designation________

Dated Signature of Bank’s Architects

(Name of the Architects)
___________________________

Dated signature of Contractor
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BILL OF QUANTITY

PREAMBLE:
TO BE READ ALONG WITH DRAWINGS.

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY 
NUMBER OF FLOORS, OR ANY QUANTITY.

4. THE  SPECIFICATION  OF  THE  ITEMS  SHALL  BE  AS  PER  LATEST  INDIAN 
STANDARD CODES UNLESS OTHERWISE SPECIFIED.

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist 
QUALITY UNLESS OTHERWISE SPECIFIED.

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL 
GOVERNMENT,  MUNICIPAL OR  ANY OTHER  STATUTORY BODY APPLICABLE 
FROM TIME TO TIME.

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, 
INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER.

8. THE  QUANTITIES  ARE  APPROXIMATE  AND  TENTATIVE  WHICH  MAY  VARY 
DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR 
ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES.

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING 
WIRING  /  FITTING  IN  ANY  OF  THE  ITEM  OF  FALSE  CEILING,  PARTITIONS, 
PANELING  MASONRY  WORK  ETC.  AND  FINISHING  EDGES  JAMBS  /  CILLS  / 
SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO 
CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO 
CHECK,  ASCERTAIN  THE  LOCATIONS  OF  ANY  EXISTING  STRUCTURES  OR 
EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO 
EXTRA  CLAIM  AS  A  CONSEQUENCE  OF  IGNORANCE  OR  ON  GROUND  OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

11. THE  QUOTED  PRICE  FOR  ITEMS  SHALL  INCLUDE  ALL  ACCESSORIES, 
CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL 
RESPECTS,  COMPATIBLE  WITH  OTHER  RELATED  /  ASSOCIATED  ITEMS  AND 
FULLY FUNCTIONAL.

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN 
EXECUTION /  DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS 
WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO 
THE NOTICE OF THE ARCHITECT.

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES 
INCLUDING  ALL TAXES EXPECTED  HAS  BEEN  MENTIONED IN THE TENDER. 
THESE  ITEMS  SHALL  BE  PURCHASED  BY  THE  CONTRACTOR  FROM  THE 
MARKET  ONLY  AFTER  THE  APPROVAL  OF  QUALITY  AND  RATES  BY  THE 
ARCHITECT.

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH 
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ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE 
COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD).

15. CONTRACTOR  SHALL  APPOINT  TECHNICALLY  QUALIFIED  FULL  TIME  SITE 
SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE 
ON THEIR OWN COST.

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities)

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS.

SIGNATURE OF CONTRACTOR

DATE:                                                                                             SEAL:

TENDER DRAWINGS

(Refer annexed file/section in e-tender portal for Tender Drawings)
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