
Tender ID AMR202001010

Date 18.01.2020

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMSPL), 
(WHOLLY OWNED SUBSIDIARY OF SBI)

AMARAVATI CIRCLE OFFICE

INVITES e-TENDERS ON BEHALF OF
STATE BANK OF INDIA

THROUGH E-TENDERING PROCESS

FOR
AIR CONDITIONING WORKS AT NEW NEW BRANCH, N R PET, KURNOOL

Manufacturers, Contractors/Approved Dealers of O- General, Diakin, Carrier, Voltas, Blue star, 
Mitsubhishi, LG, Panasonic and Hitachi  are only eligible.(Contractors/Vendor should submit proof of 

the same)

Note:Firm should possess valid digital signature for this tender. 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 29.01.2020

Opening of e Tenders: 4:00 P.M. (IST) on 29.01.2020

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.

Amaravati Circle Office,
2nd Floor, SBI Amaravati LHO Building,

Gun foundry, Abids,
Hyderabad – 500 001.
Ph: 040-23387364, 365
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NOTICE INVITING TENDER (NIT)
SBI Infra Management Solutions Pvt Ltd. invites online e tenders on behalf of SBI for the 
below mentioned work from the Manufacturers, Contractors/Approved Dealers of O- General, 
Diakin, Carrier, Voltas, Blue star, Mitsubhishi, LG, Panasonic and Hitachi  are only eligible.
(Contractors/Vendor should submit proof of the same).

1 Name of the work AIR CONDITIONING WORKS AT NEW NEW BRANCH, N R 
PET, KURNOOL

2 Cost  of  Tender 
Documents

1) Rs  1000/-  to  be  paid  through  SB  Collect  Payment  Portal  (in 
account  of  respective  Tender  ID mentioned above)  available  in 
SBI internet banking site https://www.onlinesbi.com/.

2) Proof for crediting the amount i.e. Reciept / Unique Reference No. 
should be enclosed along with EMD.

For further details see clause 5 in “Instructions to the Tenderer”.
3 Date  and  Time 

where  tender  forms 
are available 

Available from  18.01.2020 to 29.01.2020

at          (i) https://etender.sbi/
             (ii) SBI Procurement news.

4 Time  and  last  date 
of  submission  of 
online e-Tender

Up to 3.00pm on 29.01.2020

5 Place,  Time& 
Address  for 
submission  of  e 
tender/contact 
person  /telephone 
no/email address.

Up to 3.00 pm  on 29.01.2020 
A) Tender documents (as specified) through online at
                       https://etender.sbi/

B) EMD, Tender fees credit proof physically at the Address:
SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids
Hyderabad – 500 001
Ph : 040-23387364, 365
e- mail id : headand.sbiims@sbi.co.in

6 Date,  Time  and 
Place of opening of 
e - Tenders

On 29.01.2020  at  4:00 PM 
SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids
Hyderabad – 500 001
Ph: 040-23387364, 365
email id : headand.sbiims@sbi.co.in

7 Quantum of Earnest 
Money  Deposit 
(EMD).

Rs.  3,700.00 (DD-Drawn  in  favor  of  SBI  Infra  Management 
Solutions Pvt. Ltd payable at Mumbai)
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8 Quantum  of 
Security  Deposit 
(SD).

1.  Initial  Security  Deposit  (ISD)  –  2%  of  the  Tender  value 
including EMD.

2. Retention Money- Deductible in running bills @ 10% of the 
value  of  work  and  Total  deductible  is  5%  of  value  of  work 
including EMD, ISD.

9 Estimated cost Rs. 3,68,500.00 + GST
10 Terms of payment of 

Bills
1. No Advance will be paid
2. A Running bill of minimum 3.5L can be claimed.

11 Penalty 
clause/Liquidated 
Damages

@ 0.5% of the value of  work per week of delay subject to a 
maximum penalty of  5% of the value of work  would be strictly 
imposed.

12 Stipulated  time  for 
completion  of  the 
work/supply.

TWO WEEKS

13 Validity period of the 
tender.

90 days from last date for receipt of tender 

14 Eligible Taxes A) Income  Tax  will  be  deducted  at  source  as  per  Govt. 
Guidelines.

B) Reimbursement of GST will be made only on submission of 
proper  GST invoice  as  per  applicable  GST provisions/Rules. 
The contractor should comply with the following;

 Contractor should have GST Registration Number. 
 Invoice  should  specifically/separately  disclose  the 
amount  of  GST  levied  at  applicable  rate  as  per  GST 
provisions/Rules.
 In  case  of  Correction  in  the  bills  after  scrutiny, 
contractor should submit fresh bills for payment.
 Contractor  should  timely  file  his  GST  return  in 
accordance with GST provisions to enable the bank to claim 
the credit of GST paid to the contractor.
 The GST Number of State Bank Of India are

For Andhra Pradesh state-37AAACS8577K1ZO
For Telangana State         -36AAACS8577K1ZQ
For Puducherry U.T         - 34AAACS8577K1ZU

15 Electronic Payment Electronic payment shall  be preferred. All  the contractor must 
furnish contact details for communication in addition to, 
      1)  Name of the their bank 

2) Name of their branch
3) Account number 
4) Name of the account holder as in the bank account  
5) IFSC No of the branch 
6) PAN number. 
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16 For  further 
Clarifications  on 
Technical matters & 
Agency  for 
arranging  e-
tender/online 
bidding

1. All e-Tender/Online bidding related issues,
e-Procurement technologies Limited, Ahmedabad.
Primary Contact Numbers:- Ms. Shubhangi Banodiya, Contact 
No.:- 079-68136826/6824/6868, +91-9879996111, Email: 
shubhangi@auctiontiger.net
Sujith Nair:- 079-68136857, sujith@eptl.in
JaymeetRathod:07968136829,   jaymeet.rathod@eptl.in  
Vinayak Khambe:- 079-68136835, vinayak.k@eptl.in
Nadeem Mansuri:- 079-68136853, nadeem@eptl.in
Nandan Valera:- 079-68136843, ·nandan.v@eptl.in
Hemangi Patel:- 079-68136852, ·hemangi@eptl.in
Kanchan Kumari:- 079-68136820 kanchan.k@eptl.in
Deepak Narekar:- 079-68136863,deepak@eptl.in
Anshul Juneja:- 079-68136840, ·anshul.juneja@eptl.in
Salina Motani:- 079-68136831, ·salina.motani@eptl.in
Devang Patel:- 079-68136859, ·devang@eptl.in

Alternate Contact No.:- Mr. Samjad khan, Contact No.:- 079-
68136868, +91-9265871720, Email:   samjad@auctiontiger.net  

2. All technical matters contact ,
Vijayakumar Bandaru, 9402507007

17 Defect  Liability 
Period.

One year from date of Virtual Completion

18 Any  additional 
Information

The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 
wastage’s, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the 
work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

 S canned copy of Tender Fees / Cost credit proof must be uploaded and physically the 
same needs to be submitted at given address within due date of tender.

 S canned copy of D.D/B.C of EMD must be uploaded and physically the same needs to be 
submitted at given address within due date of tender.

 Scan  copy of letter of Authorized dealership from Manufacturer should be uploaded, failing 
which tender summarily rejected.

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

 The signed and scanned copy of entire tender document in pdf format  which is downloaded 
from https://etender.sbi/.
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➢ Scan copy of model no., brand, and technical specifications of the machines which 
are going to be supplied and installed at the site.

♦ Any clarifications sought after opening of the tenders will  not be entertained at any  
cost. Firm should visit the website till last date of submission for changes/ corrigendum  
if any.

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be  
opened on the next working day at the same time.

♦ The SBIIMS reserves the right to cancel or postpone the tenders at any stage without  
assigning any reason.

For and behalf of State Bank of India,
VICE PRESIDENT,

SBIIMSPL,
AMARAVATI.
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK
Sealed Tenders are invited by M/s SBIIMSPL for and behalf of State Bank of India for the work of AIR 
CONDITIONING WORKS AT NEW NEW BRANCH, N R PET, KURNOOL

1.1 SITE AND ITS LOCATION
The proposed work is to be carried out at  : N R Pet, Kurnool

2.0 TENDER DOCUMENTS
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 
the following documents and the most workman like manner,

Instructions to tenderer
General Conditions of Contract
Special Conditions of Contract
Additional Conditions for AIR CONDITIONERS
Technical Specifications
Drawings
Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another 
but in case of ambiguities or discrepancies, shall take precedence in the order given below :

Price Bid
Technical Specifications
Additional Conditions for AIR CONDITIONERS
Special Conditions of Contract
General Conditions of Contract
Instructions to Tenderer

2.3 Complete set of tender documents including relative drawings can be obtained/downloaded from 
the                          (i).  https://etender.sbi/
                               (ii). SBI Procurement news 
              on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for  the purpose of  filling this  tender  document  and enter  into a 
contract  for  the  satisfactory  performance  of  the  work.  The  Tenderer  is  requested  satisfy  himself 
regarding the availability of water, power, transport and communication facilities, the character quality 
and quantity of the materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender.

3.2 The tenderer should visit the site to ascertain the working conditions and local authority regulations 
/ restrictions if  any and other information required for the proper execution of the work. The work 
should be carried out at any floor.
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4.0 TENDER EVALUATION 
4.1 Submission of Bids/Tender:
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be submitted 
online  in  two  parts,  viz.,  Technical  Bid  and  Financial/Price  Bid  with  acceptance  of  Tender 
Conditions. In  addition,  scanned  copies  of  required(as  mentioned  in  NIT)  Mandatory  checklist 
documents  should  be  submitted  online  with  help  of  our  service  provider  on  the  website  at 
https://etender.sbi/ . The tender document is not required to be sent to us in hard copy.

4.2 Technical bid
The list of documents, which are mandatory & specified in Tender Notice are to be furnished by the 
bidder.  Only Technical Bids of those contractors, who submit the earnest money in the prescribed 
manner,  will  be opened.   All  Technical  bid  documents will  be verified at  the tender  opening time 
specified in Notice Inviting Tender. 

1. Technical bids of bidders whose EMD was not received physically, will not be opened.

2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified.

3. Tender documents found partly or fully modified / altered/ corrected etc shall stand summarily 
rejected.

4. Any clarifications sought after opening of the tenders will not be entertained at any cost.

5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be 
validated.

6. If any bidder submit false/fake document they will be banned from doing work in SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are 
summed  up  automatically  in  the  SBI  e-Tender  portal.  The  rates  quoted  by  the  Bidder  will  be 
validated/scrutinized by committee and compared to market price for adaptability. The lowest total rate 
quoted will be considered for award of work.

The Bank/SBIIMS will not be bound to accept the lowest tender and reserves the right to accept or reject any or  
all the tenders without assigning any reason whatsoever.

5.0 TENDER FEES / COST OF TENDER DOCUMENTS
The  Tender  Fees  as  mentioned  in  Notice  shall  be  paid  through  “SB  Collect”  Payment  Portal 
available in SBI internet banking site https://onlinesbi.com/. 

For Tender Fees Payment process follow the below mentiones steps,
1. Tenderer  needs  to  use  SBI  internet  banking  site  i.e.  https://onlinesbi.com/ and  select  SB 

Collect from the Task bar / Top menu bar for quick access.

2. Go through the “Terms used” in the home page of State Bank Collect and click on “Proceed” 
button after accepting terms & conditions.

3. Select “All India” in State of Corporate / Institution & select “Commercial Services” in Type 
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of Corporate / Institution. Click on “Go” button below shall lead to next page.

4. Select  “SBI  Infra  Mnagement  Solutions” in  Commercial  Services  Name  and  click  on 
“Submit” button below for proceed to next page.

5. In Select Payment Category opt for  “Tender Application Fee” & Enter Tender ID exactly as 
mentioned above in Tender Notice. Click on “Submit” button below to proceed to next page.

6. The next page shall be ready with few of the Preloaded Tender details such as Tender ID, 
Tender name, Opening date, End date...etc., remaining blank details to be filled up by tenderer.

7. Tenderer have to fill up the fields properly whichever mentioned and complete the payment 
process through portal.

8. After completing the payment, a reciept will be generated with a Unique Reference No. A copy 
of reciept to be send to SBIIMSPL, Amaravati Office address (mentioned in NIT) along with 
EMD and same to be uploaded online in technical bid.

Tenderer have to pay the tender fee within stipulated time as given in  Notice.  Tenders uploaded 
without  Tender  Application  fees  shall  be  rejected  summarily.  For  any  Clarification,  Contact  the 
SBIIMSPL representative / SBIIMSPL Circle Office as mentioned in NIT.

6.0 EARNEST MONEY DEPOSIT
6.1 The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of 
Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

6.2  EMD  in  any  other  form  other  than  as  specified  above  will  not  be  accepted.  Tender  not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

6.3 No interest will be paid on the EMD.

6.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

6.5 EMD of successful tenderer will be retained as a part of security deposit.

Forfeit of EMD : The EMD will be forfeited under the following conditions: 
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the 
period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within  
the time frame of extension given by SBI in special case communicated before the expiry of the bid. 
(c)  If  the  bidder  fails  to  comply  with  any of  the  provisions  of  the  terms and conditions  of  the  bid  
document. 
(d)  If  the  selected  bidder  fails  to  execute  agreement  in  prescribed  format  and  furnish  the  Bank  
Guarantee within the prescribed time. 

7.0 INITIAL SECURITY DEPOSIT
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by 
means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of 
tender.

8.0 SECURITY DEPOSIT
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8.1 Total security deposit comprise of :
Earnest Money Deposit
Initial Security Deposit
Retention Money

and shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security 
deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of the 
work at the rate of 10% of the respective running account bill i.e. deduction from each running bill 
account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to 
the contractors on the basis of SBI/SBIIMSPL/Architects certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified in the contract.

8.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

9.0 SIGNING OF CONTRACT DOCUMENTS
The successful  tenderer  shall  be  bound to  implement  the  contract  by signing an agreement  and 
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of 
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a 
binding agreement between the Bank and successful  tenderer whether  such formal  agreement  is 
subsequently entered into or not.

10.0 COMPLETION PERIOD
The Successful Tenderer shall be complete the work within time period(as mentioned in the NIT) from 
the date of the work order issued to the contractor to commence the work.  

i) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the architects/Bank/SBIIMS.

ii) The 'defects liability period' as prescribed in the contract shall commence only from date of 
such virtual completion.  

iii) Any defect that may appear within the defects liability period shall be rectified by the contractor 
within reasonable time on receipt of necessary instructions from Bank/SBIIMS to that effect. 

11.0 VALIDITY OF TENDER
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 
opening  price  bid.  If  the  tenderer  withdraws  his/her  offer  during  the  validity  period  or  makes 
modifications in his/her original offer which are not acceptance to the Bank without prejudice to any 
other right or remedy the Bank shall be at liberty to forfeit the EMD.

12.0 PAYMENT TERMS
No advance payment in any from will be granted for the works proposed. Running A/c Bills shall be 
granted in approved format as mentioned in NIT.  Period of taking up the final bill will be one month 
from/ after satisfactory virtual completion or the date of submission of the final bill whichever is later.

13.0 TAXES AND DUTIES
The tenderer must include in their tender prices quoted for all taxes(except GST) and duties royalties, 
cess ,local charges if applicable. No extra claim on this account will in any case be entertained.

14.0 RATES AND PRICES
14.1 The tenderer shall  quote their  rates for individual items both in words and figures in case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. If 
no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy 
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between the unit rate and the total amount calculated from multiplication of unit rate and the quantity 
the unit rate quoted will govern and the amount will be corrected.

14.2 The tenderer need not quote their rates for which no quantities have been given. In case the 
tenderer quote their rates for such items those rates will be ignored and will not be considered during 
execution.

14.3 The tenderer should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the SBI/SBIIMSPL/ Bank.

14.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall 
be duly attested by him.

14.5 Each page shall be totaled and the grand total shall be given.

14.6 The rate quoted shall  be firm and shall  include all  costs,  allowances, taxes, VAT, levies, etc. 
excluding GST.

14.7 Bank/SBIIMS has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies.

14.8  The  quantities  of  various  items  given  in  the  schedule  of  quantities  are  approximate.  The 
quantities of work may vary at time of allotment / execution of work. Bank/SBIIMS reserves the right to 
omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor will be 
paid for the actual work done at the site duly verified by the concerned official of the Bank/SBIIMS.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the  
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning  
any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any  
respect are liable to be rejected.

-Sd-
SBI Infra Management Solutions Pvt Ltd,

Amaravati.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor, 
SBI Amaravati LHO Building,Gun foundry, 
Abids,Hyderabad – 500 001.

Dear Sir/s,

Ref: TENDER FOR AIR CONDITIONING WORKS AT NEW NEW BRANCH, N R PET, KURNOOL.

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of 
approximate  quantities  and  rates,  Form  of  Agreement,  General  Specification,  Approved 
manufacturers/  natural  source of  materials  Technical  Specifications of  schedule of  quantities,  and 
clearly understood all the same and on the basis of the same I/We quoted our rates in the Schedule of 
Quantities (i.e. BOQ) attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by 
you) at the respective rates quoted. I/ We are depositing a sum of Rs.________________.00 (Rupees 
_______ ______________ ONLY ) as earnest money deposit by way of demand draft drawn in favor 
of  SBI  Infra  Management  Solutions  Pvt.  Ltd. payable  at  Mumbai along  with  this  tender  for  due 
execution of the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves 
to forfeit the aforesaid deposit. In the event of this Tender being accepted I/ We agree to obtain the 
labor license and the CAR and Third party  insurance policy and deposit the balance E.M.D. amount 
and adhere/comply to all other instructions as given in TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within time TWO 
WEEKS from the date of the work order issued to commence the same. Date of commencement shall 
be either one week from the date of work order issued to the contractor or the date on which mark out 
of work at site has been given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer. I / We 
agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items 
for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of 
all the same.

Yours Faithfully, Signature of Witness:

Contractor’s Signature_______________________ 1.

Name: _______________________________ 2.

Address: ___________________________________ 3.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions
“Contract”  means the documents  forming the  tender  and the  acceptance thereof  and the  formal 
agreement  executed  between  State  Bank  of  India  (Client)  and  the  contractor,  together  with  the 
documents  referred  therein  including  these  conditions,  the  specifications,  designs,  drawings  and 
instructions issued from time to time by the SBI/SBIIMSPLs/Bank and all  these documents taken 
together shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India 
Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 
and a LHO at Hyderabad and includes the client’s representatives, successors and assigns.

1.1.2 ‘SBIIMSPL’ shall mean SBI Infra Management Solutions Pvt Ltd .

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractors.

1.1.4 ‘The Contractor’ shall  mean the individual or firm or company whether incorporated or not, 
undertaking  the  works  and  shall  include  legal  personal  representative  of  such  individual  or  the 
composing the firm or company and the permitted assignees of such individual or firms of company.

1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
‘Scope  of  Work”  and/or  to  be  executed  in  accordance  with  the  contract  and  includes  materials, 
apparatus,  equipment,  temporary  supports,  fittings  and  things  of  all  kinds  to  be  provided,  the 
obligations of the contractor hereunder and work to be done by the contractor under the contract.

1.1.6 ‘Engineer’ shall mean the representative of the SBI/SBIIMSPL/Architect.

1.1.7  ‘Drawings’  shall  mean  the  drawings  prepared  by  the  SBI/SBIIMSPLs  and  issued  by  the 
Engineer and referred to in the specifications and any modifications of such drawings as may be 
issued by the Engineer from time to time ‘Contract value shall mean the value of the entire work as 
stipulated in the letter of acceptance of tender subject to such additions thereto or deductions there 
from as may be made under the provision herein after contained.

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the SBI/SBIIMSPL/ Architect “Month” means 
calendar month.

1.1.9 “Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Scope of Work
The  contractor  shall  carry  out,  complete  and  maintain  the  said  work  in  every  respect  strictly  in 
accordance with this contract  and with the directions of and to the satisfaction of the Bank to be 
communicated through the SBIIMSPL/Architect. The SBIIMSPL/Architect at the directions of the Bank 
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from time to time issue further drawings and/or written instructions, details directions and explanations 
which are hereafter collectively referred to as SBI/SBIIMSPL’s/Architect’s instructions in regard to : the 
variation  or  modification  of  the  design,  quality  or  quantity  of  work  or  the  addition  or  omission or 
substitution of any work, any discrepancy in the drawings or between the BOQ and/or drawings and/or 
specifications, the removal from the site of any material brought thereon by the contractor and the 
substitution of any other materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged thereupon.

3.0 (i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through  the Architect/SBIIMSPL by registered post  or  otherwise  depositing  at  the  address  of  the 
contractor as given in the tender to enter into a Contract for the execution of the work as per the terms 
of the tender. The letter of acceptance shall constitute a binding contract between the SBI and the 
contractor.
(ii)Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/SBIIMSPL/Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value.
Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be 
handed over to the contractors.

4.0 Detailed drawings and instructions
The  SBI  through  its  SBIIMSPL/Architects  shall  furnish  with  reasonable  promptness  additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents, true developments 
thereof and reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the SBI through the SBIIMSPL/Architect.

Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its SBIIMSPL/ Architects 
are the properties of the SBI. They are not to be used on other work.

5.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site by 
the SBI/SBIIMSPL or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later.

6.0 Schedule of Quantities
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements The rate quoted shall remain valid for 
variation of quantity against individual item to any extent subject to maximum variation of the contract 
value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded.

ii) Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% shall 
be paid on the basis of provisions of clause 21(e) hereof.
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Approximate Quantities and Rates
• The quantities given in BOQ are those upon which the lump sum cost of the work is based. 

They are subjected to alterations omissions, deductions or additions as provided for in the 
conditions of this contract and do not necessarily show the actual quantities of the work to be 
done.  The unit  rate noted below are those governing payment  of  extras or  deductions for 
omissions,  according  to  the  conditions  of  the  contract  as  set  forth  in  the  preliminary 
specifications of the Andhra Pradesh detailed standard specifications and other conditions or 
specifications of this contract.

• It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
any custom or practice to the contrary according to the actual quantities when in place and 
finished  according  to  the  drawings  or  as  may  be  directed  from  time  to  time  by  the 
SBI/SBIIMSPLs, and the cost calculated by measurements or weight, at the respective prices, 
without any additional charge for any necessary or contingent works connected there with. The 
rates quoted are for work in site and complete in every respects.

• If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the amount shall not be paid..

7.0 Language Errors, Omissions and Discrepancies
In  case of  errors,  omissions  and/or  disagreement  between written and scaled dimensions  on the 
drawings or between the drawings and specifications etc, the following order shall apply.

i)  Between scaled and written dimension (or  description)  on a drawing,  the latter  shall  be 
adopted.
ii)  Between  the  written  or  shown  description  or  dimensions  in  the  drawings  and  the 
corresponding one in the specification the former shall be taken as correct.
iii)  Between written description of  the item in the specifications and descriptions in bills  of 
quantities of the same item, the latter shall be adopted.
iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail.
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 
correct.

8.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall  provide and pay for all  materials,  labour,  water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person or 
anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI/SBI/SBIIMSPL/Architect he shall be removed from the site immediately.

9.0 Quality of Materials, Workmanship & Test
           (i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in the contract and in 
accordance with SBI/SBIIMSPL/Architect instructions and shall be subject from time to time to such 
tests as the SBI/SBIIMSPL/Architect may direct at the place of manufacture or fabrication or on the 
site  or  an approved testing laboratory.  The contractor  shall  provide such assistance,  instruments, 
machinery, labour and materials

(ii)Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
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the contractor without any extra charges. If certain items proposed to be used are of such nature that 
samples cannot be presented or prepared at the site detailed literature/test certificate of the same 
shall  be  provided  to  the  satisfaction  of  the  SBI/SBIIMSPL/  Architect.  Before  submitting  the 
sample/literature  the  contractor  shall  satisfy  himself  that  the  material/equipment  for  which  he  is 
submitting the samples/literature meet with the requirement of tender specification. Only when the 
samples are approved in writing by the SBI/SBIIMSPL/Architect the contractor shall proceed with the 
procurement and installation of the particular material/equipment.

The approved samples shall be signed by the SBI/SBIIMSPL/Architect for identification and shall be 
kept on record at site office until the completion of the work for inspection/comparison at any time. The 
SBI/SBIIMSPL/Architect shall take reasonable time to approve the sample. Any delay that might occur 
in  approving the samples for  reasons of  its  not  meeting the specifications or  other  discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials/equipments etc shall be to
the account of the contractor.

(iii)Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or provided for 
in the specifications or BOQ.

(iv)Cost of test not provided for
If any test is ordered by the SBI/SBIIMSPL/ Architect which is either :
(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or 
through so intended or provided for but ordered by the SBI/SBIIMSPL/Architect which is either to be 
carried out by an independent person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government/approved laboratory, then the cost of such test 
shall be borne by the contractor.

10.0 Work Performed at Contractors Risk
The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from 
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from 
all expenses to the employer. The contractor shall be responsible for any loss or damage to materials, 
tools or other articles used held for use in connection with the work. The work shall be carried on to 
completion without interferences with the operations of existing machinery or equipment, if any

11.0 Authorities, Notices, Patent rights and Royalties
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, 
and / or authorities with whose systems the structures were proposed to have connection and shall 
before  making  any  variations  from  the  drawings  or  specifications  that  may  be  associated  to  so 
conform, give the Employer / SBI/SBIIMSPLs written notices specifying the variations proposed to be 
made and reasons for making them and apply for instruction thereon. The Employer / SBI/SBIIMSPLs 
on receipt of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws 
to be given to any authority, and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the work and lodge the receipts with the Employer

The Contractor  shall  identify the Employer  against  all  claims in  respect  of  patent  rights,  designs, 
trademarks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all claims, 
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demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in 
relation  thereto.  The Contractor  shall  defend all  actions  arising  from such claims,  unless  he has 
informed the SBI/SBIIMSPLs, before any such infringement and received their permission to proceed 
and shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that 
may be legally incurred in respect thereof.

12.0 Permits, Laws and Regulations
Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own  expenses.  The  contractor  shall  give  notices  and  comply  with  the  regulations,  laws,  and 
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between the 
drawings  and  specifications,  he  shall  promptly  notify  the  SBI  in  writing  under  intimation  of  the 
SBI/SBIIMSPL/Architect.  If  the  contractor  performs  any  act  which  is  against  the  law,  rules  and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal actions 
arising there from.

13.0 Setting out Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof 
and get it approved by the SBI/SBIIMSPL/Architect before proceeding with the work. If at any time any 
error in this respect shall appear during the progress of the works, irrespective of the fact that the 
layout had been approved by the SBI/SBIIMSPL/Architect the contractor shall be responsible for the 
same and shall at his own expenses rectify such error, if so, required to satisfaction of the
SBI.

14.0 Protection of works and property
The contractor shall continuously maintain adequate protection, of all his work from damage and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good 
any such damage, injury, loss due to his fault or negligence except which are due to causes beyond 
his  control.  He shall  take adequate care and steps for  protection of  the adjacent  properties.  The 
contractor shall take all precautions for safety and protection of his employees on the works and shall 
comply with all applicable provisions of Government and local bodies’ safety laws and building codes 
to prevent accidents, or injuries to persons or property of about or adjacent to his place of work. The 
contractor shall take insurance covers as per clause 22.0 at his own cost. The policy may be taken in 
joint names of the contractors and the SBI and the original policy may be lodged with the SBI.

15.0 Obtaining Information related to execution of work
No claim by the contractor  for  additional payment  shall  be entertained which is consequent  upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work nor 
any misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment of contract.

16.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the works and 
as long,  thereafter,  as the SBI/SBIIMSPL/Architect may consider necessary until  the expiry of  the 
defects liability period, stated hereto.

17.0 Dismissal of Workmen
The contractor  shall  on the request  of  the Employer  immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 
may misconduct  him.  Such  discharges  shall  not  be  the  basis  of  any  claim  for  compensation  or 
damages against the Employer or any of their officer or employee.
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18.0 Rate of progress
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to 
the satisfaction of the SBI/SBIIMSPL/Architect. Should the rate of progress of the work or any part 
thereof  be  at  any time be  in  the  opinion  of  the  SBI/SBIIMSPL/  Architect  too  slow to  ensure  the 
completion  of  the  whole  of  the work by the prescribed time or  extended time for  completion  the 
SBI/SBIIMSPL/Architect  shall  thereupon  take  such  steps  as  considered  necessary  by  the 
SBI/SBIIMSPL/Architect to expedite progress so as to complete the woks by the prescribed time or 
extended  time.  Such  communications  from  the  SBI/SBIIMSPL/Architect  neither  shall  relieve  the 
contractor from fulfilling obligations under the contract nor he shall  be entitled to raise any claims 
arising out of such directions.

19.0 Assignment and subletting
The whole of work included in the contract shall be executed by the contractor and he shall not directly 
entrust and engage or indirectly transfer assign or under let the contract or any part or share thereof or 
interest therein without the written consent of the SBI through the SBIIMSPL and no undertaken shall 
relieve the contractor from the responsibility of the contractor from active superintendence of the work 
during its progress.

20.0 Variations:
No alteration, omission or variation ordered in writing by the SBI/SBIIMSPL/Architect shall vitiate the 
contract.

In case the SBI/SBIIMSPL/Architect thinks proper at any time during the progress of works to make 
any alteration in, or additions to or omission from the works or any alteration in the kind or quality of 
the materials to be used therein, the SBI/SBIIMSPL/Architect shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor 
shall  alter  to,  add  to,  or  omit  from as  the  case may be in  accordance  with  such notice  but  the 
contractor shall not do any work extra to or make any alteration or additions to or omissions from the 
works  or  any  deviation  from any  of  the  provisions  of  the  contract,  stipulations,  specifications  or 
contract drawings without previous consent in writing of the SBI/SBIIMSPL/Architect and the value of 
such  extras,  alterations,  additions  or  omissions  shall  in  all  cases  be  determined  by  the 
SBI/SBIIMSPL/Architect and the same shall be added to or deducted from the contract value, as the 
case may be.

21.0 Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
SBI/SBIIMSPL/Architect  with  the  concurrence of  the  SBI  as herein  mentioned.  Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following provisions.
a)         i)The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is  of  similar  character  and executed under similar  conditions as the work priced 
herein.
           ii)Rates for all items, wherever possible should be derived out of the rates given in the priced 
Bill of Quantities.

b)  The net prices of the original tender shall  determine the value of the items omitted, provided if 
omissions  do not  vary the conditions  under  which  any remaining items of  works  are carried out, 
otherwise the prices for the same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as 
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aforesaid or where the omissions vary the conditions under which any remaining items or works are 
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform the 
SBI/SBIIMSPL/Architect of the rate which he intends to charge for such items of work, duly supported 
by analysis of the rate or rates claimed and the SBI/SBIIMSPL/Architect shall fix such rate or prices as 
in the circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work 
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the 
local day work rates and wages for the district; provided that in either case, vouchers specifying the 
daily  time  (and  if  required  by  the  SBI/SBIIMSPL/Architect)  the  workman’s  name  and  materials 
employed be delivered for verifications to the SBI/SBIIMSPL/Architect at or before the end of the week 
following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the 
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate 
basis” for material, labour, hire/running charges of equipment and wastage’s etc plus 15% towards 
establishment  charges,  contractor’s  overheads  and  profit.  Such  items  shall  not  be  eligible  for 
escalation.

22.0 Insurance of Works
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure 
in the joint names of the SBI and the contractor against all loss or damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in 
such a manner that the SBI and contractor are covered for the period stipulated in clause 23 of GCC 
and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring  prior  to  the commencement  of  the period  of  maintenance and for  any loss  or  damage 
occasioned by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

a)The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value.

b)The constructional plant and other things brought  on to the site by the contractor  to the 
replacement value of such constructional plant and other things.

c)Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval  shall  not  be  unreasonably  withheld  and  the  contractor  shall  whenever  required 
produce to the SBI/SBIIMSPL/Architect the policy of insurance and the receipts for payment of 
the current premiums.

22.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 
all losses and claims in respect of injuries or damages to any person or material or physical damage to 
any property whatsoever which may arise out of or in consequence of the execution and maintenance 
of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with respect to :

a)The permanent use or occupation of land by or any part thereof.

b)The right of SBI to execute the works or any part thereof, on, over, under, in or through any 
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lands.

c)Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract.

d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect of 
any  claims,  proceedings,  damages,  costs,  charges  and  expenses  in  respect  thereof  or  in 
relation  thereto  or  where  the  injury  or  damage  was  contributed  to  by  the  contractor,  his 
servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 22.2 of this clause.

22.4 Contractor’s superintendence
The  contractor  shall  fully  indemnify  and  keep  indemnified  the  SBI  against  any  action,  claim,  or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall  pay any royalties which may be payable in  respect  of  any article or  part  thereof 
included in the contract. In the event of any claim made under or action brought against SBI in respect 
of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor 
shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an order passed by the 
SBI/SBIIMSPL/Architect in this behalf.

22.5 Third Party Insurance
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations 
and responsibilities under clause 09.0 of  GCC shall  insure against  his liability for any material  or 
physical damage, loss, or injury which may occur to any property including that of  SBI,  or to any 
person, including any employee of the SBI, by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 2.0 
& 9.0 thereof.

22.5.2  Minimum Amount  of  Third  Party  Insurance  : Such insurance  shall  be  affected  with  an 
insurer and in terms approved by the SBI which approval shall not be reasonably withheld and for at 
least  the  amount  stated  below.  The  contractor  shall,  whenever  required,  produce  to  the 
SBI/SBIIMSPL/Architect  the policy  or  policies of  insurance cover  and receipts  for  payment  of  the 
current premiums.

22.6 Minimum Insurance Cover
The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional 
premium necessary to make insurance valid for four occurrences always.

22.7 Accident or Injury to Workmen
22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 
respect  or  in  consequence  of  any  accident  or  injury  to  any  workmen  or  other  person  in  the 
employment of the contractor or any sub-contractor,save and except an accident or injury resulting 
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from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and 
keep indemnified SBI against all such damages and compensation, save and except as aforesaid and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

22.7.2 Insurance against accidents etc to workmen
The contractor shall insure against such liability with an insurer approved by the SBI during the whole 
of  the  time any person employed  by  him on the  works  and  shall,when  required,  produce  to  the 
SBI/SBIIMSPL/Architect  such policy of  insurance and receipt for payment of the current  premium. 
Provided always that,  in  respect  of  any persons employed by any sub-contractor  the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if  the sub contractor shall 
have insured against the liability in respect of such persons in such manner that SBI is indemnified 
under  the  policy  but  the  contractor  shall  require  such  sub-contractor  to  produce  to  the 
SBI/SBIIMSPL/Architect when required such policy of insurance and the receipt for the payment of the 
current premium.

22.7.3 Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract,then and in any such case the SBI may 
effect and keep in force any such insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid and also 
deduct 15%of contract value from any amount due or which may become due to the contractor,or 
recover the same as debt from the contractor.

22.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, 
the Bank shall  be entitled to deduct  from any sums payable to the contractor the amount of any 
damages  costs,  charges,  and  other  expenses  paid  by  the  SBI  and  which  are  payable  by  the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim made 
against the insurer pursuant a policy taken under this clause, proceed with due diligence to rebuild or 
repair  the works destroyed or  damaged. In this event  all  the monies received from the insurer in 
respect of such damage shall be paid to the contractor and the contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged.

23.0 Extension of Time
If, in the opinion of the SBI/SBIIMSPL/Architect, the work be delayed for reasons beyond the control of 
the contractor, the SBI/SBIIMSPL/Architect may submit a recommendation to the SBI to grant a fair 
and reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if  the completion of work is likely to be 
delayed  for  any  reasons  beyond  the  due  date  of  completion  as  stipulated  in  the  contract,  the 
contractor shall apply to the SBI through the SBI/SBIIMSPL/Architect in writing at least 30 days before 
the expiry of the scheduled time and while applying for extension of time he shall furnish the reasons 
in  detail  and his  justification if  any,  for  the delays.  The SBI/SBIIMSPL/Architect  shall  submit  their 
recommendations to the SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which will qualify for levy 
of  liquidated  damages.  For  the  balance  period  in  excess  of  original  stipulated  period  and  duly 
sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause 
24.0 of  GCC shall  become applicable.  Further  contract  shall  remain in  force even for  the period 
beyond the due date of completion irrespective whether the extension is granted or not.

24.0 Liquidated Damages
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If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete 
the work and clear the site including vacating their office on or before the contracted or extended date 
or completion without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach to 
pay a liquidated damages at the rate of 0.5% of the contract value per week subject to a maximum of 
5% of the contract value.

25.0 Inspection of Work
The SBI/SBIIMSPL/Architect or their representatives shall at all reasonable time have free access to 
the work site and/or to the workshop, factories or other places where materials are lying or from where 
they are obtained and the contractor shall give every facility to the SBI, SBIIMSPL/Architect and their 
representatives necessary for inspection and examination and test of the materials and workmanship. 
No  person  unless  authorized  by  the  SBI/SBIIMSPL/Architect  except  the  representative  of  Public 
authorities shall be allowed on the work at any time. The proposed work either during its construction 
stage or its completion can also be inspected by the Chief Technical Examiner’s organization a wing of 
Central Vigilance Commission.

26.0 No compensation for restrictions of work
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work 
for any reason whatsoever and hence not require the whole or any part of the work to be carried out, 
the SBIIMSPL/Architect shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly in the matter.

The contractor shall  have no claim to any payment of compensation or otherwise whatsoever,  on 
account of any profit or advantage which he might have derived from the execution of the work fully 
but which he did not derive in consequence of the foreclosure of the whole or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of  materials actually and 
bonafied brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the SBIIMSPL/Architect shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. In case of such 
stores having been issued from SBI stores and returned by the contractor to stores, credit shall be 
given to him at the rates not exceeding those at  which were originally issued to the contractor after 
taking into consideration and deduction for claims on account of any deterioration or damage while in 
the custody of the contractor and in this respect the decision of SBIIMSPL/Architect shall be final.

27.0 Time for completion
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period as mentioned in Notice from the date of commencement. If required 
in the contract or as directed by the SBIIMSPL/Architect, the contractor shall complete certain portions 
of work before completion of the entire work. However the completion date shall be reckoned as the 
date by which the whole work is completed as per the terms of the contract.

28.0 Action Where there is no Specification
In case of any class of work for which is there is no specification mentioned, the same will be carried 
out in accordance with the Indian Standards Specifications subject to the approval of the Employer / 
SBIIMSPL.

29.0 Suspension of work
i)The contractor shall, on receipt of the order in writing of the SBIIMSPL/Architect(whose decision shall 
be final and binding on the contractor) suspend the progress of works or any part thereof for such time 
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and in such manner as SBIIMSPL/ Architect may consider necessary so as not cause any damage or 
injury to the work already done or endanger the safety thereof for any of following reasons.

a)On account any default on the part of the contractor, or
b)For proper execution of the works or part thereof for reasons other than the default of the 
contractor, or
c)For safety of the works or part thereof.

The contractor shall,  during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the SBIIMSPL/Architect.

ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :
The contractor shall be entitled to an extension of time equal to the period of every such suspension. 
No compensation whatsoever shall be paid on this account.

30.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself  liable  to  pay  compensation  amounting  to  the  whole  of  his  security  deposit  the 
SBIIMSPL/Architect shall have the power to adopt any of the following course as they may deem best 
suited to the interest of the SBI.

a)To  rescind  the  contract  (of  which  rescission  notice  in  writing  to  the  contractor  by  the 
SBIIMSPL/Architect shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 
the work, debiting the contractor with the cost of the labour and materials(the cost of such 
labour and materials as worked out by the SBIIMSPL/ Architect shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had been carried out by 
the contractor under the terms of this contract the certificate of SBIIMSPL/Architect as to the 
value of work done shall be final and conclusive against the contractor.

c)To  measure  up  the  work  of  the  contractor,  and  to  take  such  part  thereof  as  shall  be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him (of the amount of which excess 
the certificates in writing of the SBIIMSPLs/Architect shall  be final and conclusive) shall  be 
borne by original contractor and may be deducted from any money due to him by SBI under 
the contract  or  otherwise,  or  from his  security deposit  or  the proceeds of  sale  thereof,  or 
sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to the 
execution of the work or the performance of the contract and in case the contract shall be rescinded 
under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or 
any work thereto for actually performed under this contract, unless, and until the SBIIMSPL/Architect 
will have certified in writing the performance of such work and the value payable in respect thereof, 
and he shall only be entitled to be paid the value so certified.

31.0 Prices for Extras etc., Ascertainment 
The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for the 
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extra work.
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 
not so stated, then in accordance with the local day work, rates and wages for the district, 
provided  that  in  either  case  vouchers  specifying  the  daily  time  (and  if  required  by  the 
SBIIMSPL, the workman’s name) and materials employed at or before the end of the week 
following that in which the work has been executed.
c)  The  measurements  and  valuations  in  respect  of  the  extra  items  of  contract  shall  be 
completed within the ‘period of final measurement’ or within three months of the completion of 
the contract works as defined under clause (Certificate of Virtual Completion)

32.0 Extra Items Rates
The work  or  extra  items shall  be  started  only  after  the  approval  of  extra  items rates  by  client  / 
SBIIMSPL. Rates for additional or extra items work which cannot be derived from the contract item 
rates shall be calculated on the basis of actual cost plus 15 % for profit.

33.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI.

a)Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s  labour, 
equipment and machinery.

b)Demolish,  dismantle  and remove the contractor’s  site  office,  temporary works,  structures 
including  labour  sheds/camps  and  constructions  and  other  items  and  things  whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works.

c)Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI 
and shall clear, level and dress, compact the site as required by the SBI.

d)Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 
SBI.

e)Shall hand over the work in a peaceful manner to the SBI.

f)All defects/imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 
apply to the SBI/SBIIMSPL/Architect for the certificate. If the SBI/SBIIMSPL/Architect is satisfied of the 
completion  of  the  work,  relative  to  which  the  completion  certificate  has  been  sought,  the 
SBI/SBIIMSPL/Architect  shall  within fourteen (14)  days of  the receipt  of  the application for  virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under 
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC 
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or work at the site and in respect of which the VCC has 
been issued.
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34.0 Removal of Improper Work
The Employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order of 
any materials  which in  the opinion of  the Employer  /  SBI/SBIIMSPLs are not  in  accordance with 
specification  or  instructions,  the  substitution  or  proper  re-execution  of  any  work  executed  with 
materials or workmanship not in accordance with the drawings and specifications or instructions. In 
case the contractor refuses to comply with the order the Employer shall have the power to employ and 
pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto as 
certified by the Employer / SBI/SBIIMSPLs shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate, shall relieve the contractor 
from his liability in respect of unsound work or bad materials.

35.0 Defects after Completion
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after 
completion of the work. In the default, the Employer may employ and pay other persons to amend and 
make good such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be recoverable 
from him by the Employer or may be deducted by the employer, in lieu of such amending and making 
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient recover that balance 
from  the  contractor  from  the  amount  retained(retention  money)  together  with  any  expenses  the 
Employer may have incurred in connection therewith.

36.0 Works to be measured
The SBI/SBIIMSPL/Architect may from time to time intimate to the contractor that he required the work 
to be measured and the contractor shall forthwith attend or send a qualified representative to assist 
the SBI/SBIIMSPL in taking such measurements and calculation and to furnish all particulars or to give 
all assistance required by any of them. Such measurements shall be taken in accordance with the 
Mode  of  measurements  detailed  in  the  specifications.  The  representative  of  the 
SBI/SBIIMSPL/Architect shall  take joint  measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the corrections shall be 
duly attested by both representatives.  No over writings shall  be made in the M book.  Should the 
contractor not attend or neglect or omit to depute his representative to take measurements then the 
measurements  recorded  by  the  representative  of  the  SBI/SBIIMSPL/Architect  shall  be  final.  All 
authorized extra work, omissions and all variations made shall be included
in such measurements.

37.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the 
virtual completion of the work.

38.0 Work by other agencies
The SBI/SBI/SBIIMSPL/Architect reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out 
by other persons simultaneously and the contractor shall not only allow but also extend reasonable 
facilities for the execution of such work. The contractor however shall not be required to provide any 
plant or material for the execution of such work except by special arrangement with the SBI. Such 
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work shall be carried out in such manners not to impede the progress of the works included in the 
contract.

39.0 Notices and Statutory Regulations
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 
successful completion of the contract works. The whole of the work is to be complied with as per the 
requirements and bylaws of the relevant statutory authorities including contract labor (Regulation and 
Abolition) Act 1970.

40.0 Clearing Site on Completion
On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/SBI/SBIIMSPLs.

41.0 Architect’s Delay in Progress
The SBI/SBIIMSPL may delay the progress of the works in case of rains or otherwise, without vitiating 
the contract and grant such extension of time with the approval of the employer for the completion of 
the contract as he may think proper and sufficient in consequences of such delay, and the contractor, 
shall not make any claim for compensation or damage in relation thereto.

42.0 Failure by Contractor Comply with Architect Employer’s Instructions
If the contractor after receipt of written notice from the employer/SBI/SBIIMSPL requiring compliance 
with such further drawings and / or instruction, fails within seven days to comply with the same, the 
Employer / SBI/SBIIMSPL may employ and pay other persons to execute any such work whatsoever 
as may be necessary to give effect thereto and all cost incurred in connection there with shall  be 
recoverable from the contractors by the Employer as a debit or may be deducted from any money due 
or which become due to the Contractors.

43.0 Owner’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 
or subject to the supervision of Government and of the Official Assignees of the liquidator in such acts 
of insolvency or winding up shall be unable within seven days after notice to him to do so, to show to 
the reasonable satisfaction of the SBI/SBIIMSPL/Architect that he is able to carry out and fulfill the 
contract,  and  to  give  security  therefore  if  so  required  by  the  SBI/SBIIMSPL/Architect.  Or  if  the 
contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of 
the contractor. Or shall assign or sublet this contract without the consent in writing of the SBI through 
the SBI/SBIIMSPL/Architect or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under.

a)Has abandoned the contract; or

b)Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the 
SBI/SBIIMSPL/Architect written notice to proceed, or

c)Has  failed  to  proceed  with  the  works  with  such  diligence  and  failed  to  make such  due 
progress as would enable the works to be completed within the time agreed upon, or has failed 
to remove the materials from the site or to pull down and replace work within seven days after 
written notice from the SBI through the SBI/SBIIMSPL/Architect that the said materials were 
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condemned  and  rejected  by  the  SBI/SBIIMSPL/Architect  under  these  conditions;  or  has 
neglected or failed persistently to observe and perform all or any of the acts, matters or things 
by this contract to be observed and performed by the contractor for seven days after written 
notice shall have been given to the contractor to observe or perform the same or has to the 
detriment  of  good  workmanship  or  in  defiance  of  the  SBI’s  or  SBI/SBIIMSPL’s/Architect’s 
instructions to the contrary subject any part of the contract. Then and in any of said cases the 
SBI and or the SBI/SBIIMSPL/Architect, may not withstanding any previous waiver, after giving 
seven days  notice  in  writing to  the contractor,  determine the contract,  but  without  thereby 
affecting the powers of the SBI or the SBI/SBIIMSPL/Architect or the obligation and liabilities of 
the contractor the whole of which shall continue in force as fully as if the contract had not been 
so determined and as if the works subsequently had been executed by or on behalf of the 
contractor. And, further the SBI through the SBI/SBIIMSPL/Architect, their agents or employees 
may enter upon and take possession of the work and all plants, tools, scaffolding’s, materials, 
sheds,machines lying upon the premises or on the adjoining lands or roads, use the same by 
means of  their  own employees or  workmen in  carrying on and completing the work or  by 
engaging any other contractors or persons to complete the work and the contractor shall not in 
any was interrupt or do any act, matter or thing to preventor hinder such other contractor or 
other persons employed for completing and finishing or using the materials and plant for the 
works. When the works shall be completed or as soon thereafter as convenient the SBI or the 
SBI/SBIIMSPL/Architect shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt thereof 
by him the SBI  sell  the same by public  auction after  due publication and shall  adjust  the 
amount realized by such auction. The contractor shall have no right to question any of the act 
of the SBI incidental to the sale of the materials etc.

44.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the SBI/SBIIMSPL/Architect to 
the contractor within 10 working days from the date of certificate to the payment from SBI from time to 
time. The SBI shall recover the statutory recoveries and other dues including the retention amount 
from  the  certificate  of  payment.  Provided  always  that  the  issue  of  any  certificate  by  the 
SBI/SBIIMSPL/Architect during the progress of works or completion shall not have effect as certificate 
of satisfaction or relieve the contractor from his liability under clause.

The SBI/SBIIMSPL/Architect shall have power to withhold the certificate if the work or any part thereof 
is not carried out to their satisfaction.

The  SBI/SBIIMSPL/Architect  may  by  any  certificate  make  any  corrections  required  in  previous 
certificate. 

The SBI shall modify the certificate of payment as issued by the SBI/SBIIMSPL/Architect from time to 
time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly recorded 
in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done by him is less 
than amount specified in NIT and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and SBI/SBIIMSPL/Architect shall issue the certificate of payment within a period of two 
months.  The SBI shall  pay the amount within a period of three months from the date of issue of 
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certificate provided there is no dispute in respect of rates and quantities.

45.0 Settlement of Disputes and Arbitration
Except where otherwise provided in the contract all questions and disputes relating to the meaning of 
the specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract,  designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution 
or  failure  to  execute  the  same,  whether  arising  during  the  progress  of  the  work  or  after  the 
cancellation,  termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as  mentioned 
hereinafter :

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works  over  and  above  the  amounts  admitted  as  payable  by  the  SBI/SBIIMSPL or  in  case  the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be made 
from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, 
or dispute to the Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)and 
endorse a copy of the same to the SBI/SBIIMSPL, within 30 days from the date of dis allowance 
thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim, 
grounds on which it is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the Assistant General 
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as 
aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of 
any claim not notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(premises) in writing in the manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his 
decision in writing on the claims notified by the contractor. The contractor may within 30 days of the 
receipt of the decision of the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(premises)  submit  his  claims  to  the  conciliating  authority  namely  the  Circle  Development 
Officer/General  Manager  (Corporate Services)  for  conciliation along with  all  details  and copies  of 
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (premises).

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 
within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 
Manager/Dy. Managing Director &Corporate Development Officer of the Bank for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims of 
the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the 
Chief  General  Manager/Dy.  Managing Director  &Corporate Development Officer.  It  will  also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to 
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
the said Chief General Manager/Dy. Managing Director &Corporate Development Officer. Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.
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It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there 
under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The cost of the reference 
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator 
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and 
fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere.

1.0 Work during nights and holidays
Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
SBI/SBIIMSPL/Architect, save when the work is unavoidable or absolutely necessary for the saving of 
life or property or for the safety of the work in which case the contractor shall immediately advise the 
SBI/SBIIMSPL/Architect. However the provision of the clause shall not be applicable in the case of 
any work which becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required and continued with the prior approval of 
the SBI/SBIIMSPL/Architect at no extra cost to the SBI. All work at night after obtaining approval from 
competent authorities shall be carried out without unreasonable noise and disturbance.

2.0 Site Supervision
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at 
site,
      (1) for joint measurements and preparations of bills, 

(2) for testing materials at site and outside laboratory,
(3) for  other  general  supervision.  Their  appointment  shall  be  approved  by  the  Employer  / 

SBI/SBIIMSPL. 
(4) The site  Engineers shall  not  be  removed from the site  without  the  written  consent  of  the 

Employer / SBI/SBIIMSPL.

3.0 Cutting and Making Good
Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and bolts 
or other metal fixing devices shall be used to secure frames panels and other units in position. Wooden 
plugs will not  be permitted .Holes shall be formed with electric drills whenever possible. Structural 
members shall not be cut or drilled without prior consent of the client.

4.0 Typographical Clerical Errors
The Employer / SBI/SBIIMSPL clarification regarding partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the contractors.  

5.0 Water supply
The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of 
the SBI/SBIIMSPL/Architect.

ii) The  Contractor  shall  make  alternative  arrangements  for  the  supply  of  water  if  the 
arrangements  made  by  the  Contractor  for  procurement  of  water  in  the  opinion  of  the 
SBI/SBIIMSPL/Architect is unsatisfactory.
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6.0 Power supply
The contractor shall make his own arrangements for power and supply/distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold the owner free from 
all such costs. He has to obtain necessary approvals from the appropriate authorities, if required.

7.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to the Bank immediately.

8.0 Unfixed Materials
When any materials intended for  the works shall  have been placed at  site by the Contract,  such 
material shall not be removed there from (except for the purposes of being used on the works) without 
the written authority of the Employer / SBI/SBIIMSPL and when the contractor shall have received 
payment in respect of any certificate in which the SBI/SBIIMSPL shall have stated that he has taken in 
to account to value of such unfixed materials on the works such material shall become the property of 
the Employer and the contractor shall be liable for any loss or damage to any such materials.

9.0 Custody and Security of Materials
The contractors shall be responsible for the custody and security of all materials and equipment at site 
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10.0 Method of Measurement
Unless  otherwise  mentioned  in  the  schedule  of  quantities  or  in  mode  of  measurement,  the 
measurement will be on the net quantities or work produced in accordance with up to date. Rules laid 
down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision of the 
SBI/SBIIMSPL/Architect shall be final and binding on the contractor.

11.0 Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/SBI/SBIIMSPL/Architect whenever desired by them. 
The  contractor  shall  also  maintain  the  records/registers  as  required  by  the  local 
authorities/Government from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

12.0 Force majeure
12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if 
such performance is prevented or delayed by events such as war,  hostilities revolution, riots,  civil 
commotion,  strikes,  lockout,  conflagrations,  epidemics,  accidents,  fire,  storms,  floods,  droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of 
the party affected or prevented or delayed. However a notice is required to be given within 30
days from the happening of the event with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof.
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12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended  during  the  continuance  of  any  inability  so  caused.  With  the  cause  itself  and  inability 
resulting there from having been removed, the agreed time of completion of the respective obligations 
under this agreement shall stand extended by a period equal to the period of delay occasioned by 
such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 
the future execution of this agreement.

13.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision 
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations that 
are applicable to the
execution of the project.

i)Minimum Wages Act, 1948 (Amended)
ii)Payment of Wages Act 1936 (Amended)
iii)Workman’s Compensation Act 1923 (Amended)
iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
v)Apprentice Act 1961 (Amended)
vi)Industrial Employment (Standing Order) Act 1946 (Amended)
vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii)Employees’  Provident  Fund  and  Miscellaneous  Provisions  Act  1952  and  amendment 
thereof 
ix)Shop and Establishment Act
x)Any other Act or enactment relating thereto and rules framed there under from time to time.

14.0 Amendment
The central government may from time to time add to or amend the regulation and on any question 
as to the application, interpretation or effect  of  these regulations the decision of the chief  labour 
commission or  deputy chief  labour  commission to the  government  of  India,  or  any other  person 
authorized by the central government in that behalf shall be final.

15.0 Contractor's Labour Regulations
Contractors should strictly follow the labour regulations as per the latest Indian Government acts. 
    15.1.Short title:These regulations may be called the "contractor labour regulations."

   15.2.Definitions :– in these regulations, unless otherwise expressed or indicated, the works and 
expressions shall have the meaning hereby assigned to them respectively, that is to say :
(i)"Labour"  means  worker  employed  by  the  Bank/SBIIMS's  contractor  directly  or  indirectly 

through a sub-contractor or other persons or by an agent on his behalf of a payment 
not  exceeding Rs.  ________/-  per  month and will  not  include supervisory staff  like 
overseers etc.

(ii)"fair wages" means wages whether for time or piece work notified at the time of inviting 
tenders for the work and where such wages prescribed by the government of India in 
the ministry of labour and employment vide S. No. 1917 published in the gazette of 
India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.

(iii)"contractors'  shall  include every person whether  a  sub-contractor  or  headman or  agent 
employing labour on the work taken on contract.
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(iv)"Wages" shall have the same meaning as defined in the payment of wages act and includes 
time and piece rate wages.

       2.a. Normally working hours if an adult employee should not exceed 9 hours a day 
and in case of a child 4 1/2 hours a day. The working day shall be so arranged that 
inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any 
day.

       2.b. When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week. he shall be paid overtime for the extra hours put in by 
him at double the ordinary rate of wages. Children shall not be made to work extra.

       2.c. Every  worker  shall  be  given  a  paid  weekly  holiday  normally  on  Sunday  in 
accordance with the provisions of minimum wages (central) rules, 1960 as amended 
from time to time irrespective of  whether such worker is  governed by the minimum 
wages act 1948 or not.

   15.3.Display of notice regarding wage etc. the contractor shall:
        (a) Before  the  commences  his  work  on  contract,  display  and  correctly  maintain  and 

continue to display correctly maintain in a clean legible condition in conspicuous places on the 
work, notice in English and in the local Indian language spoken by the majority of workers, 
giving the rate of wages which have been certified by the executive engineer, ZONAL labour 
commissioner fair as wages and the hours of work for which such wages are earned, and 

        (b) Send a copy of such notices to the certifying officer.

   15.4.Payment of wages under central govt. wages act:–
(i) Wages due to every worker shall be paid to him direct.
(ii) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.

   15.5.Fixation of wage periods:–
        (i) The  contractor  shall  fix  the  wage  periods  in  respect  of  which  the  wages  shall  be 

payable.
The minimum daily rates of wages fixed under notification of the government of India in the 
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly 
day of restyle and the question of extra payment for week holiday would not arise.

      (ii) No wage period shall exceed one month.
      (iii) wages of every employed on the contract shall be paid (a) in case of establishments in 

which wage period is one week within 3 days from the end of the wage period and (b) in the 
case of other establishments before the expiry of the 7th day or 10th day from the end of the 
wages period according to the number of workers employed in such establishment does not 
exceed 1000 or exceeds 1000.

      (iv) When the employment of any worker is terminated by or on behalf or the contractor the 
wages earned by him shall be paid before the expiry the day exceeding the one on which his 
employment is terminated.

       (v) All  payment  of  wages  shall  be  made  on  a  working  day  except  when  the  work  is 
completed before the expiry of the wage period in which case final payment shall be made 
within 48 hours of the last working day at work site and during the working time.
Note: The term "working day" means a day on which work on which the labor employed is in 
progress.

   15.6.Wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in 
such form as may be convenient at the place of work, but the same shall include the following 
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particulars :-
        (a) Name of the worker.
        (b) Rate of daily or monthly wages.
        (c) Nature of work on which employed.
        (d) Total number of days worked during each wage period.
        (e) Dates and periods for which worked overtime.
        (f)           Gross wages payable for the work during each wage period.
        (g) All deductions made from the wage with an indication in each case of the ground 

for which the deduction is made.
        (h) Wages actually paid for each wage period.
        (i)            Signature or thumb impression of the worker.
        (j)           The contractor shall also issue a wage slip containing the aforesaid particulars to 

each  worker  employed  by  him  on  the  work  at  least  a  day  prior  to  the  day  of 
disbursement of wages.

        (k) The contractor shall issue the employment card in the prescribed form iii to each 
worker on the day of work or entry in to his employment. If the worker has already any 
such card with him from the previous employer, the contractor shall merely endorse that 
employment card with relevant entries. On termination of employment the employment 
card shall again be endorsed by the contractor and returned to the worker.

        (l)The contractor shall issue an attendance-cum-wages card as perform:  
Attached to each worker on the day of each worker on entry into his employment.

   15.7.Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such 
form as may be convenient  at  the place of  work but  the same shall  include the following 
particulars:
        (a) Full particulars of the laborers where wages have not been paid.
        (b) Reference number of the muster roll and wage register.
        (c) Rate of wages.
        (d) Wage period
        (e) Total amount not paid
        (f)            Reasons for not making payment
        (g) How the amount of unpaid wages was utilized.
        (h) Acquaintance with dates.

   15.8.Register of accidents: the contractor shall maintain a register of accidents in such form as 
may be convenient at the work place but the same shall include the following particulars:
        (a) Full particulars of the laborers who met with accident.
        (b) Rate of wages.
        (c) Sex
        (d) Age
        (e) Nature of accident and cause of accident.
        (f)           Time and date of accident
        (g) Date and time when admitted in hospital
        (h) Date of discharge from the hospital
        (i)            Period of treatment and result of treatment.
        (j)           Percentage of loss of earning capacity and disability as assessed by the medical 

officer.
        (k) Claim required to be paid under worker's compensation act.
        (l)            Date of payment of compensation.
       (m) Amount paid with details of persons to whom the same was paid.
       (n)            Authority by whom the compensation was assessed.
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       (o)          Remarks.

   15.9.Fines and deductions which may be made from wages:
♦ The wages of a worker shall  be paid to him without any deduction of any kind except the 

following:
♦ Fines.
♦ Deduction  for  absence  from duty  i.e.  from the  place  or  the  places  whereby terms  of  his 

employment he required to work. The amount of deduction shall be in proportion to the period 
for which he was absent.

♦ Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or loss of money or any other deduction which he is required to account, where such 
damage or loss is directly attributable to this neglect or default.

♦ Deduction for  recovery of  advances or  for  adjustment  of  over-payment of  wages,  advance 
granted shall be entered in a register.

♦ Any other deduction which the central government may from time to time allow.
1. No fine should be imposed on any worker save in respect of such acts and omission on his 

part as have been approved by the chief labour commissioner.
2. No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 
such fines or deductions.

3. The total amount of fine which may be imposed in any one wage period on a worker shall 
not exceed an amount equal to three paisa in a rupee of wages, payable to him in respect 
of that wage period.

4. No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed.

5. Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed.

   15.10.Register of fines, etc.:
♦ The contractor shall maintain a register of fines and a register of deduction for damage or loss 

in form nos. 1 & 2 respectively which should be kept at the place of work.
♦ The contractor shall maintain both in English and the local Indian language, a list approved by 

the chief labour commissioner clearly starting the acts and omissions for which penalty or fine 
may be imposed on a workman and display it in a good condition in a conspicuous place of the 
work.

   15.11.Preservation of registers: the wage book the wage slips, the register of unpaid wages, the 
register of accidents, the register of fines, deductions required to be maintained under these 
regulations shall be preserved for 45 days after the date of last entry made in them and shall 
be made available for inspection by the engineer-in-charge labour welfare officer or any other 
officer authorized by the chief labour commissioner in this behalf.

   15.12.Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and 
proper  observance  of  the  fair  wage clauses  and  provisions  of  these  regulations.  He shall 
investigate into any complaint regarding the default made by the contractor or sub-contractor in 
regard to such provision.

   15.13.Report of labour welfare officer            
         The labour welfare officer or other persons authorized as aforesaid shall submit a report of result 

Signature of Bidder                                                                                                        Page No. 35 of 58 



of his investigation or enquiry to the executive engineer concerned indicating the extent, if any, 
to  which  the  default  has  been  committed,  with  a  note  that  necessary  deduction  from the 
contractor's bill be made and the wages and other dues be paid to the laborers concerned. In 
case an appeal is made by the contractor under clause 14 of these regulations actual payment 
to the laborers will be made by the executive engineer after the zonal labour commissioner has 
given his  decision on such appeal.  The executive engineer shall  arrange payments to  the 
labors concerned within 45 days from the receipt of the report from the labour welfare officer or 
the zonal labour commissioner as the case may be.

   15.14.Appeal against the decision of labour welfare officer:
Any person aggrieved by the decision and recommendations of the labour welfare officer or 
other  person  so  authorized  may  appeal  against  such  decision  to  the  zonal  labour 
commissioner concern within 30 days from the date of decision, forwarding simultaneously a 
copy  of  his  appeal  to  the  executive  engineer  concerned  but  subject  to  such  appeal,  the 
decision of the officer shall be final and binding upon the contractor.

   15.15. Prohibition regarding representation through lawyer:
1. A workman  shall  be  entitled  to  be  represented  in  any  investigation  or  enquiry  under  this 

regulation by:
(a) An officer of a registered trade union of which he is a member.
(b) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated.
(c)Where the employee is not a member of any registered trade union, by any officer, of 
a registered union, connected with, or by any other workman, employed in the industry 
in which the worker employed.

2. An employer  shall  be entitled to be represented in any investigation or  enquiry under this 
regulation by;

(a) An officer of any association of employers of which he is a member.
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers' by an 
officer of association of employers connected with or by any other employer, engaged in 
the industry in which the employer is engaged.

No party shall  be entitled to be represented by a legal  practitioner  in  any investigation or 
enquiry under these regulations.

   15.16.Inspection of books and slips:
The contractor shall  allow inspection of the wage books and the wage slips the register of 
unpaid wages, the register of a accident, and the register of fines and deduction to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
labour welfare officer or any other person authorized by the central government on his behalf.

   15.17.Submission of returns:
The contractor shall submit periodical returns as may be specified from time to time.

16.0 Delayed Payments
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the 
SBI/SBIIMSPL hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will 
be paid by the Employer.
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17.0 SAFETY CODE/SAFETY MEASURES
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly.

2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 
from the ground, or from solid construction except such short period Work as can be done safely 
from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well as suitable footholds and handholds shall 
be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 
from an overhead support  or  erected with stationary support  shall  have a guard rail  properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall  be so fastened as to prevent it  from swaying from the building or 
structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more than 
3-5  Meters  above  ground  level  or  floor  level  they  should  be  closely  boarded,  should  have 
adequate width and should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder up 
to and including Meters in length. For longer ladders this width should be increased at least
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

9. Adequate  precautions  shall  be  taken  to  prevent  danger  from  electrical  equipments.  For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench 
to at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 
Meters or more in depth shall be stepped back to give suitable slope, or securely held by timber
bracing, so as to avoid the danger of  sides collapsing. The excavated materials shall  not  be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is 
more cuttings shall be done from top to bottom. Under no circumstances undermining or under 
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cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained in 
a condition suitable for immediate use; and the Contractor should take adequate steps to 
ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic  materials,  cement and lime mortars shall  be 
provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened shall 
be cordoned off  with  suitable  railing  and provided with  warning signals  and boards  to 
prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free  from patent defects.

c)  Every crane driver or  hoisting appliance operator shall  be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
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pulley block used in hoisting or lowering or as means of suspension the safe working load 
shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. 
No part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing.

f)  Motor,  Gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of  hoisting 
appliances should be provided with  efficient  safeguards,  hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced.

g)  When workers  are  employed on electrical  installation,  which are  already energized, 
insulating mats, wearing apparel such as gloves,sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities shall be provided at or near places of work.

18.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in connection 
with the execution of the work report such accident to the SBI/SBIIMSPL/Architect. The contractor 
shall also report immediately to the competent authority whenever such report is required to be lodged 
by the law and take appropriate actions thereof.
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS

Unless otherwise specified in Technical specifications / General Conditions / Special Conditions the 
additional conditions for Air Conditioning works shall  be adopted.  The  Air Conditioning works   and 
other accessories shall comply with latest IS(Indian Standard Codes).

GENERAL
1. These conditions are meant to amplify the specifications. If any discrepancy is noticed between 

these conditions,  Specifications,  Bill  of  Quantities  and Drawings  the  most  stringent  of  the 
above shall apply for execution of the work.

2. The materials, design and workmanship shall satisfy the specifications contained herein and 
Codes referred to. Where the technical specifications stipulate the requirement in addition to 
those contained in the Standard Codes and specifications those additional requirements shall 
also be satisfied. In the absence of any Standard/Specifications covering any part of the work 
covered in this tender document, the instruction/directions of Consultant will be binding on the 
contractor. The contractor shall quote as per specification and shall not be accepted to deviate 
from the same. No alternative offer shall be accepted for the works.

3. The scope of this section is to describe materials and systems for Heating, Ventilation & Air 
Conditioning (HVAC) which form together with the project documents, a complete volume of 
work and quality description.

4. All HVAC works shall be of high quality, complete and fully operational including all necessary 
items and accessories whether or not specified herein. All HVAC works shall be completed in 
accordance with the regulations and standards to the satisfaction of  the Consultants.  The 
general provisions, special provisions and general requirements apply to the entire installation.

5. During the progress of work completed portion of the building may be occupied and be put to 
use by the owner  but  the contractor  shall  remain fully  responsible for  the maintenance of 
Heating,  Ventilation & Air-conditioning works till  the entire work covered by this contract is 
satisfactorily completed by him and handed over to the owner.

6. Contractor shall calculate the capacities for areas and confirm the inside conditions specified in 
the basis of design. Contractor shall be liable to make do any changes/modifications to the 
system for achieving the inside conditions without any extra expenditure to the client.

RATING 
Rating of all items shall be appropriate for the conditions on the particular site on which the item will be 
used. All the equipment shall be fit for continuous work under the most severe conditions of site and 
shall berated for the following ambient condition.7.

Outdoor temperature           44º C
Temperature under shade   42º C

INSPECTION AND TESTING
1. The BANK /Consultant reserves the right to request inspection and testing at  manufacturer’s 

works at all reasonable times during manufacture of items for this contract. Tests on site of 
completed works shall demonstrate among other things.
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2. That the equipment installed complies with specification in all particulars and is of the correct 
rating for the duty and site conditions.

3. That all items operate efficiently and quietly to meet the specified requirements.

4. The  contractor  shall  provide  all  necessary  instruments  and  labour  for  testing  shall  make 
adequate  records  of  test  procedures  and  readings,  shall  repeat  any  tests  requested  by 
BANK /Consultants and shall provide test certificates signed by a properly authorized person. 
Such test  shall  be conducted on all  materials and equipment’s and on completed work as 
called for by BANK / Consultants.

5. If  it  is  proved  that  the  installation  or  part  thereof  is  not  satisfactorily  carried  out  then  the 
contractor  shall  be  liable  for  the  rectification  and  re-testing  of  the  same  as  called  for  by 
BANK /Consultants at the cost of the contractor. The BANK / Consultants decision as to what 
constitutes a satisfactory test shall be final.

6. The above general requirements as to testing shall be read in conjunction with any particular 
requirements specified elsewhere. A test house approved by BANK/Consultants shall carry out 
all tests.

7. In addition to the ‘Initial’ test the Contractor shall also give two or three continuous running 
tests of the system, each of (3) three days duration, and each one during the full specified 
outside conditions (when the ambient conditions are close to the specified ambient conditions). 
The first running test may be taken on the completion of the initial test, provided the ambient 
temperature and Humidity are near their peak.

8. The  Contractor  shall  provide  all  necessary  tools,  instruments,  gauges,  flow  meter, 
Anemometer, etc. as may be required for conducting the various tests. He shall also provide 
necessary lubricant etc and required personnel for the tests.

SAMPLES AND CATALOGUES
Before ordering the necessary material for these installations, the contractor shall submit Technical 
data sheets for  Compressors,  Condensers,  split  units,  Ductable units,  Motors,  Insulation material, 
Piping, , insulation, grills , dampers & all other instruments & controls to the BANK /Consultants for 
approval. A sample of every kind of material such as pipe, fittings, insulation of ducts etc., shall be 
supplied.

Also the contractor shall ensure that the dimensional details of the equipment fit into the allotted space 
provided in the building.

INSTRUCTION / MAINTENANCE MANUAL
1. The Contractor shall prepare and produce instruction, operation and maintenance manuals in 

English for the use, operation and the maintenance of the supplied equipment and installations 
and submit to BANK /Consultants in (6) copies at the time of handing over.

2. The manual shall generally consist of the following:
1. Description of the project.
2. Operating instructions.
3. Maintenance instructions including procedures for preventive maintenance.
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4. Manufacturers catalogue.
5. Spare parts list with prices.
6. Trouble shooting charts.
7. Schematic & control wiring diagrams.
8. Type and routine test certificates of major items.
9. One (1) set of reproducible ‘As Built’ tracings on cloth.

COMPLETION CERTIFICATE
On completion of the HVAC installation a certificate shall be furnished by the contractor countersigned 
by the licensed supervisor, under whose direct supervision the installation was carried out.

GUARANTEE:
At  the  close  of  the  work  and  before  issuance  of  final  certificate  of  virtual  completion  by  BANK 
/Consultants, the contractor shall furnish written guarantee indemnifying the owner against defective 
materials and workmanship for a period of one year after completion. The contractor shall hold himself 
fully responsible for re-installation or replacement free of cost to owner, the following:

1. Any defective work or material supplied by the Contractor.

2. Any material or equipment supplied by the owner, which is damaged or destroyed as a 
result of defective workmanship by the contractor.

3. Any material or equipment damaged or destroyed as a result of defective workmanship by 
the contractor.

RATE ANALYSIS
At any time and at the request of BANK /Consultants the contractor shall provide details or break-up 
costs and prices of any part or parts of the works.

WATER AND POWER
The contractor will make his own arrangement for water and electricity. If arranged by the Owner the 
same shall  be  supplied  at  one point  only  and  the  contractor  shall  be  required  to  make  his  own 
arrangement for distribution lines required for the work. Recovery for the same shall be made at the 
prevailing rates based on the meter readings to be installed by the contractor at the source point. In 
case the Owner does not provide power/water they should make arrangements for themselves for 
carrying out the works.

PERIOD AND TIME LIMIT FOR VIRTUAL COMPLETION OF WORKS
The period and time limit for Virtual Completion of the Works shall be 8(Eight) calendar months from 
the date of issue of Work Order to commence works or handing over of site in respect of the award of 
Contract.

PROFESSIONAL INTEGRITY AND TEAM SPIRIT
It is the intent of BANK / Consultant that this project will be executed in a    spirit of team and full 
professional integrity. Contractor is expected to cooperate with all the agencies involved in the project 
to fulfill this objective.

NOISE CRITERION
All air conditioning equipment and materials (like indoor units, outdoor units, motors, ducts, grilles, 
acoustic lining etc.,) will be selected, designed and installed in such a manner that the inside noise 
criterion  for  all  conditioned  spaces  will  be  in  the  range  NC-30  to  NC-35.  The  noise  levels  in 
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conditioned occupied spaces due to all air conditioning equipment will not exceed 50 dB at 125Hz 
when measured at any point in the occupied spaces less than 1.5 meter above floor level and not 
closer than 1.5 meter from any supply air register or 1 meter from any return air grill.

When taking noise level measurements, the background noise level without the equipment operating 
shall be at least 7 dB below the actual background noise level when the equipment is in operation.

MODE OF MEASUREMENT
Each unit shall be measured as one item of work which shall consist of: Outdoor unit & Indoor unit. 
Mode of Measurement for payment of items of ducting and piping & their insulation shall be as follows:

1. PIPING:
Shall be measured in units of length along the center line of installed pipes including all pipe 
fittings, flanges (with gaskets and nuts and bolts for jointing),  unions, bends,  elbows,  tees, 
concentric  and/or  eccentric  reducers,  inspection  pieces,  expansion  loops  etc.  The  above 
accessories shall be measured as part of piping length along the center line of installed pipes 
and no special rates for these accessories shall be permitted. The quoted unit rates for center 
line linear measurement of piping shall include all wastage, allowances, pipe supports includes 
hangers, MS channel, wooden bunches, nuts and check nuts, vibration isolator suspension 
where  specified  or  required,  and  cost  of  excavation,  bedding  back  filling  and  finishing  as 
required to complete the piping installation as per the specification. None of these items will be 
separately  measured  and  paid  for.  However,  all  valves  (gate/globe  /butterfly  /check 
-balancing/purge/drain  etc.),  strainers,  orifice  plates,  temperature  gauge,  pressure  gauges 
shall  be separately  measured and paid  as  per  their  individual  unit  rates,  which  shall  also 
include  their  insulation  as  per  specifications,  piping  measurements  shall  be  taken  before 
application of the insulation. The cost shall also include any excavations and making masonry 
valve chamber with steel cover etc.

  Piping will be measured in running lengths (Meters)
  No special measurement of bends, elbows, reducer, expander, tees, cross etc. will 

be made. All such fittings / accessories will be treated as normal piping.
  The length of the piping including accessories and fittings will be measured along the

enter line of piping.

2. PIPING INSULATION:
Shall be measured in units of length along the centerline of the installed pipe, strictly on the 
same basis as the piping measurements described above. The linear measurements shall be 
taken before the application of the insulation, it may be noted that for piping measurements, all 
valves, orifice plates and strainers are separately measurable and their quoted unit rates shall 
include the insulation cost in the valve required and as specified.

No separate measurement of insulation shall  be made for fittings such as bends, elbows , 
reduces, expander , tees , crosses , flanges , etc, All such insulation shall be linear in meters 
measurement along the center line of piping.

3. ELECTRICAL WORK:-
  All cables shall be measured in running lengths as finally installed at site. No wastage

measurement will be allowed.
  Control cable/ wiring for a plant inside the plant room shall be treated as a lump sum

item.
  All measuring instruments indicating lamps, etc shall form part of the equipment specified 

and no separate measurement shall be made for such items.
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TESTS AT SITE:
1. GENERAL:

The  Contractor  must  perform  all  inspection  and  tests  of  the  system  as  a  whole  and  of 
components individually as required, under the supervision of the Engineer, in accordance with 
the  provisions  of  the  applicable  ‘ASHRAE’ standards  or  approved  equal  and  as  per  site 
requirements. All tests shall be recorded in the format approved by BANK / Consultant

2. PIPING SYSTEM:
In general pressure tests shall be applied to piping only before connection of equipment and 
appliances. In no case shall piping, equipment appliances be subjected to pressures 
exceeding their test ratings. Tests shall be completed and approved before insulation is 
applied. After tests have been completed, the system shall be drained and cleared of all dust 
and foreign material. The prescribed pressure shall be maintained at least three complete days 
of Twenty Four hours each.

3. ELECTRICAL EQUIPMENT:
All electrical equipment shall be cleaned and adjusted at site before connection of power. The 
contractor as per relevant IS/IE rules shall carryout the following minimum tests.
Wire and cable continuity tests
Insulation resistance test,  phase to phase and phase to earth and phase to neutral  on all 
circuits  and  equipment,  using  a  1000  volt  Megger.  The  earth  resistance  between  conduit 
system and earth must not exceed half (0.5) OHM.

The phase rotation tests Operating tests on all protective relays to prove their correct operation 
before energizing the main equipment including secondary injection test at site. Operating tests 
on all starters, circuit breakers, etc.

PERFORMANCE TESTS:
The installation as a whole shall be balanced and tested upon completion and all relevant information 
including the reports to be handed over to engineer-in-charge.

MAINTENANCE
In case of poor workmanship or system breakdown the contractor shall repair/replace the defective 
parts without any extra expenses to the client. This clause shall be in vogue till the guarantee period of 
the system.

PENALTY OTHER THAN LIQUIDATED DAMAGES
In case the units supplied by the manufacturer is not within the specified limits as per tender schedule 
he shall compensate the for client the expenses incurred by virtue of power or any other means. Over 
and above he shall compensate for the expenses incurred in running the plant until it is put back to the 
rating specified and confirmed by BANK / consultants/owner. In case the job is not completed within 
the stipulated time, the contractor shall be penalized at rate of 0.5% of the total contract value per 
week of delay up to a maximum of 10% of the total contract value.
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TECHNICAL SPECIFICATIONS

Unless  otherwise  mentioned  in  item  description  /  bill  of  quantities  and  /  or  instructed  by 
architects/Engineer following specifications shall be adopted. All works to be carried as per detailed 
execution drawings and instructions of Architect/Engineer in-charge. Sizes mentioned hereunder or 
elsewhere in these tender documents are finished sizes and center to center distance is the maximum 
permissible distance.

HIGH WALL MOUNTED UNITS
♦ High Wall  mounted units must be compact & stylish design that does not detract from the 

Décor of the room.
♦ The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.
♦ Additional charge shall be added as per refrigerant piping at site.
♦ Each indoor unit must have electronic expansion valve operated by microprocessor thermostat 

based temperature control to deliver cooling/ heating as per the heat load of the room.
♦ The unit must have provision of adding drain pump kit if required & specified. The drain pump 

must be suitable to lift drain up to 1000 mm from the bottom of the unit.
♦ Unit  must  be  insulated  with  sound  absorbing  thermal  insulation  material, 

polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not 
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit.

♦ The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to 
remove, clean & re install.

♦ The unit grille must be washable with soap solution.
♦ It shall be possible to set minimum 5 steps of discharge angle by remote controller. 
♦ It shall be possible to fit drain pipe from either side of the unit (Left or right)
♦ The unit will be connected in series to a suitable outdoor unit & it must be possible to Operate 

the unit independently, through corded/ cordless remote specified in the bill of quantities. The 
unit will  be further connected to Intelligent Building Management System(To be supplied by 
other vendors) & it shall be possible to operate the unit through this IBMS system.

♦ The unit shall be supplied with following from the factory with following:
1.Operation Manual
2.Installation Manual 
3.Installation panel
4.Paper pattern for installation 
5.Insulation tape/ Clamps/ Screws.

NOTE: All out – door units shall be mounted on balcony types m.s. angle frame structure. the m.s. angle frame 
structure shall be painted with enamel paint. the shade of the paint shall be approved by the architect / client.

SPLIT / CASSETTE AIR CONDITIONERS

1.0 SCOPE
The scope of work envisaged for the project is design, manufacture, shop testing, supply, unloading at 
site, store at site, installation, testing & commissioning of an Air-conditioning System by Air-cooled 
Split/Cassette Air-conditioners incorporating other ancillary work.
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The tender specifies scroll compressors to minimize the mechanical losses and thereby enhancing the 
equipment  efficiency.  Tenderer  shall  quote  accordingly  indicating  the  equipment  capacity  vis-à-vis 
power consumption.The scope of this section covers the supply, installation, testing & commissioning 
of  cassette/ split air conditioners.

2.0 GENERAL
The unit  shall  be completely factory assembled,  wired & tested and shall  generally comprise the 
following :

• Weatherproof outside located air-cooled condensing units complete with air-cooled condensers 
with  copper  tube  and  extended  aluminium  fins,  axial  flow  fan  with  direct  driven  motor, 
hermetic/semi hermetic scroll compressor with refrigerant cooled drive motor, starter, safety 
control viz. HP/LP/OP cut-outs, single phase preventers etc.

• The indoor unit shall comprise of the cooling coil, evaporator blower with motor & drive set, 
thermostat, thermostatic expansion valve, filters etc.

• Casing  shall  be  made  of  G.I.  sheet  finished  with  polyester  powder  coating  for  corrosion 
resistant and attractive finish.

• Air  filter  shall  be  synthetic  non-woven  fabric  having  large  surface  area  and  dust  holding 
capacity as well as easily cleanable and washable. The efficiency of filter shall be 90% down to 
10 micron.

• The inside of the indoor units shall be suitable insulated with acoustic insulation. The drain pan 
shall be adequately insulated to prevent sweating/condensation at the bottom of the tray.

• Timer  shall  be  provided  to  stagger  &  sequence  the  operation  of  evaporator  fan  and 
compressor.

3.1 COMPRESSOR
• The  compressor  shall  be  scroll  type  with  maximum  energy  efficient  ration  (EFR).  The 

compressor may be hermatic type.
• Internal  thermostat  shall  be  embedded  in  the  winding  of  the  motor  to  protect  against 

overheating.
• Compressor shall be mounted on suitable vibration isolator preferably spring type.
• The unit shall be provided with force fed lubrication with the aid of a positive displacement 

reversible oil pump.
• Tenderer shall furnish compressor performance curve at various load.
• Crankcase heater shall be provided to prevent high solubility of refrigerant in oil during idle 

periods. The heater shall be automatically energized on tripping of compressor.

3.2 AIR COOLED CONDENSER
Selection of condenser shall be based on worst ambient condition and to match with the capacity of 
the A.C. unit. It shall comprise of copper tube & mechanically bonded aluminum fins. The unit shall be 
suitable for remote outdoor installation and hence shall be of weatherproof construction. The unit shall 
also house the direct driven axial flow fans. The condenser fan motor shall  have IP 55 protection 
class. Suitable bird at fan inlet and outlet shall be provided.

Condenser shall be complete with the following accessories :
a) Hot gas inlet & liquid outlet with shut off valve.
b) Relief & purge valve.
c) Sub-cooling circuit.

3.3 COOLING COIL
The cooling coil shall be extended fir and tube type. Velocity of air across coil face shall not be more 
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than 500 FPM. The copper tube minimum OD shall be 16 mm while minimum number of fins per inch 
shall be 12.

3.4 EVAPORATOR BLOWER
The blower shall be DIDW (Double Inlet Double Width) type with forward curved impeller blade for 
noise free operation.  The blower  shall  develop min.  Static  pressure (external)  40 mm WG at  the 
desired delivery. The blower motor shall have adequate safety over BHP and same shall be of IP44 
protection class.

3.5 CONTROLS & INSTRUMENTATIONS
Following refrigeration controls & safety cutouts shall be provided :

a) Thermostatic expansion valve
b) Pilot solenoid valve
c) HP & LP cutout
d) Adjustable thermostat
e) OP cutouts
f) Refrigerant line filter drier.

3.6 REFRIGERANT COPPER PIPING
• 16 gauge copper tubing shall be used to make connections to equipments wherever 

required.
• Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass.
• The pipes and fittings shall be connected by means of welded joints. The connections 

to gauges, controls etc. (if any) shall be with soft copper tubing and flare fittings.
• Refrigerant piping routing shall be decided by Architect/Engineer-in-Charge.
• The refrigerant piping installation shall be as per drawing.

3.7 DRAIN PIPING
• All condensation drainage shall be pitched in the direction of flow to ensure adequate drainage 

with an adequate trap seal to prevent leakage/infiltration.
• Provide pitch of 20 mm per meter for a smooth drainage of condensate.
• Condensate drain piping fixing shall be as per drawing.
• The routing of drain piping shall be decided by Architect/Engineer-in-Charge.
• The material for the drain pipe is hard drawn heavy duty flexible PVC pipe.
• Drain piping supporting shall be as per drawing.

ELECTRICAL EQUIPMENT
• All electrical equipment shall be cleaned and adjusted at site before connection of power. The 

contractor as per relevant IS/IE rules shall carryout the following minimum tests.

• Wire and Cable continuity tests.
Insulation resistance test,  phase to phase and phase to earth and phase to neutral  on all 
circuits  and  equipment,  using  a  1000  volt  Megger.  The  earth  resistance  between  conduit 
system and earth must not exceed half (0.5)OHM.

• The phase rotation tests Operating tests on all protective relays to prove their correct operation 
before energizing the main equipment including secondary injection test at site. Operating tests 
on all starters, circuit breakers, etc.

• For Split/Cassette Each unit should have a separate control panel. The control panel shall  be 
provided with indicators to show and control the various working parameters of the machines. 
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Each machine shall have a remote control unit (cordless) for total control of the equipment.

• Electrical  cabling  for  ODU & IDU from the control  panel  of  the  unit  shall  be  included in  the 
equipment  cost  and should  be done with  armored  copper  conductor  PVC insulated  cable  of 
approved makes only.

• The  cabling  to  the  main  control  panel  of  each  A.C.  unit  shall  be  done  as  per  drawings  or 
instruction from Engineer-in-Charge and shall be done in concealed conduit using copper flexible 
wires in BEMS conduit as per tender specification.

.
TESTING OF AIR CONDITIONING SYSTEM
• Routine and types tests for various items of equipments shall be performed at the contractor’s 

work and the test certificates furnished. Functional test shall be conducted at site

• The performance test to determine whether or not the full indent of the specification is met 
shall be conducted by the contractor. After notification to the Employers that installation has 
been completed and the plant has run continuously for a period of at least two weeks 

• the  contractor  shall  conduct  under  the  direction  of  the  Architect  and  in  the  presence  of 
Employers representatives test,  such test  as specified  to  establish  the capacity of  various 
equipment supplied and installed by the contractor.

• The contractor shall operate test and adjust the air conditioning system units, fans, motors all 
air conditioning appliances including adjustment of regulators, dampers etc.

• All test equipment. labour, operating personnel , oil and refrigerant required for this test shall 
be furnished by the contractor to enable the plant to be put in continuous running test for a 
period of 3 days after all other tests and adjustments have been made.

• The contractor will be provided with electrical power water for testing by the client. The 
performance test shall be conducted during peak summer and peak monsoon.

Each unit  shall  be  factory assembled & tested.  A test  certificate  shall  be  furnished for  each unit 
delivered.

GENERAL NOTES

• These specifications are for work to be done, items to be supplied and materials to be used in 
the works as shown and defined on the drawings and described herein all under supervision 
and to the entire satisfaction of the Architect/Consultant & owner.

• The workmanship is to be the best available and of a very high standard, use must be made of 
specialist tradesmen in all types of work and necessary allowance must be made for the same 
in the rates quoted.

• The materials and items to be provided by the contractor shall be the best of their respective 
kinds as specified in the tender and in accordance with the samples approved, where materials 
or products are specified in these specifications and/or Bill of Quantities by the name of the 
manufacturer of the brand name, trade name or catalogue reference, the contractor will require 
to obtain prior approval of the Architect/Consultant and owner for using substitute material or 
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product. 

• The contractor shall produce all invoices, vouchers or receipted accounts for any materials if 
called upon to do so by the Architect/Consultant and owner. 

• Samples of all materials are to be submitted to the Architect/Consultant/owner for his approval 
before the contractor orders or delivers in bulk in the site. 

• Samples together with their packing are to be provided by the Contractor free of charge and 
approved  samples  will  be  retained  by  the  owner  and  designer  for  comparison  with  the 
materials which will be delivered to the site.

• Should any materials be rejected by the Architect/Consultant/owner, they will be  removed from 
the site at the Contractor's expense. Also the contractor will be required to submit specimen 
finishes of colors, fabrics, etc. for approval of Architect/Consultants/ owner before proceeding 
with the works. 

• Should it be necessary to prepare shop drawings, and then four copies of such drawings shall 
be submitted for  approval  of  the Architect/Consultant  who will  retain two copies,  all  at  the 
Contractor's expenses.

CIVIL, ELECTRICAL AND ALLIED WORKS RELATED TO AIR CONDITIONING & VENTILATION 
WORK
All civil, electrical and allied works related to Air Conditioning & Ventilation work such as support for 
outdoor units, support for indoor units, cutting of holes for passage of ducts, refrigerant piping, drain 
piping, electrical cabling from ODU & IDU and the distribution wiring from the TPN Units provided by 
the other agency by the side of the machine. Opening for fresh air etc. & making good of same will be 
done by the Air-conditioning Contractor. The rates for above items mentioned shall be included in the 
A.C. Contract. No extra cost for the above will be admissible for any reason.

TECHNICAL DATA SHEET
 
Tenderer shall furnish the following technical data of the equipment and accessories offered by them 
as per the scheme and bill of quantities.

Sl. No.  Description   Unit    Condition of services
                                                 
Indoor Unit/Evaporator Unit

1 Unit no./model No.
2 Manufacturer
3 Operating weight KG
4 Overall dimension M
5 Dimension of coil M
6 Finned area Sq. M
7 No. of rows Nos.
8 Fins per cm Nos.
9 Tube Dia MM
10 Thickness of tubes MM
11 Fin Material
12 Air quantity M 3 /hr
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13 Fan outlet velocity M/s
14 No. of blower Nos.
15 Dia of blower MM
16 Fan speed RPM
17 Total static pressure MM WG
18 Motor rating HP
19 Type of air filters/thickness/No.

Type & Make of Electrical items
1 Type
2 Size (Dia) MM
3 Air quantity Cum/hr
4 BHP/Offered motor HP

Compressor
1 Type: Reciprocating/screw/rotary/scroll
2 Make
3 Model
4 Refrigerant R-22

Condenser
1 Type
2 Make
3 Model
4 Tube Material
5 Tube thickness MM
6 Tube diameter MM
7 No. of tubes Nos.
8 Type of tubes/finning
9 Design pressure
10 Test pressure

TOTAL POWER CONSUMTION OF THE UNIT:-
  For 5.0 TR Cassette Unit 3 Phase……………………………………..
  For 4.0 TR Cassette Unit 3 Phase……………………………………..
  For 3.0 TR Cassette Unit 3 Phase……………………………………..
  For 2.0 TR Cassette Unit 3 Phase ……………………………………..
  For 1.5 TR HI WALL SPLIT UNIT ……………………………………..
  For 1.0 TR HI WALL SPLIT UNIT ……………………………………..

TOLERANCES:-
  Voltage
  Power Factor
  Frequency

PIPES & FITTINGS:-
  Material
  Thickness / Diameter

INSULATION MATERIAL:-
  Material
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  “K” Value at 10c Mean temperature
  Density

CABLES:-
  Make
  Type
  Grade
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the State 
Bank  of  India,  RBO-3,  Kurnool (Hereinafter  referred  to  as  the  “Employer/Owner/client”  which 
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns) 
of the ONE PART and ___________ of ___________(Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS  the  Employer  intends  to  carry  out  AIR  CONDITIONING  WORKS  AT  NEW  NEW 
BRANCH, N R PET, KURNOOL and shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender 
(NO._______________dated._____).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General 
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and 
rates  ,  Form  of  Agreement,  General  Specification,  Approved  manufacturers/  natural  source  of 
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said 
project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a 
token of his acceptance of the same, along with requisite Earnest Money Deposit

AND WHEREAS out of  the Tenders received, the Tender of the contractor was found to be most 
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to 
the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________  dt.______________  and  has  also  deposited  with  the  Employer  a  sum  of 
Rs._____________ which  with  the Earnest  Money of  RS._________ forms the requisite  Security 
Deposit @ 2 % of the accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

I. This Article of Agreement.
II. Tender  Document  submitted  by  the 
Contractor including the “said conditions”, N.I.T and Schedule of quantity.
III. All  correspondence  between  the  Employer 
and the Contractor from the date of issue of   N.I.T and the date of issue of work order.
IV. Work  order  No. 
______________dt.______________

2)    In  consideration  of  the payments to  be made to  the  Contractor  as  hereinafter  provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted project 
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to 
the contractor by the said Employer and described in the said Specifications and the said Schedule of 
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Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of 
the work and addition to or omitting any items of  work or  of  having portions of same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to 
this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming 
part  of  this agreement and parties hereto will  respectively be bound thereby and to abide by and 
submit  themselves  to  the  conditions  and stipulations  and perform the  same on their  parts  to  be 
respectively observed and preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified 
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial 
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both 
the parties. 

IN WITNESS WHEREOF THE PARTIES  to their present have here under set and subscribed their 
hands, the     day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India,  Shri.____________________ its duly authorized official, In the presence of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The  Contractor  _________________by  Shri__________________________  his  duly  authorized 
official, in the presence of –
1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor, 
SBI Amaravati LHO Building,
Gun foundry,Abids,
Hyderabad – 500 001.

     I/We have inspected the site N R PET, KURNOOL. and I/We have made me/ us fully acquainted 
with the local conditions in and around the sites of works and Lay out drawings of works, drawings of 
each items etc. complete. 
     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of 
approximate  quantities  and  rates  ,  Form  of  Agreement,  General  Specification,  Approved 
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of 
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis 
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender 
documents.

      We accept all  the terms and conditions of tender documents. We will  abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per the tender schedule. I/ We hereby declare that, in particular during execution of all works at site; it 
will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification, 
Approved  manufacturers/  natural  source  of  materials,  Technical  Specifications  of  schedule  of 
quantities, all drawings of layout and items.

    For  any  type  of  deviation  (to  any  of  above  or  subsequent  instructions),  it  will  be  my/  our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it 
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to 
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to 
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any 
right to arbitrate in any manner.

      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time 
and  also  shall  uniformly  maintain  such  progress  as  may be  directed  by the  employer  to  ensure 
completion of same within the target date/ time as mentioned in the tender document.

Date:                                                                                Signature and seal of Contractor/ Tenderer

Witness:

1.

2.
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PROFORMA FOR 
RUNNING A/C BILL

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

• No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No Item 
descriptio
n

Unit Rate(
Rs.

As per 
Tender

 Up to 
Previous R.A. 
Bill

Up to date 
(Gross)

Present Bill  Remar
ks

Qty Amou
nt

Qty Amoun
t

Qty Amou
nt

Qty Amo
unt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net 
Value since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _ 

R/A BILL NO.

1. Total value of work done since previous bill (A)                             Rs......................

2. Total amount of secured advance due since Previous Bill (B)       Rs......................

3. Total amount due since Previous Bill (C) (A+B)                             Rs......................

4. PVA on account of declaration in price of Steel, Cement and 
other materials and labour as detailed in separate statements 
enclosed.                                                                                           Rs.....................

5. Total amount due to the Contractor                                               Rs......................

OBJECTIONS

6.   i) Secured Advance paid in the previous R/A                            Rs......................
     
      ii) Retention money on value of works as per accepted 
          tenders up to date amount                                                    Rs......................

                   Less already recovered                                               Rs......................

                   Balance to be recovered                                              Rs......................

      iii) Mobilization Advance, if any                                                 Rs......................
           
           (a) Outstanding amount(principal+interest) as on date        Rs......................

           (b) To be recovered in this bill                                              Rs......................

(c) Any other Departmental materials cost to be
recovered as per contract, if any                                  Rs......................

iv) Any other Departmental service charges to be
recovered if any, as per contract (water, power 
etc.) enclose statement.                                               Rs......................
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment.

Date:------------------------- 

Signature of Architects
with Seal

The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test 
checking of measurements of works as required and is recommended for payment for an amount of 
Rs...................................

Date : -----------------------------

Signature of Banks/ SBIIMS Engineer

STATUTORY DEDUCTION:

         i) Total Amount due (E)                       Rs. -----------

         ii) Less I.T. Payable                            Rs. -----------

         iii) Less S.T. Payable                          Rs. -----------

         iv) Net Payable                                   Rs. -----------

This figures given in the Memorandum for payable has been verified and bill  passed for payment 
---------------------------------------------------------------- (in words and figures)

Date:----------------------                                            Signature of the Circle Head & VP
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LIST OF APPROVED MAKES

 S. No        ITEM MANUFACTURER
1 Split/cassette unit Voltas/Blue Star/Carrier/LG/Hitachi/Daikin/O-General/Mitsubhishi 

heavy/Panasonic
2 Starter/switch gear Siemens/Larsen & Toubro/Crabtree
3 Power cables CCI/Gloster/ Finolex
4 Control cable -doTender
5 GSS sheet SAIL/TATA/Jindal
6 Nitrile Rubber Armaflex/K Flex/ EQUIVAL
7 Hard PVC Pipes (UPVC) Supreme / Prince / Dutron / Astral
8 Thermocole Breadshell/ Eq.
9 Copper Pipe Mandev / Rajco / Totaline

10  Multi function meter Conserve/ Siemens / L & T / Schneider
11 Armored Cable Finolex / Universal / Polycab / RR Kabel / Polycab
12 Miniature Circuit Breaker ABB/MOS/L&T/Merilin Gerin
13 Flexible Cable Finolex / Universal / Polycab / RR Kabel / Polycab

Note: Contractors has to submit samples as advised by the Architect / Bank and shall  execute / use Article 
as approved by the Architect / Bank engineer.

IS CODES PERTAINING TO AIR CONDITIONING WORKS

I.S. 3696       Safety code for scaffolds and ladders

I.S. 660         Safety Code for Mechanical Refrigeration

I.S. 659         Safety Code for air conditioning

I.S. 3016       Code of Practice for Fire precautions in welding and cutting operations

I.S. 818         Code of practice for safety and health requirements in electrical and gas welding
and cutting operations.

I.S. 5216       Code for safety procedure and practice in electrical works
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