NIT NO HYD201909285
DATE 19/09/2019

Building SBI

SBI INFRA MANAGEMENT SOLUTIONS PVT LTD
(WHOLLY OWNED SUBSIDIARY OF SBI)

e-TENDER DOCUMENT FOR

PROPOSED INTERIOR WORKS FOR MOTINAGAR BRANCH (RUNNING), RBO
KUKATPALLY, AO HYDERABAD
(INTERIOR WORKYS)

TENDER NOTICE
THROUGH E-TENDERING PROCESS

Interior Contractors who are on the panel of SBI, Hyderabad Circle, (LHO)in the

Appropriate category are only eligible (Contractors should submit proof of the same)

Last date for submission of e-tender : 27/09/2019 by 3.00 PM

The Vice president,

SBI Infra Management Solutions Pvt. Ltd.
Ground Floor , SBI LHO Campus,
Bank Street, Koti,

Hyderabad — 500 095
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NOTICE INVITING TENDER (NIT)

NAME OF WORK: On behalf of SBI SBIIMS invites e-TENDER FOR PROPOSED INTE-
RIOR WORKS FOR MOTINAGARBRANCH (RUNNING), AO HYDERABAD

1

Name of the work

E-Tender Notice for PROPOSED INTERIOR WORKS
FOR MOTINAGAR BRANCH (RUNNING), AO HY-
DERABAD

Estimated cost

Rs. 11,24,692/- + plus GST

Cost of Tender Documents

Rs 3000/-to be paid through State Bank Collect ONLY
as detailed under;

1) login https://www.onlinesbi.com

2) Select SB Collect from Top Menu, click the check

box and “Proceed”

3) Select “All India” in “State of Corporate/Institution” &
Select “Commercial Services” in “Type of
Corporate/Institution” then “Go”

4) Select “ SBI Infra Management Solutions pvt. Ltd” in
Commercial Services Name and “Submit”

5) Select “Tender Application Fee” in “Payment
Category” and enter the “Tender ID” exactly as given in
first page top of this tender(characters in uppercase

only).

6) Fill up all fields such as email, GST No., Mobile No,
Vendor/Firm Name etc and make payment.

7) Enclose payment receipt having unique reference num-
ber.

Quantum of Earnest Money De-
posit (EMD)

Rs.12,000/- DD Drawn In Favorof “SBIIMS Pvt. Ltd,
Hyderabad”, Payable at Hyderabad.Those who submitted
one time EMD need not submitted again.

Date and Time where tender
forms are available

19/09/2019at www.sbi.co.in/procurementnews and
https://etender.sbi

Last date and time of submission
of online Tender

27/09/2019 Up to 03:00PM

Place, date &time for submission
of e tender

Contact person /telephone
no/email address.

a) On line submission up to 27/09/2019Up to 03:00PM
at https://etender.shib)EMD& Cost of tender Document
submission Address: The Vice president,

SBI Infra Management Solutions Pvt. Ltd.

Ground Floor , SBI LHO Campus, Bank Street, Koti,
Hyderabad — 500 095

27/09/2019Up to 03:00PM

Contact: Vice President

040- 23466346. vg.reddy@sbi.co.in

Date, Time and Place of opening
of e-Tenders

27/09/2019Up to 03:10PM

The Vice president,

SBI Infra Management Solutions Pvt. Ltd.

Ground Floor , SBI LHO Campus, Bank Street, Koti,

Signature of the Contractor
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Hyderabad — 500 095

9 Quantum of Security Deposit 1. Initial Security Deposit (ISD) — 2% of the Tender value
(percentage) including EMD
2. Retention Money- 10%of the running bills@ 10% and
Total deduction of 5% of value of work including EMD,
ISD.
10 | Terms of payment of Bills, if any | Only final bill after completion of the work
(specify the minimum value of
work for payment of running ac-
count bills)
11 | Stipulated time for completion of | 30Days from the date of the work order issued to the con-
the Work/supply. tractor
12 | (Penalty clause) Liquidated Dam- | @ 0.5% of the value of work per week of delay subject to a
ages maximum penalty of 5% of the value of work would be
strictly imposed.
13 | Validity period of the tender. Three (3) Months
14 | Defect Liability Period Twelve (12) Months
15 | Eligible Taxes A)Income Tax will be deducted at source as per Gowt.
Guidelines.
B) Reimbursement of GST will be made only on sub-
mission of proper GST invoice as per applicable GST
provision. The contractor should comply with the fol-
lowing;
1. Contractor should have GST Registration Number
2. Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per GST
provision
3. In case of Correction in the bills after scrutiny, con-
tractor should submit fresh bills for payment
4. Contractor should timely file his GST return in ac-
cordance with GST provisions to enable the bank to
claim the credit of GST paid to the contractor
5. The GST Number of State Bank of India are
For Telangana State -36 AAACS8577K1ZQ
16 | Electronic Payment Payment shall be made by way of Electronic fund transfer
and the bill will be paid by the Branch. Firm should fur-
nish details of the bank, a/c no, IFSC code
17 | Agency for arranging online e-procurement technologies Limited, Ahmedabad

bidding

contact:

1.Sujith Nair- 079-68136857- sujith@eptl.in,
2. Jaymeet Rathod-079-68136829-
jaymeet.rathod@eptl.in,

Signature of the Contractor
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3. Vinayak Khambe — 079-68136835-
Vinayak.k@eptl.in

4. Pratik Parekh — 079-68136863-
pratik.parekh@eptl.in,

5.Anshul Juneja- 079-68136840- anshul.juneja@eptl.in
6. Mehnaz Bano-079-68136831-mehnaz@eptl.in
7.Devang Patel -079-68136859-devang@eptl.in
Primary Contact No:- 9081000427

Alternate Contact No.:- Mr. Yashrajsinh Rathod:-
079/68136815, yashrajsinh@auctiontiger.net

You are requested to contract the agency for further
guidance on e tendering.

18

Any additional Information The quoted rate should be inclusive of materials, labour,
wages, fixtures, transportation, installation, all taxes (ex-
cluding GST), wastages, Octroi, machinery, temporary
works such as scaffolding, cleaning, overheads, profit,
statutory expenses, incidental charges and all related ex-
penses to complete the work

Following documents to be scanned and uploaded :-

1. L-1 Tenderer signed copy of entire tender document should be submit within 3 days
from date of tender opening

2. Scanned copy of Tender cost and EMD must be uploaded and the same needs to be
submitted at given address within due date of tender

3. Firm should be visit the website ( https://etender.sbi ) till last date of submission for
changes. corrigendum if any will be published only in https://etender.sbi

VICE PRESIDENT,
SBIIMS PVT. LTD

Signature of the Contractor Page 4 of 51




INSTRUCTIONS TO TENDERERS

Online, e tenders are invited in single bid forPROPOSED INTERIOR WORKS FOR
MOTINAGAR BRANCH (RUNNING), AO HYDERABAD.

. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https://etender.sbi. In addition, scanned copy of the declaration given in page no in the tender
to be signed with seal and scanned proof of dealership certificate should be submitted online
with our service provider on the website at: https://etender.sbi. The tender document is not
required to be sent to us in hard copy. The Tender documents with acceptance of all terms and
conditions strictly as described in this tender document will be submitted online through M/s e-
Procurement Technologies Ltd., Ahmadabad, the out sourcing agency approved by the Bank
for e-tendering on the website https://etender.sbi.

. Contractors should submit/sent EMDandCost of tender documentphysically within due
date of the tender at the office of the The Vice President, SBIIMS Pvt. Ltd,Ground Floor ,
SBI LHO Campus, Bank Street, Koti, Hyderabad- 500095. The tender will be rejected if the
tenderer fails to submit the above documents such as soft copy of complete tender documents,
scanned copies of Dealership certificate, declaration, EMD and Cost of tender document.

. Contract documents consist of detailed plans, technical specification, schedule of quantities of
the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled
with by the person whose tender may be accepted. The documents are available in the website
https://sbi.abcprocure.com

. Tenders should be submitted online (As mentioned in NIT).

. EMD amount and Cost of tender document (As mentioned in NIT) is to be deposited in the
form of Demand Draft/ Banker’s Cheque payable at Hyderabad and drawn in favor of SBIIMS
Pvt. Ltd, Hyderabad, otherwise the tender is liable for rejection.

. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be
2% of the accepted value of the tender, by means of D.D. in favor of AGM, RBO . The Initial
security deposit is to be paid by the Contractor to Bank within 7 days of intimation to him of
the acceptance of the tender. No interest is allowed on the above said security deposit(EMD,
ISD)

Retention Money: From each running bill, an amount at the rate of 10% of the gross value of
the running bill shall be recovered as retention money, till the total retention amount including
the EMD and ISD amounts already with the Bank become 5% of the value of the contract
amount. This amount is called as Total Security Deposit, which consists of three components

a) EMD - Earnest Money Deposit.
b) ISD - Initial Security Deposits.
¢) RM - Retention Money.

The total security deposit will be kept with the Bank. And total security deposit may be re-

funded after the end of defects liability period (one year), provided he has satisfactorily carried
out all the works and attended to rectification of all defects in accordance with the conditions
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

of the contract. In case of failure on the part to do so, the cost of rectifying the defects through
any other agency shall be deducted from the amount of security deposit due to the contractor.

Completion of work:

i) The work shall be considered as complete only when the certificate of virtual completion is
issued by the architects/Bank.

ii) The 'defects liability period’ as prescribed in the contract shall commence only from date of
such virtual completion.

iii) Any defect that may appear within the defects liability period shall be rectified by the con-
tractor within reasonable time on receipt of necessary instructions from Bank to that effect.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself
to accept the lowest tender and reserves to himself the authority to reject any or all the tenders
received, without assigning any reasons. All tenders in which any of the prescribed conditions
are not fulfilledor are incomplete in any respect are liable to be rejected.

All compensation or other sums of money payable by the Contractor to Clients under the terms
of this contract may be deducted from the security deposit, or from any sum that may be or
may become due to the Contractor on any account whatsoever and in the event of the Security
Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of
being asked to do make good in by DD any sum which have been deducted from his security
deposit.

Tender containing any condition leading to unknown / indefinite liability, are liable to be
summarily rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

The tenderer should quote their (own) rates for undertaking the work.
GST as applicable will be reimbursed by Bank as specified in NIT.

All taxes other than GST, other statutory obligation in respect of this contract, as applicable,
shall be payable by contractor including transportation and TA / DA of the workers at site and
the Bank will not entertain any claim whatsoever in this respect

I.T. will be recovered as per Government Rules

Time is the essence of the contract. The work should be completed on time as mentioned in the
NIT. The successful Contractor will have to give CPM/PERT chart of various activities of
works to be done so that the work gets completed within the stipulated time. The chart shall be
submitted within 7 days from the date of acceptance of the tender.

Tenders for works shall remain open for acceptance for a period of 90 days from the last date
of tenders. If the tenderer withdraws his tender before the expiry of the said period or makes
any modifications in terms and condition of the tender which are not acceptable to the Bank,
then the bank without prejudice to any other right or remedy is at liberty to forfeit the earnest
money.
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20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

The successful tenderer, after the work is awarded, he will have to enter into an agreement
with the competent authority of the bank.

The tenderer must co-ordinate with the other agencies such as Interior/Civil/ Electri-
cal/IT/Fire/AC etc.

The tenderer should visit the site to ascertain the working conditions and local authority regu-
lations / restrictions if any and other information required for the proper execution of the work.

The work may be carried out on any floor level as per site condition. Please note that materials
and machines are required to be carried on head load and the same must be accounted in the
costing. Please note that no separate cost shall be allowed for head load.

The quantities of various items given in the schedule of quantities are approximate. The quanti-
ties of work may vary at time of allotment / execution of work. Bank reserves the right to omit
/ delete any item(s) of work from the schedule at the time of allotment / before. Contractor will
be paid for the actual work done at the site duly verified by the concerned official of the bank.

The unit price shall be deemed to be fixed price. In case of extra items, a record of labour
charges paid shall be maintained and shall be presented regularly to the Employer’s for check-
ing. The settlement will be made based on figures arrived at jointly and taking unit price given
in the contract assigned to the successful Tenderer. In case of extra items where similar or
comparable items are quoted in the tender, extra rates shall be based on tender rates.

If the rate quoted by the contractor for any item / items are not workable or abnormally lower
than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory
completion of these work. The bank guarantee amount will be not less than 50% of the esti-
mated amount of the items for which the rates are not workable or abnormally low. This bank
guarantee will be released after completion of these works (unworkable and abnormally low
rated items) to the satisfaction of the bank.

The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days
from the acceptance of work order.

The work must be started within immediately from the date of receipt of work order/ mark out
at site; whichever is later. In case of work not being started within this stipulated period, the
bank reserves the right to cancel the work order duly forfeiting the Earnest money deposit

No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable
to be cancelled, if either the contractor or any of his employees is any time to be such a person
who had not obtained the permission of Bank as aforesaid before submission of the tender or
engagement in the contractor’s service.

Contractor should get approval of the samples of materials in advance with Bank’s Engineer
before use of the same in the work’

Bank has the right to offer the contractor to modify the old material wherever/ whenever nec-
essary instead of new supplies
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32.

33.
34.
35.
36.
37.

38.
39.

40.
41.

The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, instal-
lation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as scaf-
folding, cleaning, overheads, profit, statutory expenses, incidental charges and all related ex-
penses to complete the work

The tenders shall summarily have rejected, if any one of the above said requirements has not
been complied with.

The Bank will not be bound to accept the lowest tender and reserves the right to accept or re-
ject any or all the tenders without assigning any reason whatsoever

The contractor should fulfill the labour regulation guidelines stipulated by the governments
No advance payment in any from will be granted for the works proposed
Period of taking up the final bill will be one month from/ after satisfactory virtual completion
or the date of submission of the final bill whichever is later.
Contractor is advised not to engage child labour during the contract period
The SBIIMS reserves the right to cancel or postpone the tenders at any stage without assigning
any reason.
Firm should be visit the website till last date of submission for changes/ corrigendum if any

Tender documents found partly or fully modified / altered/ corrected etc shall stand

summarily rejected

42,

The make of materials should be chosen strictly from the approved makes as given in the

tender. Using of the multi brands is not permissible. Single brand should be used for entire project .

43.

ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE
ENTERTAINED AT ANY COST.

VICE PRESIDENT,
SBIIMS PVT. LTD
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FORM OF SUBMISSION OF TENDER

(To be filled by the tenderer)
The Vice president,

SBI Infra Management Solutions Pvt. Ltd.

Ground Floor , SBI LHO Campus
Bank Street, Koti, Hyderabad — 500 095

Dear Sir/s,

REF: PROPOSED INTERIOR WORKS FOR MOTINAGAR BRANCH (RUNNING), AO
HYDERABAD.

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates, Form of Agreement, General Specification, Approved manufac-
turers/ natural source of materials Technical Specifications of schedule of quantities, and clearly
understood all the same and on the basis of the same 1/ We have quoted our rates in the Schedule of
Quantities (i.e. BOQ) attached with the tender documents.

| / We do here by undertaken to execute and complete the whole or part of the work (as desired by
you) at the respective rates quoted.

I/ We are depositing Tender cost &Earnest Money Deposit (Amounts as per NIT) by way of de-
mand draft drawn in favor of SBIIMS, Hyderabad; along with this tender for due execution of the
work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / our-
selves to forfeit the aforesaid deposit.

In the event of this Tender being accepted 1/ We agree to obtain the labor license and the CAR and
Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other
instructions as given in TENDER DOCUMENT.

| / We further agree to complete the work included in the said schedule of quantities as mentione in
NIT from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the contrac-
tor or the date on which mark out of work at site has been given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer.
| / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on

such items for whom same is to be levied by/ for the government, and the rates quoted by me / us
are inclusive of all the same.
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Yours Faithfully, Signature of Witness:

Contractor’s Signature 1.
Name: 2.
Address: 3.
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GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https://sbi.abcprocure.com. In addition, scanned copy of the declaration to be signed with seal
and scanned proof of valid dealership certificate should be submitted online with our service
provider on the website at: https://etender.sbi. The tender document is not required to be sent
to us in hard copy. The Tender documents with acceptance of all terms and conditions strictly
as described in this tender document will be submitted online through M/s e-Procurement
Technologies Ltd., Ahmadabad, the out sourcing agency approved by the Bank for e-tendering
on the website https://sbi.abcprocure.com

b) In the event of the tender being submitted by a firm, it must be signed by a member or members
of the firm having legal authority to do so, and if called for, the legal documents in support
thereof must be produced for inspection and the same in the case of the firm carried out by one
member of a joint family. It must disclose that the firm is duly registered under the India Part-
nership Act. Any tender signed by a member not holding a power of attorney shall be treated as
invalid.

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of
three months from the last date of receipt of tenders. The tenders must be unconditional. Condi-
tional tenders may be summarily rejected.

2. RATES TO INCLUDE:
While quoting their rates the tenderer should include the following if otherwise not stated herein
before.

a) Necessary cost of taking samples of materials supplied by them for the work. testing of the
same at Govt.’s / approved laboratory including transportation, cost of the samples, as and
when required.

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.

3. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than the work site
handed over to him.

5. LABOUR HUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own
expense and responsibility(outside the Bank premises).

6. IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for any deci-
sions instructions / want of details from Employer or for any of the conditions, the contractor shall
be allowed reasonable extension of time by the employer but any claim for idle labour shall not be
entertained by the employer. Contractor’s quoted rates should include for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions from the
Employer. The work should not suffer due to lack of supervision, manpower and materials.
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8. The Contractor is required to co-ordinate his works along with other agencies working at site. He
has to reimburse any of the damage made by him or any of his representatives for any of the other
agency or owner at site.

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition,
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall
not be paid extra.

10. The contractor is required to fabricate a sample where required, or any item so installed for ap-
proval. Any changes made by the Architect/Employer, in the sample to the specifications as men-
tioned in the tender, shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment
will be made on actual measurement of the work done

12. All measurements shall be as per relevant 1.S. standards
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities
and in the specifications and conditions laid down hereinafter and, in the drawings, the work shall
be carried out as per standard specifications and under the direction of Employer.

1. INTERPRETATION
In constructing these conditions, the specifications, the schedule of quantities, tender and agree-
ment, the following words shall have the meaning herein assigned to them except where the subject
or context otherwise requires.
a) Employer: The term employer shall denote State Bank of India Infra Management Solu-
tions Pvt. Ltd having office at LHO, Hyderabad, Bank Street, Koti, Hyderabad and any of
its employees representative authorized on their behalf.

b) Architects / Consultants: The term Architects shall mean the Architects appointed by the
employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide
whether to appoint Architect or not and to change the Architect at any stage of work.

c) Contractor: The term contractor shall mean (Name and address of the
contractor) and his / their heirs, legal representatives, assigns &successors.

d) Site: The site shall mean the site where the works are to be executed, i.e. interior works,
Repairing and painting works at SBI Branchincluding any building and erection thereon, allot-
ted by the employer for the contractors use.

e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in
writing to the Architects and the Contractor, to be positioned at site to supervise the work.

f) Drawings: The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings which may be supplied or any other instruction,
which may be given by the Employer or Architects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities
are to be kept at site and the Employer / Architects shall be given access to such drawings or sched-
ule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and /
or dimensional sketches therefore and have it confirmed by the Employer as case may be prior to
taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of gquantities or to additional instructions at least 10 days ahead from
the time when it is required for implementation so that the Employer may be able to give decision
thereon.

e “The Works” shall mean the work or works to be executed or done under this contract.

e “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINSs Insolvency
Act or in Provincial Insolvency act or any amending status.
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2.

“The Schedule of Quantities” shall mean the schedule of quantities as specified and forming
part of this contract.

“Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the ac-
cepted quoted rates of the contractor.

“Contract” shall mean the Articles of Agreement, the general conditions special conditions, the
appendix, the schedule of quantities, specifications and drawings attached here to and duly
signed.

‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or de-
ductions there from as may be made under the provisions hereafter contained.

‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters
sent (unless delivered personally or otherwise provided to have been received) by registered post
to the last known private or business address or registered office of the addressee and shall be
deemed to have been received when in the ordinary course of post it would have been delivered.
‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted
from the total of the items if the Tender any sum, either as a percentage or otherwise, then the
net price of any item in the tender shall be the sum arrived at by adding to or deducting from the
actual figure appearing in the tender as the price of that item a similar percentage or proportion-
ate sum. Providing always that in determining the percentage or proportion of the sum so added
or deducted by the contractor, the total amount of any Prime Cost items and provisional sums of
money shall be deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net
prices” when used with reference to the contract or account shall be hold to mean rates or prices
so arrived at.

‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation.

Words importing persons include firms and corporations. Words importing the singular only,
also include the plural and vice verse where the Context requires.

SCOPE OF WORK/ CONTRACT

The Brief Scope of work involves the following.

1.
2.
3.

Interior Works.
False Ceiling
Wall paneling and glass works

The Contractor shall carry out and complete the said work in every respect in accordance with this
Contract and with the directions of and to the satisfaction of the Employer. The Architect with ap-
proval of Employer or Employer issue further drawings and/or written instructions, detailed direc-
tions and explanations which hereafter collectively referred to as ‘Instructions’ in regard to:

e The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

e Any discrepancy in the drawings or between the schedule of quantities and / or drawings
and / or specification.

e The removal from the site of any defective material brought thereon by the contractor and
the substitution of any other material thereof.

e The demolition removal and / or re-execution of any work executed by the contractor/s.

e The dismissal from the work of any persons employed there upon.
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e The opening up for inspection of any work covered up.
e The rectification and making good of any defects under clauses hereinafter mentioned and
those arising during the maintenance period (Defect Liability Period).

The contractor shall forthwith comply with and duly execute any work comprised in such Employ-
er’s or his agent / Architect’s instructions, provided always that verbal instructions, directions and
explanations given to the contractor’s or his representative upon the works by the Employer’s or his
agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within
seven days. No works, for which rates are not specifically mentioned in the priced schedule of
quantities, shall be taken up without written permission of the Employer. The employer as provided
in clause “variation” shall fix rates of items not mentioned in the priced schedule of quantities.
Regarding all factory-made products for which ISI marked products are available, only products
bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport conditions, effective labour
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide
in their tender for cost of carriage, freight and other charges as also for any special difficulties and
including police restriction for transport etc., for proper execution of work as indicated in the draw-
ings. The successful tenderer will not be entitled to any claim of compensation for difficulties faced
or losses incurred on account of any site condition. Work to be done in phase manner.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender.

The tenderers should note that the tender is strictly on the item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates shall
be submitted. The Employer/Architects shall not be bound to recognize the contractor’s analysis.
The works will be paid for as “measured work™ on the basis of actual work done and not as “lump
sum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly relat-
ed to and reasonably detectable from the drawings, specifications and schedule of quantities and no
further extra charges will be allowed in this connection. In the case of lump-sum charges in the ten-
der in respect of any items of work will be made for the actual work done on the basis of lump sum
charges as will be assessed to be payable by the Employer / Architects.

The employer has power to add, omit from any work as shown in drawings or described in specifi-
cations or include in schedule of quantities and intimate the same in writing but no addition, omis-
sion or variation shall be made by the contractor without authorization from the Employer. No vari-
ation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three
months from the date of opening of the tender.

5. AGREEMENT
The successful contractor will be required to sign agreement in accordance with the draft agreement
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses,
incidental thereto. However the written acceptance by the employer of a tender will constitute a
binding contract between the employer and the person so tendering such formal agreement is sub-
sequently executed.
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6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work,
and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other
companies, and / or authorities with whose systems the structures were proposed to have connec-
tion and shall before making any variations from the drawings or specifications that may be associ-
ated to so conform, give the Employer / Architects written notices specifying the variations pro-
posed to be made and reasons for making them and apply for instruction thereon. The Employer /
Architects on receipt of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that
may be properly chargeable in respect of the work and lodge the receipts with the Employer The
Contractor shall identify the Employer against all claims in respect of patent rights, designs, trade-
marks or name or the protected rights in respect of any constructional plant, machine, work or ma-
terial used for or in connection with the works or temporary works and from and against all claims,
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has in-
formed the Employer/ Architects, before any such infringement and received their permission to
proceed and shall himself pay all royalties, license fees, damages, coat and charges of all and every
sort that may be legally incurred in respect thereof.

7. TAXES AND DUTIES
The tenderers must include in their tender prices quoted for all taxes(except GST) and duties royal-
ties, cess,local charges if applicable. No extra claim on this account will in any case be entertained.

8. NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for
the successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the relevant
statutory authorities including contract labor (Regulation and Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in ac-
cordance with the Standard Procedure shall be considered to be approximate and no liability shall
attach to the employer for any error may be discovered therein. The Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the
completion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or any
work, which is not included in this contract by the other Agency, or persons and contractor shall
allow all reasonable facilities and use of his scaffoldings for the execution of such work. The main
contractor shall extend all cooperation in his regard.

11. Tenderer should deposit EMD as mentioned in the NIT.
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12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according
to the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provide that the same
can reasonably be inferred there from and if the con "tractor finds any discrepancies therein he shall
immediately and in writing , refer the same to the Employer / Architects whose decision shall be
final and binding.

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in
the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed
with to complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject
nevertheless the provision for the extension of time hereinafter contained.

If in the opinion of the Employer/Architect the works be delayed:

a) By force major or

b) By reason of any exceptionally inclement weather or

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners
of public authorities arising, than through the Contractor’s won default or

d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer /
Architect and not referred in the Schedule of Quantities and / or specifications or

e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any
of the buildings traders or

f) In consequence of the Contractor not having in due time, necessary instructions from the Em-
ployer for which he shall have specifically applied in writing ahead of time, giving reasonable time
to prepare such instructions, the employer shall make a fair and reasonable extension of time for
completion of the Contract works

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice there-
of to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent
delay and shall do all they may reasonably be required, to the satisfaction of the employer to pro-
ceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-
gram for carrying out the work stage in the stipulated time for the approval of Architect / Employer
and follow strictly the approved time schedule incorporating charges if any, to ensure the comple-
tion of the work in stipulated time. A graph or chart on individual work shall be maintained show-
ing the proportionate progress of work week by week a weekly progress report stating the number
of skilled and un skilled laborers employed on the work, working hours done, place, type, and
quantity of work done during the period.

The Contractor must inform the employer within 10 days in advance of all drawings and detailed
required by him from time to time. The Contractor shall adhere to the approved program and ar-
range for the materials and labouretc accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and
conditions of the contract

14. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the stipu-
lated period, the contractor shall be bound to pay to the Employer a sum calculated as given below
by way of liquidated damages and not as penalty during which the work remains un-commenced or
unfinished after the expiry of the completion date.
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If the contractor fails to complete the work by the Scheduled date of completion or within any sanc-
tioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for each
week beyond the date that the work remains incomplete subject to maximum of 5%of the contract
value

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be done
in order to perform and complete any part thereof shall be executed in the best and most workman-
like manner with materials of the best and approved quality of the respective kinds in accordance
with the particulars contained in and implied by the specifications and as represented by the draw-
ings or according to such other additional particulars, and instructions as may from time to time be
given by the Employer / Architects during the execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer /
Architects, the contractor shall have to carry out tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove
that the materials etc., under test conform to the relevant I.S Standards or as specified in the specifi-
cations. The necessary charges, transporting, testing etc., shall have to be borne by the contractor.
No extra payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full per-
formance of the work under the contract must be provided through normal channels and must in-
clude charges for import duties, and other charges and must be the best of their kind available and
the contractors must be entirely responsible for the proper and efficient carrying out of the work.
The work must be done in the best workmanlike manner. Samples of all materials to be used
must be submitted to the Employer when so directed by the Engineer and written approval
from Employer must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due to
rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner at no
extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply
all temporary doors, protection to windows, and any other requisite protection for the execution of
the work whether by himself or special tradesmen or sub-contractor and any damage caused must
be made good by the contractor at his own expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring
should be rectified by the contractor in the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time to
time the removal from the work within such reasonable time or times as may be specified in the or-
der of any materials which in the opinion of the Employer / Architects are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with ma-
terials or workmanship not in accordance with the drawings and specifications or instructions. In
case the contractor refuses to comply with the order the Employer shall have the power to employ
and pay other agencies to carry out the work and all expenses consequent thereon or incidental
thereto as certified by the Employer / Architects shall be borne by the contractor or may be deduct-
ed from any money due to or that may become due to the contractor. No certificate, shall relieve the
contractor from his liability in respect of unsound work or bad materials.
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17. SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the
Employer. The duties of the Employer representative are to watch and supervise the works and to
test any materials to be used of workmanship employed in connection with the works. He shall
have no authority either to relieve the Contractor of any of his duties or obligations under the Con-
tract, or except those expressly provided hereunder, to order any work involving delay or any extra
payment by the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examin-
ing the works and materials and checking the measuring time and materials. Neither the Employer’s
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax
the requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or
omissions unless such an authority may be specially conferred by a written order of the Employer.
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the
non-approval of any work or materials and such works shall be suspended or the use of such mate-
rial should be discontinued until the decision of the employer/Architect is obtained, the work will
from time to time be examined by the Architect or the Employer’s representative but such examina-
tions shall not in any way exonerate the Contractor from the obligation to remedy defects which
may be found to exist at any stage of the work of after the same is completed. Subject to the limita-
tions of this cause, the Contractor shall take instruction from the Architect / Employer.

18. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who
shall be available (by turn) throughout the working hours to receive and comply with instructions of
the Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian Na-
tional.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly
or partly under the direct order or control of the Employer or his representative shall be deemed to
be a person employed by the contractor.

LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to all pre-
vailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other
safety regulations. The agency shall comply with the provision of all labour legislation including
the latest requirements of all the acts, laws, any other regulations that are applicable to the execu-
tion of the tests.

e Minimum wages act, 1948 (Amended)

e Payment of wages act,1936 (Amended)

e Workmen’s compensation act 1923 (Amended)

e Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)

e Chief LabourCommissioner( C) , Ministry of Labour& Employment vide Gazette notification
No.F.N0.1/13(3)/2017-LS-I11 dated 20th April 2017 on minimum wages

e Apprentice act 1961 (Amended)
¢ Industrial employment (Standing order) Act 1946 (Amended)
e Personal injuries (compensation insurance ) Act 1963 and other modifications
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Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
Shop and Establishment Act

Employer’s Liability Act.

Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with any
claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer of
the State or any local authority or of the Employer regarding the maintenance of proper environ-
mental sanitation of the area where the contractor’s laborers are housed or accommodated, for the
prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The con-
tractor shall provide, maintain and keep in good sanitary condition adequate sanitary accommoda-
tion and provide facilities for pure drinking water at all times for the use of men engaged on the
works and shall remove and clear away the same on completion of the works. Adequate precautions
shall be taken by the contractor to prevent nuisance of any kind on the works or the lands adjoining
the same.

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He
shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works report such accident to the Employer and also to the competent Authority
where such report is required by law.

19. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
may misconduct him. Such discharges shall not be the basis of any claim for compensation or dam-
ages against the Employer or any of their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contrac-
tor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or inter-
est therein nor, shall take a new partner, without written consent of the Employer and no subletting
shall relieve the contractor from the full and entire responsibility of the contract or from active su-
perintendence of the work during their progress

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works duly insured
under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value
of 110% of the Project value or Tender value until the Completion of the project or handing
over whichever is later. The insurance policies should be taken in the joint names by the con-
tractors and the same should be renewed at appropriate time.

The contractor shall be responsible for all injury to the work or workmen to persons, animals or
things and for all damages to the structural and / or decorative part of property which may arise
from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or damage arise from carelessness, accident or any
other cause whatsoever in any way connected with the carrying out of this contract. The clause
shall be held to include inter-alias, any damage to buildings whether immediately adjacent or oth-
erwise, and any damage to roads, streets, foot paths or ways as well as damages caused to the build-
ings and the works forming the subject of this contract by rain, wind or other inclemency of the
weather. The contractor shall indemnify the Employer and hold harmless in respect of all and any
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expenses arising from any such injury or damages to the person or property as aforesaid and also in
respect of any claim made in respect of injury of damage under any acts on compensation or dam-
age consequent upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or oth-
erwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all
responsibility in this respect. must be effected jointly in the name of the Employer and contractor
and the policy lodged with the Employer. The scope of insurance is to include damage or loss to the
contract itself till this is made over in a complete state. Insurance is compulsory and must be affect-
ed from the very initial stage. The contractor shall be responsible for anything, which may be ex-
cluded from damage to any property arising out of incidents, negligence or defective carrying out of
this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim
or damages from any sums due to or to become due to the contractor.

22. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or employer’s representative shall
give reasonable notice to the contractor. If the contractor fails to attend at the measurements after
such notice or fails to countersign or to record the difference within a week from the date of meas-
urement in the manner required by Site Engineer or by the subordinate deputed by him as the case
may be is final and binding on the contractor and contractor shall have no right to dispute the same.
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating
the amount due to the contractor from the Employer and the contractor shall be entitled to payment
thereof, within the period of honoring certificates named in these documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each month subject to minimum value as stated in these
documents.

The bills in proper forms must be duly accompanied by detailed measurements in M-book in sup-
port of the qualities of work done and must show deductions for all previous payments, retention
money, etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount
due to the contractor from the Employer and the contractor shall be entitled to payment thereof,
within the period of honoring certificates named in these documents.

The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and retention
money as described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials
or goods will be progressively deducted from the amount due to the contractor in accordance with
the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final pay-
ment only and not as payments for work actually done and completed, and shall not preclude the
requiring of bad, unsound, and imperfect or unskilled work to be removal and taken away and re-
constructed, or re-erected or be considered as an admission of the due performance of the contract,
or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or
affect in any way the power of the Employer under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise or in any other way vary or affect the con-
tract. The final bill shall be submitted by the contractor within one week of the date fixed for com-
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pletion of the work or of the date of certificate of completion and payment shall be made within one
month from the date of receipt of the bill.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of
final bill shall be made after deduction of Retention Money as specified, which shall be refunded
after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s
certificate that the contractor has rectified all defects to the satisfaction of the Employer. The ac-
ceptance of the payment of the final bill by the contractor would indicate that he has no further
claim in respect of the work executed.

24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered quanti-
ties. The Employer / Architect can increase or decrease any quantities to any extend or even delete
particular item as per the site requirements and the contractor shall not be paid anything extra on
this account. Nothing extra will be paid by the Bank on account of omission / deletion of items or
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the con-
tractor on this account.

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted
for similar items in the contract wherever existing. If similar items are not available, the rates for
such items will be derived as per standard method of rate analysis based on prevalent fair price of
labour, material and other components as required with 15% towards contractor’s profit and over-
heads.

25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. spe-
cific approval of the Employer / Architect has to be obtained in writing.

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and
the works clean and in a workmanlike condition to the satisfaction of the Employer/Architects.

27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
which may appear within 12 months after completion of the work. In the default, the Employer may
employ and pay other persons to amend and make good such damages, losses and expenses conse-
quent thereon or incidental thereto shall be made good and borne by the contractor and such dam-
ages, loss and expenses shall be recoverable from him by the Employer or may be deducted by the
employer, in lieu of such amending and making good by the contractor, deduct from any money
due to the contractor a sum equivalent to the cost of amending such work and in the event of the
amount retained being insufficient recover that balance from the contractor from the amount re-
tained(retention money) together with any expenses the Employer may have incurred in connection
therewith.

28. CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any work is to be cov-
ered up or finished up or otherwise becoming inaccessible later on, in order that the work may be
inspected and correct dimensions taken before such covering, in default whereof the same shall, at
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the opinion of the Employer/ Architect be either opened up for measurement at the contractor’s ex-
penses or no payment may be made for such materials. Should any dispute or differences arise after
the execution of any work as to measurements etc., or other matters which cannot be conveniently
tested or checked, the notes of the Employer / Architects shall be accepted as correct and binding
on the contractor.

29. IDLE LABOUR
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and la-
bor charges of tools and plants would be entertained under any circumstances.

30. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing the continu-
ance of the work or in the opinion of the Employer shall neglect or fail to proceed with due dili-
gence in the performance of his part of the contract or if he shall more than once make default, the
Employer shall have the power to give notice in writing to the contractor requiring the work to be
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a
notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove from the
site of the works or from any ground contiguous thereto any plant or materials to subsist from the
date of such notice being given until the notice shall have been compiled with. If the contractor fails
to start the work within seven days after such notice has been given to proceed with the works as
therein prescribed, the employer may proceed as provided in clause 31 (Termination of Contract by
Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an as-
signment or a composition for the benefit of the greater part, in number of amount of his creditors
or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolven-
cy, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of
the contractor’s firm appointed by the court shall be unable within fourteen days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the employer that he is able to carry
out and fulfill the contract, and if so required by the employer to give reasonable security therefore,
or if the contractor shall suffer execution to be issued, or shall suffer any payment under this con-
tract to be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge
or encumber this contract or any payments due or which may become due to contractor, there un-
der, or shall neglect or fail to observe and perform all or any of the acts matters of things by this
contract, to be observed and performed by the contractor within three clear days after the notice
shall have been given to the contractor in manner hereinafter mentioned requiring the contractor to
observe or perform the same or shall use improper materials of workmanship in carrying on the
works, or shall in the opinion of the employer not exercise such due diligence and make such pro-
gress as would enable the work to be completed within due time agreed upon, and shall fail to pro-
ceed to the satisfaction of the employer after three clear das notice requiring the contractor so to do
shall have been given to the contractor as hereinafter mentioned or shall abandon the contract, then
and in any of the said cases, the Bank may notwithstanding previous waiver determine the contract
by a notice in writing to the effect as hereinafter mentioned, but without thereby effecting the pow-
ers of the employer of the obligations and liabilities of the contractor the whole of which shall con-
tinue in force as fully as if the contract, had not been so determine and as if the works subsequently
executed by or on behalf of the contractor (without thereby creating any trust in favor of the con-
tractor) further the employer or his agent, or servants, may enter upon and take possession of the
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work and all plants tools scaffolding sheds machinery, steam, and other power, utensils and materi-
als lying upon premises or the adjoining lands or roads and sell the same as his own property or
may employ the same by means of his own servants and workmen in carrying on and completing
the works or by employing any other contractors or other persons or person to complete the works,
and the contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder
such other contractors or other persons or person employed from completing and finishing or using
the materials and plants for the works when the works shall be completed, or as soon thereafter as
conveniently may be the employer shall give notice in writing to the contractor to remove his sur-
plus materials and plants and should the contractor to remove his surplus materials after receipt by
him the employer may sell the same by Public Auction and shall give credit to the contractor for the
amount so realized. Any expenses or losses incurred by the contractor for the amount so realized.
Any expenses or losses incurred by the employer in getting the amount payable to the contractor by
way of selling his tools and plants or due on account of work carried out by the contractor prior to
engaging other contractors or against the Security Deposit.

32. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof this contract or
effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto
whether during or after determination foreclosure or breach of the contract (other than those in re-
spect of which the decision of any person is by the contract expressed to be final and binding) shall
after written notice by either party to the contract to the other of them and to the Employer hereinaf-
ter mentioned be referred for adjudication to a sole Arbitrator to be appointed as hereinafter provid-
ed.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall be
presently unconnected with the organization for which the work is executed from the following cat-
egories of Arbitrators™:-

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases.
b) Member of Council of Arbitrators

c) Fellow of the Institution of Engineers

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of good rep-
utation and integrity

e) Fellow of Indian Institute of Architects

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of re-
ceipt of the names. The Employer shall thereupon without any delay appoint the said person as the
Sole Arbitrator. If the contractor fails to communicate such selection as provided above within the
period specified, the Competent Authority shall make the selection and appoint the selected person
as the Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within the peri-
od specified, the contractor shall send to the Employer a panel of three names of persons who shall
all be unconnected with either party. The Employer shall on receipt appoint him as the Sole Arbi-
trator. If the Employer fails to select the person and appoint him as the Sole Arbitrator within
30days of receipt of the panel and inform the contractor accordingly, the contractor shall be entitled
to appoint one of the persons from panel as the Sole Arbitrator and communicate his name to the
Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings and no
payment due or payable to the contractor shall be withheld on account of such proceedings.
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The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both
the parties fixing date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making
and publishing the award.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him.
The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a rea-
soned award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
Sole discretion.

The award of the Arbitrator shall be final and binding on the both the parties.

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to the
arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be condition
precedent to any right to action under the contract with regard to the matters hereby expressly
agreed to be so referred to arbitration
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SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in
accordance with the signed drawings and specifications and such further drawings and details as
may be provided by the Architect/Employer, and in accordance with such written instructions, di-
rections and explanations as may from time to be given by the Employer/Architect, whose decision
as to the sufficiency and quality of the work and materials shall be final and binding upon all par-
ties. If the work shown on any such further drawings or work that may be necessary to comply with
any such instructions directions or explanations, be in the opinion of the contractor extraction that
comprised in or reasonably to be inferred from the contract he shall before proceedings with such
work, give notice in writing to this effect to employer/Architect, and in the event of the employ-
er/Architects agree to the same in writing the contractor shall be entitled to an allowance in respect
of such extra work as on authorized extra. If the Architect and the contractor fail to agree as to
whether or to there is an extra, then, if the Employer/Architect decided that the contractor is to car-
ry out the said work, the contractor shall do so, and the question whether or not there is any extra,
and it so the amount thereof, shall failing agreement, be settled by Arbitration as hereinafter pro-
vided, but such references shall in no way delay the fulfillment of this contract.
No drawings shall be taken as in itself on order for variation unless, in addition to the employ-
er/Architect’s signature, it bears express words stating that is intended to be such an order or bears a
remark ‘“VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed un-
less the said work shall have been executed under the provisions of clause 6 (Authorities notices,
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein
mentioned.
One complete set of the signed drawings and specification and scheduled of quantities shall be fur-
nished by the Architect to the Contractor. The Architect shall furnish within such time, as he may
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary
for the execution of any part of work. Such copies shall be kept at the works, and the architect or
his representatives shall, at all reasonable time have access to the same and shall be return to the
Architect by the contractor before the issue of the Final certificate. The contract shall remain in the
custody of the Architect, and shall be produced by him at his office as and when required by the
Employer or by the contractor.

2. INSPECTION OF DRAWINGS
Before filling in the tender, the contractor will have to check up all drawings/specification and
schedule of quantities, and will have to get an immediate clarification from the employer/ Architect
on any point that he feels is vague or uncertain. No claim of damages or compensation will be en-
tertained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)
The whole of the work is described in the contract a (including the schedule of Quantities, the spec-
ifications and all drawing pertaining there to) and as advised by Employer / Architect from time to
time is to be carried out and completed in all its parts to the entire satisfaction of the Employer
/Architect. Any minor details of the work which may not have been definitely referred to in this
contract, but which are usual in practice and essential to the work, are deemed to be include in this
contract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as
well as transportation, so as to execute the contractor as per the rules and regulations of Local Bod-
ies, State Government and Government of India.
The rates quoted in the tender should include all charges for:
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
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b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials
and workmanship protection from weather, shuttering, temporary supports, platform and mainte-
nance of the same.

c) Covering for the walling and other works during inclement weather or striking or whenever di-
rected as necessary.

The rates quoted by contractor shall include removal of all the existing furniture and other material
& dispose them off where ever required including the furniture and material for which the contract
has given the pay back offer.

4. SITE SUPERVISION
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers
at site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and out-
side laboratory, (3) for other general supervision. Their appointment shall be approved by the Em-
ployer / Architect. The site Engineers shall not be removed from the site without the written con-
sent of the Employer / Architect.

4. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details
take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a
clarification before proceeding with the work. Accordingly, if any work is executed without prior
clarification it is liable to be rejected and shall not be paid for.

5. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval imme-
diately after issue of the work order and display the approved charts in the site office. He shall also
make bar charts indicating individual items and during the progress of work he shall update the bar
charts showing the proportionate progress of work every week.

He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportion-
ate progress of work.

6. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the essence of
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into
consideration the availability of all material of approved make and quality in sufficient quantities at
site to enable him to complete the entire work in the stipulated period. Contractor will get sample of
all materials approved by the Employer before placing order / purchase / procurement. They shall
conform to I.S. codes and or tender specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make / source
or supply and it will be got approved by Employer before procurement. In case sufficient quantities
of approved quality materials from approved source are not available in time, contractor may have
to procure the same from neighboring area with longer leads as required and directed at no extra
cost. The material will be, however as per relevant I.S code as and wherever applicable.

7. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contract, such ma-
terial shall not be removed there from (except for the purposes of being used on the works) without
the written authority of the Employer / Architect and when the contractor shall have received pay-
ment in respect of any certificate in which the architect shall have stated that he has taken in to ac-
count to value of such unfixed materials on the works such material shall become the property of
the Employer and the contractor shall be liable for any loss or damage to any such materials.

8. CUSTODY AND SECURITY OF MATERIALS
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The contractors shall be responsible for the custody and security of all materials and equipment at
site and he will provide full time watchman / watchmen to lock after his materials, stores equip-
ments etc.

9. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth
as shown in detailed drawings and as required and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any place at site.

10. PRICES FOR EXTRAS ETC., ASCERTAINMENT

The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for the ex-
tra work.

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any
work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stat-
ed, then in accordance with the local day work, rates and wages for the district, provided that in ei-
ther case vouchers specifying the daily time (and if required by the Architect, the workmen’s name)
and materials employed at or before the end of the week following that in which the work has been
executed.

c) The measurements and valuations in respect of the extra items of contract shall be completed
within the ‘period of final measurement’ or within three months of the completion of the contract
works as defined under clause (Certificate of Virtual Completion)

11. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client / Ar-
chitect. Rates for additional or extra items work which cannot be derived from the contract item
rates shall be calculated on the basis of actual cost plus 15 % for profit and overheads.

12. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the contractor. For
any clarifications or further drawings are required by the contract, during or before the start of con-
struction work, the Contractor shall inform the employer/Architects in writing to provide the same.
Working details will be given to the contractor from time to time during the progress of work as
and when required. In case of other drawing is required by the contractor he will give a minimum
ten days notice to the Employer / Architect.

13. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S IN-
STRUCTIONS

If the contractor after receipt of written notice from the employer/architect requiring compliance
with such further drawings and / or instruction, fails within seven days to comply with the same, the
Employer / Architect may employ and pay other persons to execute any such work whatsoever as
may be necessary to give effect thereto and all cost incurred in connection there with shall be re-
coverable from the contractors by the Employer as a debit or may be deducted from any money due
or which become due to the Contractors.

14. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:
a) Detailed industrial statistics regarding the labor employed by him etc
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b) The Power of Attorney, name and signature of his authorized representative who will be in
charges for the execution of work

c) The list of technically qualified persons employed by him for the execution of this work.

d) The total quantity and quality of materials used for the works.

e) The list of plant and machinery employed for this work.

15. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating
the contract and grant such extension of time with the approval of the employer for the completion
of the contract as he may think proper and sufficient in consequences of such delay, and the con-
tractor, shall not make any claim for compensation or damage in relation thereto.

16. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the
control of the parties and any breach of clauses arising from much force majeure conditions as
aforesaid shall not be regarded as a breach of the provision of this Agreement.

17. INCOME-TAX
Income Tax shall be deducted at source by the client from the contractor’ interim and final bill
payments as per Statutory Regulations.

18. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in addition
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort
out problems, if any and ensure that the work is completed in the stipulated time.

19. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The quantities given herein are approximate and they are subjected to alterations omissions, de-
ductions or additions as provided for in the conditions of this contract and do not necessarily show
the actual quantities of the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any
custom or practice to the contrary according to the actual quantities when in place and finished ac-
cording to the drawings or as may be directed from time to time by the employer and the cost calcu-
lated by measurements or weight, at the respective prices, without any additional charge for any
necessary or contingent works connected there with. The rates quoted are for work in site and com-
plete in every respects.

3. If any operation of work, which is specified in the respective items mentioned in the schedule of
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule
shall be re-fixed.

20. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be car-
ried out in accordance with the Indian Standards Specifications subject to the approval of the Em-
ployer / Architect

21. ACCIDENT AT SITE

The contractor shall be responsible for the safety of persons employed by him on the works. This
shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the
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general conditions. Contractor shall take all precaution detailed in the safety code attached separate-
ly.

22. TYPOGRAPHICAL CLERICAL ERRORS
The Employer / Architect clarification regarding partially omitted particulars of typographical or
Clericals errors shall be final and binding on the contractors.

23. WORK PERFORMED AT CONTRACTOR’S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the
work and shall maintain all lights, goods, signs, temporary passages or other protection necessary
for the purpose. All works shall be done by the contractor’s risk and if any loss or damage shall re-
sult from fire or from others cause, the contractor shall promptly repay or replace such loss or dam-
age free from all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles used
held for use in connection with the work. The work shall be carried on to completion without inter-
ferences with the operations of existing machinery or equipment, if any.

24. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special condi-
tions of contract shall supersede those mentioned elsewhere.

25. CONTRACTOR'S LABOUR REGULATIONS
Short title:
1. These regulations may be called the "contractor labour regulations.”
2. Definitions :— in these regulations, unless otherwise expressed or indicated, the works and
expressions shall have the meaning hereby assigned to them respectively, that is to say :

(i) "Labour" means worker employed by the bank's contractor directly or indirectly through
a sub-contractor or other persons or by an agent on his behalf of a payment not exceeding
Rs. /- per month and will not include supervisory staff like overseers etc.
(i) "fair wages" means wages whether for time or piece work notified at the time of inviting
tenders for the work and where such wages prescribed by the government of India in the
ministry of labour and employment vide SI.No. 1917 published in the gazette of India, ex-
traordinary part - ii section (3) sub-section (ii) dated 19-5-1969.
(iii) "contractors' shall include every person whether a sub-contractor or headman or agent
employing labour on the work taken on contract.
(iv) "Wages" shall have the same meaning as defined in the payment of wages act and in-
cludes time and piece rate wages.
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in
case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of in-
terval for rest, if any, it shall not spread over more than 12 hours on any day.
2.b. When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week. he shall be paid overtime for the extra hours put in by him at
double the ordinary rate of wages. Children shall not be made to work extra.
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance
with the provisions of minimum wages (central) rules, 1960 as amended from time to time
irrespective of whether such worker is governed by the minimum wages act 1948 or not.

3 Display of notice regarding wage etc. the contractor shall:
(a) Before the commences his work on contract, display and correctly maintain and continue
to display correctly maintain in a clean legible condition in conspicuous places on the work,
notice in English and in the local Indian language spoken by the majority of workers, giving
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the rate of wages which have been certified by the executive engineer, ZONAL labour
commissioner fair as wages and the hours of work for which such wages are earned, and
(b) Send a copy of such notices to the certifying officer.
e Payment of wages under central govt. wages act:—
(i) Wages due to every worker shall be paid to him direct.
(i1) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall not be enter-
tained.
e Fixation of wage periods:—

(1) The contractor shall fix the wage periods in respect of which the wages shall be payable.
The minimum daily rates of wages fixed under notification of the government of India in
the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for
weekly day of restyle and the question of extra payment for week holiday would not arise.
(i1) No wage period shall exceed one month.
(iii) wages of every employed on the contract shall be paid (a) in case of establishments in
which wage period is one week within 3 days from the end of the wage period and (b) in the
case of other establishments before the expiry of the 7th day or 10th day from the end of the
wages period according to the number of workers employed in such establishment does not
exceed 1000 or exceeds 1000.
(iv) When the employment of any worker is terminated by or on behalf or the contractor the
wages earned by him shall be paid before the expiry the day exceeding the one on which his
employment is terminated.
(v) All payment of wages shall be made on a working day except when the work is com-
pleted before the expiry of the wage period in which case final payment shall be made with-
in 48 hours of the last working day at work site and during the working time.

Note: The term "working day" means a day on which work on which the labor employed is in pro-

gress.

6. wage book and wage slips etc. :the contractor shall maintain a wage book of each worker in

such form as may be convenient at the place of work, but the same shall include the following par-

ticulars :-

(a) Name of the worker.

(b) Rate of daily or monthly wages.

(c) Nature of work on which employed.

(d) Total number of days worked during each wage period.

(e) Dates and periods for which worked overtime.

() Gross wages payable for the work during each wage period.

(9) All deductions made from the wage with an indication in each case of the ground for which the

deduction is made.

(h) Wages actually paid for each wage period.

(i) Signature or thumb impression of the worker.

(1) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker

employed by him on the work at least a day prior to the day of disbursement of wages.

(K) The contractor shall issue the employment card in the prescribed form iii to each worker on the

day of work or entry in to his employment. If the worker has already any such card with him from

the previous employer, the contractor shall merely endorse that employment card with relevant en-

tries. On termination of employment the employment card shall again be endorsed by the contractor

and returned to the worker.

(I) The contractor shall issue an attendance-cum-wages card as perform:

Attached to each worker on the day of each worker on entry into his employment.
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7. Register of unpaid wages: — the contractor shall maintain a register of unpaid wages in such
form as may be convenient at the place of work but the same shall include the following particulars:
(@) Full particulars of the labourers where wages have not been paid.

(b) Reference number of the muster roll and wage register.

(c) Rate of wages.

(d) Wage period

(e) Total amount not paid

(f) Reasons for not making payment

(g) How the amount of unpaid wages was utilized.

(h) Acquaintance with dates.

8. Register of accidents: the contractor shall maintain a register of accidents in such form as may
be convenient at the work place but the same shall include the following particulars:

(@) Full particulars of the labourers who met with accident.

(b) Rate of wages.

(c) Sex

(d) Age

(e) Nature of accident and cause of accident.

(f) Time and date of accident

(g9) Date and time when admitted in hospital

(h) Date of discharge from the hospital

(i) Period of treatment and result of treatment.

(j) Percentage of loss of earning capacity and disability as assessed by the medical officer.

(k) Claim required to be paid under worker's compensation act.

() Date of payment of compensation.

(m) Amount paid with details of persons to whom the same was paid.

(n) Authority by whom the compensation was assessed.

(o) Remarks.

9. Fines and deductions which may be made from wages:

(i) The wages of a worker shall be paid to him without any deduction of any kind except the follow-
ing:

(@) Fines.

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his em-
ployment he required to work. The amount of deduction shall be in proportion to the period for
which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custo-
dy, or loss of money or any other deduction which he is required to account, where such damage or
loss is directly attributable to this neglect or default.

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance
granted shall be entered in a register.

(e) Any other deduction which the central government may from time to time allow.

(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part
as have been approved by the chief labour commissioner.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that wage
period.

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry
of sixty days from the date on which it was imposed.
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(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of
which it was imposed.

10. Register of fines, etc.:

(1) The contractor shall maintain a register of fines and a register of deduction for damage or loss in
form nos. 1 & 2 respectively which should be kept at the place of work.

(if) The contractor shall maintain both in English and the local Indian language, a list approved by
the chief labour commissioner clearly starting the acts and omissions for which penalty or fine may
be imposed on a workman and display it in a good condition in a conspicuous place of the work.

11. Preservation of registers: — the wage book the wage slips, the register of unpaid wages, the
register of accidents, the register of fines, deductions required to be maintained under these regula-
tions shall be preserved for 45 days after the date of last entry made in them and shall be made
available for inspection by the engineer-in-charge labour welfare officer or any other officer author-
ized by the chief labour commissioner in this behalf.

12. Powers of labour welfare officer to make investigation or enquiry

The labour welfare officer or any other person authorized by the central government on their behalf
shall have power to make enquiries with a view to ascertaining and enforcing due and proper ob-
servance of the fair wage clauses and provisions of these regulations. He shall investigate into any
complaint regarding the default made by the contractor or sub-contractor in regard to such provi-
sion.

13. Report of labour welfare officer

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of
his investigation or enquiry to the executive engineer concerned indicating the extent, if any, to
which the default has been committed, with a note that necessary deduction from the contractor's
bill be made and the wages and other dues be paid to the labourers concerned. In case an appeal is
made by the contractor under clause 14 of these regulations actual payment to the labourers will be
made by the executive engineer after the zonal labour commissioner has given his decision on such
appeal.

[1The executive engineer shall arrange payments to the labours concerned within 45 days from the
receipt of the report from the labour welfare officer or the zonal labourcommissioner as the case
may be.

14. Appeal against the decision of labour welfare officer:

Any person aggrieved by the decision and recommendations of the labour welfare officer or other
person so authorized may appeal against such decision to the zonal labour commissioner concern
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the ex-
ecutive engineer concerned but subject to such appeal, the decision of the officer shall be final and
binding upon the contractor.

15. Prohibition regarding representation through lawyer:

(a) A workman shall be entitled to be represented in any investigation or enquiry under this regula-
tion by:

(a) An officer of a registered trade union of which he is a member.

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is
affiliated.

(c) Where the employee is not a member of any registered trade union, by any officer, of a regis-
tered union, connected with, or by any other workman, employed in the industry in which the
worker employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under this regu-
lation by;

(a) An officer of any association of employers of which he is a member.

(b) An officer of a federation of association of employers to which the

Association referred to in clause (a) is affiliated.
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(c) Where the employer is not a member of any association of employers' by an officer of associa-
tion of employers connected with or by any other employer, engaged in the industry in which the
employer is engaged.

(ii1) No party shall be entitled to be represented by a legal practitioner in any investigation or en-
quiry under these regulations.

16. Inspection of books and slips: The contractor shall allow inspection of the wage books and the
wage slips the register of unpaid wages, the register of a accident, and the register of fines and de-
duction to any of his workers or to his agent at a convenient time and place after due notice is re-
ceived or to the labour welfare officer or any other person authorized by the central government on
his behalf.

17. Submission of returns:

The contractor shall submit periodical returns as may be specified from time to time.

[1 Amendment: the central government may from time to time add to or amend the regulation and
on any question as to the application, interpretation or effect of these regulations the decision of the
chief labour commission or deputy chief labour commission to the government of India, or any oth-
er person authorized by the central government in that behalf shall be final.

(1 Safety code

Scaffolds:

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can be done safely from
ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the
ladder used for carrying material as will, suitable footholds and hand holds shall be provided on the
ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1
vertical)

(i) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached bolted,
braced and otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or
staging and extending along the entire length of the outside and ends there of with only such open-
ing as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fas-
tened as to prevent it from swaying from the building or structure.

(iii) Working platform, gangways, and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
12 feet above the ground level on the floor level. They should be closely boarded, should have ade-
quate width and should be suitably fastened, as described in (ii) above.

[levery opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be -3'0". Wherever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons slipping into the exca-
vations.

(v) Safe means of access shall be provided to all working platforms and the working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the width
between sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and
including 3m. In length. For longer ladders this width should be increased at least 20mm. for each
additional meter or length.

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the
engineer obtained prior to construction.

Other safety measures

(vii) All personnel of the contractor working within the plant site shall be provided with safety hel-
mets. All welders shall wear welding goggles while doing welding work and all metal workers shall
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be provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety
glasses.

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materi-
als on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to
any person or the public.

FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2019 between the
CM(CS), RBO(Hereinafter referred to as the “Employer/Owner/client” which expression shall,
unless excluded by or repugnant to the context, includes its successors and assigns) of the ONE
PART and of (Hereinafter referred to as “Contractor” unless excluded
by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out (PROPOSED INTERIOR WORKS FOR
MOTINAGAR BRANCH (RUNNING), AO HYDERABADshall herein after referred to as
“Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders
from experienced, resourceful and bonafied contractors vide his Notice Inviting Tender
(NO. dated. ).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender,
General notes, General Conditions of Contract, Special conditions, Schedule of approximate quanti-
ties and rates , Form of Agreement, General Specification, Approved manufacturers/ natural source
of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above
said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page
as a token of his acceptance of the same, along with requisite Cost of tender and Earnest Money
Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO. dt. )
to the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of ac-
ceptance NO. dt. and has also deposited with the Employer a sum
of Rs. which with the Earnest Money of RS. forms the requisite Security
Deposit @ 2 % of the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and
Schedule of quantity.

I11. All correspondence between the Employer and the Contractor from the date of issue of N.I.T
and the date of issue of work order.
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IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the Con-
tractor shall upon and subject to the said conditions, execute and complete the contracted project
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to
the contractor by the said Employer and described in the said Specifications and the said Schedule
of Quantities.

3) Notwithstanding what are stated in the N.1.T conditions of Tendering, Conditions of Contract of
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of
the work and addition to or omitting any items of work or of having portions of same carried out
departmentally or otherwise and such alterations or variations shall be carried out without prejudice
to this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming
part of this agreement and parties hereto will respectively be bound thereby and to abide by and
submit themselves to the conditions and stipulations and perform the same on their parts to be re-
spectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner speci-
fied in the General Conditions of the Contract and all legal disputes shall be limited within the terri-
torial jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and bind-
ing on both the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their
hands, the day, month and year first above written.

Signed and delivered for and on behalf of

State Bank of India Infra Management Salutations Pvt. Ltd., Shri. its duly
authorized official, In the presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by Shri his duly authorized
official, in the presence of —

1. (Name and Address)

2. (Name and Address)
VICE PRESIDENT, SBIIMS

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

TO

THE VICE PRESIDENT

STATE BANK INFRA MANAGEMENT SOLUTIONS PVT LTD.
GROUND FLOOR, SBI LHO CAMPUS,

BANK STREET, KOTI

HYDERABAD-500095.

NAME OF THE WORK: PROPOSED INTERIOR WORKS FOR MOTINAGAR BRANCH
(RUNNING), AO HYDERABAD

I/We have inspected the site of works and have made me / us fully acquainted
with the local conditions in and around the sites of works. I/We hereby declare that I/We have gone
through the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical
Specifications, Bill of Quantities, approved makes and understood the same and on the basis of the
same I/We quoted our rates in the Schedule of Quantities attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical specifi-
cation mentioned in the tender. We here by undertake to use only specified material/ make as per
the tender schedule.

| undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the ten-
der at your office.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsi-
bility to obtain the written instruction of the Engineer-in-charge for the same failing which it shall
be deemed that | have carried out any such deviations at my own and I shall be duty bound to re-
place the all deviated material/ works from the site at my/ our cost as well as I shall be liable to pe-
nalized by the employer as deemed fit and for all such loses made thereof, 1/ we shall not have any
right to arbitrate in any manner.

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to
ensure completion of same within the target date as mentioned in the tender document.

Witness:

Signature of Tender

Address

Date:
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

I. The quantities given herein are those upon which the lump sum cost of the
work is based. They are subjected to alterations omissions, deductions or
additions as provided for in the conditions of this contract and do not necessarily show the actu-
al quantities of the work to be done. The unit rate noted below are those governing payment of
extras or deductions for omissions, according to the conditions of the contract as set forth in the
preliminary specifications of the Bank detailed standard specifications and other conditions or
specifications of this contract.

Il. It is to be expressly understood that the measured work is to be taken net
(notwithstanding) any custom or practice to the contrary according to the actual
quantities when in place and finished according to the drawings or as may be
directed from time to time by the Architects, and the cost calculated by
measurements or weight, at the respective prices, without any additional charge
for any necessary or contingent works connected there with. The rates quoted
are for work in site and complete in every respects.

I11. If any operation of work, which is specified in the respective items mentioned in the sched-
ule of quantities, is not executed by the contractor then proportionately the rate quoted in the
schedule shall be re-fixed.

SIGNATURE OF THE CONTRACTOR
WITH DATE
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO

BE USED IN THE INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES

BY SBIIMS / ARCHITECT.

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS

OF IGBQ)

MATERIAL NAME.

BRAND / MANUFACTURER.

NEZ

MDF — Exterior Grade (Medium Density
Fibre Board) — CONFIRMING TO IS :
12406 - 2003. (Density: 750 — 850
Kgs/m3)

GREEN PLY / MERINO / TESA/ CENTURY /
ARCHID.

FLEXI PLYWOOD - BWP (Boiling Wa-
ter Resistant, Termite Resistant & Borer
Resistant) — CONFIRMING TO IS: 303.

GOLDENPLY [/ SARDAPLY / ARCHID /
GREENPLY / CENTURY / UNIPLY / RAMA
PLY / MAYUR /NATIONAL PLYWOOD.

BLOCK BOARD — CONFIRMING TO IS
111255 - 2003.

NIKON / GOLDEN / TRUWUD / MAYUR/ AR-
CHID / GREENPLY.

4. | FLUSH DOOR — CONFIRMING TO IS : | NIKON / GREENPLY / EGG WOOD / MAYUR /
2202 (Part — 1) — 1991. RAMA.
5. | LAMINATE — CONFIRMING TO IS : | GREENLAM / MERINO/ CENTURY / ARCHID /
2046-1995. VIR LAMINATE / AICA/FORMICA
6. | GLASS. SAINT GOBAIN / GUJRAT GUARDIAN  /
TRIVENI / MODIFLOAT / ASAHI FLOAT.
7. | HARDWARE. EFFICIENT GADGETS / EARL BEHARI (EBCO)
/ HARDWIN / ETALICA.
8. | BEECH WOOD. AS APPROVED BY SBIIMS / ARCHITECT.
9. | SCREWS. GKW NETTLEFOLD OR AS APPROVED.
10. | ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE.
11. | PAINT. ASIAN / NIPPON / BERGER / KANSAI NER-
OLAC.
12. | FLOOR SPRING / DOOR CLOSER. DOORSET / STERLING / DORMA / OZONE.
13. | LOCKS. DOORSET / GODREJ.
14. | GI SUPPORT SYSTEM FOR PLAIN | GYPSTEEL ULTRA /US BORAL.
FALSE CEILING.
15. | GIDRY WALL PARTITION SYSTEM. | GYPSTEEL / US BORAL / FRAME WORK /
RONDO / BMS.
16. | GYPSUM / PLASTER BOARDS. GYPBOARD / LAGYP.
17. | GI SUPPORT SYSTEM FOR GRID | ARMSTRONG / GYPSTEEL ULTRA / US BO-
CEILING. RAL.
18. | CEILING TILES. ARMSTRONG / GYPROCK /US BORAL.
19. | ACRYLIC SOLID SURFACE. LG Hausys, HI - MACS / DUPONT - MONTELLI
/ MERINO — HANEX / LOTTE - STARON.
20. | TEXTURED PAINT. TERRACO / SPECTRUM.
21. | VINYL FLOORING. LG / WINNER.
22. | WRITING BOARD. WHITE MARK OR APPROVED.
23. | VITRIFIED, CERAMIC AND GLAZED | JOHNSON / KAJARIA / RAK.
TILES.
24. | SANITARY FAUCETS AND FIX- | JAGUAR / HINDWARE / KOHLER.
TURES.
25. | ALUMINIUM COMPOSITE PANELS. | ALSTRONG / EUROBOND / ALUDECOR.
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26.

CARPET TILES FLOORING. GODREJ/ELEMENT / UNITEX / FLORTEX.

217.

CEMENT FIBER / CALCIUM SILI- | VISAKA/TRILITE / SHERA / BISON.
CATE / REINFORCED MAGNESIUM
SILICATE BOARD.

NOTE: The Contractor shall use only above mentioned material. All other materials

shall confirm to the specifications laid down. The Contractorshall take this into
account while tendering rates / prices.All materials and sections used should
adhere to the manufacturer’s guidelines and the contractor has to submit cer-
tificate from the manufacturer on usage of their specified product / sections.
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DETAILS OF SHADES OF MATERIALS TO BE USED IN THE PROPOSED

INTERIOR WORK.

1mm Gloss Laminate: BLUE COLOR.
Brand. / Manufacturer. Product Code. Product Shade.

GREENLAM. 291 — HDG. ELECTRIC BLUE.
MERINO. 21122 — HGL. KINGFISHER BLUE.

VIR. 1031 - SG. CARBON BLUE.

CENTURY. 245 — LU. BLUE.
ARCHID. 11025 — HG. ELECTRIC BLUE.
FORMICA. 1568 — DGL. ELECTRIC BLUE.

1mm Gloss Laminate:

WHITE COLOR.

Brand. / Manufacturer. Product Code. Product Shade.
GREENLAM. 108 — HDG. ABSOLUTE WHITE.
MERINO. 21081 - HGL. WHITE LILY.
VIR. 1001 - SG. WHITE
CENTURY. 101 - LU. WHITE.
ARCHID. 11023 — HG. WHITE.
FORMICA. 1324 — DGL. SUPPER WHITE.

1mm Gloss — Textured Laminate: WHITE COLOR.

Brand. / Manufacturer. Product Code. Product Shade.
GREENLAM. 108 — HDG + RFF. ABSOLUTE WHITE.
MERINO. 21081 - DZL. WHITE LILY.
VIR. 4001 — SG + NT. WHITE
CENTURY. 101 - LU + WK. WHITE.
ARCHID. 1023 — HG + WV. WHITE.
FORMICA. 1324 — DGL+ATO. SUPPER WHITE.

6mm Acrylic Solid Surface:

Brand. / Manufacturer. Product Code. Product Shade.
LG Hausys, HI. - MACS. P0O01 PERNA WHITE.
MERINO — HANEX. P004 SOLARIS.
DUPONT — MONTELLLI. M1518 GLITTERING WHITE.
GREENPLY — AVONITE. 8206 ALPINE SHIMMER.
LOTTE — STARON. EG501 GLARING WHITE.
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PRICE BID

PROPOSED INTERIOR WORKS FOR MOTINAGAR BRANCH (RUNNING), AO HY-

DERABAD
S.No. Item. / Particulars. Unit. | Quan- | Rate. | Amount.
tity.
l. INTERIOR WORKS: ) } } }
A FIXED FURNITURE:
1 FULL HEIGHT PARTITIONS: Sq.M 16

Providing and fixing metal stud dry wall partition with
following specifications:

(a) Supporting system comprising of 51mm /50mm x
35mm / 34mm x 0.5mm metal studs at 600mm c/c and
51mm / 50mm x 32mm x 0.5mm metal tracks at floor,
middle, door and ceiling level with joints staggered to
avoid through joints. The vertical members should
touch the ceiling with horizontal ceiling channel at
slab / beam bottom. The rate should also include nec-
essary strengthening with studs / tracks or channels at
doors and other openings.

(b) 12mm MDF Exterior Grade Board fixed on both
sides with 25mm dry wall screws for the entire height
of the partition.

(c) Partition from floor level upto 2100 mm level to
have 100mm silver laminate Skirting,+ from 100mm
to 300mm level to have Imm Glossy Laminate (blue
color) + from 300mm level to 1050mm level to have
Imm Glossy Laminate (white color) + from 1050mm
level to 1200mm level 1Imm Glossy Laminate (blue
color) + from 1200mm level to 2100mm level to have
Imm Textured Glossy Laminate (white color) OR
8mm clear float glass as detailed in (d) below + from
2100mm level to 2200mm level 1mm Glossy Lami-
nate (blue color) on both sides as shown in drawing.

(d) Partition to have 8mm clear float glass instead of
Imm Textured Glossy Laminate fixed with 85mm x
18mm alround MDF Exterior Grade jamb and 12mm X
12mm MDF Exterior Grade button beading on both
sides of the glass, to a neat finish as per drawings and
directions etc., complete.

(e) Partition above 2200mm level to have Imm Lami-
nate (White Color - Matt Finish) finish on both sides
as shown in drawing.

(f) All exposed surfaces of MDF Exterior Grade
members to have minimum two coats of LOW VOC
or NO VOC duco paint finish.

(g) All sections used should adhere to the manufac-
turers guidelines and the contractor has to submit cer-
tificate from the manufacturer on usage of their speci-
fied sections.
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Item. / Particulars.

Unit.

Quan-

Rate. | Amount.

tity.

HALF HEIGHT PARTITIONS:

Sg.M.

Same as item 1 (Full height partition) above, but for
height of 1200mm from finished floor level, to a neat
finish as per drawings and directions etc., complete
and the following:

(@) 12mm Beachwood or MDF top beading with White
duco painting on top with coverd edges

(b) Partition from floor level upto 1200mm level on
both sides to have 100mm silver laminate at bottom +
from 100mm to 300mm level to have 1mm Glossy
Laminate (blue color) + from 300mm level to
1050mm level to have 1mm Glossy Laminate (white
color) + from 1050mm level to 1150mm level 1mm
Glossy Laminate (blue color) + from 1150mm level to
1200mm level

(c) The partition to have 12mm Clear Float Glass
fixed with SS " D " brakets, from 900mm level to
1200mm level as shown in the drawing.

(d) The cost to include all materials and hardware re-
quired etc., as per site conditions. The rate is for a fin-
ished item of work etc., complete as directed.

DOORS IN PARTITIONS:

3.1

35MM DOORS IN PARTITIONS:

Providing and fixing 35mm thick solid core flush shut-
ter with 85mm x 18mm MDF Exterior Grade jamb
alround and 12mm x 12mm MDF Exterior Grade but-
ton beading fixed 1mm Laminate as specifiedon both
sides and 8mm clear float glass with 3M privacy film
fixed as per drawing with 50mm x 18mm MDF Exte-
rior Grade jamb around the glass opening and 12mm x
12mm MDF Exterior Grade beading for fixing of glass
on both sides.

The rate to include necessary hardware viz., door
stopper, door buffer, pair of " H " type handles, Mor-
tise Dead Lock and Euro Profile Cylinder - Key and
Knob 70mm SS, 4 Nos. SS 2 ball-bearing hinges -
(127mm x 76mm x 2.5mm), door closer (all of ap-
proved make and quality), ZERO VOC or NO VOC
duco paint finish for all exposed surfaces of MDF Ex-
terior Grade members, etc., complete as directed.

FIXED GLASS WORKS: (12MM TOUGHENED
GLASS WORK AT MAIN ENTRANCE DOOR
AND GLASS PARTITION DOORYS)

24

Providing, making and fixing in position Fixed 12mm
toughened glass as fixed glass from Floor to available
Ceiling level along with Main Entrance Door and for
Partitions. The glass is to be fixed with patch fittings
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Item. / Particulars.

Unit.

Quan-

Rate. | Amount.

tity.

and all the edges of the glass have to be polished for a
smooth finish. The work includes cost of all materials,
approved hardware, making necessary template before
toughening of glass and fixing the same as per site
conditions to a neat finished work as per drawings and
directions etc., complete.

12MM TOUGHENED GLASS MAIN ENTRANCE
DOOR AND PARTITION DOORS:

Sg.M.

Providing, making and fixing in position Fixed 12mm
toughened glass openable shutters work as per specifi-
cations given below and for the openings mentioned.
Main Entrance Glass Work comprising of Door open-
ing of approximate size 1800mm x 2250mm -
2400mm in two pieces, and Partition Doors of approx-
imate size 900 - 1000mm x 2250mm - 2400mm. The
entire work to be done as per site conditions with fol-
lowing specifications etc., complete as directed.

(@) Entrance door - Providing, fixing in position
glazed entrance Double door and Single door with
patch fitting or approved make (Double Door approx.
Size: 1800mm - 1500mm x 2400mm - 2250mm and
Single Door approx. Size: 900mm - 1200mm X
2400mm - 2250mm) using 12mm toughened glass
edge polished. The Door to consist of Heavy Duty
Floor spring, Upper Patch, Bottom Patch, Lock Keeper
Plate, Euro Profile Cylinder (EPC), "H" Type Handle
32 x 600mm, Corner Lock and the side fixed glass to
have 2 Nos. Bottom Patch and 2 Nos. Upper Patch for
each door to a neat finish etc., complete as per draw-

ing.

(b) The work includes cost of all materials, approved
hardware, making necessary template before toughen-
ing of glass and fixing the same as per site conditions
to a neat finished work as per drawings and directions
etc., complete.

WALL PANELLING:

6.1

WALL PANELLING IN BANKING HALL:

Same as item (full height partitiin) above, but for Wall
Panelling. The basic frame work to comprise all clad-
ding specified only from one side to a neat job as per
drawings and directions etc., complete.

(@) Providing 18mm thick MDF Exterior Grade jamb
for door and window openings of suitable depth as per
site conditions.

(b) All exposed surfaces of MDF Exterior Grade
members to have NO VOC or LOW VOC duco paint
finish.

COLUMN PANELLING:

Sg.M.
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Item. / Particulars.

Unit.

Quan-

Rate. | Amount.

tity.

Providing and fixing metal stud column panelling with
following specifications:

(a) Supporting system comprising of 51mm /50mm x
35mm / 34mm x 0.5mm metal studs at 600mm c/c and
51mm / 50mm x 32mm x 0.5mm metal tracks at floor,
middle, lintel level and ceiling level with joints stag-
gered to avoid through joints. The vertical members
should touch the ceiling with horizontal ceiling chan-
nel at slab / beam bottom. The rate should also in-
clude necessary strengthening with studs / tracks or
channels at doors and other openings.

(b) 12mm MDF Exterior Grade Board fixed on all four
sides with 25mm dry wall screws for the entire height
of the partition.

(c) Column Panelling from floor level upto ceiling
level to have 100mm silver laminate at bottom + from
100mm to 450mm below ceiling level to have 1mm
Laminate (Beech Wood color) on two longer sides of
the column as shown in drawing.

(d) Column Panelling to have 8mm Blue Lacqured
glass fixed with 12mm x 12mm MDF Exterior Grade
button top 450mm tobe covered beading on two short-
er sides of the column, to a neat finish as per drawings
and directions etc., complete.

(e) Column Panelling above 2350mm level to have
1mm Laminate (White Color - Matt Finish) / NO VOC
or LOW VOC plastic emulsion paint finish on all four
sides as shown in drawing.

() All exposed surfaces of MDF Exterior Grade
members to have minimum two coats of LOW VOC
or NO VOC duco paint finish.

(9) All sections used should adhere to the manufac-
turers guidelines and the contractor has to submit cer-
tificate from the manufacturer on usage of their speci-
fied sections.

LACQURED GLASS WORK FOR E-LOBBY:

Sg.M.

13

Providing and fixing in position 8mm toughened lac-
quered glass (colour - Black or blue) for glass parti-
tion. The work to include making necessary template
for all the glasses and then cutting the glass to correct
size, making all the necessary holes, cuts etc., and then
toughining the same. The cost to include all hardware
required viz., single corner patch, bracket etc., The
approximate size of each glass will be 1950mm x
450mm to 1200mm as per site conditions. The rate is
for a finished item of work etc., complete as directed.

FALSE CEILING:
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Item. / Particulars.

Providing, making and fixing in position the following
types of different false ceilings with different materials
as specified below for a finished item of work as per
drawings and directions etc., complete.

9.1

GRID FALSE CEILING:

Providing & Fixing of Mineral Fibre Acoustical Sus-
pended Ceiling System with 15mm Tiles and Exposed
GRID. The tiles should have Humidity Resistance
(RH) of 90% - 99%, NRC 0.5, Light Reflectance
>87%, Thermal Conductivity k = 0.052 - 0.057 w/m
K, Colour White, Fire Performance UK Class 0 / Class
1 (BS 476 pt - 6 &7) in module size of 600 x 600 x
16mm, suitable for Green Building application, with
Recycled content of 30% - 45% . (DUNE SUPREME
/ DUNE OF ARMSTRONG MAKE - RADAR CLI-
MAPLUS / PIN PERF CLIMAPLUS OF USG BO-
RAL / CELOTEX PIN / CELOTEX FINE FIS-
SURED OF GYPROC)

The tile shall be laid on Silhouette / Microline / Ome-
ga DXM profile grid system with 15mm - 16mm white
flanges incorporating a 6mm central reveal in
white/black colour and with a web height of 38mm
and a load carrying capacity of minimum 8 Kgs/M2 &
minimum pull out strength of 100 Kgs. Microline /
Silhouette, Main Runners & Cross Tees to have mitred
ends & “birdsmouth” notches to provide mitred cruci-
form junctions. The T Sections have a Galvanizing of
90 grams per M2 and need to be installed with Sus-
pension system as per manufacturers details.

The Instalation to comprise main runner spaced at
1200mm centres securely fixed to the structural soffit
using US Boral / Gyproc / Armstrong suspension Sys-
tem (specifications below) at 1200mm maximum cen-
tre. The First/Last suspension system at the end of
each main runner should not be greater than 450mm
from the adjacent wall.

Flush fitting 1200mm long cross tees to be interlocked
between main runners at 600mm centre to form 1200 x
600 mm module. Cut cross tees longer than 600mm
require independent support. 600 x 600mm module to
be formed by fitting 600mm long flush fitting cross
tees centrally between the 1200 mm cross tees. Pe-
rimeter trim to be Wall angles of size 3000mm x
19mm x 19mm, secured to walls at 450 mm maximum
centres.

9.2

PLAIN FALSE CEILING (including vertical faces
and Painting):

Note: (No seperate measurements will be consid-
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Item. / Particulars.

Unit.

Quan-

Rate.

Amount.

tity.

ered for the vertical surfaces and cove lighting are-
as only plan are will be considered for the meas-
urements )Providing and fixing Concealed Grid sus-
pended ceiling system of 12.5mm Gypsum Boards /
Standard Plaster Boards fixed to ceiling Frame Work
as per manufacturers instructions and details for a con-
cealed grid key lock suspended ceiling system consist-
ing of following:

(@) 27 x 37 x 1.6mm Soffit Clip, 5mm suspension rod
/ 25 x 10 x 0.5mm Ceiling Angle, adjustable spring
loaded suspension clip / 2.64mm dia Connecting Clip,
20 x 28 x 30 x 0.5mm Perimeter Channel, Top Cross
Rail of 3000mm long of 0.55BMT Furring Channel /
15 x 45 x 15 x 0.9mm Intermediate Channel and
4000mm long made of 0.5mm BMT the Top Cross
Rail / 80 x 26 x 0.5mm Ceiling Section to be suspend-
ed from ceiling at every 1200mm and Furring / Inter-
mediate Channel to be fixed to Top Cross Rail / Ceil-
ing Section at every 600mm to make a grid of 1200 x
600mm.

(b) All sections used should adhere to the manufac-
turers guidelines and the contractor has to submit cer-
tificate from the manufacturer on usage of their speci-
fied sections.

(c) Further the rates to include cutouts for lighting fix-
tures / AC grilles / Fire Alarm Detectors etc., along
with necessary strengthening and supports for fixing
of these. The board joints are to be flush finished with
jointing compound and paper tape etc., complete as
directed. The cost including 2 coats of wall care putty
and one coat of primer and two coats of emultion paint

LOOSE FURNITURE:

GRAHAK MITRA TABLE:

Each.

Providing, making and placing in position Grahak
Mitra Table of approximate size 1500mm x 800mm -
900mm x 750mm with following specifications.

(a) Main Table Top to have 25mm block board with
1mm thick Laminate. The vertical supports of the ta-
ble is to be made with two side boxing of 75mm x
800mm x 750mm made with 18mm MDF Exterior
Grade Board and the front side boxing to 200mm X
450mm x 750mm on either sides and central boxing of
250mm x 600mm x 750mm, all made with 18mm
MDF Exterior Grade Board cladded with Imm Lami-
nate .

(b) The front of the table to have a 600mm x 1050mm
proud portion with provision for cove lighting at bot-
tom and this central portion to be cladded with 6mm
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Item. / Particulars.

Unit.

Quan-

Rate.

Amount.

tity.

thick blue colored lacqured glass.

(c) All other members to be with 18mm MDF Exteri-
or Grade Board and all exposed faces of the table to
have 1mm Laminate or horizontal and 1mm glossy
Laminate for verticals and the drawer unit to have
1mm Glossy Laminate as specified to be used.

(d) All the edges of 18mm MDF Exterior Grade
Board to have 18mm x 12mm MDF Exterior Grade

edge lipping.

(e) One readymade CPU mobile pedestal.

(F) One Molded Key Board Tray with channels etc.,

(g) One Three Drawer Unit made with 18mm MDF
Exterior Grade Board and 12mm MDF Exterior Grade
Board. The unit to have one vertical filing drawer at
bottom and two equal drawers on top. The rate to in-
clude all necessary hardware viz., telescopic drawer
channels, handles, locks, etc., and 18mm x 12m MDF
Exterior Grade edge lipping etc.,

(i) All the unexposed faces to have 0.8mm Laminate.

(J) Ready Made Modular Foot Rest - 400mm X
350mm x 65mm.

The cost to include all materials, labour etc., for a fin-
ished item of work as per drawings and directions etc.,
complete.

12MM TOUGHENED GLASS DIVIDERS FOR
SINGLE WINDOW COUNTERS:

Each.

Providing, making and fixing in position 12mm thick
toughened clear float glass in the front side of half
height partitions of Single Window Counters of ap-
proximate size 1250mm x 400mm - 100mm in tapered
shape. All the edges of the glass to be polished for a
smooth finish and the glass is to be fixed with " D "
brackets. The cost to include all materials, labour,
hardware etc., for a neat finished job as per drawings
and diretions etc., complete.

WRITING DESK:

FLOOR MOUNTED WRITING DESK:

Each.

Providing, making and placing in position Wall
Mounted Circular Writing Desk 900mm dia x 750mm
with following specifications.

(a) A Octogonal support boxing is to be made 450mm
at floor level tapering upwards to 600mm at 900mm
from floor made in 12mm MDF Exterior Grade Board
cladded with Imm Glossy Laminate. A top to be pro-
vided at 900mm level from floor to be made with
25mm Block Board cladded with 1mm Glossy Lami-
nate which will have verticals made with 122mm MDF
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Item. / Particulars.

Unit.

Quan-

Rate.

Amount.

tity.

Exterior Grade Board cladded with 1mm Glossy Lam-
inate upto the table top level of 1050mm from floor
level.

(b) The Writing Desk Circular Top to have 12mm dia
toughened clear float glass with 25mm champered bull
nosing alround.

(c) All members to be with 12mm / 18mm MDF Exte-
rior Grade Board and all exposed faces to have 1mm
Glossy Laminate as specified.

(d) All the edges of 12mm / 18mm MDF Exterior
Grade Board to have 18mm x 12mm MDF Exterior
Grade edge lipping.

(e) All the unexposed faces to have 0.8mm Laminate

The cost to include all materials, labour etc., for a fin-
ished item of work as per drawings and directions etc.,
complete.

3.2

WALL MOUNTED WRITING DESK:

Nos

Providing, making and placing in position Wall
Mounted Writing Desk 750mm x 300mm x 450mm
with following specifications.

() The entire unit is to be made with 18mm MDF Ex-
terior Grade Board cladded with 1mm Glossy Lami-
nate as per drawing.

(b) The Writing Desk to have 12mm thick toughened
clear float glass with 25mm champered bull nosing
alround at top fixed with SS supports.

(c) All members to be with 18mm MDF Exterior
Grade Board and all exposed faces to have 1mm
Glossy Laminate as specified.

(d) All the edges of 12mm / 18mm MDF Exterior
Grade Board to have 18mm x 12mm MDF Exterior
Grade edge lipping.

(e) All the unexposed faces to have 0.8mm Laminate

The cost to include all materials, labour etc., for a fin-
ished item of work as per drawings and directions etc.,
complete.

OTHER WORKS:

@)

PLASTIC EMULSION PAINTING:

Sg.M.

84

Cleaning the surface of the wall & then applying two
coats of wallcare putty followed by one coat of primer
exactly in line and level & then finally applying a min-
imum of two coats of NO VOC or LOW VOC Plastic
Emulsion Paint of approved shade to give a neat finish
including cost of all materials necessary scaffolding
etc., complete for walls & ceiling.
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Quan-

Rate.
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tity.

ROLLER BLINDS:

Sg.M.

Providing and fixing in position of Roller Blinds of
approved Fabric (Fabric Cost - RS. 1,000/- per Meter)
of Hunter Douglas / Mac / Vista make or approved
equivalent of approved shade etc., as directed.: Note :
Window size will be considered for the measure-
ment

DESIGNER FILM WORK:

Sg.M.

16

Providing and fixing in position Designer Film with
elipse design on all glasses as per draswings and
heights mentioned. The Designer Film is of Harmony
/ 3M or equivalent approved make. The rate is for a
finished item of work etc., complete as directed.

Cleaning of the premises

Ls

Cleanign of the premises and dispose the debries, the
scope includes cleaning of the electrical, civil, AC
works debries and fine cleaning of the exsting premis-
es and daily cleaning and maintenaing the premises
neet and clean

ACP CLADDING:

Sg.M.

21

Supplying and fixing aluminium composite cladding
with skin material 0.5 mm thick aluminium sheet cov-
er material natural polyethylene aluminium cladding
panel fixed with extruded aluminium basis frame
(50x25x1.5mm) angle cleats, weather sealants, rivets,
GI brackets all as approved, using suitable bolts on
structural steel work including necessary accessories
complete in all respects including all labour charges
etc., complete for finished item of work but excluding
cost of structural steel fabrication, scaffolding charges,
if any, ACP Cladding - 4 mm thick.

ACRYLIC LOGO:

Each.

Providing SBI Logo 1500mm diameter made with
6mm Inky Blue color acrylic sheet with provision for
back lighting as per drawings and directions etc., com-
plete.

Acrylic Solid Surface (courian top)

23

Providing and fixing of 6mm thick acrilic solid surface
by removing existing granite top and laying of 6mm
thick ply (Including double bent ply as per the drawing
for single winodw counters), the cost including pro-
visin of necessary hardware, labour and material

Re lamination work

243

Providing and fixing of 1mm thick laminate (as per the
uniform ambiance policy) over existing partitions by
providing 6mm thick ply the cost including provisin of
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S.No. Item. / Particulars. Unit. | Quan- | Rate. | Amount.
tity.
necessary cuttings and finishing and hardware.
9 | Hardware for the Tables Nos 12
Providing and fixing new hardware for the existing
tables, the hardware including locks, handles, key
boards tray, Auto hinges, drawer channels, CPU trolly,
modular foot rest.
TOTAL FOR INTERIOR WORKS:
Note: Quoted amount excluding GST, GST Will be paid extra as per actual
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