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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 

 
STATE BANK OF INDIA.  

LOCAL HEAD OFFICE, 3rd FLOOR, C-6, G- BLOCK,  
SYNERGY BUILDING, BANDRA-KURLA COMPLEX, 

BANDRA (EAST), MUMBAI-400 051. 

 
 

 
PART – A:  TECHNICAL BID 

 

TENDER No.: MUM201912021 
 

 
PROPOSED AIRCONDITIONING WORKS AT PACHPAOLI BRANCH NAGPUR 

 

TENDER SUBMITTED BY : 
 

NAME   : __________________________________ 
 

ADDRESS  : __________________________________ 
 

    __________________________________ 

 
    __________________________________ 

  
DATE   : __________________________________ 
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NOTICE INVITING TENDERS 
 

SBIIMS on behalf of SBI Invites “online item rate E-tender” from the SBIIMS Empanelled contractors (10 
Lakh and above) for the captioned work 

 
The details of tender are as under: 

Sr.No. Description  

1. Name of work Proposed air-conditioning Works at PACHPAOLI 

BRANCH NAGPUR 

2. Nature of Work Air-Conditioning 

3. Time allowed for completion 3 (Three) Month 

4. Cost of Tender Documents Rs. 3000/- (Rs. Three thousand only) to be paid 
through State Bank Collect ONLY 

as detailed under; 

1) login https://www.onlinesbi.com 
2) Select SB Collect from Top Menu, click the check 

box and “Proceed” 
3) Select “All India” in “State of 

Corporate/Institution” & 
Select “Commercial Services” in “Type of 

Corporate/Institution” then “Go” 

4) Select “SBI Infra Management Solutions pvt. Ltd” 
in 

Commercial Services Name and “Submit” 
5) Select “Tender Application Fee” in “Payment 

Category” and enter the “Tender ID” exactly as given 

in 
first page top of this tender(characters in uppercase 

Only). 
6) Fill up all fields such as email, GST No., Mobile No, 

Vendor/Firm Name etc and make payment. 
7) Enclose payment receipt having unique reference 

No. along with EMD. 

5. Earnest Money Deposit Rs 12,000/-(Twelve thousand) by means of 
Demand Draft / Pay Order from any scheduled 

Nationalized Bank drawn in favour of SBI Infra 

Management Solutions Pvt. Ltd. and payable in 
Mumbai. 

6. Initial Security Deposit 2% of contract amount in favour of SBI. EMD will be 

returned. 

7. Date of issue of tender 

documents form Bank’s website 

21-12-2019 to 02-01-2020 www.sbi.co.in  under 

<Link>procurement news. 

8. Last date & time for submission 
of Technical bid, EMD and cost 

of tender document 

02-01-2019 by 3.00 PM 

9. Address at which Technical 
bid(hard copy) along with EMD 

& Cost of tender document has 
to be submitted. 

Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  

SBI, Local Head Office,3rd floor,C-6,G-Block  
Synergy Building,  

Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051.. 

10. Last date & time for submission 

of online price bid.  

05-01-2020 at 3.00 PM  

At: - https://etender/SBI 

11. Last date & time for opening  
of online price bid. 

 

05-01-2020 at 3.30 PM 
 At: - https://etender/SBI 

12. Place of opening tenders Vice President & Circle Head,  

http://www.sbi.co.in/
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SBI Infra Management Solutions Pvt. Ltd.  
SBI, Local Head Office,3rd floor,C-6,G-Block  

Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  

Mumbai-400 051.. 

13. Liquidated Damages 0.50% of contract amount per weeks subject to max. 
5% of contract value or final bill value. 

 

14. Defects liability period 12 Months from the date of Virtual Completion 

15. Validity of offer 90 days from the date of opening of Price-bid 

16. Value of Interim Certificate Rs. 3 Lakhs. No advance on materials / plant / 

machinery or mobilization advance shall be paid under 
any circumstances 

 

17.1. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement News>.It 
shall be responsibility of the contractor to arrange and ensure that all pages of technical and financial bid 

are properly bound separately. Tenders in loose pages may be disqualified. 
 

17.2. The contractor shall sign and stamp each page of the tender document thereby ensuring the number 

and sequence of all pages. 
 

18. No conditions other than mentioned in the tender will be considered, and if given they will have to be 
withdrawn before opening of the price-bid. 

 

19. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so and no claim / correspondence shall be entertained in 

this regard. 
 

20. Tenders received without EMD and Cost of Tender Documents shall be summarily rejected and such 
tenders shall not be allowed to participate in the online price bidding process.  

 

21. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 

 
22. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

 
Yours Faithfully, 

 
For & On-behalf of SBI Infra Management Solutions Pvt. Ltd. 

 

 
FORM TENDER 

 
To, 

Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  

SBI, Local Head Office,3rd floor,C-6,G-Block  

Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  

Mumbai-400 051.. 
 

Dear Sir, 

 
Having examined the drawings, specification, design and schedule of quantities relating to the works 

specified in the memorandum hereinafter set out and having visited and examined the site of the works 
specified in the said memorandum and having acquired the requisite information relating thereto as 

http://www.sbi.co.in/
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affecting the tender, I/We hereby offer to execute the works specified in the said memorandum at the rates 
mentioned in the attached Schedule of Quantities and in accordance in all respects with the specifications, 

design, drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement, 
Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 

provided for by, and in all other respects in accordance with such conditions so far as they may be 
applicable. 

 

MEMORANDUM 

Description of work Proposed Air-Conditioning Works of PACHPAOLI BRANCH 

NAGPUR. 

Earnest Money Rs12,000/-(Twelve thousand) by means of Demand Draft / 
Pay Order from any scheduled Nationalized Bank drawn in favour 

of SBI Infra Management Solutions Pvt. Ltd. and payable in 
Mumbai. 

Percentage, if any, to be 

deducted from Bills and total 
amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of 

contract amount or actual Final Bill value including EMD& Initial 
Security Deposit. 

Time allowed for completion of 

the Works from fourteenth day 
after the date of written order or 

date of handing over of the site 
(whichever is later) to 

commence the work 

3 (Three) Month 

 
I / We have deposited a sum of Rs 12,000/-(Twelve thousand) of the total tender amount as Earnest 

Money with the SBI Infra Management Solutions Pvt. Ltd. which amount is not to bear any interest. Should 

I / We fail to execute the Contract when called upon to do so I / We do hereby agree that this sum shall 
be forfeited by me/us to SBI Infra Management Solutions Pvt. Ltd. 

 
1) Our Bankers are: 

 
i)  

 

ii)  
 

The names of partners of our firm are: 
 

i)  

 
ii)  

 
Name of the partner of the firm 

   

Authorised to sign  
      

Or   
      

(Name of person having Power of    

Attorney to sign the Contract.  

(Certified true copy of the Power   

of Attorney should be attached) 

  

Yours faithfully, 

 
Signature of Contractors. 
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Signature and addresses of Witnesses 
 

 
i)  

 

 
 ii)  

 
 

SAMPLE BUISNESS RULE DOCUMENT 

 
ONLINE E-TENDERING FOR FORPROPOSED AC WORKS OF PACHPAOLI BRANCH NAGPUR 

 

(A) Business rules for E-tendering: 

1. Only OEM’s and their authorized dealers shall only be eligible to participate. 

 
2. SBIIMS PVT.LTD. will engage the services of and E-tendering service provider who will provide 

necessary training and assistance before commencement of online bidding on Internet. 
 

3. In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service provider to 

enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated through 
service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by 

service provider),before start of E-tendering. Without this the vendor will not be eligible to 

participate in the event. 
 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office 
of SBI Infra Solutions Pvt. Ltd. at the address mentioned hereinbefore by the stipulated date i.e. (1) 

Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand Draft of specified 

amount of EMD (3) Demand Draft of Cost of Tender documents .Contractors not submitting any one 
or more documents shall not be eligible to participate in the on line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 

8. The e-tendering will be treated as closed only when the bidding process gets closed in 
all respects for the item listed in the tender. 

 
 

(B) Terms & conditions of E-tendering: 

SBIIMS PVT. LTD. shall finalize the Tender through e-tendering mode for which             Through E- 
Procurement Technologies Ltd. has been engaged by SBIIMS an authorized service provider. Please go 

through the guidelines given below and submit your acceptance to the same along with your Commercial 

Bid. 
 

1. E-tendering shall be conducted by SBIIMS through Through E- Procurement Technologies 
Ltd., on pre-specified date. While the Contractors shall be quoting from their own offices/ place of 

their choice, Internet connectivity and other paraphernalia requirements shall have to be ensured 

by Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason 
whatsoever it may be) SBIIMS shall not be held responsible & no-further request by the bidder/ 

tenderer shall be entitled.In order to ward-off such contingent situation bidders are requested to 
make all the necessary arrangements/ alternatives such as back–up power supply whatever 
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required so that they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-tendering 

cannot be the cause for not participating in the E-tendering. On account of this the time for the E-
tendering cannot be extended and SBIIMS Pvt. Ltd. is not responsible for such eventualities. 

 
2. Through E- Procurement Technologies Ltd.,shall arrange to train your nominated person(s), without 

any cost to you. They shall also explain you all the Rules related to the E-tendering. You are required 

to give your compliance on it before start of bid process.   
 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency 
& Unit of Measurement will be displayed in Online E-tendering. 

 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBIIMS Pvt. 
Ltd. their appointed Architects. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and 

shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 

i. Online E-tendering :   
 

(a) The hard copy of the Technical as well as Price Bid Document are available on the Bank’s 
website during the period specified in the Notice Inviting Tender (NIT). 

(b) Online e-tendering is open to the empaneled bidders who receive NIT from the Architect 

and qualified for participating in the price bidding as provisions mentioned hereinabove 
through SBIIMS approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their Item-wise rates for each item. 

(d) The Contractors are advised not to wait till the last minute to submit their online item-
wise quote in the price bid to avoid complications related with internet connectivity, 

network problems, system crash down, power failure, etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for 
each and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender items, their 
tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 

 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by Through 
E- Procurement Technologies Ltd. The Bidders are requested to change the Password after the 

receipt of initial Password from Through E- Procurement Technologies Ltd. All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder.  

 

8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at 

the quoted bid price. In case the L-1 Bidder backs out or fail to complete the work as per the rates 
quoted, SBIIMS shall at liberty to take action as deemed necessary including depaneling such 

contractors and forfeiting their EMD.. 
 

9. At the end of the E-tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS Pvt. Ltd. 

decision on award of Contract shall be final and binding on all the Bidders.  
  

10. SBIIMS shall be at liberty to cancel the E-tendering process / tender at any time, before ordering, 
without assigning any reason. 

 

11. SBIIMS shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. 

 
12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.  
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13. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price manipulation of any 

kind directly or indirectly by communicating with other suppliers / bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS Pvt. Ltd.  

to any other party. 
 

- SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBIIMS Pvt. Ltd. reserve their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion.  
 

- SBIIMS or its authorized service provider Through E- Procurement Technologies Ltdshall not 
have any liability to Bidders for any interruption or delay in access to the site irrespective of 

the cause. 
 

- SBIIMS or its authorized service provider Through  E- Procurement Technologies Ltd is not 

responsible for any damages, including damages that result from, but are not limited to 
negligence.  

 
- SBIIMS or its authorized service Through E- Procurement Technologies Ltd will not be held 

responsible for consequential damages, including but not limited to systems problems, inability 

to use the system, loss of electronic information etc. 
 

N.B. 
- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed 

to Through E- Procurement Technologies Ltd. 
 

 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
 

 
ROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 

To, 

E- Procurement Technologies Ltd 
B-704 Wall Street –II,,  

Opp. Orient Club, 

Nr. Gujarat College 
Ahmedabad- 380 006. 

Tel: 079-40270506/07940016800 
Email: sujith@eptl.in 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING 

FORPROPOSED AC WORKS OF PACHPAOLI BRANCH NAGPUR. 

 
Dear Sir, 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
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2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned 

in RFP of SBIIMS Pvt. Ltd. as well as this document and confirm our agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

 

4) We confirm that SBIIMS Pvt. Ltd. and M/s. E-tendering Technologies Limited shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform 

due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other 

unforeseen circumstances etc. before or during the E-tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.  

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.  

 

With regards, 

Date: 

 
Signature with company seal 

 
Name: 

 
Company / Organization: 

 

Designation within Company / Organization: 
 

Address of Company / Organization:  
Scan it and send to this Document on --------------------------- 

 

 

ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the ______________ date of _______ between SBI, having its office at 

Mumbai hereinafter called "the Service Provider" of the One Part and 

_____________________________________________________________________________________

___________________________________________________________ 

 

WHEREAS the SBIIMS PVT.LTD. is desirous of 

_____________________________________________________________________________________

_________________________________________________________________and has caused drawings 

and specifications describing the work to be done to be prepared by SBIIMS/contractors. 

 

AND WHEREAS the said Drawings numbered _______________ to_______________ inclusive, the 

Specifications and the Schedule of Quantities have been signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein 

and to the Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and 

Conditions of Contract (all of which are collectively hereinafter referred to as “the said conditions”) the 

works shown upon the said Drawings and / or described in the said Specifications and included in the 

Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein arrived at 

our such other sum as shall become payable there under (hereinafter referred to as “the said Contract 

Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
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1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the 

said Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the 

work shown upon the said Drawings and described in the said Specifications and the priced Schedule 

of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become 

payable, at the times and in the manner specified in the said Conditions.  

 

3) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by submit themselves to the said Conditions 

and perform the Agreements on their part respectively in the said Conditions contained.  

 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.  

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out 

the work in respect of the entire building complex to be paid for according to actual measured quantities 

at the rates contained in the Schedule of Quantities and Rates or as provided in the said Conditions.  

 

6) The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil 

works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and other ancillary 

works in the manner laid down in the said Conditions, and shall make good any damages done to walls, 

floors, etc. after the completion of his work.  

7) The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out without prejudice 

to this Contract. 

 

8) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence 

the work soon after the Site is handed over to him or from 14th day after the date of issue of formal 

work order as provided for in the said Conditions whichever is later and to complete the entire work 

within 3 (Three Month) subject to nevertheless the provisions for extension of time. 

 

 

10)All payments by the SBI under this Contract will be made only at Mumbai. 

 

11)All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen 

at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine the same. 

 

12)That the several parts of this Contract have been read by the Contractor and fully understood by the 

Contractor. 

 

IN WITNESS WHEREOF THE SBIIMS PVT. LTD. and the Contractor have set their respective hands to these 

presents and two duplicates hereof the day and year first hereinabove written.  

 

SIGNATURE CLAUSE 
 

SIGNED AND DELIVERED by the  
 

_______________________ By the  

(Employer)  
 

hand of Shri ___________________ 
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______________________________   (Signature of Employer) 
(Name and Designation) 

 
In the presence of : 

 
1) Shri / Smt. ___________________   (Signature of Witness) 

 

Address     ___________________ 
 

  ___________________ 
  (Witness) 

 

SIGNED AND DELIVERED by the  
 

_______________________  by the  
(Contractor)        (Signature of Contractors) 

 
 

in the presence of : 

 
Shri / Smt. ___________________    (Signature of Witness) 

 
Address     ___________________ 

 

  ___________________ 
  (Witness) 

 
SECTION – 1 

 
INSTRUCTIONS TO THE TENDERERS 

 

1.0  Scope of work 
 

Sealed Tenders are invited SBIIMS PVT.LTD. for Proposed AC Works OF CUFF PARADE  Branch, 

Mumbai.  

 

The proposed work is to be carried out at CUFF PARADE Branch, Mumbai.  

 

2.0  Tender documents 

 
2.1  The work has to be carried out strictly according to the conditions stipulated in the tender consisting 

of the following documents and the most workmen like manner. 

 
Instructions to tenderers 

 
General conditions of Contract 

 
Special conditions of Contract 

 

Additional specifications 
 

Drawings 
 

Priced Bid A 

 
2.2  The above documents shall be taken as complementary and mutually explanatory of one another 

but in case of ambiguities or discrepancies, shall take precedence in the order given below; 
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a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 

2.3  Complete set of tender documents including relative drawings can be downloaded from the website 
www.sbi.co.in 

 

2.4  The tender documents are not transferable. 
 

3.0  Site Visit 
 

3.1  The tenderer must obtain himself on his own responsibility and his own expenses all information 

and data that may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself 

regarding the availability of water, power, transport and communication facilities, the character 
quality and quantity of the materials, labour, the law and order situation, climatic conditions, local 

authorities requirement, traffic regulations etc; 
 

The tenderer will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender. 
 

4.0  Earnest Money 
 

4.1  The tenderers are requested to submit the Earnest Money of Rs. 12,000/-(Twelve thousand) 

by means of Demand Draft / Pay Order  from any scheduled Nationalized Bank drawn in 
favour of SBI Infra Management Solutions Pvt. Ltd. and payable in Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not accompanied 

by the EMD in accordance with clause 4.1 above shall be rejected. 
 

4.3  No interest will be paid on the EMD. 

 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 

 

5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less 
EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. within a period of 15 days of acceptance 

of tender. 

 
6.0  Security Deposit 

 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form 

of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be deducted from the 
running account bill of the work at the rate of 10% of the respective running account bill i.e., 

deduction from each running bill account will be @10% till Total Security Deposit (TSD) including 

ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall be paid to the 

http://www.sbi.co/
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contract on the basis of architect’s certifying the virtual completion. The balance 50% would be 
paid to the contractors after the defects liability period as specified in the contract. 

 
6.2 Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project cost), 
the bank may ask such bidder to deposit additional security deposit (ASD) equivalent to difference 

of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract. Such ASD could be in 

the form of FDR / Bank’s  
guarantee in the Bank’s name as per format approved by the Bank. On successful completion of 

work ASD will be returned to the contractor. In case contractor fails to complete the work in time 
or as per tender specification or leave the job incomplete, the bank will be at liberty to recover the 

dues from ASD or to forfeit such ASD as the case may be within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
7.0  Signing of contract Documents 

 
The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 30 days from the receipt of intimation of acceptance 

of the tender by the Bank. However, the written acceptance of the tenders by the Bank will 
constitute a binding agreement between the Bank and successful tenderer whether such formal 

agreement is subsequently entered into or not. 
 

8.0  Completion Period 

 
Time is essence of the contract. The work should be completed in all respect accordance with the 

terms of contract within a period of 3 (Three Month) from the date of award of work. 
 

9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of opening 

price bid. If the tenderer withdraws his/her offer during the value period or makes modifications in 
his/her original offer which are not acceptable to Bank without prejudice to any other right or 

remedy the Bank shall be at liberty forfeit the EMD. 
 

10.0  Liquidated Damages 

 
The liquidated damages in case of breach of any terms of this RFP & delay in completion of the 

work within stipulated time shall be 0.50% per week subject to a maximum of 5% of contract 
value. In the event of liquidated damages exceeding the cap of 5% the award of contract shall be 

cancelled.  

 
11.0  Rate and prices: 

 
11.1  In case of item rate tender 

 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 

discrepancy between the rate quoted in words and figures, the unit rate quantity in words will 

prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item when 
it is executed. 

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit rate and the 

quantity the unit rate quoted will govern and the amount will be corrected. 

 
 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 

during execution. 
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11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item. If any discrepancy 

is observed he should immediately bring to the knowledge of the Architect/ SBIIMS Pvt. Ltd. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be 

duly attested by him. 
 

11.1.5 Each page shall be totaled and the grand total shall be given. 

 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 

 
11.1.7 The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the project within its sole 
discretion without assigning any reason(s) for doing so and no claim / correspondence shall be entertained 

in this regard. 

 
11.1.8 In case it is decided by the SBIIMS Pvt. Ltd. to drop one or more buildings from the scope of work 

at any stage of the project, the contractor shall not be entitled to raise any claim / compensation for such 
deleted scope of work. Also, the SBIIMS Pvt. Ltd. may consider issuing work order for various buildings in 

phases but within a reasonable time interval and the contractor shall be bound to execute the same within 

the stipulated time period and as per rates quoted by them in this tender without any claim for price 
escalation. 

 
 

 
SIGNATURE OF THE CONTRACTOR 

 

WITH SEAL 
GENERAL CONDITIONS OF CONTRACT 

 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) and the contractor, 
together with the documents referred there in including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Architects/ Bank and all these 
documents taken together shall be deemed to form one contract and shall be complementary to 

one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 
 

1.1.1  ‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd. (Service Provider) having its Head 
Office, Ground Floor, Raheja Chambers, Free Press Marg, Nariman Point, Mumbai- 400 021 and 

includes the client’s representatives, successors and assigns. 

 
1.1.2 ‘Architects/ Consultants’ shall mean M/s SHETGIRI & ASSOCIATES, Architects &Interior Designers, 

Mumbai. 
 

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their representative for 

day-to-day supervision of work and to give instructions to the contractors. 
 

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, undertaking 
the works and shall include legal personal representative of individual or the composing the firm or 

company and the permitted assignees of individual or firms of company. 
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The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the 

“Scope of work” and / or to be executed in accordance with the contract includes materials, 
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the contract. 
 

1.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 

 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time ‘Contract value shall mean value of the entire work as stipulated in the 

letter of acceptance of tender subject such additions there to or deductions there from as may be 

made under the provide herein after contained. 
 

1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof as 
may time to time be furnished or approved by the Architect/ Consultant. 

 
1.1.8  “Month” means calendar month. 

 

1.1.9 “Week” means seven consecutive days. 
 

1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 

1.1.11 “SBIIMS’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 

nominated by the M.D.& CEO, SBI Infra Management Solutions Pvt. Ltd. 
 

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the project and to issue instructions or 

directions from time to time for being observed and followed by the Architects Site Engineer /PMC 
and other consultants / contractors engaged in the execution of the project. 

 

i) Vice President – Circle Head of SBIIMS Pvt. Ltd. 
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project, as may be nominated by 

the M.D. & CEO, SBI Infra Management Solutions Pvt. Ltd.….Members. 
iii) Concerned partner of the Architects and their Resident Architect…. Member. 

 

CLAUSE 
 

1.0  Total Security Deposit 
 

Total Security deposit comprise of 

 
Earnest Money Deposit 

 
Initial security deposit 

 
Retention Money 

 

 
a)  Earnest Money Deposit - 

 
The tenderer shall furnish EMD of Rs.10,000/--(Thirteen Thousand  and Five Hundred only) 

in the form of Demand draft or bankers cheque drawn in favour of SBIIMS PVT. LTD., on any 

Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the required form. 
No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon 

after the decision to award the contract is taken without interest. The EMD shall stand absolutely 
forfeited if the tenderer revokes his tender at any time the period when he is required to keep his 

tender open acceptance by the SBIIMS Pvt. Ltd. or after it is accepted by the SBIIMS Pvt. Ltd.  the 
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contractor fails to enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the commence the work within the stipulated time. 

 
b) Initial Security Deposit (lSD) 

 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of 

DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days from the date of 

acceptance of tender. 
 

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project cost), 

the bank may ask such bidder to deposit additional security deposit (ASD) equivalent to difference 

of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract as performance 
guarantee. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s name as per 

format approved by the Bank. On successful completion of work ASD will be returned to the 
contractor. In case contractor fails to complete the work in time or as per tender specification or 

leave the job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit such 
ASD as the case may be within its sole discretion. 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money: - 

Besides the SD as deposited by the contractor in the above said manner, the Retention money shall 
be deducted from the running account bill at the rate of 10% of the gross value of work done by 

the contractor and claimed in each bill provided the total security deposit i.e. ISD plus EMD plus 

Retention Money shall both together not exceed 5% of the contract value.The50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual 

Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end of defects 

liability period provided the contractor has satisfactorily attended to all defects in accordance with 
the conditions of contract including site clearance. 

 

2.0  Language 
The language in which the contract documents shall be drawn shall be in English. 

 
3.0  Errors, omissions and discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the 

drawings or between the drawings and specifications etc., the following order shall apply. 
 

i)  Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
 

ii)  Between the written or shown description or dimensions in the drawings and the corresponding 

one in the specification the former shall be taken as correct. 
 

iii)  Between written description of the item in the specifications and descriptions in bills of quantities 
of the same item, the former shall be adopted: 

 
a)  In case of difference between rates written in figures and words, the rate in words shall prevail. 

b)  Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 
 

4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect strictly 

accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of the 

SBIIMS from time to time issue further drawings and / or write instructions, details directions and 
explanations which are here after collectively references to as Architect’s /consultant’s instructions 

in regard to the variation or modification of the design, quality or quantity of any  work or the 
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addition or omission or substitution work. Any discrepancy in the drawings or between BOQ and / 
or drawings and / or specifications. The removal from the site of any material brought thereon by 

the Contractor and any substitution of any other materials therefore the removal and / or re-
executed of any work executed by him. The dismissal from the work of any person engaged 

thereupon. 
 

5.0 i)  Letter of Acceptance: 

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance directly or 
through the architect by registered post or otherwise depositing at the of the contractor as given 

in the tender to enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a bind contract between the SBIIMS and the contractor. 

 

ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBIIMS Pvt. Ltd/ Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days there of shall 

sign an agreement in a non-judicial stamp paper of appropriate value. 
 

6.0  Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. Ltd SBI through its 
Architect / consultants are the properties of the SBIIMS Pvt. Ltd. They are not to be used on other 

work.             
 

7.0  Detailed drawings and instructions: 

The SBIIMS Pvt. Ltd.  through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution of the work. 

All such drawings and instructions shall be consistent with contract documents, true developments 
thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various activities on 

receipt of the work order and submit the same to the SBIIMS Pvt. Ltd. through the 
architect/consultant 

 
7.0  Copies of agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over 

to the contractors. 
 

8.0  Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC or to complete 

the work and clear the site including vacating their office on or before the contracted or extended 

date or completion, without justification in support of the cause of delay, he may be called upon 
without prejudice to any other right of remedy available under the law to the SBIIMS Pvt. Ltd. on 

account of such breach to pay a liquidated damages at the rate of 0.50% of the contract value 
which subject to a maximum of 5% of the contract value. 

 
9.0  Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 

power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 

both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person 

or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to 

be unsatisfactory by the SBIIMS Pvt. Ltd. /Architect/ consultant he shall be removed from the site 
immediately. 

 
10.0 Permits, Laws and Regulations: 
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Permits and licenses required for the execution of the work shall be obtained by the contractor at 
his own expenses. The contractor shall give notices and comply with the regulations, laws, and 

ordinances rules, applicable to the contract. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBIIMS Pvt. Ltd. in writing under 

intimation of the Architect/ Consultant. If the contractor performs any act, which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall indemnify the SBIIMS 

Pvt. Ltd. any legal actions arising there from. 

 
11.0  Setting out Work: 

The contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof and get it approved by the architect / consultant before proceeding with the work. If at any 

time any error in this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by, the architect / consultant the contractor shall be responsible 

for the same ad shall his own expenses rectify such error, if so, required to satisfaction of the 
SBIIMS Pvt. Ltd. 

 
12.0  Protection of works and property: 

The contractor shall continuously maintain adequate protection. of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 
make good any such damage, injury, loss, except due to causes beyond his control and due to his 

fault or negligence. 
 

He shall take adequate care and steps for protection of the adjacent properties. The contractor 

shall take all precautions for safety and protections of his employees on the works and shall comply 
with all applicable provisions of Govt. and local bodies’ safety laws and building codes to prevent 

accidents, or injuries to persons or property on about or adjacent to his place of work. The 
contractor shall take insurance covers as per clause 24.0 at his own cost. The policy may be taken 

in joint names of the contractor and the SBIIMS Pvt. Ltd. and the original policy may be lodged 
with the SBIIMS Pvt. Ltd. 

 

13.0  Inspection of work: 
The SBIIMS Pvt. Ltd. / Architect / Consultant or their representatives shall at all reasonable times 

have free access to the work site and / or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give every facility to 

the SBIIMS Pvt. Ltd./Architect/consultant and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No person unless 
authorized by the SBIIMS Pvt. Ltd./ Architect /Consultant except the representative of Public 

authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical Examiner’s 

Organization a wing of Central Vigilance commission. 

 
14.0  Assignment and subletting 

 
The whole of work included in the contract shall be executed the contractor and he shall not directly 

entrust and engage or indirectly transfer, assign or underlet the contract or any part or share there 
of or interest therein without the written consent of the SBIIMS Pvt. Ltd. through the Architect and 

no undertaking shall relieve the contractor from the responsibility of the contractor from active & 

superintendence of the work during its progress. 
 

15.0 Quality of materials, workmanship & Test  
All materials and workmanship shall be best of the respective kinds described in the contract and 

in accordance with Architect/consultant instructions and shall be subject from time to time to such 

tests as the architect/consultant may direct at the place of manufacture or fabrication or on the 
site or an approved testing laboratory. The contractor shall provide such assistance, instruments, 

machinery, labor, and materials as are normally required for examining measuring sampling and 
testing any material or part of work before incorporation in the work for testing as may be selected 

and required by the architect/consultant. 
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ii)  Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the contractor without any extra charges. If certain items proposed to be used are of such nature 

that samples cannot be presented or prepared at the site detailed literature / test certificate of the 
same shall be provided to the satisfaction of the Architect/consultant. Before submitting the sample 

/ literature the contractor shall satisfy himself that the material / equipment for which he is 

submitting the sample / literature meet with the requirement of tender specification. Only when 
the samples are approved in writing by the architect / consultant the contractor shall proceed with 

the procurement and installation of the particular material / equipment. The approved samples 
shall by the signed by the Architect / Consultant for identification and shall be kept on record at 

site office until the completion of the work for inspection / comparison at any time. The 

Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur 
in approving the samples for reasons of its not meeting the specifications or other discrepancies 

inadequacy in furnishing samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials / equipment etc. shall be to the account of 

the contractor. 
 

iii)  Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended by or provided 
for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 

If any test is ordered by the Architect/ Consultant which is either 

 
a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or 

though so intended or provided for but ordered by the Architect / Consultant to be carried out by 
an independent person at any place other than the  

 
site or the place of manufacture or fabrication of the materials tested or any Government / approved 

laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0  Obtaining information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 

nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 

information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 
 

17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution the works and 

as long, thereafter, as the Architect / Consultant may consider necessary until the expiry of the 
defects liability period, stated here to. 

 
18.0  Quantities 

 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 

shall remain valid for variation of quantity against individual item to any extent. The entire amount 
paid under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall 

be excluded. 
 

 

19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he require the work 
to be measured and the contractor shall forthwith attend or send a quantity representative to assist 

the Architect in taking such measurements and calculation  and to furnish all particulars or to give 
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all assistance required by any of them. Such measurements shall be taken in accordance with the 
Mode of measurements detail in the specifications. The representative of the Architect / Consultant 

shall take measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorised representative shall sign all the 

pages of the measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over writings shall 

be made in the M book should the contractor not attend or neglect or omit to depute his 

representative to take measurements the measurements recorded by the representative of the 
Architect / consultant shall be final. All authorized extra work, omissions and all variations made 

shall be included such measurement. 
 

20.0  Variations 

 
No alteration, omission or variation ordered in writing by the Architect / consultant vitiates the 

contract. In case the SBIIMS Pvt. Ltd. / Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works or any. 

alteration in the kind or quality of the materials to be used therein, the Architect / Consultant shall 
give notice thereof in writing to the contractor shall confirm in writing within seven days of giving 

such oral instructions the contract shall alter to, add to, or omit from as the case may be in 

accordance with such but the contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of the provisions of the contract, 

stipulations, specifications or contract drawings without previous consent in writing of the Architect/ 
Consultant and the value of such extras, alterations, additions or omissions shall in all cases be 

determined by the Architect / Consultant and the same shall be added to or deducted from the 

contract value, as the case may be. 
 

21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect / Consultant with the concurrence of the SBIIMS Pvt. Ltd. as herein mentioned. Any such 

extra is herein referred to as authorized extra and shall be made in accordance with the following 

provisions. 
 

a)  (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the 

work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

priced BOQ. 
 

b)  The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-Clause ‘c’ 

hereunder. 
 

c)  Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 

are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 

inform the Architect/ consultant of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Architect/ consultant shall fix such rate 

or prices as in the circumstances in his opinion are reasonable and proper, based on the market 
rate. 

 

d)  Where extra work cannot be properly measured or valued the contractor shall be allowed day work 
prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance with 

the local day work rates and wages for the district; provided that in either case, vouchers specifying 
the daily time (and if required by the Architect/Consultant) the workman’s name and materials 
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employed be delivered for verifications to the Architect /consultant at or before the end of the week 
following that in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be derived from 

the tender, the Contractor shall submit rates duly supported by rate analysis worked on the ‘market 
rate basis for material, labour hire / running charges of equipment and wastages etc. plus 15% 

towards establishment charges, contractor’s overheads and profit. Such items shall, not be eligible 

for escalation. 
 

22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within two months 

of the virtual completion of the work. 
 

23.0  Post Completion requirements & Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of the 
SBIIMS Pvt. Ltd., the contractor shall ensure that the following works have been completed the 

satisfaction of the SBIIMS Pvt. Ltd.: 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and 

machinery.  
 

b)  Demolish, dismantle and remove the contractor’s site office, temporary works, structure including 

labour sheds/camps and constructions and other items and things whatsoever brought upon or 
erected at the site or any land allotted to the contractor by the SBIIMS Pvt. Ltd. not incorporated 

in the permanent works. 
 

c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor the SBIIMS Pvt. 
Ltd. and shall clear, level and dress, compact the site as required by the SBIIMS Pvt. Ltd. 

 

d)  Shall put the SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and all land allot by 
the SBIIMS Pvt. Ltd. 

 
e)  Shall hand over the work in a peaceful manner to the SBIIMS Pvt. Ltd. 

 

f)  All defects / imperfections have been attended and rectified as pointed out by the Architects to the 
full satisfaction of SBIIMS Pvt. Ltd. 

 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to 

apply to the Architect / consultant is satisfied of the completion of work. Relative to which the 

completion certificate has been sought, the Architect/ consultant shall within fourteen (14) days of 
the receipt of the application for completion certificate, issue a VCC in respect of the work for which 

the VCC has applied. 
 

This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and contractor liabilities 
under the contract including the contractor’s liability for defects liability nor shall the issuance of 

VCC in respect of the works or work at any site be construction as a waiver of any right or claim of 

the SBIIMS Pvt. Ltd. against the contractor in respect of or work at the site and in respect of which 
the VCC has been issued. 

 
 

24.0  Work by other agencies 

 
The SBIIMS Pvt. Ltd. / Architect / consultant reserves the rights to use premises and any portion 

the site for execution of any work not included in the scope of this contract with may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also extend 

reasonable facilities for the execution of such work. The contractor however shall not be required 
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to provide any plant or material for the execution of such work except by special arrangement with 
the SBI. Such work shall be carried out in such manner as not to impede the progress of the works 

included in the contract. 
 

25.0  Insurance of works 
 

25.1  Without limiting his obligations and responsibilities under the contract the contractor shall insure in 

the joint names of the SBIIMS Pvt. Ltd. and the contractor against all loss of damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the terms 

of contract and in such a manner that the SBIIMS Pvt. Ltd. and contractor are covered for the 
period stipulated I clause of GCC and are also covered during the period of maintenance for loss or 

damage  

 
arising from a cause, occurring prior to the commencement of the period of maintenance and for any loss 

or damage occasioned by the contractor in the course of any operations carried out by him for the 
purpose of complying with his obligations under clause. 

 
 

a)  The Works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

 
c)  Such insurance shall be effected with an insurer and in terms approved by the SBIIMS Pvt. Ltd. 

which approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect / consultant the policy if insurance and the receipts for payment of the 

current premiums. 
 

25.2  Indemnification against Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or physical 

damage to any property whatsoever which may arise out of or in consequence of the execution 
and maintenance of the works and against all claims proceedings, damages, costs, charges and 

expenses whatsoever in respect of or in relation thereto except any compensation of damages for 

or with respect to: 
 

a)  The permanent use or occupation of land by or any part thereof. 
 

b)  The right of SBIIMS Pvt. Ltd. to execute the works or any part thereof on, over, under, in or through 

any lands. 
 

c)  Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract 

 
d)  Injuries or damage to persons or property resulting from any act or neglect of the SBIIMS Pvt. Ltd. 

their agents, employees or other contractors not being employed by the contractor or for or in 

respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his servants 

or agents such part of the compensation as may be just and equitable having regard to the extent 
of the responsibility of the SBIIMS Pvt. Ltd., their employees, or agents or other employees, or 

agents or other contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBIIMS Pvt. Ltd. 
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The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 25.2 of this 

clause. 
 

 
25.4  Contractor’s superintendence 

 

The contractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd. against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged patent 

r design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against 

SBIIMS 

Pvt. Ltd. in respect of such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 

litigation that may arise there from, provided that the contractor shall not be liable to indemnify 
the SBIIMS Pvt. Ltd. if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Architect / consultant in this behalf. 
 

25.5  Third Party Insurance 

 
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 24.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBIIMS Pvt. Ltd., or to 

any person, including any employee of the SBIIMS Pvt. Ltd., by or arising out of the execution of 

the works or in the carrying out of the contract, otherwise than due to the matters referred to in 
the provision to clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBIIMS Pvt. Ltd. 
which approval shall not be reasonably withheld and for at least the amount stated below. The 

contractor shall, whenever required, produce to the. Architect / consultant the policy or policies of 

insurance cover and receipts for payment of the current premiums. 
 

25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional 

premium necessary to make insurance valid for four occurrences always. 

 
 

25.7 Accident or Injury to workman: 
 

25.7.1 The SBIIMS Pvt. Ltd. shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other person in 
the employment of the contractor or any sub-contractor, save and except an accident or injury 

resulting from any act or default of the SBIIMS Pvt. Ltd. or their agents, or employees. The 
contractor shall indemnify and keep indemnified SBIIMS Pvt. Ltd. against all such damages and 

compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. 

 

25.7.2 Insurance against accidents etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the SBIIMS Pvt. Ltd. 

during the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the architect / consultant such policy of insurance and receipt for payment of 

the current premium. Provided always that, in respect of any persons employed by any sub-

contractor the  
contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied if the sub-

contractor shall have insured against the liability in respect of such persons in such manner that 
SBIIMS Pvt. Ltd. is indemnified under the policy but the contractor shall require such sub-contractor 



 
 

23 

 

to produce to the Architect /consultant when such policy of insurance and the receipt for the 
payment of the current premium. 

 
 

25.7.3 Remedy on contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such 

case the SBIIMS Pvt. Ltd. may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the amount so 

paid by the SBIIMS Pvt. Ltd. as aforesaid from any amount due or which may become due to the 
contractor, or recover the same as debt from the contractor. 

 

25.7.4 Without prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the contractor the 

amount of any damages costs, charges, and other expenses paid by the SBIIMS Pvt. Ltd. and which 
are payable by the contractors under this clause. The contractor shall upon settlement by the 

Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed 
with due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the Insurer in respect of such damage shall be paid to the contractor and the 

Contractor shall not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

 
26.0  Commencement of Works: 

 

The date of commencement of the work will be reckoned as the date, fifteen days from the date 
of award of letter by the SBIIMS Pvt. Ltd. 

 
27.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work 

shall be completed within a period of 2 calendar month from the date of commencement. If 

required in the contract or as directed by the Architect / consultant. The contractor shall complete 
certain portions of work before completion of the entire work. However, the completion date shall 

be reckoned as the date by which the whole work is completed as per the terms of the contract. 
 

28.0  Extension of time 

 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control 

of the contractor, the Architect/consultant may submit a recommendation to the SBIIMS Pvt. Ltd. 
to grant a fair and reasonable extension of time for completion of work as per the terms of contract. 

If the contractor needs an extension of time for the completion of work or if the completion of work 

is likely to be delayed for any reasons beyond the due date of completion as stipulated in the  
contract, the contractor shall apply to the SBIIMS Pvt. Ltd. through the Architect’ Consultant in 

writing at least 30 Days before the expiry of the scheduled time and while applying for extension 
of time he shall furnish the reason in detail and his justification if an’, for the delays. The 

architect/consultant shall submit their recommendations to the SBIIMS Pvt. Ltd. in the prescribed 
format for granting extension of time. While granting extension of time the contractor shall be 

informed the period extended time which will qualify for levy of liquidated damages. For the 

balance period in excess of original stipulated period and duly sanctioned extension of time by the 
provision of liquidated damages as stated under clause 10.0 shall become applicable. Further the 

contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 

 

29.0 Rate of progress 
 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 

manner to the satisfaction of the Architect / consultant should the rate of progress of the work or 
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any part thereof be at any time be in the opinion the. Architect / consultant too Slow to ensure the 
completion of the whole of the work the prescribed time or extended time for completion the 

Architect / consultant shall thereupon take such steps as considered necessary by the Architect / 
consultant to expedite progress so as to complete the works by the prescribed time or extended 

time. Such communications from the Architect / consultant neither shall relieve. The contractor 
from fulfilling obligations under the contract nor he will be entitled to raise any claims arising out 

of such directions.  

 
 

30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall save as 

herein provided be carried on during the night or on holidays without the permission in writing of 
the Architect / consultant, save when the work is unavoidable or absolutely necessary for the saving 

of life or property or for the safety of the work in which case the contractor shall immediately advise 
the Architect / consultant. However the provisions of the clause shall not be applicable in the case 

of any work which becomes essential to carry by rotary or double shifts in order to achieve the 
progress and quality of the part of the works being technically required / continued with the prior 

approval of the Architect / consultant at no extra cost to the SBIIMS Pvt. Ltd.. 

 
All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance. 
 

 

 
31.0  No compensation or restrictions of work 

 
If at any time after acceptance of the tender SBIIMS Pvt. Ltd. shall decide to abandon or reduce 

the scope of work for any reason whatsoever and hence not required the whole or any part of the 
work to be carried out. The Architect / consultant shall give notice in writing o that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim 

to any payment of compensation or otherwise what so ever on account of any profit or advantage 
which he might have derived from the execution of the Work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work. 
 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 

bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the 

contractor, provided however that the Architect / Consultant shall have in such cases the option of 
taking over all or any such materials at their purchase price or a local current rate whichever is 

less. 

 
“In case of such stores having been issued from SBIIMS Pvt. Ltd. stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the contractor after taking into consideration and deduction for claims on 

account of any deterioration or damage while in the custody of the contractor and in this respect 
the decision of Architect / consultant shall be final. 

 

32.0 Suspension of work 
 

i)  The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part thereof for 

such time and in such manner as Architect /consultant may consider necessary so as not to cause 

any damage or injury to the work already done or endanger the safety thereof for any of following 
reasons: 

 
a) On account any default on the part of the contractor, or 
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b) For proper execution of the works or part thereof for reasons other than the default the contractor, 
or  

c)  For safety of the works or part thereof.  
The contractor shall, during such suspension, properly protect and secure the works the extent 

necessary and carry out the instructions given in that behalf by the Architect / consultant. 
i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account. 
 

33 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit the Architect / 
consultant shall have the power to adopt any of the following course as they may deem best suited 

to the interest of the SBIIMS Pvt. Ltd.: 
 

a) To rescind the contract (of which rescission notice in writing to the contractor by - Architect / 
consultant shall be conclusive evidence) and in which case the security, deposit of the contractor 

shall be forfeited and be absolutely at the disposal of SBIIMS Pvt. Ltd.. 

b) To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out the work, or 
part of the work, debiting the contractor with the cost of the labour and materials cost of such 

labour and materials as worked out by the Architect/consultant shall final and conclusive against 
the contractor) and crediting him with the value of the work done, in all respects in the same 

manner and at the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of this contract certificate of architect /consultant as to the value of 
work done shall be final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  unexecuted, out 

of his hands, and to give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the original contractor, if the 

whole work had been executed by him ( The amount of which excess the certificates in writing of 

the Architects / consultant shall  final and conclusive) shall be borne by original contractor and may 
be deducted f any money due to him by SBIIMS Pvt. Ltd. under the contract or otherwise, or from 

his security deposit or the proceeds of sale thereof, or sufficient part thereof. 
 

In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having purchased 
or procured any material or entered into any engagements or make any advances on account of, 

or with a view to the execution of the work or the performance of the contract and in case the 
contract shall be rescind under the provision aforesaid, the contractor shall not be entitled to 

recover or to be paid any sum or any work thereto for actually performed under this contract, 

unless, and until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be paid the value 

so certified. 
4.0  Owner’s right to terminate the contract 

 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted 

an insolvent or being an incorporated company shall have an order for compulsory winding up 

voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 
such acts of insolvency or winding up shall be  

      unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if so 

required by the Architect / Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to 

be issued or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor. 

 



 
 

26 

 

Or shall assign or sublet this contract without the consent in writing of the SBIIMS Pvt. Ltd. through 
the Architect/Consultant or shall charge or encumber this contract or any payment due to which 

may become due to the contractor there under: 
 

a)  has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBIIMS Pvt. Ltd. through 

the Architect / consultant written notice to proceed, or 
 

c)  has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work within seven days 

after written notice from the SBIIMS Pvt. Ltd. through the Architect / Consultant that the said 
materials were condemned and rejected by the Architect/consultant under these conditions; or has 

neglected or failed persistently to observe and perform all or any of the acts matters or things by 
this contract to be  

 
observed and performed by the contactor for seven days after written notice shall have been given 

to the contractor to observe or perform the same or has to the detriment of good workmanship or 

in defiance of the SBIIMS Pvt. Ltd. or Architect’s / consultant’s instructions to the contrary subject 
any part of the contract. Then and in any of said cases the SBIIMS Pvt. Ltd. and or the Architect / 

consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing to 
the contractor, determine the contract, but without thereby affecting the powers of the SBIIMS Pvt. 

Ltd. or the Architect / consultant or the obligation and liabilities of the contractor the whole of which 

shall continue in force as fully as if the contract had not been  determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the SBIIMS Pvt. 

Ltd. through the Architect / consultant their agents or employees may enter upon and take 
possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying upon 

the premises or on the adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or persons 

to the work and the contractor shall not in any was interrupt or do any act, matter or thing to 

prevent or hinder such other contractor or other persons employed for complement and finishing 
or using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBIIMS Pvt. Ltd. or 

architect / consultant shall give a notice in writing to the contractor to remove his surplus materials 

and plants and should the contractor fail to do so within 14 days after receive thereof by him the 
SBIIMS Pvt. Ltd. sell the same by publication, and after due publication, and shall, adjust the 

amount realized by such auction. The contractor shall have no right to question any of the act of 
the SBIIMS Pvt. Ltd. incidental to the sale of the materials etc. 

 

35.0  Certificate of payment 
 

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to 
the contractor within 10 working days from the date of certificate to payment from SBIIMS Pvt. 

Ltd. from time to time. The SBIIMS Pvt. Ltd. shall recover the statutory recovering other dues 
including the retention amount from the certificate of payment. 

 

Provided always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the contractor from 

his liability under clause. 
 

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof 

is not carried out to their satisfaction. 
 

The Architect / consultant may by any certificate make any corrections required previous certificate. 
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The SBIIMS Pvt. Ltd. shall modify the certificate of payment as issued by the architect / consultant 
from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and properly 

recorded in the M books 
 

The Contractor shall not submit interim bills when the approximate value of work done by him is 

less than Rs.3.0 Lakh. 
 

The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect / consultant shall issue the certificate of payment within a period of two 

months. The SBIIMS Pvt. Ltd. shall pay the amount within a period of three months from the date 

of issue of certificate provided there is no dispute in respect of rates and quantities. 
 

The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0   A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question , claim, right, matter or 

thing whatsoever in any way arising out of or relating to the contract, designs, drawings 
specifications, estimates, instructions orders or these conditions or otherwise concerning the work 

or the execution or failure to execute the same whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:  

 
i) If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 

made from the contract or raise any dispute, the contractor shall forthwith give notice in writing of 

his claim, or dispute to The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja Chambers, Free 
Press Journal Marg, Mumbai And endorse a copy of the same to the Architect, within 30 days from 

the date of disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount 

claimed and the contractor shall not be entitled to raise any claim nor shall the SBIIMS Pvt. Ltd be 

in any way liable in respect of any claim by the contractor unless notice of such claim shall have 
been given by the contractor to the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office in the manner and 

within the time as aforesaid. The Contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office in 

writing in the manner and within the time aforesaid.  

 
 

B. Settlement of Disputes and Arbitration  
 

The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office shall give his decision in writing on the claims 
notified by the receipt of the contractor may within 30 days of the receipt of the decision of the 

M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office/ Submit his claims to the conciliating authority namely 

the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja Chambers, Free Press Journal Marg, 
Mumbai. For conciliation along with all details and copies of correspondence exchanged between 

him and the SBIIMS Pvt. Ltd. 
 

iii)  If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned M.D. & 
C.E.O. of the SBIIMS Pvt. Ltd. for appointment of an arbitrator to adjudicate the notified claims 

falling which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 
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iv)  Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims 

of the SBIIMS Pvt. Ltd shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the M.D. & C.E.O. and who will be of Deputy General Manager rank. It will also be no 

objection to any such appointment that the Arbitrator so appointed is a SBIIMS Pvt. Ltd., Officer 
and that he had to deal with the matters to which the Contract relates in the course of his duties 

as SBIIMS Pvt. Ltd., Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said M.D. & C.E.O. of the SBIIMS Pvt. Ltd. Such person 

shall be entitled to proceed with the reference from the stage at which it was let by his predecessor. 
 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment thereof 

and the rules made there under. 
 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a SBIIMS Pvt. 

Ltd. Officer. 

 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their statement of claims 
and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 

by the arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties. The Cost of 

the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 

of the arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid.   

 
 

37.0  Water supply 

 
The contractor shall make his own arrangements for water required for the work and nothing extra 

will be paid for the same. This will be subject to the following condition. 
 

i)  That the water used by the contractor shall be fit for construction purposes to the satisfaction of 

the Architect / consultant’s.  
 

ii)  The contractor shall make alternative arrangements for the supply of water if the arrangement 
made by the contractor for procurement of water in the opinion of the 

Architect / consultant is unsatisfactory. 
 

iii)  In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal connection, Bore well 

(existing or new) etc., the SBIIMS Pvt. Ltd may consider recovering @1% of contract amount form 
the final bill of contractor. 

 
37.1 The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for taking water 

for construction purposes only after obtaining permission in writing from the SBIIMS Pvt. Ltd. The 

contractor has to make his own arrangements for drawing and distributing the water at his own 
cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to 

construction and subsequent maintenance of the wells. He has to obtain necessary approvals from 
local authorities, if required, at his own cost. He shall restore the ground to its original condition 
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after wells are dismantled on completion of work or hand over the well to the SBIIMS Pvt. Ltd. 
without any compensation as directed by the architect / consultant. 

 
38.0  Power supply 

The contractor shall make his own arrangements for power and supply / distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost, The cost of running 

and maintenance of the plants are to be included in his tender prices, He shall pay all fees and 

charges required, by the power supply and include the same in his tendered rates and hold the 
owner free from all such costs. He has to obtain necessary approval from the appropriate 

authorities, if required. 
 

39.0  Treasure trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately. 

40.0 Method of measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date rules 
laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision 

of the Architect / consultant shall be final and binding on the corrector. 

 
41.0   Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed perform at site of work 
and should produce the same for inspection of SBIIMS Pvt. Ltd/Architect / consultant whenever 

desired by them. The contractor shall also maintain the records / registers as required by the local 

authorities / Govt. from time to time. 
 

I)  Register for secured advance  
ii) Register for hindrance to work  

iii)  Register for running account bill  
iv)  Register for labour 

 

42.0  Force Majeure 
 

42.1  Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, hostilities 

revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, 

floods, droughts, earthquakes or ordinances or any act of or for any other cause beyond the 
reasonable control of the party affected or prevents or delayed. However a notice is required to be 

given within 30 days from the happening of the event with complete details, to the other party to 
the contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

 

42.2  As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred 

in such affected activity adducing necessary evidence in support thereof. 
 

42.3  From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the caused itself and inability 

resulting there from having been removed, the agreed time completion of the respective obligations 

under this agreement shall stand extended a period equal to the period of delay occasioned by 
such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by state of force 

majeure lasting to a period of 6 months or wore the two parties, shall each other to decide regarding 

the future execution of this agreement. 
 

43.0  Local laws, Acts Regulations: 
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The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should comply 

with the provision of all labour legislation including the latest requirements of the Acts, laws, any 
other regulations that are applicable to the execution of the project. 

 
i)  Minimum wages Act 1948 (Amended) 

ii)  Payment of wages Act 1936 (Amended) 

iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 

v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 

 

vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment thereof 

ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time to time. 

xi)      Prevailing Indian Electricity rules & act. 
 

44.0  Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or in connection 

with the execution of the work report such accident to the architect / consultant. The contractor 
shall also such report immediately to the competent authority whenever such report is required to 

be lodged by the law and take appropriate actions thereof. 

 
SPECIAL CONDITION OF CONTRACT 

 
 

Scope of work 
1.0 The scope of work is to carry out for the Proposed AC Works of PACHPAOLI BRANCH NAGPUR. 

 

2.0  Address of site 
 

The site is located PACHPAOLI BRANCH NAGPUR. 

 
3.0  Dimensions and levels 

 
All dimensions and levels shown on the drawings shall be verified by the contractor and the site 

and he will be held responsible for the accuracy and maintenance of. All the dimensions and the 

levels. Figured dimensions are in all cases to be accepted and dimension shall be scaled. Large 
scale details shall take precedence over small scale drawings. In case of discrepancy the contractor 

shall ask for clarification from the Architect / consultant before proceeding with the work. 
 

04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with from the 

Architect / consultant: 
 

5.0 Construction records  
 

           The contractor shall keep and provide to the Architect / consultant full and accurate records of the 

dimensions and positions of all new work and any other information necessary to prepare complete 
drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 

 



 
 

31 

 

The contractor shall provide and erect to the approval of the Architect / consultant supports as may 
be required to protect effectively all structures and protective give to trees, which may be 

endangered by the execution of the works or otherwise such permanent measures as may be 
required by the Architect to protect the tree structures.  

7.0  Temporary works.  
 

Before any temporary works are commenced the contractor shall submit at least in advance to the 

architect / consultant for approval complete drawings of all temporary works he may require for 
the execution of the works. The contractor shall carry out the modifications relating to strength, if 

required by the architect / consultant may require in accordance with the conditions of contract at 
his own cost The contractor shall be solely responsible for the stability and safety of all temporary 

works and unfinished works and for the quality of the permanent works resulting from the 

arrangement eventually adopted for their execution. 
 

8.0  Water power and other facilities 
 

a)  The rate quoted by the contractor shall include all expenses that are required for providing all the 
water required for the work and the contractor shall make his own arrangements for the supply of 

good quality water suitable for the construction and good quality drinking water for their workers 

If necessary the contractor has to sink a tube well / open well and bring water by means of tankers 
at his own cost for the purpose The SBIIMS Pvt. Ltd. will not be liable to pay any charges in 

connection with the above 
 

b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges 
 

c) The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd.  shall be entitled to take 
power and water connections from the temporary water and power supply obtained by the 

contractor However, the concerned contractor shall make their own arrangements to draw the 
supply and pay directly the actual consumption charges at mutually agreed rates between them. 

All municipal charges for drainage and water connection for Construction purposes shall be borne 

by the contactor and charges payable for permanent connections, if any, shall be initially paid by 
the contactor and the SBIIMS Pvt. Ltd.  will reimburse the amount on production of receipts 

 
d)  The SBIIMS Pvt. Ltd.  as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the responsibility 

for obtaining the same in time shall be of the contractor 
 

9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to and from 

site of work at his own cost.  
 

10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for the proper 

execution and supervision and inspection of work. 
 

11.0  Firefighting arrangements 
 

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he 

shall provide requisite number of fire extinguishers and adequate number of buckets, some of which 
are to be always kept filled with sand and some with water these equipment shall be provided at 

suitable prominent and easily accessible place and shall be properly maintained. 
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ii)       Any deficiency in the fire safety or unsafe conditions shall be correctedby the contractor at his own 
cost and, to the approval of the relevant authorities. The contractor make the following 

arrangements at his own cost but not limited the following: 
 

a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 

c) Access for fire-fighting equipments. 

d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 

f)  General house keeping 
 

12.0  Site order book 

 
A site order book shall be maintained at site for the purpose of quick communication between the 

Architect / Consultant. Any communication relating to the work may be conveyed through records 
in the site order book. Such a communication from one party to the other shall be deemed to have 

been adequately served in terms of contract Each site order book shall have machine numbered 
pages in triplicate and shall carefully maintained and preserved by the contractor and shall be made 

available to the architect / consultant as and when demanded- Any instruction which the architect 

/consultant may like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and one copy will 

be handed over to the party against proper acknowledgment and the second copy will be retained 
for their record. 

 

 
13.0  Temporary fencing/ barricading 

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at 
his cost to adequately enclose all boundaries of the site for the protection of the public and for the 

proper execution and security of the work and in accordance with the requirement of the architect 
I consultant and regulations of local authorities. These shall be altered, relocated and adopted from 

time to time as necessary and removed on completion of the work. 

 
14.0  Site meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute 
a senior representative along with the site representative and other staff of approved sub-

contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 

additional review meetings shall he held if required by the architect/ consultant. - 
 

15.0  Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit 

the same as directed by the architect / consultant at his own cost. It is the responsibility of the 

contractor to obtain from the local authorities concerned to the effect that all rubbish arising out of 
contractor’s activities at the construction site or any other off-site activities borrow pits has been 

properly disposed off. 
 

6.0 Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested other specialists 

contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on 

the information with sufficient promptness as will in any way delay the works. 
 

17.0 Displaying the name of the work 
 

The contractor shall put up a name board of suitable size as directed by the architect/ consultant 

indicating therein the name of the project and other details as given by the architect/consultant at 
his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
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i) For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant 
will issue two sets of drawings to the Contractor for the items for some changes have been 

made. From the approved drawings as instructed by the SBIIMS Pvt. Ltd. / Architect / 
Consultant. The contractor will make the changes made on these copies and return these copies 

to the architect / Consultant for their approval. In cases revision is required or the corrections 
are not properly marked the architect / Consultant will point out the discrepancies to the 

contractor. The contractor will have to incorporated these corrections and / or attend to 

discrepancies either on copies as directed by the architect / consultant and resubmit to him for 
approval. The architect / consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 

 

The contractor will modify the drawing prepared by him wherever the changes made by the SBIIMS 
Pvt. Ltd.  / architect / consultant. And submit two copies of such modified drawings to the architect/ 

consultant for approval. The architect / consultant will return one copy of the approved drawing to 
the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost and also 

appoint the specialized agency for the waterproofing anti-termite, aluminum doors and windows 
and any other item as specified in the tender. The architect/consultant may approve any make / 

agency within the approved list as given in the tender after inspection of the sample/mock up. 
 

20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the work 
.All wastages and losses in weight shall be to the contractors account 

 
21.0  Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, 
cess or charges in respect of the works including but not limited to sales tax, tax on works contract 

excise duty, and octroi, payable in respect of materials, equipment plant and other things required 

for the contact. All of the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s 
account and the SBIIMS Pvt. Ltd. shall not be required to pay any additional or extra amount on 

this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be 
deemed to be included in the quoted rates and no extra amount on this account. Variation of taxes, 

duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted 

rates and no extra claim on this account will in any case be entertained. If a new tax or duty or 
levy or cess or royalty or octroi is imposed under as statutory law during the currency of contract 

the same shall be borne by the contractor. 
 

22.0  Acceptance of tender 

The SBIIMS Pvt. Ltd. shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 

no right to question the acts of the SBIIMS Pvt. Ltd. However adequate transparency would be 
maintained by the SBIIMS Pvt. Ltd. 

 
23.0Photographs: 

 

 The Contractor shall at his own expense supply to the Architects with duplicate hard copies 

of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from 
two approved portions of each building, at intervals of not more than one months during 

the progress of the work or at every important stage of construction. 
 

 In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with their each Running Bill for the project clearing showing major 

progress of work measured and claimed therein failing which the Architect/ SBIIMS Pvt. 
Ltd. may consider returning the Bill to the contractor and no claim for delay on this account 

will be entertained.  
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SAFETY CODE 

 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept 

in a readily accessible place. 
 

2.  An injured person shall be taken to a public hospital without loss of time, in cases when the injury 

necessitates hospitalization. 
 

3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground. 

 

4.  No portable single ladder shall be over 8 meters in length. The width between the side rails shall 
not be less than 30 cm. (clear) and the distance between two adjacent runnings shall not be more 

than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder. 
 

5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the 
depth of trench whichever is more. All trenches and excavations shall be provided with necessary 

fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one meter. 

 

7.  No floor, roof or other part of the structure shall be so overloaded with debris or material as to 
render it unsafe. 

 
8.  Workers employed on mixing and handling material such as asphalt, cement,mortar, concrete and 

lime shall be provided with protective footwear and rubber hand gloves. 
 

9  Those engaged in welding works shall be provided with welders’ protective eye shield and gloves. 

 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste readymade 

paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in the 

form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided 

to enable the working painters to wash during cessation of work. 
 

12  Hoisting machines and tackle used in the works including their attachments anchor and supports 

shall be in perfect condition. 
 

13.  The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality 
and adequate strength and free form defects. 

 
APPENDIX HEREINBEFORE REFERRED TO 

 

1)  Name of the organization Offering Contract : Vice President & Circle Head,  
                                                                        SBI Infra Management Solutions Pvt. Ltd.  

                                                                        SBI, Local Head Office,3rd floor,C-6,G-Block  
                                                                        Synergy Building,  

                                                                        Bandra- Kurla Complex, Bandra (East),  

                                                                        Mumbai-400 051.. 
2)   Consultants    : NA 

 
3) Site Address    : "PACHPAOLI BRANCH NAGPUR. 
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4)  Scope of Work   : Proposed Air-conditioning Works Of   Pachpaoli      Branch, 

Nagpur. 

5)  Name of the Contractor  : ----------------------------------- 

       ----------------------------------- 

       ------------------------------------ 
 

6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 

       ------------------------------------  

 
7)  Period of Completion   : 3 (Three) Month from the dated of  

       Commencement 
 

8)  Earnest Money Deposit : Rs.12,000/--by means of Demand DraftPay  
  Order from the last date of      submission of 

the tender) from any scheduled Nationalized 

Bank drawn in favour of SBI Infra Management 
Solutions Pvt. Ltd. and payable in Mumbai.  

 
9) Retention Money   : As per clause no. 11(a) of general  

Conditions 

 
10) Defects Liability Period  : Twelve Months from the date of  

Virtual Completion. 
 

 
11) Insurance to be undertaken by the  : 125% of Contract Value  

            Contractor at his cost    (Contractor’s all risk policy) 

 
 

12) Liquidated damages    : 0.5% of the Contract amount shown  
in the tender per week subject to max. 5% of 

the contract value or actual final bill value. 

  
13) Value of Interim Bill (Min.)  : Rs. 3 Lakhs. 

 
14) Date of Commencement  : 15 days from the date of acceptance letter 

is issued to the Contractor/ or the day on which 

the Contractor is instructed to take possession of 
the site whichever is earlier. 

 
15) Period of Final Measurement  : 3 Months from the date of Virtual  

Completion. 
 

16) Initial Security Deposit  : 2% of the Accepted Value of the 

Tender. (Clause No. 22)                                                                      
 

17) Total Security Deposit   : As per clause No. 11 a  
 

18)      Refund of initial Security Deposit 

Comprising of EMD and ISD. : 50% of the Security Deposit shall be refunded to 
the Contractor on completion of the work and 

balance refunded only after the Defect Liability 
Period is over. 

  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
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       2. The final bill will be submitted by the 
Contractor within one month of the date fixed for 

completion work and the Bill shall be Certified 
within 3 months from the date of receipt of final 

bill provided the bills are submitted with all pre-
requisite documents/test reports etc. prescribed 

in the tender. 

. 
 

 
       ________________________ 

      Signature of Tenderer. 

 
       Date: 

 
 

 
 

 

 
 

 
 

 

 
 

 
LETTER OF DECLARATION 

 
 

 

To, 
Vice President & Circle Head,  

SBI Infra Management Solutions Pvt. Ltd.  
SBI, Local Head Office,3rdfloor,C-6,G-Block  

Synergy Building,  

Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051. 

 
Dear Sir, 

 

Proposed Electrical Works of "PACHPAOLI BRANCH NAGPUR. 

 

Having  examined the terms &  conditions, drawings, specifications,  design relating to the works specified 
in the  memorandum hereinafter  set out and having visited and examined the site  of the  works specified 

in the said memorandum and  having  acquired the  requisite  information relating thereto and  affecting  the 

quotation,  I/We hereby offer to execute the works specified in the  said memorandum within the time 
specified in the said  memorandum on the item rate basis mentioned in the attached  schedule and in 

accordance in all respect with the specifications, design, drawings and instructions in writing referred to in 
conditions of Tender, the articles of agreement, conditions of contract  and with such conditions so far as 

they may be applicable. 
 

 

MEMORANDUM 
 

(a) Description of work Proposed "Air-conditioning work for PACHPAOLI 

BRANCH NAGPUR. 
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(b) Earnest Money Rs.12,000/-(Twelve thousand)by means of 
Demand Draft / Pay Order from any scheduled 

Nationalized Bank drawn in favour of SBI Infra 
Management Solutions Pvt. Ltd. and payable in 

Mumbai. 

(c) Time allowed for completion of work 
from the date of issue of work order.      

2(two) month from the date of commencement as 
per tender. 

 

 
Should this  tender be accepted, I/we  hereby  agree  to abide  by and fulfill the terms and provisions of 

the said  conditions of Contract annexed hereto so far as they may be applicable or in default thereof to 
forfeit and pay to SBIIMS PVT.LTD., the amount mentioned in the said conditions. 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of 12,000/-(Twelve thousand)as 

Earnest money deposit with the SBI Infra Management Solutions Pvt. Ltd. Should I/we do fail to execute 
the contract when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI 

Infra Management Solutions Pvt. Ltd. 
 

We understand that as per terms of this tender, the SBIIMS Pvt. Ltd. may consider accepting our tender in 

part or whole or may entrust the work of various buildings proposed (i.e. Institute Building, Staff Qtrs. And 
Director’s Bungalow) in phases. We, therefore, undertake that we shall not raise any claim / compensation 

in the eventuality of Bank deciding to drop any of the building / buildings from the scope of work of this 
tender at any stage during the contract period. Further, we also undertake to execute the work entrusted 

to us in phases on our approved rates and within the stipulated time limit without any extra claim for price 
escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to Tenderers” of this tender. 

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the 

material during the currency of contract/execution/completion period.  
 

 
Yours faithfully, 

 

 
 

Signature of contractor 
With Seal 

INDEX 

PROFORMAS OF VARIOUS TESTS 

 
 

TABLE 

NO. 
DESCRIPTION PAGE NO. 

 
1. 

 

 
Record of Cement/Received/Used/Balance. 

 

 

2. 
Proforma of Paint/Lead/CICO Register. 

 
 

3. 
Bank for Reinforcement Bars Received. 

 
 

4. 
Proforma for Register of Material of Site Account. 
 

 

5. 
Proforma for Account of Secured Advance Register. 
 

 

6. 
Proforma for Bulkage Test of Sand Register. 

 
 

7. Proforma for Silt Test Register.  
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8. 
Proforma for Sieve Analysis of Fine Aggregate Register. 

 
 

9. 
Proforma for Sieve Analysis of Coarse Aggregate Register. 

 
 

10. Proforma for Slump Test Register.  

11. 
Proforma of Cube Test Register. 

 
 

12. 
Proforma for Hindrance to Work. 

 
 

13. 
Proforma for Running A/c. Bill. 

 
 

14. 
 
Account of Secured Advance if Admissible on Materials Held at 

Site by the Contractors 

 

15. Memorandum for Payment.  

 

TABLE-I 
 

RECORD OF CEMENT RECEIVED / USED / BALANCE 
 

S. No. Cement 

in stock 
Bags 

Cement 

received 
(Bags) 

Total 

Cement 
received 

(Bags) 

Source4 

from 
which 

received 

Description 

of work 
where 

cement is 
used 

Number 

of cement 
bags 

consumed 

Balance 

in stock 

Signature 

of 
Contractors 

Bank / 
Engineer 

1 2 3 4 5 6 7 8 9 
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TABLE-II 
RECORD OF PAINT / LEAD / CICO REGISTER 

 
Name of work  : 

 

Name of the Contractor : 
 

Agreement No.  : 
 

Date of 

Receipt 

Sourc

e 
Receip

t with 
Ref. 

To 

S.O./I
ndent 

Qty. 

Rece
ived 

Progre

ssive 
Total 

Item of 

work for 
which 

issued 
with 

approx 

qty. work 
done in 

case of 
paint only 

Dat

e 
of 

iss
ue

d 

Quantit

y 
issued 

Qty. 

returne
d at 

the end 
of the 

day 

Tot

al 
iss

ue
d 

Delay 

Balan
ce at 

hand 

Contrac

tors 
initials 

Site  

Engin
eers 

 
initial

s 

Signatu

re of 
Banks/ 

Archite
ct 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Register for bitumen should be maintained. The format will be similar to that for cement. TABLE-III 

 
BANK FOR REINFORCEMENT BARSRECEIVED 

 
 

 

Truck 
No. 

Challan 
No. 

Name of 
Supplier 

Binding 
Wire 

6mm 
dia 

8mm 
dia 

12mm 
dia 

16m
m dia 

20m
m dia 

25m
m dia 

Total 
Receive

d 

1 2 3 4 5 6 7 8 9 10 11 

 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 

          

 

Number of diameters given is only illustrative. Open more columns for other diameters wherever needed.                                                                                                                    

                                           TABLE-IV 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work  :    Name of Article  : 

Name of Contractor :    Estimated Requirement  : 

Agreement No. :                 Issue Rate  : 

 

 

Date of 
Receipt 

Received 
from/Issued to 

(with Ret. to 

So/Indent) 

Receipt Issue Balance Initials of 
Contracto

r 

Initial of 
Bank's/Architect's 

representative 

Remark 

1 2 3 4 5 6 7 8 
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TABLE-V 

 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work  : 

Name of Contractor : 

Agreement No. :     

 

 

Descripti
on of 

Material 

Qty.outstan
ding from 

previous 

Bill 

Deduct 
Qty.utilised in 

works 

measured since 
previous bill 

Qty.outstandi
ng & 

Qty.brought 

to site since 
previous bill 

Signatu
re of 

Site 

Engine
er 

Signature 
of 

Contracto

r 

Initial of 
Bank's/ 

Architect's 

representativ
e 

Remar
k 

1 2 3 4 5 6 7 8 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 

       

TABLE-VI 

 

PROFORMA FOR BULKAGE TEST OF SAND REGISTER 
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S.No. Date of Test Volume of 
dust sand 

in Cylinder 
inundated 

& stirred 

Volume 
inundate

d Sand in 
Cylinder 

Percentage 
of Bulkage 

Signature 
of Site 

Engineer 

Signature of 
Contractor 

Initial of 
Bank's 

Architect's 
representative 

(Periodical) 

1 2 3 4 5 6 7 8 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

       

TABLE-VII 
 

PROFORMA OF SILT TEST REGISTER 

 
 

 

S. 

No

. 

Date of 

Test 

Height of 

Sand in 

Cylinder 
innundated & 

stirred 

Height 

of Silt 

Max 

percentag

e of silt as 
specified 

Percentage 

of silt 

obtained 

Signatu

re of 

Site 
Engine

er 

Signature 

of 

Contracto
r 

Initial 

ofBank's / 

Representati
ve 

(Periodical) 

1 2 3 4 5 6 7 8 9 



 
 

43 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

        

 
 

TABLE-VIII 

 
PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER  

 

S.N

o. 

Date 

of 

Test 

Wt. of 

Materia

l to be 
tested 

Sieve 

as per 

I.S. 
designa

tion 

Wt. of 

Sand 

retaine
d in 

sieve 

%a 

retain

ed in 
each 

sieve 
succe

ssivel

y 

Cumul-

ative % 

retained in 
each sieve 

F.

M

. 

Signatu

re of 

Site 
Engine

er 

Signature 

of 

Contracto
r 

Signature 

of Banks/ 

Architect's 
representa

tive & 
Remarks 

(Periodical

) 

1 2 3 4 5    7 8 9 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

          

 
TABLE-IX 

 

PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER  
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S. 
No. 

Date of 
Testing 

Wt. of 
Material 

to be 
tested 

Nomin
al size 

of 
Aggreg

ate 

I.S. 
Sieve 

design
ation 

Standard 
passing 

for 
graded 

aggregat

e. of 
nominal 

size 

Test 
Result 

Obtaine
d 

passing 

Signatu
re of 

Site 
Engine

er 

Signature 
of 

Contract
or 

Signature 
of Banks/ 

Architect'
s 

represent

ative & 
Remarks 

(Periodic
al) 

1 2 3 4 5 6 7 8 9 10 11 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

          

 
 

TABLE-X 
 

PROFORMA FOR SLUMP TEST REGISTER 

 

S. 

No. 

Date 

of 

Testin
g 

Type 

of 

work 
fore 

whic
h 

slum

p 
taken 

Specified slump Slump Obtained Signatu

re of 

Site 
Engine

er 

Signature 

of 

Contracto
r 

Signature 

of Banks/ 

Architect'
s 

represent
ative & 

Remarks 

(Periodic
al) 

When 

Vibrators 
are 

u`sed 

When 

Vibrators 
are not 

used 

When 

Vibrators 
are used 

When 

Vibrator
s are 

not 

used 

1 2 3 4 5 6 7 8 9 10 
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TABLE-XI 

 
PROFORMA OF CUBE TEST REGISTER 

 
 

Date 

of 
takin

g 

Cube 
+ 

Lime 

Sam

ple 
No. 

No. 

of 
Cu

bes 

tak
en 

Speci

fic 
marki

ng of 

Cube
s 

Prop

or- 
tion 

of 

mixtu
re 

Descr

ip-
tion 

of 

work 
carrie

d out 

Signat

ure of 
Engine

er 

taking 
sampl

e 

Sign

a-
ture 

of 

Cont-
racto

r 

7/28 Days Testing Permissi

ble 
Compres

sive 

strength 
of 

Concrete 
/ 28 

Days / 7 
days 

Rem

arks 
on 

Test 

Repo
rt 

and 
No. 

Rem

arks 
of 

Bank

s/ 
Archi

-
tects 

repre
-

senta

tive 
Perio

-
dical

s 

Date 

of 
Test 

Test 

Resul
t Kg/ 

Sq.c

m 

Av. 

Str
en-

gth 

Kg. 
/ 

Sq.
cm

. 

Str

an-
dar

d 

str
en-

gth 
Kg 

/ 
Sq.

cm. 

7 

Da
ys 

28 

Da
ys 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 
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TABLE-XII 

 
PROFORMA FOR HINDRANCE TO WORK 

 

Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 

 

S.No. Nature of 
Hindrance 

Date of 
Occurrence 

of 
Hindrance 

Date of 
which 

Hindranc
e was 

removed 

Period of 
which 

Hindranc
e existed 

Signatur
e  of 

Site 
Enginee

r 

Signature of 
Bank / 

Architects 
Representati

ve 

1 2 3 4 5 6 7 

 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 

      

TABLE - XIII 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 

 
ii. Name of Work    : 

 

iii. Sl.No. of this Bill    : 



 
 

47 

 

 
iv. No. & Date of previous Bill   : 

 
v. Reference to Agreement No.  : 

 
vi. Date of Written order to commence  : 

 

vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 
 

 
 

 

 
 

 
 

 
 

 

    

     

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

6 7 8 9 

 

 
 

 

 
 

 
 

   

 

Note: 1. If part rate is allowed forany items, it should 
be indicated with reasons for allowing such a 

rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 

  

     
 

 
CERTIFICATE 

 
 The measurements 

on the basis of which the 

above entries for the Running 
Bill No. -------------------------- 

were made have been taken 
jointly on ------------------------

-- and are recorded at pages -

------------------------- to -------
------------------- of 

----------------------- --------------------- 
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measurement book No. -------
-------------------.----------------

---- 
 

Signature and  

date of Contractor 

Signature and  

date of Architects 
Representative (Seal) 

Signature and  

date of Site Engineer 

   
 

 

 The work recorded in the above mentioned measurements has been done at the site satisfactorily 

as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  

date of Site Engineer 
 

TABLE - XIV 

 
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 
 

 

 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 

 

 
 

     

 

Total value of materials at Site. 
 

 
Secured Advance @ ---------------- of above value -   B 

 
 

 

CERTIFIED: 
 

(i) That the materials mentioned above have actually been brought by the Contractor to the site of 
the work and on advance on any quantity of any of this item is outstanding on their security. 

 

(ii) That the materials (are of imperishable nature) and are all required by the Contractor for use in 
the work in connection with the items for which rates of finished work have been agreed upon. 

 
 

Dated Signature of 

Site Engineer 
Preparing the bill 

Rank ----------------------------- 
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Date signature of 
Banks Architects------------------- 

(Name of the Architects) 
 

 

 
--------------------------- 

Dated Signature of 
the Contractor  

                                          TABLE - XV 

 
MEMORANDUM FOR PAYMENT 

 
R/A BILL NO. 

 
 

 

1. Total value of work done since previous bill 
(A) 

 

  Rs. ----------- 

2. Total amount of secured advance due 

since Previous Bill (B) 

 

  Rs. ----------- 

3. Total amount due since Previous Bill (C) 

(A+B) 
 

  Rs. ----------- 

4. PVA on account of declaration in price of 
Steel, Cement and other materials and 

labour as detailed in separate statements 

enclosed. 
 

  Rs. ----------- 

5. Total amount due to the Contractor 
 

  Rs. ----------- 

     

 OBJECTIONS: 
 

   

i) Secured Advance paid in the previous R/A 
 

 Rs. -----------  

ii) Retention money on value of works as per 

accepted tenders upto date amount Rs. 
 

 Rs. -----------  

 Less already recovered 
 

 Rs. -----------  

 Balance to be recovered 
 

 Rs. -----------  

iii) Mobilization Advance, if any 

 

   

(a) Outstanding amount (principal + interest) 

as on date  
 

 Rs. -----------  

(b) To be recovered in this bill  

 

 Rs. -----------  

iii. Any other Departmental materials cost to 

be recovered as per contract, if any 
 

 Rs. -----------  
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iv. Any other Departmental service charges to 
be recovered if any, as per contract (water, 

power etc.) enclose statement. 
 

 
 

 

 

 Rs. -----------  

 Total Deduction as per contract (F) 

 

 Rs. -----------  

 Adjustments, if any ------------------- 

Amount less received by Contractor in ----

----- R/A Bill (as per statement of 
Contractor) 

 

 Rs. -----------  

 P.V.A. 

 

 Rs. -----------  

 Total amount payable as per contract 

(E+F+G) 

 

 Rs. -----------  

 (Rupees --------------------------- in words)    

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking 

of the measurements of work as required and is recommended for payment. 

 
 

Date: -------------------------    ----------------------------- 
       Signature of Architect 

        with Seal 
 

 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due 

test checking of measurements of works as required and is recommended for payment for an amount of 
Rs................................... 

 
 

Date : ----------------------------- 

        Signature of Owners 
        Engineer 

 
 

 STATUTORY DEDUCTION: 

 

   

i) Total Amount due (E) 

 

 Rs. -----------  

ii) Less I.T. Payable 

 

 Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 

 Net Payable  Rs. ----------- 
 

 

 
 This figures given in the Memorandum for payable has been verified and bill passed for payment -

--------------------------------------------------------------- (in words and figures) 

 
Date: ----------------------    ---------------------------------- 

       Signature of the M.D. & C.E.O. 
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SPECIFICATIONS FOR INDOOR UNITS 

 
A. Cassette type indoor units.  

 
These units shall be installed between the bottom of finished slab & top of false ceiling.  

 

The maximum allowable height for the cassette type units shall not exceed 350 mm.  
 

The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.  
 

Additional charge shall be added as per refrigerant piping at site.  

 
The unit must have in built drain pump, suitable for vertical lift of 750 mm.  

 
The unit casing shall be Galvanized Steel Plate / or as per manufacturer‟s specifications. 

  
Unit must be insulated with sound absorbing thermal insulation material, Polyurethane foam. The noise 

level of unit at the highest operating level shall not exceed 42 dB(A), at a vertical distance of 1.5 m from 

the grille of the unit.  
 

Unit shall have provision of connecting fresh air without any special chamber & without increasing the total 
height of the unit (288 mm maximum). 

  

The unit shall be supplied with suitable decorative panel. 
  

The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, 
clean & re install.  

 
The unit will be connected in series to a suitable outdoor unit & it must be possible to  Operate the unit 

independently, through corded/ cordless remote specified in the “Bill of quantities”. The unit will be further 

connected to Intelligent Building Management  System (To be supplied by other vendors) & it shall be 
possible to operate the unit  through this IBMS system.  

 
The unit shall be supplied with following from the factory with following:  

 

Operation Manual  
Installation Manual  

Paper pattern for installation  
Drain hose/ Clamp metal/ Washer fixing plate/ Sealing pads/ Clamps/ Screws/  

Washer for hanging bracket/ Insulation for fitting  

B. Wall Mounted Units.  
Wall mounted units must be compact & stylish design that does not detract from the Décor of the room. 

  
The unit shall be precharged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.  

 
Additional charge shall be added as per refrigerant piping at site.  

 

Each indoor unit must have electronic expansion valve operated by microprocessor thermostat based 
temperature control to deliver cooling/ heating as per the heat load of the room.  

 
The unit must have provision of adding drain pump kit if required & specified. The drain pump must be 

suitable to lift drain up to 1000 mm from the bottom of the unit.  

 
Unit must be insulated with sound absorbing thermal insulation material, polystyrene/Polyethylene foam. 

The noise level of unit at the highest operating level shall not exceed 46 dB(A), at a vertical distance of 1.5 
m from the grille of the unit.  
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The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, 
clean & re install.  

 
The unit grille must be washable with soap solution.  

 
It shall be possible to set minimum 5 steps of discharge angle by remote controller. 

  

It shall be possible to fit drain pipe from either side of the unit (Left or right)  
 

The unit will be connected in series to a suitable outdoor unit & it must be possible to Operate the unit 
independently, through corded/ cordless remote specified in the bill of quantities. The unit will be further 

connected to Intelligent Building Management System(To be supplied by other vendors) & it shall be 

possible to operate the unit through this IBMS system. 
  

The unit shall be supplied with following from the factory with following:  
 

Operation Manual  
Installation Manual  

Installation panel  

Paper pattern for installation  
Insulation tape/ Clamps/ Screws  

A – 1: COPPER TUBING.  
The parent material used for air – conditioning system refrigerant tubing should be Copper tubes, tubes 

and fittings conforming to following specifications:  

 
1. Material composition should be conforming to C-1220 (JIS-H-3300) or C-12200 (ASTM).It should have a 

minimum Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have 
low residue ( below 0.038 gm / sq mtr ). The material should also be as per the RoHS norms specified by 

EU; that is, Mercury,  Chromium and Lead contents below 1000 ppm, and Cadmium content below 100 
ppm.  

 

2. Physical properties of the material should conform to JIS-H-3300 or ASTM-B-68 & B-75, should be tested 
for Tensile / elongation / hardness / grain size tests as per ASTM B –280.  

 
3. Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes should be tested using 

non-destructive Eddy current test before the final anneal, as per JIS- H-3300 or ASTM-E-243.  

 
4. Heat treatment should be carried out in non-oxidizing atmosphere to ensure oxygen free and Cuprous 

oxide-free surface.  
 

5. Proper certificates describing composition and results of all tests carried out must be supplied with each 

consignment. These certificates, along with check results for dimensional and thickness accuracy are 
recommended to be carried out for every delivered lot, should be maintained till handing over of the project.  

 
6. Tubes should have 360 degree concentric wall thickness along their entire length. 

  
7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” tubes, 

1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 7/8”, 1” 

and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 1.5/8” tubes.  
 

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / tube 
size. 

  

9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed joints should 
be avoided as far as possible. Similarly, for half hard tubes of size 3/4” or more, one side expanded tubes 

must be used and use of couplings should be avoided as far as possible.  
A -2 : TUBING DESIGN:  
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1. Contractor should study the tender / GFC drawings carefully, and should carry out detailed survey of 
site, relating the drawings with site, and understand the system design and site limitations.  

 
2. Contractor should also collect final architectural and reflected ceiling plans from client and study the 

drawings for any mismatches with the HVAC drawings received. 
  

3. Contractor should discuss any such mis- matches and any doubts regarding system design with the 

consultant and get all doubts clarified.  
 

4. Before commencement of tubing work, proper shop drawings must be generated by the contractor, and 
same should be got approved from the consultant. The drawings must clearly indicate schematic flow 

diagrams for various circuits, tube sizes, description and quantities for refrigerant joints, indoor and outdoor 

unit models and room / block /floor names, tube routes, levels for horizontal tubes, details regarding 
insulation type and thickness and surface treatment for insulation, typical and critical sections and any other 

details to explain the entire tubing layout to the installer.  
 

5. Tube sizing and routing must be carried out taking into consideration various site constraints and system 
manufacturer‟s recommendations.  

 

6. Care should be taken to design tubing as per the manufacturer‟s recommendation for maximum tubing 
total length, maximum tubing length after first tapping, vertical height difference between outdoor and 

indoor units etc. and necessary corrections should be carried out in outdoor unit capacity if required.  
 

A – 3 : REFRIGERANT TUBING INSTALLATION WORK: 

  
1. The installer must first study the shop drawings in detail with respect to the site condition and point out 

any fouling / alternatives to the agency prepare shop drawing sand necessary revisions must be carried out 
in the drawings, to be approved by consultant. 

  
2. The layout must be marked on the true ceiling and any civil openings required should be marked and 

got done from concerned agency.  

 
3. Supports as described in BOQ / specifications should be installed, leaving adjustable free length for 

supports.  
 

4. Before installation, the tubes and tubes must not be removed from their original packing. Proper storage 

of tubing is a must to maintain the temper of the tubes / tubes. Any abrasion on ends / surface, or any in 
grace of dirt / dust must be avoided. Proper Polyethylene sheets should be used for covering the tubes and 

tubes, while wooden pellets and soft expanded Polyethylene / rubber sheets should be used as floor 
supports. 

  

5. Necessary loops / slopes must be followed as recommended by system manufacturer. 
  

6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer.  
 

7. Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods having minimum 2% 
Silver content.  

 

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must be kept 
bleeding out continuously, to prevent any oxidation of parent material. 

  
9. After tubing work, each circuit should be pressure tested as per the system manufacturer‟s 

recommendation and as per the procedure described in the following paragraphs. A certificate mentioning 

the test pressure, time of first and final pressure readings, make, model, serial number, range and least 
count of the gauge used, along with a copy of valid calibration certificate must be maintained, duly signed 

by the inspecting technician, and client /PMC representative.  
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10. After pressure testing, insulation must be completed as per the material, make and thickness mentioned 
in the approved shop drawing. The joints of insulation must be  sealed by minimum 50 mm wide Aluminium 

adhesive tape. Care should be taken to avoid any air gaps between tube / tube and insulation sleeves, and 
between two insulation sleeve joints. 

  
11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor circuits.  

 

12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage from UV radiation 
and bird pecks / tampering, as mentioned in the BOQ. The cladding should be made out of 26 G Aluminium 

sheet or G.S.S. sheet. While cladding, care should be taken to avoid penetrating the insulation by screws. 
Short screws Of metallic straps should be used for securing cladding sheets. Instead of cladding, glass 

cloth, with two coats of protective resin should be used.  

 
13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and charging 

must be carried out using proper charging hose, gauge manifold with calibrated gauges and electronic 
weigh scale. Further leak check using a gas leak detector should be carried out. Charging must be carried 

out after proper evacuation of the tubing. The quantity of refrigerant to be charged should be calculated 
by totalizing the liquid tube volume as per the manufacturer's recommendation.  

 

A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING:  
Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure.  When pressure inside 

tubes is more than atmospheric pressure, refrigerant may escape to the atmosphere, causing commercial 
loss due to loss of refrigerant, inefficient system performance or even system breakdown and contamination 

of surroundings. When pressure inside the tubes is less than atmospheric pressure, such as in case of 

suction tubes of some low temperature refrigeration machines, or during pump-down cycle of normal air-
conditioning systems, leakages in tubes leads to ingress of air and moisture, causing severe system damage. 

Therefore, it is a must that the refrigerant tubing is thoroughly tested for leakages. Pressure testing for any 
tubing must be carried out at a pressure higher than the maximum operating pressure within the system. 

It is recommended that the pressure recommended by manufacturer be followed very strictly. Testing at 
lower pressures may lead to non-detection of some small leakages, while testing at higher pressures may 

lead to damage to some factory manufactured components within the system. Generally, for R-410 systems 

a pressure of around 650psig is used. Nitrogen is the most common gas used for carrying out pressure 
testing. It has numerous advantages, some of which are listed below:  

 
1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 

  

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking  
out without contaminating the atmosphere.  

 
3. Nitrogen is less costly as compared with other gases.  

 

4. Nitrogen is safe for handling and testing.  
 

5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must be 
calibrated and a calibration certificate with traceability to a Government(National) Physical Laboratory must 

be documented. The gauge should be capable of measuring pressure at least 10% above the reading to be 
recorded.  

 

A – 5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST  
1) Ensure that the tubing to be tested is properly secured/supported and the openings have been sealed 

off as per manufacturer's recommendation.  
 

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same time, 

should be easily visible.  
 

3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder outlet without 
moving the cylinder. 
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4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder valve, 
keeping an eye on the pressure gauge. Let the pressure rise to around10 psig.  

 
5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of 

escaping Nitrogen and seal same.  
 

6) Open the cylinder valve again and raise the pressure to 200 psig.  

 
7) Check the tube line for major leakages at brazed joints, elbows, valve glands, equipment end connections 

and tube seams with the help of soap water. Make up the leaks by tightening nuts. If the leaks are in 
brazed joints, flush out Nitrogen and carry out necessary re-brazing.  

 

8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test pressure. 
Repeat leak check as above. 

  
9) Open the cylinder valve again and slowly raise the pressure to the manufacturer recommended pressure. 

Carry out a thorough leak check.  
 

10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. Check the 

pressure again after 24 hours. If pressure has dropped, the tubing should be checked very thoroughly for 
minor leakages. It is important to follow this 24 hours period as it gives enough time to detect minute 

leakages, and it removes the doubt created by thermal expansion of Nitrogen ( as after exact 24 hours, 
ambient conditions are generally same). 

  

11) In case of tubing extending to lengths more than 30 m and / or having more than 20 site fabricated 
joints, the pressure should be recorded after 24 hours as well as after 48 hours, so that all leakages are 

detected and made up.  
 

12) After detecting and making up any leak, the pressure testing must be carried out once again from 
beginning.  

 

A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY  
ASSURANCE:  

 
1. Manufacturer‟s certificate with every Delivery Challan declaring composition of parent material . 

 

2. Signed and approved Shop drawings approved by SBIIM / Client / Consultant, prior to start of work.  
 

3. Pressure test report signed by SBIIM / Client / Equipment manufacturer /  Consultant.  
 

4. False Ceiling closure check list duly signed by SBIIM / Client / Equipment manufacturer/ Consultant.  

 
GENERAL:  

ACR GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS  
 

Tube material Specification :  
( CFC- free refrigerant compatible tubes produced using Total loss lubricants ) 

  

1. De-oxidized High Phosphorized copper (DHP grade) raw material, with Chemical Composition of Copper 
= 99.9 % ; Phosphorus = 0.015 to 0.040 % 

  
2. RoHS Compliant  

 

3. 360 degree concentric Wall thickness along the entire length of the tubes 
  

4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS H:3300( C1220 ) 
/ BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 mm.  
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5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS H:3300  
6. Super clean quality with low residual content below the permissible levels of 0.038 g/m2 for compatibility 

with use of CFC-free refrigerant. 
  

7. 100 % Eddy Current Tested Tubes are to be used 
  

8. Proper packaging, Storage and Traceability of the tubes.  

 

Copper tube 

and Fittings 

Sizes and 
Insulation 

Specifications 
for CFC-free 

Refrigerant. 
S.  

No.  

OUTER 

DIAMETER  

IN INCH & 
(MM)  

WALL  

THICKNESS  

IN GUAGE 
&  

(MM)  

LENGTH IN  

FEET &  

(MTRS.)  

TEMPER  WEIGHT  

PER 

METER  
(kg.)  

SOCKET 

AND  

ELBOW  
THICKNESS 

IN  
SWG & 

(MM)  

RUBBER  

INSULATIO

N  
THICKNESS  

1.  1/4" (6.4 
mm)  

21 ( 0.8 
mm)  

50' (15.24)  Soft  0.1265  18 (1.2mm)  15mm  

2.  3/8" (9.5 

mm)  

21 ( 0.8 

mm)  

50' (15.24)  Soft  0.199  18 (1.2mm)  15mm  

3.  1/2" (12.7 

mm)  

21 ( 0.8 

mm)  

50' (15.24)  Soft  0.2714  18 (1.2mm)  15mm  

4.  5/8" (15.9 
mm)  

19 ( 0.99 
mm)  

50' (15.24)  Soft  0.4241  18 (1.2mm)  15mm  

5.  3/4" (19.1 

mm)  

19 ( 0.99 

mm)  

50' (15.24)  Soft  0.5147  18 (1.2mm)  20mm  

6.  1/4" (6.4 

mm)  

21 ( 0.8 

mm)  

12' (3.658)  Half Hard  0.1265  18 (1.2mm)  15mm  

7.  3/8" (9.5 
mm)  

21 ( 0.8 
mm)  

12' (3.658)  Half Hard  0.199  18 (1.2mm)  15mm  

8.  1/2" (12.7 

mm)  

21 (0.8 

mm)  

12' (3.658)  Half Hard  0.2714  18 (1.2mm)  15mm  

9.  5/8" (15.9 
mm)  

19 (0.99 
mm)  

12' (3.658)  Half Hard  0.4241  18 (1.2mm)  15mm  

10.  3/4" (19.1 
mm)  

21 (0.8 
mm)  

12' (3.658)  Half Hard  0.4164  18 (1.2mm)  20mm  

11.  7/8" (22.2 

mm)  

21 (0.8 

mm)  

12' (3.658)  Half Hard  0.489  18 (1.2mm)  20mm  

12.  1.0" (25.4 
mm)  

20 ( 0.88 
mm)  

12' (3.658)  Half Hard  0.6054  18 (1.2mm)  20mm  

13.  1 1/8" (28.6 
mm)  

19 (0.99 
mm)  

12' (3.658)  Half Hard  0.7865  18 (1.2mm)  20mm  

14.  1 1/4" (31.8 

mm)  

18.5 (1.1 

mm)  

12' (3.658)  Half Hard  0.843  16 (1.6mm)  20mm  

15.  1 3/8" (34.9 
mm)  

18 (1.21 
mm)  

12' (3.658)  Half Hard  1.155  16 (1.6mm)  20mm  

16.  1 1/2" (38.1 
mm)  

17.5 (1.3 
mm)  

12' (3.658)  Half Hard  1.340  16 (1.6mm)  20mm  

17.  1 5/8" (41.3 

mm)  

17 (1.43 

mm)  

12' (3.658)  Half Hard  1.594  16 (1.6mm)  20mm  

 
Use Soft tube only for Indoor Unit Connection 

 
INSULATION TO REFRIGERANT PIPING:  
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FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 1”dia pipes and 19mm 
thick for 1” and above shall be used for copper piping both for suction line and liquid line. All joints shall be 

sealed with self-adhesive tape or with heat.  
 

 
11. COMMUNICATION CABLE AND CONTROL CABLING:  

Communication cable and control cabling: Communication cable and control cabling should be of non-polar 

shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required size. PVC conduit should be 
clamped neatly maintaining a distance from power cables, Cable terminations and dressing shall be done 

properly and neatly.  
 

E.01 Unless otherwise mentioned in the Technical specifications, the equipment and materials shall conform 

to the following standards:  
E.01.01 IS 3615 – Glossary of terms used in refrigeration and air conditioning  

E.01.02 IS 325 – Three phase induction motors  
E.01.03 IS 1822 – Motor starters of voltages not exceeding 1000 V  

E.01.04 IS 996 – Single phase small AC and universal motors  
E.01.05 IS 1239 – Mild steel tubes, tubulars and other wrought steel fittings  

E.01.06 IS 3589 – Electrically welded steel pipes for water, gas and sewage  

E.01.07 IS 6392 – Steel pipe flanges 
E.01.08 IS 778 – Gun metal gate, globe and check valves for general purposes 

E.01.09 IS 277 – Galvanised steel sheets  
E.01.10 IS 737 – Wrought aluminium and aluminium alloy sheet and strip for general engineering purposes  

E.01.11 IS 655 – Metal air ducts  

E.01.12 IS 732 – Code of practice for electrical wiring and fittings for buildings 
E.01.13 IS 2516 – AC circuit breakers for voltages not exceeding 1000 V  

E.01.14 IS 900 – Code of practice for installation and maintenance of induction motors E.01.15 IS 1248 – 
Direct acting electrical indicating instruments 

E.01.16 IS 4047 – Heavy duty air break switches and composite units of air break switches and fuses for 
voltages not exceeding 1000 V  

E.01.17 IS 8183 – Specification for bonded glass/ mineral wool  

E.01.18 IS 660 – Safety code for mechanical engineering  
E.01.19 IS 659 – Safety code for air conditioning 

E.01.20 IS 5216 – Code for safety procedures and practices in electrical works  
E.01.21 IS 3016 – Code of practice for fire precautions in welding and cutting operations 

 

 
12. DRAIN PIPING:  

PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain piping with 
sufficient slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall be done 

with adhesive. Drain piping should be tested for leaks before commissioning. After testing for leaks, drain 

pipe shall be insulated with 9 mm thick nitrile rubber tube insulation. Insulation shall be finished with self-
adhesive black cotton tape. 

 

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 

 
 

AC Equipments: Blue Star, Mitsubishi Electric, Mitsubishi Heavy, Carrier (Toshiba), Hitachi, & Daikin. 

 
 

 

 
NB.   1)  The contractor should obtain prior approval from Employer / Consultants before placing order 

for any specific materials.  Employer may / delete any of the makes or brands out of the above 

list.  

 2).  All materials should conform to relevant standards and codes of BIS. 
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3) Materials with I.S.I. mark shall be used duly approved by the SBIIMS Engineer / Architect. 

Note: -    If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorised 

Distributor for authenticity and genuineness of the material for consideration and 

as per make approved by the SBIIMS. The same will not be considered for 

payment.   .          

 

 

 

 

 

 
 

 


