NIT NO: BHO201904027

R DATE: 24.04.2019

M

Building SBI

M/S DESIGN AVENUES, BHOPAL
(ARCHITECTS)

INVITES e-TENDERS ON BEHALF OF

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),
(WHOLLY OWNED SUBSIDIARY OF SBI)
BHOPAL CIRCLE OFFICE

IHROUGH E-TENDERING PROCESS
FOR

ELECTRICAL WORKS OF SBI FLATS,
AT G.P.O. MAIN BRANCH COMPLEX, INDORE.

Contractors who are on the panel of SBI, A. O. Bhopal in the appropriate interior work category and NIT is sent to
them are only eligible.

Note: Firm should possess valid digital signature for this e-tender.
Last date for submission of e-Tender: 3.00 P.M. (IST) on 04.05.2019
Opening of e Tenders: 4.30 P.M. (IST) on 04.05.2019

The Vice President & Circle Head,
SBI Infra Management Solutions Pvt. Ltd.
Bhopal Circle Office
Mezzanine Floor,

SBI Bhopal LHO Building,
Hoshangabad Road
Bhopal- 462 011
Ph: 0755-2572553
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NOTICE INVITING TENDER (NIT)
NAME OF WORK: e-TENDER Notice for Electrical Works of SBI Flats at G.P.O. Main Branch Complex,

Indore. Online e-Tenders are invited for the above mentioned work from the empanelled contractors of SBI of the
appropriate interior work category and NIT is sent to them by us.

1 Name of the work E-Tender Notice for Electrical works of SBI Flats at G.P.O.
Main Branch Complex, Indore
2 Cost of Tender Documents- Rs. 2,000/- to be credited on through State Bank Collect (SBI
cum-Processing Fee Collect an efficient MIS report generation tool). The steps
involved in making the payment is provided at Annexure-A. The
receipt generated with reference No. will be submitted along with
Technical bid.
GST number of contractor to be mentioned.
3 Date and Time where tender From 22.04.2019 to 04.05.2019 at https://etender.shi/
forms are available
4 | Time and last date of Up to 3.00 p.m. on 04.05.2019
submission of online E-Tender
5 Place, Time& Address for Up to 3.00 p.m. on 04.05.2019
submission of e tender/contact A) Tender documents at
person /telephone no/email https://etender.sbi/
address. B) Documents-cum-Processing Fee and EMD at the Address:
SBI Infra Management Solutions Pvt. Ltd. Bhopal Circle Office
Mezzanine Floor,
SBI Bhopal LHO Building,
Hoshangabad Road,
Bhopal- 462 011
Ph: 0755-2572553
6 Date, Time and Place of e- mail id : headbho.sbiims@sbi.co.in
opening of eTenders On 04.05.2019 at 4:30 p.m.
SBI Infra Management Solutions Pvt. Ltd. Bhopal Circle Office
Mezzanine Floor, SBI Bhopal LHO Building,
Hoshangabad Road
Bhopal — 462 011
Ph: 0755 2572553
7 Quantum of Earnest Rs.10,000/-
Money Deposit (EMD) (DD-Drawn in favour of Vice President & Circle Head,
drawn in favor of SBIIMS, Bhopal)
Payable at Payable at Bhopal
8 Quantum of Security Deposit 1. Initial Security Deposit (ISD) — 2% of the Tender value
Payable at including EMD
Amount of bank guarantee. 2. Retention Money- Deductable in running bills@
10% of the value of work and Total deductable is 5%
of value of work including EMD, ISD
9 Terms of payment of Bills, if any | 1.Rs. 5,00,000.00
(specify the minimum value of 2. No Advance will be paid
work for payment of running
account bills)
10 (Penalty clause) Liquidated @ 0.5% of the value of work per week of delay subject to a
Damages maximum penalty of 5% of the value of work would be strictly
imposed.
11 Stipulated time for completion of | 30 Days (from date of site handover or 5 days
the work/supply After completion of civil work whichever is later)
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12 Validity period of the tender 90 days from last date for receipt of tender
13 Eligible Taxes

A) Income Tax will be deducted at source as per Govt. Guidelines
B) Payment of GST will be made as applicable. The
contractor should comply with the following;

Contractor should have GST Registration Number.
Invoice should specifically/separately disclose the amount of
GST levied at applicable rate as per GST provisions/Rules.

In case of Correction in the bills after scrutiny, contractor
should submit fresh bills for payment.

Contractor should timely file his GST return in accordance
with GST provisions to enable the bank to claim the credit of
GST paid to the contractor.

The GST Number of State Bank Of India are

For Madhya Pradesh -23AAACS8577K1ZX

14 Electronic Payment Electronic payment shall be preferred.

All the contractor must furnish details such as

1) Name of the their bank

2) Name of their branch

3) Account number

4) Name of the account holder as in the bank account
5) IFSC No of the branch

6) PAN number

15 Agency for arranging e- e-Procurement Technologies Limited, Ahmedabad.
tender/online bidding, contact Tel.:- 079 — 681368 40/ 31/35/63/29/57/53/43/
numbers 52/20/59/22

Mobile: +91 9904407997 / 9081000427

Email: sujith@auctiontiger.net, sujith@eptl.in,
jaymeet.rathod@auctiontiger.net, jaymeet.rathod@eptl.in,
mehnaz@eptl.in,vinayak.k@eptl.in, pratik.parekh@eptl.in,
anshul.juneja@eptl.in, devang@eptl.in, dharam@eptl.in,
aman.v@procuretiger.com

16 For further clarifications, if any All technical matters contact:

Sri. VIPIN SHRIVASTAVA, SBIIMS, BHOPAL

0755-2572553

17 Any additional Information The quoted rate should be inclusive of materials, labour, wages,
fixtures, transportation, installation, all taxes(but excluding GST),
wastages, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses to complete the work.

The D.D./ B.C. of E.M.D. shall be submitted/received (otherwise the tender shall be summarily rejected) at
the above mentioned address on or before the opening date/time of Tender.

The contractor has to provide their E-mail id, contact nos. and postal address in the bid documents. Henceforth,
all official communication form Bank/SBIIMS shall be through E-mail and SMS also.

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without assigning any
reason.

The Vice president & Circle Head

Signature of the Contractor Page 3


mailto:sujith@auctiontiger.net
mailto:sujith@eptl.in
mailto:jaymeet.rathod@auctiontiger.net
mailto:jaymeet.rathod@eptl.in
mailto:mehnaz@eptl.in
mailto:vinayak.k@eptl.in
mailto:pratik.parekh@eptl.in
mailto:anshul.juneja@eptl.in
mailto:devang@eptl.in
mailto:dharam@eptl.in
mailto:aman.v@procuretiger.com

INSTRUCTIONS TO TENDERERS

Online, e-tenders are invited for ELECTRICAL WORKS OF SBI FLATS AT G.P.O. MAIN BRANCH COMPLEX,
INDORE, from the Contractors of eligible Category, empanelled in the State Bank of India, A O, Bhopal.

1. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https://etender.sbi/. In addition, scanned copy of the declaration given in the last page signed with
seal and scanned proof of empanelment and its validity should be submitted online with our service provider
on the website at; https://etender.shi/ The tender document is not required to be sent to us in hard copy. The
Tender documents with acceptance of all terms and conditions strictly as described in this tender
document will be submitted online through M/s e-Procurement Technologies Ltd., Ahmadabad, the out
sourcing agency approved by the Bank for e-tendering on the website https://etender.sbi/

2. Contractors should submit/sent EMD physically on or before 3.00 p.m. on last date at the office of the Vice
President, SBI Infra Management Solutions Pvt. Ltd., Bhopal Circle Office, Mezzanine Floor, SBI
Bhopal LHO Building, Hoshangabad Road, Bhopal. The tender will be rejected if the tenderer fails to
submit the above documents such as soft copy of complete tender documents, scanned copies of
proof of empanelment, declaration, EMD and application fee.

3. Contract documents consist of detailed plans, technical specification, schedule of quantities of the various
classes of work to be done, and the set of ‘conditions of contract’ to be compiled with by the person whose
tender may be accepted. The documents are available in the website https://etender.sbi/

4. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% of
the accepted value of the tender including the EMD, by means of D.D. The Initial security deposit is to be
paid by the Contractor to Bank within 15 days of intimation to him of the acceptance of the tender. No interest
is allowed on the above said security deposit(EMD, ISD)

5. Retention Money: From each running bill, an amount at the rate of 10% of the gross value of the running bill
shall be recovered as retention money, till the total retention amount including the EMD and ISD amounts
already with the Bank become 5% of the value of the contract amount. This amount is called as
Total Security Deposit, which consists of three components

a. EMD - Earnest Money Deposit.
b. ISD - Initial Security Deposits.
c. RM - Retention Money.

6. The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of the total security
deposit amount shall be refunded without interest to the contractor on issuance of virtual completion
certificate by the Architect/Bank/SBIIMS and the Contractor's removal of his materials, equipment,
labour force, temporary sheds, stores, site office etc. and on receipt of physical possession of the site by the
Bank. The remaining 50% of the total security deposit may be refunded 15 days after the end of defects
liability period(6 months), provided he has satisfactorily carried out all the works and attended to rectification
of all defects in accordance with the conditions of the contract. In case of failure on the part to do so, the cost
of rectifying the defects through any other agency shall be deducted from the amount of security deposit due
to the contractor.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Completion of work: i) The work shall be considered as complete only when the certificate of virtual
completion is issued by the architects/Bank/SBIIMS. ii) The 'defects liability period' as prescribed in the
contract shall commence only from date of such virtual completion. iii) Any defect that may appear within the
defects liability period shall be rectified by the contractor within reasonable time on receipt of necessary
instructions from Bank/SBIIMS to that effect.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without
assigning any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are
incomplete in any respect are liable to be rejected.

All compensation or other sums of money payable by the Contractor to Clients under the terms of
this contract may be deducted from the security deposit, or from any sum that may be or may become due to
the Contractor on any account whatsoever and in the event of the Security Deposit being reduced by reasons
of any such deductions, the Contractor shall within 7 days of being asked to do make good in by DD any sum
which have been deducted from his security deposit.

Tender containing any condition leading to unknown / indefinite liability, are liable to be summarily rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors who
resort to canvassing will be liable to rejection.

The tenderer should quote their (own) rates for undertaking the work.
GST as applicable will be paid at the time of payment of bill.

All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall be payable
by contractor including transportation and TA/ DA of the workers at site and the Bank/SBIIMS will
not entertain any claim whatsoever in this respect.

I.T. will be recovered @ 2 % plus surcharge or as applicable as per Government Rules.

Time is the essence of the contract. The work should be completed within the time mentioned in NIT from
the date of the work order issued to the contractor to commence the work. The successful Contractor will
have to give CPM/PERT chart of various activities of works to be done so that the work gets
completed within the stipulated time. The chart shall be submitted within 7 days from the date of
acceptance of the tender.

Tenders for works shall remain open for acceptance for a period of 90 days from the last date of tenders. If
the tenderer withdraws his tender before the expiry of the mentioned period or makes any modifications in
terms and condition of the tender which are not acceptable to the Bank, then the Bank/SBIIMS without
prejudice to any other right or remedy is at liberty to forfeit the earnest money.

The successful tenderer, after the work is awarded, he will have to enter into an agreement with
the competent authority of the bank.

The tenderer, must co-ordinate with the other agencies such as (1) Civil/ Interior (Il) Air — Conditioning etc.
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20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

The tenderer should visit the site to ascertain the working conditions and local authority regulations/
restrictions if any and other information required for the proper execution of the work. The work should be
carried out at any floor.

The work is to be carried out on different floors level depending upon the nature of work. Please note that
materials and machines are required to be carried on head load and the same must be accounted in the
costing. Please note that no separate cost shall be allowed for carting and shifting of materials.

The quantities of various items given in the schedule of quantities are approximate. The quantities of work
may vary at time of allotment/ execution of work. Bank/SBIIMS reserves the right to omit/ delete any item(s)
of work from the schedule at the time of allotment/ before. Contractor will be paid for the actual work done at
the site duly verified by the concerned official of the Bank/ SBIIMS.

The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges paid shall
be maintained and shall be presented regularly to the Employer’s for checking. The settlement will be made
based on figures arrived at jointly and taking unit price given in the contract assigned to the
successful Tenderer. In case of extra items where similar or comparable items are quoted in the tender, extra
rates shall be based on tender rates.

If the rate quoted by the contractor for any item / items are not workable or abnormally lower than the market
rate, the Bank/ SBIIMS may demand Bank guarantee from the contractor for satisfactory completion of these
work. The bank guarantee amount will be not less than 50% of the estimated amount of the items for which
the rates are not workable or abnormally low. This bank guarantee will be released after completion of these
works (unworkable and abnormally low rated items) to the satisfaction of the Bank/ SBIIMS.

The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cover for the
work in the form of CAR policy and Third Party Insurance within seven (7) days from the acceptance of work
order.

The work has to be started within 7 (Seven) Days from the date of receipt of work order/ mark out at site;
whichever is later. In case of work not being started within this stipulated period, the Bank/ SBIIMS reserves
the right to cancel the work order duly forfeiting the Earnest money deposit.

No employee of the Bank/ SBIIMS is allowed to work as a contractor for a period of 2 years of
his/her retirement from Bank/ SBIIMS Services without previous permission of the Bank/ SBIIMS. This
contract is liable to be cancelled, if either the contractor or any of his employees is any time to be such a
person who had not obtained the permission of Bank/ SBIIMS as aforesaid before submission of the
tender or engagement in the contractor’s service.

Contractor should get approval of the samples of materials in advance with Bank/ SBIIMS’s Engineer before
use of the same in the work.

Bank/ SBIIMS has the right to offer the contractor to modify the old material wherever/ whenever necessary
instead of new supplies.

The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, installation,
all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as scaffolding, cleaning,
overheads, profit, statutory expenses, incidental charges and all related expenses to complete the work.
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31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

The tenders shall summarily rejected, if any one of the above said requirements has not been complied with.

The Bank/ SBIIMS will not be bound to accept the lowest tender and reserves the right to accept or reject any
or all the tenders without assigning any reason whatsoever.

The contractor should fulfill the labour regulation guidelines stipulated by the governments.

No advance payment in any form will be granted for the works proposed. Period of taking up the final bill will
be one month from/ after satisfactory virtual completion or the date of submission of the final bill whichever is
later.

If in the opinion of the SBIIMS the rates quoted by any Contractor are found unworkable keeping in view the
specifications proposed and workmanship expected the SBIIMS may choose to reject such tenders within its
sole discretion without notice to the Contractors and no correspondence will be entertained by the SBIIMS in
this regard.

In case you are not interested to quote your rates for subject work please return all tender documents. All
safety code, CPWD specifications, respective Indian Standard code of practice and direction of Engineer-in-
charge will be meticulously followed while executing the work.

The Contractor has to obtain approval of materials/samples from the Engineer-in-charge prior to its
procurement and use in execution of work.

The tools, plants & machineries etc. required for execution of work shall be used as per direction of the
Engineer-in-charge to achieve the desired quality of work. For concealed items which cannot be checked/
verified after execution, the Contractor will inform the SBIIMS in advance with sufficient time to verify and
inspect such items by the Engineer to facilitate the measurements and ensure quality of work. The materials
shall be first approved by the Engineer-in-charge before incorporating in construction. If any
brand/make/specification of the item is missing or not specified in the tender the necessary approval/
clarification may be obtained from the Engineer. The Contractor whose tender is accepted shall further
deposit Initial Security Deposit (ISD) of 1% of the accepted tender amount in addition to the already
deposited EMD to constitute 2% of the accepted tender amount. The Contractor will enter into an agreement
with the Bank and SBIIMS for the proposed work. The proforma of the agreement is enclosed.

For clarification, if any, the drawing/ details referred to in the enclosed schedule of price bid can be discussed
with SBIIMS Engineer, Circle/ Administrative Office Bhopal during office hours before the date of submission
of tender. The Employer reserves to itself the right of altering the drawings/ specifications nature of the work
by adding to or omitting any items of work or division of work amongst agencies having portions of the same
carried out without prejudice to this contract.

The Contractor will submit Bank’s guarantee against the low rated items and the same may be released only
after the successful completion of the work. In case the work is found of sub standard nature the Bank
Guarantee may be revoked.

Signature of the Contractor Page 7



41. The electrical work, shall be carried out through 'A’ class license holder electrical contractor who are
empanelled with SBIIMS.

42. I/ We hereby declare that I/ We have read the above terms and conditions/ instructions carefully and fully
understood and will abide by the same.

Signature of the tenderer with seal & Date:

Vice President

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL

Date:
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Vice president,

SBI Infra Management Solutions Pvt. Ltd.
Bhopal Circle Office

Mezzanine Floor, SBI Bhopal LHO
Building, Hoshangabad Road

Bhopal — 462 011

Dear Sir/s,

Ref:  TENDER FOR ELECTRICAL WORKS OF SBI FLATS
AT G.P.O. MAIN BRANCH COMPLEX, INDORE

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and
rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials
Technical Specifications of schedule of quantities, and clearly understood all the same and on the basis of the same
I/ We have quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.

I/ We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the
respective rates quoted.

I/ We are depositing a sum of Rs. .00 (Rupees THOUSAND ONLY ) as earnest money deposit by
way of demand draft drawn in favor of Regional Manager, RBO, State Bank of India along with this tender for due
execution of the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration on
requisite non-judicial stamp papers as and when required and execute the contract according to your form of
Agreement etc., in default whereof, I/ We do hereby bind my-self/ ourselves to forfeit the aforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third party
insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as given in

TENDER DOCUMENT.

I/ We further agree to complete the work included in the said schedule of quantities within the time mentioned in the
NIT from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the contractor or the date on
which mark out of work at site has been given to contractor; whichever is later.

I/ We agree not to employ sub-contractors other than those that may be approved by Employer.
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I/ We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on such items for whom
same is to be levied by/ for the government, and the rates quoted by me/ us are inclusive of all the same.

Yours Faithfully, Signature of Witness:
Contractor’s Signature 1.
Name: 2.
Address: 3.
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GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

i. Submission of BIDs/ Tender Documents: Tenders should be submitted online in the
website https://etender.sbi/ In addition, scanned copy of the declaration given in last page to be
signed with seal and scanned proof of empanelment and its validity should be submitted online with
our service provider on the website at: https://etender.sbi/ The tender document is not required to be
sent to us in hard copy. The Tender documents with acceptance of all terms and conditions strictly as
described in this tender document will be submitted online through M/s e-Procurement Technologies
Ltd., Ahmedabad, the out sourcing agency approved by the Bank for e-tendering.

il In the event of the tender being submitted by a firm, it must be signed by a member or members of
the firm having legal authority to do so, and if called for, the legal documents in support thereof must
be produced for inspection and the same in the case of the firm carried out by one member of a joint
family. It must disclose that the firm is duly registered under the India Partnership Act. Any tender
signed by a member not holding a power of attorney shall be treated as informal.

Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of
three months from the last date of receipt of tenders. The tenders must be unconditional. Conditional tenders
may be summarily rejected.

2. RATESTOINCIUDE:

While quoting their rates the tenderer should include the following if otherwise not stated herein before.
i. Materials, labour, wastages, overhead, transport, sample testing charges etc all for completing work.
ii. Necessary cost of taking samples of materials supplied by them for work including plywood, wood/tiles
etc., testing of the same at Govt.’s/ approved laboratory including transportation, cost of the samples,
as and when required.
iii. Submission of test reports of other materials as may be specified by Bank/SBIIMS’s Engineer.

3. STORAGE OF MATERIALS:

The contractor shall not store their materials and debris within the premises other than the work site handed
over to him.

4. LABOUR HUTMENT,

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own expense
and responsibility.

5. IDLELABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for any
decisions instructions/ want of details from Employer or for any of the conditions, the contractor shall
be allowed reasonable extension of time by the employer but any claim for idle labour shall not be
entertained by the employer. Contractor’s quoted rates should include for all such contingencies.
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6. The contractor shall engage one competent person at site who shall take the instructions from the Employer.
The work should not suffer due to lack of supervision, manpower and materials.

7. The Contractor is required to co-ordinate his works along with other agencies working at site. He
has to reimburse any of the damage made by him or any of his representatives for any of the other agency or
owner at site.

8. Making of any cut-out/ opening for electrical wiring/ fitting in any of false ceiling, partition, Paneling, masonry
work etc., and providing panels of the same finish in partitions, paneling shall not be paid extra.

9. The contractor is required to fabricate a sample where required, or any item so installed for approval. Any
changes made by the Architect/ Employer, in the sample to the specifications as mentioned in the tender, shall
not be deducted or paid extra. The bulk production of the furniture can only be taken up after the final approval
of the sample of the item.

10. The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition frame shall be
firmly fixed to the floor and ceiling by using suitable wall plugs and screws.

11. The contractor shall check all dimensions before fabricating and fixing the partitions or any other items in
position at site.

12. All measurements given in the schedule hereunder are for the purpose of tender only. Payment will be made
on actual measurement of the work done.

13. All measurements shall be as per relevant |.S. standards.
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SPECIAL CONDITIONS OF CONTRACT
1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in accordance
with the signed drawings and specifications and such further drawings and details as may be
provided by the Architect/ Employer, and in accordance with such written instructions, directions and
explanations as may from time to be given by the Employer/ Architect, whose decision as to the sufficiency
and quality of the work and materials shall be final and binding upon all parties. If the work shown on any
such further drawings or work that may be necessary to comply with any such instructions directions or
explanations, be in the opinion of the contractor extraction that comprised in or reasonably to be inferred
from the contract he shall before proceedings with such work, give notice in writing to this effect
to employer/Architect, and in the event of the employer/Architects agree to the same in writing the
contractor shall be entitled to an allowance in respect of such extra work as on authorized extra. If the
Architect and the contractor fail to agree as to whether or to there is an extra, then, if the Architect decided
that the contractor is to carry out the said work, the contractor shall do so, and the question whether or not
there is any extra, and it so the amount thereof, shall failing agreement, be settled by Arbitration as
hereinafter provided, but such references shall in no way delay the fulfilment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the
employer/Architect’s signature, it bears express words stating that is intended to be such an order or bears a
remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed unless the
said work shall have been executed under the provisions of clause 6 (Authorities notices, patent right and
royalties) or by the Authorities of directions in drawing of the Architect as herein mentioned.

One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by
the Architect to the Contractor. The Architect shall furnish within such time, as he may consider
reasonable, one copy of any additional drawing, which is his opinion, may be necessary for the execution of
any part of work. Such copies shall be kept at the works, and the architect or his representatives shall, at all
reasonable time have access to the same and shall be return to the Architect by the contractor before the
issue of the Final certificate. The contract shall remain in the custody of the Architect, and shall be produced
by him at his office as and when required by the Employer or by the contractor.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will have to check up all drawings/ specification and
schedule of quantities, and will have to get an immediate clarification from the employer/ Architect on any
point that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this
account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of Quantities, the specifications
and all drawing pertaining there to) and as advised by Employer/ Architect from time to time is to be carried
out and completed in all its parts to the entire satisfaction of the Employer/ Architect. Any minor details of the
work which may not have been definitely referred to in this contract, but which are usual in practice and
essential to the work, are deemed to be include in this contract. Rates quoted in the Schedule shall be
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inclusive of all frights, Royalties, duties, etc., as well as transportation, so as to execute the contractor as per
the rules and regulations of Local Bodies, State Government and Government of India.

The rates quoted in the tender should include all charges for:

1) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc.

2) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools,
materials and workmanship protection from weather, shuttering, temporary supports, platform and
maintenance of the same.

3) Covering for the walling and other works during inclement weather or striking or whenever
directed as necessary.

4) The rates quoted by contractor shall include removal of all the existing furniture and other material &
dispose them off where ever required including the furniture and material for which the contract has
given the pay back offer.

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site,
for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, (3)
for other general supervision. Their appointment shall be approved by the Employer/ Architect. The site
Engineers shall not be removed from the site without the written consent of the Employer/ Architect.

5. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details

take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification

before proceeding with the work. Accordingly if any work is executed without prior clarification it is liable to be
rejected and shall not be paid for.

6. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/ PERT charges for employer approval immediately
after issue of the work order and display the approved charts in the site office. He shall also make
bar charts indicating individual items and during the progress of work he shall update the bar charts
showing the proportionate progress of work every week.

He shall strictly adhere to the program of works as per CPM/ PERT charts showing the proportionate progress
of work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the essence of the
contract. Acceptance of the completion date by the contractor shall mean that he has taken into
consideration the availability of all material of approved make and quality in sufficient quantities at site to
enable him to complete the entire work in the stipulated period. Contractor will get sample of all materials
approved by the Employer before placing order/ purchase/ procurement. They shall conform to I.S. codes and
or tender specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make/ source or supply

and it will be got aeeroved bz Emelozer before Erocurement. In case sufficient guantities of aeeroved
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guality materials from approved source are not available in time, contractor may have to procure the
same from neighboring area with longer leads as required and directed at no extra cost. The material will be,
however as per relevant I.S code as and wherever applicable.

8. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contract, such material shall
not be removed there from (except for the purposes of being used on the works) without the written authority
of the Employer/ Architect and when the contractor shall have received payment in respect of any certificate
in which the architect shall have stated that he has taken in to account to value of such unfixed materials on
the works such material shall become the property of the Employer and the contractor shall be liable for any
loss or damage to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and equipment at site and he
will provide full time watchman/ watchmen to lock after his materials, stores equipments etc.

10. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as shown
in detailed drawings and as required and directed by the Architect. Rates quoted by the contractor shall also
hold good for any small work at any place at site.

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT

The rates of extra items will be ascertained as below:

1) The rates will be derived from the rates of items already quoted in the original tender for the extra
work.

2) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then
in accordance with the local day work, rates and wages for the district, provided that in either case
vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and
materials employed at or before the end of the week following that in which the work has been
executed.

3) The measurements and valuations in respect of the extra items of contract shall be
completed within the ‘period of final measurement’ or within three months of the completion of the
contract works as defined under clause (Certificate of Virtual Completion).

12. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client/ Architect. Rates
for additional or extra items work which cannot be derived from the contract item rates shall be calculated on
the basis of actual cost plus 15 % for profit.

13. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the contractor. For

any clarifications or further drawings are reguired bz the contract, during or before the start of construction
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work, the Contractor shall inform the employer/Architects in writing to provide the same. Working details will
be given to the contractor from time to time during the progress of work as and when required. In case of
other drawing is required by the contractor he will give a minimum ten days notice to the Employer/ Architect.

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS

If the contractor after receipt of written notice from the employer/architect requiring compliance with such
further drawings and/ or instruction, fails within seven days to comply with the same, the Employer/
Architect may employ and pay other persons to execute any such work whatsoever as may be necessary to
give effect thereto and all cost incurred in connection there with shall be recoverable from the contractors by
the Employer as a debit or may be deducted from any money due or which become due to the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer/ Architect the following:
1) Detailed industrial statistics regarding the labor employed by him etc.
2) The Power of Attorney, name and signature of his authorized representative who will be in charges
for the execution of work.
3) The list of technically qualified persons employed by him for the execution of this work.
4) The total quantity and quality of materials used for the works.
5) The list of plant and machinery employed for this work.

16. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the contract
and grant such extension of time with the approval of the employer for the completion of the contract as he
may think proper and sufficient in consequences of such delay, and the contractor, shall not make
any claim for compensation or damage in relation thereto.

17. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer from time to time, by installments under interim Certificates to be
issued by the Architect and Bank/SBIIMS’s Engineer to the contractor on account of the works executed by
the contractor when in the opinion of the Architect, work to the approximate value, named in the Appendix as
‘Value of work for interim Certificates’ (or less at the reasonable discretion of the Employer/ Architect)
has been executed in accordance with this contract, subject however, to a retention of the percentage of
such value need in the Appendix hereto mentioned as ‘retention percentage for interim Certificates’ until the
total amount retained shall reach the sum named in the appendix as Total Retention money after which time
the installments shall be up to the full value of the work subsequently so executed in the interim
Certificate, such amount as he may consider proper on account materials delivered upon the site by the
Contractor for use in the work.

And when the works have been virtually completed and the Architect shall have certified in writing that they
have been completed, the contractor shall be paid in accordance with the Certificate issued by the Architect
the sum of money named in the Appendix after satisfying themselves as ‘Installment after Virtual Completion
‘being a part of the said ‘Total Retention Money’.

The Contractor shall be entitled to the payment of the final balance in accordance with the final Certificate to

be issued in Writing bz the Architect at the exeiration of the Eeriod refer to as ‘' The Defect Liabilitz Period’ in
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the Appendix hereto, from the date of Virtual Completion or as soon as after the expiration of such period as
the work shall have been finally completed and all defect made good according to the true intent
and meaning hereof, whichever shall happen, provided always that the issue by the Architect of any
certificate during the progress of the works or after the completion shall not relieve the Contract from his
liabilities in cases of fraud, dishonesty or fraudulent concealment relating to the works of materials or any
matter dealt within the certificate, and in case of all defects and insufficiency in the works or materials which
reasonable examination world have disclosed. No certificate of the Architect shall of itself be conclusive
evidence that any works and materials to which it relates are in accordance with the contract.

The Architect shall have power to withhold any certificate if the works or any part thereof is not being carried
out to his/ employer satisfaction.

The Architect may by any Certificate make any correction in any previous Certificate, which shall have
been issued by him.

18. DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the Architect
hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be paid by the
Employer.

19. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement attributable
to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of the parties and
any breach of clauses arising from much force majeure conditions as aforesaid shall not be regarded as a
breach of the provision of this Agreement.

20. INCOME-TAX

Income Tax shall be deducted at source by the client from the contractor’ interim and final bill payments as
per Statutory Regulations.

21. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in addition meetings
as and when arranged by employer/ Architect to discuss the progress of the work and sort out problems, if
any and ensure that the work is completed in the stipulated time.

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1) The quantities given herein are approximate and they are subjected to alterations omissions,
deductions or additions as provided for in the conditions of this contract and do not necessarily show
the actual quantities of the work to be done.

2) Itis to be expressly understood that the measured work is to be taken net (not withstanding) any
custom or practice to the contrary according to the actual quantities when in place and finished
according to the drawings or as may be directed from time to time by the employer and the cost
calculated by measurements or weight, at the respective prices, without any additional charge for any
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necessary or contingent works connected there with. The rates quoted are for work in site and
complete in every respects.

3) If any operation of work, which is specified in the respective items mentioned in the schedule of
guantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall
be re-fixed.

23. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carried out
in accordance with the Indian Standards Specifications subject to the approval of the Employer/ Architect.

24. ACCIDENT AT SITE

The contractor shall be responsible for the safety of persons employed by him on the works. This
shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the general
conditions. Contractor shall take all precaution detailed in the safety code attached separately.

25. TYPOGRAPHICAL CLERICAL ERRORS

The Employer/ Architect clarification regarding partially omitted particulars of typographical or Clericals errors
shall be final and binding on the contractors.

26. WORK PERFORMED AT CONTRACTOR'’S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the work and
shall maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All
works shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others
cause, the contractor shall promptly repay or replace such loss or damage free from all expenses to the
employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for
use in connection with the work. The work shall be carried on to completion without interferences with the
operations of existing machinery or equipment, if any.

27. SPECIAL CONDITIONS OF CONTRACT
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special conditions of
contract shall supersede those mentioned elsewhere.

28. CONTRACTOR'S LABOUR REGULATION

1) Short title:

a.These regulations may be called the "contractor labour regulations.”

b.Definitions :— in these regulations, unless otherwise expressed or indicated, the works and

exeressions shall have the meaning herebz assigned to them reseectivelz, that is to say:
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i. "Labour" means worker employed by the Bank/SBIIMS's contractor directly or
indirectly through a sub-contractor or other persons or by an agent on his behalf of a
payment not exceeding Rs. /- per month and will not include supervisory
staff like overseers etc.

ii. "fair wages" means wages whether for time or piece work notified at the time of
inviting tenders for the work and where such wages prescribed by the
government of India in the ministry of labour and employment vide SI.No. 1917
published in the gazette of India, extraordinary part - ii section (3) sub-section (ii)
dated 19-5-1969.

iii. "contractors' shall include every person whether a sub-contractor or headman
or agent employing labour on the work taken on contract.

iv. "Wages" shall have the same meaning as defined in the payment of wages act
and includes time and piece rate wages.

c. Working Hours:

i. Normally working hours if an adult employee should not exceed 9 hours a day and in
case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive
of interval for rest, if any, it shall not spread over more than 12 hours on any day.

ii. When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week. he shall be paid overtime for the extra hours put in
by him at double the ordinary rate of wages. Children shall not be made to work
extra.

iii. Every worker shall be given a paid weekly holiday normally on Sunday in accordance
with the provisions of minimum wages (central) rules, 1960 as amended from
time to time irrespective of whether such worker is governed by the minimum
wages act 1948 or not.

d.Display of notice regarding wage etc. the contractor shall:

i. Before the commences his work on contract, display and correctly maintain
and continue to display correctly maintain in a clean legible condition in
conspicuous places on the work, notice in English and in the local Indian language
spoken by the majority of workers, giving the rate of wages which have been certified
by the executive engineer, ZONAL labour commissioner fair as wages and the hours
of work for which such wages are earned, and

ii. Send a copy of such notices to the certifying officer.

2) Payment of wages under central govt. wages act:

a.Wages due to every worker shall be paid to him direct.
b.All wages shall be paid in current coin or currency or in both.
c.Arrears claimed after 3 months after the completion of the work shall not be entertained.

3) Fixation of wage periods

a.The contractor shall fix the wage periods in respect of which the wages shall be payable. The
minimum daily rates of wages fixed under notification of the government of India in the
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly
day of restyle and the question of extra payment for week holiday would not arise.
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b.No wage period shall exceed one month.

c.Wages of every employed on the contract shall be paid (a) in case of establishments
in which wage period is one week within 3 days from the end of the wage period
and (b) in the case of other establishments before the expiry of the 7th day or 10th day
from the end of the wages period according to the number of workers employed in such
establishment does not exceed 1000 or exceeds 1000.

d.When the employment of any worker is terminated by or on behalf or the contractor the
wages earned by him shall be paid before the expiry the day exceeding the one on
which his employment is terminated.

e.All payment of wages shall be made on a working day except when the work is completed
before the expiry of the wage period in which case final payment shall be made within 48
hours of the last working day at work site and during the working time.

Note: The term "working day" means a day on which work on which the labor employed is in progress.

4) Wage book and wage slips etc.: The contractor shall maintain a wage book of each worker in such
form as may be convenient at the place of work, but the same shall include the following particulars:
a.Name of the worker.

b.Rate of daily or monthly wages.

c.Nature of work on which employed.

d.Total number of days worked during each wage period.

e.Dates and periods for which worked overtime.

f. Gross wages payable for the work during each wage period.

g.All deductions made from the wage with an indication in each case of the ground for which
the deduction is made.

h.Wages actually paid for each wage period.

i. Signature or thumb impression of the worker.

j- The contractor shall also issue a wage slip containing the aforesaid particulars to each
worker employed by him on the work at least a day prior to the day of disbursement of
wages.

k. The contractor shall issue the employment card in the prescribed form iii to each worker on
the day of work or entry in to his employment. If the worker has already any such card with
him from the previous employer, the contractor shall merely endorse that
employment card with relevant entries. On termination of employment the employment
card shall again be endorsed by the contractor and returned to the worker.

I. Th ntr rshall i n ndance-cum-w r rform:

Attached to each worker on the day of each worker on entry into his employment.

5) Register of unpaid wages: The contractor shall maintain a register of unpaid wages in such form as
may be convenient at the place of work but the same shall include the following particulars:
a.Full particulars of the laborers where wages have not been paid.
b.Reference number of the muster roll and wage register.
c.Rate of wages.
d.Wage period.
e.Total amount not paid.
f. Reasons for not making payment.
g.How the amount of unpaid wages was utilized.
h.Acquaintance with dates.
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6) Register of accidents: The contractor shall maintain a register of unpaid wages in such form as
may be convenient at the place of work but the same shall include the following particulars:

Full particulars of the laborers who met with accident.

Rate of wages.

Sex.

Age.

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by the medical officer.

Claim required to be paid under worker's compensation act.

Date of payment of compensation.

Amount paid with details of persons to whom the same was paid.

Authority by whom the compensation was assessed.

Remarks.

O3 3T AT TSQ 000

7) Fines and deductions which may be made from wages:

a.The wages of a worker shall be paid to him without any deduction of any kind except the
following:

i. Fines.

ii. Deduction for absence from duty i.e. from the place or the places whereby terms of
his employment he required to work. The amount of deduction shall be in proportion
to the period for which he was absent.

iii. Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or loss of money or any other deduction which he is required to
account, where such damage or loss is directly attributable to this neglect or default.

iv. Deduction for recovery of advances or for adjustment of over-payment of wages,
advance granted shall be entered in a register.

V. Any other deduction which the central government may from time to time allow.

b.No fine should be imposed on any worker save in respect of such acts and omission on his
part as have been approved by the chief labour commissioner.

c.No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing
cause against such fines or deductions.

d.The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that
wage period.

e.No fine imposed on any worker shall be recovered from him by installment, or after the expiry
of sixty days from the date on which it was imposed.

f. Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.
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8) Register of fines, etc.:

a.The contractor shall maintain a register of fines and a register of deduction for damage or
loss in form nos. 1 & 2 respectively which should be kept at the place of work.

b.The contractor shall maintain both in English and the local Indian language, a list approved
by the chief labour commissioner clearly starting the acts and omissions for which penalty or
fine may be imposed on a workman and display it in a good condition in a conspicuous place
of the work.

9) Preservation of registers:

The wage book the wage slips, the register of unpaid wages, the register of accidents, the register of
fines, deductions required to be maintained under these regulations shall be preserved for 45 days
after the date of last entry made in them and shall be made available forinspection by the
engineer-in-charge labour welfare officer or any other officer authorized by the chief labour
commissioner in this behalf.

10) Powers of labour welfare officer to make investigation or enquiry:

The labour welfare officer or any other person authorized by the central government on their behalf
shall have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and provisions of these regulations. He shall investigate
into any complaint regarding the default made by the contractor or sub-contractor in regard to such
provision.

11) Report of labour welfare officer:

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of
his investigation or enquiry to the executive engineer concerned indicating the extent, if any, to which
the default has been committed, with a note that necessary deduction from the contractor's bill be
made and the wages and other dues be paid to the laborers concerned. In case an appeal
is made by the contractor under clause 14 of these regulations actual payment to the
laborers will be made by the executive engineer after the zonal labour commissioner has given his
decision on such appeal.
a.The executive engineer shall arrange payments to the labors concerned within 45 days from
the receipt of the report from the labour welfare officer or the zonal labour commissioner as
the case may be.

12) Appeal against the decision of labour welfare officer:

Any person aggrieved by the decision and recommendations of the labour welfare officer or other
person so authorized may appeal against such decision to the zonal labour commissioner
concern within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to
the executive engineer concerned but subject to such appeal, the decision of the officer shall
be final and binding upon the contractor.
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13) Prohibition regarding representation through lawyer:

a.A workman shall be entitled to be represented in any investigation or enquiry under this
regulation by:
i. An officer of a registered trade union of which he is a member.

il. An officer of a federation of trade unions to which the trade union referred to in
clause (a) is affiliated.

iii. Where the employee is not a member of any registered trade union, by any officer, of
a registered union, connected with, or by any other workman, employed in the
industry in which the worker employed.

b.An employer shall be entitled to be represented in any investigation or enquiry under this
regulation by:
i. An officer of any association of employers of which he is a member.

ii. An officer of a federation of association of employers to which the Association
referred to in clause (a) is affiliated.

iii. Where the employer is not a member of any association of employers' by an officer
of association of employers connected with or by any other employer, engaged in the
industry in which the employer is engaged.

c.No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

14) Inspection of books and slips:

The contractor shall allow inspection of the wage books and the wage slips the register of unpaid
wages, the register of a accident, and the register of fines and deduction to any of his workers or to
his agent at a convenient time and place after due notice is received or to the labour welfare officer
or any other person authorized by the central government on his behalf.

15) Submission of returns:

The contractor shall submit periodical returns as may be specified from time to time.

16) Amendment:

The central government may from time to time add to or amend the regulation and on any question as
to the application, interpretation or effect of these regulations the decision of the chief labour
commission or deputy chief labour commission to the government of India, or any other
person authorized by the central government in that behalf shall be final.

17) Safety code:

Scaffolds:

a.Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladders. when a ladder is used an extra mazdoor shall be engaged for
holding the ladder and if the ladder used for carrying material as will, suitable footholds and
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hand holds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than 1/4 to 1 (1/4) horizontal and 1 vertical).

b.Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached
bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such
scaffoldings or staging and extending along the entire length of the outside and ends there of
with only such opening as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or structure.

c. Working platform, gangways, and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more than 12 feet above the ground level on the floor level. They should be closely boarded,
should have adequate width and should be suitably fastened, as described in (ii) above.

d.Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be -3'0". Wherever there are open excavations in ground,
they shall be fenced off by suitable railing and danger signals installed at night so as to
prevent persons slipping into the excavations.

e.Safe means of access shall be provided to all working platforms and the working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length
while the width between sides rail in rung ladder width shall in no case be less than 290mm.
For ladder up to and including 3m. In length. For longer ladders this width should be
increased at least 20mm. for each additional meter or length.

f. A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the engineer obtained prior to construction.

Other safety measures

g.All personnel of the contractor working within the plant site shall be provided with
safety helmets. All welders shall wear welding goggles while doing welding work and all
metal workers shall be provided with safety gloves. Persons employed on metal cutting and
grinding shall wear safety glasses.

h.Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.
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EORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2019 between the State Bank of India,
Premises & Estate Deptt., LHO, BHOPAL (Hereinafter referred to as the “Employer/Owner/client” which
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns) of the ONE
PART and of (Hereinafter referred to as “Contractor” unless excluded by or repugnant to
the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer through SBIIMS, intends to carry out Construction and Renovation works of SBI Flats,
G.P.0O. Main Branch Complex, Indore (M.P.), shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the SBIIMS PVT. Ltd., Circle Office, Bhopal invited
sealed tenders on behalf of SBI from experienced, resourceful and bonafied contractors vide his
Notice Inviting Tender (No. dated. ).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes,
General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates , Form of
Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as the
“said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite Earnest
Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the
project.

AND WHEREAS the SBIIMS has accordingly issued the work order (No. dt. ) to the
contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance NO.

dt. and has also deposited with the Employer a sum of Rs.
which with the Earnest Money of RS. forms the requisite Security Deposit @ 2 % of the accepted Tender
Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents. I.

This Article of Agreement.

Il. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of quantity. III.
All correspondence between the Employer and the Contractor from the date of issue of N.I.T and the date of issue of
work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall upon
and subject to the said conditions, execute and complete the contracted project works shown upon the said drawings
etc. and such further detailed drawings as may be furnished to the contractor by the said SBIIMS and
described in the said Specifications and the said Schedule of Quantities.
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3) Notwithstanding what are stated in the N.L.T conditions of Tendering, Conditions of Contract of herein stated
before, the Employer reserves itself the right of altering the drawings and the nature of the work and addition to or
omitting any items of work or of having portions of same carried out departmentally or otherwise and such alterations
or variations shall be carried out without prejudice to this contract.

4)  As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part of this
agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the
conditions and stipulations and perform the same on their parts to be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the
General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the Bhopal

thereto. The decision of the arbitration shall be final and binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, the day,
month and year first above written.

Signed and delivered for and on behalf of

State Bank of India, Shri. its duly authorized official, In the presence of —

1. (Name and Address)

2. (Name and Address)
SBI Infra Management Solutions Pvt. Ltd.,

1. (Name and Address)

2. (Name and Address)
Signed and delivered for and on behalf of
The Contractor by Shri his duly authorized official, in the

presence of —
1. (Name and Address)

2. (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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IS SPECIFICATIONS FOR ELECTRICAL WORKS

The following Indian Standard Specifications revised as on date will apply to the equipment and contract.

1. | Switch fuse units on cubicle switch boards IS 4047 1967
2. | Switchgears Bus Bars IS 375 1963
3. | Distribution boards IS 2675 1966
4. | Enclosure for low voltage switchgears IS 2147 1962
5. | PVC cables IS 1554 1964
6. | tubular filament lamps IS 2410 1963
7. | Tungsten filament lamps IS 415 1963
8. | Ceiling fans IS 374 1966
9. | Industrial light fittings IS 1771 1961
10. | Water tight electric light fittings IS 3553 1966
11. | Steel boxes for enclosure of IS 5133 1966
12. | electrical accessories

13. | Fittings for rigid conduits IS 2667 1964
14. | Rigid steel conduits for electrical wiring IS 9537 1984
15. | Accessories for rigid steel IS 5133 1966

conduits for electrical wiring

16. | Switch socket outlet IS 4615 1968
17.| Three pin plugs and socket outlet IS 1293 1967
18. | Switches for domestic and similar purpose IS 3854 1966
19. | PVC wires IS 694 1964
20. | Call bell and buzzers IS 2268 1966
21. | Earthing IS 3043 1966
22. | Electrical wiring installation IS 732 1963
23. | Switchgears IS 3072 1965
24. | Lighting protection IS 2309 1969

Indian electricity rule 1956 amended as on date.

INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS.
1. The Contractor will have to bring all the necessary and proper tools and tackles for carrying out the work.
2. The work is to be carried out, when the building or parts are ready for installation

3. Jointing of copper strips shall be done by brazing or by way of butt jointing, bolt, nut, washer used for jointing shall be
either of brass/Gl. The size of bolt shall be approved by Engineer-in-charge / Architect.

4. Fixing of copper strip on MS structure shall be done by welding/fixing MS clamps with Gl saddles as directed by site
Engineer in charge /Architect

5. The materials to be supplied by the Bank will have to be received by the Contractor from Bank godown.

6. All material to be supplied by the Contractor must be of approved quality and make and must be got/approved by
Engineer-in-charge/Architect before use.



7. The Contractor shall follow all the rules and regulations like factory act, workmen compensation act and shall be responsible
for any injury or accident to persons working at site.

8. The work is to be carried out as per the Indian Electricity Rules & Standard code of practice and other relevant
specifications. Workmanship shall be to the satisfaction of the  Engineer-in-charge/Architect. Preference to the
work/items shall be given as per requirement of Bank and site situations.

8. a: The installation shall have to be approved by Electrical Inspector/M.P.E.B. and/or any other local authorities, if
required and such approval shall have to be arranged by Contractor. Any alterations, additions suggested by them
shall have to be incorporated by the Contractor at his cost.

b: After getting permission of charging from Electrical Inspector's office it is duty of Contractor to follow-up for
installing energy meter and getting line charged from MPEB as early as possible. All follow-up expenses shall have to
include in offer.

9. The Contractor shall keep at site of work one engineer having diploma in electrical engineering for receiving instruction
and shall have to give satisfactory progress of work .The contractor will have to obtain prior approval of EIC by submitting
the credentials of the electrical engineer he propose to appoint on site of work .Even during execution if EIC/Architect feels
that the said engineer appointed by contractor has failed to perform his duties satisfactorily ,they can instruct the contractor to
appoint another engineer and contractor will have to comply it immediately.

10. Any extra items that may crop during the progress of the work shall have to be carried out by Contractor, if ordered so
and shall be paid for the same at the rates to be worked out with mutual agreement. Payment of extra items of work will be
made on the basis of cost of material and labour + 15%. The latter figure would include all costs towards supply of all tools,
plant hire charges, scaffolding charges, overhead expenses, Contractor's profit margin etc.

11. In case of any dispute with setting of claims for extra items, the decision of Bank will be considered final and binding of the
Contractor.

12. If any part or whole of the work or any item is not executed to the entire satisfaction of the Engineer-in-
charge/Architect. The Contractor shall have to demolish and do the same work again with out any extra cost if so ordered by
the Engineer-in-charge/Architect.

13. No materials supplied by the Bank shall be allowed to be removed from site of work unless and until ordered so by the
Engineer-in-charge/Architect. The Contractor shall ensure the safety of the materials from date of receipts from the Bank's store
till actual installation at the works and handed over to Bank after connection and testing. The Contractor shall maintain a
proper site order book at the site which remain in the custody of the Engineer-In-Charge.

14. The place after any work is completed should be cleaned by the Contractor. Breaking of walls, slabs, roads etc. necessary
for laying cables, conduits drawing of cables/wires etc. and making them good to original position will have to be done
by the Contractor through skilled workers.

15. The measurement will be taken in presence of Consultants authorized representative at site.

16. Whatever material/equipments supplied by the Contractor, he has to supply 4 sets of test certificates from the
manufacturers ,like electrical control panel, sub distribution boards, MCB, MCCB, wires, cables and other item etc.

17. The quantities as shown in the Tender are approximate and may change or delete according to site
situation/conditions. However, the payment will be made on the actual supply and work carried out at site and duly certified by
the Consultant.



18. On the completion of the work the Contractor shall supply free of charges, completion plan in triplicate, in blue prints and
also in original drawing on tracing cloth. Insulation and earth test report of the Internal and External electrification
installation shall be supplied in 3 copies. These shall be handed over to the Consultant in good condition by the Contractor
before the finalization of his final bill.

19. Meter connection , MPEB's approval for sanction of power and DG set Electrical Inspector's approval for HT yard and
DG set is included in scope of contractor and all such work shall be completed by contractor within time without any extra cost
however all legal fees deposited by him shall be reimbursed by Bank against production of treasury challans.

20. All materials brought at site shall be as approved by Consultant and if desired so contractor shall arrange for testing
of materials at laboratory (ERDA ,Baroda)for any electrical parameter checking. All such expenses shall be borne by
contractor and are included in quoted rates.

21. General repairs should be done before completion of work.

22. Guarantee period for all work/supply and complete installation (without tube light and lamp) will be of one year or
more from date of completion of work as per manufacturer guarantee .

TESTING AND COMMISSIONING

Before the lighting/power installation is made alive the Contractor shall carry out tests enumerated below in presence of
Engineer-in-charge or his authorized representative. All testing equipments necessary to carry out the tests shall be arranged
by Contractor and the tests results recorded on approved proforma. Nothing extra shall be payable for testing.

1. Measure insulation resistance of each circuit without lamps being in place and it should not be less than 5 mega ohms to
earth.

2. Before energizing, measure insulation resistance of the cable from phase to phase and that from phase to ground, Insulation
resistance of the busbars at the lighting panel from phase to phase and from phase to ground shall be measured before
energizing the panel and should comply latest IS.

3. Current and voltage of all phase shall be measured at the lighting panel busbars with all circuits on with fixture and also in all
switchboard.

4. Check the earth continuity for all sockets outlets. A fixed relative position of the phase and neutral connection inside
the socket shall be established for sockets.

5. The earth electrodes shall be tested for earth resistance by means of standard earth tester. The resistance between the earthing
system and the general mass of earth shall not be greater than 1 ohm.

6. While crossing the expansion joints in building conduits shall be provided with flexible pipe shall not be more than 250
mm, at both the ends of conduit proper flexible couplings shall be provided and earth wire shall be properly connected to
earthing terminal of coupling.

7. Contractor should quote after site visit only. In case for cable trench, street light pole pit, earthing pit etc. or any place where
Contractor has to dig the earth in hard strata or rock he has to do so at quoted rates only for item. No blasting shall be allowed

for such digging.

8. For earthing of street light tubular pole earth spirit shall be used. Out of 8 SWG GI wire as per standard specification.



LIST OF APPROVED MAKE OF ELECTRICAL WORKS-

E% MATERIAL MANUFACTURER/SUPPLIER
PVC CONDUITS 2MM THICK HMS FR
1 GRADE IS POLYCAB/AKG/PRECISION/BEC
16G HGMS CONDUITS & ACCESSORIES | AKG/NIC/BEC
HEAVY DUTY CONDUIT ACCESSORIES | AKG/NATIONAL/PRECISION/BEC
4 ROOM SWITCHES, SOCKETS, MK ( BLENDZ ) / LEGRAND ( MYRIUS) ANCHOR
TELEPHONE & TV OUTLET BOXES ETC | ROMA
FINOLEX(FRLS)/RR KABLE(FRLS) /
5 WIRES — COPPER TYPE V GUARD (FRLS)
6 Telephone Wire / Cable FINOLEX/ POLYCAB /RR CABLE / LAPP
7 Computer Data Cable Cat 6 D -Link / Legrand
8 PVC CASING CAPING MODI / PRESTO PLAST (ISI GRADE)
9 LIGHTING FIXTURE PHILIPS/WIPRO/ HAVELLS/ JAQUAR/ SYSKA
10 CEILING FANS CROMPTON/BAJAJHAVELLS/ JAQUAR/ SYSKA
11 FRESH AIR EXHAUST FAN CROMPTON/BAJAJ/GEC/ KHAITAN/ KAFF
12 PVC PIPE 2MM THICK ISI MARK KISSAN/KASTA/SUPREME
13 Gl PIPE B CLASS PRAKASH/SURYA/TATA
14 STEEL STRUCTURE JINDAL/SAIL/ITATA
15 POWER CABLES/HT CABLE FINOLEX/NICCO/UNIVERSAL/RAVINCABLE
16 INDUSTRIAL POWER SOCKET LEGRAND/BCH/PCE
HARDWARE (BOLTS, NUTS, SPRING,
17 WASHER ETC.) UNBRAKO/GKB
18 RG6 /RG11 TV CABLE FINOLEX/RR KABLE/POLYCAB
CPRI APPROVED/ TAC APPROVED (PRIOR
19 PANEL MANUFACTURER APPROVAL IS REQUIRED FROM
CLIENT/CONSULTANT) OR PYROTECH
ENGLISH ELECTRIC/AVK SEGC/EASSUN
20 PROTECTION RELAY REYROLLE
21 RESIN CAST CT LT & HT AE/ RECO (LT) , KAPPA/LAKSHMI(HT)
22 SELECTOR SWITCH KAYCEE/SALZER
23 PANEL METERS CONZERV/ELMEASURE
24 IND LAMP , PUSH BUTTONS SIEMENS/MIMIC/TEKNIC
EXIDE / ROCKET (SEALED MAINTENANCE
25 BATTERY FREE)/SF
26 ACB EDO type ABB / SIEMENS(3WL)/ L&T (U-POWER)/Schneider
(Masterpact)
97 MCCB ABB / SIEMENS(3VL)/ L&T (D-SINE)/ Schneider (NS
series)
28 SFU ABB / SIEMENS/ L&T / Schneider
29 STARTERS/CONTACTORS ABB/L&T/Siemens / Schneider (ASPER TYPE-2

COORDINATION)




30 RELAYS ENGLISH ELECTRIC/AVK-SEGC/EASUN REYROLLE
1| TR VOUTNETER, ey | ELMEASURECONZERY

32 ?%MELIEF; & VOLTMETER SELECTOR KAYCEE/SALZER

33 CONNECTORS ELMEX/WAGO/CONNECTWELL

34 PUSH BUTTONS/IND LAMPS SIEMENS/MIMIC/TECNIK LED TYPE

35 ENERGY METERS (MFM/KWH) ELMEASURE/CONZERV

36 ANNUNCIATION WINDOWS MINILEC/CONZERV

37 APFCR RELAY DUKATI/CONZERV/EPCOS(40mA sensitivity)
38 CAPACITORS MIXED DIELECTRIC TYPE | DUKATI (LL-10) /EPCOS (SUPER HEAVY DUTY)
39 MCB (10 KA FAULT LEVEL) ABB / SIEMENS/ L&T /Schneider/Legrand

40 DB FUSES EE/SIEMENS F.I.A. APPROVED

41 CHANGE OVER SWITCHES HPL SOCOMEC

42 TIME TOTALISER EAPL

43 CABLES (ELECTRICAL POWER) RAVINCABLE/ FINOLEX/NICCO/UNIVERSAL
44 CABLE LUGS AND GLANDS DOWELLS/HMI/3D

45 Fire Alarm Sensor & Panel Agni / Securico /GST

46 Floor POP UP Box Legrand / MK

47 Audio System Bosch / Honeywell

48 Celling / Wall Speakers Bosch / Honeywell

49 Chemical Electrode Earthing Ashlok

50 EPABX SYSTEM (ANALOGUE) SIEMENS/ USHA/ CORAL

51 PATCH PANEL/ JACK PANEL/ SWITCH D-LINK/ CISCO

Note : If the approved brands mentioned above are not available, or requisite shade/ quality is not available
equivalent make as may be approved by the SBIIMS Engineer only to be used for the work.

NOTE : ALL The materials to be ISI marked.




DECLARATION

I/ We have inspected the site SBI FLATS, AT G.P.O. MAIN BRANCH COMPLEX, INDORE of State Bank of
India and I/ We have made me/ us fully acquainted with the local conditions in and around the sites of works and
Lay out drawings of works, drawings of each items etc. complete.

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and
rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of materials (i.e. all parts
of Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly
understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule of Quantities/
BOQ attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical specification
mentioned in the tender. We here by undertake to use only specified material/ make as per the tender schedule.

I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole responsibility to
strictly adhere to meticulously follow the General Specification, Approved manufacturers/ natural source of
materials, Technical Specifications of schedule of quantities, all drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to obtain the
written instruction of the Engineer-in-charge for the same failing which it shall be deemed that | have carried out any
such deviations at my own and | shall be duty bound to replace the all deviated material/ works from the site at my/
our cost as well as | shall be liable to penalized by the employer as deemed fit and for all such loses made thereof, I/
we shall not have any right to arbitrate in any manner.

I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and also shall

uniformly maintain such progress as may be directed by the employer to ensure completion of same within the target
date/ time as mentioned in the tender document.

Date: Signature and seal of Contractor/ Tenderer

Witness:

NOTE ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE ENTERTAINED
AT ANY COST.



Annexure-A

The steps involved in making the payment through SB Collect are as under:-

1. The Vendor needs to use SBI internet banking site http://www/onlinesbi.com/.

2. Select “SB Collect” from Top Menu, that will lead to the next page:

3. “Proceed” will lead to the next page”

4. Select “All India” in State of Corporate/Institution” & select “Commercial Services” in “Type of
Corporate/Institution”.

5. “Go” will lead to the next page”

6. Select “SBIl Infra Management Solutions” in Commercial Services Name and “Submit”

7. Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” exactly as we preloaded
with characters in Uppercase only in place of Circle Codes.

8. The next page will be ready with few of the Preloaded Tender Details:

9. The Vender will have to fill up the fields properly and upon making the payment a receipt will be generated with
a Reference No.

NOTE: Any type of vender, whether dealing with SBI or other bank can use the SB Collect facility.

Even a contractor not dealing with any bank can use this portal and generate challan and deposit by cash in
any SBI branch. The bank charges for cash deposit will be also borne by the vender himself.


http://www/onlinesbi.com/

