W)

- Building SBI :
SBI INFRAMANAGEMENTSOLUTIONSPVTLTD.

(SBIIMS)
(A Wholly Owned Subsidiary of SBI)

Circle Office:4"™ Floor,SBI, Local Head Office, I11/1,Pt.J N Marg,
Kharvelnagar,
Bhubaneswar-751001

PART-1

(Technical Bid)

Tender for Furnishing of Temple Road Branch, SBI, Puri

Tender ID NO: BHU201904005 Date: 25.04.2019

Project In charge:
Sukanta Hotta,
(96747-17368)

Circle Head
SBIIMS, Bhubaneswar Circle



E-TENDER NOTICE

Tender ID NO: BHU201904005

SBIIMS on behalf of SBI invites tender from interested SBI approved empanelled Furnishing & allied
civil contractors of appropriate category under Bhubaneswar & other Circles of SBI (with valid GST
no of Odisha State and office at Odisha are only eligible to apply) having good track record of completing
the work within the schedule time and competent to complete the work within 45 days for furnishing of
Temple Road Branch, SBI, Puri through two bid on

Date:25.04.2019

https://www.tenderwizard.com/SBIETENDER. Details of tenders are as under:

L. Name of Work Furnishing of Temple Road Branch, SBI,

Puri
Rs.5,000/- + GST 18% totalling Rs. 5900/- non-
refundable to be deposited at SBIIMS Circle Office
in the form of DD favouring “SBI Infra

2 Cost of Tender document Management Solutions Pvt. Ltd.” payable at

Bhubaneswar on or before 04.05.2019 up to 02:30
PM.or can deposit through SBI Collect.

3 Tenders shall remain valid for For a period of 90 days from the date of opening
of price bid of tender.

DD of Rs.11000/- as EMD submitted favouring
SBI” payable at Bhubaneswar on or before

4 Earnest Money Deposit (EMD) 2:30 PM , 06.05.2019 at SBIIMS Circle Office,
Bhubaneswar. BBSR SBI empanelled
contractors need not submit EMD.

5 Time allowed for completion 45 days from the date of issue of work order.

6. Estimated Cost Rs. 11,12,725/- + GST

7 Cost of tender documents (Application Nil.

fee)
8. Availability of Tender Documents Tender documents to be downloaded from the
Bank's website or SBI e-tender portal
www.tenderwizard.com/SBIETENDER
8. Tender document downloading Start From 11:00 A.M on 26.04.2019
Date

0. Tender document downloading End Upto 14.30 A.M on 06.05.2019
Date

10.  Last date and time of submission of Upto 3.30 PM on 06.05.2019
price bid

11. | Date and time of technical bid ( EMD 06.05.2019 up to 4.00 P.M and price bid on
, tender cost submission through 5 pm same day. It may be changed
Electronic mode on ) opening of depending on discretionary of the SBIIMS.
tender BBSR.

13.  For any details contact Circle Head: (96747-17368)

14.  For E-Tender related queries Service provider:

M/s Antares Systems Limited,

line tendering mode System portal



https://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER

Registered Office at: - #24, Sudha Complex,
3rd Stage, 4th Block,

Bangalore — 560079.

Ph: - 080-49352000 / 40482000

Fax: - 080-49352034

Help Desk:
Contact Person: Mr. Kushal Bose / Mr. Tousik

Gohsh

Mobile no. 07686913157 / 09674758724 (On
working days-9 hours—18 hours)

e-mail: kushal.b@antaressystems.com /
tousik.g@antaressystems.com

Any abnormal increase from the quoted price / cost will not be acceptable.
The Bank reserves the right to reject any or all the tenders without assigning any reason.

Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as
mentioned in NIT in two parts, i.e. Cover — I and Cover —II separately Sealed tenders in
two parts ie. cover-l and cover- Il are to be submitted online on the website
www.tenderwizard.com/SBIETENDER. ** No bid shall be accepted offline.

(a) Cover-I (Technical Bid): Techno-commercial envelope called “Electronic Format of
Technical Bid” shall contain the following documents:

(1) Details of EMD and tender cost : Scan copy of Demand Draft must be uploaded in e-
tender website along with technical bid

(i) Electronic form of Technical Bid

Cover-I will be opened as per above mentioned date & time in the presence of Tenderers who
desire to attend. The tenderers can view the Tender opening details through their respective
log in Ids on the above mentioned e-tender portal (Website).

(b) Cover-II (Price Bid): Shall contain the Electronic format of Price Bid. No condition/
stipulation in Cover-II other than unconditional general rebate shall be accepted.

Cover-II (Price Bid) will be opened only of those bidders who are successfully in Technical
Bid (Cover- I) after through scrutiny. The contractor/ vendor can view the Tender opening
details through their respective log in Ids on the above mentioned e-tender portal
(Website).

The Bidder is expected to examine all instructions, forms, terms and specifications in the bid
documents. Failure to furnish all information required as per the Bid Documents or
submission of bids not substantially responsive to the Bid Documents in every respect will
be at the bidder's risk and shall result in rejection of the bid.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time.

g)

The Bank reserves the right to reject all tenders without assigning any reason whatsoever.

E-TENDERING INSTRUCTIONS TO BIDDERS
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General

State Bank of India hereby publish the TENDER on e-tendering Portal (Website)
www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as ‘e
Tendering” and TENDER will be hereunder called as “e-Tender”. The e-tender published
online through above portal (website) consisting of standard tender conditions,
specifications, schedule of quantities, drawings (if any) for above referred work. Please note
that copy of the above e-tender can be downloaded from above portal (website) and should
be mandatorily submitted in Online Electronic Mode hereinafter referred as “Online Offer”.
The submission of Online offer duly Encrypted & Digitally signed on above portal should be
in prescribed Electronic Forms (Online) available on above portal for respective tender in
Online Envelope(s) on or before As per the key Dates mentioned in the Tender Notice in this
document and online portal for above tender .

Instructions
1. Tender Bidding Methodology:

Electronically Sealed Bid System — Two Stage - Two Envelopes’, followed by ‘e-Reverse
Auction’, if required, after opening of Financial-part.
2. Broad outline of activities from Bidders prospective:

1. Procure a Digital Signing Certificate (DSC)

2. Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER .

(The contractors need to upload scan copy of their valid empanelment letter in the portal
otherwise their registration would be cancelled)

3. Create Users and assign roles on the above portal

4. View Notice Inviting Tender (NIT) on the above portal

5. Download Official Copy of Tender Documents from the above portal

6. Clarification to Tender Documents on the above portal

7. Bid-Submission on the above portal

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal

— Opening of Technical-Part

9. Post-TOE Clarification on the above portal (Optional)

— Respond to SBI’s Post-TOE queries

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal

— Opening of Financial-Part (Only for Technical Responsive Bidders)

11. Participate in e-Reverse Auction on the above portal

For participating in this tender online, the following instructions are to be read carefully.
These instructions are supplemented with more detailed guidelines on the relevant screens
of the above portal.

3. Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and to be
complaint with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC).
also referred to as Digital Signature Certificate (DSC), of Class II or above, issued by a
Certifying Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer
http://www.cca.gov.in].

4. Registration

To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors need
to register on the portal. Registration of each organization is to be done by one of its senior
persons vis-a-vis Authorised Signatory who will be the main person coordinating for the e-
tendering activities. In the above portal terminology, this person will be referred to as the
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Super User (SU) of that organization. For further details, please visit the website/portal, and
follow further instructions as given on the site.

Note: After successful submission of Registration details please contact to the Helpdesk of
the portal to get your registration accepted/activated.

Help Desk:
Contact Person: Mr. Kushal Bose / Mr. Tousik Gohsh

Mobile no. 07686913157 / 09674758724 (On working days-9 hours—18 hours)
e-mail: kushal.b@antaressystems.com / tousik.g(@antaressystems.com

5. Bidding related Information for this Tender (Sealed Bid)

The entire bid-submission would be online on the portal. Broad outline of submissions are
as follows:

- Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document

- Submission of digitally signed copy of Tender Documents/ Addendum

- Power of Attorney, - Two Envelopes,- Technical-Part,Each of the above electronic
envelopes consists of Main bid and Electronic form (both mandatory) and bid Annexure
(Optional).

NOTE: Please note that above e-Tendering system is an automatically time locked system
which will be locked immediately as soon as due date and time is over and will not accept
any offer after that. So, the tenderers are strictly advised to do their process well before the
due date and time to avoid any such instances.

6. Tender Opening Event (TOE)

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening
Event (TOE)’. Tender Opening Officers as well as authorized representatives of bidders can
attend the Public/Limited Online Tender Opening Event (TOE) from the comfort of their
offices. For this purpose, representatives of bidders (i.e. Supplier organization) dully
authorized are requested to carry a Laptop and Wireless Connectivity to Internet. Every legal
requirement for a transparent and secure ‘Public/Limited Online Tender Opening Event
(TOE)’ has been implemented on the portal. As soon as a Bid is decrypted with the
corresponding ‘Pass-Phrase’ as submitted online by the bidder himself (during the TOE
itself), salient points of the Bids are simultaneously made available for downloading by all
participating bidders. The tedium of taking notes during a manual ‘Tender Opening Event’
is therefore replaced with this superior and convenient form of ‘Public/Limited Online
Tender Opening Event (TOE)’. The portal has a unique facility of ‘Online Comparison Chart’
which is dynamically updated as each online bid is opened. The format of the chart is based
on inputs provided by the Buyer for each Tender. The information in the Comparison Chart
is based on the data submitted by the Bidders. A detailed Technical and/ or Financial
Comparison Chart enhance Transparency. Detailed instructions are given on relevant
screens. The portal has a unique facility of a detailed report titled ‘Minutes of Online Tender
Opening Event (TOE)’ covering all important activities of ‘Online Tender Opening Event
(TOE)’. This is available to all participating bidders for‘Viewing/ Downloading’. There are
many more facilities and features on the portal. For a particular tender, the screens viewed
by a Supplier will depend upon the options selected by the concerned Buyer.

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during
‘critical events’ such as — a short period before bid-submission deadline, during online
public/limited tender opening event, during e-auction, it is the bidder’s responsibility to have
backup internet connections. In case there is a problem at the e-procurement/ eauction
service-provider’s end (in the server, leased line, etc) due to which all the bidders face a
problem during critical events, and this is brought to the notice of SBI by the bidders in time,
then SBI will promptly re-schedule the affected event(s).
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7. Minimum Requirements at Bidders end

In order to operate on the electronic tender management system, the user’s machine is
required to be set up. The machine must have running XP service Pack 3 or higher version
of Windows like Vista or Window 7. Also need to install Mozilla Fire fox web browser and
latest Version of Java.

For and behalf of
State Bank of India

INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work

Sealed tenders are invited by SBIIMS, Bhubaneswar Circle for and behalf of SBI, LHO, P&E Deptt., ( 2"
floor), Kahrvelanagar, Bhubaneswar for “ Furnishing of Temple Road Branch, SBI, Puri
2.0 Tender Documents

21 The work has to be carried out strictly according to the conditions stipulated in tender consisting
the documents as NIT, Instructions to the Tenderers, General Conditions of Contact, special conditions
of contract, technical specifications, price bid, drawings

2.2 The above documents shall be taken as complementary and mutually explanatory of one another
but in case of ambiguities or discrepancies shall take precedence in the order as Price
Bid, Additional specification, Technical specification, Drawings, Special conditions of contract, GCC,
instructions to Tenderers.

3.0 Site Visit: The tenderer must obtain himself on his own responsibility and his own expenses all information,
data which may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself regarding
the availability of water, power, transport and communication facilities, the character quality and quantity
of the materials, labour, the law and order situation, climatic conditions local authorities requirement, traffic
regulations etc. The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

4.0 Earnest Money: The tenderers are requested to submit the Earnest Money of Rs. 11,000/-
in the form as mentioned in NIT. No interest will be paid on the EMD.

5.0 Initial Security Deposit: The successful tenderer will have to submit a sum equivalent to 2% of contract
value less EMD, within a period of 07 days of acceptance of work-order.

6.0 Security Deposit: It shall be 5% of contract value including ISD. Balance 3% shall be deducted from the
running account bill of the work at the rate of 10% of the respective running account bill i.e., deduction from
each running bill account will be 10% till total 3% of contract value is reached. 50% of the total security shall
be paid to the contractors on the basis of Architects certifying the virtual completion and the
contractor’s removal of his materials, equipment, labour force, temporary sheds, stores, site office etc. The
balance 50% would be paid to the contractors 15 days after the defects liability period as specified in the
contract provided he has satisfactorily carried out all the works and attended to rectification
of all defects in accordance with the conditions of the contract.

6.1. Additional Security Deposit: In case In case L-1 bidder quotes abnormally low rates (i.e. 10% or
more, below estimated project cost), the bank may ask such bidder to deposit additional security deposit (ASD)
equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due fulfilment of contract. Such ASD
could be in the form of FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank.
On successful completion of work ASD will be returned to the contractor. In case contractor fails to
complete the work in time or as per tender specification or leave the job incomplete, the bank will be at
liberty to recover the dues from ASD or to forfeit such ASD as the case may be within its sole discretion.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

7.0 Signing of Contract Documents: The successful tenderer shall be bound to implement the contract by
signing an agreement and conditions of contract attached herewith within one week from the receipt of intimation
of acceptance of his tender by the Bank.




8.0 Completion Period: Time is essence of the contract. The work should be completed in all respects in
accordance with the terms of contract within a period of 45 days from the date of handing over site or 7 days
from the date receipt of work-order of acceptance whichever is later.

9.0 Validity of Tender: 3 ( Three ) months from the date of opening price bid. If the tenderer withdraws his
/ her offer during the validity period or makes modifications in his / her original offer which are not
acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to
forfeit the EMD.

10.0 Liquidated Damages: The liquidated damages shall be 0.5% of the contract value per week subject to
a maximum of 5% of contract value.

Addendum to Liquidated Damages Clause :--

1. The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers
losses, damages, the quantification of which may be difficult, and hence the amount specified
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay
such liquidated damages, as defined hereunder as per the provisions of this Contract.

1.2 The amount of liquidated damages under this Contract shall not exceed 5% of the total value of the
contract.

1.3 The liquidated damages shall be applicable under following circumstances:

1.3.1 If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay
1% of the total cost of the services for delay of each week or part thereof.

1.3.2 If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction
of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages
for an amount equal to 0.5% of total cost of the services for every week or part thereof for the delay

1.3.3 Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the
work done from an alternate source at the risk of the contractor, besides forfeiting EMD. The decision of
the Bank as to the period of delay on the part of the contractor and the quantum of compensation for such
delay shall be final and binding on the contractor. If the contractor is unavoidably hindered in carrying out
the work on account of delayed decision or the approval by the Bank, which are necessary to carry out further
work, he shall be allowed suitable extension of time by concerned authority of the Project, whose decision shall be
final and binding on the contractor. No claim of the contractor shall be entertained against the Bank
for such delayed approvals / decisions by the Corporation, excepting suitable extension of time.

11.0 Rates and Prices

11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of discrepancy
between the rate quoted in words and figures the unit rate quoted in words in the original tender will prevail.
If no rate is quoted for a particular item in either of the tender documents the contractor shall not be paid
for that item when it is executed.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers
guote their rates for such items those rates will be ignored and will not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders
would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring it to the knowledge of the Architect / Bank.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, vat levies etc. but excluding
GST which will be paid separately to the contractors

ARTICLES OF AGREEMENT




( On Non-Judicial Stamp Paper of Rs. 200.00 )

ARTICLES OF AGREEMENT made this day of Two
thousand between the STATE BANK OF INDIA, a Corporation constructed
under the State Bank of India Act, 1955 and having its Corporate Centre at Madam Cama Road, Mumbai
400 021. ( hereinafter referred to as "the OWNER" ) which expression shall include its successor or
successors and assigns) of the ONE PART through the authorized officer Assistant
General Manager (Premises) ( Designation )

AND

M/s. having its registered office at (
therein after referred to as the 'CONTRACTOR') of the OTHER PART.

WHEREAS the OWNER is desirous of executing Furnishing of Temple Road Branch, SBI, Puri
(herein after called the' Work').

AND WHEREAS the Owner in order to effectively carry outthe work has engaged M/s. SBIIMS, Bhubaneswar,

a firm of Consultants, Architects, Engineers and Planners ( herein after referred to as The Consultants)
to prepare Scheme plans, Detailed Drawings & specifications, description of work, to supervise the work
and to assist in concerned technical matters.

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of quantities of the
works to be executed as per conditions of the contract and special conditions prepared with the assistance
of the said Architect/ Consultant subject to which the offer of the Contractor shall be accepted

WHEREAS the contractor has deposited with the Owner [EMD Rs. ................ /- + I1ISD RsS. .cooeee /-1 =
TOTAL RS. .o, J- (RUPEES ettt e e e e ) as security
deposit for the due performance of the Agreement and WHEREAS the Owner has issued letter of intent work order
to the Contractor through the architect.

AND WHEREAS said drawings inclusive of the specifications, priced schedule of quantities, conditions of contract
and special conditions all of which are collectively hereinafter collectively referred to as the said condition )
have been signed by the parties hereto and the contractor has agreed to execute the works upon and subject
to the said conditions.

NOW IT IS HEREBY AGREED AS FOLLOWS :

1. In consideration of the payments to be made to the contractor as hereinafter provided the contractor shall
upon and subject to the said conditions execute and complete the works shown upon the site drawings etc.
and such further detailed drawings as may be furnished to the contractor by the said owner through the
Architect as described in the said specifications and the said priced schedule of quantities.

2. The Owner will pay to the Contractor the sum of Rs. ( Rupees
only) (hereinafter called the contract sum) or
such other sum become payable hereunder at the times and in the manner specified in the

said conditions. However, the actual sum will be paid on the actual value of work done, irrespective of the
contract sum.

3. The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. SBIIMS,
Bhubaneswar and in the event of the said Architect / Consultant ceasing to be the Architect / consultant
for the purpose of this contract such other person as shall be nominated for the purpose by the Owner.

4, The plans, agreement and documents above mentioned shall form the basis of this contract and
all disputes to be decided in the manner prescribed in the conditions attached hereto.

5. The said contract comprises the works as above mentioned, and all subsidiary works connected therewith
within the same site as may be ordered to be done from time to time by the said Owner even though said
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11.

12.

works may not be shown on the drawings or described in the said specifications or the priced schedule
of quantities.

Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore stated the
Owner through the Architect / Consultants reserves to himself the right to alter the drawings and nature of
the work and of adding to or omitting any items of works form or of having portions of the same carried out
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to this
contract.

The said conditions shall be read and be treated as forming part of this agreement and the parties hereto
will respectively be bound thereby and to abide by and submit themselves to the conditions and stipulations
and perform the same on their parts to be respectively observed and preferred.

Employer reserves to itself the right of altering the drawings and nature of the work by adding to or omitting
any items of work or having portions of the same carried out without prejudice to this contract.

Time shall be considered as the essence of this contract and the Contractor hereby agrees to commence
the work soon after the site is handed over to him or from 7t day after issue of formal work order as provided
for in the said conditions whichever is earlier and to complete the entire work within 45 days subject to
nevertheless the provisions for extension of time.

All payments by the employer under this Contract will be made only at Kolkata.

Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator appointed
with consent of the Owner and the Contractor as indicated in the Articles of the General Conditions. The
award of the arbitrator shall be final and binding on both parties. The court in Kolkata shall have jurisdiction
to determine the same.

That the several parts of this contract have been read by the Contractor and fully understood by the
contractor.

IN WITNESS WHEREOF, the parties hereto executed these presents the day and vyear
hereinabove written.

WITNESS EXECUTANTS
1. 1. OWNER

2.

1. 2. CONTRACTOR

Signature with Seal

( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in

accordance with Articles of Association of the Company the directors etc. as the case may be affixing

common seal may be initial in token thereof and also by putting their names.)

1.0

GENERAL CONDITIONS OF CONTRACT (G.C.C.)

Definitions:

Contract means the documents forming the tender and the acceptance thereof and the formal
agreement executed between SBI — LHO , Premises & Estate Department (Client) and the Contractor,
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1.1

111

112

1.13

114
1.15

1.1.6
1.1.7

together with the documents referred therein including these conditions, the specifications, designs and
instructions issued from time to time by Architects / Bank and all these documents taken together shall
be deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

' SBI 'is having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and
includes the Client’s representatives successors and assigns.

‘Consultants ' shall mean M/s. SBIIMS, Bhubaneswar,

' Site Engineer ' shall mean an Engineer appointed by the SBIIMS as their representative to
give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporated or not undertaking
the works and shall include legal personal representative of such individual or the composing the
firm or company and the permitted assignees of such individual or firms of company.

The expression ‘'works’ or 'work’ shall mean the permanent or temporary work described in the ‘Scope of
Work’ and / or to be executed in accordance with the contract and includes materials, apparatus, equipment,
temporary supports, fittings and things of all kinds to be provided the obligations of the contractor hereunder
and work to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect / Consultant.

‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof
as may time to time be furnished or approved by the Architect / Consultant ‘Month’ means calendar month.
‘Week' means seven consecutive days.

'Day’ means a calendar day beginning and ending at 0:00 hrs and 24 hrs respectively.

CLAUSE

1.0

20

3.0

4.0

5.0

Scope of Work

The contractor shall carry out complete and maintain the said work in every respect is strictly accordance
with this contract and with the directions of and to the satisfaction of the Bank to be communicated through
the Architect / Consultants. The Architect / Consultant at the direction of the Bank from time to time issue
further drawings and / or written instructions, details directions and explanations which are hereafter
collectively referred to as Architect’s / Consultant’s instructions in regard to the variation or modification of
the design, quality or quality of work or the addition or omission or substitution of any work. The removal
from the site of any materials brought thereon by the contractor and any substitution of any other materials
therefore the removal and / or re-execution of any work executed by him. The dismissal from the work of
any person employed engaged thereupon.

Ownership of Document

All specifications and copies thereof furnished by the SBI through its Architect / Consultant are
the properties of the SBI. They are not to be used on other work.

Detailed Instructions

The SBI through its Architect / Consultants shall furnish with reasonable promptness additional instructions
as necessary for the proper execution of the work. All such instructions shall be consistent with the
contract documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme
schedule indicating therein the date of start and completion of various activities on receipt of the work order
and submit the same to the SBI through the Architect / Consultant for approval.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to
the contractors.

Materials, Appliances and Employees
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6.0

7.0

8.0

9.0

10.0

11.0

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power,
tools, equipment transportation and any other facilities that are required for the satisfactory execution and
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI / Architect /
Consultant he shall be removed from the site immediately.

Permits, Laws and Regulations

Permits and Licenses required for the execution of the work shall be obtained by the contractor at his own
expenses. The contractor shall give notices and comply with the regulations, laws, ordinances rules,
applicable to the contractor. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the Architect / Consultant. If the
contractor performs any act which is against the law, rules and regulations he shall meet all the costs arising
there from and shall indemnify the SBI any legal actions arising there from.

Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof and get
it approved by the Architect / Consultant before proceeding with the work. If at any time any error in this
respect shall appear during the progress with the work, irrespective of the fact that the layout had been
approved by the Architect / Consultant the contractor shall be responsible for the same and shall at his own
expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of Works and Property

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall
protect the SBI's properties from injury or loss arising in connection with contract. He shall make good any
such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take
all precautions for safety and protection of his employees on the works and shall comply with all applicable
provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or injuries to
persons or property of about or adjacent to his place of work.

The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy may
taken in joint names of the contractors and the SBI and the original policy may be lodged with
the SBI.

Inspection _of Work

The SBI / Architect / Consultant or their representatives shall at all reasonable time have free access to
the work site and / or to the workshop, factories or other places where materials are lying or from where
they are obtained and the contractor shall give every facility to the SBI / Architect / Consultant and their
representatives necessary for inspection and examination and test of the materials and workmanship. No
person unless authorized by the SBI / Architect / Consultant except the representative of public authorities
shall be allowed on the work at any time. The proposed work either during its construction stage or its
completion can also be inspected by the Chief Technical Examiner’'s organization a wing of Central
Vigilance Commission.

Assignment and Subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directly
entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or
interest therein without the written consent of the SBI through the architect and no undertaken shall receive
the contractor from the responsibility of the contractor from active superintendence of the work during its
progress.

Quality of Materials, Workmanship & Test
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12.0

13.0

14.0

(i)

(ii)

(iii)

(iv)

All materials and workmanship shall be best of the respective kinds described in the contract and
in accordance with Architect / Consultant instructions and shall be subject from time to time to such
tests as the Architect / Consultant may direct at the place of manufacture or fabrication or on the
site or an approved testing laboratory. The Contractor shall provide such assistance, instruments,
machinery, labour and materials as normally required for examining measuring sampling and
testing any material or part of the work before incorporation in the work for testing as may be
selected and required by the Architect / Consultant.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied
by the Contractor without any extra charges. If certain items proposed to be used are of such nature
that samples cannot be presented or prepared at the site detailed literature / test certificate of the
same shall be provided to the satisfaction of the Architect / Consultant. Before submitting the
sample / literature the contractor shall satisfy himself the material / equipment for which he is
submitting the samples / literature meet with the requirement of tender specification. Only when the
samples are approved in writing by the Architect / Consultant the contractor shall proceed with the
procurement and installation of the particular material / equipment. The approved samples shall be
signed by the Architect / Consultant for identification and shall be kept on record at site office until
the completion of the work for inspection / comparison at any time. The Architect / Consultant shall
take reasonable time to approve the sample.

Any delay that might occur in approving the samples for reasons of its not meeting the specifications
or other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials / equipments
etc. shall be the account of the contractor.

Cost of Tests

The cost of making any test shall be borne by the contractor if such test is intended by provided for
in the specification or BOQ.

Costs of tests not provided for

If any test is ordered by the Architect / Consultant which is either

€) If so intended by or provided for or (in the cases above mentioned) is not so particularized
or though so intended or provided for but ordered by the Architect / Consultant to be carried
out by an independent person at any place other than the site or the place of manufacture
or fabrication of the materials tested or any Government / approved laboratory, then the
cost of such test shall be borne by the contractor.

Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on
his part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve
him from any risks or from the entire responsibility for the fulfilment of contract.

Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the works and as
long, thereafter, as the Architect / Consultant may consider necessary until the expiry of the defects liability
period, stated hereto.

Quantities

(i)

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted
shall remain valid for variation of quantity against individual item to any extent subject to maximum
variation of the contract value by 25%. The amount paid under Clause 20 and 21 hereof as well as
amounts of prime cost and provisional sums, if any, shall be executed. Some quantities may not
be executed by Bank depending upon site conditions and / or at the discretion of bank.
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15.0

15.A

15.B

15,C

16.0

17.0

(i) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25%
shall be paid on the basis of provisions of clause 22 (e) hereof.

Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he required the work to be
measured and the contractor shall forthwith attend or send a qualified representative to assist the Architect
in taking such measurements and calculation and to furnish all particulars or to give all assistance required
by any of them. Such measurements shall be taken in accordance with the Mode of measurements detailed
in the specifications. The representative of the Architect / Consultant shall take joint measurements with
the contractor’s representative and the measurements shall be entered in the measurement book. The
contractor or his authorized representative shall recorded in token of his acceptance. All the corrections
shall be duly attested by both representatives.

No over writings shall be made in the Measurement Book should the contractor not attend or neglect or
omit to depute his representative to take measurements then the measurements recorded by the
representative of the Architect / Consultant shall be final. All authorized extra work, omissions and all
variations made shall be included in such measurements.

If there are varying or conflicting provisions made in any one document forming part of the contract, the
Accepting Authority shall be the deciding authority with regard to the intention of the document and his
decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works
comprised therein according to drawings and specifications or from any of his obligations under the
contract.

The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within
07 days from the stipulated date of start of the work, sign the contract consisting of:-

(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as issued at
the time of invitation of tender and acceptance thereof together with any correspondence leading thereto.
(a) Various standard clauses with corrections up to the date stipulated in contract if any.

(b) Safety Code.

(c) Model Rules for the protection of health, sanitary arrangements for workers engaged by contractor.
(d) Contractor’s Labour Regulations.

(e) List of Acts and omissions for which fines can be imposed.

(iif) No payment for the work done will be made unless contract is signed by the contractor.

Variations

No alteration, omission or variation ordered in writing by the Architect / Consultant shall vitiate the contract.
In case the SBI / Architect / Consultant thinks proper at any time during the progress of works to make any
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the materials
to be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor or shall
confirm in writing within seven days of giving such oral instruction the contractor shall after to add to omit
from as the case may be in accordance with such notice but the contractor do any work extra to or make
any alteration or additions to or omissions from the works any deviation from any of the provision of the
contract, stipulations, specifications contract drawings without previous consent in writing of the Architect /
Consultants and value of such extras, alterations, additions or omissions shall in all cases be determined
the Architect / Consultant and the same shall be added to or deducted from the contract value as the case
may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under it authority of the Architect
/ Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as
authorized extra and shall be made in accordance with the following provisions.

(a) 0] The net rates or prices in the contract shall determine the valuation of the extra work where

such extra work is of similar character and executed under similar conditions as the work priced
herein.
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18.0

19.0

(i) Rates for all items, wherever possible should be derived out of the rates give in the priced
BOQ.

(b) The net prices of the original tender shall determine the value of the items omitted provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under such clause (c) hereunder.

(c) Where the extra works are not of similar character and / or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which and remaining items or works
are carried out, then the contractor shall within 7 days or the receipt of the letter of acceptance
inform the Architect / Consultant of the rate which he intends to charge for such items of work, duly
supported by analysis of the rate or rates claimed and the Architect / Consultant shall fix such rate
or prices as if the circumstances in his opinion are reasonable and proper, based on the market
rate.

(d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with
the local day work rates and wages for the district provided that in either case, vouchers specifying
the daily time (and if required by the Architect / Consultant) the workman’s name and materials
employed be delivered for verifications to the Architect / Consultant at or before the end of the week
following that in which the work has been executed.

(e) It is further clarified that for all such authorized extra item where rates cannot be derived from the
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate
basis” for material, labour, hire / running charges of equipment and wastages etc. plus 15% towards
establishment charges, contractor's overheads and profit such items shall not be eligible for
escalation.

Final Measurement

The measurement and valuation in respect of the contract shall be completed within 6 months of
the virtual completion of the work.

Virtual Completion Certificate ( VC C)

On successful completion of entire works covered by the contract to the full satisfaction of the
SBI, the contractor shall ensure that the following works have been completed to the satisfaction of
the SBI.

€) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and
machinery.
(b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including

labour sheds / camps and constructions and other items and things whatsoever brought upon or
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the
permanent works.

(© Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and
shall clear, level and dress, compact the site as required by the SBI.

(d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.
(e) Shall hand over the work in a peaceful manner to the SBI.

) All defects / imperfections have been attended and rectified as pointed out by the SBI to the full
satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply
to the Architect / Consultant is satisfied of the completion of work. Relative to which the completion
certificate has been sought, the Architect / Consultant shall within 14 days of the receipt of the application
for virtual completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

The issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities under the
contract including the contractor’s liability for defects liability period nor shall be issuance of
VCC in respect of the works or work at any site be construed as a waiver of the right or claim of
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20.0

21.0
21.1

21.2

21.3

21.4

the SBI against the contractor in respect of works or work at the site and in respect of which the
VCC has been issued.

Work by other Agencies

The SBI/ Architect / Consultant reserves the rights to use premises and any portion of the site for execution
of any work not included in the scope of this contract which it may desire to have carried out by other
persons simultaneously and the contractor shall not only allow but also extend reasonable facilities for the
execution of such work.

The contractor however shall not be required to provided any plant or material for the execution of such
work except by special arrangement with the SBI. Such work shall be carried out in such manners not to
impede the progress of the works included in the contract.

Insurance of Works

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint
names of the SBI and the contractor against all loss of damages from whatever cause arising other than
the except risks, for which he is responsible under the terms of contract and in such manner that the SBI
and contractor are covered for the period stipulated 1 Clause of GCC and are also covered during the
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of
the period of maintenance and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under clause.

(a) The works for the time being executed to the estimated current contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at
their replacement value.

(b) The constructional plant and other things brought on to the site by the contractor to the replacement
value of such constructional plant and other things.

(c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval
shall not be unreasonably with held and the contractor shall whenever required produce to the
Architect / Consultant the policy if insurance and the receipts for payment of the current premiums.

(d) Submitted original “ Contractor’s All Risk Insurance Policy ” and “ Workmen’s Compensation
(General ) Policy ” made by contractor's own cost.

Damage to persons and property

The contractor shall except if and so far as the contract provides otherwise indemnify the SBI against all
losses and claims in respect of injuries or damages to any person or material or physical damage to any
property whatsoever which may arise out of or in consequence of the execution and maintenance of the
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect
of or in relation thereto except any compensation of damages for or with respect of or in relation thereto
except any compensation of damages for or with respect to :

€) The permanent use or occupation of land by or any part thereof.

(b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any
lands.

(c) Inquiries or damages to persons or properties which are unavoidable result of the execution or

maintenance of the works in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents,
employees or other contractors not being employed by the contractor or for or in respect of any
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation
thereto or where the injury or damages was contribute to by the contractor, his servants or agents
such part of the compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees or agents or other employees or agents or other
contractors for the damage or injury.

Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in provision sub-clause 26.2 of this clause.

Contractor’s superintendence
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2151

21.5.2

2153

21.6

216.1

21.6.2

26.6.3

26.6.4

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay
any royalties which may be payable in respect of any articles or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at his own expenses to settle
any dispute or to conduct any litigation that may arise there from provided that the contractor shall not be
liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design right
is the direct result of an order passed by the Architect / Consultant in this behalf.

Third Party Insurance [ Contractor’s All Risk Insurance Policy ]

Before commencing the execution of the work by the contractor but without limiting his obligations and
responsibilities under Clause 26.0 of GCC shall insure against his liability for any materials or physical
damage, loss or injury which may occur to any property including that of SBI or to any person, including
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to Clause 26.0 thereof.

Minimum_ Amount of Third Party Insurance

Such insurance shall be effected with an insure and in terms approved by the SBI which approval shall not
be reasonably with held and for at least the amount stated below. The contractor shall however required,
produce to the Architect / Consultant the policy or policies of insurance cover and receipts for payment of
the current premiums.

The minimum insurance cover for physical property, injury and death is Rs. 5.00 ( Five ) Lacs per

occurrence with the number of occurrences limited to four. After such occurrence contractor
will pay additional premium necessary valid for four occurrences always.

Accident or injury to Workmen [ Workmen’s Compensation ( General ) Policy ]

The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or
in consequence of any accident or injury to any workmen or other person in the employment of the
contractor or any sub-contractor save and except an accident or injury resulting from any act or default of
the SBI or their agents or employees. The contractor shall indemnify and keep indemnified SBI against all
such damages and compensation, save and except as aforesaid and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

Insurance against accidents etc. to workmen

The contractor shall insure against liability with an insurer approved by the SBI during the whole of the time
that any persons are employed by him on the works and shall when required, produce to the Architect /
Consultant such policy of insurance and receipt for payment of the current premium.

Provided always that, in respect of any persons employed by any sub-contractor the contractor’s obligation
to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured
against the liability in respect of such persons in such manner that SBI is indemnified under the policy but
the contractor shall require such sub-contractor to produce to the Architect / Consultant when such policy
of insurance and the receipt for the payment of the current premium.
1) Car Policy 2) Labour Policy

Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect under the terms of contract, then and in any such case the SBI may
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for
the purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount due
or which may become due to the contractor, or recover the same as debt from the contractor.

without prejudice to the others rights of the SBI against contractors. In respect of such default, the employer
shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs,
charges and other expenses paid by the SBI and which are payable by the contractors under this clause.
The contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to policy
taken under this clause proceed with due diligence to rebuild or repaid the works destroyed or damaged.
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22.0

23.0

In this event all the monies received from the insurer in respect of such damage shall be paid to the
contractor and the contractor shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

Extension of Time

If in the opinion of the Architect / Consultant the work to be delayed for reasons beyond the control of the
contractor, the Architect / Consultant may submit a recommendation to the SBI to grant a fair and
reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely to be delayed for any
reasons beyond the due date of completion as stipulated in the contract, the contractor shall apply to the
SBI through the Architect / Consultant in writing at least 30 days before the expiry of the scheduled time
and while applying for extension of time he shall furnish the reasons in detail and his justification if any for
the delays. The Architect / Consultant shall submit their recommendations to the SBI in the prescribed
format for granting extension of time. While granting extension of time the contractor shall be informed the
period extended time which will qualify for levy for liquidated damages. For the balance period in excess of
original stipulated period and duly sanction extension of time by the SBI the provision of liquidated damages
as stated under Clause 9.0 shall become applicable. Further contract shall remain in force even for the
period beyond the due date of completion irrespective whether the extension is granted or not.

Rate of Progress

(i) Whole of the materials, plant and labour to be provided by the contractor and the mode manner and speed of
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the
Architect / Consultant. Should the rate of progress of the work or any part thereof be at any time be in the opinion
of the Architect / Consultant too slow to ensure the completion of the whole of the work by the prescribed time or
extended time for completion, the Architect / Consultant shall thereupon take such steps as considered necessary
by the Architect / Consultant to expedite progress so as to complete the works by the prescribed time or extended
time. Such communications from the Architect / Consultant neither shall relieve the contractor from fulfilling
obligations under the contract nor will he is entitled to raise any claims arising out of such directions.

24.0

25.0

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or on holidays without the permission in writing of the Architect /
Consultant when the work is unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the Architect / Consultant. However,
the provision of the clause shall not be applicable in the case of any work which becomes essential to carry
by rotary or double shifts in order to achieve the progress and quality of the part of the works being
technically required / continued with the prior approval of the Architect / Consultant at no extra cost to the
SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for
any reason whatsoever and hence not required the whole or any part the work to be carried out. The
Architect / Consultant shall give notice in writing to the effect to the contractor and the contractor shall act
accordingly.

In the matter the contractor shall have not claim to any payment of compensation or otherwise whatsoever
on account of any profit or advantage which he might have derived from the execution of the work fully but
which he did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment,
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that
the Architect / Consultant shall have in such cases the option of taking over all or any such materials at
their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit
shall be given to him at the rates not exceeding those at which were originally issued to the contractor after
taking into consideration and deduction for claim on account of any deterioration or damage while in the
custody of the contractor and this respect the decision of Architect / Consultant shall be final.
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26.0

27.0

Suspension _of Work

0] The contractor shall on receipt of the order in writing of the Architect / Consultant (whose decision
shall be final and binding on the contractor) suspend the progress of works or any part thereof for
such time and in such manner as Architect / Consultant may consider necessary so as not cause
any damage or injury to the work already done or endanger the safety thereof for any of following

reasons.
(a) On account any default on the part of the contractor, or
(b) For proper execution of the works or part thereof for reasons other than the default of the

contractor, or
(c) For safety of the works or part thereof.
The contractor shall during such suspension properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Architect / Consultant.
(i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above.

The contractor shall be entitled to an extension of time equal to the period of even such suspension.
No compensation whatsoever shall be paid on this account.
Action when the whole security deposit is forfeited

In any case in which under any clause of this contract, the contractor shall have rendered himself
liable to pay compensation amounting to the whole of his security deposit the Architect / Consultant shall
have the power to adopt any of the following course as they may deem best suited to the

interest of the SBI.

(a) To rescind the contractor (of which rescission notice in writing to the contractor by the Architect /
Consultant shall be conclusive evidence) and in which case the security deposit of the contractor
shall be forfeited and be absolutely at the disposal of SBI.

(b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cot of the labour and materials (the cost of such labour and
materials as worked out by the Architect / Consultant shall be final and conclusive against the
Contractor) and crediting him with the value of the work done, in all respects in the same manner
and at the same rates if it had been carried out by the contractor under the terms of this contract
the certificate of Architect / Consultant as to the value of work done shall be final and conclusive
against the contractor.

(© To measure up the work of the contractor, and to take such part thereof as shall be unexecuted out
of his hands and to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor, if the
whole work had been executed by him (of the amount of which excess the certificates in writing of
the Architect / Consultant shall be final and conclusive) shall be borne by original contractor and
may be deducted from any money due to him by SBI under the contract or otherwise or from his
security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material
or entered into any engagements or make any advances on account of, or with a view to the execution of
the work or the performance of the contract and in case the contract shall be rescind under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for
actually performed under this contract, unless, and until the Architect / Consultant will have certified in
writing the performance of such work and the value payable in respect thereof and he shall only be entitled
to be paid the value so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent
or being an incorporated company shall have an order for compulsory winding up voluntarily or subject to
the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding
up shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction of the
Architect / Consultant that he is able to carry out and fulfil the contract and to give security therefore if so
required by the Architect / Consultant.
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28.0

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor.

Or shall assign or sublet his contract without the consent in writing of the SBI through the Architect /
Consultant or shall charge or encumber this contract or any payment due to which may become due to the
contractor there under:

(a) Has abandoned the contract; or

(b) has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 15 days after receiving from the SBI through the Architect
/ Consultant written notice to proceed , or

(c) has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed with in the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from
the SBI through the Architect / Consultant that the said materials were condemned and rejected by
the Architect / Consultant under these conditions ; or has neglected or failed persistently to observe
and perform all or any of the acts, matters or things by this contract to be observed and performed
by the contractor for seven days after written notice shall have been given to the contractor to
observe or perform the same or has to the detriment of good workmanship or in defiance of the
SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of the contract.

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any
previous waiver, after giving seven days notice in writing to the contractor, determine the contract,
but without thereby affecting the powers of the SBI or the Architect / Consultant or the obligation
and liabilities of the contractor the whole of which shall continue in force as fully as if the contract
had not been so determined and as if the works subsequently had been executed by or on behalf
of the contractor.

And further the SBI through the Architect / Consultant their agents or employees may enter upon
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries
lying upon the premises or on the adjoining lands or Roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any other
contractors or persons to complete the work and the contractor shall not in any way interrupt or do
any act, matter or thing to prevent or hinder such other contractor or other persons employed for
completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect /
Consultant shall give a notice in writing to the contractor to remove his surplus materials and plants
and should the contractor fail to do so within 15 days after receipt thereof by him the SBI sell the
same by public auction after due publication, and shall adjust the amount realized by such auction.
The contractor shall have no right to question any of the act of the SBI incidental to the same of the
materials etc.

Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect / Consultant to the
contractor within 10 working days from the date of Certificate to the payment from SBI from time
to time. The SBI shall recover the statutory recoveries other dues including the retention amount from
the certificate of payment.

Provided always that the issue of any certificate by the Architect / Consultant during the progress of
works or completion shall not have effect as certificate of satisfaction or relieve the contractor from
his liability under clause.

The Architect / Consultant shall have power to withhold the certificate if the work or any part thereof
is not carried out to their satisfaction.

The Architect / Consultant may by any certificate make any corrections required in previous  certificate.

The SBI shall modify the certificate of payment as issued by the Architect / Consultant from time
to time while making the payment.

The contractor shall submit final bill only after taking actual measurements and properly recorded
in the Measurement Books / Sheets.
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Interim Payment :- a) Payment shall be made after completion of work subject to
satisfaction by Bank & SBIIMS,.

b) Interim Payment may be considered as per progress of work &
volume of work, it depends upon Bank discretionary, which shall
be liable & bind on contractor .

29.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to meaning of the specifications,
designs, drawings and instructions herein before mention and as to the quality of workmanship of materials used
on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the work or the execution or failure to execute same whether arising during the progress of
the work or after the cancellation, termination completion or abandonment thereof shall be dealt with as
mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation in respect of the works
over and above the amounts admitted as payable by the Architect or in case the contractor wants to
dispute the validity of any deduction or recoveries made or proposed to be made from the contract or
raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to the Asst.
Gen. Manager, SBI. — Local Head Office, Kolkata , Premises & Estate Deptt., Samriddhi Bhavan (
9th Floor), 1, Strand Road, Kolkata— 700001, and endorsed a copy of the same to the Architect within 30
days from the date of disallowance thereof or the date of deduction or recovery.

The said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations
of the amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be
in any way liable in respect of any claim by the contractor unless notice of such claim shall have been
given by the contractor to the AGM (Admn.). in the manner and within the time as aforesaid. The contractor shall
be deemed to have waived and extinguished all his rights in respect of any claim not notified to

the Asstt. Gen. Manager in writing in the manner and within the time aforesaid.

Asst. General Manager shall give his decision in writing on the claims notified by the contractor. The
contractor may within 30 days of the receipt of the decision of the Asst. Gen. Mgr. (Admn.) submit
his claims to the conciliating authority namely the Chief General Manager, SBI - LHO., Kolkata , Premises
& Estate Deptt., Samriddhi Bhavan ( 9th Floor), 1, Strand Road, Kolkata— 700 001, for conciliation
and with all details and copies of correspondence exchanged between him and Asst. General
Manager.

If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall within
a period of 30 days of termination thereof shall give a notice to the concerned A.G.M or Chief Manager
of the Bank for appointment of the arbitrator to adjudicate the notified claims failing which the claims

of an contractor shall be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of contract, all disputes or
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall
be referred for adjudication through arbitration by the Sole Arbitrator appointed by the A.G.M. It will also
be no objection to any such appointment that the Arbitrator so appointed is a Bank officer and that he
had to deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the

arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any
reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said AGM. Such
person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed
in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such A.G.M (Admn.) as
aforesaid should act as arbitrator.

The conciliation and arbitrator shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act 1996 or any statutory modification or re-enactment thereof and
the rules made there under.

Itis also a term of the contract that, if any, fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims.
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if
any, of the arbitrator shall, if required to be paid before the award is made and published be paid half and half by
each of the parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be
in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof
shall be paid and fix or settle the amount of costs to be so paid.

30.0

31.

32.0

33.0

34.0

34.0

35.0

35.1

Water Supply

The rates quoted by the contractor includes all expenditure for providing water for the works including
that for the work people and all staff at site. However, the contractor may be allowed to use the existing
source at the site for which recovery @ 0.5% of the contract value will be

recovered from his bills. The arrangement for distribution will be contractor’s responsibility. But in no
way Bank will be held responsible for continuous supply of water.

Power Supply

Contractor shall have to arrange for D.G. set at his own cost, risk and responsibility to carry
out the work at site whenever required for and asked by the Bank / Architect.

The contractor shall at his own cost arrange for necessary power for the work and lighting for
the entire period of contract. However, Bank may provide power from their existing source
at site on providing suitable electric meter approved by Bank / Architect. Bank will recover from the
contractor the power consumed as per prevailing rate from time to time from their running
bills / final bill. If electric meter is not arranged by the contractor recovery @ 0.5% of the

contract value will be recovered from his bills. But in no way Bank will be held responsible for
continuous supply of electricity. For more see clause 10.0 of ‘ SPECIAL CONDITIONS OF
CONTRACT *

Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to the Bank immediately.

Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement
will be on the net quantities or work produced with up to date. Rules laid down by the Bureau of Indian
Standards. In the event any dispute / disagreement the decision of the Architect / Consultant shall be final
binding on the contractor.

Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should
produce the same for inspection of SBI / Architect / Consultant whenever desired by them. The contractor
shall also maintain the records / registers as required by the local authorities / Govt. from time to time.

(i) Reqgister for hindrance to work.
(i) Register for running account bill.
(iv) Reqister for labour

Contractor shall also maintain a site order book
Price Variation

Not applicable.

Force Majeure

Neither contractor not SBI shall be considered in default in performance of their obligations if such
performance is prevented or delayed by events such as but not to war, hostilities revolutions, riots, civil
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire storms, floods, droughts,
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the
party affected or prevented or delayed. However a notice is required to be given within 30 days from the
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35.2

35.3

35.4

36.0

37.0

1.0

20

happening of the even with complete details, to the other party to the contract if it is not possible to serve a
notice, within the shortest possible without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform its obligations
has been affected shall notify the other of such cessation and the actual delay incurred in such affected
activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended
during the continuance of any inability so caused. With the cause itself and inability resulting there from
having been removed, the agreed time of completion of the respective obligations under this agreement
shall stand extended by a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure
lasting to a period of 6 months or more the two parties shall each other to decide regarding the future
execution of this agreement.

Local Laws, Acts, Requlations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulations and
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all
labour legislation including the latest requirements of all the Acts, laws, any other regulations that are
applicable to the execution of the project.

0] Minimum Wages Act 1948 (Amended)

(ii) Payment of Wages Act 1936 (Amended)

(iii) Workmen’s Compensation Act 1923 (Amended)

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

(v) Apprentice Act 1961 (Amended)

(vi) Industrial Employment (Standing Order) Act 1946 (Amended)

(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

(viii)  Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof.
(ix) Shop and Establishment Act.

x) Any other Act or enactment relating thereto and rules framed there under from time to time.
Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in connection with
the execution of the work report such accident to the Architect / Consultant. The Contractor shall also such

report immediately to the competent authority whenever such report is required to be lodged by the law and
take appropriate actions thereof.

SPECIAL CONDITIONS OF CONTRACT

Dimensions and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he will
be held responsible for the accuracy and maintenance of all the dimensions and the levels. Figured
dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale details shall take
precedence over small-scale drawings. In case of discrepancy the contractor shall ask for clarification from
the Architect / Consultant before proceeding with the work.

Notice of Operation

The contractor shall not carryout any important operation without the consent in writing from the
Architect / Consultant.
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3.0

4.0

5.0

6.0

Construction Records

The contractor shall keep and provide to the Architect / Consultant full and accurate records of the
dimensions and positions of all new work and any other information necessary to prepare complete
drawings recording details of the work as constructed.

Safety of Adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect / Consultant such supports as may
be required to protect effectively all structures and protective guards to trees which may be endangered by
the execution of the works or otherwise take such permanent measures as may be required by the Architect
to protect the trees and structures.

Temporary Works

Before any temporary works are commenced the contractor shall submit at least 7 days in advance to the
Architect / Consultant for approval complete drawings of all temporary works he may require for the
execution of the works. The contractor shall carry out the modifications relating to strength, if required by
the Architect / Consultant may require in accordance with the conditions of contract at his own cost. The
Contractor shall be solely responsible for the stability and safety of all temporary works and unfinished
works and for the quality of the permanent works resulting from the arrangement eventually adopted for
their execution.

Work Programme

As soon as the contract is awarded, a suitable programme of work preferably in the form of Bar Chart shall
be drawn up for completion of the different stages of the work, so as to ensure its completion within the
allotted period of time. This programme shall be submitted by the contractor in consultation with Architect /
PMC or Site Engineer.

(ii). As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress
Chart for each mile stone and get it approved by the architect/ engineer —in-charge. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items of the works.
It shall indicate the forecast of the dates of commencement and completion of various trades of sections of
the work and may be amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the Contract documents, and further to ensure good
progress during the execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per mile stones.

(iii) The programme chart should include the following:

(a) Descriptive note explaining sequence of the various activities.
(b) Network (PERT / CPM / BAR CHART).

(c) Programme for procurement of materials by the contractor.

Programme of procurement of machinery / equipments having adequate capacity, commensurate with the
guantum of work to be done within the stipulated period, by the contractor. In addition to above, to achieve
the progress of Work as per programme, the contractor must bring at site adequate shuttering material
required for cement concrete and R.C.C. works etc. for three floors within a week from the date of start of
work till the completion of RCC work as per requirement of work. The contractor shall submit shuttering
schedule adequate to complete structure work within laid down physical milestone.

(iv) If at any time, it appears to the Architect/ Engineer-in-Charge that the actual progress of work does not
conform to the approved programme referred above or after rescheduling of milestones, the contractor shall
produce arevised programme within 7 (seven) days, showing the modifications to the approved programme
to ensure timely completion of the work. The modified schedule of programme shall be approved by the
Engineer in Charge/ Architect. A recovery of Rs. 500/- (For works costing upto Rs. 50 Lakhs) / Rs. 1000/-
(for works costing more than Rs. 50 lakhs upto Rs 2 crores) and Rs 2500 (for works costing more than Rs
2 cr upto Rs 5 Cr) and Rs 2500 (for works costing more than Rs 5 cr upto Rs 20Cr) and Rs 5000 (for
works costing more than Rs 20 cr) shall be made on per day basis in case of delay in submission of the
modified programme

(v) The submission for approval by the Engineer-in-Charge of such programme or such particulars shall not
relieve the contractor of any of the duties or responsibilities under the contract. This is without prejudice to
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7.0

8.0

9.0

10.0

11.0

the right of Engineer-in-Charge/ Architect to take action against the contractor as per terms and conditions
of the agreement.

Water, Power and Other Facilities

(a) The rate quoted by the contractor shall include all expenses that are required for providing all the
water required for the work and the contractor shall make his own arrangements for the supply of
good quality water suitable for the construction and good quality drinking water for their workers. If
necessary the contractor has to sink and a tube well / open well and bring water by means of
tankers at his own cost for the purpose. The SBI will not be liable to pay any charges in connection
with the above.

(b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.

(c) The contractors for other trades directly appointed by the SBI shall be entitled to take power and
water connections from the temporary water and power supply obtained by the contractor. However
the concerned contractor shall make their own arrangements to drawn the supply and pay directly
the actual consumption charges at mutually agreed rates between them. All municipal charges for
drainage and water connection for construction purposes shall be borne by the contractor and
charges payable for permanent connections, if any, shall be initially paid by the contractor and the
SBI will reimburse the amount on production of receipts.

(d) The SBI as well as the Architect / Consultant shall give all possible assistance to the contractors to
obtain the requisite.

(e) Permission from the various authorities, but the responsibility for obtaining the same in time shall
be of the contractor.

Office Accommodation

(a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters,
sanitary facilities, canteens and other temporary structures for themselves in connection with the
work at the site at their own cost after getting the approval from the Architect / Consultant.

(b) A site office for the use of SBI/ Architect / Consultant shall be provided by the contractor at his own
expenses.
(c) All temporary buildings and facilities as mentioned above shall be removed on completion of the

work at any other earlier date as directed by the Architect / Consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility
of the contractor to obtain statutory approvals for providing the above facilities.

Facilities for Contractor’s Employees

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen
including adequate drinking water facilities. The contractor shall also make the arrangements at his own
cost for transport where necessary for his staff and workmen to and from site of work at his own cost.

Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required for the proper execution
and supervision and inspection of work.

Fire Fighting Arrangement

(@ The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose
he shall provide requisite number of fire extinguishers and adequate number of buckets, some of
which are to be always kept filled with stand and some with water. These equipments shall be
provided at suitable prominent and easily accessible places and shall be properly maintained.

(i) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own
cost and to the approval of the relevant authorities. The contractor shall make the following
arrangements at his own cost but not limited to the following :-

(a) Proper handling, storage and disposal of combustible materials and waste.
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12.0

13.0

14.0

15.0

16.0

17.0

18.0

19.0

(b) Work operations which can create fire hazards.

(c) Work operations which can create fire hazards.

(d) Type, number and location of containers for the removal materials and rubbish.

(e) Type, size, number and location of the fire extinguishers or other fire fighting equipment.
) General house keeping.

Site Order Book

A site order book shall be maintained at site for the purpose of quick communication between the Architect
/ Consultant. Any communication relating to the works may be conveyed through. Records in the site order
book. Such a communication from one party to the other shall be deemed to have been adequately served
in terms of contract. Each site order book shall have machine numbered pages in triplicate and shall
carefully maintained and preserved by the contractor and shall be made available to the Architect /
Consultant as and when demanded.

Any instruction which the Architect / Consultant may like to issue to the contractor may like to bring to the
Architect / Consultant two copies of such instructions shall be taken from the site order book and one copy
will be handed over to the party against proper acknowledgement and the second copy will be retained for
their record.

Temporary Fencing / Barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and gate at his cost to
adequately enclose all boundaries of the site for the protection of the public and for the proper execution
and security of the work and in accordance with the requirement of the Architect / Consultant and
regulations of local authorities. These shall be altered, relocated and adopted from time to time as
necessary and removed on completion of the work.

Site _Meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a
senior representative along with the site representative and other staff of approved sub-contractors and
suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings
shall be held if required by the Architect / Consultant.

Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit
the same as directed by the Architect / Consultant at his own cost. It is the responsibility of the contractor
to obtain from the local authorities concerned to the effect that all rubbish arising out of contractor’s activities
at the construction site or any other off site activities borrow pits has been properly deposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested by other specialist
contractors or other sub contractors to enable them to prepare their own shop drawings and pass on the
information with sufficient promptness as will not in any way delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the Architect / Consultant indicating
therein the name of the project and other details as given by the Architect / Consultant at his own cost and
remove the same on completion of work.

Approved make

The contractor shall provide all materials from the list of approved makes at his own cost and also appoint
the specialized agency for the waterproofing anti-termite, aluminium doors and windows and any other item
as specified in the tender. The Architect / Consultant may approve any make / agency within the approval
list as given in the tender after inspection of the sample / mock up.

Procurement of Materials
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20.0

21.0

22.0

23.0

24.0

The contractor shall make his own arrangements to procure all the required materials for the work. All
wastage and losses in weight shall be to the contractor’s account.

Excise Duty, Taxes, Levies etc.

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees cess or
charges in respect of the works including but not limit to sales tax, tax on works contract excise duty, and
octroi, payable in respect of materials, equipment plant and other things required for the contractor. All of
the aforesaid taxes duties, levies, fess and charges shall be to the contractor's account and the SBI shall
not be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies
etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra claim
amount on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or
octroi is imposed under as statue or law during the currency of contract the same shall be borne by the
contractor. Service Tax which will be paid separately to the contractors on submission of bill
/documents for onward payment to the Govt. Service Tax Department.

Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They are
not to bound to accept the lowest or any tender and the tenderer or tenderers shall have no
right to question the acts of the SBI. However adequate transparency would be maintained by
the SBI.

Government _and Local Rules

The contractor shall conform to the provisions of local Byelaws and Acts relating to the work and to the
Regulation etc. of the Government and Local Authorities and of any company with whose system the
structure is proposed to be connected. The contractor shall give shall notices required by said Act, Rules,
Regulations and Bye-laws etc. and pay all fees payable to such authority / authorities for execution of the
work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into
account all liabilities for licenses, fees for footpath encroachment and restorations etc. and shall indemnify
the Owner against such liabilities and shall defend all actions arising form such claims or liabilities.

Possession Prior to Completion

The Owner shall have right to take possession of or use any completed or partially completed part of
the work. Such possession or use shall not be an acceptance of any work not completed in
accordance with the contract Agreement.

Tools , Storage of Materials , Protective Works and Site Office Requirements

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for
the contractor’s representative and staff which offices shall be open at all reasonable hours to receive
instruction notices or communications and clear away on completion of the works and make good all work
disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered
with a coat of approved varnish. They are to be protected from ravages of termites, ants, and other insects.

The contractor shall provide at his own cost all artificial light required for the work and to enable other
contractors and sub-contractors to complete the work within the specified time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no
longer required and to provide all necessary attendance, lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same
in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause such
latrines and soil to be cleared away whenever necessary and shall make good all the works disturbed by
these convenience.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works during
the construction, and all receptacles, cistern, water tanks etc. used for the storage of water must be suitably
protected against breeding of mosquitoes. The contractor shall indemnify the owner against any breach of
rules in respect of anti-malarial measures.
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25.0

26.

27.

The contractor shall not fix or place any placards or advertisement of any description or permit the same to
be fixed or placed or upon any boarding gantry, building structure other than those approved by the Owner.

Protective Measure : The contractor from time to time of being placed possession of the site must make
suitable arrangements for watching, lighting and protecting the work, the site and surrounding property by
day, by night, on Sundays and other holidays.

Contractor shall indemnify the Owner against any possible damage to the building, Roads, or members of
the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of
the work and materials and for altering and adopting the same as may be required and removing on
completion of the works and making good all works disturbed.

Storage of Materials : The contractor shall provide and maintain proper sheds for the proper storage and
adequate protection of materials etc. and other work that may be executed on the site including the tools
and materials of nominated sub-contractors and remove same on completion.

Cement go down shall be constructed for storing six weeks’ requirement of cement and stored as per norms
with a stack of 10 bags each and 2 feet opening all-round with 2 feet passage of each stack. Structure
shall be waterproof from all the sides & top. Cement should be stored one feet above the ground level and
have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same from getting rusted.

Tools : Theodolite, levels prismatic compass, chain, steel and metallic tapes and all other surveying
instruments found necessary on the works shall be provided by the contractor for the due performance of
this contract as instructed by the Site Engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely
taking measurement and shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre or two metre steel
tape, a measuring tape of 30 metres, a spirit level., a plumb bob and a square and shall check the
work to see that the work is being done according to the drawing and specifications. The Site Engineer will
use any or all measuring instruments or tools belonging to the contractors as he chooses for checking the
works executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his
scaffolding, tools and plant etc. by nominated sub-contractors for their work.

Datum

The average ground level will be considered as the crown of the nearest Road, which should be taken as
“Datum” which is however, subject to final confirmation by the Owner / Architects. All levels shown in the
drawings are to be strictly adhered to.

Benches
The contractor is to construct and maintain proper benches of all the main walls, in order that the lines and
levels may be accurately checked at all times.

These benches will consist of Sal wood post of adequate length and minimum diameter 75 mm to be driven
in the ground at suitable distance as directed encased with brickwork. The wire nails will be driven on the
top of Sal wood post on the centre lines of columns, walls, inside and outside faces of foundations trenches,
in order that lines may be stretched between the benches and accurate intersection of excavation. Centre
line of walls, columns etc. may be clearly indicated and checked at any time if it is so required.

Removal of Improper work

The Owner shall during the progress of the work have power to order in writing from time to time the removal
from the work within such reasonable time or times as may be specified in the order of any materials which
in the opinion of the Owner Architects are not in accordance with specification or instructions, the
substitution or proper re-execution of any work executed with materials or workmanships not in accordance
with the drawings and specifications or instructions.

In case the contractor refuses to comply with the order the Owner shall have the poser to employ and pay
other agencies to carry out the work and al expenses consequent thereon or incidental thereto as certified
by the Owner/Architects shall be borne by the contractor or may be deducted from any money due to or
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29.0

30.0

31.0

32.0

33.0

34.0

35.0

that may become due to the contractor. No certificate which may be given by the Architects shall relieve
the contractor from his liability in respect of unsound work or bad materials.
Dismissal of Workmen

The contractor shall on the request of the Bank immediately dismiss from works any person employed
thereon by him, who may in the opinion of the Bank be unsuitable or incompetent or who may misconduct
himself. Such discharges shall be the basis of any claim for compensation or damage against the Owner
or any of their officer or employee.

Concealed Work

The contractor shall give not less than 5 days notice to the Bank / Architect whenever any work is to be
buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order
that the work may be inspected and correct dimensions taken before such burial. In default whereof the
same shall, at the opinion of the Bank / Architect be either opened up for measurement at the contractor’'s
expense or no payment may be made for such materials. Should any dispute or differences arise after the
execution of any work as to measurements etc. or other matters which cannot be conveniently tested or
checked, the notes of the Bank / Architect shall be accepted as correct and binding on the contractor.

Substitution

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval
of the Bank / Architect in writing for any such substitution well in advance. Materials designated in this
specifications indefinitely by such term as “Equal” or “Other approved” etc. specific approval of the Bank /
Architect has been obtained in writing.

Preparation of Building works for Occupation and Use of Completion

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right.
On completion of such inspection the contractor shall inform the Owner that he has completed the work
and it is ready for inspection.

On completion the contractor shall clean all windows and doors including the cleaning and oiling if
necessary, of all hardware, inside and outside, all floors, staircases and every part of the building. He will
leave the entire building neat and clean and ready for immediate occupation and to the satisfaction of the
Owner.

Defects after Completion

The contractor shall make good at his own cost and to the satisfaction of the Owner all defects, shrinkage,
settlements or other faults which may appear within 12 months after completion of the work. In default the
Owner may employ and pay other persons to amend and make good such damage, losses and expenses
consequent thereon or incidental thereto shall be made good and borne by the contractor and such
damages, loss and expenses shall be recoverable from him by the Owner or may be deducted by the
Owner, in lieu of such amending and making good by the contractor, deduct from any money due to the
contractor a sum equivalent to the cost of amending such work and in the event of the amount retained
being insufficient, recover that balance from the contractor from the amount retained under Clause No. 1.(c)
together with any expenses the Owner may have incurred in connection therewith.

Idle Labour

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and labour
charges of tools and plants would be entertained under any circumstances.

Guarantee for the Specialised Works

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the
specialized agency along with a counter guarantee by the main contractor engaged for the work. The
guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required
to submit guarantee / guarantees for any item / items for a period of more than 12 months, the
guarantee/guarantees in case of those items shall remain valid even after expiry of the defect liability period
of 12 months as stipulated in the contract.

Declaration

I/lWe have inspected the site of works and have made me/us fully acquainted with the local conditions in
and around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down
in the Notice Inviting Tender, General Conditions of Contract, Technical Specifications and understood the
same particularly the contents of the Performance Guarantee Bond and on the basis of the same I/We
guoted our rates in the schedule of quantities attached with the tender documents.

I/We shall also uniformly maintain such progress with the work, as may be directed by the Owner/Architects
to ensure completion of same within the target date as mentioned in the tender document.
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Signature of Tenderer

Address:
Witness:

1)

2)

Dated:

SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used
properly.

2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from
the ground, or from solid construction except such short period Work as can be done safely from
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well as suitable footholds and handholds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than ¥4 to 1 (¥4 horizontal and
1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly attached,
bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with only
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such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened as to prevent it from swaying from the building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more than
3-5 Meters above ground level or floor level they should be closely boarded, should have adequate
width and should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and
including Meters in length. For longer ladders this width should be increased at least 6mm for each
additional 30 cms. Uniform step spacing shall not exceed 30 cms.

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical
on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at
least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or
more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as
to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters
of the edge of the trench or half of the depth of the trench whichever is more cuttings shall be done
from top to bottom. Under no circumstances undermining or under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with debris
or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be
kept available for the use of the persons employed on the Site and maintained in a condition suitable
for immediate use; and the Contractor should take adequate steps to ensure proper use of equipment
by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is
injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’'s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before the workers
are allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals and boards to prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall
conform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and free
from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
guality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or
give signals to the operator.
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d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained
by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of hoisting machine having

a variable safe working load, each safe working load of the conditions under which it is applicable
shall be clearly indicated. No part of any machine or of any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load, adequate precautions
should be taken to reduce to the minimum the risk of any part of a suspended load becoming
accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating
mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be rovided.
The workers should not wear any rings, watches and carry keys or other materials, which are good
conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities shall be provided at or near places of work.

PROFORMA OF HINDRANCE REGISTER

Name of Work : Date of state of work :
Name of Contractor : Period of completion :
Agreement No. : Date of completion
SI. No. Nature of Date of Date of which Period or Signature Remarks
hindrance occurrence of hindrance was  hindrance SE/PE
hindrance removed
| 1 2 3 4 5 6 7 |
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SE = Site Engineer

PE = Project Engineer

Place :

Date :
PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of the Contractor
2. Name of the works as given in the Agreement
3. Agreement WO
4. Tender Amount
5. Date of Commencement of Work
6. Period allowed for completion as per agreement
7. Date of completion as per agreement
8. Period for which extension of time has been given
Date Month Year
(@) 1st extension vide Bank'’s Letter No.
(b) 2nd extension vide Bank’s Letter No.
(c) 3rd extension vide Bank’s Letter No.
0. Reasons for which extensions have been previously given ( copies of the previous
applications should be attached)
10. Period for which extension is applied for and the reasons thereof including hindrances
time for extra work assigned, if any etc.
Signature of Contractor
STANDARD SPECIFICATION
Unless otherwise specified elsewhere in this contract, all work under this contract shall be carried
out in accordance with the technical specification and the latest issue of the Indian Standard

Specification applicable to the particular class of work. Relevant issue of I.S. specification applicable to
the particular work have been described along with the specification for the respective works. If same is
not specified, in such case, the contractor may contact Architect for further instructions. In case of any
confusion of dispute regarding the meaning and interpretation of any specification for the respective
works, the decision of the Bank / Architects shall be final and binding on the Contractor.

1) Bank / Architects reserve the right to insist contractor for use of any specific brand / make etc.

2) In case any materials are not available from the above brands, Bank / Architect will suggest names of
other brands / manufacturers and contractor will have to abide by the same.

32



33



