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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
 

STATE BANK OF INDIA.  
LOCAL HEAD OFFICE, 3rd FLOOR, C-6, G- BLOCK,  
SYNERGY BUILDING, BANDRA-KURLA COMPLEX, 

BANDRA (EAST), MUMBAI-400 051. 
 

 
 

PART – A:  TECHNICAL BID 
 
TENDER No.: MUM201912010 
 
 
PROPOSED AIRCONDITIONING WORKS AT KATRAJ BRANCH, PUNE 

 
TENDER SUBMITTED BY : 
 
NAME   : __________________________________ 
 
ADDRESS  : __________________________________ 
 
    __________________________________ 
 
    __________________________________ 
  
DATE   : __________________________________ 
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NOTICE INVITING TENDERS 

 
SBIIMS on behalf of SBI Invites “online item rate E-tender” from the SBIIMS Empanelled 
contractors (10 Lakh and above) for the captioned work 
 
The details of tender are as under: 

Sr.No. Description  

1. Name of work Proposed air-conditioning Works at KATRAJ 
Branch, Pune 

2. Nature of Work Air-Conditioning 
3. Time allowed for completion 2 (Two) Month 

4. Cost of Tender Documents Rs. 3000/- (Rs. Three thousand only) to be 
paid through State Bank Collect ONLY 
as detailed under; 
1) login https://www.onlinesbi.com 
2) Select SB Collect from Top Menu, click the 
check 
box and “Proceed” 
3) Select “All India” in “State of 
Corporate/Institution” & 
Select “Commercial Services” in “Type of 
Corporate/Institution” then “Go” 
4) Select “SBI Infra Management Solutions pvt. 
Ltd” in 
Commercial Services Name and “Submit” 
5) Select “Tender Application Fee” in “Payment 
Category” and enter the “Tender ID” exactly as 
given in 
first page top of this tender(characters in 
uppercase 
Only). 
6) Fill up all fields such as email, GST No., 
Mobile No, 
Vendor/Firm Name etc and make payment. 
7) Enclose payment receipt having unique 
reference 
No. along with EMD. 

5. Earnest Money Deposit Rs13,500/-(Thirteen thousand five 
hundred)by means of Demand Draft / Pay 
Order from any scheduled Nationalized Bank 
drawn in favour of SBI Infra Management 
Solutions Pvt. Ltd. and payable in Mumbai. 

6. Initial Security Deposit 2% of contract amount in favour of SBI. EMD will 
be returned. 

7. Date of issue of tender 
documents form Bank’s 
website 

27-12-2019 to 03-01-2020 www.sbi.co.in  under 
<Link>procurement news. 

8. Last date & time for 
submission of Technical bid, 
EMD and cost of tender 
document 

03-01-2020 by 3.00 PM 

9. Address at which Technical 
bid(hard copy) along with 

Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  

http://www.sbi.co.in/
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EMD & Cost of tender 
document has to be 
submitted. 

SBI, Local Head Office,3rd floor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051.. 

10. Last date & time for 
submission of online price 
bid.  

06-01-2020 at 3.00 PM  
At: - https://etender/SBI 

11. Last date & time for opening  
of online price bid. 
 

06-01-2020 at 3.30 PM 
 At: - https://etender/SBI 

12. Place of opening tenders Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  
SBI, Local Head Office,3rd floor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051.. 

13. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 
 

14. Defects liability period 12 Months from the date of Virtual Completion 

15. Validity of offer 90 days from the date of opening of Price-bid 

16. Value of Interim Certificate Rs. 3 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid 
under any circumstances 

 
17.1. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of technical 
and financial bid are properly bound separately. Tenders in loose pages may be disqualified. 
 
17.2. The contractor shall sign and stamp each page of the tender document thereby ensuring the 
number and sequence of all pages. 
 
18. No conditions other than mentioned in the tender will be considered, and if given they will have 
to be withdrawn before opening of the price-bid. 
 
19. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders, either in 
whole or in part without assigning any reason(s) for doing so and no claim / correspondence shall 
be entertained in this regard. 
 
20. Tenders received without EMD and Cost of Tender Documents shall be summarily rejected 
and such tenders shall not be allowed to participate in the online price bidding process.  
 
21. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 
 
22. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any reasons 
and no correspondence shall be entertained in this regard. 
 
Yours Faithfully, 
 
For & On-behalf of SBI Infra Management Solutions Pvt. Ltd. 

 

 
 
 

http://www.sbi.co.in/
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FORM TENDER 
 
To, 
Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  
SBI, Local Head Office,3rd floor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051.. 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the site 
of the works specified in the said memorandum and having acquired the requisite information 
relating thereto as affecting the tender, I/We hereby offer to execute the works specified in the 
said memorandum at the rates mentioned in the attached Schedule of Quantities and in 
accordance in all respects with the specifications, design, drawings and instructions in writing 
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of 
Quantities and Conditions of Contract and with such materials as are provided for by, and in all 
other respects in accordance with such conditions so far as they may be applicable. 
 

MEMORANDUM 

Description of work Proposed Air-Conditioning Works of KATRAJ Branch, 
Pune. 

Earnest Money Rs13,500/-(Thirteen thousand five hundred) by means of 
Demand Draft / Pay Order from any scheduled Nationalized 
Bank drawn in favour of SBI Infra Management Solutions 
Pvt. Ltd. and payable in Mumbai. 

Percentage, if any, to be 
deducted from Bills and total 
amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value including EMD& 
Initial Security Deposit. 

Time allowed for completion 
of the Works from fourteenth 
day after the date of written 
order or date of handing over 
of the site (whichever is later) 
to commence the work 

2 (Two) month 

 
I / We have deposited a sum of Rs 13,500/-(Thirteen thousand five hundred) of the total tender 
amount as Earnest Money with the SBI Infra Management Solutions Pvt. Ltd. which amount is not 
to bear any interest. Should I / We fail to execute the Contract when called upon to do so I / We 
do hereby agree that this sum shall be forfeited by me/us to SBI Infra Management Solutions Pvt. 
Ltd. 
 
1) Our Bankers are: 

 
i)  
 
ii)  
 
The names of partners of our firm are: 

 
i)  
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ii)  
 
Name of the partner of the firm 
   
Authorised to sign  
      
Or   
      
(Name of person having Power of    

Attorney to sign the Contract.  

(Certified true copy of the Power   

of Attorney should be attached) 

  

Yours faithfully, 
 
Signature of Contractors. 
 
 
Signature and addresses of Witnesses 
 
 
i)  
 
 
 ii)  
 
 

SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR FORPROPOSED AC WORKS OF KATRAJ BRANCH, PUNE 

 

(A) Business rules for E-tendering: 
1. Only OEM’s and their authorized dealers shall only be eligible to participate. 

 
2. SBIIMS PVT.LTD. will engage the services of and E-tendering service provider who will 

provide necessary training and assistance before commencement of online bidding on 
Internet. 

 
3. In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format (provided 

by service provider),before start of E-tendering. Without this the vendor will not be eligible 
to participate in the event. 
 

6. The Contractors will be required to submit the various documents in sealed Envelope to 
the office of SBI Infra Solutions Pvt. Ltd. at the address mentioned hereinbefore by the 
stipulated date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on each page 
(2) Demand Draft of specified amount of EMD (3) Demand Draft of Cost of Tender 
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documents (4) Certified copy of A-Class Electrical License). Contractors not submitting any 
one or more documents shall not be eligible to participate in the on line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed 

in all respects for the item listed in the tender. 
 
 
(B) Terms & conditions of E-tendering: 

SBIIMS PVT. LTD. shall finalize the Tender through e-tendering mode for which             Through 
E- Procurement Technologies Ltd. has been engaged by SBIIMS an authorized service 
provider. Please go through the guidelines given below and submit your acceptance to the same 
along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBIIMS through Through E- Procurement 
Technologies Ltd., on pre-specified date. While the Contractors shall be quoting from 
their own offices/ place of their choice, Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractors themselves. In the event of failure 
of their Internet connectivity, (due to any reason whatsoever it may be) SBIIMS shall not 
be held responsible & no-further request by the bidder/ tenderer shall be entitled.In order 
to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/ alternatives such as back–up power supply whatever required so that they 
are able to circumvent such situation and still be able to participate in the E-tendering 
successfully. Failure of power at the premises of Contractors during the E-tendering 
cannot be the cause for not participating in the E-tendering. On account of this the time for 
the E-tendering cannot be extended and SBIIMS Pvt. Ltd. is not responsible for such 
eventualities. 
 

2. Through E- Procurement Technologies Ltd.,shall arrange to train your nominated 
person(s), without any cost to you. They shall also explain you all the Rules related to the 
E-tendering. You are required to give your compliance on it before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 
SBIIMS Pvt. Ltd. their appointed Architects. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
i. Online E-tendering :   

 
(a) The hard copy of the Technical as well as Price Bid Document are available on 

the Bank’s website during the period specified in the Notice Inviting Tender (NIT). 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from the 

Architect and qualified for participating in the price bidding as provisions 
mentioned hereinabove through SBIIMS approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their Item-wise rates for each item. 
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(d) The Contractors are advised not to wait till the last minute to submit their online 
item-wise quote in the price bid to avoid complications related with internet 
connectivity, network problems, system crash down, power failure, etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates 
for each and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender items, 
their tender shall be treated as “Incomplete Tender” and shall be liable for 
rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 
by Through E- Procurement Technologies Ltd. The Bidders are requested to change the 
Password after the receipt of initial Password from Through E- Procurement Technologies 
Ltd. All bids made from the Login ID given to the bidder will be deemed to have been made 
by the bidder.  

 
8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound 
to execute the work at the quoted bid price. In case the L-1 Bidder backs out or fail to 
complete the work as per the rates quoted, SBIIMS shall at liberty to take action as deemed 
necessary including depaneling such contractors and forfeiting their EMD.. 

 
9. At the end of the E-tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS Pvt. 

Ltd. decision on award of Contract shall be final and binding on all the Bidders.  
  

10. SBIIMS shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 
11. SBIIMS shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 
13. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price manipulation 

of any kind directly or indirectly by communicating with other suppliers / bidders. 
 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

Pvt. Ltd.  to any other party. 
 
- SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all the 

Bidders. 
 

- SBIIMS Pvt. Ltd. reserve their rights to extend, reschedule or cancel any E-tendering 
within its sole discretion.  

 
- SBIIMS or its authorized service provider Through E- Procurement Technologies 

Ltdshall not have any liability to Bidders for any interruption or delay in access to the 
site irrespective of the cause. 

 
- SBIIMS or its authorized service provider Through  E- Procurement Technologies Ltd 

is not responsible for any damages, including damages that result from, but are not 
limited to negligence.  
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- SBIIMS or its authorized service Through E- Procurement Technologies Ltd will not be 
held responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 

 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) 
duly signed to Through E- Procurement Technologies Ltd. 

 
 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
 
 

ROCESS COMPLIANCE STATEMENT (ANNEXURE II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

To, 
E- Procurement Technologies Ltd 
B-704 Wall Street –II,,  
Opp. Orient Club, 
Nr. Gujarat College 
Ahmedabad- 380 006. 
Tel: 079-40270506/07940016800 
Email: sujith@eptl.in 
 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-

TENDERING FORPROPOSED AC WORKS OF KATRAJ BRANCH, PUNE. 

 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBIIMS Pvt. Ltd. as well as this document and confirm our agreement to 

them. 
 

3) We also confirm that we have taken the training on the E-tendering tool and have understood 

the functionality of the same thoroughly. 
 

4) We confirm that SBIIMS Pvt. Ltd. and M/s. E-tendering Technologies Limited shall not be liable 

& responsible in any manner whatsoever for my/our failure to access & bid on the e-E-

tendering platform due to loss of internet connectivity, electricity failure, virus attack, problems 

with the PC, any other unforeseen circumstances etc. before or during the E-tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.  
 

With regards, 

Date: 
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Signature with company seal 
 

Name: 
 

Company / Organization: 
 

Designation within Company / Organization: 
 

Address of Company / Organization:  
Scan it and send to this Document on --------------------------- 

 

 

ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the ______________ date of _______ between SBI, having 

its office at Mumbai hereinafter called "the Service Provider" of the One Part and 

_______________________________________________________________________

_________________________________________________________________________ 

 

WHEREAS the SBIIMS PVT.LTD. is desirous of 

____________________________________________________________________________

__________________________________________________________________________an

d has caused drawings and specifications describing the work to be done to be prepared by 

SBIIMS/contractors. 

 

AND WHEREAS the said Drawings numbered _______________ to_______________ inclusive, 

the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 

hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth herein in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as 

“the said conditions”) the works shown upon the said Drawings and / or described in the said 

Specifications and included in the Schedule of Quantities at the respective rates therein set forth 

amounting to the sum as therein arrived at our such other sum as shall become payable there 

under (hereinafter referred to as “the said Contract Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions.  

 

3) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by submit themselves to the said 

Conditions and perform the Agreements on their part respectively in the said Conditions 

contained.  
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4) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.  

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to 

carry out the work in respect of the entire building complex to be paid for according to actual 

measured quantities at the rates contained in the Schedule of Quantities and Rates or as 

provided in the said Conditions.  

 

6) The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and 

other ancillary works in the manner laid down in the said Conditions, and shall make good any 

damages done to walls, floors, etc. after the completion of his work.  

7) The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of the work 

by adding to or omitting any items of work or having portions of the same carried out without 

prejudice to this Contract. 

 

8) Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work soon after the Site is handed over to him or from 14th day after the date 

of issue of formal work order as provided for in the said Conditions whichever is later and to 

complete the entire work within 2 (Two Month) subject to nevertheless the provisions for 

extension of time. 

 

 

10)All payments by the SBI under this Contract will be made only at Mumbai. 

 

11)All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine the 

same. 

 

12)That the several parts of this Contract have been read by the Contractor and fully understood 

by the Contractor. 

 

IN WITNESS WHEREOF THE SBIIMS PVT. LTD. and the Contractor have set their respective 

hands to these presents and two duplicates hereof the day and year first hereinabove written.  

 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
 
hand of Shri ___________________ 
 
______________________________   (Signature of Employer) 
(Name and Designation) 
 
In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
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  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
Shri / Smt. ___________________    (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 

 
SECTION – 1 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0  Scope of work 
 

Sealed Tenders are invited SBIIMS PVT.LTD. for Proposed AC Works OF CUFF PARADE  

Branch, Mumbai.  

 

The proposed work is to be carried out at CUFF PARADE Branch, Mumbai.  

 

2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 
General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Priced Bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 

 
a) Price Bid 

b) Additional Specifications 
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c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 
2.3  Complete set of tender documents including relative drawings can be downloaded from 

the website www.sbi.co.in 
 
2.4  The tender documents are not transferable. 
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the law 
and order situation, climatic conditions, local authorities requirement, traffic regulations 
etc; 

 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs. 13,500/-(Thirteen 

thousand five hundred) by means of Demand Draft / Pay Order  from any scheduled 
Nationalized Bank drawn in favour of SBI Infra Management Solutions Pvt. Ltd. and 
payable in Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. within a period of 15 
days of acceptance of tender. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 

the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 

http://www.sbi.co/
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Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the 
Total Security Deposit shall be paid to the contract on the basis of architect’s certifying the 
virtual completion. The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract. 

 
6.2 Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent 
to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract. 
Such ASD could be in the form of FDR / Bank’s  
guarantee in the Bank’s name as per format approved by the Bank. On successful 
completion of work ASD will be returned to the contractor. In case contractor fails to 
complete the work in time or as per tender specification or leave the job incomplete, the 
bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the case may 
be within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 30 days from the receipt of intimation 
of acceptance of the tender by the Bank. However, the written acceptance of the tenders 
by the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

 
8.0  Completion Period 

 
Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 3 (Three Month) from the date of award of 
work. 

 
9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the date 
of opening price bid. If the tenderer withdraws his/her offer during the value period or 
makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages in case of breach of any terms of this RFP & delay in completion 
of the work within stipulated time shall be 0.50% per week subject to a maximum of 5% of 
contract value. In the event of liquidated damages exceeding the cap of 5% the award of 
contract shall be cancelled.  

 
11.0  Rate and prices: 
 
11.1  In case of item rate tender 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case 

of discrepancy between the rate quoted in words and figures, the unit rate quantity in words 
will prevail. If no rate is quoted for a particular item the contractor shall not be paid for that 
item when it is executed. 
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The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be corrected. 
 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution. 

 
 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 
accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBIIMS Pvt. Ltd. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 
 
11.1.5 Each page shall be totaled and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
 
11.1.7 The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in part 
or may entrust the work in phases or may drop the part scope of work at any stage of the project 
within its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
 
11.1.8 In case it is decided by the SBIIMS Pvt. Ltd. to drop one or more buildings from the scope 
of work at any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work. Also, the SBIIMS Pvt. Ltd. may consider issuing 
work order for various buildings in phases but within a reasonable time interval and the contractor 
shall be bound to execute the same within the stipulated time period and as per rates quoted by 
them in this tender without any claim for price escalation. 
 
 
 
SIGNATURE OF THE CONTRACTOR 
 
WITH SEAL 

GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) and 
the contractor, together with the documents referred there in including these conditions, 
the specifications, designs, drawings and instructions issued from time to time by the 
Architects/ Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 
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1.1.1  ‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd. (Service Provider) having 
its Head Office, Ground Floor, Raheja Chambers, Free Press Marg, Nariman Point, 
Mumbai- 400 021 and includes the client’s representatives, successors and assigns. 

 
1.1.2 ‘Architects/ Consultants’ shall mean M/s SHETGIRI & ASSOCIATES, Architects &Interior 

Designers, Mumbai. 
 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or the 
composing the firm or company and the permitted assignees of individual or firms of 
company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description 
in the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 

 
1.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be 
issued by the Engineer from time to time ‘Contract value shall mean value of the entire 
work as stipulated in the letter of acceptance of tender subject such additions there to or 
deductions there from as may be made under the provide herein after contained. 

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Architect/ Consultant. 
 
1.1.8  “Month” means calendar month. 
 
1.1.9 “Week” means seven consecutive days. 
 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “SBIIMS’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, 

as nominated by the M.D.& CEO, SBI Infra Management Solutions Pvt. Ltd. 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as 

JPC) for assessing and reviewing the progress of the work on the project and to issue 
instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer /PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) Vice President – Circle Head of SBIIMS Pvt. Ltd. 
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project, as may be 

nominated by the M.D. & CEO, SBI Infra Management Solutions Pvt. 
Ltd.….Members. 

iii) Concerned partner of the Architects and their Resident Architect…. Member. 
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CLAUSE 
 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
 

Earnest Money Deposit 
 

Initial security deposit 
 

Retention Money 
 

 
a)  Earnest Money Deposit - 

 
The tenderer shall furnish EMD of Rs.13,500/-(Thirteen Thousand  and Five Hundred 
only) in the form of Demand draft or bankers cheque drawn in favour of SBIIMS PVT. 
LTD., on any Scheduled Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of the 
unsuccessful tenderer shall be refunded soon after the decision to award the contract is 
taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his 
tender at any time the period when he is required to keep his tender open acceptance by 
the SBIIMS Pvt. Ltd. or after it is accepted by the SBIIMS Pvt. Ltd.  the contractor fails to 
enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails 
to commence the commence the work within the stipulated time. 

 
b) Initial Security Deposit (lSD) 
 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form 
of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days from the 
date of acceptance of tender. 

 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent 
to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract 
as performance guarantee. Such ASD could be in the form of FDR / Bank’s guarantee in 
the Bank’s name as per format approved by the Bank. On successful completion of work 
ASD will be returned to the contractor. In case contractor fails to complete the work in time 
or as per tender specification or leave the job incomplete, the bank will be at liberty to 
recover the dues from ASD or to forfeit such ASD as the case may be within its sole 
discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money: - 

Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross value 
of work done by the contractor and claimed in each bill provided the total security deposit 
i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of the contract 
value.The50% of the total security deposit shall be refunded to the contractor without any 
interest on issue of Virtual Completion certificate by the Architect/consultant. The balance 
50% of the total security deposit shall be refunded to the contractors without interest within 
fifteen days after the end of defects liability period provided the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site 
clearance. 
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2.0  Language 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

as correct. 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions 
of the SBIIMS from time to time issue further drawings and / or write instructions, details 
directions and explanations which are here after collectively references to as Architect’s 
/consultant’s instructions in regard to the variation or modification of the design, quality or 
quantity of any  work or the addition or omission or substitution work. Any discrepancy in 
the drawings or between BOQ and / or drawings and / or specifications. The removal from 
the site of any material brought thereon by the Contractor and any substitution of any other 
materials therefore the removal and / or re-executed of any work executed by him. The 
dismissal from the work of any person engaged thereupon. 

 
5.0 i)  Letter of Acceptance: 

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance 

directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBIIMS and the contractor. 

 
ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBIIMS Pvt. Ltd/ Architect 
the successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0  Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. Ltd SBI 
through its Architect / consultants are the properties of the SBIIMS Pvt. Ltd. They are not 
to be used on other work.             
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7.0  Detailed drawings and instructions: 

The SBIIMS Pvt. Ltd.  through its architects / consultants shall furnish with reasonable 

proper additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBIIMS Pvt. Ltd. through 
the architect/consultant 

 
7.0  Copies of agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed 
over to the contractors. 

 
8.0  Liquidated damages: 

If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available under 
the law to the SBIIMS Pvt. Ltd. on account of such breach to pay a liquidated damages at 
the rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 

 
9.0  Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBIIMS Pvt. Ltd. /Architect/ consultant he shall be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS Pvt. Ltd. in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall meet 
all the costs arising there from and shall indemnify the SBIIMS Pvt. Ltd. any legal actions 
arising there from. 

 
11.0  Setting out Work: 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBIIMS Pvt. Ltd. 

 
12.0  Protection of works and property: 
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The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection with 
contract. He shall make good any such damage, injury, loss, except due to causes beyond 
his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety laws 
and building codes to prevent accidents, or injuries to persons or property on about or 
adjacent to his place of work. The contractor shall take insurance covers as per clause 
24.0 at his own cost. The policy may be taken in joint names of the contractor and the 
SBIIMS Pvt. Ltd. and the original policy may be lodged with the SBIIMS Pvt. Ltd. 

 
13.0  Inspection of work: 

The SBIIMS Pvt. Ltd. / Architect / Consultant or their representatives shall at all reasonable 
times have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBIIMS Pvt. Ltd./Architect/consultant and their representatives 
necessary for inspection and examination and test of the materials and workmanship. No 
person unless 
authorized by the SBIIMS Pvt. Ltd./ Architect /Consultant except the representative of 
Public authorities shall be allowed on the work at any time. The proposed work either 
during its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s Organization a wing of Central Vigilance commission. 

 
14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or any 
part or share there of or interest therein without the written consent of the SBIIMS Pvt. Ltd. 
through the Architect and no undertaking shall relieve the contractor from the responsibility 
of the contractor from active & superintendence of the work during its progress. 

 
15.0 Quality of materials, workmanship & Test  

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject from 
time to time to such tests as the architect/consultant may direct at the place of manufacture 
or fabrication or on the site or an approved testing laboratory. The contractor shall provide 
such assistance, instruments, machinery, labor, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before 
incorporation in the work for testing as may be selected and required by the 
architect/consultant. 
 

ii)  Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample / literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature meet 
with the requirement of tender specification. Only when the samples are approved in 
writing by the architect / consultant the contractor shall proceed with the procurement and 
installation of the particular material / equipment. The approved samples shall by the 
signed by the Architect / Consultant for identification and shall be kept on record at site 
office until the completion of the work for inspection / comparison at any time. The 
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Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor. 

 
iii)  Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 

If any test is ordered by the Architect/ Consultant which is either 
 

a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, 
or though so intended or provided for but ordered by the Architect / Consultant to be carried 
out by an independent person at any place other than the  
 
site or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0  Obtaining information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the 
execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect / Consultant may consider necessary until 
the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime 
cost and provision sums, if any, shall be excluded. 

 
 
19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he require 
the work to be measured and the contractor shall forthwith attend or send a quantity 
representative to assist the Architect in taking such measurements and calculation  and to 
furnish all particulars or to give all assistance required by any of them. Such measurements 
shall be taken in accordance with the Mode of measurements detail in the specifications. 
The representative of the Architect / Consultant shall take measurements with the 
contractor’s representative and the measurements shall be entered in the measurement 
book. The contractor or his authorised representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the M book should the contractor not attend or neglect or omit to 
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depute his representative to take measurements the measurements recorded by the 
representative of the Architect / consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by the Architect / consultant vitiates 
the contract. In case the SBIIMS Pvt. Ltd. / Architect / Consultant thinks proper at any 
during the progress of works to make any alteration in, or additions to or omission from the 
works or any. alteration in the kind or quality of the materials to be used therein, the 
Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in 
writing within seven days of giving such oral instructions the contract shall alter to, add to, 
or omit from as the case may be in accordance with such but the contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and the 
value of such extras, alterations, additions or omissions shall in all cases be determined 
by the Architect / Consultant and the same shall be added to or deducted from the contract 
value, as the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBIIMS Pvt. Ltd. as 
herein mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 
 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given 
in the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-Clause 
‘c’ hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/ consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be allowed 

day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then 
in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the Architect/Consultant) 
the workman’s name and materials employed be delivered for verifications to the Architect 
/consultant at or before the end of the week following that in which the work has been 
executed. 
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e)  It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked 
on the ‘market rate basis for material, labour hire / running charges of equipment and 
wastages etc. plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 

 
23.0  Post Completion requirements & Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of 
the SBIIMS Pvt. Ltd., the contractor shall ensure that the following works have been 
completed the satisfaction of the SBIIMS Pvt. Ltd.: 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, structure 

including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBIIMS 
Pvt. Ltd. not incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor the 

SBIIMS Pvt. Ltd. and shall clear, level and dress, compact the site as required by the 
SBIIMS Pvt. Ltd. 

 
d)  Shall put the SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and all 

land allot by the SBIIMS Pvt. Ltd. 
 
e)  Shall hand over the work in a peaceful manner to the SBIIMS Pvt. Ltd. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBIIMS Pvt. Ltd. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled 
to apply to the Architect / consultant is satisfied of the completion of work. Relative to which 
the completion certificate has been sought, the Architect/ consultant shall within fourteen 
(14) days of the receipt of the application for completion certificate, issue a VCC in respect 
of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor shall 
the issuance of VCC in respect of the works or work at any site be construction as a waiver 
of any right or claim of the SBIIMS Pvt. Ltd. against the contractor in respect of or work at 
the site and in respect of which the VCC has been issued. 
 

 
24.0  Work by other agencies 

 
The SBIIMS Pvt. Ltd. / Architect / consultant reserves the rights to use premises and any 
portion the site for execution of any work not included in the scope of this contract with 
may desire to have carried out by other persons simultaneously and the contractor shall 
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not only allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the execution 
of such work except by special arrangement with the SBI. Such work shall be carried out 
in such manner as not to impede the progress of the works included in the contract. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBIIMS Pvt. Ltd. and the contractor against all loss of 
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBIIMS Pvt. Ltd. 
and contractor are covered for the period stipulated I clause of GCC and are also covered 
during the period of maintenance for loss or damage  

 
arising from a cause, occurring prior to the commencement of the period of maintenance and for 

any loss or damage occasioned by the contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under clause. 

 
 
a)  The Works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in 
the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 

Pvt. Ltd. which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect / consultant the policy if insurance and the 
receipts for payment of the current premiums. 

 
25.2  Indemnification against Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBIIMS Pvt. Ltd. to execute the works or any part thereof on, over, under, in 

or through any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of the execution 

or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the SBIIMS 

Pvt. Ltd. their agents, employees or other contractors not being employed by the contractor 
or for or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to by 
the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBIIMS Pvt. Ltd., their 
employees, or agents or other employees, or agents or other contractors for the damage 
or injury.  
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25.3  Contractor to indemnify SBIIMS Pvt. Ltd. 
 

The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 
provision sub-clause 25.2 of this clause. 
 
 

25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd. against any 
action, claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent r design rights and shall pay any royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any claim made under 
or action brought against SBIIMS 
Pvt. Ltd. in respect of such matters as aforesaid the contractor shall be immediately notified 
thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or 
to conduct any litigation that may arise there from, provided that the contractor shall not 
be liable to indemnify the SBIIMS Pvt. Ltd. if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Architect / 
consultant in this behalf. 

 
25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his liability 
for any material or physical damage, loss, or injury which may occur to any property 
including that of SBIIMS Pvt. Ltd., or to any person, including any employee of the SBIIMS 
Pvt. Ltd., by or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
Pvt. Ltd. which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant the 
policy or policies of insurance cover and receipts for payment of the current premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBIIMS Pvt. Ltd. shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any workmen or 
other person in the employment of the contractor or any sub-contractor, save and except 
an accident or injury resulting from any act or default of the SBIIMS Pvt. Ltd. or their agents, 
or employees. The contractor shall indemnify and keep indemnified SBIIMS Pvt. Ltd. 
against all such damages and compensation, save and except as aforesaid, and against 
all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
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The contractor shall insure against such liability with an insurer approved by the SBIIMS 
Pvt. Ltd. during the whole of the time that any persons are employed by him on the works 
and shall, when required, produce to the architect / consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the  
contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied if 
the sub-contractor shall have insured against the liability in respect of such persons in 
such manner that SBIIMS Pvt. Ltd. is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Architect /consultant when such policy of 
insurance and the receipt for the payment of the current premium. 

 
 
25.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBIIMS Pvt. Ltd. may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and from time 
to time deduct the amount so paid by the SBIIMS Pvt. Ltd. as aforesaid from any amount 
due or which may become due to the contractor, or recover the same as debt from the 
contractor. 

 
25.7.4 Without prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In respect 

of such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBIIMS Pvt. Ltd. and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the Insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 
the works destroyed or damaged. In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the contractor and the Contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 

 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the date, fifteen days from the 
date of award of letter by the SBIIMS Pvt. Ltd. 

 
27.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 2 calendar month from the date of 
commencement. If required in the contract or as directed by the Architect / consultant. The 
contractor shall complete certain portions of work before completion of the entire work. 
However, the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 

 
28.0  Extension of time 
 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBIIMS Pvt. Ltd. to grant a fair and reasonable extension of time for completion of work 
as per the terms of contract. If the contractor needs an extension of time for the completion 
of work or if the completion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the  
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contract, the contractor shall apply to the SBIIMS Pvt. Ltd. through the Architect’ 
Consultant in writing at least 30 Days before the expiry of the scheduled time and while 
applying for extension of time he shall furnish the reason in detail and his justification if 
an’, for the delays. The architect/consultant shall submit their recommendations to the 
SBIIMS Pvt. Ltd. in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which will 
qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of 
time by the provision of liquidated damages as stated under clause 10.0 shall become 
applicable. Further the contract shall remain in force even for the period beyond the due 
date of completion irrespective whether the extension is granted or not. 

 
29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect / consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed time 
or extended time for completion the Architect / consultant shall thereupon take such steps 
as considered necessary by the Architect / consultant to expedite progress so as to 
complete the works by the prescribed time or extended time. Such communications from 
the Architect / consultant neither shall relieve. The contractor from fulfilling obligations 
under the contract nor he will be entitled to raise any claims arising out of such directions.  
 

 
30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect / consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in which 
case the contractor shall immediately advise the Architect / consultant. However the 
provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality of 
the part of the works being technically required / continued with the prior approval of the 
Architect / consultant at no extra cost to the SBIIMS Pvt. Ltd.. 

 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

 
 
 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBIIMS Pvt. Ltd. shall decide to abandon or 
reduce the scope of work for any reason whatsoever and hence not required the whole or 
any part of the work to be carried out. The Architect / consultant shall give notice in writing 
o that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so ever 
on account of any profit or advantage which he might have derived from the execution of 
the Work fully but which he did not derive in consequence of the foreclosure of the whole 
or part of the work. 
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Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered surplus 
as a result of the abandonment, curtailment of the work or any portion thereof and then 
taken back by the contractor, provided however that the Architect / Consultant shall have 
in such cases the option of taking over all or any such materials at their purchase price or 
a local current rate whichever is less. 

 
“In case of such stores having been issued from SBIIMS Pvt. Ltd. stores and returned by 
the contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and deduction 
for claims on account of any deterioration or damage while in the custody of the contractor 
and in this respect the decision of Architect / consultant shall be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any 
part thereof for such time and in such manner as Architect /consultant may consider 
necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or  
c)  For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 

33 Action when the whole security deposit is forfeited 
 
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect / consultant shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBIIMS Pvt. Ltd.: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - Architect 

/ consultant shall be conclusive evidence) and in which case the security, deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBIIMS Pvt. Ltd.. 

b) To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out the 
work, or part of the work, debiting the contractor with the cost of the labour and materials 
cost of such labour and materials as worked out by the Architect/consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract certificate of architect 
/consultant as to the value of work done shall be final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him ( The amount 
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of which excess the certificates in writing of the Architects / consultant shall  final and 
conclusive) shall be borne by original contractor and may be deducted f any money due 
to him by SBIIMS Pvt. Ltd. under the contract or otherwise, or from his security deposit or 
the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance of 
the contract and in case the contract shall be rescind under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Architect / consultant will have 
certified in writing the performance of such work and the value payable in respect thereof, 
and he shall only be entitled to be paid the value so certified. 

4.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be  

      unable within seven days after notice to him to do so, to show to the reasonable satisfaction 
of the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye security 
therefore if so required by the Architect / Consultant. 
 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBIIMS Pvt. Ltd. 
through the Architect/Consultant or shall charge or encumber this contract or any payment 
due to which may become due to the contractor there under: 

 
a)  has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 
SBIIMS Pvt. Ltd. through the Architect / consultant written notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBIIMS Pvt. Ltd. through the Architect / Consultant 
that the said materials were condemned and rejected by the Architect/consultant under 
these conditions; or has neglected or failed persistently to observe and perform all or any 
of the acts matters or things by this contract to be  
 
observed and performed by the contactor for seven days after written notice shall have 
been given to the contractor to observe or perform the same or has to the detriment of 
good workmanship or in defiance of the SBIIMS Pvt. Ltd. or Architect’s / consultant’s 
instructions to the contrary subject any part of the contract. Then and in any of said cases 
the SBIIMS Pvt. Ltd. and or the Architect / consultant, may not withstanding any previous 
waiver, after giving seven days’ notice in writing to the contractor, determine the contract, 
but without thereby affecting the powers of the SBIIMS Pvt. Ltd. or the Architect / 
consultant or the obligation and liabilities of the contractor the whole of which shall continue 
in force as fully as if the contract had not been  determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the SBIIMS 
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Pvt. Ltd. through the Architect / consultant their agents or employees may enter upon and 
take possession of the work and all plants, took scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same by 
means of their own employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for complement and finishing or using the materials and plant for 
the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBIIMS Pvt. 
Ltd. or architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days after 
receive thereof by him the SBIIMS Pvt. Ltd. sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such auction. The contractor shall 
have no right to question any of the act of the SBIIMS Pvt. Ltd. incidental to the sale of the 
materials etc. 

 
35.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBIIMS Pvt. Ltd. from time to time. The SBIIMS Pvt. Ltd. shall recover the statutory 
recovering other dues including the retention amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction relieve 
the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required previous 
certificate. 

 
The SBIIMS Pvt. Ltd. shall modify the certificate of payment as issued by the architect / 
consultant from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books 
 
The Contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs.3.0 Lakh. 

 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
period of two months. The SBIIMS Pvt. Ltd. shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of rates 
and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0   A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to 
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the quality of workmanship or materials used on the work or as to any other question , 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings specifications, estimates, instructions orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter:  

 
i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect or 
in case the contractor wants to dispute the validity of any deductions or recoveries made 
or proposed to be made from the contract or raise any dispute, the contractor shall forthwith 
give notice in writing of his claim, or dispute to The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head 
Office, Raheja Chambers, Free Press Journal Marg, Mumbai And endorse a copy of the 
same to the Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in 
respect of any claim by the contractor unless notice of such claim shall have been given 
by the contractor to the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office in the manner and 
within the time as aforesaid. The Contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the M.D.& C.E.O. SBIIMS 
Pvt. Ltd., Head Office in writing in the manner and within the time aforesaid.  

 
 

B. Settlement of Disputes and Arbitration  
 

The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office shall give his decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 
decision of the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office/ Submit his claims to the 
conciliating authority namely the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja 
Chambers, Free Press Journal Marg, Mumbai. For conciliation along with all details and 
copies of correspondence exchanged between him and the SBIIMS Pvt. Ltd. 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned M.D. & C.E.O. of the SBIIMS Pvt. Ltd. for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived. 

 
iv)  Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of Deputy 
General Manager rank. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a SBIIMS Pvt. Ltd., Officer and that he had to deal with the 
matters to which the Contract relates in the course of his duties as SBIIMS Pvt. Ltd., 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said M.D. & C.E.O. of the SBIIMS Pvt. Ltd. Such 
person shall be entitled to proceed with the reference from the stage at which it was let by 
his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 
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It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or 
reenactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is 
a SBIIMS Pvt. Ltd. Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The Cost of the reference and of the award (including 
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct 
to any by whom and din what manner, such costs or any part thereof, shall be paid and fix 
or settle the amount of costs to be so paid.   

 
 
37.0  Water supply 
 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i)  That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant’s.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 

iii)  In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal connection, 
Bore well (existing or new) etc., the SBIIMS Pvt. Ltd may consider recovering @1% of 
contract amount form the final bill of contractor. 

 
37.1 The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for taking 

water for construction purposes only after obtaining permission in writing from the SBIIMS 
Pvt. Ltd. The contractor has to make his own arrangements for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the 
wells. He has to obtain necessary approvals from local authorities, if required, at his own 
cost. He shall restore the ground to its original condition after wells are dismantled on 
completion of work or hand over the well to the SBIIMS Pvt. Ltd. without any compensation 
as directed by the architect / consultant. 

 
38.0  Power supply 

The contractor shall make his own arrangements for power and supply / distribution system 
for driving plant or machinery for the work and for lighting purpose at his own cost, The 
cost of running and maintenance of the plants are to be included in his tender prices, He 
shall pay all fees and charges required, by the power supply and include the same in his 
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tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required. 
 

39.0  Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately. 

40.0 Method of measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date 
rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 
the decision of the Architect / consultant shall be final and binding on the corrector. 

 
41.0   Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of SBIIMS Pvt. Ltd/Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

 
I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 
42.0  Force Majeure 
 
42.1  Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in performance of 

the obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract, if it is not possible to 
serve a notice, within the shortest possible period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability perform 

its obligations has been affected, shall notify the other of such cessation and the actual 
delay incurred in such affected activity adducing necessary evidence in support thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the caused 
itself and inability resulting there from having been removed, the agreed time completion 
of the respective obligations under this agreement shall stand extended a period equal to 
the period of delay occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by state 

of force majeure lasting to a period of 6 months or wore the two parties, shall each other 
to decide regarding the future execution of this agreement. 

 
43.0  Local laws, Acts Regulations: 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should 
comply with the provision of all labour legislation including the latest requirements of the 
Acts, laws, any other regulations that are applicable to the execution of the project. 
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i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
 
vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time to time. 
xi)      Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the architect / consultant. 
The contractor shall also such report immediately to the competent authority whenever 
such report is required to be lodged by the law and take appropriate actions thereof. 

 
SPECIAL CONDITION OF CONTRACT 

 
 
Scope of work 

1.0 The scope of work is to carry out for the Proposed AC Works of KATRAJ Branch, 

Pune. 

 

2.0  Address of site 
 

The site is located KATRAJ Branch, Pune. 

 
3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor and 
the site and he will be held responsible for the accuracy and maintenance of. All the 
dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the Architect 
/ consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with from 
the Architect / consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate records 

of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
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The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Architect to protect the tree structures.  

7.0  Temporary works.  
 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary works 
he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require in 
accordance with the conditions of contract at his own cost The contractor shall be solely 
responsible for the stability and safety of all temporary works and unfinished works and for 
the quality of the permanent works resulting from the arrangement eventually adopted for 
their execution. 
 

8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for providing 

all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water suitable for the construction and good quality drinking 
water for their workers If necessary the contractor has to sink a tube well / open well and 
bring water by means of tankers at his own cost for the purpose The SBIIMS Pvt. Ltd. will 
not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd.  shall be entitled 

to take power and water connections from the temporary water and power supply obtained 
by the contractor However, the concerned contractor shall make their own arrangements 
to draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for permanent 
connections, if any, shall be initially paid by the contactor and the SBIIMS Pvt. Ltd.  will 
reimburse the amount on production of receipts 

 
d)  The SBIIMS Pvt. Ltd.  as well as the Architect / consultant shall give all possible assistance 

to the Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and workmen 
to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
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i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment shall be provided at suitable prominent and easily accessible place and shall 
be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be correctedby the contractor at 

his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipments. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect / consultant 
as and when demanded- Any instruction which the architect /consultant may like to issue 
to the contractor or the contractor may like to bring to the architect / consultant two copies 
of such instructions shall be taken from the site order book and one copy will be handed 
over to the party against proper acknowledgment and the second copy will be retained for 
their record. 
 
 

13.0  Temporary fencing/ barricading 
The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 
14.0  Site meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the architect/ 
consultant. - 

 
15.0  Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other off-
site activities borrow pits has been properly disposed off. 
 

6.0 Contractor to verify site measurement 
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The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
 

i) For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBIIMS 
Pvt. Ltd. / Architect / Consultant. The contractor will make the changes made on these 
copies and return these copies to the architect / Consultant for their approval. In cases 
revision is required or the corrections are not properly marked the architect / Consultant 
will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the architect / consultant and resubmit to him for approval. The architect / 
consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by 
the SBIIMS Pvt. Ltd.  / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will return one 
copy of the approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminum doors 
and windows and any other item as specified in the tender. The architect/consultant may 
approve any make / agency within the approved list as given in the tender after inspection 
of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for 
the work .All wastages and losses in weight shall be to the contractors account 

 
21.0  Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, duties, 
levies, fees and charges shall be to the contractor’s account and the SBIIMS Pvt. Ltd. shall 
not be required to pay any additional or extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies 
etc. if any, till completion of work shall be deemed to be included in the quoted rates and 
no extra claim on this account will in any case be entertained. If a new tax or duty or levy 
or cess or royalty or octroi is imposed under as statutory law during the currency of contract 
the same shall be borne by the contractor. 
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22.0  Acceptance of tender 

The SBIIMS Pvt. Ltd. shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBIIMS Pvt. Ltd. However 
adequate transparency would be maintained by the SBIIMS Pvt. Ltd. 

 
23.0Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not more 
than one months during the progress of the work or at every important stage of 
construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with their each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the Architect/ 
SBIIMS Pvt. Ltd. may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained.  

 
SAFETY CODE 

 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool shall 

be kept in a readily accessible place. 
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases when 

the injury necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent runnings 
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged 
for holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench half 

of the depth of trench whichever is more. All trenches and excavations shall be provided 
with necessary fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement,mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield and 

gloves. 
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10.  (i) No paint containing lead or lead products shall be used except in the form of paste 
readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied 
in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 
 

APPENDIX HEREINBEFORE REFERRED TO 
 
1)  Name of the organization Offering Contract : Vice President & Circle Head,  
                                                                        SBI Infra Management Solutions Pvt. Ltd.  
                                                                        SBI, Local Head Office,3rd floor,C-6,G-Block  
                                                                        Synergy Building,  
                                                                        Bandra- Kurla Complex, Bandra (East),  
                                                                        Mumbai-400 051.. 
2)   Consultants    : NA 
 
3) Site Address    : "KATRAJ Branch, Pune. 

        
4)  Scope of Work   : Proposed Air-conditioning Works Of   CUFF 

PARADE      Branch, Mumbai.. 

5)  Name of the Contractor  : ----------------------------------- 
       ----------------------------------- 
       ------------------------------------ 
 
6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 
       ------------------------------------  
 
7)  Period of Completion   : 2 (Two)month from the dated of  
       Commencement 
 
8)  Earnest Money Deposit : Rs.13,500/-by means of Demand DraftPay  
  Order from the last date of      submission 

of the tender) from any scheduled 
Nationalized Bank drawn in favour of SBI 
Infra Management Solutions Pvt. Ltd. and 
payable in Mumbai.  

 
9) Retention Money   : As per clause no. 11(a) of general  

Conditions 
 
10) Defects Liability Period  : Twelve Months from the date of  

Virtual Completion. 
 

 
11) Insurance to be undertaken by the  : 125% of Contract Value  
            Contractor at his cost    (Contractor’s all risk policy) 
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12) Liquidated damages    : 0.5% of the Contract amount shown  

in the tender per week subject to max. 5% of 
the contract value or actual final bill value. 

  
13) Value of Interim Bill (Min.)  : Rs. 3 Lakhs. 
 
14) Date of Commencement  : 15 days from the date of acceptance letter 

is issued to the Contractor/ or the day on 
which the Contractor is instructed to take 
possession of the site whichever is earlier. 

 
15) Period of Final Measurement  : 3 Months from the date of Virtual  

Completion. 
 
16) Initial Security Deposit  : 2% of the Accepted Value of the 
Tender. (Clause No. 22)                                                                      
 
17) Total Security Deposit   : As per clause No. 11 a  
 
18)      Refund of initial Security Deposit 

Comprising of EMD and ISD. : 50% of the Security Deposit shall be 
refunded to the Contractor on completion of 
the work and balance refunded only after the 
Defect Liability Period is over. 

  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
       2. The final bill will be submitted by the 

Contractor within one month of the date fixed 
for completion work and the Bill shall be 
Certified within 3 months from the date of 
receipt of final bill provided the bills are 
submitted with all pre-requisite 
documents/test reports etc. prescribed in the 
tender. 

. 
 
 
       ________________________ 

      Signature of Tenderer. 
 

       Date: 
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LETTER OF DECLARATION 

 
 
 
To, 
Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  
SBI, Local Head Office,3rdfloor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051. 
 
Dear Sir, 

 
Proposed Electrical Works of "KATRAJ Branch, Pune. 

 
Having  examined the terms &  conditions, drawings, specifications,  design relating to the works 
specified in the  memorandum hereinafter  set out and having visited and examined the site  of 
the  works specified in the said memorandum and  having  acquired the  requisite  information 
relating thereto and  affecting  the quotation,  I/We hereby offer to execute the works specified in 
the  said memorandum within the time specified in the said  memorandum on the item rate basis 
mentioned in the attached  schedule and in accordance in all respect with the specifications, 
design, drawings and instructions in writing referred to in conditions of Tender, the articles of 
agreement, conditions of contract  and with such conditions so far as they may be applicable. 
 
 

MEMORANDUM 
 

(a) Description of work Proposed "Air-conditioning work for KATRAJ 

Branch, Pune. 

(b) Earnest Money Rs.13,500(Thirteen Thousand and Five 
hundred only) by means of Demand Draft / Pay 
Order from any scheduled Nationalized Bank 
drawn in favour of SBI Infra Management 
Solutions Pvt. Ltd. and payable in Mumbai. 

(c) Time allowed for completion of work 
from the date of issue of work order.      

2(two) month from the date of commencement 
as per tender. 

 
 
Should this  tender be accepted, I/we  hereby  agree  to abide  by and fulfill the terms and 
provisions of the said  conditions of Contract annexed hereto so far as they may be applicable or 
in default thereof to forfeit and pay to SBIIMS PVT.LTD., the amount mentioned in the said 
conditions. 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs13,500/-(Thirteen 
thousand five hundred)as Earnest money deposit with the SBI Infra Management Solutions Pvt. 
Ltd. Should I/we do fail to execute the contract when called upon to do so, I/we hereby agree that 
this sum shall be forfeited by me/us to SBI Infra Management Solutions Pvt. Ltd. 
 
We understand that as per terms of this tender, the SBIIMS Pvt. Ltd. may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e. Institute 
Building, Staff Qtrs. And Director’s Bungalow) in phases. We, therefore, undertake that we shall 
not raise any claim / compensation in the eventuality of Bank deciding to drop any of the building 
/ buildings from the scope of work of this tender at any stage during the contract period. Further, 
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we also undertake to execute the work entrusted to us in phases on our approved rates and within 
the stipulated time limit without any extra claim for price escalation as provided for in Clause 11.1.7 
and 11.1.8 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any 
of the material during the currency of contract/execution/completion period.  
 
 
Yours faithfully, 
 
 
 
Signature of contractor 
With Seal 

INDEX 

PROFORMAS OF VARIOUS TESTS 
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NO. 
DESCRIPTION PAGE NO. 
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Proforma for Sieve Analysis of Fine Aggregate Register. 
 

 

9. 
Proforma for Sieve Analysis of Coarse Aggregate 
Register. 
 

 

10. Proforma for Slump Test Register.  

11. 
Proforma of Cube Test Register. 
 

 

12. 
Proforma for Hindrance to Work. 
 

 

13. 
Proforma for Running A/c. Bill. 
 

 

14. 
 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 

 

15. Memorandum for Payment.  
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TABLE-I 
 

RECORD OF CEMENT RECEIVED / USED / BALANCE 
 

S. 
No
. 

Cemen
t in 

stock 
Bags 

Cement 
receive

d 
(Bags) 

Total 
Cement 
receive

d 
(Bags) 

Source
4 from 
which 

receive
d 

Descriptio
n of work 

where 
cement is 

used 

Number 
of cement 

bags 
consume

d 

Balanc
e in 

stock 

Signature 
of 

Contractor
s Bank / 
Engineer 

1 2 3 4 5 6 7 8 9 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

        
 
 
 
 
 
 
 
 
 
 
 
 
 

TABLE-II 
RECORD OF PAINT / LEAD / CICO REGISTER 

 
Name of work  : 
 
Name of the Contractor : 
 
Agreement No.  : 
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Date 
of 

Recei
pt 

Sourc
e 

Recei
pt 

with 
Ref. 
To 

S.O./I
ndent 

Qty. 
Rec
eive

d 

Progr
essiv

e 
Total 

Item of 
work for 
which 
issued 
with 

approx 
qty. work 
done in 
case of 

paint only 

Da
te 
of 
iss
ue
d 

Quanti
ty 

issued 

Qty. 
return
ed at 
the 

end of 
the 
day 

Tot
al 
iss
ue
d 

Dela
y 

Bala
nce 
at 

hand 

Contra
ctors 

initials 

Site  
Engi
neer

s 
 

initial
s 

Signat
ure of 
Banks/ 
Archit

ect 

1 2 3 4 5 6 7 8 9 10 11 12 13 

 
 
 
 
 
 
 
 
 
 
 
 

            

 
Register for bitumen should be maintained. The format will be similar to that for cement. TABLE-
III 
 

BANK FOR REINFORCEMENT BARSRECEIVED 
 
 
 

Truck 
No. 

Challa
n No. 

Name 
of 

Supplier 

Binding 
Wire 

6mm 
dia 

8mm 
dia 

12mm 
dia 

16m
m 
dia 

20m
m 
dia 

25m
m 
dia 

Total 
Receiv

ed 

1 2 3 4 5 6 7 8 9 10 11 
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Number of diameters given is only illustrative. Open more columns for other diameters wherever 
needed.                                                                                                                                                               
TABLE-IV 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work  :    Name of Article  : 

Name of Contractor :    Estimated Requirement  : 

Agreement No. :                 Issue Rate  : 

 
 

Date 
of 

Recei
pt 

Received 
from/Issued to 
(with Ret. to 
So/Indent) 

Recei
pt 

Issue Balanc
e 

Initials 
of 

Contract
or 

Initial of 
Bank's/Architect

's 
representative 

Remar
k 

1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 
 
 
 
 

       

 
TABLE-V 

 
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
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Name of Work  : 

Name of Contractor : 

Agreement No. :     

 
 

Descrip
tion of 

Materia
l 

Qty.outsta
nding from 
previous 

Bill 

Deduct 
Qty.utilised in 

works 
measured 

since 
previous bill 

Qty.outstand
ing & 

Qty.brought 
to site since 
previous bill 

Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Initial of 
Bank's/ 

Architect's 
representati

ve 

Rema
rk 

1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

TABLE-VI 
 

PROFORMA FOR BULKAGE TEST OF SAND REGISTER 
 

 
 

S.No. Date of 
Test 

Volume of 
dust sand 
in Cylinder 
inundated 
& stirred 

Volume 
inundate
d Sand 

in 
Cylinder 

Percentag
e of 

Bulkage 

Signatur
e of Site 
Engineer 

Signature 
of 

Contractor 

Initial of 
Bank's 

Architect's 
representativ
e (Periodical) 

1 2 3 4 5 6 7 8 
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TABLE-VII 
 

PROFORMA OF SILT TEST REGISTER 
 

 
 

S. 
N
o. 

Date 
of Test 

Height of 
Sand in 
Cylinder 

innundated 
& stirred 

Height 
of Silt 

Max 
percenta
ge of silt 

as 
specified 

Percentag
e of silt 

obtained 

Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Initial 
ofBank's / 

Representa
tive 

(Periodical) 

1 2 3 4 5 6 7 8 9 
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TABLE-VIII 
 

PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER  
 

S.
No
. 

Dat
e of 
Test 

Wt. of 
Materi
al to 
be 

tested 

Sieve 
as per 

I.S. 
design
ation 

Wt. of 
Sand 

retaine
d in 

sieve 

%a 
retai
ned 
in 

each 
sieve 
succ
essiv
ely 

Cumul-
ative % 
retained 
in each 
sieve 

F.
M
. 

Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Signature 
of Banks/ 
Architect'

s 
represent

ative & 
Remarks 
(Periodic

al) 

1 2 3 4 5    7 8 9 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

          

 
TABLE-IX 

 
PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER  

S. 
No. 

Date 
of 

Testin
g 

Wt. of 
Material 

to be 
tested 

Nomin
al size 

of 
Aggre
gate 

I.S. 
Sieve 
design
ation 

Standar
d 

passing 
for 

graded 
aggrega

te. of 
nominal 

size 

Test 
Result 

Obtaine
d 

passing 

Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Signatur
e of 

Banks/ 
Architec

t's 
represe
ntative 

& 
Remark

s 
(Periodi

cal) 

1 2 3 4 5 6 7 8 9 10 11 
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TABLE-X 
 

PROFORMA FOR SLUMP TEST REGISTER 
 

S. 
No
. 

Date 
of 

Testi
ng 

Type 
of 

work 
fore 
whic

h 
slum

p 
take

n 

Specified slump Slump Obtained Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Signatur
e of 

Banks/ 
Architect

's 
represe
ntative & 
Remark

s 
(Periodi

cal) 

When 
Vibrator

s are 
u`sed 

When 
Vibrator
s are not 

used 

When 
Vibrator

s are 
used 

When 
Vibrato
rs are 

not 
used 

1 2 3 4 5 6 7 8 9 10 



 
 

49 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

         

TABLE-XI 
 

PROFORMA OF CUBE TEST REGISTER 
 
 

Date 
of 

takin
g 

Cub
e + 

Lime 

Sa
mpl
e 

No. 

No
. of 
Cu
be
s 

tak
en 

Spec
ific 

mark
ing 
of 

Cub
es 

Prop
or- 
tion 
of 

mixt
ure 

Desc
rip-
tion 
of 

work 
carri
ed 
out 

Signa
ture 
of 

Engin
eer 

taking 
sampl

e 

Sign
a-

ture 
of 

Cont
-

ract
or 

7/28 Days Testing Permiss
ible 

Compre
ssive 

strength 
of 

Concret
e / 28 

Days / 7 
days 

Rem
arks 
on 

Test 
Rep
ort 
and 
No. 

Rem
arks 
of 

Ban
ks/ 

Arch
i-

tects 
repr
e-

sent
ative 
Peri
o-

dical
s 

Date 
of 

Test 

Test 
Res
ult 
Kg/ 
Sq.c

m 

Av
. 

Str
en
-
gt
h 

Kg
. / 
Sq
.c
m. 

Str
an-
dar
d 

str
en-
gth 
Kg 
/ 

Sq
.c
m. 

7 
Da
ys 

28 
D
ay
s 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 
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TABLE-XII 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrenc

e of 
Hindrance 

Date of 
which 

Hindran
ce was 

removed 

Period 
of which 
Hindran

ce 
existed 

Signatu
re  of 
Site 

Engine
er 

Signature 
of Bank / 
Architects 

Representa
tive 

1 2 3 4 5 6 7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

TABLE - XIII 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 
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ii. Name of Work    : 
 
iii. Sl.No. of this Bill    : 
 
iv. No. & Date of previous Bill   : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence  : 
 
vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 
 
 

    

     

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 

 
 
 
 
 
 
 
 

   

 
Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
  

     
 

 
CERTIFICATE 

 
 The measurements 
on the basis of which the 

above entries for the 
Running Bill No. --------------

----------------------- --------------------- 
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------------ were made have 
been taken jointly on --------

------------------ and are 
recorded at pages -----------
--------------- to -----------------

--------- of measurement 
book No. -----------------------

---.-------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 

 

TABLE - XIV 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 
 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 
 
 

     

 
Total value of materials at Site. 
 
 
Secured Advance @ ---------------- of above value -   B 
 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to the 

site of the work and on advance on any quantity of any of this item is outstanding on their 
security. 
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(ii) That the materials (are of imperishable nature) and are all required by the Contractor for 
use in the work in connection with the items for which rates of finished work have been 
agreed upon. 

 
 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
 
 

--------------------------- 
Dated Signature of 
the Contractor  
                                          TABLE - XV 

 
MEMORANDUM FOR PAYMENT 

 
R/A BILL NO. 
 
 
 
1. Total value of work done since 

previous bill (A) 
 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 
 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

  Rs. ----------- 

5. Total amount due to the Contractor 
 

  Rs. ----------- 

     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the previous 
R/A 
 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Rs. -----------  
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 Less already recovered 
 

 Rs. -----------  

 Balance to be recovered 
 

 Rs. -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 Rs. -----------  

(b) To be recovered in this bill  
 

 Rs. -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 
 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 
 
 
 
 

 Rs. -----------  

 Total Deduction as per contract (F) 
 

 Rs. -----------  

 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 Rs. -----------  

 P.V.A. 
 

 Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 
 

 Rs. -----------  

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for payment 
for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
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 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 Rs. -----------  

ii) Less I.T. Payable 
 

 Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  
 

 Net Payable  Rs. ----------- 
 

 

 
 This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the M.D. & C.E.O. 
 

 
 

SPECIFICATIONS FOR INDOOR UNITS 
 
A. Cassette type indoor units.  
 
These units shall be installed between the bottom of finished slab & top of false ceiling.  
 
The maximum allowable height for the cassette type units shall not exceed 350 mm.  
 
The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.  
 
Additional charge shall be added as per refrigerant piping at site.  
 
The unit must have in built drain pump, suitable for vertical lift of 750 mm.  
 
The unit casing shall be Galvanized Steel Plate / or as per manufacturer‟s specifications. 

  
Unit must be insulated with sound absorbing thermal insulation material, Polyurethane foam. 
The noise level of unit at the highest operating level shall not exceed 42 dB(A), at a vertical 
distance of 1.5 m from the grille of the unit.  
 
Unit shall have provision of connecting fresh air without any special chamber & without 
increasing the total height of the unit (288 mm maximum). 
  
The unit shall be supplied with suitable decorative panel. 
  
The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy 
to remove, clean & re install.  
 
The unit will be connected in series to a suitable outdoor unit & it must be possible to  Operate 
the unit independently, through corded/ cordless remote specified in the “Bill of quantities”. 
The unit will be further connected to Intelligent Building Management  System (To be supplied 
by other vendors) & it shall be possible to operate the unit  through this IBMS system.  
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The unit shall be supplied with following from the factory with following:  
 
Operation Manual  
Installation Manual  
Paper pattern for installation  
Drain hose/ Clamp metal/ Washer fixing plate/ Sealing pads/ Clamps/ Screws/  
Washer for hanging bracket/ Insulation for fitting  
B. Wall Mounted Units.  
Wall mounted units must be compact & stylish design that does not detract from the Décor of 
the room. 
  
The unit shall be precharged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.  
 
Additional charge shall be added as per refrigerant piping at site.  
 
Each indoor unit must have electronic expansion valve operated by microprocessor 
thermostat based temperature control to deliver cooling/ heating as per the heat load of the 
room.  
 
The unit must have provision of adding drain pump kit if required & specified. The drain pump 
must be suitable to lift drain up to 1000 mm from the bottom of the unit.  
 
Unit must be insulated with sound absorbing thermal insulation material, 
polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not 
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit.  
 
The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy 
to remove, clean & re install.  
 
The unit grille must be washable with soap solution.  
 
It shall be possible to set minimum 5 steps of discharge angle by remote controller. 
  
It shall be possible to fit drain pipe from either side of the unit (Left or right)  
 
The unit will be connected in series to a suitable outdoor unit & it must be possible to Operate 
the unit independently, through corded/ cordless remote specified in the bill of quantities. The 
unit will be further connected to Intelligent Building Management System(To be supplied by 
other vendors) & it shall be possible to operate the unit through this IBMS system. 
  
The unit shall be supplied with following from the factory with following:  
 
Operation Manual  
Installation Manual  
Installation panel  
Paper pattern for installation  
Insulation tape/ Clamps/ Screws  
A – 1: COPPER TUBING.  
The parent material used for air – conditioning system refrigerant tubing should be Copper 
tubes, tubes and fittings conforming to following specifications:  
 
1. Material composition should be conforming to C-1220 (JIS-H-3300) or C-12200 (ASTM).It 
should have a minimum Copper content of 99.9 % and Phosphorus content between0.015 % 
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and 0.040 %. It should have low residue ( below 0.038 gm / sq mtr ). The material should also 
be as per the RoHS norms specified by EU; that is, Mercury,  Chromium and Lead contents 
below 1000 ppm, and Cadmium content below 100 ppm.  
 
2. Physical properties of the material should conform to JIS-H-3300 or ASTM-B-68 & B-75, 
should be tested for Tensile / elongation / hardness / grain size tests as per ASTM B –280.  
 
3. Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes should be 
tested using non-destructive Eddy current test before the final anneal, as per JIS- H-3300 or 
ASTM-E-243.  
 
4. Heat treatment should be carried out in non-oxidizing atmosphere to ensure oxygen free 
and Cuprous oxide-free surface.  
 
5. Proper certificates describing composition and results of all tests carried out must be 
supplied with each consignment. These certificates, along with check results for dimensional 
and thickness accuracy are recommended to be carried out for every delivered lot, should be 
maintained till handing over of the project.  
 
6. Tubes should have 360 degree concentric wall thickness along their entire length. 
  
7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” 
& ½” tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard tubes should 
be 1 mm for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 
1.5/8” tubes.  
 
8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding 
tube / tube size. 
  
9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed 
joints should be avoided as far as possible. Similarly, for half hard tubes of size 3/4” or more, 
one side expanded tubes must be used and use of couplings should be avoided as far as 
possible.  
A -2 : TUBING DESIGN:  
1. Contractor should study the tender / GFC drawings carefully, and should carry out detailed 
survey of site, relating the drawings with site, and understand the system design and site 
limitations.  
 
2. Contractor should also collect final architectural and reflected ceiling plans from client and 
study the drawings for any mismatches with the HVAC drawings received. 
  
3. Contractor should discuss any such mis- matches and any doubts regarding system design 
with the consultant and get all doubts clarified.  
 
4. Before commencement of tubing work, proper shop drawings must be generated by the 
contractor, and same should be got approved from the consultant. The drawings must clearly 
indicate schematic flow diagrams for various circuits, tube sizes, description and quantities 
for refrigerant joints, indoor and outdoor unit models and room / block /floor names, tube 
routes, levels for horizontal tubes, details regarding insulation type and thickness and surface 
treatment for insulation, typical and critical sections and any other details to explain the entire 
tubing layout to the installer.  
 



 
 

58 

 

5. Tube sizing and routing must be carried out taking into consideration various site 
constraints and system manufacturer‟s recommendations.  
 
6. Care should be taken to design tubing as per the manufacturer‟s recommendation for 
maximum tubing total length, maximum tubing length after first tapping, vertical height 
difference between outdoor and indoor units etc. and necessary corrections should be carried 
out in outdoor unit capacity if required.  
 
A – 3 : REFRIGERANT TUBING INSTALLATION WORK: 
  
1. The installer must first study the shop drawings in detail with respect to the site condition 
and point out any fouling / alternatives to the agency prepare shop drawing sand necessary 
revisions must be carried out in the drawings, to be approved by consultant. 
  
2. The layout must be marked on the true ceiling and any civil openings required should be 
marked and got done from concerned agency.  
 
3. Supports as described in BOQ / specifications should be installed, leaving adjustable free 
length for supports.  
 
4. Before installation, the tubes and tubes must not be removed from their original packing. 
Proper storage of tubing is a must to maintain the temper of the tubes / tubes. Any abrasion 
on ends / surface, or any in grace of dirt / dust must be avoided. Proper Polyethylene sheets 
should be used for covering the tubes and tubes, while wooden pellets and soft expanded 
Polyethylene / rubber sheets should be used as floor supports. 
  
5. Necessary loops / slopes must be followed as recommended by system manufacturer. 
  
6. Tubes must be cut to required sizes using cutting tools recommended by system 
manufacturer.  
 
7. Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods having 
minimum 2% Silver content.  
 
8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and 
must be kept bleeding out continuously, to prevent any oxidation of parent material. 
  
9. After tubing work, each circuit should be pressure tested as per the system manufacturer‟s 
recommendation and as per the procedure described in the following paragraphs. A certificate 
mentioning the test pressure, time of first and final pressure readings, make, model, serial 
number, range and least count of the gauge used, along with a copy of valid calibration 
certificate must be maintained, duly signed by the inspecting technician, and client /PMC 
representative.  
 
10. After pressure testing, insulation must be completed as per the material, make and 
thickness mentioned in the approved shop drawing. The joints of insulation must be  sealed 
by minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air 
gaps between tube / tube and insulation sleeves, and between two insulation sleeve joints. 
  
11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor 
circuits.  
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12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage 
from UV radiation and bird pecks / tampering, as mentioned in the BOQ. The cladding should 
be made out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, care should be taken 
to avoid penetrating the insulation by screws. Short screws Of metallic straps should be used 
for securing cladding sheets. Instead of cladding, glass cloth, with two coats of protective 
resin should be used.  
 
13. While charging refrigerant, manufacturer's recommendations must be strictly followed, 

and charging must be carried out using proper charging hose, gauge manifold with calibrated 
gauges and electronic weigh scale. Further leak check using a gas leak detector should be 
carried out. Charging must be carried out after proper evacuation of the tubing. The quantity 
of refrigerant to be charged should be calculated by totalizing the liquid tube volume as per 
the manufacturer's recommendation.  

 
A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING:  
Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure.  When 
pressure inside tubes is more than atmospheric pressure, refrigerant may escape to the 
atmosphere, causing commercial loss due to loss of refrigerant, inefficient system 
performance or even system breakdown and contamination of surroundings. When pressure 
inside the tubes is less than atmospheric pressure, such as in case of suction tubes of some 
low temperature refrigeration machines, or during pump-down cycle of normal air-conditioning 
systems, leakages in tubes leads to ingress of air and moisture, causing severe system 
damage. Therefore, it is a must that the refrigerant tubing is thoroughly tested for leakages. 
Pressure testing for any tubing must be carried out at a pressure higher than the maximum 
operating pressure within the system. It is recommended that the pressure recommended by 
manufacturer be followed very strictly. Testing at lower pressures may lead to non-detection 
of some small leakages, while testing at higher pressures may lead to damage to some factory 
manufactured components within the system. Generally, for R-410 systems a pressure of 
around 650psig is used. Nitrogen is the most common gas used for carrying out pressure 
testing. It has numerous advantages, some of which are listed below:  
 
1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 
  
2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking  
out without contaminating the atmosphere.  
 
3. Nitrogen is less costly as compared with other gases.  
 
4. Nitrogen is safe for handling and testing.  
 
5. Nitrogen does not readily react with system components Pressure gauge/s used for testing 
must be calibrated and a calibration certificate with traceability to a Government(National) 
Physical Laboratory must be documented. The gauge should be capable of measuring 
pressure at least 10% above the reading to be recorded.  
 
A – 5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST  
1) Ensure that the tubing to be tested is properly secured/supported and the openings have 
been sealed off as per manufacturer's recommendation.  
 
2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the 
same time, should be easily visible.  
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3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder 
outlet without moving the cylinder. 
  
4) Connect the tube to the cylinder and after ensuring proper connection, crack open the 
cylinder valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig.  
 
5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for 
noise of escaping Nitrogen and seal same.  
 
6) Open the cylinder valve again and raise the pressure to 200 psig.  
 
7) Check the tube line for major leakages at brazed joints, elbows, valve glands, equipment 
end connections and tube seams with the help of soap water. Make up the leaks by tightening 
nuts. If the leaks are in brazed joints, flush out Nitrogen and carry out necessary re-brazing.  
 
8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test 
pressure. Repeat leak check as above. 
  
9) Open the cylinder valve again and slowly raise the pressure to the manufacturer 
recommended pressure. Carry out a thorough leak check.  
 
10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. 
Check the pressure again after 24 hours. If pressure has dropped, the tubing should be 
checked very thoroughly for minor leakages. It is important to follow this 24 hours period as it 
gives enough time to detect minute leakages, and it removes the doubt created by thermal 
expansion of Nitrogen ( as after exact 24 hours, ambient conditions are generally same). 
  
11) In case of tubing extending to lengths more than 30 m and / or having more than 20 site 
fabricated joints, the pressure should be recorded after 24 hours as well as after 48 hours, so 
that all leakages are detected and made up.  
 
12) After detecting and making up any leak, the pressure testing must be carried out once 
again from beginning.  
 
A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY  
ASSURANCE:  
 
1. Manufacturer‟s certificate with every Delivery Challan declaring composition of parent 
material . 
 
2. Signed and approved Shop drawings approved by SBIIM / Client / Consultant, prior to start 
of work.  
 
3. Pressure test report signed by SBIIM / Client / Equipment manufacturer /  Consultant.  
 
4. False Ceiling closure check list duly signed by SBIIM / Client / Equipment manufacturer/ 
Consultant.  
 
GENERAL:  
ACR GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS  
 
Tube material Specification :  
( CFC- free refrigerant compatible tubes produced using Total loss lubricants ) 
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1. De-oxidized High Phosphorized copper (DHP grade) raw material, with Chemical 
Composition of Copper = 99.9 % ; Phosphorus = 0.015 to 0.040 % 
  
2. RoHS Compliant  
 
3. 360 degree concentric Wall thickness along the entire length of the tubes 
  
4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS 
H:3300( C1220 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes 
above19.1 mm.  
 
5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS H:3300  
6. Super clean quality with low residual content below the permissible levels of 0.038 g/m2 
for compatibility with use of CFC-free refrigerant. 
  
7. 100 % Eddy Current Tested Tubes are to be used 
  
8. Proper packaging, Storage and Traceability of the tubes.  

 
Copper 
tube and 
Fittings 
Sizes and 
Insulation 
Specificatio
ns for CFC-
free 
Refrigerant. 
S.  
No.  

OUTER 
DIAMETE
R  
IN INCH & 
(MM)  

WALL  
THICKNE
SS  
IN 
GUAGE &  
(MM)  

LENGTH 
IN  
FEET &  
(MTRS.)  

TEMPER  WEIGHT  
PER 
METER  
(kg.)  

SOCKET 
AND  
ELBOW  
THICKNE
SS IN  
SWG & 
(MM)  

RUBBER  
INSULATI
ON  
THICKNE
SS  

1.  1/4" (6.4 
mm)  

21 ( 0.8 
mm)  

50' (15.24)  Soft  0.1265  18 
(1.2mm)  

15mm  

2.  3/8" (9.5 
mm)  

21 ( 0.8 
mm)  

50' (15.24)  Soft  0.199  18 
(1.2mm)  

15mm  

3.  1/2" (12.7 
mm)  

21 ( 0.8 
mm)  

50' (15.24)  Soft  0.2714  18 
(1.2mm)  

15mm  

4.  5/8" (15.9 
mm)  

19 ( 0.99 
mm)  

50' (15.24)  Soft  0.4241  18 
(1.2mm)  

15mm  

5.  3/4" (19.1 
mm)  

19 ( 0.99 
mm)  

50' (15.24)  Soft  0.5147  18 
(1.2mm)  

20mm  

6.  1/4" (6.4 
mm)  

21 ( 0.8 
mm)  

12' (3.658)  Half Hard  0.1265  18 
(1.2mm)  

15mm  

7.  3/8" (9.5 
mm)  

21 ( 0.8 
mm)  

12' (3.658)  Half Hard  0.199  18 
(1.2mm)  

15mm  

8.  1/2" (12.7 
mm)  

21 (0.8 
mm)  

12' (3.658)  Half Hard  0.2714  18 
(1.2mm)  

15mm  

9.  5/8" (15.9 
mm)  

19 (0.99 
mm)  

12' (3.658)  Half Hard  0.4241  18 
(1.2mm)  

15mm  

10.  3/4" (19.1 
mm)  

21 (0.8 
mm)  

12' (3.658)  Half Hard  0.4164  18 
(1.2mm)  

20mm  

11.  7/8" (22.2 
mm)  

21 (0.8 
mm)  

12' (3.658)  Half Hard  0.489  18 
(1.2mm)  

20mm  
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12.  1.0" (25.4 
mm)  

20 ( 0.88 
mm)  

12' (3.658)  Half Hard  0.6054  18 
(1.2mm)  

20mm  

13.  1 1/8" 
(28.6 mm)  

19 (0.99 
mm)  

12' (3.658)  Half Hard  0.7865  18 
(1.2mm)  

20mm  

14.  1 1/4" 
(31.8 mm)  

18.5 (1.1 
mm)  

12' (3.658)  Half Hard  0.843  16 
(1.6mm)  

20mm  

15.  1 3/8" 
(34.9 mm)  

18 (1.21 
mm)  

12' (3.658)  Half Hard  1.155  16 
(1.6mm)  

20mm  

16.  1 1/2" 
(38.1 mm)  

17.5 (1.3 
mm)  

12' (3.658)  Half Hard  1.340  16 
(1.6mm)  

20mm  

17.  1 5/8" 
(41.3 mm)  

17 (1.43 
mm)  

12' (3.658)  Half Hard  1.594  16 
(1.6mm)  

20mm  

 

Use Soft tube only for Indoor Unit Connection 
 
INSULATION TO REFRIGERANT PIPING:  
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 1”dia 
pipes and 19mm thick for 1” and above shall be used for copper piping both for suction line 
and liquid line. All joints shall be sealed with self-adhesive tape or with heat.  
 
 
11. COMMUNICATION CABLE AND CONTROL CABLING:  
Communication cable and control cabling: Communication cable and control cabling should 
be of non-polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required 
size. PVC conduit should be clamped neatly maintaining a distance from power cables, Cable 
terminations and dressing shall be done properly and neatly.  
 

E.01 Unless otherwise mentioned in the Technical specifications, the equipment and 
materials shall conform to the following standards:  
E.01.01 IS 3615 – Glossary of terms used in refrigeration and air conditioning  
E.01.02 IS 325 – Three phase induction motors  
E.01.03 IS 1822 – Motor starters of voltages not exceeding 1000 V  
E.01.04 IS 996 – Single phase small AC and universal motors  
E.01.05 IS 1239 – Mild steel tubes, tubulars and other wrought steel fittings  
E.01.06 IS 3589 – Electrically welded steel pipes for water, gas and sewage  
E.01.07 IS 6392 – Steel pipe flanges 
E.01.08 IS 778 – Gun metal gate, globe and check valves for general purposes 
E.01.09 IS 277 – Galvanised steel sheets  
E.01.10 IS 737 – Wrought aluminium and aluminium alloy sheet and strip for general 
engineering purposes  
E.01.11 IS 655 – Metal air ducts  
E.01.12 IS 732 – Code of practice for electrical wiring and fittings for buildings 
E.01.13 IS 2516 – AC circuit breakers for voltages not exceeding 1000 V  
E.01.14 IS 900 – Code of practice for installation and maintenance of induction motors 
E.01.15 IS 1248 – Direct acting electrical indicating instruments 
E.01.16 IS 4047 – Heavy duty air break switches and composite units of air break switches 
and fuses for voltages not exceeding 1000 V  
E.01.17 IS 8183 – Specification for bonded glass/ mineral wool  
E.01.18 IS 660 – Safety code for mechanical engineering  
E.01.19 IS 659 – Safety code for air conditioning 
E.01.20 IS 5216 – Code for safety procedures and practices in electrical works  
E.01.21 IS 3016 – Code of practice for fire precautions in welding and cutting operations 
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12. DRAIN PIPING:  
PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain 
piping with sufficient slope and should be clamped or supported at 1.5 m interval. All drain 
pipe joints shall be done with adhesive. Drain piping should be tested for leaks before 
commissioning. After testing for leaks, drain pipe shall be insulated with 9 mm thick nitrile 
rubber tube insulation. Insulation shall be finished with self-adhesive black cotton tape. 
 

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 

 

 
AC Equipments: Blue Star, Mitsubishi Electric, Mitsubishi Heavy, Carrier (Toshiba), 

Hitachi, & Daikin. 
 
 
 

 

NB.   1)  The contractor should obtain prior approval from Employer / Consultants before placing 

order for any specific materials.  Employer may / delete any of the makes or brands 

out of the above list.  

 2).  All materials should conform to relevant standards and codes of BIS. 

3) Materials with I.S.I. mark shall be used duly approved by the SBIIMS Engineer / 

Architect. 

Note: -    If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorised 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the SBIIMS. The same will not be considered for 

payment.   .          

 

 

 

 
 

 

 

 


