
TENDER ID AMR202004001
DATE 07.04.2020

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS), 
(WHOLLY OWNED SUBSIDIARY OF SBI)

AMARAVATI CIRCLE OFFICE

INVITES e-TENDERS ON BEHALF OF SBI

THROUGH E-TENDERING PROCESS

FOR

INTERIOR WORKS AT KMC BRANCH, KURNOOL
 

Contractors who are on the panel of SBIIMS, Amaravati  Circle (LHO) in the appropriate interior work category 
are only eligible.  (Contractors should submit proof of the same) (Contractors are requested to watch website for 

any corrigendum)

Note: Firm should possess valid digital signature for this e-tender. 

Last date for submission of e-Tender: 3.00 P.M. (IST) on 29.04.2020

Opening of e Tenders: 4.00 P.M. (IST) on 29.04.2020

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.

Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,

Gunfoundry, Abids
Hyderabad – 500 001

Ph: 040-23387364, 365
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NOTICE INVITING TENDER (NIT)

NAME OF WORK: e-TENDER Notice for Interior Works of KMC BRANCH, KURNOOL. Online e tenders are invited 
for the above mentioned work from the contractors on the approved panel of SBIIIMS, Amaravati Circle in the 
appropriate interior work category (contractors to furnish proof of empanelment and its validity) (Contractors 
are requested to watch website for any corrigendum)

1 Name of the work E-Tender  Notice  for  INTERIOR  WORKS  OF  KMC  BRANCH, 
KURNOOL,  ANDHRA PRADESH

2 Cost of Tender Documents Rs.1000/-  to  be  paid  through  State  Bank  Collect  ONLY as 
detailed under;
1) login https://www.onlinesbi.com
2) Select SB Collect from Top Menu, click the check box and 
“Proceed”
3) Select “All India” in “State of Corporate/Institution” & Select 
“Commercial Services” in “Type of Corporate/Institution” then 
“Go”
4)  Select  “  SBI  Infra  Management  Solutions  pvt.  Ltd”  in 
Commercial Services Name and “Submit”
5) Select “Tender Application Fee” in “Payment Category” and 
enter the “Tender ID” exactly as given in first page top of this 
tender(characters in uppercase only).
6)  Fill  up  all  fields  such  as  email,  GST  No.,  Mobile  No, 
Vendor/Firm Name etc and make payment.
7) Enclose payment receipt having unique reference No. along 
with EMD.

3 Date and Time where tender 
forms are available 

FROM  08.04.2019  to 29.04.2020 at
https://etender.sbi/

4 Time and last date of submission 
of online eTender

Up to 3.00PM on 29.04.2020

5 Place, Time& Address for 
submission of e tender/contact 
person /telephone no/email 
address.

Up to 3.00 p.m. on 29.04.2020
A) Tender documents at 
https://etender.sbi/
B)   EMD at the Address:  
SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids, Hyderabad – 500 001
Ph: 040-23387364, 365
e- mail id : headand.sbiims@sbi.co.in

6 Date, Time and Place of opening 
of eTenders

On 29.04.2020 at 4:00PM 
SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids, Hyderabad – 500 001
Ph: 040-23387364, 365
email id : headand.sbiims@sbi.co.in

7 Quantum of Earnest Money 
Deposit (EMD) drawn in favour of 

Rs.7,350.00 (DD-Drawn in favour of SBI Infra Management 
Solutions P Ltd payable at Mumbai)
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_____Payable at ____ Note: Contractors who have submitted one time EMD as  
instructed, need not submit the EMD again.  Proof of the same 
should be enclosed.

8 Quantum of Security Deposit 
______ (percentage) drawn in 
favour of _____Payable at ____. 
Amount of bank guarantee.

1. Initial Security Deposit (ISD) – 2% of the Tender value in the 
form of  DD-Drawn in favour of Regional Manager, SBI, RBO 
payable at respective place(EMD submitted above will be 
returned)
2. Retention Money- Deductable in running bills@ 10% of the 
value of work and Total deductable is 5% of value of work 
including ISD.

9 Estimated cost Rs.7,31 000.00
10 Terms of payment of Bills, if any 

(specify the minimum value of 
work for payment of running 
account bills)

1. No running bill shall be paid.
2.No Advance will be paid

11 (Penalty clause) Liquidated 
Damages

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5% of the value of work would be strictly 
imposed.

12 Stipulated time for completion of 
the work/supply.

SIX weeks

13 Validity period of the tender. 90 days from last date for receipt of tender 
14 Eligible Taxes A ) Income Tax will be deducted at source as per Govt. 

Guidelines.
B) Reimbursement of GST will be made only on submission of 
proper GST invoice as per applicable GST provisions/Rules. 
The contractor should comply with the following;
• Contractor should have GST Registration Number. 
• Invoice should specifically/separately disclose the amount 
of GST levied at applicable rate as per GST provisions/Rules.
• In case of Correction in the bills after scrutiny, contractor 
should submit fresh bills for payment.
• Contractor should timely file his GST return in accordance 
with GST provisions to enable the bank to claim the credit of 
GST paid to the contractor.
• The GST Number of State Bank Of India are
For Andhra Predesh state-37AAACS8577K1ZO
For Telangana State         -36AAACS8577K1ZQ
For Puducherry U.T         - 34AAACS8577K1ZU

15 Electronic Payment Electronic payment shall be preferred. All the contractor must 
furnish details such as 1) Name of the their bank 2) Name of 
their branch 3) Account number 4) Name of the account holder 
as  in  the  bank  account   5)  IFSC  No  of  the  branch  6)  PAN 
number.  

16 Agency for arranging e-
tender/online
bidding

e-Procurement technologies Limited, Ahmedabad.
Primary Contact Numbers:- M:- 9081000427, 9904407997
i. Sujith Nair:- 079-68136857, sujith@eptl.in
ii. Jaymeet Rathod:- 079-68136829, jaymeet.rathod@eptl.in
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iii. Vinayak Khambe:- 079-68136835, vinayak.k@eptl.in
iv. Nadeem Mansuri:- 079-68136853, nadeem@eptl.in
v. Nandan Valera:- 079-68136843, nandan.v@eptl.in
vi. Hemangi Patel:- 079-68136852, hemangi@eptl.in
vii. Kanchan Kumari:- 079-68136820, kanchan.k@eptl.in
viii. Deepak Narekar:- 079-68136863, deepak@eptl.in
ix. Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in
x. Salina Motani:- 079-68136831, salina.motani@eptl.in
xi. Devang Patel:- 079-68136859, devang@eptl.in     
Alternate Contact No.:- SHUBHANGI BANODIYA:- 079-
68136815, 9879996111, shubhangi@auctiontiger.net 
You are requested to contact the agency for further guidance 
on E tendering

17 For further clarifications, if any All  technical  matters  contact  Sri.  Venkata  Ramaiah,  Civil 
Engineer +91 - 7337334431

18 Any additional Information The quoted rate should be inclusive of materials, labour,wages, 
fixtures, transportation, installation, all taxes(but excluding GST
), wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the 
work

➢ Scanned copy of Tender Fees / Cost credit proof must be uploaded and physically the same needs to be 
submitted at given address within due date of tender.

➢ Scanned copy of D.D/B.C of EMD must be uploaded and physically the same needs to be submitted at given 
address within due date of tender.

➢ Scan copy of letter of empanel should be uploaded, failing which tender summarily rejected.
➢ Scan copy of declaration copy duly signed by the respective bidder to be uploaded.
➢ Scan copy of self declaration by the contractor stating the no. of works in hand at present in Amaravati 

Circle as per the annexure in page no.: 45
➢ The  signed  and  scanned  copy  of  entire  tender  document  in  pdf  format  which  is  downloaded  from 

https://etender.sbi/.

The contractor has to provide their E-mail id, contact nos. and postal address in the bid documents. Henceforth,  
all official communication form Bank/SBIIMS shall be through E-mail and SMS also. 

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without assigning any  
reason.

The Vice president
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INSTRUCTIONS TO TENDERERS

Online, e tenders are invited for INTERIOR WORKS OF KMC BRANCH, KURNOOL  from the Contractors of eligible 
Category, Empaneled in the State Bank Of India, LHO, Amaravati Circle.(proof of empanelment in appropriate 
category and its validity should be submitted) (Contractors are requested to watch website for any corrigendum)

1. Submission  of  BIDs/Tender  Documents:  Tenders  should  be  submitted  online  in  the  website 
https://etender.sbi/. In addition, scanned copy of the declaration given in the last page signed with seal 
and scanned proof of empanelment and its validity should be submitted online with our service provider 
on the website at: https://etender.sbi/ The tender document is not required to be sent to us in hard copy. 
The Tender documents with acceptance of all terms and conditions strictly as described in this tender 
document will be submitted online through M/s e-Procurement Technologies Ltd., Ahmadabad, the out 
sourcing agency approved by the Bank for e-tendering on the website https://etender.sbi/  

2. Contractors should submit/sent EMD physically on or before 3.00p.m on last date at the office of the Vice 
President,  SBI Infra Management Solutions Pvt. Ltd.,  Amaravati Circle Office, 2nd Floor, SBI Amaravati LHO 
Building, Gunfoundry, Abids, Hyderabad. The tender will be rejected if the tenderer fails to submit the above 
documents such as soft copy of complete tender documents, scanned copies of proof of empanelment, 
declaration, EMD and application fee.
  

3. Contract documents consist of detailed plans, technical specification, schedule of quantities of the various 
classes of work to be done, and the set of ‘conditions of contract’ to be compiled with by the person whose  
tender may be accepted. The documents are available in the website https://etender.sbi/

4. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% of the 
accepted value of the tender including the EMD, by means of D.D. The Initial security deposit is to be paid by 
the Contractor to Bank within 15 days of intimation to him of the acceptance of the tender. No interest is 
allowed on the above said security deposit(EMD, ISD)

5. Retention Money: From each running bill, an amount at the rate of 10% of the gross value of the running 
bill shall be recovered as retention money, till the total retention amount including ISD amounts already 
with the Bank become 5% of the value of the contract amount. This  amount is  called as Total Security 
Deposit, which consists of two components 
a) ISD - Initial Security Deposits.
b) RM - Retention Money.
The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of the total security 
deposit  amount  shall  be  refunded without interest  to the contractor  on issuance of  virtual  completion 
certificate by the Architect/Bank/SBIIMS and the Contractor's removal of his materials, equipment, labour 
force, temporary sheds, stores, site office etc. and on receipt of physical possession of the site by the Bank.  
The remaining 50% of the total security deposit may be refunded 15 days after the end of defects liability 
period (6 months), provided he has satisfactorily carried out all the works and attended to rectification of all 
defects in accordance with the conditions of the contract. In case of failure on the part to do so, the cost of  
rectifying the defects through any other agency shall be deducted from the amount of security deposit due 
to the contractor.

Completion  of  work  i)  The  work  shall  be  considered  as  complete  only  when  the  certificate  of  virtual 
completion is  issued by  the architects/Bank/SBIIMS.ii)  The 'defects  liability  period'  as prescribed in  the 
contract shall commence only from date of such virtual completion) Any defect that may appear within the 
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defects liability period shall be rectified by the contractor within reasonable time on receipt of necessary 
instructions from Bank/SBIIMS to that effect. 

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the 
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without 
assigning  any  reasons.  All  tenders  in  which  any  of  the  prescribed  conditions  are  not  fulfilled  or  are 
incomplete in any respect are liable to be rejected.

6. All compensation or other sums of money payable by the Contractor to Clients under the terms of this 
contract may be deducted from the security deposit, or from any sum that may be or may become due to 
the Contractor  on any account whatsoever  and in the event  of  the Security  Deposit  being  reduced by 
reasons of any such deductions, the Contractor shall within 7 days of being asked to do make good in by DD 
any sum which have been deducted from his security deposit.

7. Tender  containing  any  condition  leading  to  unknown  /  indefinite  liability,  are  liable  to  be  summarily 
rejected.

8. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors 
who resort to canvassing will be liable to rejection.

9. The tenderer should quote their (own) rates for undertaking the work.

10. GST as applicable will be reimbursed by bank as specified in NIT. 

11. All  taxes  other  than  GST,  other  statutory  obligation in  respect  of  this  contract,  as  applicable,  shall  be 
payable by contractor including transportation and TA / DA of the workers at site and the Bank/SBIIMS will 
not entertain any claim whatsoever in this respect

12. I.T. will be recovered @ 2 % plus surcharge or as applicable as per Government Rules

13. Time is the essence of the contract. The work should be completed within the time mentioned in NIT from 
the date of the work order issued to the contractor to commence the work. The successful Contractor will 
have to give CPM/PERT chart of various activities of works to be done so that the work gets completed 
within the stipulated time. The chart shall be submitted within 7 days from the date of acceptance of the 
tender.

14. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of tenders. If 
the tenderer withdraws his tender before the expiry of the said period or makes any modifications in terms 
and condition of the tender which are not acceptable to the Bank, then the Bank/SBIIMS without prejudice 
to any other right or remedy is at liberty to forfeit the earnest money.

15. The successful  tenderer,  after the work is  awarded, he will  have to enter  into an agreement with the 
competent authority of the bank.

16. The tenderer, must co-ordinate with the other agencies such as (I) Electrical (II) Air – Conditioning etc.

Page 6 of 45



17. The tenderer should visit  the site to ascertain the working conditions and local  authority regulations / 
restrictions if any and other information required for the proper execution of the work. The work should be 
carried out at any floor.

18. The work is to be carried out on different floors level depending upon the nature of work. Please note that 
materials and machines are required to be carried on head load and the same must be accounted in the 
costing. Please note that no separate cost shall be allowed for carting and shifting of materials.

19. The quantities of various items given in the schedule of quantities are approximate. The quantities of work 
may vary at time of allotment / execution of work. Bank/SBIIMS reserves the right to omit / delete any 
item(s) of work from the schedule at the time of allotment / before. Contractor will be paid for the actual 
work done at the site duly verified by the concerned official of the Bank/SBIIMS.

20. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges paid shall 
be maintained and shall be presented regularly to the Employer’s for checking. The settlement will be made 
based on figures arrived at jointly and taking unit price given in the contract assigned to the successful 
Tenderer. In case of extra items where similar or comparable items are quoted in the tender, extra rates shall 
be based on tender rates.

21. If the rate quoted by the contractor for any item / items are not workable or abnormally lower than the 
market rate, the Bank/SBIIMS may demand Bank guarantee from the contractor for satisfactory completion 
of these work. The bank guarantee amount will be not less than 50% of the estimated amount of the items 
for  which  the  rates  are  not  workable  or  abnormally  low.  This  bank  guarantee  will  be  released  after 
completion  of  these  works  (unworkable  and  abnormally  low  rated  items)  to  the  satisfaction  of  the 
Bank/SBIIMS.

22. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cover for the 
work in the form of CAR policy and Third Party Insurance within seven (7) days from the acceptance of work 
order.

23. The work has to be started within 7 (Seven) Days from the date of receipt of work order/ mark out at site; 
whichever is later. In case of work not being started within this stipulated period, the Bank/SBIIMS reserves 
the right to cancel the work order duly forfeiting the Earnest money deposit

24. No employee of the Bank/SBIIMS is allowed to work as a contractor for a period of 2 years of his/her 
retirement from Bank/SBIIMS Services without previous permission of the Bank/SBIIMS. This contract is 
liable to be cancelled, if either the contractor or any of his employees is any time to be such a person who 
had  not  obtained  the  permission  of  Bank/SBIIMS  as  aforesaid  before  submission  of  the  tender  or 
engagement in the contractor’s service.

25. Contractor should get approval of the samples of materials in advance with Bank/SBIIMS’s Engineer before 
use of the same in the work’

26. Bank/SBIIMS has the right to offer the contractor to modify the old material wherever/ whenever necessary 
instead of new supplies
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27. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, installation, all 
taxes(excluding  GST),  wastages,  Octroi,  machinery,  temporary  works  such  as  scaffolding,  cleaning, 
overheads, profit, statutory expenses, incidental charges and all related expenses to complete the work

28. The tenders shall summarily be rejected, if any one of the above said requirements has not been complied   
with.

29. The Bank/SBIIMS will not be bound to accept the lowest tender and reserves the right to accept or reject 
any or all the tenders without assigning any reason whatsoever

30. The contractor should fulfill the labour regulation guidelines stipulated by the governments
31. No advance payment in any from will be granted for the works proposed
32. Period of taking up the final bill will be one month from/ after satisfactory virtual completion or the date of 

submission of the final bill whichever is later.

Vice President
READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids
Hyderabad – 500 001

Dear Sir/s,

Ref: TENDER FOR WORKS OF KMC BRANCH, KURNOOL

➢ I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates,  Form of  Agreement,  General  Specification,  Approved manufacturers/  natural  source  of  materials 
Technical Specifications of schedule of quantities, and clearly understood all the same and on the basis of the 
same I/ We have quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.
➢ I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at 

the respective rates quoted.
➢ I/  We are depositing a sum of  Rs._______.00 (Rupees _______ THOUSAND ONLY  ) as earnest  money 

deposit by way of demand draft drawn in favor of Regional Manager, RBO, State Bank of India along with 
this tender for due execution of the work at my/ our tendered rates.

➢ In  the  event  of  this  Tender  being  accepted  I/  We agree  to  enter  into the agreement  and  submit  the 
declaration  on  requisite  non-judicial  stamp  papers  as  and  when  required  and  execute  the  contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves to 
forfeit the aforesaid deposit.

➢ In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third 
party  insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions 
as given in TENDER DOCUMENT.

➢ I  / We further agree to complete the work included in the said schedule of quantities within the time 
mentioned in the NIT from the date of the work order issued to commence the same.

➢ Date of commencement shall be either one week from the date of work order issued to the contractor or 
the date on which mark out of work at site has been given to contractor; whichever is later.

➢ I / We agree not to employ sub-contractors other than those that may be approved by Employer.
➢ I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items 
for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of all the 
same.

Yours Faithfully, Signature of Witness:

Contractor’s Signature_______________________ 1.

Name: _______________________________ 2.

Address: ___________________________________ 3.
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GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

i) Submission  of  BIDs/Tender  Documents:  Tenders  should  be  submitted  online  in  the  website 
https://etender.sbi/ In addition, scanned copy of the declaration given in last page to be signed with 
seal and scanned proof of empanelment and its validity should be submitted online with our service 
provider on the website at: https://etender.sbi/ The tender document is not required to be sent to us in 
hard copy. The Tender documents with acceptance of all terms and conditions strictly as described in 
this  tender  document  will  be  submitted  online  through  M/s  e-Procurement  Technologies  Ltd., 
Ahmadabad, the out sourcing agency approved by the Bank for e-tendering.

ii) In the event of the tender being submitted by a firm, it must be signed by a member or members of the 
firm having legal authority to do so, and if called for, the legal documents in support thereof must be 
produced for inspection and the same in the case of the firm carried out by one member of a joint family.  
It must disclose that the firm is duly registered under the India Partnership Act. Any tender signed by a 
member not holding a power of attorney shall be treated as informal.

Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of  three 
months from the last date of receipt of tenders. The tenders must be unconditional. Conditional tenders 
may be summarily rejected.

2. RATES TO INCLUDE:

While quoting their rates the tenderer should include the following if otherwise not stated herein before.

a) Materials, labour, wastages, overhead, transport, seigniorage charges etc all for completing work
b) Necessary cost of taking samples of materials supplied by them for work including plywood, wood/tiles etc., 

testing of the same at Govt.’s / approved laboratory including transportation, cost of the samples, as and 
when required.

c) Submission of test reports of other materials as may be specified by Bank/SBIIMS’s Engineer.

3. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than the work site handed 
over to him.

5. LABOUR HUTMENT:

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own expense and 
responsibility. 

6. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for any decision’s 
instructions  /  want  of  details  from Employer  or  for  any  of  the  conditions,  the  contractor  shall  be  allowed 
reasonable extension of time by the employer but any claim for idle labour shall  not be entertained by the 
employer. Contractor’s quoted rates should include for all such contingencies.
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7. The contractor shall engage one competent person at site who shall take the instructions from the Employer.  
The work should not suffer due to lack of supervision, manpower and materials.

8.  The Contractor is required to co-ordinate his works along with other agencies working at site.  He has to 
reimburse any of the damage made by him or any of his representatives for any of the other agency or owner at 
site.

9.  Making of  any cut-out /  opening for electrical  wiring /  fitting in any of  false ceiling,  partition, Paneling, 
masonry work etc., and providing panels of the same finish in partitions, paneling shall not be paid extra.

10. The contractor is required to fabricate a sample where required, or any item so installed for approval. Any 
changes made by the Architect/Employer, in the sample to the specifications as mentioned in the tender, shall 
not be deducted or paid extra. The bulk production of the furniture can only be taken up after the final approval 
of the sample of the item.

11. The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition frame shall be  
firmly fixed to the floor and ceiling by using suitable wall plugs and screws.

12. The contractor shall check all dimensions before fabricating and fixing the partitions or any other items in 
position at site.

13. All measurements given in the schedule hereunder are for the purpose of tender only. Payment will be made 
on actual measurement of the work done.

14. All measurements shall be as per relevant I.S. standards. 
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GENERAL CONDITIONS OF CONTRACT
Except where provided for in the description of the individual items in the schedule of quantities and in the 
specifications and conditions laid down hereinafter and in the drawings, the work shall be carried out as per 
standard specifications and under the direction of Employer.

1. INTERPRETATION

In  constructing  these conditions,  the  specifications,  the  schedule  of  quantities,  tender  and agreement,  the 
following words shall have the meaning herein assigned to them except where the subject or context otherwise 
requires.

i. Employer:  The term employer  shall  denote  SBIIMS on  behalf  of  State  Bank  of  India  having  office  at 
Gunfoundry, Hyderabad and any of it’s employees representative authorized on their behalf.

ii. Architects / Consultants: The term Architects shall mean the Architects appointed by the employer for the 
purpose of preparing detailed drawing, supervision etc. It is the Bank/SBIIMS to decide whether to appoint 
Architect or not and to change the Architect at any stage of work.

iii.Contractor: The term contractor shall mean _____________ (Name and address of the contractor) and his / 
their heirs, legal representatives, assigns &successors.
 

iv.Site: The site shall mean the site where the works are to be executed including any building and erection 
thereon, allotted by the employer for the contractors use.

v. Site Engineer:  Any Engineer appointed from time to time by the Employer and certified in writing to the 
Architects and the Contractor, to be positioned at site to supervise the work.

vi. Drawings: The work is  to be carried out in accordance with drawings,  specifications,  the schedule of 
quantities and any further drawings which may be supplied or any other instruction, which may be given by 
the Employer or Architects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities are to 
be  kept  at  site  and  the  Employer  /  Architects  shall  be  given  access  to  such  drawings  or  schedule  of 
quantities wherever necessary.

In  case  any  detailed Drawings  are  necessary  contractor  shall  prepare  such detailed drawings  and /  or 
dimensional sketches therefore and have it confirmed by the Employer as case may be prior to taking up 
such work.

The  contractor  shall  ask  in  writing  for  all  clarifications  on  matters  occurring  anywhere  in  drawings, 
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the time 
when it is required for implementation so that the Employer may be able to give decision thereon.

vii. “The Works” shall mean the work or works to be executed or done under this contract.

viii. “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency Act or in 
Provincial Insolvency act or any amending status.
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ix.“The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 
contract.

x. “Priced  Schedule  of  Quantities” shall  mean  the schedule  of  quantities  duly  priced  with  the accepted 
quoted rates of the contractor.

xi.“Contract” shall mean the Articles of Agreement, the general conditions special conditions, the appendix, 
the schedule of quantities, specifications and drawings attached here to and duly signed.

xii. ‘Contract  Price’ shall  mean  the  sum  named  in  the  Tender  subject  to  such  additions  thereto  or 
deductions there from as may be made under the provisions hereafter contained.

xiii. ‘Notice in Writing’ or written notice shall  mean a notice in writing, type or printed characters sent 
(unless delivered personally or otherwise provided to have been received) by registered post to the last 
known private or business address or registered office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered.

xiv. ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted from 
the total of the items if the Tender any sum, either as a percentage or otherwise, then the net price of any 
item in the tender shall be the sum arrived at by adding to or deducting from the actual figure appearing in 
the tender as the price of that item a similar percentage or proportionate sum. Providing always that in 
determining the percentage or proportion of the sum so added or deducted by the contractor, the total 
amount of any Prime Cost items and provisional sums of money shall be deducted from the total amount of  
the Tender. The expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account 
shall be hold to mean rates or prices so arrived at.

xv. ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation.

xvi. Words importing persons include firms and corporations. Words importing the singular only, also include 
the plural and vice verse where the Context requires.

2. SCOPE OF WORK/ CONTRACT

The Brief Scope of work involves the following.
        1. False ceiling 
        2. Various furniture work consists of counters, Work stations, partitions, storage etc.
        3. Painting
        4. GLASS WORK, PANELLING ETC
        
The Contractor shall carry out and complete the said work in every respect in accordance with this Contract and 
with the directions of  and to the satisfaction of  the Employer.  The Architect  with approval  of  Employer or 
Employer  issue  further  drawings  and/or  written  instructions,  detailed  directions  and  explanations  which 
hereafter collectively referred to as ‘Instructions’ in regard to:
a) The variation or modification of the design quality or quantity of works or the addition or omission or 

substitution of any work.
b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / or 

specification.
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c) The  removal  from  the  site  of  any  defective  material  brought  thereon  by  the  contractor  and  the 
substitution of any other material thereof.

d) The demolition removal and / or re-execution of any work executed by the contractor/s.
e) The dismissal from the work of any persons employed there upon.
f) The opening up for inspection of any work covered up.
g) The rectification and making good of  any defects  under clauses hereinafter  mentioned and those 

arising during the maintenance period (Defect Liability Period).
The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s or his agent 
/  Architect’s  instructions,  provided always that  verbal  instructions,  directions and explanations given to the 
contractor’s or his representative upon the works by the Employer’s or his agent / Architects shall, if involving a 
variation, be confirmed in writing to the contractor/s within seven days. No works,  for which rates are not 
specifically mentioned in the priced schedule of quantities, shall be taken up without written permission of the 
Employer. The employer as provided in clause “variation” shall fix rates of items not mentioned in the priced 
schedule of quantities.

Regarding all  factory made products for which ISI  marked products are available,  only products bearing  ISI 
marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall  visit the site and make himself thoroughly acquainted with the local site condition, 
nature and requirements of the works, facilities of transport conditions, effective labour and materials, access 
and storage for materials and removal of rubbish. The tenderer shall provide in their tender for cost of carriage, 
freight and other charges as also for any special difficulties and including police restriction for transport etc., for 
proper execution of work as indicated in the drawings. The successful tenderer will not be entitled to any claim 
of compensation for difficulties faced or losses incurred on account of any site condition.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders 
of each section or to split up and distribute any item of work to any specialist firm or firms, without assigning 
reasons.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the 
fact that the rates for each and every item should be correct, workable and self-supporting. If called upon by the 
Employer/Architects detailed analysis of any or all the rates shall be submitted. The Employer/Architects shall 
not be bound to recognize the contractor’s analysis.

The works will  be paid for as “measured work” on the basis  of  actual  work done and not as “lump sum” 
contract, unless otherwise specified.
All items of work described in the schedule of quantities are to be deemed and paid as complete works in all 
respects  and  details  including  preparatory  and finishing  works  involved,  directly  related to  and  reasonably 
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 
allowed in this connection. In the case of lump-sum charges in the tender in respect of any items of work will be 
made for the actual work done on the basis of lump sum charges as will be assessed to be payable by the 
Employer / Architects.
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The employer has power to add, omit from any work as shown in drawings or described in specifications or 
include in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be 
made by the contractor without authorization from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three months from 
the date of opening of the tender.

5. AGREEMENT
The successful contractor will be required to sign agreement in accordance with the draft agreement enclosed 
and the schedule conditions. The contractor shall  pay for all  stamps and legal expenses, incidental thereto. 
However the written acceptance by the employer of a tender will constitute a binding contract between the 
employer and the person so tendering such formal agreement is subsequently executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations  and  Bye-Laws  of  any  authorities,  and  /  or  any  water,  lighting  and  other  companies,  and  /  or 
authorities with whose systems the structures were proposed to have connection and shall before making any 
variations  from the drawings  or  specifications  that  may  be associated to  so  conform,  give  the  Employer  / 
Architects written notices specifying the variations proposed to be made and reasons for making them and 
apply for instruction thereon. The Employer / Architects on receipt of such intimation shall give a decision within 
a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be 
given to any authority,  and to pay to such authority  or to any public  officer all  fees that  may be properly  
chargeable in respect of the work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trademarks or 
name or the protected rights in respect of any constructional plant, machine, work or material used for or in 
connection  with  the  works  or  temporary  works  and  from  and  against  all  claims,  demands,  proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall 
defend all actions arising from such claims, unless he has informed the Architects, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, damages, coat and 
charges of all and every sort that may be legally incurred in respect thereof.

7. TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all taxes(except GST) and duties royalties, cess 
,local charges if applicable. No extra claim on this account will in any case be entertained.

8. NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the successful 
completion of the contract works.    

The whole of the work is to be complied with as per the requirements and bylaws of the relevant statutory 
authorities including contract labor (Regulation and Abolition) Act 1970.
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9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in accordance with 
the Standard Procedure shall be considered to be approximate and no liability shall attach to the employer for 
any error may be discovered therein. The Employer reserves the right to execute only a part or the whole or any 
excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and sufficiency of  
his tender for the works and of the prices stated in the Schedule of Quantities and / or the Schedule of Rates 
and Prices, which rates and prices shall cover all things necessary for the completion of the works.

10.  OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or any work, which is  
not included in this contract by the other Agency, or persons and contractor shall allow all reasonable facilities 
and use of his scaffoldings for the execution of such work. The main contractor shall extend all cooperation in his 
regard.

11. Tenderer should deposit EMD as mentioned in the NIT.

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according to the intent 
and meaning of the drawings, schedule of quantities and specifications taken together whether the same may 
or may not be particularly shown or described therein provide that the same can reasonably be inferred there 
from and if the contractor finds any discrepancies therein he shall immediately and in writing , refer the same to 
the Employer / Architects whose decision shall be final and binding.

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the Appendix, 
and he shall thereupon and forthwith begin the works and shall regularly proceed with to complete the same. 
On  or  before  the  ‘Day  of  Completion’  stated  in  the  Appendix  subject  nevertheless  the  provision  for  the 
extension of time hereinafter contained.

If in the opinion of the Employer/Architect the works be delayed:

a) By force major or
b) By reason of any exceptionally inclement weather or
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners of public 
authorities arising, then through the Contractor’s won default or
d) By the works or delays of the contractor’s tradesmen engaged or nominated by the Employer / Architect and 
not referred in the Schedule of Quantities and / or specifications or
e)  By  reason of  civil,  commotion,  local  combination of  workmen or  strike  or  lock-out  effecting  any  of  the 
buildings traders or
f) In consequence of the Contractor not having in due time, necessary instructions from the Employer for which 
he shall have specifically applied in writing ahead of time, giving reasonable time to prepare such instructions, 
the employer shall make a fair and reasonable extension of time for completion of the Contract works
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In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof  to the 
employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do all 
they may reasonably be required, to the satisfaction of the employer to proceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program for carrying 
out  the work  stage in  the stipulated time for  the  approval  of  Architect  /  Employer  and follow strictly  the 
approved time schedule incorporating charges if any, to ensure the completion of the work in stipulated time. A 
graph or chart on individual work shall be maintained showing the proportionate progress of work week by 
week a weekly progress report stating the number of skilled and un skilled laborers employed on the work, 
working hours done, place, type, and quantity of work done during the period.

The Contractor must inform the employer within 10 days in advance of all drawings and detailed required by 
him from time to time. The Contractor shall adhere to the approved program and arrange for the materials and 
labour etc. accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the Architect / 
Employer may take suitable action and deemed fit without prejudice to any terms and conditions of the contract

14. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated period, 
the contractor shall be bound to pay to the Employer a sum calculated as given below by way of liquidated 
damages and not as penalty during which the work remains un-commenced or unfinished after the expiry of the 
completion date.

If  the contractor fails to complete the work by the Scheduled date of completion or within any sanctioned 
extended time, he will have to pay liquidated damages at 0.5% of contract amount for each week beyond the 
date that the work remains incomplete subject to maximum of 5%of the contract value (without extra items).

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be done in order to 
perform and complete any part  thereof  shall  be executed in the best  and most workmanlike manner with 
materials of the best and approved quality of the respective kinds in accordance with the particulars contained 
in and implied by the specifications and as represented by the drawings or according to such other additional 
particulars,  and  instructions  as  may  from time to  time  be  given  by  the  Employer  /  Architects  during  the 
execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer / Architects, the 
contractor shall have to carry out tests on materials and workmanship in approved materials testing laboratories 
or as prescribed by the Employer  /  Architects at  his  own cost  to prove that the materials  etc.,  under test  
conform to the relevant I.S Standards or as specified in the specifications.  The necessary charges, transporting, 
testing etc., shall have to be borne by the contractor. No extra payment on this account should in any case be 
entertained.
All the materials (except where otherwise described) stores and equipment required for the full performance of 
the work under the contract must be provided through normal channels and must include charges for import 
duties,  and other charges and must be the best of their kind available and the contractors must be entirely 
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responsible  for  the  proper  and  efficient  carrying  out  of  the  work.  The  work  must  be  done  in  the  best 
workmanlike  manner.  Samples  of  all  materials  to  be  used  must  be  submitted  to  the  Employer  when so 
directed by the Engineer and written approval from Employer must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, storm or 
neglect of contractor shall be rectified by the contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor shall take 
all precautions necessary for the protection of work and at his own expenses shall  make good any damage 
arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary 
doors, protection to windows, and any other requisite protection for the execution of the work whether by 
himself or special tradesmen or sub-contractor and any damage caused must be made good by the contractor at 
his own expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring should be 
rectified by the contractor in the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall  during the progress of  the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any materials 
which in the opinion of the Employer / Architects are not in accordance with specification or instructions, the 
substitution or proper re-execution of any work executed with materials or workmanship not in accordance with 
the drawings and specifications or instructions. In case the contractor refuses to comply with the order the 
Employer  shall  have the power to employ  and pay other  agencies to  carry  out the work and all  expenses 
consequent  thereon  or  incidental  thereto  as  certified  by  the  Employer  /  Architects  shall  be  borne  by  the 
contractor or may be deducted from any money due to or that may become due to the contractor. No certificate 
shall relieve the contractor from his liability in respect of unsound work or bad materials.

17. SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the Employer. The 
duties of the Employer representative are to watch and supervise the works and to test any materials to be used 
of  workmanship  employed  in  connection  with  the  works.  He shall  have no authority  either  to  relieve  the 
Contractor of any of his duties or obligations under the Contract, or except those expressly provided hereunder, 
to order any work involving delay or any extra payment by the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining the works 
and materials and checking the measuring time and materials. Neither the Employer’s representative nor any 
assistant to the Architect shall have power to revoke, alter enlarge or relax the requirements of this Contract, or 
to  Sanction  any day-work,  additions,  alterations,  deviations  or  omissions  unless  such  an  authority  may  be 
specially conferred by a written order of the Employer.

The Employer’s  Representative  shall  have to  give  notice  to  the Contractor  or  his  foremen about  the non-
approval of any work or materials and such works shall be suspended or the use of such material should be 
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discontinued until  the  decision of  the  employer/Architect  is  obtained,  the  work  will  from time to time be 
examined  by  the  Architect  or  the  Employer’s  representative  but  such  examinations  shall  not  in  any  way 
exonerate the Contractor from the obligation to remedy defects which may be found to exist at any stage of the 
work  of  after  the  same  is  completed.  Subject  to  the  limitations  of  this  cause,  the  Contractor  shall  take 
instruction from the Architect / Employer.

28. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall be available 
(by turn) throughout the working hours to receive and comply with instructions of the Employer / Architects. 
The contractor shall engage at least one experienced Engineer as site-in-charge for execution of the work. The 
contractor shall employ in connection with the work persons having the appropriate skill or ability to perform 
their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian National.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or partly 
under  the  direct  order  or  control  of  the  Employer  or  his  representative  shall  be  deemed  to  be  a  person 
employed by the contractor.

LOCAL LAWS, ACTS, REGULATIONS
The contractor should abide by the central labour regulation and also shall strictly adhere to all prevailing labour 
laws inclusive of contract labour (Regulation and abolition act of 1970) and other safety regulations. The agency 
shall comply with the provision of all labour legislation including the latest requirements of all the acts, laws, any 
other regulations that are applicable to the execution of the tests.

a) Minimum wages act, 1948 (Amended)
b) Payment of wages act,1936 (Amended)
c) Workmen’s compensation act 1923 (Amended)
d) Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)
e) Chief  Labour  Commissioner  (  C)  ,  Ministry  of  Labour  &  Employment  vide  Gazette  notification 

No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages
f) Apprentice act 1961 (Amended)
g) Industrial employment (Standing order) Act 1946 (Amended)
h) Personal injuries (compensation insurance ) Act  1963 and other modifications
i)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
j)Shop and Establishment Act
k) Employer’s Liability Act.
l)Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the workmen and 
all costs and expenses as may be incurred by the Employer in connection with any claim that may be made by 
any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the State or 
any local authority or of the Employer regarding the maintenance of proper environmental sanitation of the 
area where the contractor’s laborers are housed or accommodated, for the prevention of small pox, cholera, 
plague, typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in good 
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sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all times 
for the use of men engaged on the works and shall remove and clear away the same on completion of the 
works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the works or 
the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He shall within 
24 hours of the occurrence of any accident at or about the site or in connection with execution of the works 
report such accident to the Employer and also to the competent Authority where such report is required by law.

19. DISMISSAL OF WORKMEN

The contractor shall  on the request of the Employer immediately dismiss from works any person employed 
thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him.  
Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any of 
their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor shall not 
directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein nor, shall take 
a new partner, without written consent of the Employer and no subletting shall relieve the contractor from the 
full and entire responsibility of the contract or from active superintendence of the work during their progress.

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works duly insured under CAR Policy 
(Contractor All Risk Policy) as well as third Party Insurance for the value of 110% of the Project value or Tender 
value until the Completion of the project or handing over whichever is later. The insurance policies should be 
taken in the joint names by the contractors and the same should be renewed at appropriate time. 

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things and for all 
damages to the structural and / or decorative part of property which may arise from the operations or neglect of 
himself  or  of  any  sub-contractor  or  of  any  of  his  or  a  sub-contractor’s  employees,  whether  such injury  or 
damage arise from carelessness, accident or any other cause whatsoever in any way connected with the carrying 
out  of  this  contract.  The  clause  shall  be  held  to  include  inter-alias,  any  damage  to  buildings  whether 
immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as damages 
caused to the buildings and the works forming the subject of this contract by rain, wind or other inclemency of  
the weather. The contractor shall indemnify the Employer and hold harmless in respect of all and any expenses 
arising from any such injury or damages to the person or property as aforesaid and also in respect of any claim 
made in respect of injury of damage under any acts on compensation or damage consequent upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the whole of 
the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims 
for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all responsibility in 
this respect. must be affected jointly in the name of the Employer and contractor and the policy lodged with the 
Employer. The scope of insurance is to include damage or loss to the contract itself till this is made over in a 
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complete state. Insurance is compulsory and must be affected from the very initial stage. The contractor shall 
also be responsible for anything, which may be excluded from damage to any property arising out of incidents, 
negligence or defective carrying out of this contract.

The  Employer  shall  be  at  liberty  and  is  hereby  empowered  to  deduct  the  amount  of  any  damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or damages 
from any sums due to or to become due to the contractor.

22. MEASUREMENTS

Before  taking  any  measurement  of  any  work  the  Site  Engineer  or  employer’s  representative  shall  give 
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such notice or 
fails to countersign or to record the difference within a week from the date of measurement in the manner 
required by Site Engineer or by the subordinate deputed by him as the case may be is final and binding on the 
contractor and contractor shall have no right to dispute the same.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 
due to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the 
period of honoring certificates named in these documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. Normally one 
interim bill shall be prepared each month subject to minimum value as stated in these documents. The bills in 
proper forms must be duly accompanied by detailed measurements in M-book in support of the qualities of 
work done and must show deductions for all previous payments, retention money, etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due to the 
contractor from the Employer and the contractor shall  be entitled to payment thereof, within the period of 
honoring certificates named in these documents.

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention money as 
described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or goods 
will  be  progressively  deducted  from the  amount  due  to  the  contractor  in  accordance  with  the  quantities 
consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment only and 
not as payments for work actually done and completed, and shall not preclude the requiring of bad, unsound, 
and  imperfect  or  unskilled  work  to  be  removal  and  taken  away  and  reconstructed,  or  re-erected  or  be 
considered as an admission of the due performance of the contract, or any part thereof in any respect or the 
accruing of any claim, nor shall, it conclude, determine or affect in any way the power of the Employer under 
these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any  
other way vary or affect the contract. The final bill shall be submitted by the contractor within one week of the 
date fixed for completion of the work or of the date of certificate of completion and payment shall be made 
within one month from the date of receipt of the bill.
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Final Payment 

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final bill shall 
be made after deduction of Retention Money as specified, which shall be refunded after the completion of the 
Defects  Liability  Period  after  receiving  the  Branch  Manager/Engineer’s  certificate  that  the  contractor  has 
rectified all defects to the satisfaction of the Employer. The acceptance of the payment of the final bill by the 
contractor would indicate that he has no further claim in respect of the work executed.

24. VARIATION / DEVIATION

The tender rates shall  be fixed and applicable for any increase or decrease in the tendered quantities.  The 
Employer / Architect can increase or decrease any quantities to any extend or even delete particular item as per 
the site requirements and the contractor shall not be paid anything extra on this account. Nothing extra will be 
paid by the Bank on account of omission / deletion of items or decrease in the quantity of items. The Bank shall 
not entertain any claim whatsoever from the contractor on this account.

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for similar 
items in the contract wherever existing. If similar items are not available, the rates for such items will be derived 
as per standard method of rate analysis based on prevalent fair price of labour, material and other components 
as required with 15% towards contractor’s profit and overheads.

25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the approval of 
the  Employer/  Architects  in  writing  for  any  such substitution well  in  advance.  Materials  designated in  this 
specification indefinitely by such term as “Equal” or “Other approved” etc. specific approval of the Employer / 
Architect has to be obtained in writing.  

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery, surplus 
materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and in  
a workmanlike condition to the satisfaction of the Employer/Architects.

27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, peeling off 
laminate, false ceiling cracks, or any other faults, which may appear within 12 months after completion of the 
work. In the default, the Employer may employ and pay other persons to amend and make good such damages, 
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor 
and such damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by the 
employer, in lieu of such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient recover that balance from the contractor from the amount retained(retention money) together with 
any expenses the Employer may have incurred in connection therewith.
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28. CONCEALED WORK

The contractor shall  give due notice to the Employer/Architects whenever any work is to be covered up or 
finished up or otherwise becoming inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before such covering, in default whereof the same shall,  at the opinion of the Employer/ 
Architect be either opened up for measurement at the contractor’s expenses or no payment may be made for 
such materials. Should any dispute or differences arise after the execution of any work as to measurements etc., 
or other matters which cannot be conveniently tested or checked, the notes of the Employer / Architects shall  
be accepted as correct and binding on the contractor.

29. IDLE LABOUR

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor charges of 
tools and plants would be entertained under any circumstances.

30. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing the continuance of the 
work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the performance of 
his part of the contract or if he shall more than once make default, the Employer shall have the power to give 
notice in writing to the contractor requiring the work to be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove from the site of the 
works or from any ground contiguous thereto any plant or materials to subsist from the date of such notice 
being given until the notice shall have been compiled with. If the contractor fails to start the work within seven 
days after such notice has been given to proceed with the works as therein prescribed, the employer may 
proceed as provided in clause 31 (Termination of Contract by Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall be 
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a composition for 
the benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement 
with his creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall 
repudiate the contract, or if a receiver of the contractor’s firm appointed by the court shall be unable within 
fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction of the employer  
that he is able to carry out and fulfill the contract, and if so required by the employer to give reasonable security  
therefore, or if the contractor shall suffer execution to be issued, or shall suffer any payment under this contract 
to be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber this  
contract or any payments due or which may become due to contractor, there under, or shall neglect or fail to 
observe and perform all or any of the acts matters of things by this contract, to be observed and performed by 
the contractor  within  three clear  days  after  the  notice  shall  have been given to  the contractor  in  manner 
hereinafter mentioned requiring the contractor to observe or perform the same or shall use improper materials 
of workmanship in carrying on the works, or shall in the opinion of the employer not exercise such due diligence 
and make such progress as would enable the work to be    completed within due time agreed  upon, and shall 
fail to proceed to the satisfaction of the employer after three clear das notice requiring the contractor so to do 
shall have been given to the contractor as hereinafter mentioned or shall abandon the contract, then and in any 
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of the said cases, the  Bank/SBIIMS may notwithstanding previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby effecting the powers of the employer of the 
obligations and liabilities of the contractor the whole of which shall continue in force as fully as if the contract, 
had not been so determine and as if the works subsequently executed by or on behalf of the contractor (without 
thereby creating any trust in favor of the contractor) further the employer or his agent, or servants, may enter 
upon and take possession of the work and all plants tools scaffolding sheds machinery, steam, and other power, 
utensils and materials lying upon premises or the adjoining lands or roads and sell the same as his own property 
or may employ the same by means of his own servants and workmen in carrying on and completing the works 
or by employing any other contractors or other persons or person to complete the works, and the contractor 
shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other contractors or other 
persons or person employed from completing and finishing or using the materials and plants for the works when 
the works shall be completed, or as soon thereafter as conveniently may be the employer shall give notice in 
writing to the contractor to remove his surplus materials and plants and should the contractor to remove his 
surplus materials after receipt by him the employer may sell the same by Public Auction and shall give credit to 
the contractor for the amount so realized. Any expenses or losses incurred by the contractor for the amount so 
realized. Any expenses or losses incurred by the employer in getting the amount payable to the contractor by 
way of selling his tools and plants or due on account of work carried out by the contractor prior to engaging 
other contractors or against the Security Deposit.

32. ARBITRATION

Except where otherwise provided in the contract  all  questions and disputes relating to the meaning of  the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter : 

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or in case the contractor wants to dispute the 
validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, 
the
Contractor  shall  forthwith  give  notice  in  writing  of  his  claim,  or  dispute  to  the Assistant  General  Manager 
(Premises& Estate)/ Dy. General Manager (Premises)and endorse a copy of the same to the Architect, within 30 
days from the date of disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim  
by the contractor unless notice of such claim shall have been given by the contractor to the Assistant General 
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as aforesaid. 
The contractor shall  be deemed to have waived and extinguished all  his  rights in respect  of  any claim not 
notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in writing in the 
manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his decision in 
writing on the claims notified by the contractor. The contractor may within 30 days of the receipt of the decision 
of the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) submit his claims to the 
conciliating  authority  namely  the  Circle  Development  Officer/General  Manager  (Corporate  Services)  for 
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conciliation along with all  details  and copies of  correspondence exchanged between him and the Assistant 
General Manager (Premises& Estate)/Dy. General Manager (premises)

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within 
a period of 30 days of termination thereof shall  give a notice to the concerned Chief General Manager/Dy. 
Managing Director &Corporate Development Officer of the Bank for appointment of an arbitrator to adjudicate 
the  notified  claims  failing  which  the  claims  of  the  contractor  shall  be  deemed  to  have  been  considered 
absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager/Dy. 
Managing Director &Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall  be 
appointed  in  the  manner  aforesaid  by  the  said  Chief  General  Manager/Dy.  Managing  Director  &Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed 
in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General Manager 
aforesaid should act as arbitrator. 

The conciliation and arbitration shall  be  conducted in  accordance with  the provisions  of  the  Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under.
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both 
the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 
he issues notice to both the parties calling them to submit their statement of claims and counter statement of 
claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The cost of the reference and of the award (including the fees, if any of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such 
costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

1.    DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in accordance with 
the  signed  drawings  and  specifications  and  such  further  drawings  and  details  as  may  be  provided  by  the 
Architect/Employer, and in accordance with such written instructions, directions and explanations as may from 
time to be given by the Employer/Architect, whose decision as to the sufficiency and quality of the work and 
materials shall be final and binding upon all parties. If the work shown on any such further drawings or work 
that may be necessary to comply with any such instructions directions or explanations, be in the opinion of the 
contractor  extraction  that  comprised  in  or  reasonably  to  be  inferred  from  the  contract  he  shall  before 
proceedings with such work, give notice in writing to this effect to employer/Architect, and in the event of the 
employer/Architects agree to the same in writing the contractor shall be entitled to an allowance in respect of 
such extra work as on authorized extra. If the Architect and the contractor fail to agree as to whether or to there  
is an extra, then, if the Architect decided that the contractor is to carry out the said work, the contractor shall do 
so, and the question whether or not there is any extra, and it so the amount thereof, shall failing agreement, be 
settled by Arbitration as hereinafter provided, but such references shall in no way delay the fulfillment of this 
contract.

No drawings shall  be taken as in itself on order for variation unless, in addition to the employer/Architect’s 
signature, it bears express words stating that is intended to be such an order or bears a remark ‘VALID FOR 
EXECUTION’.  No claim for  payment  for  extra  work  shall  be  allowed unless  the  said  work  shall  have  been 
executed under the provisions of clause 6 (Authorities notices, patent right and royalties) or by the Authorities 
of directions in drawing of the Architect as herein mentioned.

One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by the 
Architect to the Contractor. The Architect shall furnish within such time, as he may consider reasonable, one 
copy of any additional drawing, which is his opinion, may be necessary for the execution of any part of work. 
Such copies shall be kept at the works, and the architect or his representatives shall, at all reasonable time have 
access to the same and shall be return to the Architect by the contractor before the issue of the Final certificate. 
The contract shall remain in the custody of the Architect and shall be produced by him at his office as and when 
required by the Employer or by the contractor.

2.  INSPECTION OF DRAWINGS

Before filling in the tender,  the contractor will  have to check up all  drawings/specification and schedule of 
quantities and will have to get an immediate clarification from the employer/Architect on any point that he feels 
is vague or uncertain. No claim of damages or compensation will be entertained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of Quantities, the specifications and 
all drawing pertaining there to) and as advised by Employer / Architect from time to time is to be carried out 
and completed in all its parts to the entire satisfaction of the Employer /Architect. Any minor details of the work 
which may not have been definitely referred to in this contract, but which are usual in practice and essential to 
the work, are deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all frights, 
Royalties, duties, etc., as well as transportation, so as to execute the contractor as per the rules and regulations 
of Local Bodies, State Government and Government of India.
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The rates quoted in the tender should include all charges for:

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc.
b)  Plant,  machinery,  scaffolding,  framework,  English  ladders,  ropes,  nails,  spikes,  tools,  materials  and 
workmanship protection from weather, shuttering, temporary supports, platform and maintenance of the same.
c)  Covering  for  the walling  and other  works  during  inclement weather  or  striking or  whenever  directed as 
necessary.
a) The rates quoted by contractor shall  include removal of all  the existing furniture and other material  & 
dispose them off where ever required including the furniture and material for which the contract has given the 
pay back offer. 

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, for 
(1) joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, (3) for 
other general supervision. Their appointment shall be approved by the Employer / Architect. The site Engineers 
shall not be removed from the site without the written consent of the Employer / Architect.

5. DIMENSIONS

Figures,  dimensions,  are  in  all  case  to  be  accepted  preferences  to  scaled  sizes.  Large-scale  details  take 
precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification before 
proceeding with the work. Accordingly if any work is executed without prior clarification it is liable to be rejected 
and shall not be paid for.

6. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval immediately after 
issue of  the  work  order  and display  the approved charts  in  the  site  office.  He shall  also  make bar  charts 
indicating  individual  items  and  during  the  progress  of  work  he  shall  update  the  bar  charts  showing  the 
proportionate progress of work every week.

He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate progress of 
work.

7. PROCUREMENT OF MATERIALS

Contractor  shall  procure  all  the  materials  for  the  work  from the open market.  Time is  the  essence of  the 
contract. Acceptance of the completion date by the contractor shall mean that he has taken into consideration 
the availability of all material of approved make and quality in sufficient quantities at site to enable him to 
complete the entire work in the stipulated period. Contractor will get sample of all materials approved by the 
Employer  before  placing  order  /  purchase  /  procurement.  They  shall  conform to  I.S.  codes  and  or  tender 
specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make / source or supply 
and it will be got approved by Employer before procurement. In case sufficient quantities of approved quality 
materials  from approved source  are  not  available  in  time,  contractor  may have to  procure  the same from 
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neighboring area with longer leads as required and directed at no extra cost. The material will be, however as 
per relevant I.S code as and wherever applicable.

8. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contract, such material shall 
not be removed there from (except for the purposes of being used on the works) without the written authority 
of the Employer / Architect and when the contractor shall have received payment in respect of any certificate in  
which the architect shall have stated that he has taken in to account to value of such unfixed materials on the 
works such material shall become the property of the Employer and the contractor shall be liable for any loss or 
damage to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and equipment at site and he 
will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10.  RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as shown in 
detailed drawings and as required and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any place at site.

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT 

The rates of extra items will be ascertained as below
a) The rates will be derived from the rates of items already quoted in the original tender for the extra work.
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work prices at  
the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in accordance 
with the local day work, rates and wages for the district, provided that in either case vouchers specifying the 
daily time (and if required by the Architect, the workmen’s name) and materials employed at or before the end 
of the week following that in which the work has been executed.
c) The measurements and valuations in respect of the extra items of contract shall be completed within the 
‘period of final measurement’ or within three months of the completion of the contract works as defined under 
clause (Certificate of Virtual Completion)

12. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client / Architect. Rates 
for additional or extra items work which cannot be derived from the contract item rates shall be calculated on 
the basis of actual cost plus 15 % for profit.

13. DRAWINGS AND INSTRUCTIONS

A set  of  major  drawings  along  with  the  contract  documents  shall  be  provided  to  the  contractor.  For  any 
clarifications or further drawings are required by the contract, during or before the start of construction work, 
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the Contractor shall inform the employer/Architects in writing to provide the same. Working details will be given 
to the contractor from time to time during the progress of work as and when required. In case of other drawing 
is required by the contractor he will give a minimum ten days notice to the Employer / Architect.

14. FAILURE   BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS

If  the contractor after receipt of written notice from the employer/architect requiring compliance with such 
further drawings and / or instruction, fails within seven days to comply with the same, the Employer / Architect 
may employ and pay other persons to execute any such work whatsoever as may be necessary to give effect 
thereto and all cost incurred in connection there with shall be recoverable from the contractors by the Employer 
as a debit or may be deducted from any money due or which become due to the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:
a) Detailed industrial statistics regarding the labor employed by him etc
b) The Power of Attorney, name and signature of his authorized representative who will be in charges for the 
execution of work
c) The list of technically qualified persons employed by him for the execution of this work.
d) The total quantity and quality of materials used for the works.
e) The list of plant and machinery employed for this work.

16. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the contract 
and grant such extension of time with the approval of the employer for the completion of the contract as he 
may think proper and sufficient in consequences of such delay, and the contractor, shall not make any claim for 
compensation or damage in relation thereto.

17. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer from time to time, by installments under interim Certificates to be  
issued by the Architect and Bank/SBIIMS’s Engineer to the contractor on account of the works executed by the 
contractor when in the opinion of the Architect, work to the approximate value, named in the Appendix as 
‘Value of work for interim Certificates’ (or less at the reasonable discretion of the Employer / Architect) has been 
executed in accordance with this contract, subject however, to a retention of the percentage of such value need 
in the Appendix hereto mentioned as  ‘retention percentage for  interim Certificates’  until  the  total  amount 
retained shall reach the sum named in the appendix as Total Retention money after which time the installments 
shall be up to the full value of the work subsequently so executed in the interim Certificate, such amount as he 
may consider proper on account materials delivered upon the site by the Contractor for use in the work.

And when the works have been virtually completed and the Architect shall have certified in writing that they 
have been completed, the contractor shall be paid in accordance with the Certificate issued by the Architect the 
sum of money named in the Appendix after satisfying themselves as ‘Installment after Virtual Completion ‘being 
a part of the said ‘Total Retention Money’.
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The Contractor shall be entitled to the payment of the final balance in accordance with the final Certificate to be 
issued in writing by the Architect at the expiration of the period refer to as ‘ The Defect Liability Period’ in the 
Appendix hereto, from the date of Virtual Completion or as soon as after the expiration of such period as the 
work shall have been finally completed and all defect made good according to the true intent and meaning 
hereof, whichever shall happen, provided always that the issue by the Architect of any certificate during the 
progress of the works or after the completion shall not relieve the Contract from his liabilities in cases of fraud , 
dishonesty  or  fraudulent  concealment  relating  to  the  works  of  materials  or  any  matter  dealt  within  the 
certificate, and in case of all defects and insufficiency in the works or materials which reasonable examination 
world have disclosed. No certificate of the Architect shall of itself be conclusive evidence that any works and 
materials to which it relates are in accordance with the contract.

The Architect shall have power to withhold any certificate if the works or any part thereof is not being carried 
out to his / employer satisfaction.

The Architect may by any Certificate make any correction in any previous Certificate, which shall have been 
issued by him.

18. DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the Architect 
hereunder  shall,  if  not  paid  within  the  ‘Period  of  honoring  of  Certificate’  no  interest  will  be  paid  by  the 
Employer.

19. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement attributable 
to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of the parties and any 
breach of clauses arising from much force majeure conditions as aforesaid shall not be regarded as a breach of 
the provision of this Agreement.

20. INCOME-TAX 

Income Tax shall be deducted at source by the client from the contractor’ interim and final bill payments as per 
Statutory Regulations.

21. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in addition meetings as 
and when arranged by employer / Architect to discuss the progress of the work and sort out problems, if any 
and ensure that the work is completed in the stipulated time.

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The quantities given herein are approximate and they are subjected to alterations omissions, deductions or 
additions as provided for in the conditions of this contract and do not necessarily show the actual quantities of  
the work to be done.
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2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any custom or 
practice to the contrary according to the actual quantities when in place and finished according to the drawings 
or as may be directed from time to time by the employer and the cost calculated by measurements or weight, at 
the respective prices, without any additional charge for any necessary or contingent works connected there 
with. The rates quoted are for work in site and complete in every respect.

3. If any operation of work, which is specified in the respective items mentioned in the schedule of quantities, is 
not executed by the contractor then proportionately the rate quoted in the schedule shall be re-fixed.

23. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carried out in 
accordance with the Indian Standards Specifications subject to the approval of the Employer / Architect.

24. ACCIDENT AT SITE 

The contractor shall  be responsible for the safety of  persons employed by him on the works.  This  shall  be 
without prejudice to the responsibility of the contractor under the Insurance Clause of the general conditions. 
Contractor shall take all precaution detailed in the safety code attached separately.

25. TYPOGRAPHICAL CLERICAL ERRORS

The Employer / Architect clarification regarding partially omitted particulars of typographical or Clericals errors 
shall be final and binding on the contractors.  

26. WORK PERFORMED AT CONTRACTOR’S RISK 

The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall 
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works 
shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the 
contractor shall promptly repay or replace such loss or damage free from all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use 
in  connection  with  the  work.  The  work  shall  be  carried  on  to  completion  without  interferences  with  the 
operations of existing machinery or equipment, if any.

27. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses mentioned 
within  special  conditions of  contract,  the  clauses mentioned within  the special  conditions of  contract  shall  
supersede those mentioned elsewhere.

28.  CONTRACTOR'S LABOUR REGULATIONS
Short title:
1. These regulations may be called the "contractor labour regulations."

2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and expressions 
shall have the meaning hereby assigned to them respectively, that is to say :

Page 31 of 45



(i) "Labour" means worker employed by the Bank/SBIIMS's contractor directly or indirectly through 
a sub-contractor or other persons or by an agent on his behalf of a payment not exceeding Rs. 
________/- per month and will not include supervisory staff like overseers etc.

(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting tenders 
for the work and where such wages prescribed by the government of India in the ministry of 
labour and employment vide Sl. No. 1917 published in the gazette of India, extraordinary part - 
ii section (3) sub-section (ii) dated 19-5-1969.

(iii) "contractors'  shall  include  every  person  whether  a  sub-contractor  or  headman  or  agent 
employing labour on the work taken on contract.

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and includes time 
and piece rate wages.

2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in case of a child 4 
1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on any day.

2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in 
any week. he shall be paid overtime for the extra hours put in by him at double the ordinary rate of 
wages. Children shall not be made to work extra.

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the provisions 
of minimum wages (central) rules, 1960 as amended from time to time irrespective of whether such 
worker is governed by the minimum wages act 1948 or not.

3 Display of notice regarding wage etc. the contractor shall:

(a) Before the commences his work on contract, display and correctly maintain and continue to display 
correctly maintain in a clean legible condition in conspicuous places on the work, notice in English and in 
the local Indian language spoken by the majority of workers, giving the rate of wages which have been 
certified by the executive engineer, ZONAL labour commissioner fair as wages and the hours of work for 
which such wages are earned, and 

(b) Send a copy of such notices to the certifying officer.

2. Payment of wages under central govt. wages act:–

(i) Wages due to every worker shall be paid to him direct.
(ii) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.

3. Fixation of wage periods:–
(i) The contractor shall fix the wage periods in respect of which the wages shall be payable.

The minimum daily rates of wages fixed under notification of the government of India in the ministry of 
labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly day of restyle and the 
question of extra payment for week holiday would not arise.

(ii) No wage period shall exceed one month.
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(iii) wages of every employed on the contract shall  be paid (a) in case of establishments in which wage 
period  is  one  week  within  3  days  from the  end  of  the  wage  period  and  (b)  in  the  case  of  other 
establishments before the expiry of the 7th day or 10th day from the end of the wages period according 
to the number of workers employed in such establishment does not exceed 1000 or exceeds 1000.

(iv) When the employment of any worker is terminated by or on behalf or the contractor the wages earned 
by  him  shall  be  paid  before  the  expiry  the  day  exceeding  the  one  on  which  his  employment  is 
terminated.

(v) All payment of wages shall be made on a working day except when the work is completed before the 
expiry of the wage period in which case final payment shall be made within 48 hours of the last working 
day at work site and during the working time.

Note: The term "working day" means a day on which work on which the labor employed is in progress.

6. wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in such form 
as may be convenient at the place of work, but the same shall include the following particulars :-

(a) Name of the worker.
(b) Rate of daily or monthly wages.
(c) Nature of work on which employed.
(d) Total number of days worked during each wage period.
(e) Dates and periods for which worked overtime.
(f) Gross wages payable for the work during each wage period.
(g) All  deductions  made  from the  wage  with  an  indication  in  each  case  of  the  ground  for  which  the 

deduction is made.
(h) Wages actually paid for each wage period.
(i) Signature or thumb impression of the worker.
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker employed 

by him on the work at least a day prior to the day of disbursement of wages.
(k) The contractor shall issue the employment card in the prescribed form iii to each worker on the day of 

work or entry in to his employment. If the worker has already any such card with him from the previous 
employer,  the  contractor  shall  merely  endorse  that  employment  card  with  relevant  entries.  On 
termination  of  employment  the  employment  card  shall  again  be  endorsed  by  the  contractor  and 
returned to the worker.

(l) The contractor shall issue an attendance-cum-wages card as perform:
Attached to each worker on the day of each worker on entry into his employment.

7. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such form as 
may be convenient at the place of work but the same shall include the following particulars:

(a) Full particulars of the laborers where wages have not been paid.
(b) Reference number of the muster roll and wage register.
(c) Rate of wages.
(d) Wage period
(e) Total amount not paid
(f) Reasons for not making payment
(g) How the amount of unpaid wages was utilized.
(h) Acquaintance with dates.
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8. Register of  accidents: the contractor shall  maintain a register of  accidents in such form as may be 
convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the laborers who met with accident.
(b) Rate of wages.
(c) Sex
(d) Age
(e) Nature of accident and cause of accident.
(f) Time and date of accident
(g) Date and time when admitted in hospital
(h) Date of discharge from the hospital
(i) Period of treatment and result of treatment.
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer.
(k) Claim required to be paid under worker's compensation act.
(l) Date of payment of compensation.
(m) Amount paid with details of persons to whom the same was paid.
(n) Authority by whom the compensation was assessed.
(o) Remarks.

9. Fines and deductions which may be made from wages:

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following:
(a) Fines.
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his employment he 

required to work.  The amount of  deduction shall  be in proportion to the period for which he was 
absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or 
loss of money or any other deduction which he is required to account, where such damage or loss is  
directly attributable to this neglect or default.

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance granted shall 
be entered in a register.

(e) Any other deduction which the central government may from time to time allow.
(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part as have 

been approved by the chief labour commissioner.
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages 

until the worker has been given an opportunity of showing cause against such fines or deductions.
(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an 

amount equal to three paisa in a rupee of wages, payable to him in respect of that wage period.
(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty 

days from the date on which it was imposed.
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which 

it was imposed.

10.      Register of fines, etc.:

(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss in form 
nos. 1 & 2 respectively which should be kept at the place of work.
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(ii) The contractor shall maintain both in English and the local Indian language, a list approved by the chief 
labour commissioner clearly starting the acts and omissions for which penalty or fine may be imposed 
on a workman and display it in a good condition in a conspicuous place of the work.

11. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the register of 
accidents, the register of fines, deductions required to be maintained under these regulations shall be 
preserved  for  45  days  after  the  date  of  last  entry  made  in  them and  shall  be  made  available  for 
inspection by the engineer-in-charge labour welfare officer or any other officer authorized by the chief 
labour commissioner in this behalf.

12.      Powers of labour welfare officer to make investigation or enquiry 

The labour welfare officer or any other person authorized by the central government on their behalf 
shall  have  power  to  make  enquiries  with  a  view  to  ascertaining  and  enforcing  due  and  proper 
observance of the fair wage clauses and provisions of these regulations. He shall investigate into any 
complaint regarding the default made by the contractor or sub-contractor in regard to such provision.

13. Report of labour welfare officer 
           
           The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of his  

investigation or enquiry to the executive engineer concerned indicating the extent, if any, to which the 
default has been committed, with a note that necessary deduction from the contractor's bill be made 
and the wages and other dues be paid to the laborers concerned. In case an appeal is made by the 
contractor under clause 14 of these regulations actual payment to the laborers will be made by the 
executive engineer after the zonal labour commissioner has given his decision on such appeal.

(a) The executive engineer shall arrange payments to the labors concerned within 45 days from the receipt 
of the report from the labour welfare officer or the zonal labour commissioner as the case may be.

14. Appeal against the decision of labour welfare officer:

Any person aggrieved by the decision and recommendations  of  the labour welfare officer  or  other 
person so authorized may appeal against such decision to the zonal labour commissioner concern within 
30 days from the date of decision, forwarding simultaneously a copy of his appeal to the executive 
engineer concerned but subject to such appeal, the decision of the officer shall be final and binding 
upon the contractor.

15.      Prohibition regarding representation through lawyer:

(a) A workman shall be entitled to be represented in any investigation or enquiry under this regulation 
by:
(a) An officer of a registered trade union of which he is a member.
(b)  An officer  of  a  federation of  trade unions to which the trade union referred to in clause (a)  is 
affiliated.
(c) Where the employee is not a member of any registered trade union, by any officer, of a registered 
union,  connected  with,  or  by  any  other  workman,  employed  in  the  industry  in  which  the  worker 
employed.
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(ii) An employer shall be entitled to be represented in any investigation or enquiry under this regulation 
by;

(a) An officer of any association of employers of which he is a member.
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers by an officer of association of 
employers connected with or by any other employer, engaged in the industry in which the employer is 
engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 
under these regulations.

16.     Inspection of books and slips:

The contractor shall allow inspection of the wage books and the wage slips the register of unpaid wages, 
the register of a accident, and the register of fines and deduction to any of his workers or to his agent at 
a convenient time and place after due notice is received or to the labour welfare officer or any other 
person authorized by the central government on his behalf.

17.      Submission of returns:

The contractor shall submit periodical returns as may be specified from time to time.

18. Amendment: the central government may from time to time add to or amend the regulation and on any 
question as to the application, interpretation or effect  of these regulations the decision of the chief 
labour commission or deputy chief labour commission to the government of India, or any other person 
authorized by the central government in that behalf shall be final.

32. Safety code  
Scaffolds:
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. 
when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder used 
for carrying material as will, suitable footholds and hand holds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached bolted, braced and 
otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or staging and 
extending along the entire length of the outside and ends there of with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure.

(iii) Working platform, gangways, and stairways should be so constructed that they should not sag unduly or 
unequally, and if the height of the platform or the gangway or the stairway is more than 12 feet above 
the ground level on the floor level. They should be closely boarded, should have adequate width and 
should be suitably fastened, as described in (ii) above.
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(iv) every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 
-3'0". Wherever there are open excavations in ground, they shall be fenced off by suitable railing and 
danger signals installed at night so as to prevent persons slipping into the excavations.

(v) Safe means of access shall be provided to all working platforms and the working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9m. In length while the width between 
sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and including 3m. In 
length. For longer ladders this width should be increased at least 20mm. for each additional meter or 
length. 

(vi) A  sketch of  the  ladders  and  scaffolds  proposed  to  be  used shall  be  prepared and approval  of  the 
engineer obtained prior to construction.

Other safety measures

(vii) All personnel of the contractor working within the plant site shall be provided with safety helmets. All 
welders shall wear welding goggles while doing welding work and all metal workers shall be provided 
with safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses.

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any 
of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or  
the public.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2019 between the State Bank of India, 
Regional  Business  office-III,  KURNOOL  (Hereinafter  referred  to  as  the  “Employer/Owner/client”  which 
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns) of the ONE 
PART  and  ___________  of  ___________(Hereinafter  referred  to  as  “Contractor”  unless  excluded  by  or 
repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out INTERIOR WORKS OF KMC BRANCH, KURNOOL shall herein after 
referred to as “Project”.

AND  WHEREAS  for  the  purpose  of  the  above  said  project,  the  Employer  invited  sealed  tenders  from 
experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender 
(NO._______________dated._____).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes, 
General  Conditions of  Contract,  Special  conditions,  Schedule of  approximate quantities and rates ,  Form of 
Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as 
the “said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite 
Earnest Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the 
project.

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to the contractor 
subject to his furnishing the requisite Security Deposit.

AND  WHEREAS  the  Contractor  has  accepted  the  aforesaid  Work  Order  vide  his  letter  of  acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of Rs._____________ 
which with the Earnest Money of RS._________ forms the requisite Security Deposit @ 2 % of the accepted 
Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.
I. This Article of Agreement.
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of quantity.
III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and the date of  
issue of work order.
IV. Work order No. ______________dt.______________

2)   In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall 
upon and subject to the said conditions, execute and complete the contracted project works shown upon the 
said  drawings  etc.  and  such  further  detailed  drawings  as  may  be  furnished  to  the  contractor  by  the  said 
Employer and described in the said Specifications and the said Schedule of Quantities.
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of herein stated 
before, the Employer reserves itself the right of altering the drawings and the nature of the work and addition to 
or omitting any items of work or of having portions of same carried out departmentally or otherwise and such 
alterations or variations shall be carried out without prejudice to this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming part of this  
agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the 
General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the 
Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties. 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, the     day, 
month and year first above written.

Signed and delivered for and on behalf of 
State Bank of India,  Shri.____________________ its duly authorized official, In the presence of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The Contractor _________________by Shri__________________________ his duly authorized official,  in the 
presence of –
1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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GENERAL SPECIFICATIONS
Unless specified otherwise and whether specified in the schedule of quantity or not, the contractor shall 
adhere to following general specification/ guideline for the items of schedule of quantities.

1 All laminate (provided on all exposed surface) shall be conforming to IS : 2046-1995 and shall be of 
1mm  in  approved  regular  shade  and  shall  be  fixed  in  combination  of  multiple  color,  shades  as 
approved.

2 All types of painting to be in two coats of over the leveled and smooth surface so prepared with two/ 
all  required coats of putty and primer of specified grade for such surface preparations. All  inside 
surfaces of drawers, shutters etc. shall be treated as internal surface.

3 Godrej locks of instructed type shall be provided to all door, storage units, drawer etc.
4 All storage/ side units shall be fixed with box hinges and the drawers shall slide on telescopic channels 

and all  inside surfaces of these shall be  fixed with 0.8mm thick laminate whether specified in the 
schedule of quantity or not.

5 The design pattern indicated in the tender drawings is tentative only and the final design pattern and 
the shades of the laminate to be used shall be decided at the site by the Engineer in charge..

6 12mm thick soft boards shall be used for display board only, duly covered with upholstery costing in a 
range of Rs.100.00 to Rs 125.00 per meter of cloth.

7 All type of work stations i.e. the officer/ clerical tables, counters, work stations etc shall have a foot 
rest of polished M.T.W. of 4" x 1.5" size and a stand for CPU, made with 19mm ply/bison and fixed  on 
adjacent sides. All inside surfaces of these shall be fixed with 0.8mm thick laminate whether specified 
in the schedule of quantity or not.

8 Wherever specified the working tops shall be laid with float glass cut to shape and edges polished. 
The position of wire managers shall be cut to shape precisely.

9 Provisions shall be made within the partitions/ Tables/counters/work places wherever necessary to 
enable conduit for electrical and LAN cabling.

10 Color pattern on the walls and the ceiling shall be decided by the Architect/Engineer in charge.
11 Keyboards of approved quality to be used.
12 For any type of deviation (to any of above or subsequent instructions) contractor has to procure/ 

obtain the written instruction of the Architect/Engineer-in-charge for the purpose otherwise shall not 
do.

13 Any discrepancy in the site conditions shall  be brought to the notice of the Architect/Engineer in 
charge.

14 The  contractors  shall  visit  the  site  and  understand  themselves  the  site  conditions,  the  possible 
working hours and the resources available, etc., before quoting for the tender.

15 The height of the full height partitions shall be considered only till the false ceiling height, irrespective 
of the fact that the framework has to be fixed to the RCC slab.

16 Average  height  shall  be  considered  for  the  surface  area  measurements  of  multi-level  partitions, 
storage units and soft boards.

17 The site being working premises, work shall be carried out in a phased manner, after the office hours 
and on holidays. The premises shall be left clean for the daily functioning. No additional cost shall be 
considered for this factor.

18 Even if not mentioned in the specification/drawing, it should be clearly understood that all open 
edges of plywood shall be provided with wood beadings or as instructed by engineer in charge

19 Wood shall be seasoned, free from sap, knots, cracks and shall be of lighter grains. If required wood 
shall be tested in lab at contractor’s expenses.

20 All partitions/paneling shall have provisions for conduits of electricity, telephone, computer, audio-
visual, fire alarm, intercom etc.
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21 All tables/ counters should be provided with CPU stand of Earl Bihari make of banks approved model) 
for keeping CPU below the counters and work stations and ledges.

22 The contractor should coordinate with electrical, Fire alarm, burglary alarm, camera agencies through 
Branch Manager, before carrying out False ceiling, Paneling work. The Interior contractor should 
ensure that no pipes are visible after carrying out these works.  

23 Laminate design shall be of multi colour and multi design and will be finalized at the site.

READ, UNDERSTOOD AND ACCEPTED
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LIST OF APPROVED MATERIALS
S.N DESCRIPTION OF MATERIALS NAME OF THE MANUFACTURERS

1
PLYWOODS (BWR conforming to IS 303) CENTURY (ARCHITECT PLY) / GREEN (CLUB) / OPTIMA RED / 

SYLVAN / AUSTIN GOLD / AMULPLY (PLATIMUN), MAYUR PLY 
(GOLD), ARCHID 

2 MDF(EXTERIOR GRADE) WITH DENSITY 
750-850 KGS/CU.M CONFIRMING TO IS 
12406-2003

GREENPLY/MERINO/TESA/ARCHID

3 FLEXI PLYWOOD-BWP(conforming to IS 
303)

GOLDEN/ SARDA/ ARCHID/ GREENPLY/ CENTURY/ UNIPLY/ 
MAYUR/ SYLVAN /AMULPLY

4 BLOCK BOARD- CONFIRMING TO IS 
11255-2003

NIKON/ GOLDEN/ TRUWUD/ MAYUR/ ARCHID/ GREENPLY

5 LAMINATE CENTURY / GREEN / ROYALTOUCH / AMULYA MICA/ BRAVIA/ 
AICA /VIR/ ARCHID/ MERINO/ HERITAGE

6 LOCKS, GODREJ / EBCO / HETTICH DOORSET
7 HARDWARE EFFICIENT GADGETS, EARL BEHARI(EBCO), HARDWIN, 

ETALICA 
8 FLOOR SPRING / PATCH FITTINGS EVERITE, DORMA / GODREJ, EGL/EBCO DOORSET OZONE
9 DOOR CLOSUR3ES/ STOPPER DOORSET / EBCO /OZONE SS MATT FINISH-PUSH TYPE ONLY
10 NIGHT LATCHES GODREJ/ DOORSET/EUPORA OF SS SS BRUCH FINISHED.
11 GLASSESS AASAHI / TATA, MODI GUARD / SAINT GOBIAN
12 WOOD VENEER CENTURY / GREEN / EURO
13 MINERAL FIBRE BOARD CEILINGS ARMSTRONG / USBORAL/ GYPROCK
14 GYP BOARD FALSE CEILING INDIA GYPSUM LTD / USG / LAGYP
15 MS KEY BOARD TRAY WITH OR WITH 

OUT MOUSE TRAY
EBCO /HITTICH/INNOFIT/FETHERLITE

16 VERTICAL BLIND VISTA / EGL / EQUAVALENT-SEE ITEM 15
17 MOTORISED / MANUAL OERATED 

BLINDS
VISTA LVOREL / MAC / HUNTER DOUGLASS

18 CPU TROLLY EBCO / HETTICH / INNOFIT / FETHERLITE
19 MODULAR ITEMS LIKE CHAIRS / 

STORAGE UNITS, DRAWERS UNITS
FETHERLITE / GODREJ / MONARCH / WIPRO

20 CHEMICAL ADHESIVE PIDILITE / QUICKFIX / LATTICRETE
21 ADHESIVES MOVICOL / FEVICOL / ARALDITE
22 ALUMINIUM COMPOSITE PANEL ALUDECOR /ALEX / ALUBOND / ALSTRONG / VIVA/ 

EUROBOND
23 VINYL FLOORING LG/ WINNER/  ARMSTRONG / KRIISHNA
24 CORIAN TOPS(ACRALIC SOLID SURFACE) LG / DU-POINT/ TRANQUIL DUNES
25 MELAMINE ASIAN PAINT SHALIMAR ICI
26 PAINT ASIAN/ NIPPON/ BERGER/ NEROLAC
27 GI DRY WALL PARTITION SYSTEM GYPSTEEL/ US BORAL/ FRAME WORK/ RONDO/ BMS
28 TEXTURED PAINT TERRACO/ SPECTRUM 
29 VITRIFIED, CERAMIC, GALZED TILES JOHNSON, SIMPOLO, KAJARIA, RAK
30 SANITARY FIXTURES JAGUAR, HINDWARE, KOHLER
31 ENGINEERING WOOD FLOORING UNITEX / EGO/ FLORTEX
32 Bison panel eqivalent Bison india ltd
OR AS APPROVED BY ENGINEER/ARCHITECT
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DRAWINGS

DRAWINGS SHOWN HERE ARE INDICATIVE TO ARRIVE AT ESTIMATIONS. HOWEVER BASIC STRUCTURE OF 
FURNITURE WILL BE SAME AS PER DRAWINGS. ONLY PATTERN OF LAMINATE AND DIMENSIONS WILL CHANGE 

AS PER SITE CONDITIONS.
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DECLARATION
INTERIOR WORKS OF KMC BRANCH, KURNOOL

I/We have inspected the work site of DUVVADA BRANCH, VISAKHAPATNAM  Premises of State Bank of India and 
I/We have made me/ us fully acquainted with the local conditions in and around the sites of works, aware that 
work  spot  is  running  branch/new  premises  and  Lay  out  drawings  of  works,  drawings  of  each  items  etc. 
complete. 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of materials (i.e. 
all parts of Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly 
understood  all  the  same  and  on  the  basis  of  the  same  I/  We  have  quoted  our  rates  in  the  Schedule  of 
Quantities/BOQ attached with the tender documents.

We accept all  the  terms and conditions of  tender documents.  We will  abide by  the technical  specification 
mentioned in the tender. We here by undertake to use only specified material/ make as per the tender schedule. 

I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole responsibility  
to strictly adhere to/ meticulously follow the General Specification, Approved manufacturers/ natural source of 
materials, Technical Specifications of schedule of quantities, all drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to obtain 
the written instruction of the Engineer-in-charge for the same failing which it  shall  be deemed that I  have 
carried out any such deviations at my own and I shall be duty bound to replace the all deviated material/ works  
from the site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit and for all 
such loses made thereof, I/ we shall not have any right to arbitrate in any manner.

I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and also shall 
uniformly maintain such progress as may be directed by the employer to ensure completion of same within the 
target date/ time as mentioned in the tender document.

 Date:                                                                                              Signature and seal of Contractor/ Tenderer

Witness:

1.

2.

NOTE

ANY CLARIFICATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE ENTERTAINED AT ANY COST.
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DECLARATION OF WORKS IN HAND IN AMARAVATI CIRCLE

Sl. No. Name of the Work & Branch Work order no. & 
date

Name of the AO Present status

Seal and signature of the contractor
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