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NIT NO  
DATE  

 
 
 
 
 

R &DB MAHABUBNAGAR
INVITES

 
TENDER FOR

 
 
ELECTRICAL WORKS RELATED TO METTUGUDA BRANCH UNDER R& DB MAHABUBNAGAR

AO NALGONDA
-------------------------------------------------------------------------------------------------------------------------

 
THROUGH E-TENDERING PROCESS

 
 
 
 
 
 
 
 
 

ASSISTANT GENERAL MANAGER(RM), 
R &DB MAHABUBNAGAR
STATE BANK OF INDIA,

METTUGUDA
MAHABUBNAGAR-509002

CONTACT NUMBER:08542-220443
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NOTICE INVITING TENDER (NIT)
  
State Bank Of India, R&DB Mahabubnagar, invites online Percentage rate tenders for the following work
TWO BID SYSTEM from the Electrical Contractors of the respective category empanelled with SBI-LHO,
Hyderabad only need to apply
 

Name of the Work Electrical works of SBI Mettuguda Branch R&DB
Mahabubnagar, AO Nalgonda.

Estimated cost of work  ₹5,87,399/-  plus GST as applicable
Time for Completion of work 45 DAYS from the date of PO or handover of the site

whichever is earlier.
Eligibility of the contractor 1.     Electrical Contractors of the respective category

empanelled with SBI-LHO, Hyderabad
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2. The vendor should have a valid digital signature to
participate in the online tendering process

Earnest Money Deposit (EMD) ₹6,000/- Drafts/BCs shall be in favour of “AGM R &DB
Mahabubnagar” Payable at Mahabubnagar. Those
empanelled contractors who have submitted onetime EMD,
have to submit the proof. EMD is exempted against
submission of valid MSME/ NSIC certificate under respective
category.

Address for submission of EMD/
valid MSME/ NSIC certificates for
claiming exemption  and opening
of tenders :

Regional Manager, R& DB Mahabubnagar, Mahabubnagar.
Technical Bid of those firms / contractors who do not submit
EMD

Tender documents available for
download from the websites:

1) https://www.sbi.co.in under “SBI in the News” link
“procurement news“
2)  https://etender.sbi

Availability for download from the
above web site

From 21.02.2021 to 02.03.2021
 

Last date and time for submission
of online bids in e-tender portal

02.03.2021  by 3.00 P.M.

Date and Time of opening of e-
Tenders:

02.03.2021 at 3.10 P.M.

Payment terms i)      No advance payment.
ii)    100% payment after completion of the work subject to

deductions as applicable.
Initial Security Deposit (ISD) 2% of the Contract value
Total Security Deposit 5 % of contract value which will be retained till the completion

of the defects liability period
Defects Liability Period 12 Months from the date of completion or commissioning and

handover of the work.
Liquidated Damages for delay in
work

If the work is delayed beyond the scheduled completion date,
then 0.50% of the total value of the contract per week (or part
thereof) of delay will be deducted from the final bill value
subject to max 5% of the value of work

Validity of tender 90 days.
 

Tax Deduction As per applicable rates
 

Rates quoted by bidder 1.  The quoted rate should be inclusive of Cost of materials,
transport, loading , unloading charges, cost of installation, all
taxes (excluding GST), wastages, machinery, temporary
works such as scaffolding, cleaning, overheads, profit,
statutory expenses, incidental charges and all related
expenses required for the completion of the work.
2.  Additional claims other than the quoted amount will not be
entertained.
3.  The quoted rates shall be firm throughout the completion
of the project

Check list of documents to
be uploaded

1. Scanned copy of DD/BC of EMD or valid MSME/ NSIC
certificate for exemption
2. Proof of Empanelment with SBI in the respective category

Any additional information 1.    The make of materials should be chosen strictly from the
preferred makes as given in the tender.
2.    Any clarifications sought after opening of the tenders will
not be entertained at any cost. Firm should visit the website
till last date of submission for changes/ corrigendum, if any
3.    The Bank reserves the right to cancel or postpone the
tenders at any stage without assigning any reason.
4.    Claims for revision of the Quoted price by any bidder
after the tender will not be entertained.

For any queries or support in
connection with the online
tendering process, please contact
our E-procurement solutions
agency
 

e-Procurement technologies Limited, Ahmedabad.
Dinesh Bagresha Dinesh.bagresha@eptl.in 95108 12960
Devendra R Devendra.r@eptl.in 95108 12971
Nandan Valera Nandan.v@eptl.in 90810 00427
Fahad Khan Fahad@eptl.in 99044 06300
Nikhil Khalas        Nikhil@ept.in 93745 19729

https://etender.sbi/
mailto:Dinesh.bagresha@eptl.in
mailto:Devendra.r@eptl.in
mailto:Nandan.v@eptl.in
mailto:Fahad@eptl.in
mailto:Nikhil@ept.in
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The
tender
will
be
summarily
rejected
if
the
Bidder  

 1.  Failed to pay the required tender fee and submit the proof
2.  Failed to submit the original EMD at respective tender
opening offcie before due date
3.  Failed to upload Entire tender document, which is
downloaded from the website as a proof of accepting the
terms and conditions
4.  Failed to upload the Scan copy of required documents as
mentioned in the documents to be uploaded.
5.  Partly or fully Modifies, alters or corrects the tender
document uploaded by Bank

Bank reserves the right to accept or reject any or all bids without assigning any reasons thereof, even
after opening of the bids.

 
 
 
 

Regional Manager, 
R&DB Mahabubnagar

********************************************************************************************************   

 
GENERAL CONDITIONS OF CONTRACT

 
INTERPRETATION
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement,
the following words shall have the meaning herein assigned to them except where the subject or
context otherwise requires.
In this connection, the following terms shall be interpreted as indicated below:

 
        i.  “The Employer/Bank” ‘means the State Bank of India (including branches and other offices)and

any of its employees or representative authorized on their behalf.
 

       ii.  “Bidder” means an eligible entity/firm submitting the Bid.
 

      iii.  “The Contract” means the agreement entered into between the Bank and the Contractor, as
recorded in the Contract Form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

 
     iv.  “Vendor/Contractor” is the successful Bidder to whom the work has been awarded.

 
      v.  “The Contract Price/Project Cost” means the price payable to the Vendor under the Contract for

the full and proper performance of its contractual obligations.
 

     vi.  “The Material/Product” means all the materials along with the accessories which the contractor
is required to supply to the Bank under the Contract.

 
    vii.  “The Works/Project” shall mean the works to be executed or done under this contract.

 
   viii.  “The Site” means locations where the proposed work is to be carried out and services as desired

in this tender document are to be provided.
 

     ix.  “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as specified and
forming part of this contract.

 
Words importing persons include firms and corporations. Words importing the singular only, also
include the plural and vice verse where the Context requires.
 
1.0    SCOPE OF WORK
The detailed scope of the work is given in the BOQ
 
2.0   SITE AND ITS LOCATION
The proposed work is to be carried out at the site whose address is given in the NIT.
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3.0   BID DOCUMENTS
3.1 The work has to be carried out strictly according to the conditions stipulated in Bid consisting the
following documents and in the most workman like manner,

- NIT
- General Conditions of Contract
- Price Bid

3.2 The above documents shall be taken as complementary and mutually explanatory of one another
but in case of ambiguities or discrepancies, shall take precedence in the order given below :

- Price Bid
- General Conditions of Contract
- NIT

3.3 Complete set of Bid documents can be downloaded from the Bank’s website http://www.sbi.co.in
under “SBI in the News” link “procurement news“ and also at our e-procurement agency’s portal 
https://etender.sbi during the period mentioned in the NIT.
 
4.0  BID PREPARATION:
4.1  The Bidder is advised to inspect the site and satisfy himself on his own responsibility and his own
expenses all the following information and data which may be required for the purpose of preparation
and submission of their bids:
i) The location of the Panel, DBs, Meter Board, Earth Pits etc
ii) Required civil work like making opening in the wall for cable entry, chipping the wall for concealing
the conduits, DBs, space and provision for erection of panel
iii) feasibility for laying the cables and its route
iv) Security gate pass requirements
v) Storage space for the materials
vi) Permissible working hours at the site
vii) any other adverse conditions or hindrance for executing the work
viii)  traffic regulations, law &order  situations in the area
ix) Whether electrical work has to be executed in coordination with other agencies like interior, AC, Civil
contractor etc
 
4.2   The Bidder will be fully responsible for considering the financial effect of any or all the above
factors while submitting his Bid. The Bank shall not be liable in any manner whatsoever for the same or
for any other costs or other expenses incurred by a Bidder regardless of the conduct or outcome of the
bidding process.
5.0   CLARIFICATION /AMENDMENTS AND CORRIGENDUM:
5.1       Bidder requiring any clarification of the bidding document may notify us in writing at the
address/by e-mail given in the NIT within the date/time mentioned.
 
5.2.      The clarifications to the queries received or amendments in the tender will be posted on the
Bank’s website and e-tender portal as a corrigendum/Addendum. No individual communication will be
conveyed to the Bidders. The interested parties/Bidders are advised to check the above website
regularly till the date of submission of Bid document and ensure that clarifications / amendments
issued, if any, have been taken into consideration before submitting the Bid. Such
amendments/clarifications, if any, issued by the Bank will be binding on the participating Bidders. Bank
will not take any responsibility for any such omissions by the Bidder. Bank, at its own discretion, may
extend the deadline for submission of Bids in order to allow prospective Bidders a reasonable time to
prepare the Bid, for taking the amendment into account.
 
5.3     Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if required,
will be held on the date and time specified in the tender which may be attended by the interested
Bidders or their representatives and get their queries clarified.
 
5.4.      Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the
deadline for submission of Bids.
 
5.5.      No request for change in commercial/legal terms and conditions, other than what has been
mentioned in the tender or any addenda/corrigenda or clarifications issued in connection thereto, will
be entertained and queries in this regard, therefore will not be entertained.
 
5.6.      Queries received after the scheduled date and time will not be responded/acted upon.
 
 
 
6.0       EARNEST MONEY DEPOSIT (EMD):
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6.1       The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of Demand Draft or
Banker’s Cheque in favour  as mentioed in NIT drawn on any Bank in India. EMD in any other form
other than as specified above will not be accepted. Bid not accompanied by the EMD / submissioin
of valid MSME/ NSIC certificate for exemption as above shall be rejected. No interest will be paid
on the EMD.
 
6.2       The EMD of the unsuccessful Bidder shall be refunded soon after the decision to award the
contract is taken. EMD of successful Bidder will be retained as a part of security deposit. EMD will be
returned by Bank if entire 2% ISD is submitted by contractor as a single DD.
 
6.3       The EMD shall stand absolutely forfeited :-

a.  if the finally selected bidder revokes his Bid at any time during the period when he is required to
keep his Bid open for acceptance by the Bank

(or)
b.  after the bid is accepted by Bank, the vendor refuses to enter into a formal agreement with the
Bank
                                                    (or)
c.  the bidder fails to pay the initial security deposit as stipulated
                                                     (or)
d.  the bidder fail to commence the works within the stipulated time.

 
6.4       If the tendering process is delayed for any reason, the Bank will insist on the revalidation of the
DD and the bidder has to get it revalidated and submit again.
 
7.0       BID SUBMISSION
7.1       Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders
should be submitted online in the website https://etender.sbi. Bidder should log into the site well in
advance for bid submission so that he/she upload the bid in time i.e. on or before the bid submission
time. The server time (which is displayed on the online portal dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening of bids
etc. The bidders should follow this time during bid submission. Bidder will be responsible for any delay
due to other issues. 
 
7.2       The bidders should submit their bids online with their valid digital certificate, which confirms that
the bidders have read and understood the tender terms and conditions. Claiming ignorance of all the
terms and conditions in this tender either before or after the PO is issued or during the progress of the
work will not be accepted.
 
7.3       The bidder shall submit the documents enlisted in the checklist in the NIT in the softcopy
format. ie scanned copy of the documents either in PDF or JPEG format as required. The Bank will not
be held responsible for any sort of delay or the difficulties faced during the submission of bids online by
the bidders. The bidder should see that the bid documents submitted should be free from virus and if
the documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected.
 
7.4       The documents submitted online in the Technical Bid should NOT contain any price
information.  Such Bid, if received, will be rejected.
 
7.5       The bidder shall submit his quotes online through the PRICE BID in the e-procurement portal.
The price bid will be opened only if the Bid is unconditional and the bidder qualifies as per eligibility
criteria and meets technical specifications.
 
7.6       If required, Bank shall conduct e-reverse auction among the qualified bidders and the same
shall be communicated to the bidders.
 
7.7       No claim for submission of offline bids will be entertained. Such bids will not be considered.
 
8.0       PRICE BID: RATES QUOTED BY BIDDER
8.1       The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of his
Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the schedule of
rates and amount as provided covering all his obligations under the contract and all matters necessary
for proper completion of the works expected in this document.
 
8.2       The rate quoted shall be firm and shall include costs of all materials, loading, transport,
unloading, Installation charges, wastage of materials during execution, levies, Octroi(if applicable),
local body taxes(if applicable), all type of Insurance Charges, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses, incidental charges and all related expenses to
complete the work etc..
 

https://etender.sbi/
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8.3       Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by
the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work and
No extra charges will be paid over and above the contract amount on account of any other charges
(existing or future addition) or on any other account.
 
8.4       The GST shall be paid extra as applicable.
 
8.5       Rate Revision in the contract amount is not permitted during the validity period of the contract
for any reason including during the extended period, if any.
 
8.6       Any request for review of the price bid after the bid opening will not be entertained.
 
8.7       The Bidder shall quote their offers he will be willing to execute the work, in terms of “Specific
Percentage Numerical Value” (only upto two decimal places) above (+) / below(-) / at par with the total
estimated cost put to bid. The same percentage offer is applicable for each and every item of the work
including all sections / sub sections / sub heads of the work.
 
9.0       OPENING AND EVALUATION OF BIDS
9.1       The online Bids will be opened at the office as mentioned in the NIT .  Representatives of
Bidder may be present during opening of Bids. However, Bids would be opened even in the absence of
any or all the bidder’s representatives.
 
9.2       In the two bid system, the technical bids will be opened at the scheduled time mentioned in the
NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will be opened
on the next working day. The price bid of the qualified vendors will be opened on the same day or on a
subsequent date which will be intimated to the bidders.
 
9.3       VALIDITY OF BID
Bids shall remain valid and open for acceptance for a period stipulated in this document from the date
of opening of price bid. If the Bidder withdraws his/her offer during the validity period or makes
modifications in his/her original offer, which are not acceptable to the Bank, without prejudice to any
other right or remedy, the Bank shall be at liberty to forfeit the EMD.
 
10.0     PRELIMINARY EXAMINATION
10.1     Bank will examine the Bids to determine whether they are complete, on required formats &
accompanied by supporting Documents and the Bids are conforming to all the terms and conditions of
the Bidding Document without any deviations and are generally in order.
 
10.2     If a Bid is not conforming to the terms and conditions, it will be rejected. However, Bank will
have right to demand submission of more information as required, if any of the document is partly
submitted.  If the bidder does not respond within the stipulated time, Bank will reject or disqualify the
bid.
 
11.0     TECHNICAL EVALUATION
11.1     Only those Bidders and Bids who have been found to be in conformity of the eligibility terms
and conditions during the preliminary evaluation would be taken up for further detailed evaluation.
Those Bids who do not qualify the eligibility criteria and all terms during preliminary examination will not
be taken up for further evaluation.
 
11.2     During evaluation of bids, the Bank may, at its discretion ask the bidders for clarification of its
bid. The request for clarification shall be in writing and no change in prices or substance of the bid shall
be sought, offered or permitted. No post bid clarification at the initiative of the bidder shall be
entertained.
 
11.3            The tenders must be unconditional. Conditional tenders leading to unknown / indefinite
liability may be summarily rejected.
 
12.0     EVALUATION OF PRICE BIDS AND FINALIZATION
12.1     Only those Bidders who qualify in Technical evaluation would be shortlisted and the online price
bid submitted by the bidder will be opened.
 
12.2     The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted in the
Online Percentage rate bidding or Reverse Auction (if conducted).
 
12.3     In case, the L1 amount quoted by two or more contractors is the same, such lowest contractors
will again be asked to submit sealed / online “ Revised + Percentage Offers” on the original Estimated
Cost of tender but the revised percentage shall, in no case, be lower than the percentage quoted
during their initial offer for the project. The L1 shall be decided on the basis of revised offers.
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12.4     The process of online rebidding amongst the two or more contractors offering same rates shall
continue till L1 bidder is discovered. If required, Bank shall conduct reverse auction to discover the L1
bidder.
 
12.5     In case, any of such contractors or all contractors (who have quoted same tender amount in the
initial bidding or subsequent bidding) refuse to submit revised offer, it shall be treated as “Withdrawal of
tender” by the Contractor before acceptance by Bank and the EMD of such contractors shall be
forfeited and they shall not be allowed to participate in the re-tendering process for the work.
 
             
 
13.0     CONTACTING THE Bank:
13.1     No Bidder shall contact Bank on any matter relating to its Bid, from the time of opening of Price
Bid to the time the Contract is awarded.
 
13.2     Any effort by a Bidder to influence Bank in its decisions on Bid evaluation, or contract award
may result in rejection of the Bid.
 
14.0     AWARD OF WORKS
14.1     Bank will award the Contract to the successful Bidder whose Bid is the lowest evaluated Bid.
 
14.2 Bank reserves the right at the time of award of contract to increase or decrease the quantity of
work and / or services from what was originally specified while floating the tender, without any change
in unit price or any other terms and conditions.
 
14.3     Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS
Bank/ SBI  reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding
process and reject all Bids at any time prior to award of the contract, without incurring any liability to
the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds
for the Bank’s action.
 
14.4     The acceptance of a tender rests with the Competent Authority, who does not bind himself to
accept the lowest tender and reserves to himself the authority to reject any or all of the tenders
received, without assigning any reasons. All tenders in which any of the prescribed conditions are not
fulfilled, or are incomplete in any respect are liable to be rejected.
 
14.5     The notification of award will constitute the formation of the Contract.  The selected Bidder
should convey acceptance of the award of contract by returning duly signed and stamped duplicate
copy of the PO within 15 days of receipt of the communication and to enter into an agreement with the
Bank. 
 
15.0     INITIAL SECURITY DEPOSIT
15.1     Initial security deposit shall be 2% of contract value in favour of the Bank, unless or otherwise
specified.
 
15.2     The successful Bidder will have to submit ISD by means of D/D within a period of 15 days of
acceptance of Bid
 
15.3     No interest shall be paid on the amount retained by the Bank as Security Deposit.
 
16.0     SIGNING OF CONTRACT DOCUMENTS
The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt of
intimation of acceptance of his Bid by Bank. However, the written acceptance of the Bid by the Bank
will constitute a binding agreement between the Bank and successful Bidder pending execution of
formal agreement. All expenses, stamp duty and other charges/ expenses in connection with the
execution of the Agreement as a result of this tendering process shall be borne by the successful
bidder.
 
17.0     EXECUTION OF ELECTRICAL WORKS:
17.1     The Contractor shall carry out and complete the Electrical work as per standard specifications /
as stipulated in this contract and relevant IS recommendations in coordination with other agencies like
Interior, AC and civil contractors and to the satisfaction of the Bank  /. Bank issue further written
instructions, detailed directions and explanations with respect to the specifications, quality or quantity
of works or the addition or omission or substitution of any work.
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17.2     METER BOARD:     
The Main DB/Meter Board shall be provided in the place free from leakages and in  a covered location.
The Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on the wall. Any
opening made in the wall for feeder cable entry should be sealed properly after installation to avoid
entry of rodents and rain water. The meter Board shall be properly earthed as per the regulatory
requirements.
 
17.3     LT PANEL INSTALLATION:
Panel shall be covered properly to prevent dust, contamination & damage during transportation. In
case of damages during transportation or unloading etc, the same shall be rectified and made to
perfection before installation. No excuse for delay on account of the above will be accepted.
For floor mounted panel, the exact location of the panel and fixing holes to be marked on the concrete
plinth for the installation. Install the panel in proper alignment and fix properly. Tighten all the
connections as required. Access around the panel to be provided as per regulatory requirements for
future maintenance. Ensure the services like AC drain lines or water pipe lines or sewage lines are
away from the panel or the panel is properly protected against any accidental leakages.
Incoming and outgoing cables shall be marked/identified as per approved drawing. All components of
the panel shall be verified against the approved panel drawing for correct rating & size. Ensure that all
internal connections are proper and loose connections are tightened. All breakers (incoming/outgoing)
shall be in “OFF” position and to be locked to prevent mishandling
Before commissioning. All earth terminals of the panel are firmly connected to the designated earth pits
with suitable size of GI strips as required. Check whether the metering equipment and indication lamps
are working as desired and rectify the defects, if any. After installation, the panel shall be properly
cleaned and protected to prevent dust & contamination.
 
17.4     INSTALLATION OF DBs :
All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and the
approved material. Ensure that painting of the wall is completed prior to marking and mounting of DB.
Confirm label/marking to ensure that is the correct DB and check the position according to the
approved layout and mark the fixing position of the DB's support. After marking, drill according to the
selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to the wall/slab with anchor
bolts. If there is more than one DB to be installed at the same location, they shall be installed side by
side and clearance shall be maintained for easy maintenance and trouble shooting. The height of
Distribution Board shall be maintained so that easy access for termination of cables and other
maintenance work can be carried out. Cut-out shall be made for inserting the wire in DB and same cut
out shall be provided with a rubber gasket so that there will be no sharp edges and secure the wire
insulation from damage.
Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling shall be
done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral and earth and
suitably lugged to the respective MCBs and Bus bar. Bunching shall be done as per phase
separation respectively R, Y and B. After Crimping insulation sleeves shall be provided in the Wire/
Cable to avoid accidental short circuit between the adjacent terminals. DBs shall be provided with body
earthing connections as per provisions available in the DB. Identifications labels of approved engraved
type nameplate/Radium stickers of suitable font size shall be fixed on DB. After complete termination of
wire/cable same DB compartment shall be cleaned before fixing the door.
When the DB is fixed on the partition care should be taken to ensure the holding capacity of the
partition, to avoid the DB from falling and getting damaged or causing injury. The installation of DB
shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on the wall /
partition.
 
17.5     LAYING OF LT CABLE
17.5.1  IN CABLE TRAY:
Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall be laid
from one end of the route or any other suitable point as per site conditions. Wherever the cable needs
to be bended, the cables bending radius shall conform to the cable manufacturer’s recommendation.
Prior to cable cutting, check both ends to make sure there is sufficient length for proper dressing and
end termination. After cable laying is finished, all cables shall be tested for insulation resistance. Install
the cable tags, dress the cables and clamp it as per the standards. Whenever, single core cables are
used, Trefoil (three-foil formation) laying shall be used with single-core cables.
 
17.5.2  LAYING THE LT CABLE UNDERGROUND:
A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered with a 10 cm
thick layer of fine sand. The cable is laid over the sand bed. The sand bed protects the cable from the
moisture from the ground. Then the laid cable is again covered with a layer of sand of about 10 cm
thick. When multiple cables are to be laid in the same trench, a horizontal or verticle spacing of about
30 cm is provided to reduce the effect of mutual heating. Spacing between the cables also ensures a
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fault occurring on one cable does not damage the adjacent cable. The trench is then covered with
bricks and soil to protect the cable from mechanical injury. The LT Cable route markers shall be
provided as per standards.
 
17.5.3  The end termination shall be provided as per the cable size. Unless specified, the termination
shall be single compression type glands of proper size and lugs shall be suitable for termination as per
the point of termination like switchgear terminals, Bus bar, terminal connectors etc. Only the respective
metal lugs shall be used for termination. Aluminium lugs shall not be used to terminate in the copper
bus bars or vice versa. 
 
17.5.4  The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with suitable
size clamps if laid in the wall. If more number of cables are to be laid, then they shall be laid in cable
trays of suitable size firmly fixed to the ceiling with threaded rods. 
 
17.5.5  To avoid rodent menace, the contractor shall close all openings made by him in the wall, the
unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking plates etc
and also provide sufficient protection to the panels, DB. No claim for additional amount towards
rectifying the work on account of damages caused by rodents will be entertained during the defects
liability period.             
 
17.6     CONDUITS:
Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling or
concealed in the false ceiling. The size of conduits shall be selected in accordance with the IS
regulations and the minimum size of the conduit shall be 20 mm dia unless otherwise indicated or
approved. Conduits shall be kept at minimum of 100 mm from the pipes of other non-electrical
services.
Separate conduits and runways shall be used for:
1.    Lighting system.
2.    Power outlets.
3.    Emergency light.
4.    Telephone system.
5.    Fire alarm system.
6.    Sound / public address system.
7.    Television system.
8.    Computer system.
Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be installed in
flexible MS conduits.  Otherwise rigid conduits shall be used. PVC conduits shall not be used in
outdoor system.  Conduits shall be free from sharp edges and burrs and grease or oil shall not be used
for the purpose of pulling the wire.  The entire system of conduits must be completely installed and
rendered electrically continuous before the conductors are pulled in.
 
All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials as
recommended by the manufacturer.  All joints shall be water tight.  Junction between conduit and
adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with entry
spouts and smooth PVC bushes.
 
17.6.1  LAYING OF CONDUITS IN SURFACE:
Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are properly
screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 60 cm.  Fixing screws
shall be with round cheese head or and rustproof materials.  Exposed conduits shall be neatly run
parallel or at right angles to the wall of the building.  Pull boxes must be provided at the right angles
and at a distance of not exceeding 20 meter
 
17.6.2  CONCEALING THE CONDUITS IN THE WALL:
Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm intervals. 
Chase in the wall shall be neatly made and refilled after laying the conduit and brought to the finish of
the wall.Chasing shall be done with the wall cutting machine. Hammer and chisel shall be used on
chased portion to get uniform depth of 50 mm. Uniform depth of 50 mm shall be maintained on chased
portion. Conceal Back box shall be installed by using cement mortar. Alignment of the back box shall
be done by using a calibrated spirit level. PVC adaptor shall be used for connection between JB and
conduit. PVC solvent shall be used.PVC solvent cement shall be applied on conduit before
interconnection. Embedded JB shall be protected by covering with brown tape filled with jute/gunny
bag. Cement mortar 1:5 ratio(1 portion of the cement+5 portion of sand)shall be used for patchwork in
chased area. Chicken (wire) mesh and GI nails shall be used for all chasing width of the embedded
conduit. Curing shall be carried out for a minimum of three days.
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17.6.3  CONCEALING IN THE CONCRETE:
Conduits buried in concrete structure shall be put in position and securely fastened to the
reinforcement and got approved by the consultant/Engineer before the concrete is poured.  Proper
care shall be taken to ensure that the conduits and boxes are neither dislocated nor choked at the time
of pouring the concrete. Suitable fish wires shall be drawn in all conduits before they are embedded.
Inspection boxes shall be provided for periodical inspection to facilitate draw and removal of cables. 
Such inspection boxes shall be flush with the wall in the case of recessed conduits. Inspection boxes
shall be spaced at not more than 12 meters apart or two 90 degree solid bends or equal.
 
17.7     WIRING AND ACCESSORIES:
17.7.1  LAYING OF WIRES:
Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper
conductor. All wires shall be colored as follows:
Phase R: Red Color of wire
Phase Y: Yellow Color of wire
Phase B: Blue Color of wire
Neutral: Black
Ground: Yellow Green or Green (One color only to be used for the complete Installation).
The size of wires shall be as indicated in the drawings or in the BOQ.
When more than one wires are installed in the same raceway, they should be pulled in the raceway at
the same time. Use guide wires and similar equipment when wire pulling, to support the tension and
avoid possible damage. Conductor splices must be enclosed in junction boxes. Use a minimum of
300mm of slack conductors inside DB and at each outlet as needed. Ensure proper wire installation in
all boxes. After installation, the Wires Insulation Test should be conducted.
 
17.7.2  SWITCH BOARDS AND POWER OUTLET SOCKETS:
Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of  galvanized
steel, and shall be of shapes and size to suit their respective locations and installations and shall be
provided with covers to suit their function and installation. All outlet boxes shall be provided with brass
ground terminals. All junction boxes/pull boxes shall have suitable covers. Surface mounted outlet and
junction boxes in the outdoor locations shall be of weatherproof. The surface mounted indoor boxes
shall be of sheet steel painted or PVC for surface installation. For internal use Switches shall be of the
grid assembly pattern with rocker operated switch units suitable for operation with inductive loads. 
Switches shall be either one way or two way as specified in the BOQ. Switch plates shall be of suitable
shade and size as specified in BOQ or approved by Bank. Surface installation switches shall be
provided with matching steel box.
 
17.7.3  CIRCUIT WIRING
Unless and otherwise specified in the BOQ,  all sub main circuit conductor sizes for lighting and
appliances, shall be as shown in the schedule of quantities. Each circuit phase wire from the
distribution boards should be followed with a separate neutral wire of the same size as the circuit wire
or as specified in the BOQ. For the light/fan point wiring individual phase, Neutral and Earth wires  shall
be run from the switch board to the respective ceiling rose. Looping of neutral and Earth wires for
adjacent light points are not allowed except for the secondary points. For the secondary points Neutral
and Earth looping should be done only from the respective primary points. This will avoid nuisance
tripping of ELCB/RCCB in case of leakage and identifying the faulty circuit and rectifying will be easy.
Each light point and outlet shall be identified with their circuit number and DB number with a label
pasted on them. Flexible cords for connection to appliances, fans and pendants shall be 250/440V
grade, three or four cores, with tinned stranded copper wires, insulated, twisted and sheathed with
strengthening cord. If demanded by Bank, the contractor shall supply a certificate issued by the
manufacturer of wires and switches stating origin, date of manufacture, batch number and standard to
which it complies and the test certificates. Looping system of wiring shall be used.  Wires shall not be
jointed.  Where joints are unavoidable, these shall be made through approved mechanical connector.
230 V power supply wiring shall be distinctly separate form any other different voltage system and
lighting wiring.
 
17.7.4  CONTROL SWITCHES
Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob is
down. Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be used. The
rating of the Switches shall as per the BOQ.
For the UPS power sockets provided in the workstations and counters, the control switches shall be
provided separately above the counter and the sockets below the counter.
Similarly, for the wall mounting fan points, the control switches shall be provided separately in the
Switch board and the socket outlet provided near the wall mounted fans.
 
17.7.5  TESTING OF ELECTRICAL WIRING SYSTEM
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The entire installation shall be tested in accordance with IS regulations for:
1.    Insulation resistance.
2.    Earth continuity.
3.    Polarity of single pole switches.
 
17.8     LIGHT FIXTURE INSTALLATION:
17.8.1  Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is
observed between the approved layout and the actual layout, please consult the Bank’s Engineer and
replan the lighting layout to suit the actual site conditions.
If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be  used to
mark the spacing of light fixtures as per approved drawing. After marking, the light fitting support and
accessories shall be fixed. Wires shall be connected to the connector of light fitting as per standard.
Light fitting shall be mounted on the support fitted. Line level and final alignment shall be checked with
line dori.
 
17.8.2  INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING:
While installing light fixtures in the false ceiling, the contractor has to check the distance between the
roof and the false ceiling and ensure that the sufficient height is available for fixing the light fixtures and
if requires any change in the lighting layout. Any hindrance like beams, sewerage pipe lines, electrical
cables etc. has to be informed to the Bank Engineer and necessary guidance obtained before
installation. Support to hang the fixture to be provided in the roof with suitable length of chain links or
GI wires of suitable size, as per recommendation of the light manufacturer. The supports shall be of
sufficient length to enable change of location of fixtures to the adjacent grid/cutout, if required by Bank.
The supports should not be fixed to the pipes or cables or electrical conduits running above the false
ceiling. The Light fixtures should not be loosely laid on the false ceiling grid without any support.
 
17.8.3  In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first as per
the lighting layout and the cutout shall be made in coordination with the interior contractor. Wherever
required, the suitable frame required have to provided by the contractor for the 2’x2’ fixtures.
 
17.8.4  The cutouts for the light fixtures and down lighters shall be properly marked in the false ceiling
to make the cutout neatly and as per the desired lighting layout. Nylon line dori shall be used to ensure
that all light fixtures are in a straight line
 
17.8.5  If the works involves, some architectural features in the false ceiling, the contractor shall
consult the interior contractor and Bank Engineers before installation of light fixtures, ceiling fans,
laying of cables above false ceiling to avoid any damage or any hindrance to the proposed
architectural features.
 
17.9     EARTH STRIPS / CABLE TRAYS:
17.9.1  GI/COPPER STRIP LAYING:
Before installation of GI and copper earth strip, the inspection shall be carried out to confirm size,
quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for strip laying on
the tray. Check wall and beam finishing before strip clamping on the wall and beam. Ensure that all
Earth strip installation are straight. The earth strip route and size shall be confirmed/verified with
approved earthing drawing.
Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” type
holding clamp for avoiding gap between two strips. GI strip fixing inside cable tray with using of GI nut
bolt at every 5 mtr.interval. Clamps shall be fixed at an interval of 1000mm. Copper to GI earth strip
connection shall be done by using the bimetallic washer
 
17.9.2  EARTH STRIP LAYING BY WELDING ON WALL/SLAB.
Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips at
joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the joint area.
Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip wherever accessible
areas such as inside substation, all embedded portion etc. Welding joints are cleaned with wire brush
and then coated with Galva brite. All paint, scale and enamel shall be removed from the contact before
the earthing connections are made. All sizes of GI strips shall be fixed by using GI clamp, GI spacer,
and 35x8mm GI screw with PVC nylon fasteners (PVC Grip). Clamps shall be fixed  at an interval
of1000mm (in case of wall/slab).The earthing for Equipment shall be tapped from the main earth
conductor/strip. Equipment earthing shall be done by GI nut bolting. Ensure GI nut bolt shall be fully
tightened at equipment earthing. GI strip laid underground shall be at depth of 500mm below finished
grade level. All joint below ground level shall be welded by two coats of bitumen paint. All connections
to the grounding grid shall be made with earthing strip welded to the grid and bolted at equipment
ends. All joints and cut ends shall be properly painted with galvabrite.
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17.9.3  CABLE TRAY INSTALLATION:
Cable tray supports and cable tray material shall confirm the size, quantity and quality as per technical
specification. Cable tray routes shall be cleared of any debris. Necessary cable tray route and supports
shall be checked as per approved drawings. If required, make suitable size opening in the wall for
cable tray entry into the building. All accessories used such as joint plate, nut, bolts with washer,
bends, reducers, etc. used in cable trays shall be of the same manufacturer as that of the cable trays.
Necessary Scaffolding shall be arranged wherever applicable. Throughout the work execution, safety
standards shall be followed.
Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route at the
deck slab. After marking of supports location, drill the hole & install anchor fastener. Ceiling bracket
and top hat section shall be fixed on anchor fastener. Install the threaded rod supports using with
ceiling bracket as per approved drawing. Check the vertical and horizontal alignment of threaded rod
support by spirit level. Supports shall be installed at spacing not exceeding 1.5 meters and all
branches, bends, Endpoints supports shall be installed as shown on the approved drawings. Nylon line
dori will be used to ensure that all supports are in a straight line. After the installation of supports install
the proper size cable tray and check the alignment using of line dhori & Sprit level. Two lengths of
cable tray shall be connected with the joint plate. Minimum clearance shall be maintained between
bottom of the tray and the ceiling. End cap to be provided at end cut portion of tray.        
 
17.10   CORE CUT:
Core cut hole shall be carried out at the site as per the site requirement after consulting Civil Engineer.
Ensure marking of core cut is in line of existing cut out at the floor above or below to have vertical
alignment. If more than one Core cut is required, required spacing shall be provided. Centre of core cut
to be drilled with drill machine to receive core bit of machine. This will avoid displacement of core
machine bit. The Core cut Machine will be Fixed to Slab using Machine Clamp and anchor Fastener.
Check that machine is firmed enough not to displaced from its location. Check the electrical supply and
run the machine with minimal force. Maintain proper gaps between adjacent core cuts to allow pipe
jointing in future. Upon completion of the core cut, protect the Core cut hole using the ply piece.
 
17.11   CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING :
17.11.1            The contractor shall give due notice to the Employer whenever any work like opening
for the earth pits, under ground laying of cables, concealing the conduit piping, cabling or any work is
to be concealed in the wall/false ceiling/partitions or finished up or otherwise becoming inaccessible
later on, in order that the work may be inspected and correct dimensions taken before concealing.
 
17.11.2            If the Contractor has concealed the items without informing Bank Engineer, the same
shall be opened up for measurement and made good to the original finishing at the contractor’s
expenses. If the contractor refuses to do so, then the same will not be considered for measurement
and no payment may be made for such materials.                   
 
17.11.3            The contractor shall not execute any extra work other than the Bank’s written
instruction. No works, for which rates are not specifically mentioned in the price bid, shall be taken up
without written permission of the Bank.
 
17.11.4            Should any dispute or differences arise after the execution of any work as to
measurements etc., or other matters which cannot be conveniently tested or checked, the decision of
Bank shall be accepted as correct and binding on the contractor.
 
17.11.5            It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or
any other gadgets or supports required for the execution of the work at site and Bank will not provide or
entertain such requests.
 
18.0     MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS
18.1     All the works specified and provided for in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and most
workman like manner with materials of the best and approved quality of the respective kinds in
accordance with the particulars contained in and implied by the specifications and as represented by
the drawings or according to such other additional particulars, and instructions as may from time to
time be given by Bank during the execution of the work and to his entire satisfaction. The Contractor
shall use only products bearing ISI marking in the work for those materials for which no makes are
mentioned in the tender.
 
18.2     No refurbished, second hand and spurious materials should be used. If required, the contractor
has to submit the details of the source of his purchase of materials to Bank. Bank reserves its right to
enquire and collect data from the supplier to confirm the authenticity of the materials. Bank has the



2/20/2021 METTUGUDA ELECTRICAL T.htm

file:///C:/Users/6419704/Downloads/METTUGUDA ELECTRICAL T.htm 13/35

right to stringent action against the contractor, as deemed fit, in addition to suspend / cancel the
contract.
18.3            Contractor should get approval of the samples of materials in advance with Bank’s
Engineer before use of the same in the work. Should be contractor desire to substitute any specified
materials with “Equal” or “Other approved” etc., he/they must obtain the specific approval of the Bank
in writing for any such substitution, well in advance.
 
18.4     Samples of all materials to be used must be submitted when so directed by Bank. If required,
the contractor shall have to carry out tests on materials in approved materials testing laboratories or as
prescribed by Bank at his own cost to prove that the materials etc., under test conform to the relevant
I.S Standards or as specified in the specifications. The necessary charges, transporting, testing etc.,
shall have to be borne by the contractor. No extra payment on this account will be entertained.
 
18.5     If the contractor has used any material which is not complying with the specifications, or the
workmanship is bad or the material used is substandard or second hand etc, Bank shall during the
progress of the work have power to order the removal and substitution of the material or proper re-
execution of the work within a reasonable time. In case the contractor refuses to comply with the order,
Bank shall have the power to employ other agencies to rectify or re-execute the work at the cost and
risk of the contractor.
 
18.6     Any damage (during the work) to any part of the work or to the premises for any reasons due to
rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner at no
extra cost.
 
18.7     Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own expenses shall
make good any damage arising from any of these causes.
 
18.8     When the employer observes that the progress of the work is not satisfactory or very slow or
not in a workmanship manner or of poor quality or violative of safety protocols etc, the contractor shall
be issued a suitable advise to rectify the same or replace the materials or redo the entire work, within a
reasonable time frame. If the contractor could not rectify the things within the time frame given, in the
interest of the work, the Employer reserves the right to execute any part of the work included in this
contract or the entire work by any other Agency or persons and contractor shall allow all reasonable
facilities and extend cooperation for the execution of such work.
 
18.9     All expenses consequent thereon or incidental thereto as certified by Bank shall be borne by
the contractor or may be deducted from any money due to or that may become due to the contractor.
No certificate, shall relieve the contractor from his liability in respect of unsound work or bad materials.
 
19.0     PERIOD OF CONTRACT & EXTENSION OF TIME
19.1     Time is the essence of the contract. The Contract shall be executed within the stipulated period
in the NIT. No request for extension will be entertained and the bidder has to plan and mobilize his
resources for the satisfactory completion of the project within the time period agreed in the tender.
 
19.2     If in the opinion of the Employer, the work is delayed due to the following reasons not
attributable to the contractor, the employer shall make a fair and reasonable extension of time, for
completion of the Contract works
a)         By force majure (or)
b)         By reason of any exceptionally inclement weather (or)
c)         By reason of proceedings taken or threatened by or dispute with adjoining or neighboring
owners of public authorities arising, than through the Contractor’s own default (or)
d)         By the works not referred in the Schedule of Quantities or specifications (or)
e)         By reason of civil commotion, workmen strike or lock-out  (or)
f)          In consequence of the Contractor not having in due time, necessary instructions from the
Employer for which he shall have specifically applied in writing ahead of time, giving reasonable time to
prepare such instructions
 
19.3     In case of such strike or lock-out, the Contractor shall as soon as possible give written notice
thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent
delay and shall do all they may reasonably be required, to the satisfaction of the employer to proceed
with the work.
 
19.4     In case the work is held up for any site conditions not attributable to the contractors or for any
decisions instructions / want of details from Employer or for any of the conditions, the contractor shall
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be allowed reasonable extension of time by the employer but any claim for idle labour shall not be
entertained by the employer. Contractor’s quoted rates should include for all such contingencies.
 
20.0   PAYMENT TERMS

i)              No advance payment.
ii)             No part payment. For certain works, part payment will be considered if stipulated in the NIT.
iii)            Payment shall be made by way of Electronic fund transfer and the bill will be paid by the

Branch.
iv)           Contractor should furnish details of the bank a/c no, IFSC code along with their invoices.

 
20.1     Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the interim
payments shall be regarded as payments by way of advance against the final payment only and not as
payments for work actually done and completed, and shall not preclude the requiring of bad, unsound,
and imperfect or unskilled work to be removed and taken away and reconstructed, or re-erected or be
considered as an admission of the due performance of the contract, or any part thereof in any respect
or the accruing of any claim, nor shall, it conclude, determine or affect in any way the power of the
Employer under these conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise or in any other way vary or affect the contract.
 
20.2     If the Bank has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in accordance
with the quantities consumed in the work.
 
20.3  The final bill shall be accompanied by a certificate of completion or Commissioning report signed
by an official of the Bank. Payments of final bill shall be made after deduction of Retention Money as
specified, which shall be refunded after the completion of the Defects Liability Period provided the
contractor has rectified all defects to the satisfaction of the Bank. The acceptance of the payment of
the final bill by the contractor would indicate that he has no further claim in respect of the work
executed.
 
20.4  GST as applicable shall be paid extra and the same shall be clearly shown in the invoices.
 
20.5  Statutory deduction towards income tax and other taxes as and when directions from statutory
bodies are received will be made at the time of making payments. Currently, I.T. will be recovered @ 2
% plus surcharge or as applicable as per Government Rules. GST-TDS as per applicable rates will be
deducted, wherever applicable.
 
20.6  GST:
a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will not be
made to inactive or invalid GST invoices.
b. Reimbursement of GST will be made only on submission of proper GST invoice as per applicable
GST provision. Non-GST invoices will not be accepted. The contractor should comply with the
following.
c. Contractor should have GST Registration Number
d. Invoice should specifically disclose the amount of GST levied at applicable rate as per GST
provision
e. In case of Correction in the bills after scrutiny,contractor should submit fresh bills for payment
f. Contractor should timely file his GST return in accordance with GST provisions to enable the bank to
claim the credit of GST paid to the contractor
g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ
 
20.7     The works will be paid for as “measured work” on the basis of actual work done and not as
“lump sum” contract, unless otherwise specified.
 
20.8     All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works involved, directly
related to and reasonably detectable from the drawings, specifications and schedule of quantities and
no further extra charges will be allowed in this connection. In the case of lump-sum charges in the
tender, in respect of any items of work, payment will be made for the actual work done,on the basis of
lump sum charges, as will be assessed by Bank.
 
21.0       SECURITY DEPOSIT
21.1   Retention Money: From each running bill, an amount at the rate of  8% of the gross value of the
running bill shall be recovered as retention money, till the total retention amount including the ISD
amount already with the Bank become 5% of the value of the contract amount. This amount is called
as Total Security Deposit, which consists of two components

a)  ISD - Initial Security Deposits.
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b)  RM - Retention Money.
 
21.2     The total security deposit(5%) will be kept with the Bank. The total security deposit amount
shall be refunded without interest to the contractor 30 days after the end of defects liability period,
provided he has satisfactorily carried out all the works and attended to rectification of all defects in
accordance with the conditions of the contract including clearing the site.
 
21.3     The contractor shall make good at his own cost and to the satisfaction of the Employer all
defects, which may appear within the defects liability period. In case of failure on the part to do so, the
cost of rectifying the defects through any other agency shall be deducted from the amount of security
deposit due to the contractor.
 
21.4     During the contract period, all compensation or other sums of money payable by the Contractor
to Bank under the terms of this contract, will be deducted from the security deposit, or from any sum
that may become due to the Contractor on any account whatsoever.
 
21.5     In the event of the Security Deposit being reduced by reasons of any such deductions, the
Contractor shall within 7 days of being asked to make good, by DD, any sum which have been
deducted from his security deposit.
 
22.0     PENALTY CLAUSE 
The successful bidder shall execute the work in a workmanship like manner and complete the work
within the stipulated period in the NIT. If the work is delayed beyond the stipulated period for reasons
attributable to the bidder, Bank shall penalize them a penalty @ 0.5% per week for every week of delay
or part thereof beyond the scheduled date of completion, in any case, not exceeding 5% of the contract
value or the completed value of work.
 
23.       VARIATION IN QUANTITY / SUBSTITUTION OF ITEM
23.1     The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in
accordance with the Standard Procedure shall be considered to be approximate and no liability shall
attach to the employer for any error which may be discovered therein.
 
23.2     The Employer reserves the right to increase or decrease or delete or omit or execute only a
part or the whole or any excess thereof, as per the site requirements, without assigning any reason
therefor at the time of allotment / execution of work. Contractor will be paid for the actual work done at
the site. No variation shall vitiate the contract.
 
23.3     The tender rates shall be fixed and applicable for any increase or decrease in the tendered
quantities. Nothing extra will be paid by the Bank on account of omission / deletion of items or
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the
contractor on this account. Payment will be made on actual measurement of the work done. All
measurements shall be as per relevant I.S. standards
 
23.4     Bank reserves the right to order more quantities than what is mentioned in this tender (at the
same rate and terms and conditions) either at the same site or other sites as per the need within the
validity of this tender.
 
23.5     The price of all additional items/non-tendered items will be worked out on the basis of rates
quoted for similar items in the contract wherever existing. If similar items are not available, the rates for
such items will be derived as per standard method of rate analysis based on prevalent fair price of
labour, material and other components as required with 15% towards contractor’s profit and
overheads.
 
24.       CONTRACTOR’S EMPLOYEES
24.1     The Contractor shall employ technically qualified / having appropriate skill and competent
personsfully trained and adequately experienced Electricians, who are medically fit. They should be
free from any contagious diseases. The Electricians shall be well mannered and properly dressed with
shoes etc.
 
24.2     The contractor shall provide necessary training on safety measures while executing the work
wherever necessary so as to avoid accident. The Bank shall not be responsible for any accident
occurred or damage incurred or claims arising there from during the execution of work. The contractor
shall also provide all risk insurance policy including third party insurance as may be necessary to cover
the risk.
 
24.3     The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their
employees within the premises. Bank is not responsible for any damages or claims on account of the
misbehavior / misdeeds of his employees.  For this purpose, any person supplied by the contractor to
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be engaged on the work on regular basis or as an alternate arrangement, under the direct order or
control of the Employer or his representative shall be deemed to be a person employed by the
contractor.
 
24.4     The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or
who may misconduct. Such discharges shall not be the basis of any claim for compensation or
damages against the Employer or any of their officer or employee.
 
24.5     No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable to be
cancelled, if either the contractor or any of his employees is any time to be such a person who had not
obtained the permission of Bank as aforesaid before submission of the tender or engagement in the
contractor’s service.
 
24.6     Contractor should not engage child labour in any of the activities in this contract.
 
24.7     The contractor shall not employ person who is not an Indian National.
 
24.8     The Electrician shall not over stay in the Bank premises other than the time permitted by the
Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific reasons
like maintenance, repair works etc.
 
24.9     In respect of all labour employed directly or indirectly on the work for the performance of the
contractor’s part of work, the contractor at his own expense, will arrange for the safety provisions as
per the statutory provisions, B.I.S recommendations, factory act, workman’s compensation act, CPWD
code and instructions issued from time to time.
 
24.10   The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. The
Contractor shall be responsible for all the claims of the employees of the Contractor and shall not make
and claim whatsoever against the Bank. The Contractor shall be responsible for all statutory
requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator is responsible for
compliance of all the rules & safety regulations etc.
Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the contractor
as the case may be. The Contractor shall bind himself and  keep the Employer saved harmless and
indemnified against claims if any of the workmen and all costs and expenses as may be incurred by
the Employer in connection with any claim that may be made by any workmen.
 
25.       WORKING HOURS AT THE SITE
As instructed by Bank. Contractor to ensure that the routine operations at the site are not affected by
the contract work. If required, they have to work on the Bank Holidays in coordination with other
agencies and Bank.
 
26.0SUBCONTRACTING
26.1  The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or
interest therein nor, shall take a new partner, without written consent of the Employer and no subletting
shall relieve the contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress
 
27.0     STORAGE OF MATERIALS
27.1     The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in the
site with the permission of the Bank. However, the contractors shall be responsible for the custody and
security of all materials and equipment at site. No claim for loss or theft will be entertained by the Bank.

 
27.2     Shelter or stay and other amenities for the electricians have to be arranged by the contractor at
his own expense and responsibility.
 
27.3     On completion of the works, the contractor shall remove all tools,surplus materials, rubbish and
temporary works of every kind and leave the whole of the site and the works clean and in a
workmanlike condition to the satisfaction of the Bank
 
28.0     FORCE MAJEURE
28.1     Notwithstanding the provisions of  General terms and conditions of the Contract, the contractor
shall not be liable for forfeiture of its performance security, liquidated damages, or termination for
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default if and to the extent that the delay in performance or other failure to perform its obligations under
the Contract is the result of an event of Force Majeure.
 
28.2     For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections,
revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, fires, floods, epidemic,
quarantine restrictions, freight embargoes, declared general strikes in relevant industries, Vis Major Act
of Government, impeding reasonable performance of the Contractor and / or Sub-Contractor but does
not include any foreseeable events, commercial considerations or those involving fault or negligence
on the part of the party claiming Force Majeure.
 
28.3     If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing of such
condition and the cause thereof. Unless otherwise directed by the Bank in writing, the Vendor shall
continue to perform its obligations under the Contract as far as is reasonably practical, and shall seek
all reasonable alternative means for performance not prevented by the Force Majeure event.
 
29.0     COMPLIANCE OF STATUTORY REGULATIONS
29.1   The contractor shall conform to the provisions of any Acts of the Legislature relating to the work,
and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control Boards,
Municipal Authorities, water and Sewarage boards and shall before making any variations from the
drawings or specifications that may be associated to so conform, give the Employer written notices
specifying the variations proposed to be made and reasons for making them and apply for instruction
thereon. The Employer on receipt of such intimation shall give a decision within a reasonable time.
 
29.2  The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all fees that
may be properly chargeable in respect of the work and lodge the receipts with the Employer. The
Contractor shall indemnify the Employer against all claims in respect of patent rights, designs,
trademarks or name or the protected rights in respect of any equipment, machine, work or material
used for or in connection with the works or temporary works and from and against all claims, demands,
proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in relation
thereto. The Contractor shall defend all actions arising from such claims, unless he has informed the
Employer, before any such infringement and received their permission to proceed and shall himself pay
all royalties, license fees, damages, coat and charges of all and every sort that may be legally incurred
in respect thereof.
 
29.3     The contractor should strictly abide by the Central/State labour regulation for the Minimum
Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including the latest
amendments, if any and other safety regulations.
 
29.4     The contractor shall keep the Employer saved harmless and indemnified against claims if any
of the workmen and all costs and expenses as may be incurred by the Employer in connection with any
claim that may be made by any workmen.
 
30.0     INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC
30.1     The insurance shall be for an amount equal to 110 percent of the value of the contract on “All
Risks” basis, valid until the Completion of the project or handing over whichever is later.
 
30.2        Should any loss or damage occur, the Vendor shall initiate and pursue claim till settlement
and promptly make arrangements for repair and / or replacement of any damaged item to the
satisfaction of the Bank, irrespective of settlement of claim by the underwriters.
 
30.3     The contractor shall be responsible for all injury to the work or workmen to persons, animals or
things and for all damages to the structural and / or decorative part of property which may arise from
the operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s
employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract.
 
30.4     The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to make good
or otherwise satisfy all claims for damages to the property of third parties.
 
30.5     The contractor shall affect the insurance necessary and indemnify the Employer entirely from
all responsibility in this respect.
 
30.6     The contractor shall be responsible for anything, which may be excluded from damage to any
property arising out of incidents, negligence or defective carrying out of this contract.
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30.7     The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect of any
such claim or damages from any sums due to or to become due to the contractor.
 
31.       TERMINATION OF CONTRACT BY BANK
If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or
a composition for the benefit of the greater part, in number of amount of his creditors or shall enter into
a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of
the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm
appointed by the court shall be unable within fourteen days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the Bank that he is able to carry out and fulfill the contract, and if
so required by the Bank to give reasonable security therefore, or if the contractor shall suffer execution
to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of
the creditors of the contractor, or shall assign, charge or encumber this contract or any payments due
or which may become due to contractor, there under, or shall neglect or fail to observe and perform all
or any of the acts matters of things by this contract, to be observed and performed by the contractor
within three clear days after the notice shall have been given to the contractor in manner hereinafter
mentioned requiring the contractor to observe or perform the same or shall use improper materials of
workmanship in carrying on the works, or shall in the opinion of the Bank not exercise such due
diligence and make such progress as would enable the work to be completed within due time agreed
upon, and shall fail to proceed to the satisfaction of the Bank after three clear das notice requiring the
contractor so to do shall have been given to the contractor as hereinafter mentioned or shall abandon
the contract, then and in any of the said cases, the Bank may notwithstanding previous waiver
determine the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby
effecting the powers of the Bank of the obligations and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract, had not been so determine and as if the works
subsequently executed by or on behalf of the contractor (without thereby creating any trust in favor of
the contractor) further the Bank or his agent, or servants, may enter upon and take possession of the
work and all plants tools scaffolding sheds machinery, steam, and other power, utensils and materials
lying upon premises or the adjoining lands or roads and sell the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing the works
or by employing any other contractors or other persons or person to complete the works, and the
contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other
contractors or other persons or person employed from completing and finishing or using the materials
and plants for the works when the works shall be completed, or as soon thereafter as conveniently may
be the Bank shall give notice in writing to the contractor to remove his surplus materials and plants and
should the contractor to remove his surplus materials after receipt by him the Bank may sell the same
by Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or
losses incurred by the contractor for the amount so realized. Any expenses or losses incurred by the
Bank in getting the amount payable to the contractor by way of selling his tools and plants or due on
account of work carried out by the contractor prior to engaging other contractors or against the Security
Deposit.
 
32.0     DISPUTES/ARBITRATION:
32.1     All disputes or differences whatsoever arising between the parties out of or in
connection with this contract or in discharge of any obligation arising out of the Contract
(whether during the progress of work or after completion of such work and whether before or
after the termination of this contract, abandonment or breach of this contract), shall be settled
amicably.
 
32.2     If however, the parties are not able to solve them amicably, either party (Bank or
Vendor), give written notice to other party clearly setting out there in specific dispute(s) and/or
difference(s) and shall be referred to a sole arbitrator mutually agreed upon, and the award
made in pursuance thereof shall be binding on the parties.
 
32.3     In the absence of consensus about the single arbitrator, the dispute may be referred to
joint arbitrator; one to be nominated by each party and the said arbitrators shall nominate a
presiding arbitrator, before commencing the arbitration proceedings. The arbitration shall be
settled in accordance with the applicable Indian Laws. Any appeal will be subject to the
exclusive jurisdiction of courts at Hyderabad.
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32.4     The Vendor shall continue work under the Contract during the arbitration proceedings
unless otherwise directed by the Bank or unless the matter is such that the work cannot
possibly be continued until the decision of the arbitrator is obtained.
 
32.5     Arbitration proceeding shall be held at Mumbai, India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be in English.
 
33.       Governing Language:
All communication with respect to the Bid, clarifications, replies, contract documents etc shall be in
English.
 
34.       Safety Guidelines for the Contractor:
The Contractor should follow the following General safety Guidelines while executing the work:
34.1Smoking is strictly prohibited at workplace.

 
34.2       No one is allowed to work at or more than three meters height without wearing safety belt and
anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of safety
helmet shall be always on and safety boot is worn.
 
34.3       Usage of eye protection equipment shall be ensured when workmen are engaged for grinding,
chipping, welding and gas-cutting. For other jobs eye protection has to be provided as per the need.
 
34.4       All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety
goggles etc. shall be arranged before starting the job.
 
34.5       Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe
approach to be ensured into every excavation.
 
34.6       Preferably the work shall be carried out during the daytime. However, adequate illumination at
workplace shall be ensured in case any work is carried out at night.
 
34.7       All the dangerous moving parts of the portable / fixed machinery being used shall be adequately
guarded.
 
34.8       Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not be
used as work platforms.
 
34.9      Debris, scrap and other materials to be cleared from time to time from the workplace and at the
time of closing of work everyday. Dismantled Material shall not be thrown from the height and shall be
properly disposed off to prevent any injury to public/staff.
 
34.10   Other than electricians no one is allowed to carry out electrical connections, repairs on
electrical equipment or other jobs related thereto.
 
34.11    All electrical connections shall be made using 3 or 5 core cables, having a earth wire.
 
34.12    Inserting of bare wires for tapping the power from electrical sockets is completely prohibited and
plug tops of suitable capacity only shall be used.
  34.13    All the unsafe conditions, unsafe acts identified by contractors, reported by Bank to be corrected
on priority basis.
 
34.14    No children or  physically challenged persons shall be allowed to enter the workplace and shall
not be utilized for any service during execution of the work.
 
34.15    All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly and
safely when not in use.
 
34.16    Clamps shall be used on Return cables to ensure proper earthling for welding works.
 
34.17    Return cables shall be used for earthling.
 
34.18    All the pressure gauges used in gas cutting apparatus shall be in good working condition and in
case of any leakages, the same shall not be used.
 



2/20/2021 METTUGUDA ELECTRICAL T.htm

file:///C:/Users/6419704/Downloads/METTUGUDA ELECTRICAL T.htm 20/35

34.19    Proper eye washing facilities shall be made in areas where chemicals are handled.
 
34.20    Connectors and hose clamps are used for making welding hose connections.
 
34.21    Tapping of power by cutting electric cables in between must be avoided. Proper junction boxes
must be used.
                                                                                                           
 

 
READ, UNDERSTOOD AND ACCEPTED

 
 

 
 

 LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION
INSTALLATIONS

 

Sno Description IS Code
1.     EXTERNAL ELECTRIFICATION wiring installation (system

voltage not exceeding 650V
IS 732 – 1989

2.     Graphical symbols used in Electro-technology art-XI-Electrical
Installation buildings

IS 2032-1969

3.     Fire safety of buildings (General) Electrical Installation IS 1646-1961
4.     3 pin plugs and sockets IS 1293
5.     Earthing IS 3043-1966
6.     Fittings for electrical wiring IS 26671964

7.     General and safety requirements for electric lighting fittings IS 1913-1969
8.     Busbar ratings IS 8084-1976
9.     On load change over switches IS 4064-1978
10.   Panel shall comply with the latest Relevant Indian Standards

and Electricity Rule and Regulations
IS-13947-1993

11.   The general construction shall for factory built assembled
switchgear & control gear for voltage up to and including 1100
V AC

IS-8623-1977 (Part-
1)

12.   DBS IS-13947-1993
13.   The general construction for factory built assembled switchgear

& control gear for voltage up to and including 1100 V AC
IS-8623-1977 (Part-

1)
14.   The degree of protection shall be IP-42 for indoor application,

IP-55 for kitchen and IP-65 for outdoor application.
 

15.   Conduits for electrical installations, Part 3: Rigid plain conduits
of insulating materials. General requirements [ETD 14:
Electrical Wiring Accessories].

IS 9537-3 (1983)
 

16.   Fittings rigid non-metallic  conduits [ETD 14: Electrical Wiring
Accessories]

IS 3419 (1989)

 
FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer)
 
The Regional Manager,
SBI
 
Dear Sir/s,
 
Ref: TENDER FOR ________________________________________________
 
I/We have examined the above tender and subsequent pre-bid clarifications/ modifications /
revisions, if any, furnished by Bank and I/We have inspected the site of works and have made me /
us fully acquainted with the local conditions in and around the sites of works and offer to undertake
Contract as detailed in this tender by submitting my/our online bids in the Bank’s e-tender portal.
 
2.            While submitting this Bid, I / We certify that:
i)              The undersigned is authorized to sign on behalf of the Bidder and the necessary support
document delegating this authority is uploaded along with the bid.
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ii)                 We certify that we have not made any changes in the contents of the tender document
read with its amendments/clarifications provided by Bank, submitted by us in our Bid document.
iii)            The rate quoted in the price Bids are as per the tender and subsequent pre-Bid clarifications/
modifications/ revisions furnished by the Bank, without any exception.
3.            We agree to abide by all the Bid terms and conditions, contents of Agreement and the rates
quoted in the bid, which shall remain binding upon us.
 
4.    If our Bid is accepted, we undertake to enter into and execute at our cost, when called upon by
the Bank to do so, a contract in the prescribed form and we shall be jointly and severally
responsible for the due performance of the contract.
 
5.        Until a formal contract is prepared and executed, this Bid, together with your written
acceptance thereof and your notification of award, shall constitute a binding Contract between us.
 
6.   It is further certified that the contents of our Bid are factually correct. We also accept that in the
event of any information / data / particulars proving to be incorrect, Bank will have the right to
disqualify us from the Bid.
 
7.  We understand that you are not bound to accept the lowest or any Bid you may receive and you
may reject all or any Bid without assigning any reason or giving any explanation whatsoever.
 
8.  We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or any
other regulatory body.
 
9.     We also confirm that we have not been blacklisted by any Bank / PSU / State  or Central
Govt departments for any reasons.
 
10. We confirm that we do not have any litigation / cases pending against us in any Bank / PSU /
State  or Central Govt departments.
 
11. We confirm that we are responsible to obtain all necessary licenses, permission, NOC from all
the statutory /local authorities for the smooth execution of this contract in Bank’s premises.
 
12. We hereby confirm that all the materials/components/spare parts/equipment etc. to be supplied
/ used as a part of this contract shall be original / new materials / components / parts / equipment
only, from respective OEMs of the products and that no refurbished / duplicate / second hand
materials/components /parts/ equipment shall be supplied or shall be used.
 
13. For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to
penalized by the Bank as deemed fit and for all such loses made thereof, I/ we shall not have any
right to arbitrate in any manner.
 

Yours Faithfully,  

Contractor’s Signature_______________________  

Name: _______________________________  

Address: ___________________________________

 
 
 

 
 

****************************************************************************************************
 

 
 

 
FORM OF AGREEMENT
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ARTICLES OF AGREEMENT made the 16 day of February 2016 between Bank address  of (hereinafter
called the “Employer”) of the one part and contractor address (hereinafter called “The Contractor”) of
the other part, where as the Employer is desirous of getting the work of  “
______________________________________________________________________” executed
and has caused drawings, conditions of contract, specifications and schedule of quantities etc.,
describing the works prepared by Architect address if any
AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the
conditions of contract, specifications and schedule of quantities etc., have been signed by or
on behalf of the parties hereto.
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the
conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the
works shown upon the said drawings and described in the same specifications and included in
the said schedule of quantities for such sum as may be ascertained to be payable in terms of
the Bills of Quantities, and which sum is estimated to be ₹quoted amount in numbers and
words (hereinafter referred to as “Said Contract Amount”).
NOW IT IS HEREBY AGREED AS FOLLOWS:
1.            In consideration of the said sum to be paid at the times and in the manner set forth in the

said conditions, the contractor shall upon and subject to the said conditions, execute
and complete the work shown in the said drawings and described in the said
specifications.

2.            The Employer shall pay the contractor the said sum or such sums as shall become
payable hereunder at the times and in the manner specified in the said conditions.

3.            The term “Architect” in the said conditions shall mean the said M/S COMPUTER
SUPPORT SERVICES, or in the event of their ceasing to be the Architect for the purpose
of this contract, such other person as shall be nominated for that purpose by the
Employer , not being a person to whom the contractor shall object for reasons
considered to be sufficient by the Arbitrator mentioned in the said conditions provided
always that no persons subsequently appointed to be the Architect under this contract
shall be entitled to disregard or over-rule any previous decision or approval or direction
given or expressed by the Architect for the time being.

4.            Tender documents containing work order Notice to the Contractor, Conditions of
Contract, Appendix thereto, Special Conditions of Contract, Specifications and
Schedule of Quantities with the rates entered therein, shall be read and studied as
forming part of this agreement and the parties hereto shall respectively abide by and
submit themselves to the conditions and stipulations and perform the agreement on
their part respectively in such conditions contained.

 
5.            The contract is neither a fixed lumpsum contract or a piece work contract, but is a

contract to carry out work in respect of the entire works to be paid for according to
actual measured quantities, including variations from BOQ at the rates contained in the
Schedule of rates and Probable bill of quantities or as provided in the said conditions.

6.            The Employer through the Architect, reserves to himself the right of altering the drawings
and natures of the work, of adding/substitution to or omitting any items of work or
having portions of the same carried out through alternate agencies without prejudice to
this contract.

7.            Time shall be considered a the essence of this agreement and the contractor hereby
agrees to commence the work soon after the site is handed over to him but within 15
days reckoned from the date of issue of work order to execute the work, as provided for
in the said conditions and complete the entire work in 90 days subject to nevertheless
to the provisions for extension of time.

8.            This agreement and contract shall be deemed to have been made in Hyderabad and any
questions or dispute rising out of or in any way connected with this Agreement and
Contract shall be deemed to have arisen in Hyderabad and only the courts in
Hyderabad shall have jurisdiction to determine the same. The limitation period will be
90 days from the date of dispute having arisen.

 
AS WITNESS our hand this _____________ day of ____________ 202_
Signed by the said in the presence of:
 
1)Witness Signature:                                                                      Contractor Signature:
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      Name:      
       Address:                                                                                  
 
2)    Witness Signature:                                                                   Employer Signature

      Name:                                                                                       
      Address:                                                                       
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PREFERRED MAKE OF MATERIALS TO BE USED :
Sno ITEMS BRAND NAME

MCCB /MCB/RCCB/MCB
DB

L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND /
HAVELLS

HT/LT CABLES L&T/UNIVERSAL / FINOLEX / POLYCAB / HAVELLS
CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/
CABLE LUGS DOWELL/3D/JAINSON
CHANGE OVER SWITCH HPL/L&T/C&S
INDICATING METERS L&T/AE/IMP/MECO/CONZERV
RELAYS L&T/ GE/TELEMECANIQUE/AREVA
CT'S RESIN-CAST KAPPA/IMP/AE/KALPA
SELECTOR SWITCHES L&T/SIEMENS/KAYCEE
FRLS WIRES RR KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI

MODULAR SWITCHES
ANCHOR/LEGRAND/
HONEYWELL/HAVELLS/SCHNIDER

PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI
CASING / CAPPING CLASSIC/ MODI/SUDHAKAR
LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS
EXHAUST FANS CROMPTON/ GEC/ ARMONALD/HAVELLS
CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA
ACB L&T/SIEMENS/ SCHNEIDER/ ABB
CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB
CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO
BUS BAR SUPPORT
SYSTEM(SMC SHEETS) POWERMAT/L&T/C&S/LEGRAND
BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S
M S CONDUITS BHARAT / ZINDAL/
CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS
CAT-6/TELEPHONE
CABLES D-LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE
LAN SWITCHES I/O PORT CISCO/D-LINK/ JUNIPER/LEGRAND
NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON
Important: Please Tick (/) the make of materials considered in the Tender.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BILL OF QUANTITY
Sl No Description Unit Qty Unit Rate Total

amount

      
1 DISTRIBUTION BOARDS:-

Supply,  installation and concelling/surface of following
size MCB/MCCB/RCBO distribution boards with
following combination of C curve-MCBs as required. 
the scope of work includes supply of blanking paltes for
Vacent slots. .
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a MCCB NEAR ENERGY METER
Supply & Installation of 125A,4Pole, 25KA
MCCB in a fabricated IP 65 enclosure near
Energy Meter ( MCCB should not visable to
outside.

No 1 11265 11265

b Master Control DB:
Supply & fabrication of free stnading wall mounted M
V panel made out of 14SWG MS sheet after seven tank
process and painting with epoxy powder coating with
vertical cubicles as detailed below.  
CUBLICLE-1: 100A,4P,25KA MCCB with vary deep
extendable handle -1 no 
CUBICLE-2: 63A, 4P  Changeover(Manual Transfer
Swtich-MTS) with vary deep extendable handle-1no.
Note :install panel at the second entry. if there is no
second entry install the same near main entrance.

No 1 25032 25032

c PDB/Main DB:
3 phase 4 way Ekinox³ TPN DB-VTPN
DPX³ 160 MCCB DB's IP 43 - #IK 09 with metal 
Double door:-
(1) 100A,25KA, 4P, MCCB-1 no (input Master Control 
DB cubicle-1))
(2) 63A,3P, MCB- 02 NO ( I/P to AC DB, COS)
(3) 40A, 3P, MCB-01 No,( I/p to Capacitors)
(4) 6-32A, SP MCb-3 No (Spare)
Note: for indicating lamps,  tap the power supply from
output of incomer

No 1 21065 21065

d AC DB
3 phase 4 way Ekinox³ TPN DB-VTPN DB's
for DX³ MCB, IP 43 - #IK 09 with metal  Double
door:-
(1) 63A, 4P, MCB-1 no (input from PDB)
(2)63A,4P, 100mA, RCCB-1 no (Input)
(3) 6-32A SP MCb-6 No (cassette Acs)

No 1 15900 15900

e CHANGEOVER SWITCH(COS):
SITC of fabricated  100A ,4 pole on load Change
over switch  with provision for the service cable
termination as required. 
(1) Input-1: From PDB
(2)Input-2: From DG set
(3) Output:7 segment display(LDB) and MTS 2nd
Input.
 

No 1 10260 10260

f LDB
Ekinox³ TPN DB -  6way 7 segment DB's for DX³
MCB, Isolator, RCCB and RCBO :With provision for
FP MCB/Isolator/RCCB/RCBO as incomer and SP
MCB's as 
(1) 40 A 4 Pole MCB-1no (Input From COS)
(2) 40A 2P 30mA RCCB-3no 
(3)6-10A SP MCB-14no for raw power sockets and
light point circuits 
(4) 16A SP MCB-3 nos of water cooler, Kitchen power

No 1 23211 23211
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point 
(5) 20A SP MCB-1 no for BM AC

g OUTPUT OF MTS
Ekinox³ 4 way ETPN DB's for DX³ MCB, Isolator,
RCCB and RCBO IP 43 - #IK 09 with Double door.
(1)63A,4P, MCB-1no(Input from main DB MTS)
(2)40A, 2P, MCB-1no( Branch UPS I/P)
(3)32A,4P, MCB-1no( ATM  Raw Power DB)
(4)6A,2P, MCB-1no (sign board I/P)
(5)6A,2P,MCB-1 No( exhaust fans in UPS room)

No 1 9433 9433

h CAPACITOR PANEL. 
Supply, installation, testing and commissioing of 2 no
of 5KVAR heavy duty capacitor box type. The scope of
work includes supply & fixing of  2 no of 16A TP
MCB and its related work

No 1 4960 4960

i MCB WITH ENCLOSURE FOR CASSETTE AC(1
PH)
SITC of 20A 2 pole MCB in a suitable weather proof
enclosure for cassette Acs

No 4 2046 8184

 UPS & RELATED DBS     
j  UPS INPUT DB:

DP/TP/FP Metal enclosure with 1 no of 32A DP MCB
for 2 to 5 KVA UPS.

No 2 1240 2480

k UPS OUTPUT DB 
DP/TP/FP Metal enclosure with  1 no of 32A DP MCB

No 2 1240 2480

l UPS OUTPUT DISTRIBUTION DB NEAR UPS
SPN 8 way IP 43 - #IK 09 with metal  Double door  DB
for UPS sockets. The scope of work includes supply &
fixing of following MCBs:
(1) 32A DP MCB-1NO, (2)6-32A SP MCB-6NO (
Hub/NETWORK RACK,CCTV, Fire panel, Burgalarm
and Distribution boards in banking hall)

NO 1 3700 3700

d UPS DB IN BANKING HALL
SPN 8 way IP 43 - #IK 09 with metal  Double door  DB
for UPS sockets. The scope of work includes supply &
fixing of following MCBs:
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO

No 1 3700 3700

e UPS DB IN BANKING HALL
SPN 12 way IP 43 - #IK 09 with metal  Double door 
DB for UPS sockets. The scope of work includes
supply & fixing of following MCBs:
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-10NO

No 1 4778 4778

#REF!  ATM UPS DB
SPN 8 way IP 43 - #IK 09 with metal  Double door  DB
for UPS sockets. The scope of work includes supply &
fixing of following MCBs:
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO
              

No 1 3700 3700

#REF! ATM RAW POWER DB (TO BE INSTALLED
INSIDE THE ATM)

No 1 13879 13879
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7segment 4 way DB's IP 43 - #IK 09 with Double door.
(1)32A,4P, MCB-1no(Input)
(2)40A,100mA,1P RCCB-2 no (Input for lighting &
AC)
(3)32A, 2P, MCB-1no( ATM UPS I/P)
(4) 32A,2P MCB-1 no (ATM AC)
(5)10A,2P, MCB-1no( ATM  lighting SB)
(6)6A,2P, MCB-2no (ATM sign board & Banking Hall
Sign Board )

2 ARMOURED  CABLES FOR DB INPUT,
CASSETTE ACS & UPS INPUT DB:-
Supply,Laying, Testing and commissioning of 1.1 KV
grade XLPE insulated armoured alluminium/copper
conductor cable of the following  size    including
laying in trenches, cable trays, on wall including
claming and including civil works  etc complete as per
IS 7098 - Part 1 - 1983. The scope of work includes
supply & laying of 2 runs of 8 SWG GI wire along with
the cable

    

a 3.5C X 25 SQMM ALU CABLE Rmt 156 180 28080
b 4C X 6 SQMM CU CABLE Rmt 57 290 16530
c 4C X 4 SQMM CU CABLE Rmt 17 218 3706
d 3 C X 4 SQMM CU CABLE Rmt 256 183 46848
3 TERMINATIONS:

Termination of  the following cables with double
compression(DC/ Single compression(SC) cable
glands  and also with suitable size alluminiumn/copper 
lugs including supply and fixing of Lugs.

    

a 3.5C X 25 SQMM ALU CABLE (SC) No 12 144 1728
b 4C X 6 SQMM CU CABLE (DC) No 4 208 832
c 4C X 4 SQMM CU CABLE (DC) No 2 208 416
d 3 C X 4 SQMM CU CABLE (DC) No 16 172 2752
4 UPS INTERNAL WIRING     

 Supply , laying  and dressing of  following 1.1KV 
XLPE Insulated,  PVC tape/PVC Extruded
Innersheathed for Multicore copper flexible Cables,
extruded PVC Type ST2 Sheathed, 650/1100 V grade
as per IS 7098 (Part 1) 1988. The scope of work
includes laying of cable in a suitable metal hose flexible
pipe  .complete the work as directed by theSBIIMS. the
cable should be laid from UPS I/P to UPS I/P enclosure
& UPS O/P to UPS ouput enclosure only.

    

a 3 core X 4 sqmm coppe flexible cable Rmt 60 124 7440

5 AC WIRING     
a SPLIT AC WIRING:-

Supply and Fixing of 20 A DP MCB fixed on a suitable
module metal box including all interconnections as
required. ( for High Wall Spli ACs) along with supply
& laying of  3 C* 4 sqmm copper armoured cable
concealed on wall/ Ceiling etc
as required. The wires should be conforming to IS 694

No 2 4911 9822
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(with latest amendments).The scope of work includes
wiring from AC DB to DP MCB to AC unit .

6 GLOW SIGN BOARD:-
Supply & laing of 3core 1.5sqmm Copper flexible
Cable in a suitable FRLS PVC  pipe for Glow Sign
Board including all terminations

Rmt 60 68 4080

7 EMERGENCY LIGHTING(UPS SUPPLY)
Supply & laying of 3 core 1.5 sqmm copper flexible
cable in a suitable FRLS PVC pipe for emergency
lighting. The scope of work includes supply & fixing
of 2A DP MCB in a suitable enclosure. No of points
:One primary point & two secondary points. The scope
of work extends to supply & fixing of 3 no of square
type 15 watts recess mounted LED lights also.

No 1 7876 7876

8 LIGHT & FAN POINT WIRING:-
Point Wiring for Light/fan point with 3X1.5 sqmm
copper
conductor FRLS insulated 1100v grade multi strand
wires (P+N+E) in concealed/ surface using 20/25/32
Medium duty FRLS PVC conduit 16swg thick with all
bend, tees, saddle mounting box, cover plate, ceiling
rose, etc. complete as required etc. The scope of
work includes the circuit wiring from DB to point
control box /switch box using 3x2.5 sqmm copper
conductor FRLS insulated 1100V grade multistrand
wire (P+N+E) in FRLS PVC conduit 16 swg thick
complete in all respect. Each circuit shall have
separate earth wire. All switch socket must be
modular type with M.S. Boxes and plate etc. as
required.
 
 
 
 

    

a Primary points No 46 864 39744
b same as the above secondary point ( only one secondary

point on the primary point
No 17 286 4862

c one switch controlled by three lights No 3 1426 4278
d Call bell points for the cabins including supply of call

bell as required
No 1 1176 1176

9 MODULAR SOCKETS:
Supply and fixing of  switch(s) & socket(s) fixed on a
suitable module metal box(16 guage) and white front
plate (Modular type) including all interconnections as
required  and blank plate has to be provided if
necessary. The scope of work extends to Supply  and
wiring with  2runs of 4.0 sq.mm  & one run of
2.5sqmm 1100 V grade PVC insulated multi strand
FRLS copper conductor wires conforming to IS 694
(with latest amendments) in suitable size FRLS PVC
CONDUIT of 2mm thick concealed in the above ducts
in the floor and supply of all fixing materials and
accessories, interconnections complete as required for
the UPS/ raw power sockets in the single window
counters and officer tables.

    

a PRIMARY POINT: RAW POWER No 2 2055 4110
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1 no of 6/16A socket with 1 no of 16A switch For
power point in banking hall cooler, Kitch

b PRIMARY POINT: RAW POWER
2 nos of 6/16A socket with 2 no of 16A switch For
Kitchen

No 2 2033 4066

10 Supply and fixing of  switch(s) & socket(s) fixed on a
suitable module metal box(16 guage) and white front
plate (Modular type) including all interconnections as
required  and blank plate has to be provided if
necessary. The scope of work extends to Supply  and
wiring with  3runs of 2.5 sq.mm   1100 V grade PVC
insulated multi strand FRLS copper conductor wires
conforming to IS 694 (with latest amendments) in
suitable size FRLS PVC CONDUIT of 2mm thick
concealed in the above ducts in the floor and supply of
all fixing materials and accessories, interconnections
complete as required for the UPS/ raw power sockets in
the single window counters and officer tables.

    

a PRIMARY POINT- RAW POWER
1nos6/16A Socket and 1nos 16A switch (Rawpower
point switch and socket to be installed ina metal box) .
The scope of work extends supply of 3 meter length of
flexible 3core 2.5sqmm multi core copper cable one
end connected to plug top 16A and the other connected
to the SB inside and a suitable hook arrangment as
required for hanging the cable required for Record
rooms & Safe room, LOCKER room, Strong room,
stationary room( Independent Circuits)

No 2 598 1196

b PRIMARY POINT- RAW POWER
1nos6/16A Socket and 1nos 16A switch (Rawpower
point switch and socket to be installed ina metal box) .
The scope of work extends supply of 3 meter length of
flexible 3core 2.5sqmm multi core copper cable one
end connected to plug top 16A a required for ATM(
Independent Circuits)

No 4 1068 4272

c PRIMARY POINT:UPS POWER
4nos. 6A sockets with 1 no 16A switch   for NET
WORK RACK, CCTV etc)

No 2 1661 3322

11 Supply and fixing of  switch(s) & socket(s) fixed on a
suitable module metal box(16 guage) and white front
plate (Modular type) including all interconnections as
required  and blank plate has to be provided if
necessary. The scope of work extends to Supply  and
wiring with  3runs of 1.5 sq.mm   1100 V grade PVC
insulated multi strand FRLS copper conductor wires
conforming to IS 694 (with latest amendments) in
suitable size FRLS PVC CONDUIT of 2mm thick
concealed in the above ducts in the floor and supply of
all fixing materials and accessories, interconnections
complete as required for the UPS/ raw power sockets in
the single window counters and officer tables. if these
sockets are mounted in SB ( along with point wiring)
we will treat it as on board socket.

    

a PRIMARY POINT:UPS POWER No 9 1534 13806
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4nos. 6A sockets with 1 no 16A switch (Switch shall
be fixed above the table and sockets shall be fixed
below the counter OF BM, SWO, field officer,
Grahakamitra, Cash officers, gold loan, etc)

b PRIMARY POINT: RAW POWER
2nos 6A SocketS with 1 No of 6A switch (Raw
Sockets)- for counters( Switch & Socket should be
mounted above the table

No 5 1492 7460

c SECONDARY POINT: RAW POWER (2 X6A
socket & 1 X6A switch)
same as above but looped from nearest 
point (Primary point to Secondary point) from counter
to counter

No 3 909 2727

d PRIMARY POINT:UPS/ RAW POWER
2 nos of 6A socket with 2 no of 6A switch for
display,coin vending machine, pass book printing

No 4 1518 6072

e PRIMARY POINT: UPS/RAW POWER
1 nos of 6A socket with 1 no of 6A switch for  fire
panel

No 1 1228 1228

12 Supply and fixing of  switch(s) & socket(s) fixed on a
suitable module metal box(16 guage) and white front
plate (Modular type) including all interconnections as
required  and blank plate has to be provided if
necessary.

    

a ON BOARD SWITCH & SOCKET
1 no of 6A socket with 1 no of 6A switch and it should
be fixed in the switch board -RAW POWER

No 1 347 347

b SOCKET FOR WALL MOUNTING FAN
1 no of 6A socket 3" below the false ceiling  for wall
mounting fan - RAW POWER

No 7 280 1960

13 SUPPLY & FIXING OF EXHAUST FANS WITH
TIMER
Supply & fixing of 2 no of bird cage exhaust fans
with timer control for the exhaust fans in the UPS
room. The scope of work includes point wiring &
making provision in the wall for installation of exhaust
fans and bring back to original finish.

No 1 4273 4273

14 TELI PHONE WIRING     
 POINT WIRING

Supply, installation, testing and commissioing of high
Conductivity Solid Annealed Bare Copper industrial
0.5mm dia Telephone (Switchboard) Cables with High
Density Polyethylene Insulation, Paired, Polyester and
Sheathed with High Oxygen Index, Fire Retardant,
PVC Compound, Grey Outer Sheath generally
conforming ITD Specification. the scope of work
inclusive of all fixing accessories & laying in a suitable
ISI medimum PVC conduit. The scope of work extends
to Supply and Fixing of modular type RJ11 Telephone
outlet with anodized GI box and front plate complete as
required.

    

a 2 pair No 8 724 5792
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15 KRONE ENCLOSURE     
 Supply, installation, testing & commissioning of

Telephone krone in an MS powder coated enclosure for
the following sizes..

    

a 10 PAIR KRONE No 1 1199 1199
16 PA  & MUSIC SYSTEM     
a S & I of point wiring for music - cum PA system

comprising of 2x 1.0 sqmm stranded , copper conductor
, flexible PVC insulated and PVC Sheathed wire pulled
through 20 mm dia FRLS PVC heavy gauge conduits
and looped from one speaker to other and to the volume
control and control switch wherever applicable and
finally terminated at Tag Block.

Pts. 10 314 3140

b S & I of Philips / Bosch/Ahuja make music 6W
(101.6mm Diameter) speaker flush mounted on the
false ceiling with proper clamping arrangement

Nos. 10 954 9540

c S & I of 100 Watts BOSCH/Ahuja make  Central Music
System Amplifier and MP3/CD/USB Player with FM
facility of make Samsung/Onida/LG. 

SET 1 11067 11067

17 FIXTURES/FANS( All light fixtures and fans to be
supplied COMMERCIAL MODELS only)

    

 Supply & Installation of following type direct/ indirect
type recess/surface/ wall mounted light fixtures. The
fixtures shall be installed including supply and wiring
between Ceiling rose to fixture with supply and laying
of 3core 1.5Sq.mm copper flexible cable and fixing of
Lamp with all required accessories, support chains &
interconnections etc.  including cost and conveyance of
all materials, taxes and all labor charges etc., complete.

    

a Supply & Installation of 15W Led down light fixture.
(Havells:- Integra neo 15W, 857 CROMPTON:
LCDRQ-15-CDL/LCDRO-15-CDL or DN296B
LED15S 6500K in Philips or equivalent) including cost
and conveyance of all materials, taxes and all labor
charges etc., complete.

No 9 1993 17937

b Supply & Installation of  33-36W 2X2 LedLight
fixtures  (Havells - PLANO2X2PLR36WLED857S /
VENUSNEOHE2X2PLR34WLED8XXS or
CROMPTON: LCTLRNE-36-FO-CDL  or Philips
RC 375B30S 6500K  or Equl) including cost and
conveyance of all materials, taxes and all labor charges
etc., complete. Weight of the light should not be on the
grid/ Gypsum ceiling. light has to be fixed with the help
of GI/chain wires and to the anchroed to the ceiling.

No 5 2984 14920

c Supply & Installation of  610x610 LedLight fixtures
Frames including cost and conveyance of all materials,
taxes and all labor charges etc., complete.

No 5 665 3325

d Supply & Installation of 9-12W T5 led Light fixtures
and giving connections and all labour charges etc.,
complete for eraction.
(LUMILINEBS9WLED857SPCWH - Havels or
BN021-12S in Philips or Equl)

No 2 521 1042
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e Supply and Installation of 18-20W T5 fixtures
SURFACE type with all interconnections   and fixing
arrangement as required.
(LUMILINEBS18WLED857SPCWH - Havels or
BN021-21S in Philips or CROMPTON: LDL-20-CDL
or equivalent)

No 15 734 11010

f supply & fixing of 20 watts per meter rope lights Rmt 60 83 4980
g WALL MOUNTING FANS

Supply and Fixing of 18 inch  metal(body & Blades)
wall mounted fans with 3 pin socket,   fan body should
be earthed if 3 pin socket not available in the market  .
(BM,counters,Server RM, Field Officer, ), Make: Storm
model in CG or equivalent

No 7 3782 26474

h EXHAIST FAN:-
 Supply & Installation of  fresh air exhaust fan 50W of
light duty 300mm size (12"), Metallic body & blades,
wire mesh, bird louvers etc. including cost and
conveyance of all materials, taxes and all labor charges
etc., complete for eraction

No 2 1572 3144

i CEILING FAN:-
supply &Fixing of 1200mm sweep 5 star High speed
ceiling fan with electronic step regulator in suitable
locations as required. And Supplying of double anchor
fastener hooks and down rods . complete in all respects
as directed by Bank. CG/ Havells

No 5 2373 11865

18 Earthing:   0 0
a COPPER EARTHING:

Providing independent earthing for sophisticated
electronic equipment with 600 mm x 600 mm x 3.5 mm
thick copper plate rigidly fixed to 40 mm dia G.I. pipe
of 3 mtr length connected with reducer providing .GI.
funnel with wiremesh as per national electric code
including C.C. Chamber of size 400 mm x 400 mm x
400 mm covered with RCC slab filling with salt and
charcoal giving earth connection from electrode copper
strip  2 runs of 50 mm x 6 mm x 3000 mm length with
all accessories and labour charges complete, as per IS
specifications 732/1982 (Part II)

No 1 13583 13583

b GI EARTHING:
Providing independent earthing for important
equipment with 40 mm dia "B" class 2.5m long G.I
pipe and 19mm dia "B" class G.I pipe of 0.3 mtr. Long
connected with reducer providing G.I. funnel with mesh
enclosed in C.C. Chamber of 400mm x 400 mm x 400
mm with RCC slab cover duly providing staggered
holes filling with salt and charcoal from the bottom of
the pipe giving earth connection from electrode through
G.I. strip 2 runs of 50 x 6 mm x 3000 mm length with
all accessories and labour charges complete, as per IS
specifications 732/1982 (part II)

No 1 5735 5735

c Supply and laying of 8SWG Cu bear conductor in
20mm dia rigid pvc conduit  For Body

Rmt 61 124 7564

d Supply and laying of 8SWG GI bear conductor in Rmt 61 15 915
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20mm dia rigid pvc conduit  For Body
e Supply & Laying of 100mmX 25mmX 5mm Copper

strip with supporting insulator and holes
no 1 436 436

f Supply & Laying of 100mmX 25mmX 6mm GI strip
with supporting insulator and holes

No 1 158 158

19 ELECTRICAL SAFETY & INDICATION ITEMS     
a "Supply & laying of ISI marked Electrical Insulating

dotted floor mat of dimension 2000 x 600mm 12mm
thick in Electrical / UPS room -IS 15652:2006"

No 1 2250 2250

b "Preparing single line diagram for power & LAN (from
sourse to end point), lamination(A3 size)  & installation
on wall and submit the soft copy of autocad & PDF
formats.". The scope of work includes showing of cable
size and length in the SLD.

Job 1 1000 1000

c "Supply & installation of Laminated Electrical Shock
Treatment Chart (50x75cm) in UPS / Electrical Room."

No 1 1500 1500

d Danger Boards (English, Telugu & Hindi languages) in
metal sheet at entrance of electrical room.

Each 1 500 500

e Danger boards sticker on DBs each 8 110 880
f First Aid kit with complete set of medicines Each 1 2000 2000
g Supply & Installation of 3 no of 3watts(R,Y,B) bulbs in

a suitable enclosure For indicating the electricity board
supply. The scope of work includes wiring from DB.

No 1 400 400

h Security Lights:
Supply and installation of 6 Nos. of 6-10 Watts LED
Bulk head ligths (Philips: WT140 C LED 7S CW PSU
GR, or its equalent in Havells and Bajaj), the scope of
work includes, 
(a) Supply & Installation of 24 hr. timer in
manufacturer’s own enclosure (Legrand, Hager, L&T).
(b) Point wiring for the above security lights with 3R x
2.5 Sq. mm. FRLS Copper flexible wire in a suitable
FRLS PVC conduit around peripherty of teh building.

No 1 14587 14587

20 Arrangements of temporary power, Lighting, UPS
wiring etc without effecting the operation of the  branch
working hour.Liasioning with the supply authorities and
other Government bodies for enhancement of power
load . If any official fee payable to Telangana Power
Distribution company will be reimbersed by the Bank. 
Meaning of Temporary POwer: vendor has to lay
suitable copper flexible cable from UPS/ raw power  to
counters with a protection of ELCB and laying of LAN
cable also

Job 1 3000 3000

21 REMOVING AND FIXING OF LIGHTS.
 Installation of following type direct/ indirect type
recess/surface/ wall mounted light fixtures. The fixtures
shall be installed including supply and wiring between
Ceiling rose to fixture with supply and laying of 3core
1.5Sq.mm copper flexible cable and fixing of Lamp
with all required accessories, support chains &
interconnections etc.  including cost and conveyance of
all materials, taxes and all labor charges etc., complete.
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a 36 Watts 2 ' X 2' recess mounted LED light No 13 500 6500
b 15/18 watts recess mounted LED light No 10 300 3000
                                                                   Total ( Part-A)    588479
22 BUY BACK ( amount to be paid to the Bank)     
 Removing and taking away on as is where is basis of

the following items from the branch with prior approval
of the Bank after making payments.

    

a 2X2 light fittings no. 1 90 90
b Spot light fittings no. 1 45 45
c CFL No 1 45 45
d cables & old DB unused LS 1 900 900
 Total of Buyback - (PART-B)    1080
  TOTAL = PART(A)-PART(B)    587399
 ABOVE% / ATPAR/ BELOW%  
 FINAL QUOTED AMOUNT = TOTAL ESTIMATED AMOUNT + % RATE  

 


