
 

 

 

 

   

 

 

 

 

PART – A: TECHNICAL BID 

 

TENDER FOR PROPOSED ELECTRICAL WORKS 

FOR STATE BANK OF INDIA GONIANA BRANCH (50052), PUNJAB 
 
 

TENDER SUBMITTED BY : 

 

 NAME    :  __________________________________  

 

 ADDRESS   :  __________________________________  

 

    __________________________________  

 

    __________________________________  

 

MAIL ADDRESS        :__________________________________  

 

NANE & PHONE NO. 

OF CONTACT PERSON :__________________________________   

 
THE REGIONAL MANAGER, STATE BANK OF INDIA,  

RBO-1, FIRST FLOOR, BHAGU ROAD, BATHINDA 

 
Email: cmcs1.zobtd@sbi.co.in 

Mob: 9779586857 

Architects: 
DESIGN INNOVATIONS & CONSTRUCTORS 

445, URBAN ESTATE PHASE II 
BATHINDA 

designinnovation.11@gmail.com 
Mob:9815481651 

 
 

Date of issue of tender 01.10.2021 

 
 

 

 

mailto:designinnovation.11@gmail.com


                                                    NOTICE INVITING TENDERS 

 

Sealed tenders (two envelope system) are hereby invited on behalf of Regional Manager, State 
Bank of India, RBO-1, First Floor Bhagu road at Bathinda for carrying out Electrical works at 
Goniana  Branch (50052) (PUNJAB) 
The only Empaneled Contractors are eligible to participate in this tender. 

Concepts of the tender are as under:  
Part-1: Technical bid and  
Part-2: Indicative commercial/price bids for captioned work shall be enclosed in two separate 

envelopes super-scribed with the respective contents (Technical Bid & Commercial Bid 

respectively) to be submitted on the same date and time. The Bid security declaration form 

Annexure-I instead of Bid Security declaration shall be enclosed in third separate envelope and 

included in the technical bid envelope 

The details of tender are as under:   Particulars  

SN  Particulars  Details  

1. Name of work Electrical Works for the State Bank Of 
India, BO: Goniana (50052) (Punjab) 

2. Time allowed for completion 45days from the date of commencement. 

3. Bid Security declaration  Bid security declaration form Annexure-I 

shall be submitted along with tender 

document. 

4. Security Deposit Nil 

5. Cost of tender documents Nil 

6. Last date & time for submission of 

Technical Bid, Indicative Price Bid 

and Bid Security declaration 

: 15-10-2021 on or before 1.00 pm. 

Note: It is sole responsibility of the bidder to 

ensure submission of their Tender documents 

along with Bid Security Declaration form by 

stipulated date and time at specified address 

failing which they will not be eligible to 

participate in Tendering process. 

7. Address at which the tenders are to 

be submitted 

Offline along with a copy of technical bid 

submitted offline at State Bank of India, 

Regional Business office –I, First Floor 

Bhagu Road at Bathinda  

8. Date and time of opening of tender Offline 15.10.2021 at 03:30 PM 

9. Place of opening tenders offline  

10. Defects Liability Period 12 months from the date of completion 

11. Validity of offer 90 days from the date of opening of 

tenders. 

12. Liquidated Damages At the rate of 0.5% of the contract value per 

week of delay subject to a maximum of 5% 

of the accepted contract value. 

13. Value of Interim certificate 3.0 lacs 

14 Performance Security/Guarantee 
 

Performance/Financial Bank Guarantee for 
an amount equivalent to 3% of the value of 
contract within 3 days from the date of issue 
of work order. The Bank guarantee will be 



valid for a period of 6 months or such other 
extended period as the Bank may decide for 
due performance undertaken by the 
successful bidder. Annexure–I 

 Additional security Deposit 
 

In case L-1 bidder quotes abnormally low 
rates (i.e. 7.5 % or more, below estimated 
project cost), the bank may ask such 
bidder to deposit additional security 
deposit (ASD) equivalent to difference of 
estimated cost vis-à-vis L-1 quoted amount 
for due fulfillment of contract. Such ASD 
could be in the form of FDR / Bank’s 
guarantee in the Bank’s name as per 
format approved by the Bank. On 
successful completion of work ASD will be 
returned to the contractor. In case 
contractor fails to complete the work in 
time or as per tender specification or leave 
the job incomplete, the bank will be at 
liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within 
its sole discretion. 

Electrical installation work has to be carried out through electrical contractor on bank’s 

panel. An undertaking from electrical contractor in this regard shall be submitted along with 

the technical bid. 

In case the date of opening of tenders is declared as a holiday, the tender will be opened 

on the next working day at the same time.SBI has the right to accept/reject any/ all tenders 

without assigning any reasons. 

For and behalf of State Bank of India 

 
MODE OF SUBMISSION OF TENDER: OFFLINE TENDER 
 
The tender shall be submitted OFFILINE in two cover system in accordance with the procedure 
detailed herein below. Specified documents shall be sealed in envelopes of appropriate size each 
of which shall be sealed. 
 
a) 1) First Envelope marked cover-1 shall  contain covering letter, clarification  

(if any), technical and commercial terms, duly signed and requisite Bid 
Security declaration along with Cost of Tender, is to be deposited at 
SBI, Regional Business office –I, First Floor Bhagu Road at  Bathinda, 
latest by 15.10.2021 upto 01:00 PM. 

 2) Second Envelope marked cover-2 shall contain only the copy of priced 
Bill of Quantities duly filled OFFILINE, duly signed, is to be deposited at 
SBI, Regional Business office –I First Floor Bhagu Road at  Bathinda, 
latest by 15.10.2021upto 03:00 PM. 

 
Opening of Tender: 
1) OFFILINE 

 



2) Cover 1 containing the Bid security declaration covering letter, terms and conditions, if 
any, will be opened first. 
 

3) After opening of cover 1 and after evaluating the clarifications / conditions, if any, 
stipulated by the contractors, i.e. if the vendor are qualified, cover 2 containing priced 
Tenderer will be opened OFFILINE of those qualified vendors 

4.  
4) In case and only if the L-1 bidder quote received is substantially high (more than 10% of 

the estimated cost put to tender), Bank shall have the rights to carry out reverse auction 
which will be communicated as soon as possible after opening of e-tenders to all the 
qualified vendors/firms. 

 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time.  
 
State Bank of India has the right to accept / reject any or all tenders without assigning any 
reasons. 
        
 
 
 
 
                         Yours faithfully, 
 
 
 
            -----S/d----   
 
Signature of the Tenderer     Regional Manager  
       SBI, Regional Business office-I,  
                                                                                   Bhagu Road at Bathinda 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
INSTRUCTIONS TO THE TENDERERS 
 
1.0 SCOPE OF WORK 

OFFILINE Sealed Tenders are invited by State Bank of India, RBO-1, First Floor Bhagu 
Road at Bathinda for Electrical work at the State Bank of India, Goniana . (50052) 

 

1.1 SITE AND ITS LOCATION 

The proposed work is to be carried out at State Bank of India, Goniana (50052).  
 

 

2.0Tender documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender     

consisting of the following documents and the most workmen like manner.  

i) Instructions to Tenderers     

ii) General Conditions of Contract    

iii) Special conditions of contract                                        

iv) Additional condition for electrical installation 

v) Technical specifications 

vi) Price bid 

vii) Drawings  

 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given 

below: 

 

i) Price bid 

ii) Additional condition for electrical installation 

iii) Technical specifications  

iv)  Instructions to the tenderer 

v) Special Conditions of Contract   

vi) General Conditions of Contract 

 

2.3. Tender documents are not transferable. 

 

3.0SITE VISIT 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document 

and enter into a contract for the   satisfactory performance of the work. The tenderer is 

requested satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials labour, the law 

and order situation, climatic conditions local authorities  requirements, traffic regulations etc. 



The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
 
4.0  Bid Security Declaration 

4.1   The tenderers are requested to submit the bid security declaration form in lieu of  Earnest   

Money Deposit(as per instruction of govt. of India Memorandum note no F.9/4/2020-PPD  

Dated 12 Nov. 2020). 

 
 
5.0Retention Money 

 
5.1  An amount @ 3% of the bill amount will be 

retained by the SBI from the bills and the same will be released by the SBI against Bank 
guarantee for equal amount issued by any Nationalized /Scheduled Bank in the SBI’s 
approved format valid for 1 year. The Bank guarantee shall be released only after 
completion of warranty period of 1year provided no complaint is received in the office chairs 
or the defects has been rectified by replacing the same satisfactorily.   
 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills. No advance 
on materials / plant / machinery or mobilization advance shall be paid in any circumstances 
 

5.2   No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
6.0   Signing of Contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the 
Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

 
7.0   Completion Period 45 days from the date of work order. 
 
8.0   Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 
the date of opening price bid. If the tenderer withdraws his/her offer during the validity period 
or makes modifications in his/her original offer which are not acceptance to the Bank without 
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

 
9.0 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 
value. 

 
10.0 Rates and Prices 
 
10.1In case of item rate tender 
 



10.1.1 The tenderers shall quote their rates for individual items both in words and figures in case 
of discrepancy between the rates quoted in words and figures the unit rate quoted in words 
will prevail. If no rate is quoted for a particular item the contractor shall not be paid for that 
item when it is executed. The amount of each item shall be calculated and the requisite total 
is given. In case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the amount 
will be corrected. 

 
10.1.2 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution. 

 
10.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 
accordingly. The tenderer should not change or modify or delete the description of the item. 
If any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

 
10.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 
 

10.1.5 Each page shall be totaled and the grand total shall be given. 
 

10.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, 
GST etc. 

 
11  Performance Bank Guarantee (BG): The selected bidder would be required to submit a  

performance   Bank Guarantee to the Bank for an amount equivalent to 3% of the value of 
contract within 3 days from the issue of work order. The bank guarantee will be valid for a 
period of 6 months or such other extended period as the Bank may decide for due 
performance of the obligations undertaken by the successful bidder. The bank guarantee 
should be issued by any scheduled commercial bank, other than SBI. A format for BG is 
attached as per Annexure–I. The Performance Bank Guarantee is required to protect the 
interest of the Bank against the risk of non performance of the successful bidder or breach 
of performance of the conditions of the contract which may warrant invoking of Bank 
Guarantee (BG). Also, if any act of the Contractor results in imposition of Liquidated 
Damages then the Bank reserves the right to invoke the Performance Bank guarantee. The 
Performance Bank Guarantee can  be forfeited by  the bank in the event of any breach 
or negligence or non–observance of any condition of contract or for unsatisfactory 
performance or non–observance of any  condition of the contract. Performance Bank 
Guarantee will be discharged after completion of  contractor’s performance obligations 
(including Warranty / Guarantee period) under the contract. 

 

 

 

 

 



Annexure–I 

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
“ELECTRICAL WORKS 

FOR STATE BANK OF INDIA GONIANA (50052), PUNJAB 

” 

(Site specific format shall be approved by the SBI prior to its execution) 

 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the issuing 

bank) 

 

B.G. No.____________________ Value Rs. _________ 

Date: 

 

To 

 

The ………………………… 

State Bank of India, 

……………………… 

……………………... 

 

Dear Sir, 

 

Bank Guarantee of Rs__________ to wards Security Deposit for Electrical work at Goniana (50052)  

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered 
into contract (for Electrical work at Goniana (50052).) 

for State Bank of India, …………………………………. situated at BATHINDA ) with SBI as mentioned vide 

letter no……….. dated ……….and the correspondence and tender relating thereto which is hereinafter 

referred to as “the said contract” the Contractor has now agreed to produce a Bank Guarantee amounting 

to 3% of the annual contract to SBI …………… for performing their part of the contract obligations. 



AND WHEREAS in terms of said contract, the contractor is required to furnish to SBI ………………… a 

Guarantee of a Scheduled Commercial Bank for a value of Rs……………….. to be valid upto (date). 

 

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the 

request of the contractor hereby furnishes a Performance Bank guarantee in favour of SBI 

……………………. and Guarantees in the manner hereinafter appearing. In consideration of the premise, 

we (name of Bank and its branch) having our office at (address) here after called the “Guarantor” (which 

expression shall include it successors and assigns) hereby expressly, irrevocably & unreservedly 

undertaken and guarantee under that if the Contractor fails to execute the work according to his 

obligations under the said contract, then notwithstanding any dispute between SBI ………………….. and 

the contractor, the Guarantor shall, on demand without demur and without reference to the contractor pay 

to SBI ……………… immediately any sum claimed by SBI ………………. under the said contract up to a 

maximum amount of Rs. ____________ (Rupees only). 

In case the amount demanded by SBI ……………………… is not paid within 48 hours of receipt of 

demand, the Guarantor agrees to pay the aforesaid amount of Rs………………/- (Rupees ……………. 

only). 

 

Such payment shall be notwithstanding any right the contractor may have directly against SBI 

………………. or any disputes raised by the Contractor with SBI ……………………… or any suits or 

proceedings pending in any competent court or before any arbitrator. SBI’s written demand shall be 

conclusive evidence to the Guarantor that such payment is payable under the terms of the Contract and 

shall be binding in all respect on the guarantor. 

The Guarantor shall not be discharged or released from the undertaking and Guarantee, by any 

arrangement, variations made between SBI and the Contractor and or indulgence shown to the contractor 

by SBI, with or without the consent and knowledge of the guarantor or by alterations in the obligations of 

the contractor by any forbearance, whether as to payment, time performance or otherwise. 

This guarantee shall remain valid until or as may be caused to be extended by the contractor or until 

discharged by SBI in writing whichever is earlier. 

 

This guarantee shall be a continuing guarantee and shall not be revocable during its currency except with 

the previous written consent of SBI …... 

This guarantee shall not be affected by any change in the constitution of the contractor, by absorption with 

any other body or corporation or dissolution or otherwise and this guarantee will be available to or 

enforceable against such body or corporation. 

In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal 

debtor and the Guarantor hereby waives all and any of its rights or surety ship. 



This guarantee shall continue to be in force notwithstanding the discharge of the contractor by operation of 

law and shall cease only on payment of the full amount by the Guarantor to SBI of the amount hereby 

secured. 

This guarantee shall be in addition to and not in substitution for any other guarantee or security for the 

contractor given or to be given to SBI in respect of the said contract. 

Any notice by way of request and demand or otherwise here under may be sent by post or any other 

mode or communication to the guarantor addressed as aforesaid and if sent by post it shall be deemed to 

have been given at the time when it would be delivered in due course of post and in providing such notice 

when given by post it shall be sufficient to prove that the envelope containing the notice was posted and a 

certificate signed by an officer of SBI that the envelope was so posted shall be conclusive. 

These presents shall be governed by and constructed in accordance with Indian Law. 

Notwithstanding anything contained herein before the liability of the guarantor under this guarantee is 

restricted to a sum of Rs. _______. 

This guarantee will remain valid upto ________unless a demand or claim under this guarantee is made in 

writing against us within three months from that date, i.e. on or before -----------------------, the guarantor 

shall be discharged from all liability under the guarantee thereafter. 

We have power to issue this guarantee in your favour under the Memorandum and Articles of Association 

of our bank and the undersigned has been duly authorised by the bank (bank issuing the Bank Guarantee) 

to execute this Guarantee Deed. 

Dated the ……………. 

 

SIGNED AND DELIVERED For & on behalf of (the above-named bank) 

 

For & on behalf of (Bankers Name & Seal) 

 

(Signature/s with designation/s of signatories) 

(Banker’s seal) 



 
 
GENERAL CONDITIONS OF CONTRACT 
 
 
1.0 Definitions: 
 

“Contract” means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (client) and the contractor, 
together with the documents referred therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Architects / Bank and 
all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 
 
1.1.1 Bank or  SBI or Architect or Consultant shall mean State Bank of India (client) through SBI 

having its Regional Business Office-I, First Floor Bhagu Road at Bathinda and includes the 
client’s representatives, successors and assigns. 

 
 

1.1.2 “Site Engineer‟ shall mean an Engineer appointed by the SBI whether incorporated or not, 
undertaking the works and shall include legal personal representative to give instructions 
to the contractors. 

 
1.1.3 “The Contractor‟ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or 
the composing the firm or company and the permitted assignees of such individual or firms 
of company. 

 
The expression “works‟ or „work‟ shall mean the permanent or temporary work described 
in the “Scope of work‟ and / or to be executed in accordance with the contract and 
includes materials, apparatus, equipment, temporary supports, fittings and things of all 
kinds to be provided, the obligations of the contractor hereunder the work to be done by 
the contractor under the contract. 

 
1.1.4 “Resident Engineer‟ shall mean the representative of the Architect / consultant. 
 
1.1.5 “Drawings‟ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time. „Contract value shall mean the value of 
the entire work as stipulated in the letter of acceptance of tender subject to such additions 
thereto or deductions there from as may be made under the provision herein after 
contained. 

 
1.1.6 “Specifications‟ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the architect / 
consultant “Month” means calendar month. 

 
1.1.7 “Week” means seven consecutive days. 
 
1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively 



 

 
 
CLAUSE 
 
2.0 Total Security Deposit 
Total Security deposit comprise of: 

Bid Security declaration 

Retention Money 

 
a)   Bid Security Declaration 

      The tenderers are requested to submit the bid security declaration form in lieu of  Earnest        

         Money Deposit(as per instruction of govt. of India Memorandum note no F.9/4/2020-PPD      

Dated 12 Nov. 2020). 

 
 
b) Retention Money 

Besides the ISD as deposited by the contractor in the above said manner the retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. the 
ISD plus Retention Money shall both together not exceed 3% of the contract value. 50% of 
the total security deposit shall be refunded to the contractor without any interest on issue of 
Virtual Completion certificate by the Architect/consultant. The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen days after 
the end of defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance. 

 
3.0 Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the 

drawings or between the drawings and specifications etc, the following order shall apply. 
 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 
ii) Between the written or shown description or dimensions in the drawings and the corresponding 

one in the specification the former shall be taken as correct. 
iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the latter shall be adopted. 
iv) In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 

correct. 
 
4.0 Scope of Work  
 

The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to 
be communicated through the architect/consultant. The architect/consultant at the directions 
of the Bank from time to time issue further drawings and/or written instructions, details 
directions and explanations which are hereafter collectively referred to as 
Architect’s/Consultant’s instructions in regard to: the variation or modification of the design, 



quality or quantity of work or the addition or omission or substitution of any work, any 
discrepancy in the drawings or between the BOQ and/or drawings and/or specifications, the 
removal from the site of any material brought thereon by the contractor and the substitution 
of any other materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged thereupon. 

 
5 (i) Letter of Acceptance 

Within the validity period of the tender the SBI shall issue a letter of acceptance either 
directly or through the architect by Email / registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the execution of 
the work as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor. 

 
5 (ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall 
sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI through its architect/ 
consultants are the properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions 
The SBI through its architects/consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of the 
work. All such drawings and instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from.  

 
The work shall be executed in conformity therewith and the contractor prepare a detailed 
program schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the SBI through the Architect/Consultant. 

 
Copies of Agreement 

Two copies of agreement/tender document duly signed by both the parties with the drawings 
shall be handed over to the contractors. 
 

8.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 
complete the work and clear the site including vacating their office on or before the contracted 
or extended date or completion without justification in support of the cause of delay, he may 
be called upon without prejudice to any other right of remedy available under the law to the 
SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract 
value per week subject to a maximum of 5% of the contract value. 
 
 

 
9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials 
shall be new and both workmanship and materials shall be best quality. The contractor shall 
at all times enforce strict discipline and good order among his employees and shall not 



employ on the work any unfit person or anyone not skilled in the work assigned to him. 
Workman whose work or behavior is found to be unsatisfactory by the 
SBI/Architect/Consultant he shall be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations 

Permits and licenses required for the execution of the work shall be obtained by the contractor 
at his own expenses.  
 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contractor. If the contractor observes any discrepancy between the drawings 
and specifications, he shall promptly notify the SBI in writing under intimation of the 
Architect/Consultant. If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 

 
11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment of 
all parts thereof and get it approved by the architect/consultant before proceeding with the 
work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by the architect/consultant the 
contractor shall be responsible for the same and shall at his own expenses rectify such error, 
if so, required to satisfaction of the SBI. 

 
12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss due to his fault or negligence except 
which are due to causes beyond his control. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employees on the works 
and shall comply with all applicable provisions of Government and local bodies’ safety laws 
and building codes to prevent accidents, or injuries to persons or property of about or 
adjacent to his place of work. The contractor shall take insurance covers as per clause 24.0 
at his own cost. The policy may be taken in joint names of the contractors and the SBI and 
the original policy may be lodged with the 
SBI. 

 
13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free 
access to the work site and/or to the workshop, factories or other places where materials are 
lying or from where they are obtained and the contractor shall give every facility to the SBI, 
Architect/Consultant and their representatives necessary for inspection and examination and 
test of the materials and workmanship. No person unless authorized by the 
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on 
the work at any time. The proposed work either during its construction stage or its completion 
can also be inspected by the Chief Technical Examiner’s organization a wing of Central 
Vigilance 
Commission. 

 
14.0 Assignment and subletting 



The whole of work included in the contract shall be executed by the contractor and he shall 
not directly entrust and engage or indirectly transfer assign or underlet the contract or any 
part or share thereof or interest therein without the written consent of the SBI through the 
architect and no undertaken shall relieve the contractor from the responsibility of the 
contractor from active superintendence of the work during its progress. 

 
15.0 Quality of Materials, Workmanship & Test 

(i) All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/Consultant instructions and shall be subject from 
time to time to such tests as the architect/consultant may direct at the place of manufacture 
or fabrication or on the site or an approved testing laboratory. The contractor shall provide 
such assistance, instruments, machinery, labour and materials 

 
(ii)Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature/test certificate of the same shall be provided to the satisfaction of the Architect/ 
consultant. Before submitting the sample/literature the contractor shall satisfy himself that 
the material/equipment for which he is submitting the samples/literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the 
architect/consultant the contractor shall proceed with the procurement and installation of the 
particular material/equipment. The approved samples shall be signed by the 
Architect/Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection/comparison at any time. The Architect/Consultant shall 
take reasonable time to approve the sample. Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies inadequacy 
in furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials/equipments etc shall be to the account of the 
contractor. 

 
(iii) Cost of tests 

a) The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specifications or BOQ. 

 
(iv) Cost of test not provided for 

If any test is ordered by the Architect/ Consultant which is either: 
 

(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized 
or through so intended or provided for but ordered by the Architect/Consultant which is either 
to be carried out by an independent person at any place other than the site or the place of 
manufacture or fabrication of the materials tested or any Government/approved laboratory, 
then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work nor any misunderstanding or the obtaining incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfilment of contract. 

 
17.0 Contractor’s superintendence 



The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/consultant may consider necessary until the 
expiry of the defects liability period, stated hereto. 

 
 
18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements 

The rate quoted shall remain valid for variation of quantity against individual item to any extent 
subject to maximum variation of the contract value by 25%. The entire amount paid under 
Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 
excluded. 

 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 

shall be paid on the basis of provisions of clause 22(e) hereof. 
 
19.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such measurements 
shall be taken in accordance with the Mode of measurements detailed in the specifications. 
The representative of the Architect/Consultant shall take joint measurements with the 
contractor’s representative and the measurements shall be entered in the measurement 
book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the M book. Should the contractor not attend or neglect or omit to 
depute his representative to take measurements then the measurements recorded by the 
representative of the Architect/consultant shall be final. All authorized extra work, omissions 
and all variations made shall be included in such measurements. 

 
20.0 Variations: 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate 
the contract.  
 
In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to 
make any alteration in, or additions to or omission from the works or any alteration in the kind 
or quality of the materials to be used therein, the Architect/Consultant shall give notice 
thereof in writing to the contractor or shall confirm in writing within seven days of giving such 
oral instructions the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous 
consent in writing of the Architect/Consultant and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Architect/Consultant and the 
same shall be added to or deducted from the contract value, as the case may be.  

 
21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such 



extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 

 
a) i) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 
priced herein. 

 
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 

BOQ. 
 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of works 
are carried out, otherwise the prices for the same shall be valued under sub clause (c) 
hereunder. 
 
c) Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Architect/Consultant of the rate which he intends to charge for such 
items of work, duly supported by analysis of the rate or rates claimed and the 
Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 
 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the 
Architect/Consultant at or before the end of the week following that in which the work has 
been executed.  
 
e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked on 
the “market rate basis” for material, labour, hire/running charges of equipment and wastages 
etc plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation. 

 
22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within 15 days 
of the virtual completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI, the contractor shall ensure that the following works have been completed to the 
satisfaction of the SBI. 
 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever 



brought upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works.  

 
c)  Remove all rubbish, debris etc from the site and the land allotted to the contractor 

by the SBI and shall clear, level and dress, compact the site as required by the SBI. 
 
d)  Shall put the SBI in undisputed custody and possession of the site and all land allotted by 

the SBI. 
 
e)Shall hand over the work in a peaceful manner to the SBI. 
f)All defects/imperfections have been attended and rectified as pointed out by the SBI to the 

full satisfaction of SBI. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 
entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is 
satisfied of the completion of the work, relative to which the completion certificate has 
been sought, the Architect/Consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for which 
the VCC has been applied.  
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability period nor 
shall the issuance of VCC in respect of the works or work at any site be construed as a 
waiver of any right or claim of the SBI against the contractor in respect of works or work at 
the site and in respect of which the VCC has been issued. 

 
24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site 
for execution of any work not included in the scope of this contract which it may desire to 
have carried out by other persons simultaneously and the contractor shall not only allow but 
also extend reasonable facilities for the execution of such work. The contractor however 
shall not be required to provide any plant or material for the execution of such work except 
by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract. 
 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the 
period stipulated in clause 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement 
of the period of maintenance and for  any loss or damage occasioned by the contractor in 
the course of any operations carried out by him for the purpose of complying with his 
obligations under clause.  
 
a) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value.  
 
b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.  



 
c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of 
the current premiums. 

 
25.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to :  
 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any 
lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract.  
 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect of 
any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the SBI, their employees, or agents or other employees, 
or agents or other contractors for the damage or injury. 

 
25.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 26.2 of 
this clause. 

 
25.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any  alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against 
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct 
any litigation that may arise there from, provided that the contractor shall not be liable to 
indemnify the SBI if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Architect/Consultant in this behalf.  
 

25.5 Third Party Insurance 
Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 26.0 of GCC shall insure against his liability for any material or 
physical damage, loss, or injury which may occur to any property including that of SBI, or to 
any person, including any employee of the SBI, by or arising out of the execution of the works 



or in the carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 26.0 thereof. 

 
25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the Architect/Consultant the policy or policies 
of insurance cover and receipts for payment of the current premiums.  
 
25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

 
25.7 Accident or Injury to Workmen 

The SBI shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and compensation, save and 
except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto.  

 
25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time any person employed by him on the works and shall, when required, produce 
to the architect/consultant such policy of insurance and receipt for payment of the current 
premium. Provided always that, in respect of any persons employed by any sub-contractor the 
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall have insured against the liability in respect of such persons in such manner that 
SBI is indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect/Consultant when required such policy of insurance and the receipt for 
the payment of the current premium. 

 
25.7.3 Remedy on Contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the SBI as aforesaid and also deduct 15% of contract value from any amount due or 
which may become due to the contractor, or recover the same as debt from the contractor. 
 
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 
default, the Bank shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all 
the monies received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.  
 

26.0 Commencement of Works 



The date of commencement of the work will be reckoned as the recorded date of handing over 
site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later. 

 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 45 days from the date of commencement. If required 
in the contract or as directed by the Architect/Consultant, the contractor shall complete certain 
portions of work before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the contract. 

 
28.0 Extension of Time 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control 
of the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a 
fair and reasonable extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least 
30 days before the expiry of the scheduled time and while applying for extension of time he 
shall furnish the reasons in detail and his justification if any, for the delays. The 
architect/consultant shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be informed the 
period extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the SBI the 
provision of liquidated damages as stated under clause 9 of GCC shall become applicable. 
Further contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 
 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the Architect/Consultant. Should the rate of progress of the work 
or any part thereof be at any time be in the opinion of the Architect/ Consultant too slow to 
ensure the completion of the whole of the work by the prescribed time or extended time for 
completion the Architect/Consultant shall thereupon take such steps as considered necessary 
by the Architect/Consultant to expedite progress so as to complete the woks by the prescribed 
time or extended time. Such communications from the Architect/Consultant neither shall relieve 
the contractor from fulfilling obligations under the contract nor he shall be entitled to raise any 
claims arising out of such directions.  

 
30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in 
writing of the Architect/Bank, save when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/Bank. However the provision of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically required and 
continued with the prior approval of the Architect/consultant at no extra cost to the SBI.  
 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 



 
31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to be 
carried out, the Architect/Consultant shall give notice in writing to that effect to the contractor 
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. Provided that the contractor 
shall be paid the charges on the cartage only of materials actually and bona fide brought to the 
site of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided 
however that the Architect/Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. 

 
In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the contractor and in this respect the 
decision of Architect/Consultant shall be final. 

 
32.0 Suspension of work 

i)The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as Architect/ Consultant may consider necessary so 
as not cause any damage or injury to the work already done or endanger the safety thereof for 
any of following reasons.  

 
a) On account any default on the part of the contractor, or 

 
b)  For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or 
 

c)  For safety of the works or part thereof. The contractor shall, during such suspension, 
properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Architect/Consultant. 

 
ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : The contractor shall 

be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 
33.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
Architect/Consultant shall have the power to adopt any of the following course as they may 
deem best suited to the interest of the SBI. 

 
a)  To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit 
of the contractor shall be forfeited and be absolutely at the disposal of SBI.  

 



b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and materials (the cost of 
such labour and materials as worked out by the Architect/ Consultant shall be final and 
conclusive against the contractor) and crediting him with the value  

of the work done, in all respects in the same manner and at the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of this contract 
the certificate of Architect/Consultant as to the value of work done shall be final and conclusive 
against the contractor. 
 
c)  To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by him (of 
the amount of which excess the certificates in writing of the Architects/ Consultant shall be 
final and conclusive) shall be borne by original contractor and may be deducted from any 
money due to him by SBI under the contract or otherwise, or from his security deposit or 
the proceeds of sale thereof, or sufficient part thereof.  

 
In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by  reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account of, 
or with a view to the execution of the work or the performance of the contract and in case the 
contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to 
recover or to be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect/Consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified. 

34.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Government and of the Official Assignee 
of the liquidator in such acts of insolvency or winding up shall be unable within seven days 
after notice to him to do so, to show to the reasonable satisfaction of the Architect/Consultant 
that he is able to carry out and fulfill the contract, and to give security therefore if so required 
by the Architect/Consultant.  
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under. 

 
a)  Has abandoned the contract; or 

 
b)  Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 

through the Architect/Consultant written notice to proceed, or  
 

c)  Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 



failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect/ Consultant that the said 
materials were condemned and rejected by the Architect/ Consultant under these 
conditions; or has neglected or failed persistently to observe 
and perform all or any of the acts, matters or things by this contract to be observed and 
performed by the contractor for seven days after written notice shall have been given to 
the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI’s or Architect’s/Consultant’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and or the 
Architect/Consultant, may not withstanding any previous waiver, after giving seven days 
notice in writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Architect/Consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not been 
so determined and as if the works subsequently had been executed by or on behalf of the 
contractor. And, further the SBI through the Architect/Consultant, their agents or 
employees may enter upon and take possession of the work and all plants, tools, 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads, use the same by means of their own employees or workmen in carrying on 
and completing the work or by engaging any other contractors or persons to complete the 
work and the contractor shall not in any was interrupt or do any act, matter or thing to 
prevent or hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works.  

 
When the works shall be completed or as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt thereof 
by him the SBI sell the same by public auction after due publication and shall adjust the 
amount realized by such auction. The contractor shall have no right to question any of the act 
of the SBI incidental to the sale of the materials etc. 

 
35.0 Certificate of Payment 

 

The contractor shall be entitled under the certificates to be issued by the SBI/ Architect/ 
Consultant to the contractor within 7 working days from the date of certificate to the payment 
from SBI from time to time. The payments will be released based on the work done and 1st 
running payment will be released only after more than 50% of the works is complete as per the 
certificate issued by the SBI/ Architect/ Consultant. 2nd running payment will be released only 
after 75% work is complete. 3rd running payment will be released in exceptional circumstances 
only after the works are virtually complete. In any case, no more than 3 running payments will 
be made. 
 
The SBI shall recover the statutory recoveries and other dues including the retention amount 
from the final certificate of payment.  
 
Provided always that the issue of any certificate by the SBI/Architect/Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or relieve the 
contractor from his liability under clause. 
 
The SBI/Architect/Consultant shall have power to withhold the certificate if the work or any part 
thereof is not carried out to their satisfaction.  
 



The SBI/Architect/Consultant may by any certificate make any corrections required in previous 
certificate. 
 
The SBI can modify the certificate of payment as issued by the SBI/Architect/Consultant from 
time to time while making the payment. The contractor shall submit bills only after taking actual 
measurements and properly recorded in the Measurement book / sheets. The contractor shall 
not submit interim bills when the approximate value of work done by him is less than 50% of 
contract value and the minimum interval between two such bills shall be seven days. 

 
The final bill may be submitted by contractor within a period of 30 days from the date of virtual 
completion and SBI/Architect/Consultant shall issue the certificate of payment within a period of 
one month. The SBI shall pay the amount within a period of 7 days from the date of issue of 
final certificate.  

 
 
36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same, whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter : 
 

i)  If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to 
be made from the contract or raise any dispute, the Contractor shall forthwith give notice in 
writing of his claim, or dispute to the Regional Manager and endorse a copy of the same to 
the Architect, within 30 days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the Regional 
Manager in the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to Regional 
Manager in writing in the manner and within the time aforesaid.  

 
ii)  The Regional Manager shall give his decision in writing on the claims notified by the 

contractor. The contractor may within 30 days of the receipt of the decision of the Regional 
Manager submit his claims to the conciliating authority namely the Dy. General Manager 
(B&O) for conciliation along with all details and copies of correspondence exchanged between 
him and the Regional Manager. 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Regional Business Office-I (RBO-I), Bathinda of the Bank for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

 



iv) Except where the decision has become final, binding and conclusive in terms of the contract, 
all disputes or differences arising out of the notified claims of the contractor as aforesaid and 
all claims of the Bank shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the Dy. General Manager (B&O). It will also be no objection to any 
such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal 
with the matters to which the Contract relates in the course of his duties as Bank Officer. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Dy. General Manager (B&O). Such person shall be entitled to proceed 
with the reference from the stage at which it was left by his predecessor.  

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.  
 
It is also a term of this contract that no person other than a person appointed by such Regional 
Business Office-I, Bhagu Road at Bathinda.  aforesaid should act as arbitrator.  
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 
 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, 
such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 
 
37.0 Water supply 
The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions: 
 

i)  That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 

 
ii) The Contractor shall make alternative arrangements for the supply of water, if the 

arrangements made by the Contractor for procurement of water, in the opinion of the 
Architect/Consultant, is unsatisfactory. 

 
37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The contractor 
has to make his own arrangements for drawing and distributing the water at his own cost. He 
has to make necessary arrangements. To avoid any accidents or damages caused due to 
construction and subsequent maintenance of the wells. He has to obtain necessary approvals 
from the local authorities, if required. at his own cost. He shall restore the ground to its original 



condition after wells are dismantled on completion of work or hand over the well to the SBI 
without any compensation as directed by the Architect/Consultant. 

 
38.0 Power supply 

The contractor shall make his own arrangements for power and supply/distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 
running and maintenance of the plants are to be included in his tender prices. He shall pay all 
fees and charges required for the power supply and include the same in his tendered rates and 
hold the owner free from all such costs. He has to obtain necessary approvals from the 
appropriate authorities, if required. 

 
39.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property 
of SBI and shall be handed over to the Bank immediately. 

 
40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date. 
Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the 
decision of the Architect/Bank shall be final and binding on the contractor. 

 
41.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed format at site of  work 
and should produce the same for inspection of SBI/Architect/Consultant whenever desired by 
them. The contractor shall also maintain the records/registers as required by the local 
authorities/Government from time to time. 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Clause 42.0 
 
 



PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS  
 
& LABOUR 
 

(Application only for completion period beyond 12 months) 

 

In partial modification on the provisions made elsewhere in this contract regarding rate quoted 

being not subject to any variations, price adjustment to the value of work payable to the 

Contractor at tendered rates shall be made toward variations in the prices of materials and 

labour in the manner specified hereunder:- 

 

If after written order to commence the work and during the operative period of this contract 

including any authorized extensions of the original stipulated completion period:- 

 

(a) There be any variation in the Consumer Price Index – General Index- for industrial workers 

(Base 1982=100) (source – data published form time to time Indian Lanour Journal by the 

Labour Bureau, Government of India): 

OR 

(b) There be any variation in the All Indian Wholesale Price Index for all commodities (Base 

1993-94=100) (as published from time to time in the RBI Bulletin based on the date issued 

by the Officer of the Economic Advisor to the Government of India):  

 

Price Variation Adjustment (PVA) towards  (1) Labour  Component and  (2)Material Component 

shall be calculated in accordance with the formula A and B respectively, given below , subject 

to stipulations herein under mentioned:- 

 

FORMULA (A) FOR LABOUR: 

 

CL = 0.85P xK1x (C1-C0) 

                        100C0 

 

FORMULA (B) FOR MATERIALS: 

 

VM = 0.85X  (P-Y)XK2X  (I1-I0) 

100          I0 

 

Where- 

 

VL =   Amount of price Variation Adjustment  

Increase or decrease in rupee due to labour component  

VM =  Amount of price Variation Adjustment  

  Increase or decrease in rupee account of materials component  

 

NOTE: Bill period (noted hereunder) signifies  the period of actual execution  

And not date of measurement or preparation of bill. 

 

P =  Cost of work done during the period under consideration (bill period) 

        Excluding advance on material and/or adjustments there of. 



 

Y =  Cost of any other material supplied/ arranged by the Bank at fixed 

       Price during the period under consideration (bill period) 

 

K1 = Percentage of labour component calculated as indicated in note (1) below 

 

K2 =  Percentage of material component as indicated in note (2) below 

 

CO = Consumer Price Index – General index Number for industrial workers   (Base 1982 =                                       

100)  referred to at    

 

(a)  above, ruling on the last due date of receipt of tender, and as application to the centre, 

nearest to the place of work, for which the which the index is published) 

 

C1 = Average of above mentioned Consumer Price Index number during the period under       

consideration (bill period) 

 

I0 = All India Wholesale Price Index number for all commodities referred to at (b) above.    

Ruling on the last date for  Receipt of tenders and as application to the center, nearest to the 

place of work for which the index is published.   

 

I1 =  Average of above mentioned monthly all India Wholesale Price Index number during the 

period under  Consideration (bill period) 

 

 

NOTE (1) : K1  shall be taken as under:- 

 

Component of work K1 

 

a) Electrical installation  works including fitting and fixtures  

(external & internal work only)                                                                                       20                                                        

 

 

NOTE (2) : K2  shall be taken as under:-  

 

Component of work K2 

 

                                                                          80                                                        

 

a) Electrical installation  works including fitting and fixtures  

as detailed under Note (1) (a) above                                                                              80                                                       

 

 

 

 
Stipulation: 

 



 
(i)  PVA clause is operative either way i.e.  if the variations in above referred price indices are 

on the plus side.   PVA shall be payable to the contractor and if they are on the negative 
side PVA shall be recoverable from the contractor for the respective bill period of 
occurrence of fluctuations. 

 
(ii) The rates quoted by the Contractor shall be treated as firm for the value of work required to 

be done in the   first 12 months of the contract period from the date of written order to 
commence work and no PVA is admissible on the same on any grounds whatsoever. The 
value of work required to be done during the first 12 months of the contract period shall be 
taken as 80% of the value of work to be done on pro-rate basis in 12 months as compared 
to the total stipulated completion period. No PVA is admissible on the value of work required 
to be done in first 12 months as worked out above, even if this value of work is actually 
done in a period longer than 12 months. However. Om case if any delay in the first 12 
months due to genuine reasons which are not attributable to the contractor and which are 
beyond his control, such period of delay will be deducted from 12 months, and the value of 
work to be done will be 80% of the pro-rate value of work to be done in such reduced period 
on pro-rate basis. 

 

(iii) a) For works where the original stipulated period of completion is not more than 12 months, 
no PVA whatsoever is permissible under this clause. However, if the period of completion is 
delayed beyond 12 months on account of genuine reasons which are not attributable to the 
contractor and which are beyond his control, PVA will be admissible on the value of work 
done only in excess of value of work required to be done on a prorate basis in the first 12 
months minus the period of such genuine delay. 

 
b)  For purpose of admissibility of PVA all the cumulative period of extensions granted for     

reasons which are solely attributable to the contractor is excluded from the total extended 
period of the contracts and PVA shall not be admissible on the value of work done during 
such period of extensions, which are granted for keeping the contract current. 

 
c)  Notwithstanding anything to the contrary mentioned in any other clause/clauses of the 

contract, extensions of the contract period shall be granted by the Architect only with prior 
approval of the Bank. Extensions granted by the Architect without Bank’s prior approval 
shall not bind the Bank for payment of PVA for work done in the concerned period of 
extensions. 

 
(iv) a)Where the total cost of work done beyond the value of work required to be done in the 

first 12 months (vide note (ii) and (iii) above does not exceed Rs.50 lacs the total amount of 
PVA worked out on the basis of provisions of foregoing stipulations will be limited to an 
upper ceiling of 10% of such value of work done in excess of value of work done in excess 
of value of work required to be done in the first 12 months, minus the cost of any materials 
issued/arranged by the Bank at fixed prices i.e. P-Y (these terms being as per definitions 
given formulae A and B above). 

 
b) Where the total value of work done beyond the value of work required to be done in the first 

12 months exceeds Rs.50  lacs, the PVA on the first Rs.50 lacs will be calculated as 
provided for in the foregoing para and for the balance value of work done for which PVA is 
admissible subject to foregoing conditions, the PVA will have the upper ceiling of 10% but it 
will be worked out at a lower rate i.e. 80% of the amount worked out as per the formulae A 
and B referred to earlier. 

 



(v) In working out the amount of PVA as per all the foregoing stipulations, value of such extra 
items or such portions of extra items the rates of which are derived from the prevailing 
market rates of materials and labour will not be included in the value of work done. Value of 
only such extra items or such portions of extra items, rates of which are derived entirely 
from tendered rates will be included in the value of work on which PVA as calculated. 

 
(vi) For claiming the payment for PVA the contractor shall keep such books of accounts and 

other documents, vouchers receipts etc. as may be required by the Bank/Architect, for 
verification of the increased claims or reduction to be made as the case may be and he shall 
also allow Engineers and/or other duly authorized representatives of the Bank/Architects 
and furnish such information as may be required or called for the enable verification of the 
claim within a week of such request. 

 
(vii) The contractor is required to submit to Bank, through the Architect, his claims for PVA 

separately for each running Bill for the individual bill periods for the work paid to him by the 
Bank. He will also be required to submit detailed calculations in support of the claims. 

 
(viii) No claim will be entertained from the contractor for interest or any other grounds for non-

payment or for any delay in payment of PVA due to late publication or non-availability of the 
necessary price indices or due to delay in preparation of the running of final bills 

 
(ix) In view of adjustments for variations in process of materials and labour which have been 

covered in this clause no other adjustments for any reason whatsoever like statutory 
measures, taxes, levies, etc will be allowed. 

 
43.0 Force Majeure 

43.1 Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control of the party affected or prevented or delayed. However a 
notice is required to be given within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay. 

 
43.2 As soon as the cause of force majeure has been removed the party whose ability to perform 

its obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof.  

 
43.3 From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand extended by a 
period equal to the period of delay occasioned by such events. 

 
43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state 

of force majeure lasting to a period of 6 months or more the two parties shall mutually decide 
regarding the future execution of this agreement. 

 
44.0 Local Laws, Acts, Regulations 
 



The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall 
comply with the provision of all labour legislation including the latest requirements of all the 
Acts, laws, any other regulations that are applicable to the execution of the project. 

i) Minimum Wages Act, 1948 (Amended) 

ii) Payment of Wages Act 1936 (Amended) 

iii) Workmen’s Compensation Act 1923 (Amended) 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

v) Apprentice Act 1961 (Amended) 

vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

amendment thereof 

 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time 

to time. 
 
45.0 SAFETY CODE: 
SAFETY MEASURES AT SITE: 

 
1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 
these are used properly.  

 
2. First Aid Box should be kept at site with all requisite materials. 
 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 
from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise secured at least 1 Meter high above the 
floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure. 
 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not 
sag unduly or unequally, and if the height of the platform or the Gangway or the Stairway is 
more than 3-5 Meters above ground level or floor level they should be closely boarded, should 
have adequate width and should be suitably fenced, as described.  
 



7. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1 Meter.  
 
8. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for 
ladder upto and including Meters in length. For longer ladders this width should be increased 
at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms. 
 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used. 
 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of 
the trench to at least 1 Meter above the surface of the ground. The sides of the trenches, 
which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or 
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of 
the trench whichever is more cuttings shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done. 

 
11. Before any demolition work is commenced and also during the process of the work :- 
 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected; 
 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 
debris or materials as to render it unsafe. 
 
d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained in a 
condition suitable for immediate use; and the Contractor should take adequate steps to 
ensure proper use of equipment by those concerned. 
 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 
 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which are injurious to the eyes shall be provided with protective goggles. 
 
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
 
h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.  
 
i) When workers are employed in sewers and manholes, which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 



before the workers are allowed to get into the manholes and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals and boards to prevent 
accident to the Public. 
 
12. Use of hoisting machines and tackle including their attachments, anchorage and support 
shall conform to the following standard or conditions:- 
 
a) These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working order. 
 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 
 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any scaffold, 
winch or give signals to the operator. 
 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall be 
ascertained by adequate means. 
 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working load, each safe 
working load of the conditions under which it is applicable shall be clearly indicated. No part of 
any machine or of any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing.  
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load, adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced.  
g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings,  watches and carry keys or other 
materials, which are good conductors of electricity. 
 
13.All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities shall be provided at or near places of work. 

 
46.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect/Consultant. 
The contractor shall also report immediately to the competent authority whenever such report 
is required to be lodged by the law and take appropriate actions thereof. 
 
 
 
 

 
47.0BANK’S BUILDING CONSTRUCTION PROJECTS – MAINTENANCE OF RECORDS 

 



 

 

A.  Registers at the site office of the Bank’s Engineer: 

1  Measurement Books. 

2  Cement Register (Daily Record). 

3  Steel Register. 
4  Steel Consumption Register – Bill wise. 

5  Drawing register. 
6  Materials at site register. 

7  Hindrance Register.  

8  Concrete cube Test Register. 
9  File and Register for extra / variation items. 

10  Materials test Register and File. 
11  Site Order Book (in triplicate) 

12  Lead caulking Register. 
13  Labour Report and progress Report Register. 

14  Site Visit & Instructions Register. 

15  Certified true copies of the contracts. 
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                                                  GENERAL MATERIAL MAKES 
(For Electrical/ Networking Tenders) 

Sr. 

No 

Name of Various Items Makes 

(A) Electrical Wiring 

/Cabling/Earthing 

 

1 Wires Finolex/Polycab/Havells 

2 Copper/Aluminium Power Cables Ecko/Havells/Polycab/Pymen/Finolex 

3 Telephone Cables Delton/Finolex/Polycab 

4 PVC Conduit ISI Marked 

5 MS Conduit Anchor/North West ISI Marked 

6 GI Pipe ISI Marked 

7 Switches/Sockets (Modular) Anchor/Crabtree/North-West/MK 

8 Raceways MK /North-West 

9 Data cabling- Cat 5 Lucent/HCL/IBM/AMP/Krone/D- 

Link/Molex 

10 Information Outlets Lucent/HCL/IBM/AMP/Krone/D-

Link/Molex/Legrand 

11 Jack panel Lucent/HCL/IBM/AMP/Krone/D-

Link/Molex/Digilink/Legrand 

12 Network Switches 3 COM/INTEL/COMPAX/SMC/D-

Link/Lanbit/Digilink/Legrand 

(B) Main Panel/Distribution 

Board/Switches etc. 

 

1 ELCB/RCCB Indoasian/Hager/Legrand/L&T 

2 MCB and Distribution boards, 

Metal Clad sockets and MCBs 

Indoasian/Havells/HPL/Standard/ 

Hager/Legrand/L&T 

3 MCCBs L&T/ABB/GE 

4 Switch Fuse Unit/ Fuse Switch 

Unit 

L&T/C&S/GE 

5 Rewireable Switches Havells/Standard/HPL 

6 Change Over Switches Havells/Standard/HPL/C&S 

7 Kit Kats Havells/Standard/GECO 

8 Ammeter/Voltmeter Automatic Electric/Rishab/Essma 

9 Selector Switch L&T/Kay Cee/HPL 

10 C/Ts Automatic Electric/Rishab/Essma 
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11 Led indicators L&T/C&S 

12 Cable Glands HMI/BBI/Commet 

13 Lugs/Ferrules Esscon/Jainson 

14 Capacitors/for PF improvement Asian/Epcos 

(C)  ELECTRICAL FIXTURES  

1 Light Fittings 

i.  2`X2` Light Fittings With LED 

ii. 4` Light Fitting with T 5 Lamps 

iii Downlighter - LED 

 

Philips/Bajaj/Wipro/ Crompton 

Philips//Bajaj/Wipro/ Crompton 

Philips//Bajaj/Wipro/ Crompton 

2 Ceiling Fans 

i. General Purpose 

ii. Energy Efficient Ceiling Fans 

 

Crompton/Usha/Bajaj 

3 Wall Fans Havells/Crompton/Bajaj 

 
 

 
  
 
 
 
 
Signature & Seal of the Contractor 
 
 
 
 
 
 


