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STATE BANK OF INDIA 
 

PREMISES & ESTATE DEPARTMENT 
ENGINEERING SECTION 

LOCAL HEAD OFFICE, KOLKATA 
SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI INVITE TENDERS 
FOR 

 
ELECTRICAL WORKS  

AT 6TH FLOOR , BLOCK A, SAMRIDHI BHAVAN, 1, STRAND ROAD, KOLKATA-700001 
 
 

The Bank’s Empaneled Contractors under the following category only are eligible to apply  
 

ELECTRICAL WORKS– Category 3 (b) & above (SBI/LHO/KOLKATA/2017) 
 

Last Date & Time for submission of e-Tender: 25.10.2021 till 3.00 PM 
Opening of e-Tender: 4:00 PM on 25.10.2021 

 
 

Tender Submitted By: 
Name of Contractor: ………………………………………………………………………………... 

Address: ……………………………………………………………………………………………… 

GSTIN: ………………………………………………………. Date: ………………………………. 

Note: 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e- 
Tendering. 

2. The successful bidder shall have to ensure, without any extra cost, meticulous compliance of 
protocols laid down by the Govt. with regard to COVID-19 during execution at site. 

 

 

Signature of Bidder with seal

TENDER ID: KOL-MKS-2021-10-001                                            DATE:  12/10/2021 
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PREMISES & ESTATE DEPARTMENT 
ENGINEERING SECTION 

LOCAL HEAD OFFICE, KOLKATA 
SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 
 

 e-TENDER NOTICE 

State Bank of India invites electronically sealed Item Rate e-Tenders under two-bids system from the Bank’s 
empanelled contractors for Electrical Works under Category 3(b) and above through online e-Tendering 
System Portal https://www.tenderwizard.com/SBIETENDER. Details of the e-Tender are as under: 

1. Name of the Work : ELECTRICAL WORKS AT 6th FLOOR BLOCK A, 
SAMRIDHI BHAVAN, 1, STRAND ROAD, KOLKATA-
700001 

 
2. Estimated Cost : ₹ 12,58,361 (Rupees Twelve  Lakh Fifty eight  

Thousand three hundred sixty one  only) 
This amount is exclusive of applicable Goods & 
Services Tax (GST), which shall be paid extra as 
applicable from time to time on the final certified 
bill. 

 
3. Time Allowed for Completion : 45 days (including Sundays and Holidays) from  the 

Date of Issue of the Work Order or the Site 
Handover Date, whichever is later. 

 
4. Validity of Tenders : 120 days from the date of opening of tenders 

 
5. EMD :    Exempted i.e, not to be submitted. 

 
 
However vendor have to submit signed copy 
of "Bid Security Declaration" accepting that 
if they withdraw or modify their bids during 
period of validity etc., they will be 
suspended for the next six month from 
participating in any tender issued by SBI LHO 
Kolkata 
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6. Initial Security Deposit (ISD) : Exempted 
 

7. Total Security Deposit (TSD) in the 
form of Retention Money (RM) 

: 3% of the Final Certified Bill Value  
 

 
8. Availability of Tender Documents : Tender documents are to be downloaded from the 

Bank’s website (www.sbi.co.in) or SBI e- Tender 
Portal 
https://www.tenderwizard.com/SBIETENDER   

 
9. Tender Documents Downloading : (a) Start Date: From 11:00 AM on 12.10.2021 

(b) End Date: Up to 2:00 PM on  25.10.2021 
 

10. Last Date and Time of Submission of 
Technical & Price Bids 

: Up to 3:00 PM on 25.10.2021 

 
11. Date and Time of Opening of the Cover – 

I (Technical Bid + INITIAL PERFORMANCE 
SECURITY (IPS) 

: 25.10.2021 at 4:00 PM 
In case the tender opening date is declared as 
holiday / lock-down, the tender will be opened in 
the next working day at the same time. 

  
12. Date and Time of Opening of the 

Online Price Bid 
: 

25.10.2021 at 4:30 PM 

 

13. For e-Tender related queries : Service provider: 
M/s. Antares Systems Limited, Registered 
Office: #24, Sudha Complex, 3rd Stage, 4th 
Block, Bangalore – 560079, Karnataka. 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 
Help Desk: 9073677150/ 151 / 152 / 9674758506 / 
9674758723 / 26 / 033 4604 6611 
Contact Persons: 
(On working days 9 AM to 6 PM) 
1. Mr. Kushal Bose 
Mobile No.: +91 7686913157 
e-Mail: kushal.b@antaressystems.com 
2. Mr. Siddhartha Mondal 
Mobile No.: +91 9674758723 
e-Mail: siddharthasundar.m@antaressystems.com  
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14. Deduction of Income Tax and GST  A) TDS on Income Tax/GST will be deducted at source 
as per Govt. Guidelines. 
B) The contractor should comply with the following; 
i. Contractor should have GST Registration Number 
ii. Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST 
provision 

iii. Contractor should timely file his GST return in 
accordance with GST provisions to enable the Bank to 
claim the credit of GST paid to the contractor. 

 

15. Liquidated Damages (LD) : 0.5% the Contract Price per week of delay, subject 
to the maximum of 5% of the accepted Contract 
Price (Work Order Value)/ final bill amount 
whichever high 

 
16. Defects Liability Period : 12 Months from the date of Virtual Completion 

 
17. Value of Interim Certificate : No advance on materials / plant / machinery or 

mobilization advance shall be paid under any 
circumstances. 

 
18. For any details, please contact : The Assistant General Manager (Civil Engg.) 

State Bank of India 
Premises & Estate Department, Engg. Section, 
Local Head Office, Kolkata, 
“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, 
Kolkata – 700 001. 
Contact No.: 033 – 2243 6677 
e-Mail ID: agmcivil.lhokol@sbi.co.in 

 
19. Documents Required to be submitted 

with Technical Bid at SBI Circle Office 
: 1. Bid Security Declaration 

2. Process Compliance Statement as per    Annexure I 
of NIT 
3. Page No. 1 of NIT (Filled up & signed by the 
Contractor) 

20. Any additional Information  The estimated rates as per the Break-up Of Quantities 
(BOQ) uploaded in this tender are inclusive of 
materials, labour, wages, fixtures, transportation, 
installation, all taxes & charges , cost of the insurances 
as specified in the tender, cost towards testing of 
materials supplied, wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental 
charges and all related expenses to complete the work. 
However, GST on work contract will be extra as 
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applicable. 

 
 

N.B.: Corrigenda, if any, is to be followed as published in https://www.tenderwizard.com/SBIETENDER 

portal only. 
 
 
                Sd/- 
Asst General Manager (Civil) 
Samriddhi Bhawan, Block-B, 9TH Floor,                                                                                                                                                                     
1, Strand Road, Kolkata – 700001
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IMPORTANT NOTES 

 
(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are 

only eligible for the above-mentioned work. 
 

(b) Any abnormal increase from the quoted price / cost will not be accepted. 
 

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 
whatsoever. 

 
(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category 3B (work value 

upto ₹30 Lakh for Electrical Works) in two parts, i.e., Part – I (Technical Bid + “BID SECURITY 
DECLARATION), to be submitted offline in a sealed envelope, and, Part – II (Online Price Bid) 
separately. Electronically Sealed Price Bid is to be submitted online through the following portal: 
https://www.tenderwizard.com/SBIETENDER 
 

** Price Bid shall not be accepted offline. 
Price Bid can be submitted through online mode only ** 

 
(a) Part – I (Technical Bid + “BID SECURITY DECLARATION” ): Technical Bid will be available online 
for downloading of documents in the portal as stated above and is to be submitted offline along with 
the requisite “BID SECURITY DECLARATION”  to the address as mentioned earlier. 
(b) Part – II (Online Price Bid): This shall contain the Electronic format of Price Bid. No condition / 
stipulation in this part other than unconditional general rebate shall be accepted. Part – II (Online 
Price Bid) of only that bidder will be opened who would qualify in the Technical Bid. The contractors 
can view the Tender Opening Details through their respective log-in IDs on the above-mentioned 
e-Tendering Portal (Website). 

 
(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 

documents. Failure to furnish all information required as per the Bid Documents or submission of 
bids not substantially responsive to the Bid Documents in every respect will be at the bidder’s risk 
and shall result in rejection of the bid. 

 
(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be 

opened on the next working day at the same time. Again, corrigenda, if any, are to be followed 
from https://www.tenderwizard.com/SBIETENDER. 

 
(g) No conditions other than mentioned in the tender will be considered, and if given they will have to 

be withdrawn before opening of the Price Bid. 

 
(h) Tenders received without “BID SECURITY DECLARATION”  shall be summarily rejected, and such 

tenders shall not be allowed to participate in the online price bidding process. 
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(j) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 

 
(k) Rates furnished in the Online Price Bid are inclusive of all costs, carriage, allowances, taxes & 

levies, etc., but excludes GST.  However, GST will be paid extra  by the Bank on 
production of GST Registration document and on claim as per prevailing rate. 

 
(l) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails 

to quote their price in any of the items of price bid , the price quoted by the vendor will be assumed 
as “Zero”. Vendor will be bound to execute the work of the item & the work value of that item will 
be zero. 

 
(m) Contractors shall provide all labour and materials, tool and tackles including necessary 

scaffolding for proper execution of the work including curing etc. 
 

(n) 3% of the value of the executed work will be retained as Security Deposit and will be refunded on 
satisfactory completion of free maintenance period, i.e., 12 (twelve) months from the date of 
completion of work. No interest shall be payable. 

 
(o) Quoted rates of all the items shall be inclusive of providing necessary arrangements for 

satisfactory protection of furniture / flooring / electrical fittings / Bank’s any other property during 
execution of the work. 

 
(p) Quoted rates of all the items Cost shall be inclusive of cost for disposing debris and any other 

unserviceable materials as per direction and inconformity with the Local or any other authority (s) 
rules. 

 
(q) Quoted rates of all the items shall be inclusive of cleaning of floors, making good to damaged floor, 

ceiling, walls, etc., after completion of work. 
 

(r) In case of any poor quality of work or substandard materials used for the purpose, shall be replaced 
as per instructions without any extra cost. 

 
 
 
                Sd/- 
Asst General Manager (Civil) 
Samriddhi Bhawan, Block-B, 9TH Floor,                                                                                                                                           

1,Strand Road, Kolkata – 700001 
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                                                                                                     CHECK LIST 
 

Project: 

 
Ref. Tender No.: 

 
Bidder’s Name:    

 
Sl. 
No. 

Documents to be submitted Check 

 
1 

 
Covering Letter 

 
 

 
2 

 
Bid Security Declaration 

 
 

 
3 

 
Process Compliance Statement as per Annexure I of NIT 

 

                 
 

 
4 

 
Page No. 1 of NIT (Filled up & signed by the Contractor) 
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Terms & Conditions of e-Tendering 
 

State Bank of India shall finalize the Tender through e-Tendering mode, for which M/s. Antares Systems 
Limited have been engaged. Please go through the guidelines given below and submit your acceptance to 
the same along with your Commercial Bid: 

 
1. e-Tendering shall be conducted by SBI through M/s. Antares Systems Limited on pre-specified date. 

While the Contractors shall be quoting from their own offices / place of their choice, Internet 
Connectivity and other paraphernalia requirements shall have to be ensured by the Contractors 
themselves. In the event of failure of the Internet Connectivity due to any reason whatsoever, it is the 
Bidders’ responsibility only. 

 
In order to ward-off such contingent situation, Bidders are requested to make all the necessary 
arrangements / alternatives such as back-up power supply whatever required, so that they are able to 
circumvent such situation and still be able to participate in the e-Tendering successfully. Failure of 
power at the premises of Contractors during the e-Tendering cannot be the cause for not participating 
in the e-Tendering. On account of this, the time for the e-Tendering cannot be extended and SBI is not 
responsible for such eventualities. 

 
2. M/s. Antares Systems Limited shall arrange to provide adequate training to the Bidders and their 

nominated person (s) without any cost to them. They shall also explain the former all the rules related 
to the e-Tendering. The Bidders are required to give their compliance on it before start of the Bid 
Process. 

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Item Rate Tendering 

Process, the final amount will be in Indian Currency (INR) and Unit of Measurement will be displayed 
item-wise in online e-Tendering. 

 
4. BID PRICE: The Bidder has to quote item wise in every items separately. 

 
5. VALIDITY OF BIDS: The quoted Bid Price shall be firm for a period specified in the tender document and 

shall not be subjected to any change whatsoever. 
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Procedure of e-Tendering 
 

Online Tendering: 
 

(a) The soft copy of the Technical as well as Price Bid is available on the Bank’s website during the 
period specified in the NIT. 

 
(b) Online e-Tendering is open to the empanelled bidders in the respective category. 

 
(c) The Price Bid shall be made available online by the Service Provider wherein the Contractors will be 

required to fill-in their offers in Item-wise rates for each items. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in 
the price bid to avoid complications related with internet connectivity, network problems, system 
crash down, power failure, etc. 

(e) It is mandatory to all the bidders participating in the bidding to quote their offers the Contractors will 
be required to fill-in their offers in Item-wise rates for each items. 

The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails to quote 
their price in any of the items of price bid , the price quoted by the vendor will be assumed as “Zero”. 
Vendor will be bound to execute the work of the item & the work value of that item will be zero. However 
SBI may choose for the rejection of the bids if complicacy arises. 

1. LOG-IN NAME & PASSWORD: Each Bidder is assigned a Unique Username & Password by M/s. Antares 
Systems Limited. All bids made from the Login ID given to the bidder will be deemed to have been 
made by the Bidder. 

 
2. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 

made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the 
quoted bid percentage. In case the L-1 Bidder backs out or fail to complete the work as per the 
percentage offered, SBI shall at liberty to take action as deemed necessary including de-paneling such 
contractors. 

 
3. At the end of the e-Tendering, SBI will decide upon the successful bidder. The decision of SBI on Award 

of Contract shall be final and binding on all the Bidders. 
 
4. SBI shall be at liberty to cancel the e-Tendering process / tender at any time, before ordering, without 

assigning any reason whatsoever. 
 
5. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective 

of the cause. 
 
6. Other terms and conditions shall be as per the Techno-Commercial Bids and other correspondences till 

date. 
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7. OTHER TERMS & CONDITIONS: 
 
 The Bidders shall not involve themselves or any of their representatives in Price Manipulation of any 

kind, directly or indirectly, by communicating with other suppliers / bidders 
 
 The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 
 The decision of SBI on Award of Contract shall be final and binding on all the Bidders 

 
 SBI reserve their rights to extend, re-schedule or cancel any e-Tendering within its sole discretion. 

 
 SBI or its authorized service provider shall not have any liability to Bidders for any interruption or delay 

in access to the site irrespective of the cause. 
 
 SBI or its authorized service provider is not responsible for any damages, including damages that 

result from their works, but are not limited to negligence. 
 

SBI or its authorized service provider will not be held responsible for consequential damages, including but 
not limited to systems problems, inability to use the system, loss of electronic information, etc. 

 
N.B.: All the Bidders are required to submit the Process Compliance Statement (Annexure – I), duly signed, 
to the Service Provider. 

 
All the bidders are requested to ensure that they have a valid Digital Signature Certificate (DSC) well in 
advance to participate in the online event. 
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PREAMBLE TO BILL OF QUANTITIES & RATES 
 

Bidders are advised to quote their offers only in terms of Item wise rates after due  consideration of the 
following pertinent points: 

 
1. Actual site conditions including working time that would be available to them as per standing rules 

2. Material access regulations of the building including permission of use of lifts and stairways, etc. 

3. Temporary storage provision of disposable materials arising out of the work 
 
4. Security measures and permissions required to be observed and obtained in consultation with the 

representatives of the landlords and act strictly according to the same 

5. Traffic Regulations of the City Police in order to organize trouble free access of materials 
 
6. Execution of works in close and effective co-ordination with other executing agencies who shall be 

working simultaneously 

7. Any other governing issue (s) likely to have impact on the productions rate and cost of work 
 
8. TAXES AND DUTIES: The tenderer must take a note of the fact that all the rates are inclusive of all 

duties, royalties, cess, excise, sales tax, work contract tax or any other taxes such as Income Tax 
deducted to contractor or local charges, as applicable etc. No extra claim on this account will in any 
case be entertained. However, Goods & Services Tax (GST) as per relevant GST act will be paid on 
production of GSTIN Registration Certificate and on claim. 

9. GOVERNMENT AND LOCAL RULES: The Contractor shall conform to the provisions of all local Bylaws 
and Act relating to the work and to the Regulations, etc., of the Government and Local Authorities (at 
the State / UT as the case may be) and of any entity, private individual / commercial, with whose 
system the premises is proposed to be connected. The Contractor shall give all notices required by the 
said Act, Rules, Regulations and By-laws etc. and pay all fees payable to such authority / authorities for 
execution of the work involved. The cost, if any shall be deemed to have been included in his quoted 
rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations, 
statutory clearance, etc., and shall defend all actions arising from such claims or liabilities. 
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PROCESS COMPLIANCE STATEMENT (Annexure I) 
(The bidders are required to print this on their company’s letter head and sign, stamp and submit 
with technical Bid) 

 
To, 
M/s. Antares Systems Limited, 
Registered Office: #24, Sudha 
Complex, 3rd Stage, 4th Block, 
Bangalore – 560079, Karnataka. 
e-Mail: kushal.b@antaressystems.com, siddharthasundar.m@antaressystems.com. 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE e-TENDERING FOR 
THE WORK of  ELECTRICAL WORKS AT 6th FLOOR BLOCK A, SAMRIDHI BHAVAN, 1, STRAND ROAD, 
KOLKATA-700001 

 

Dear Sir, 
 

This has reference to the Terms & Conditions for the e-Tendering mentioned in the Tender Document. 
 

This letter is to confirm that: 
 
1) The undersigned is authorized representative of the company. 

 
2) We have studied the Commercial Terms and the Business Rules governing the e-Tendering as 

mentioned in NIT / RFP / GCC of SBI as well as this document and confirm our agreement to 
them. 

 
3) We also confirm that we have taken the training on the e-Tendering Tool and have understood 

the functionality of the same thoroughly. 
 
4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable and responsible in any 

manner whatsoever for my / our failure to access and bid on the e-Tendering Platform due to 
loss of internet connectivity, electricity failure, virus attack, problems with the PC or any other 
unforeseen circumstances, etc., before or during the e-Tendering event. 

 
5) We confirm that we have a valid Digital Signature Certificate (DSC) issued by a valid Certifying 

Authority. 
 
6) We hereby confirm that we will honour the bids placed by us during the e-Tendering process. 

 
With 
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regards, 

Date: 

Signature with company seal Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization: 
e-Mail ID: Phone No.: 
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GENERAL CONDITIONS OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of quantities and in 
the specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried 
out as per standard specifications and under the direction of SBI / Consultant. 

1. INTERPRETATION: 
In constructing these conditions, the specifications, the schedule of quantities, tender and 

agreement, the following words shall have the meaning herein assigned to them except where the 
subject or context otherwise requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State 
Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra, and, Local Head Office at 
“SamriddhiBhavan”, Block B, 1, Strand Road, Kolkata – 700 001, West Bengal, and includes Client’s 
representative, successors & assigns. 

ii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office 
Tender No. SBI-LHO/KOLKATA/        and his / their heirs, legal representatives, assigns and 
successors. 

Site: The site shall mean AT 6TH FLOOR , BLOCK A, SAMRIDHI BHAVAN, 1, STRAND ROAD, KOLKATA-700001 
iii) , where the work is to be executed as per the lay-out plans and drawings including any other 

building (s) thereat allotted by the Bank / Consultant for the Contractor’s use. 
iv) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management 

Consultant shall be the person / organization appointed by the Bank /Consultant for administration 
of construction work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings or any other instruction, which may be given by the Bank / 
Consultant, during the execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule of quantities 

are to be kept at site and the Bank / Consultant shall be given access to such drawings or schedule of 
quantities whenever necessary. Detail fabrication drawings where required are to be prepared by the 
Contractor and have these approved by Consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 15 days ahead from the 
time when it is required for implementation so that the Bank / Consultant may be able to give decision 
thereon. 

● “The Work” shall mean the work to be executed or done under this contract. 
● “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act, 1909, or in 

the Provincial Insolvency Act, 1920 (enactments) or any amending statutes. 
● “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of 

this contract. 
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2. SCOPE: 
The scope of work consists of ELECTRICAL WORK AT 6TH FLOOR , BLOCK A, SAMRIDHI BHAVAN, 1, 
STRAND ROAD, KOLKATA-700001in accordance with the drawings and “Schedule of Works”. It includes 
furnishing all materials, labour, tools and equipment and management necessary for and incidental to 
the construction and completion of the work in conformity with designs, drawings, specifications, bill of 
quantities, etc. Should any detail, essential for efficient completion of the work be omitted from the 
drawings / specification, it shall be the responsibility of the Contractor to inform the Bank / Consultant 
and to furnish and install such detail with Bank’s / Consultant’s concurrence, so that upon completion of 
the proposed work the same becomes acceptable. 

The Bank / Consultant may, in their absolute discretion, issue further drawings and / or written 
instructions, details, directions and explanations, which are hereafter collectively referred to as “The 
Bank’s / Consultant’s Instructions” with regard to the following – 

a. The variation or modification of the design quality or quantity of work or the addition or 
omission or substitution of any work 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or 
specification 

c. The removal from the site of any defective material brought thereon by the Contractor and the 
substitution of any other material thereof 

d. The demolition, removal and / or re-execution of any work executed by the Contractor (s). 
e. The dismissal from the work of any person employed thereupon 
f. The opening up for inspection of any work covered up 
g. The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the Defect Liability Period. 
The Contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / 
Consultant’s instruction provided always that verbal instruction, directions and explanations given to the 
Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be 
confirmed in writing to the Contractors within seven days.  No work, for which rates are not specifically 
mentioned in the priced schedule of quantities, shall be taken up without written permission of the 
Bank / Consultant.  Rates of items not mentioned in the priced schedule of quantities shall be fixed by 
the Bank in consultation with the Consultant as provided in Clause “Variation”. 

3. DETAILED DRAWINGS AND INSTRUCTIONS: 
The Bank, through its Consultant, shall furnish with reasonable promptness additional instruction 

by means of drawings or otherwise necessary for proper execution of the work. All such drawings and 
instructions shall be consistent with contract documents, true documents thereof and reasonably 
inferable therefrom. 



     
 

Page 17 of 61 
 

The work shall be executed in conformity therewith and the Contractor shall not work without 
proper drawings and instructions. 

Immediately after receipt of the work order of the contract, the Contractor shall prepare a progress 
schedule and submit the same to the Bank through the Consultant for approval which shall indicate the 
dates for the starting and completion of the various stages of constructions. 

4. COPIES FURNISHED: 
The Contractor on the signing hereof of the Contract shall be furnished by the Bank /  through its 

Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of each of 
the said drawings and one copy of specification and two copies of all further drawings issued during the 
progress of the work. Any further copies of such drawings required by the Contractor shall be supplied 
on payment by the Contractor of the charges therefor. 

5. OWNERSHIP OF DRAWING: 
All drawings, specification and copies thereof furnished by the Bank through its Consultant are the 

property of the Bank. They are not to be used on other work, and with the exception of the signed 
contract set, are to be returned to the Bank on request on completion of the work. 

6. FAILURE BY CONTRACTORS TO COMPLY WITH THE BANK’S / CONSULTANT’S INSTRUCTIONS: 
If the Contractor after receipt of written notice from the Bank /  or the Consultant requiring 

compliance of any instructions within ten days fails to comply with such instructions, the Bank through 
the Consultant may employ other person, to carry out any such instructions whatsoever that may be 
necessary to give effect thereto and pay all cost in connection therewith.  The Contractor shall either 
pay the Bank the cost incurred by the Bank in connection therewith or the Bank may release the cost 
from any money due or to become due to the Contractor. 
● Owner’s Right to Terminate the Contract: 

If the Contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 
or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of 
insolvency or winding up shall be unable within 7 days after notice to him to do so to show to the 
reasonable satisfaction of the Architect / Consultant that he is able to carry out and fulfil the contract 
and to give security therefore if so required by the Architect / Consultant. 

Or, if the Contractor (whether an individual firm or incorporated Company) shall suffer execution to 
be is-sued or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the Contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect 
/ Consultant or shall charge or encumber this contract or any payment due to which may become due to 
the Contractor there under: 

(a) has abandoned the contract, or, 
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(b) has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 15 days after receiving from the SBI through the 
Architect / Consultant written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to 
remove the materials from the site or to pull down and replace work within seven days after 
written notice from the SBI through the Architect / Consultant that the said materials were 
condemned and rejected by the Architect / Consultant under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by this contract to be observed and performed by the Contractor for seven days after 
written notice shall have been given to the Contractor to observe or perform the same or has 
to the detriment of good workmanship or in defiance of the SBI’s or Architect’s / Consultant’s 
instructions to the contrary subject any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any 
previous waiver, after giving seven days’ notice in writing to the Contractor, determine the contract, but 
without thereby affecting the powers of the SBI or the Architect / Consultant or the obligation and 
liabilities of the Contractor the whole of which shall continue in force as fully as if the contract had not 
been so determined and as if the works subsequently had been executed by or on behalf of the 
Contractor. 

And further the SBI through the Architect / Consultant their agents or employees may enter upon 
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or Roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other Contractors or persons to 
complete the work and the Contractor shall not in any way interrupt or do any act, matter or thing to 
prevent or hinder such other Contractor or other persons employed for completing and finishing or 
using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / 
Consultant shall give a notice in writing to the Contractor to remove his surplus materials and plants and 
should the Contractor fail to do so within 15 days after receipt thereof by him the SBI sell the same by 
public auction after due publication, and shall adjust the amount realized by such auction. The 
Contractor shall have no right to question any of the act of the SBI incidental to the same of the 
materials etc. 

7. VISIT TO THE SITE: 
Intending tenderer shall visit the site and make him thoroughly acquainted with the local site 

condition, nature and requirements of the work, facilities of transport condition, availability of labour 
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide in the 
tender for cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc. for proper execution of work as indicated in the drawings. The 
successful tenderer will not be entitled to any claim or compensation for difficulties faced or loses 
incurred on account of any site condition which existed before the commencement of the work or which 
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in the opinion of the Bank / Consultant, might be deemed to have reasonably been inferred as so 
existing before commencement of work. 

8. TENDERS: 
The entire tendering process will be conducted on an electronic platform through M/s. Antares 

Systems Limited, the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the 
tenders for each section or to split up and distribute any item of work to any firm or firms, without 
assigning any reason. 

The tenderers should note that the tender is strictly on the Item rate Basis   basis and their 
attention is drawn to the fact that the rates for each and every item. If called upon by the Bank / 
Consultant, justification of the Rates offered by the Contractor shall have to be submitted. The Bank / 
Consultant shall not be bound to accept the said justification. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump 
sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete 
work in all respects and details including preparatory and finishing work involved, directly related to and 
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra 
charges will be allowed in this connection. 

The Bank has power to add to / omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing, but no addition, 
omission or variation shall be made by the Contractor without authorization from the Bank. No variation 
shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 
(ninety) days from the date of opening of tender. 

● Important Note: 
In case the Lowest Tendered Amount of two or more contractors is same, such lowest contractors 

will again be asked to submit sealed / online “Revised ± Percentage (%) offers” on the original Estimated 
cost of tender including all sub-sections / sub-heads as the case may be, but the revised percentage 
quoted shall, in no case, be higher than the overall quoted amount during their initial offer for the 
project. The lowest tender shall be decided on the basis of revised offers. The process of online re-
bidding amongst two or more contractors offering same rates shall continue till L-1 bidder is discovered. 

In case any of such contractor (s), who have quoted same tender amount during initial bidding or 
subsequent re-bidding, refuse (s) to submit revised offer, it shall be treated as “withdrawal of tender” by 
the contractor (s) before acceptance.  
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In case all the lowest contractors, who have quoted same tendered amount, refuse to participate in 
online revised bidding process for the project, the tenders shall be re-invited for the project. The 
contractor (s) who refuse to participate in online revised bidding process , shall not be allowed to 
participate in the re-tendering process for the said project. 

9. TENDER DOCUMENTS: 
The work has to be carried out strictly according to the conditions stipulated in tender consisting of 

the documents as NIT, Instructions to the Tenderers, General Conditions of Contact, Special Conditions 
of Contract, Technical Specifications, Price Bid, Drawings, etc. 
● Important Note: 

The above documents shall be taken as complementary and mutually explanatory of one another, 
but in case of ambiguities or discrepancies, shall take precedence in the order given below: 

a) Price Bid 
b) General Terms & Conditions (GCC) of Contract 
c) Instructions to Tenderers 
d) Drawings 
e) Special Conditions of Contract (SCC), if any 
f) Technical specification. 

Tender documents are not transferable. 

10. AGREEMENT: 
The successful tenderer shall sign the agreement as per draft agreement annexed herewith 

(Annexure I) within 10 days from the date of issue of formal work order and he shall pay for all stamps 
and legal expenses, incidental thereto. However, the written acceptance of the tender by the Bank / 
Consultant will constitute a binding contract between the Bank and the person so tendering whether 
such formal agreement is or is not subsequently executed. 

11. PERMITS AND LICENSES: 
Permits and licenses for release of materials which are under Government control shall be arranged 

by the Contractor on behalf of the Bank. The Bank will sign any form or application that may be 
necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the 
Contractor for non-receipt of any such controlled material in due time. 

The Contractor will, however, be eligible to a proportionate extension of time on this account which 
in the opinion of the Bank / Consultant is reasonable. The Contractor shall, at his own cost, arrange for 
storage shed adequate for taking delivery and storing of the materials including any incidentals cost for 
obtaining permits and licenses etc.  The costs for storing, transporting, handling etc. are to be included 
by the Contractor in his quoted offer. 

12. GOVERNMENT AND LOCAL RULES: 
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The Contractor shall conform to the provisions of all local Bylaws and Act relating to the work and 
to the Regulations, etc., of the Government and Local Authorities (at the State / UT as the case may be) 
and of any entity, private individual / commercial, with whose system the premises is proposed to be 
connected. The Contractor shall give all notices required by the said Act, Rules, Regulations and By-laws 
etc. and pay all fees payable to such authority / authorities for execution of the work involved. The cost, 
if any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for 
licenses, fees for footpath encroachment and restorations, statutory clearance, etc., and shall defend all 
actions arising from such claims or liabilities. 

13. COVID-19 PANDEMIC – PRECAUTIONS & MEASURES OF PREVENTION: 
The Contractor shall, in addition to the above, ensure, without any extra cost, meticulous 

compliance of protocols laid down by the Govt. with regard to COVID-19 as well as proper sanitization of 
articles upon reaching at site and before handing over to the Bank. They will have to take all necessary 
precautions and measures of prevention from COVID-19 during the execution of job at all times without 
any exception involving the following – 

(a) Wearing face masks, hand-gloves, etc., by the workers and supervisors 
(b) Washing of hands with soap and water at regular intervals 
(c) Proper sanitization of the premises frequently during the execution of work 
(d) Ensure cleaning of ambience before and after a day’s work 

Apart from the aforesaid, any additional norm as prescribed by the Govt. as well as the Bank’s 
authorized officials from time to time in this respect shall have to be meticulously complied with. 

14. TAXES AND DUTIES: 
The tenderer must take a note of the fact that all the rates are inclusive of all duties, royalties, cess, 

excise, sales tax, work contract tax or any other taxes such as Income Tax deducted to contractor or 
local charges, as applicable etc. No extra claim on this account will in any case be entertained. However, 
Goods & Services Tax (GST) as per relevant GST act will be paid on production of GSTIN Registration 
Certificate and on claim. 

15. WATER & ELECTRICITY: 
The Contractor shall make his own arrangements for water required for the work and nothing extra 

will be paid for the same. This will be subject to the following conditions: 

(i) That the water used by the Contractor shall be fit for construction purposes to the satisfaction of 
the Bank or the Architect / Consultant. 

(ii) The Contractor shall make alternative arrangements for the supply of water if the arrangement 
made by the Contractor for procurement of water in the opinion of the Bank or the Architect / 
Consultant is unsatisfactory. 

(iii) The Contractor shall construct temporary well / tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI.  The Contractor has 
to make his own arrangement for drawing and distributing the water at his own cost.  He has to 
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make necessary arrangements. To avoid any accidents or damages caused due to construction 
and subsequent maintenance of the wells.  He has to obtain necessary approvals from local 
authorities, if required, at his own cost.  He shall restore the ground to its original condition after 
wells are dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Bank or the Architect / Consultant. 

(iv) The Contractor shall make his own arrangements for power and supply / distribution system for 
driving plant or machinery for the work and for lighting purposes at his own cost.  The cost of 
running and maintenance of the plants are to include in his tender prices.  He shall pay all fees 
and hold the owner free from all such costs.  He has to obtain necessary approval from the 
appropriate authorities, if required. 

16. PROVISIONAL SUMS (P. S.): 
All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the 

purchase of materials and not for any handling / fixing to be done by the Contractor. Such costs of 
handling and fixing with profit (including transport charge if required) shall be separately included in the 
contract price as described in the schedule of quantities. The disposal of the amounts covered under this 
head will be absolutely at the discretion of the Bank. Contractor is to make payments for these materials 
to the suppliers on certificate or orders issued by the Bank / Consultant and realize the payment from 
the Employee thus made through his bills for work done. 

17. QUANTITY OF WORK TO BE EXECUTED: 
The quantities shown in the Schedule of quantities are intended to cover the entire new structure 

indicated in the drawing, but the Bank reserves the right to execute only a part or the whole or any 
excess thereof without assigning any reason therefor. If at any time after the commencement of the 
work, the Bank / Consultant shall, for any reason whatsoever, not require the whole work thereof as 
specified in the tender to be carried out the Consultant / Bank shall give notice in writing of the fact to 
the Contractor who shall have no claim to any payment as compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in full, but which he did 
not derive in consequence of the full amount of the work not having been carried out; neither shall he 
have any claim for compensation by reason of any alterations having been made in the original 
specification, drawing, designs and instructions which shall involve any curtailment of the work as 
originally contemplated. 

● Other Persons Engaged by the Bank: 
The Bank reserves the right to execute any part of the work included in this contract or any work 

which is not included in this contract by other Agency or persons and the Contractor shall allow all 
reasonable facilities and use of any scaffolding etc. for the execution of such work.  All the agencies 
employed by the Bank on the work shall act in close co-ordination extend mutual assistance to enable 
completion of the work satisfactorily. 

18. INITIAL PERFORMANCE SECURITY AND SECURITY DEPOSIT / RETENTION MONEY: 
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EMD & ISD is exempted i.e, not to be submitted by the vendors. 

However, Retention Money shall be deducted from progressive running bills @ 7% of the gross 
value of work done by the Contractor and claimed in each bill provided the total security deposit, i.e., 
the ISD plus retention money shall both together not exceed 3% of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee from a Nationalized Bank 
other than SBI is submitted by the Contractor. 

100% of the total security deposit will be refunded to the Contractor 30 (Thirty) days after end of 
“Defect Liability Period” provided he has satisfactorily carried out all the work, submitted all documents 
contractually called for and attended to all defects during defect liability period in accordance with the 
conditions of contract. No interest is allowed on retention money , if some dues to the Bank from the 
Contractor (s) have still to be recovered, the Bank reserves the right to withhold payment of so much of 
the retention money as in his opinion, represents the cost of the same. 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
The Contractor shall provide everything necessary for the proper execution of the work according 

to the intent and meaning of the drawing, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the same 
can reasonably be inferred there from and if the Contractor finds any discrepancies therein he shall 
immediately and in writing refer the same to the Bank / Consultant whose decision shall be final and 
binding. The Contractor shall provide himself for ground and fresh water for carrying out the work at his 
own cost. The Bank shall on no account be responsible for the expenses incurred by the Contractor for 
hired ground or fresh water obtained from elsewhere. 

The rates against individual items will be inclusive of everything necessary to complete the said 
items of work within the contemplation of the contract, and beyond the unit price no extra payment will 
be allowed for incidental or contingent work, labour and / or materials inclusive of all taxes and duties 
whatsoever except for specific items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, 
tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, 
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by 
day required not only for the proper execution and protection of the said work but also for the 
protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all other 
erections, matters and things and the Contractor shall take down and remove any or all such centering, 
scaffolding planking, timbering, strutting, shoring etc. on occasions as required or when ordered so to 
do and shall fully reinstate and make good all matters and things disturbed during the execution of work 
to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper 
performance of the contract and for his own convenience but not otherwise. Upon completion, such 
road shall be broken up and leveled where so required unless the Bank shall otherwise direct. 
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The Contractor shall at all times give access to workers employed by the Bank or any men employed 
on the building and to provide such parties with proper, sufficient and if required, special scaffolding, 
hoists and ladders and provide them with water and lighting and leave or make any holes, grooves etc. 
in any work, where directed by the Bank / Consultant as may be required to enable such workman to lay 
or fix pipes, Air-conditioning wiring, special fittings etc. The quoted Item rate Basis   of the tenderers 
shall accordingly include all these above-mentioned contingent works. 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

(a) Time of Completion: 
The entire work is to be completed in all respects within the stipulated period of 45 days (including 

Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is 
later. The work shall be deemed to be commenced within 7 (seven) days from the issue of formal work 
order or the date on which the Contractor is instructed to take possession of the site, whichever is later. 
Time is the essence of the contract and shall be strictly observed by the Contractor. The work shall not 
be considered as complete until the Bank / Consultant have certified in writing that this has been 
completed and the Defects Liability Period shall commence from the date of such certificate. 

(b) Extension of Time: 
If in the opinion of the Bank / Consultant, the work be delayed for – 

● delayed handing over of site 
● by reason of any exceptionally inclement weather 
● by reason of instructions from the Bank / Consultant in consequence of proceedings taken or 

threatened by or disputes, with adjoining or neighboring owners 
● by the work, or delay of other Contractors or tradesmen engaged or nominated by the Bank / 

Consultant and not referred to in the specification 
● by reason of authorized extra and additions 
● by reason of any combination of workman or strikes or lockout affecting any of the building 

trades 
● from other causes which the Bank / Consultant may consider are beyond the control of the 

Contractor, the Bank / Consultant at the completion of the time allowed for the contract shall 
make fair and reasonable extension of time for completion in respect therefor.  

In case of such strikes or lock-outs, as are referred to above, the Contractor shall immediately give 
the Bank / Consultant written notice thereof. Nevertheless, the Contractor shall use his best endeavors 
to prevent delay, and shall do all that as may be reasonably required, to the satisfaction of the Bank / 
Consultant to proceed with the work and on his so doing it will be ground of consideration by the Bank / 
Consultant for an extension of time as above provided. The decision of the Bank as to the period to be 
allowed for an extension of time for completion hereunder (which decision shall be final and binding on 
the Contractor) shall be promulgated at the conclusion of such strike or lock-out and the Bank shall 
then, in the event of extension being granted, determine and declare the final completion date. The 
provision in Clause 21 with respect to payment of liquidated damages shall, in such case be read and 
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construed as if the extended date fixed by the Bank / Consultant were substituted for and the damage 
shall be deducted accordingly. 

(c) Progress of work / work programme: 
During the period of construction, the Contractor shall maintain proportionate progress on the 

basis of a programme chart submitted by the Contractor immediately before commencement of work 
and agreed to by the Bank / Consultant. Contractor should also include planning for procurement of 
scarce material well in advance and reflect the same in the programme chart so that there is no delay in 
completion of the project. 

21. LIQUIDATED DAMAGES: 
Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated 

period, the Contractor shall be bound to pay to the Bank a sum calculated @ 0.5% of the accepted 
Contract Price (Work Order Value) per week of delay, subject to a maximum of 5% of the Contract Price 
(Work Order Value) by way of liquidated damages and not as penalty during which the work remains 
uncommented or unfinished after the expiry of the completion date. 

● Addendum to Liquidated Damages Clause: 
The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          

losses, damages, the quantification of which may be difficult, and hence the amount specified                            
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      
such liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the total value of the 
contract. The liquidated damages shall be applicable under following circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 
1% of the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the 
satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor shall be 
liable for Liquidated Damages for an amount equal to 0.5% of total cost of the services for every 
week or part thereof for the delay. 
Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the 

work done from an alternate source at the risk of the Contractor. The decision of the Bank as to the 
period of delay on the part of the Contractor and the quantum of compensation for such delay shall be 
final and binding on the Contractor. 

If the Contractor is unavoidably hindered in carrying out the work on account of delayed decision or 
the approval by the Bank, which are necessary to carry out further work, he shall be allowed suitable 
extension of time by concerned authority of the Project, whose decision shall be final and binding on the 
Contractor. 

No claim of the Contractor shall be entertained against the Bank for such delayed approvals / 
decisions by the Corporation, excepting suitable extension of time. 
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22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 

himself liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in 
one sum or deducted by installments) the Bank / Consultant shall have power to adopt any of the 
following courses as they may deem best suited to the interest of the Bank: 

(a) To rescind the contract (of which rescission notice in writing to the Contractor under hand of the 
Bank shall be conclusive evidence) and in which case the security deposit of the Contractor shall 
stand forfeited and be absolutely at the disposal of the Bank. 

(b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the 
work, debiting the Contractor with the cost of the labour and price of material (of the amount of 
which cost and price of a certificate of the Consultant shall be final and conclusive against the 
Contractor) and crediting him with the value of the work done, in all respects in the same manner 
and at the same rates as if had been carried out by the Contractor under the terms of this contract. 
The certificate of the Consultant as to the value of the work done shall be final and conclusive 
against the Contractor. 

(c) To measure up the work of the Contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, and to give it to another Contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the original Contractor, if the 
whole work had been executed by him (of the amount of which excess the certificates in writing of 
the Consultants shall be final and conclusive) shall be binding and paid by the original Contractor 
and may be deducted from any money due to him by the Bank under the contract or otherwise or 
from his security deposit or the proceeds of sale thereof, or a sufficient part thereof. 
In the event of any the above courses being adopted by the Bank the Contractor shall have no claim 

to compensation for any loss sustained by him by reasons of his having purchased or procured any 
materials or entered into any engagements, or make any advances on account of or with a view to the 
execution of this work or the performance of the contract. And in case the contract shall be rescinded 
under the provision aforesaid, the Contractor shall not be entitled to recover or be paid any sum for any 
work thereto actually performed under this contract, unless and until the Bank will have certified in 
writing the performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified. 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS: 
The Contractor shall provide, fix up and maintain in an approved position proper office accommodation 
for the Contractor’s representative and staff, which offices shall be open at all reasonable hours to 
receive instruction notices or communications and clear away on completion of the work and make 
good all work disturbed. 
All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are 
to be protected from ravages of termites, ants and other insects. 
The Contractor, if called for, shall provide at his own cost all artificial light required for work and to 
enable other Contractors and sub-Contractors to complete the work within the specified time. 
The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the 
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same when no longer required and to provide all necessary attendance, lights etc. required. 
The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff 
and keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities 
and shall cause such latrines and soil to be cleared away whenever necessary and shall make good all 
the work disturbed by these conveniences. 
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work 
during the construction and all receptacles, cisterns, water tanks etc. used for storage of water must be 
suitably protected against, breeding of mosquitoes.  The Contractor shall indemnify the Bank against any 
breach of rules in respect of anti-malarial measures. The Contractor shall not fix or place any placards or 
advertisement of any description or permit the same to be fixed or placed in or upon any boarding 
gantry, building structure other than those approved by the Bank. 

Protective Measures 

The Contractor from the time of being placed in possession of the site must make suitable arrangements 
for watching, lighting and protecting the work, the site and surrounding property by day, by night, on 
Sunday and other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member 
of the public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of 
the work and materials and for altering and adopting the same as may be required and removing on 
completion of the work and making good all work disturbed. 

Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection 
of the materials etc. and other work that may be executed on the site including the tools and materials 
of sub-Contractors and remove the same on completion. Sheds for storage of cement are to have pucca 
floor raised above the ground. Cement godown shall be constructed for storing about six weeks 
requirements of cement and stored as per norms with a stack of 10 bags each, 2 ft. opening all around 
with 2 ft. passage between each stack. Structure shall be waterproof from all the sides and top. Cement 
should be stored one ft. above the ground level and have pucca raised floor. 

So also, reinforcement bars are to be stored above the ground level to prevent the same form getting 
rusted. 

Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary 
for the work shall be provided by the Contractor for the due performance of this contract. 
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All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 
taking measurement shall he supplied by the Contractor. 

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a 
plumb bob and a square and shall check the work to see that the same is being done according to the 
drawing and specifications. The site Engineer will use any or all measuring instruments or tools 
belonging to the Contractor as he chooses for checking the work executed or being executed on the 
contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of 
his scaffolding, tools and plant etc. by sub-Contractors for their work. 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 
 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to 
the Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / 
or authorities with whose system the structures were proposed to have connection and shall before 
making any variations from the drawings or specification that may be associated to so conform, give the 
Bank / Consultant written notices specifying the variations proposed to be made and the reasons for 
making them and apply for instruction thereon. The Bank / Consultant on receipt of such intimation shall 
give a decision within a reasonable time. 

The Contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to 
be given to any authority and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages 
to buildings, roads or members of public in course of execution of work and shall defend all action 
arising from such claims and shall keep the Bank saved harmless and indemnified in all respects form 
such actions, costs and expenses. 

25. CLEARING SITE AND SETTING OUT WORKS: 
The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and 
rubbish materials of all kinds. All holes or hollows whether original, existing or produced by removal of 
loose stone or materials shall be carefully filled up with earth well rammed and leveled off as directed at 
his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the work and for the correctness of the position, levels, dimensions and alignment of all parts thereof. 
If at any time, any error shall appear during the progress of any part of the work, the Contractor shall at 
his own expenses rectify such error, if called upon to the satisfaction of the Bank / Consultant. The 
Contractor shall further set out the work to the alternative positions at the site until one is finally 
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approved and the Item rate Basis   quoted in his tender should include for this and no extra on this 
account will be entertained. 

Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. 
“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

26. DATUM: 
The average ground level will be considered as the crown of the nearest road, which should be 

taken as “Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels 
shown in the drawings are to be strictly adhered to. 

27. BENCHES: 
The Contractor is to construct and maintain proper benches of all the main walls, in order that the 

lines and levels may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be 
driven in the ground at suitable distance as directed encased with brick work. The wire nails will be 
driven on the top of timber posts on the centre lines of columns, walls, inside and outside face of 
foundation trenches. Centre line of walls, columns etc. may be clearly indicated and checked at any time 
if it is so required. 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool 

or other place shall not be deposited on the surface but shall be once be carted away by the Contractor 
to a safe place as per rules of the appropriate authorities. The Contractor shall keep the foundation and 
work free from water and shall provide and maintain at his own expenses electrically or other power-
driven pumps and other plant to the satisfaction of the Bank for the purpose, until the building is 
handed over to the Bank. The Contractor shall arrange for the disposal of the water so accumulated to 
the satisfaction of the Bank and the local authority and no claims will be entertained afterwards if he 
does not include in his rates for the purpose. 

29. ACCESS: 
Any authorized representative of the Bank / Consultant shall at all reasonable times have free 

access to the work and / or to the workshops, factories or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or from where 
they are being obtained, and the Contractor shall give every facility to the Bank or their representatives 
necessary for inspection and examination and test of the materials and workmanship. Except the 
representatives of the Bank and Consultant no person shall be allowed at any time without the written 
permission of the Bank. 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 
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All the work specified and provided for in the specification or which may be required to be done in 
order to perform and complete any part thereof shall be executed in the best and most workman like 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars and instructions as may from time to time be given by the 
Bank / Consultant during the execution of the work, and to his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his 
own cost to prove that the materials etc. under test conform to the relevant I.S. standards or as 
specified in the specification. No extra payment on this account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not 
exhaustive. Any other tests, special or routine, on any material or workmanship, advised to be done by 
the Bank / Consultant for any reason shall be done by the Contractor for which no additional payment 
will be made. 

All the materials, stores & equipment’s required for full performance of the work under the 
contract must be provided through normal channels and must include charge for sales tax, import duties 
and other charges as applicable and must be best of their kind available and the Contractor/s must be 
entirely responsible for the proper and efficient carrying out of the work. The work must be done in the 
best workmanship manner. Samples of all materials to be used shall be submitted to the Bank / 
Consultant and written approval from the Bank / Consultant shall be obtained prior to placement of 
order. A list of materials of approved make and brand is annexed. Materials mentioned in the said list 
shall be used. In case materials specified in the list are not available the Contractor/s may use the 
equivalent product with prior permission from the Bank / Consultant. As regards equivalent product / 
material the opinion of the Bank / Consultant shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time 
as the Bank / Consultant may direct and shall protect from injury all work during its course of execution. 
Any damage (during construction) to any part of the work for any reasons due to rain, storm or neglect 
of Contractor, shall be rectified by the Contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the Contractor 
shall take all precaution necessary for the protection of work and at his own expenses shall make good 
any damage arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply 
all temporary doors, protection to windows, and any other requisite protection for the execution of the 
work whether by himself or special tradesman or sub-Contractor and any damage caused must be made 
good by the Contractor at his own expenses. 

31. REMOVAL OF IMPROPER WORK: 
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The Bank / Consultant shall during the progress of the work have power to order in writing from 
time to time the removal from the work within such reasonable time or times as may be specified in the 
order of any materials which in the opinion of the Bank / Consultant are not in accordance with 
specification or instruction, the substitutions or proper re-execution of any work executed with 
materials or workmanship not in accordance with the drawings and specifications or instruction. In case 
the Contractor refuses to comply with the order Bank / Consultant shall have the power to employ and 
pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto as 
certified by the Consultant shall be borne by the Contractor or may be deducted from any money due to 
or that may become due to the Contractor. No certificate which may be given by the Consultant shall 
relieve the Contractor from his liability in respect of unsound work or bad materials. 

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 
The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to 

superintendent the work. The Contractor shall afford the Site Engineer every facility and assistance for 
examining the work and materials and for checking and measuring work and materials. The Site 
Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the Contract or to 
sanction any day work, additions, alterations, deviations or omission or any extra work whatever, except 
in so far as such authority may be specially conferred by a written order of the Bank / Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials shall 
be discontinued until the decision of the Bank / Consultant is obtained. The work will from time to time 
be examined by the Consultant / Bank or his authorized representative and the Site Engineer. But such 
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects, 
which may be found to exist at any stage of work or after the same is complete. Subject to the 
limitations of this clause the Contractor shall take instructions only from the Consultant / Bank. 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 
The Contractor shall provide erect and maintain at his cost a separate simple watertight office 

accommodation for the Site Engineer / PMC in case it is not already available at site. This 
accommodation shall be well lighted and ventilated and provided with windows, door with a lock. The 
Sit Engineer’s / PMC’s office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor shall provide a 
desk, chair, drawers for keeping drawings, a cupboard having proper lock and backboard for displaying 
drawings and lights and fans. The accommodation shall be demolished when directed. 

34. CONTRACTOR’S EMPLOYEES: 
The Contractor shall employ technically qualified and competent supervisors for the work who shall 

be available (by turn) throughout the working hours to receive and comply with instruction of the Bank / 
Consultant. The Contractor shall engage at least one experienced Technical representative as Site-in-
Charge for execution of the work. The Contractor shall employ in connection with the work persons 
having the appropriate skill or ability to perform their job efficiently. 
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The Contractor shall employ local labourers on the work as far possible. No labourer below the age 
of sixteen years and not an Indian National shall be employed on the work. Any labour supplied by the 
Contractor to be engaged on the work on day-work basis either wholly or partly under the direct order 
or control of the Bank or his representative shall be deemed to be a person employed by the Contractor. 
The Contractor shall comply with the provisions of all labour legislation including the requirements of 
the following – 

(a) The Payment of Wages Act 
(b) Bank’s Liability Act 
(c) Workman’s Compensation Act 
(d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 
(e) Apprentices Act 1961 
(f) Any other Act or enactment relating thereto, and rules framed there under from time to time. 
The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the 

workmen and all costs and expenses as may be incurred by the Bank in connection with any claim that 
may be made by any workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State 
or any local authority or of the Bank regarding the maintenance of proper environmental sanitation of 
the area where the Contractor’s labourers are housed or accommodated, for the prevention of small-
pox, cholera, plague, typhoid, malaria and other contagious diseases. The Contractor shall provide, 
maintain and keep in good sanitary condition adequate sanitary accommodation and provide facilities 
for pure drinking water at all time for the use of men engaged on the work and shall remove and clear 
away the same on completion of work.  Adequate precaution shall be taken by the Contractor or 
prevent nuisance of any kind on the work or on the lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. 
He shall within 24 hours of occurrence of any accident at or about the site or in connection with 
execution of work, report such accident to the Bank and also to the competent authority where such 
report is required by law. 

35. DISMISSAL OF WORKMEN: 
The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any 

person employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or 
incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim for 
compensation or damages against the Bank / Consultant or any of their officer / employee. 

36. ASSIGNMENT: 
The whole of the work included in the contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or underlet or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Bank and no subletting shall relieve 
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the Contractor from the full and entire responsibility of the contract or from active superintendence of 
the work during their progress. 

37. NOMINATED SUB-CONTRACTOR: 
All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any 

goods for which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates 
and / or specification who may be nominated or selected by the Consultant / Bank are hereby declared 
to be sub-Contractors employed by the Contractor and are herein referred to as nominated sub-
Contractors. No nominated sub-Contractor shall be employed on or in connection with the work against 
which Contractor shall make reasonable objection or save where the Bank and Consultant shall 
otherwise agree who will not enter into a contract provided – 

(a) That the nominated sub-Contractor shall indemnify the Contractor against the same obligation in 
respect of the sub-contract as the Contractor is under in respect of this contract. 

(b) That the nominated sub-Contractor shall indemnify the Contractor against claims in respect of any 
negligence by the sub-Contractor, his servants or agents or any misuse by him or them of any 
scaffolding or other plants and property of the Contractor or under any Workman’s Compensation 
Act in force. 

(c) Payment shall be made to the nominated sub-Contractor within 14 days of his receipt of the 
Consultant’s certificate provided that before any certificate is issued the Contractor shall upon 
request furnish to the Consultant proof that all nominated sub-Contractors accounts included in 
previous certification have been duly discharged, in default thereof the Bank may pay the same 
upon a certificate of the Consultant and deduct the amount thereof from any sums due to the 
Contractor. The exercise of those powers shall not create probity of contract between the Bank and 
the Sub-Contractor. 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or 

things and for all damages to the structural and / or decorative part of property which may arise from 
the operations or neglect of himself or of any Sub-Contractor or of any of his or a cub-Contractor’s 
employees, whether such injury or damage arise from carelessness, accident or any of his or a sub-
Contractor’s employees, or any other cause whatsoever in any way connected with the carrying out of 
this contract. The clause shall be held to include inter-alia, any damage to buildings whether 
immediately adjacent or otherwise and any damage to roads, streets, footpaths or ways as well as 
damage caused to the buildings and the work forming the subject of this contract by rain, wind or other 
inclemency of the weather. The Contractor shall indemnify the Bank and hold harmless in respect of all 
and any expenses arising from any such injury or damages to persons or property as aforesaid and also 
in respect of any claim made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim. 
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The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 
whole of the contract work complete and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damages to the property or third parties. 

39. INSURANCE: 
39.1 Without limiting his obligations and responsibilities under the contract, the Contractor shall insure 

in the joint names of the State Bank of India and the Contractor against all loss of damages from 
whatever cause arising other than the excepted risk, for which he is responsible under the terms 
of contract and in such a manner that the State Bank of India and Contractor are covered for the 
period stipulated under Clause 20 of GCC and are also covered during the period of maintenance 
for loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contract in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 
(a) The works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in the 
work at their replacement value. 

(b) The constructional plant and other things brought on to the site by the Contractor to the 
replacement value of such constructional plant and other things. 

(c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of 
India which approval shall not be unreasonably withheld and the Contractor shall, whenever 
required, produce to the Architect / Consultant the policy if insurance and he receipts for 
payment of the current premiums. 

 
39.2 Damage to persons and property 

The Contractor shall, except if and so far as the contract provides otherwise indemnify the State 
Bank of India against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the execution 
and maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect 
to: 

(a) The permanent use of occupation of land by or any part thereof. 
(b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or 

through any lands. 
(c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
(d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of 

India their agents, employees or other Contractors not being employed by the Contractor or for or 
in respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the Contractor, his servants 
or agents such part of the compensation as may be just and equitable having regard to the extent 
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of the responsibility of the State Bank of India, their employees, or agents  or other Contractors for 
the damage or injury. 

39.3 Contractor to indemnify State Bank of India 
The Contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision Sub-clause 37(b)of this 
clause. 

39.4 Contractor’s superintendence 
The Contractor shall fully indemnify and keep indemnified the State Bank of India against any 

action, claim, or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable which may be payable in respect of 
any article or part thereof included in the contract.  In the event of any claim made under or action 
brought against STATE BANK OF INDIA in respect of such matters as aforesaid the Contractor shall be 
immediately notified thereof and the Contractor shall be liberty, at his own expenses to settle any 
dispute or to conduct any litigation that may arise there from, provided that the Contractor shall not be 
liable to indemnify the STATE BANK OF INDIA if the infringement of the patent or design or any alleged 
patent or design right is the direct result of an order passed by the Architect / Consultant in this behalf. 

39.5 Third party insurance 
39.5.1 Before commencing the execution of the work the Contractor but without limiting his 

obligations and responsibilities under Clause 24 of GCC shall insure against his liability for any 
material or physical damage, loss or injury which may occur to any property including that of 
STATE BANK OF INDIA, or to any person, including any employee of the STATE BANK OF INDIA, 
arising out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to Clause 37 thereof. 
 

39.5.2 Minimum Amount of Third-party Insurance 
Such insurance shall be effective with an insurer and in terms approved by the State Bank of 
India which approval shall not be reasonably withheld and for at least the amount stated 
below.  The Contractor shall, whenever, produce to the Architect / Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh 
per occurrence with the number of occurrences limited to four.  After each occurrence Contractor 
will pay premium to make insurance valid for four occurrences always. 

39.7 Accident or Injury to workman 
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the Contractor or any sub-Contractor, save and 
except an accident or injury resulting from any act or default of the State Bank of India or their 
agents, or employees.  The Contractor shall indemnify and keep indemnify State Bank of India 
against all such damages and compensation, save and except as aforesaid, and against STATE 
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BANK OF INDIA claims, proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto. 

39.7.2 Insurance against accident etc. to workmen 
The Contractor shall insure against such liability with an insurer approved by the State Bank of 
India during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / Consultant such policy of insurance and receipt 
for payment of the current premium.  Provided always that, in respect of any persons employed 
by an sub-Contractor the Contractor's obligation to insure as aforesaid under this sub-clause 
shall be satisfied if the sub-Contractor shall have insured against the liability in respect of such 
person in such manner that State Bank of India is indemnified under the policy but the 
Contractor shall require such sub-Contractor to produce to the Architect / Consultant when such 
policy of insurance and the receipt for the payment of the current premium. 

39.7.3 Remedy on Contractor’s failure to insure 
If the Contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect the terms of contract, then and in any such case 
the State Bank of India may effect and keep in  force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and form time to time deduct the amount so 
paid by the State Bank of India as aforesaid from any amount due or which may become due to 
the Contractor, or recover the same as debt from the Contractor.  In addition, an amount of 
penalty of Rs. 1.00 lakh will be imposed and to be recovered from the proceedings of any bill 
due to be paid to the Contractor. 

39.7.4 Without prejudice to others’ rights of the State Bank of India against Contractors.  In 
respect of such default, the employer shall be entitled to deduct from any sums payable to the 
Contractor the amount of any damages, costs, charges, and other expenses paid by the State 
Bank of India and which are payable by the Contractors under this clause.  The Contractor shall 
upon settlement by the Insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged.  In this event all the monies received from the Insurer in respect of such damage shall 
be paid to the Contractor and the Contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or goods 
destroyed or damaged. 

 

40. ACCOUNT RECEIPTS AND VOUCHERS: 
The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, 

accounts, receipts and other vouchers that they may require in connection with the work under this 
contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of 
the difference in the quantity of the materials he was required to use and that he actually used shall be 
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deducted from his dues. The decision of the Bank shall be final and binding on the Contractor as to the 
amount of materials the Contractor is required to use for any work under this contract. 

41. MEASUREMENT OF WORK: 
The Contractor will record and submit to the Project Management Consultant / Site Engineer / 

Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor 
should submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the Contractor that he requires the work to be 
measured, and the Contractor shall forthwith attend or send a qualified agent to assist the Consultant or 
the Consultant’s representative in taking such measurements and calculations and to furnish all 
particulars or to give all assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and measurements 
as he may require. All authorized extra work, omissions and all variations made without the Consultants 
knowledge, if subsequently sanctioned by him in writing, with the approval of the Bank shall be included 
in such measurements. The final measurement should be done within one month from the date of 
completion of work jointly by the Consultant and / or his representative and if the Contractor fails to 
comply, the measurements taken by the Consultant will be final and binding. 

 

42. METHOD OF MEASUREMENT: 
Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of 

work produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the 
event of any dispute with regard to the measurement of the work excluded the decision of the 
Consultant / Bank shall be final and binding on the Contractor. 

43. ACTION WHERE NO SPECIFICATION: 
In the case of any of work for which there is no such specification in Technical Specification such 

work shall be carried out in accordance with the I.S. Specification and in the event of there being no IS 
Specification, then in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Consultant / Bank. 

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 
INCONVENIENCE TO THE PUBLIC: 
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the 

public. The Consultant may require the Contractor to remove any materials, which are considered by 
him to be a danger or inconvenient to the public and cause them to be removed at the Contractor’s 
cost. 

45. PAYMENTS: 
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All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format 
enclosed). Normally one interim bill shall be prepared each month subject to minimum value for interim 
certificate as stated in these documents. The interim bill in proper forms must be duly accompanied by 
detailed measurements, duly endorsed by the Site Engineer / PMC in support of quantities of work done 
and must show deduction for all previous payments, retention money, etc. Advance / ad-hoc payments 
for work will not be normally made. However, ad-hoc payments may be made at the discretion of 
Consultant / Bank in case of exigency. 

The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the 
amount due to the Contractor from the Bank and the Contractor shall be entitled to payment thereof, 
by the Bank within the period of “honouring certificates” mentioned in these documents. 

The amount stated in an interim certificate shall be the total value of work properly executed and 
approx. 75% of invoiced value of material brought, to site for permanent incorporation into the work up 
to the date of the bill less the amount to be retained by the Bank as the retention money and less 
installments previously paid under these conditions. 

The materials to be considered for secured advance shall be nonperishable in nature and only include 
the value of the said materials and goods as and from such time as they are reasonably, properly and 
not prematurely brought to or placed adjacent to the work and then only if adequately protected 
against weather or other casualties and considered acceptable by the   Consultants / Bank. An indemnity 
bond is to be submitted in an appropriate format approved by the Bank, whenever Secured Advance 
against materials are prayed for. 

If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or 
goods will be progressively deducted from the amount due to Contractor in accordance with the 
quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed and shall not preclude the requiring of 
bad unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract or any part thereof in 
any respect or the accruing of any claim, nor shall, it conclude determine or affect in any way the 
powers of the Bank under these conditions or any of them as to the final settlement and adjustment of 
the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be 
submitted by the Contractor to the Consultant within one month of the date of certificate of completion 
furnished by the Consultant and payment shall be made after the same is duly verified and certified by 
the Consultant. 

● Final Payment: 
The final bill shall be accompanied by a certificate of completion form the Consultant along with all 

other documents required to be submitted by the Contractor under these conditions. Payment of final 
bill shall be made after deduction of Retention Money as specified in these conditions which sum shall 
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be refunded in the manner stated in these conditions. The acceptance of payment of the final bill by the 
Contractor would indicate that he would have no further claim in respect of the work executed. 

46. VARIATION / DEVIATION: 
The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, 

add and or omit or vary the work shown in the drawings or described in the specification or included in 
the priced schedule of quantities. The Contractor on his own accord shall make no addition, omission or 
variation without such authorization from Bank. A verbal authority or direction by the Consultant / Bank 
if confirmed by the Contractor in writing within 7 days shall be deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing or an engineering rate analysis based on 
prevalent fair price of labour materials at site of work including wastage and other components as 
required plus 15% for overhead and profit etc. works contract Sales Tax at prevailing rate will be payable 
extra over the stipulated OH/project percentage. The tender rates shall hold good for any increase or 
decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / 
Consultant. No variation shall vitiate the contract. 

47. SUBSTITUTION: 
Should the Contractor desire to substitute any materials and workmanship he / they must obtain 

the approval of the Bank / Consultant in writing for any such substitution well in advance. For materials 
designated in this specification by such term as “Equal” or “other approved”, etc. Specific approval of 
the Bank / Consultant shall be obtained in writing prior to execution. 

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON 
COMPLETION: 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put 

right, all windows and doors cleaned including cleaning and oiling, if necessary, of all hardware.  All 
floors, staircases and every part of the building both inside & outside shall be left neat and clean as to 
ensure immediate occupation to the satisfaction of the Bank. 

On completion of above, the Contractor shall inform the Bank that he has completed the work and 
it is ready for inspection. 

49. CLEARING SITE ON COMPLETION: 
On completion of the work the Contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary work of every kind and leave the whole 
of the site and the work clean and in workman like condition to the satisfaction of the Bank / Consultant. 

50. DEFECTS AFTER COMPLETION: 
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The Contractor shall make good from time to time at his own cost and to the satisfaction of the 
Bank / Consultant all defects, shrinkage, settlements or other faults which may appear within 12 
(twelve) months after completion of the work and considered as the “defect liability period”. In default 
the Bank may employ and pay other persons to amend and make good such damages, losses and 
expenses consequent thereon or incidental there to shall be made good and borne by the Contractor 
and such damages, loss and expenses shall be recoverable from him by the Bank or may be deducted by 
the Bank, in lieu of such amending and making good by the Contractor deduct from any money due to 
the Contractor a sum equivalent to the cost of amending such work and in the event of the amount 
retained being insufficient recover the balance from the Contractor from the amount retained under 
these conditions together with any expenses the Bank may have incurred in connection therewith. 

51. GUARANTEE FOR SPECIALIZED WORKS: 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted 

from the specialized agency along with a counter guarantee by the main Contractor engaged for the 
work. The guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the 
Contractor is required to submit guarantee / guarantees for any item / items for a period of more than 
12 months, the guarantee/guarantees in case of those items shall remain valid even after expiry of the 
defect liability period of 12 months as stipulated in the contract. 

52. CONCEALED WORK: 
The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in 

the earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the 
work may be inspected, and correct dimensions taken before such burial.  In default whereof, the same 
shall, at the option of the Bank / Consultant, be either opened up for measurements at the Contractor’s 
expense or no payments may be made for such materials.  Should any differences or dispute arise after 
execution of any work as to measurements etc. or other matters which cannot be conveniently tested or 
checked the records of the Bank / Consultant shall be accepted as correct and binding on the 
Contractor. 

● Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the Bank immediately. 

53. ESCALATION: 
The Item rate Basis   quoted shall be firm throughout the tenure of the contract (including 

extension of time, if any granted) and will not be subject to any fluctuation due to increase in cost of 
materials, labour, sales tax, octroi etc. unless specifically provided for this document. 

54. IDLE LABOUR: 
Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and 

labour charges of tools and plants would be entertained under any circumstances. 

55. SUSPENSION: 
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If the Contractor, except on account of any legal restraint upon the Bank preventing the 
continuance of the work or in the opinion of the Bank shall neglect or fail to proceed with the due 
diligence in the performance of his part of the contract or if he shall more than once make default, the 
Bank shall have the power to give notice in writing to the Contractor requiring the work be proceeded 
within a reasonable manner and with reasonable dispatch, such notice purport to be a notice under this 
Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of 
the work or from any ground contiguous thereto, any plant or materials to subsist from the date of such 
notice being given until the notice shall have been complied with. If the Contractor shall fail for 15 days 
after such notice has been given to proceed with the work as therein prescribed, the Bank may proceed 
as provided in Clause 56 (Termination of Contract by the Bank). 

56. TERMINATION OF CONTRACT BY BANK: 
If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm 

shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a 
compensation for the benefit of the greater part, in number of amount of his creditors or shall enter 
into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of 
the Contractor in insolvency, shall repudiate the contract or if a Receiver of the Contractor’s firm 
appointed by the court shall be unable, within fourteen days after notice to him requiring him to do so, 
to show to the reasonable satisfaction of the Bank that he is able to carry out and fulfill the contract and 
if so required by the Bank to give reasonable security there for, of if the Contractor  shall suffer 
execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf of 
and of the creditors of the Contractor or shall assign, charge or encumber this contract or any payments 
due or which may become due to the Contractor, thereunder, or shall neglect or fail to observe and 
perform all or any of the acts matters of things by this contract, to be observed and performed by the 
Contractor within three clear days after the notice shall have been given to the Contractor in manner 
hereinafter mentioned requiring the Contractor to observe or perform the same or shall use improper 
materials or workmanship in carrying on the  work, or shall in the opinion of the Bank not exercise such 
due diligence and made such due progress as would enable the work to be completed within due time 
agreed upon and shall fail to proceed to the satisfaction of the Bank after three clear days’ notice 
requiring the Contractor to do so shall have been given to the Contractor as hereinafter mentioned, or 
shall abandon the contract, then and in any of the said cases, the Bank may notwithstanding any 
previous waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, 
but without thereby affecting the powers of the Bank of the obligations and liabilities of the contract the 
whole of which shall continue in force as fully as if the contract had not been so determined and as if the 
work subsequently executed had been executed by or on behalf of the Contractor (without thereby 
creating any trust in favour of the Contractor).  Further the Bank or his agent or servants may enter 
upon and take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and 
other power, utensils and materials being lying upon premises or the adjoining lands or road and sell the 
same as his own property or may employ the same by means of his own servants and workmen in 
carrying on and completing the work or by employing any other Contractors or other person to 
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complete, and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent  or  
hinder  such other  Contractors  or  other  persons  or  person  employed  from completing and finishing 
or using the materials and plants for the work.  When the work shall be completed or as soon as 
thereafter as conveniently may be, the Bank shall give notice in writing to the Contractor to remove his 
surplus materials and plants and should the Contractor fail to do so within a period of 14 days after 
receipt by him of the said notice, the Bank may sell the same by Public Auction and shall give credit to 
the Contractor for the amount so realized. Any expenses or losses by the Bank in getting the work 
carried out by other Contractors shall be adjusted against the amount payable to the Contractor by way 
of selling his tools and plants or due on account of work carried out by the Contractor prior to engaging 
other Contractors or against the Security Deposit. 

57. ARBITRATION 
 

(a) Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 
If the Contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amount s admitted as payable by the Architect or in case the Contractor 
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute 
to the Assistant General Manager (Premises & Estate), SBI, LHO Kolkata and endorse a copy of the same 
to the Architect, within 30 days from the date of disallowance thereof or the date of deduction or 
recovery.  The said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the Contractor shall not be entitled to raise any claim 
nor shall the Bank be in any way liable in respect of any claim by the Contractor unless notice of such 
claim shall have been given by the Contractor to the Assistant General Manager (Premises & Estate), SBI, 
LHO Kolkata in the manner and within the time as aforesaid.  The Contractor shall be deemed to have 
waived and extinguished all his rights in respect of any claim not notified to the Assistant General 
Manager (Premises & Estate), SBI, LHO Kolkata in writing in the manner and within the time aforesaid. 

(b) The Assistant General Manager (Premises & Estate), SBI, LHO Kolkata shall give his decision in 
writing on the claims notified by the Contractor.  The Contractor may within 30 days of the receipt 
of the decision of the Assistant General Manager (Premises & Estate), SBI, LHO Kolkata submit his 
claims to the conciliating authority namely the Circle Development Officer, SBI, LHO Kolkata for 
conciliation along with all details and copies of correspondence exchanged between him and the 
Assistant General Manager (Premises & Estate), SBI, LHO Kolkata. 
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(c) If the conciliation proceedings are terminated without settlement of the disputes, the Contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims 
failing which the claims of the Contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
(d) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified, claims of the Contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager.  It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the 
Contractor relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager. Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules 
made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement of 
claims and counter statement of claims.  The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties.   The cost of the 
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, shall be 
paid and fix or settle the amount of costs to be so paid. 

 



     
 

Page 44 of 61 
 

ANNEXURE – I 

 

ARTICLES OF AGREEMENT 

 

(On Non-Judicial Stamp Paper of Rs. 100.00) 

 

This Agreement made this _________________________ day of _______________________ month 
Two thousand and _____________________ between  the  STATE  BANK  OF  INDIA, a Corporation 
constructed under the State Bank of India Act, 1955 and having its Corporate Centre at Madam Cama 
Road, Mumbai – 400 021, Maharashtra, ( hereinafter referred to as “the OWNER” ) which  expression   
shall  include  its  successor or successors and assigns ) of the ONE PART through the 
______________________________________________, the authorized officer of SBI, 

 

AND 

 

M/s. _________________________________ having its registered office at _________________                            
( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.   

 

WHEREAS  the  OWNER  is  desirous  of  executing ____________________________________ 
_______________________________________________________________________________ 
_____________________________________________________________________________________
_____________________________________________, ( hereinafter  called  the ‘ Work’ ). 

 

AND  WHEREAS  the  Owner  in  order  to  effectively carry  out the work has  engaged   M/s. 
_________xxxxx________________________ having its registered office at ______xxxxx___________, a  
firm  of  Consultants,  Architects,  Engineers  and  Planners  of ____xxxxx____, Kolkata ( herein after 
referred to  as The  Architect / Consultants) to  prepare  Scheme plans,  Detailed  Drawings  &  
specifications,  description  of   work,  to  supervise  the  work  and   to  assist   in  concerned  technical   
matters. 
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AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of 
quantities of the works to be executed  as  per  conditions  of  the  contract  and  special  conditions  
prepared  with  the  assistance  of   the  said   Architect / Consultant  subject  to  which  the  offer  of  the  
Contractor shall  be  accepted 

 

WHEREAS the Contractor has deposited with the Owner [INITIAL PERFORMANCE SECURITY (IPS) 
Rs.........................................../-  +  ISD Rs........................................../-] = TOTAL 
Rs...................................................../- (Rupees  
.........................................................................................................only) as security deposit for the due 
performance of the Agreement and WHEREAS the Owner has issued letter of intent work order  to  the   
Contractor through the architect. 

AND  WHEREAS  said drawings inclusive of the specifications, priced schedule of quantities, conditions of 
contract and special conditions all of which are collectively hereinafter collectively  referred  to as the 
said condition ) have been signed by the parties hereto and the Contractor  has  agreed  to  execute  the  
works  upon  and  subject  to  the  said  conditions. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions execute and complete the works shown upon 
the site drawings etc. and such further detailed drawings as may be furnished to the Contractor by the 
said owner through the Architect as described in the said specifications and the said priced schedule of 
quantities. 
 

2. The Owner will pay to the Contractor the sum of Rs. _________________________ (Rupees 
____________________________________________________________________ only) (hereinafter 
called the contract sum) or such other sum become payable hereunder at the times and in the manner 
specified in the said conditions. However, the actual sum will be paid on the actual value of work done, 
irrespective of the contract sum. 
 

3. The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. 
_________________________________ having its registered office at _________________ and in the 
event of the said Architect / Consultant ceasing to be the Architect / Consultant for the purpose of this 
contract such other person as shall be nominated for the purpose by the Owner. 
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4. The plans, agreement and documents above mentioned shall form the basis of this contract                       
and all disputes to be decided in the manner prescribed in the conditions attached hereto. 
 

5. The said contract comprises the works as above mentioned, and all subsidiary works connected 
therewith within the same site as may be ordered to be done from time to time by the said Owner even 
though said works may not be shown on the drawings or described in the said specifications or  the  
priced  schedule  of  quantities. 
 

6. Notwithstanding what are stated in the special condition, conditions of contract and 
hereinbefore stated the Owner through the Architect / Consultants reserves to himself the right to alter 
the drawings and nature of the work and of adding to or omitting any items of works form or of having 
portions of the same carried out departmentally or otherwise and such alterations or variations shall be 
carried out without prejudice to this contract. 
 

7. The said conditions shall be read and be treated as forming part of this agreement and the 
parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and 
preferred. 

 
8. Employer reserves to itself the right of altering the drawings and nature of the work by adding 
to or omitting any items of work or having portions of the same carried out without prejudice to this 
contract. 

 
9. Time shall be considered as the essence of this contract and the Contractor hereby agrees to 
commence the work soon after the site is handed over to him or from 7th day after issue of formal work 
order as provided for in the said conditions whichever is earlier and to complete the entire work within 
the stipulated timeframe, subject to nevertheless the provisions for extension of time. 

 
10. All payments by the employer under this Contract will be made only at Kolkata. 

 
11. Vendor / Contractor shall promptly notify any changes in their constitution to SBI. It shall be 
open for SBI to terminate the agreement on the death, retirement, insanity or insolvency of any 
person/s, being director/s or partner/s, in the said company / firm or on the addition or introduction of 
a new partner without the previous approval in writing of SBI. But in the absence of and until its 
termination by SBI as aforesaid, this agreement shall continue to be of full force and effect 
notwithstanding any changes in the constitution of the firm by death, retirement, insanity or insolvency 
of any of its partners or the addition or introduction of any new partners. In case of retirement / death, 
the surviving or remaining partners of the firm shall be jointly and severally liable for the due and 
satisfactory performance of the terms and conditions of the agreement. 
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12. Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator 
appointed with consent of the Owner and the Contractor as indicated in the Articles of the General 
Conditions. The award of the arbitrator shall be final and binding on both parties. The court in Kolkata 
shall have jurisdiction to determine the same. 
 

That the several parts of this contract have been read by the Contractor and fully understood by the 
Contractor. 

 

IN WITNESS WHEREOF, the parties hereto executed these presents the day and year hereinabove 
written. 

 

WITNESS       EXECUTANTS 

        OWNER / CLIENT (SBI) 

1.        1. 

 

2. 

        CONTRACTOR 

1.        2. 

 

2. 

        Signature with Seal 

 

( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in 
accordance with Articles of Association of the Company the directors etc. as the case may be affixing 
common seal may be initial in token thereof and also by putting their names. ) 

 



     
 

Page 48 of 61 
 

 

SAFETY MEASURES AT SITE 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly. 

2. First Aid Box should be kept at site with all requisite materials. 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from 

the ground, or from solid construction except such short period Work as can be done safely from 
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well as suitable footholds and handholds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 
1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly attached, 
bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with 
only such openings as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly 
or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 
Meters above ground level or floor level they should be closely boarded, should have adequate 
width and should be suitably fenced, as described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be 1 metre. 

8. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 
width between side rails in rung ladder shall in no case be less than 30cms for ladder up to and 
including Meters in length. For longer ladders this width should be increased at least 6mm for each 
additional 30 cm. Uniform step spacing shall not exceed 30 cm. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on 
line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to 
at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or 
more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as 
to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 
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Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall 
be done from top to bottom. Under no circumstances undermining or under cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the work :- 
b) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
c) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
d) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 
debris or materials as to render it unsafe. 

e) All necessary personal safety equipment as considered adequate by the Site Engineer should be 
kept available for the use of the persons employed on the Site and maintained in a condition 
suitable for immediate use; and the Contractor should take adequate steps to ensure proper 
use of equipment by those concerned. 

f) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 

g) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles.  

h) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
i) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  
j) When workers are employed in sewers and manholes, which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals and boards to prevent accident to 
the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions: 
a) These shall be of good mechanical construction, sound material and adequate strength and free 

from patent defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any scaffold, 
winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension the safe working load shall be 
ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working load, each safe 
working load of the conditions under which it is applicable shall be clearly indicated. No part of 
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any machine or of any gear referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards, hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load, adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended 
load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating 
mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be 
provided. The workers should not wear any rings, watches and carry keys or other materials, 
which are good conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities shall be provided at or near places of work. 
 

 

Details  of  Insurance  Policies 

 

 

 

Type of Policies 

 

Name of Insurance 

 

Amount (Rs.) 

 

Policy No. 

 

Validity 

      

CAR Policy including        3rd

Party  Liability 
     

 

 

 

Workmen’s  Compensation 

_______________________________________________________________________________ 
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Remarks  : 

 

1. This is only on-account payment and is not to be interpreted either as approval of                  work 
materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 

 

2. The quantum of work done and materials delivered at site have been certified                                
by ………………………………………………. 

 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 
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Architects 

PROFORMA  OF  HINDRANCE  REGISTER 

Name of Work  :    Date of state of work : 

 

Name of Contractor :    Period of completion : 

 

Agreement No. :    Date of completion : 

 

 

Sl. No. Nature of 
hindrance 

Date of 
occurrence of 

hindrance 

Date of which 
hindrance was 

removed 

Period or 
hindrance 

Signature  
SE/PE 

Remarks  

1 2 3 4 5 6 7 

 

SE  =  Site  Engineer 

 

PE  =  Project  Engineer 

 

      Place  : ___________________ 

 

Date   :  __________________ 
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name  of  Work  :    Name  of  Article  : 

 

Name  of  Contractor :    Estimated  Requirement : 

 

Agreement  No. :    Issue  Rate    : 

 

Sl. 
No. 

Date of 
Receipt 

Received 
from / 
issued to 
(with) 

Receipt Issue Balance Initials of 
Contractors 

Initials of Bank’s 
/ Architect’s 
Representative 

Remarks 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 

1. Name  of  the  Contractor  

   

2. Name  of  the  works  as  given  in  the  Agreement  

   

3. Agreement  WO  

   

4. Tender Amount  

   

5. Date  of  Commencement  of  Work  

   

6. Period  allowed  for  completion  as  per  agreement  

   

7. Date  of  completion  as  per  agreement  

   

8. Period  for  which  extension  of  time  has  been  given  

   

   Date Month Year 

      

 (a) 1st extension vide Bank’s Letter No.    

      

 (b) 2nd extension vide Bank’s Letter No.    
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 (c) 3rd extension vide Bank’s Letter No.    

      

9. Reasons for which extensions have been previously given ( copies of the previous applications  
should  be  attached ) 

   

10. Period for which extension is applied for and the reasons thereof including hindrances                  
time  for  extra  work  assigned ,  if  any  etc. 

   

   

 

Signature of Contractor 
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TECHNICAL SPECIFICATION 

Electrical work terms & conditions  

1.   All PVC insulated and armoured cables used shall conform to ISI  554/64  and of 650/1100V grade. 

Test certificates of cables  issued  by manufacturers are to be  furnished  after installation on 

demand.  

2.   Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable.  

3.   Contractor would be required to furnish after completion, two sets of detailed drawings. 

4.   Work must be completed within 45 days from the date of receipt of work order. 

5.   The work must be guaranteed for a period of 12 months for its satisfactory performance from the 

date      of completion and all defects cropping up within this period must be rectified at contractor's cost 

immediately. 

6.   Caution boards as per statutory requirements must be displayed wherever required. 

7.   All material, fittings and appliances used in electrical installation shall conform to the latest relevant 

Indian Standard specifications, wherever they exist. A list of approved material is annexed and other 

materials not covered will have to be got approved by the Engineer-in-charge, prior to actual use. 

8.   Contractor is required to ensure that no damage is caused to Bank's property during execution of the 

job and should make good damages, if any, at their own cost. 

9.   Contractor must keep the E-I-C informed about the progress of work at suitable intervals, as desired 

by the Bank/E-I-C. 

10.  Standard deductions will be made from bills as per Bank's rules. 

11.  INITIAL PERFORMANCE SECURITY (IPS) submitted in the form of DD/Banker’s Cheque. Security 

deposit of 5% of the total value inclusive of INITIAL PERFORMANCE SECURITY (IPS) would be retained by 

the Bank as security deposit for a period of 12 months from the date of completion. Bank shall not 

provide any mobilization advance. 

12.  Work has to be carried on without disturbing normal banking operations. 

13.  Rates shall be quoted in both figures and words. Quotation shall be submitted in duplicate and in 

the prescribed schedule. Rate quoted in original quotation will be considered. 
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14.  Rates quoted shall be inclusive of all taxes, levies, duties, transportation cost etc. However, service 

tax as per service tax Act will be payable extra on the actual basis by SBI only on basis of proof of 

payment along with the submission of invoice. 

15.  Contractors shall provide all labour and materials including necessary scaffolding for proper 

execution of the work.  

16.  Bank shall have the right to change the quantities as per on spot requirements. Bank also have right 

to reserve to cancel at any/all quotations/tenders without any cause. 

17.  Contractors should submit the Test Certificate form at the time of submission of final bill                          

18.  Necessary blanking plates are to be provided wherever required. 

19. For earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-II)1981 or latest in all 

respect.                                                                                                                              

20.  Contractor should be advised to depute their representative to the  Branch from take-on date to the 

following  day of branch going live at there own cost.   

21.  All the materials which shall be used in the work shall be as per specification and must be from the 

list of approved materials as mentioned in the specification. Samples of the materials proposed to be 

used shall be submitted for approval and nothing shall be used which are not approved. 

22.  Contractor should note that all wiring, DB, Starter etc. below false ceiling in System Room should be 

concealed unless otherwise specified.  

23.  On demand lowest bidder must produce rate analysis of all the quotation items within 2/3 days from 

opening of the quotations. 

24.  It is obligatory  under  Indian  Electricity  Rules  that electrical installations  work  shall  be  executed  

under qualified Electrical Supervisor holding a valid Electrical  Supervisor's Certificate of competency 

guaranteed  by  the State License Board  

25.  The contractor has to obtain labor license and abide by Rules and Regulations of contract labor           

(Regulation and abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto..) 

26.  Evidence vouchers from manufacturers/authorised agent showing use of proper materials should be 

furnished as and when required. 

27.  Quantities are approximate and the work will be paid on the measurement basis as per ISI code of 

measurement. 

28.  The contractor must be registered with service tax act and furnish a copy of registration documents. 

29.  Test report of supply authority has to filled in, if required 

30.  CONDITIONALTENDERS OR INCOMPLETE TENDERS ARE LIABLE FOR REJECTION. 
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31.  State Bank of India reserves the right to accept or reject any or all quotations/Tenders without 

assigning any reason therof. Bank’s decision as regards eligibility shall be final and binding. 

32. Each page of the tender shall be signed by the authorized person and cutting or overwriting shall be 

duly attested by him.                                                                              

33. No extra payment will be made for the work carried during the nights or holidays.                                  

34. The tenderers shall quote their rates for individual items both in words and figures; in case of 

discrepancy between the rate quoted in words and figures, the unit rate quoted in words shall prevail.  If 

no rate is quoted for a particular item, the tender will be liable for rejection. 

The amount of each item shall be calculated and the requisite total to be given on each page. In case of 

discrepancy the total amount calculated from multiplication of unit rate and quantity, the unit rate 

quoted will govern and the amount will be corrected. 

 

 

Contractor signature with Date & Stamp  
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LIST OF MATERIALS OF APPROVED MAKES/BRAND 
 

The contractor shall use materials in their works subject to inspection prior to despatch, by Owner or his 
authorized representative of any materials, as deemed  necessary  in accordance with the following list.  All 
materials not otherwise  specified  shall be in accordance with the latest  Indian  Standard Specification,  
where such exists and subject to prior approval of Owner/Architect.   The contractor shall be bound to offer 
sample of materials, which are claimed to be  conforming  to  I  S  Specifications, for  testing  at  an  
approved  Test Laboratory as and when directed by Owner/Architect. 

 

Contractor shall purchase all materials from the makers or their authorized stockists only. Necessary 
documentary evidences must be produced to the Owner or their authorized representative on demand. 
Contractor shall be bound to supply   items of any make of the items as per the choice of the 
Owner/Architect. 
 

Sl.No. Description  Make 

1. L T Switch Board Panel : Locally fabricated with all components from 
SIEMENS/L&T/GE/ABB/Schneider 

2. CFS/Switch Fuse with HRC fuses : L&T/SIEMENS/GE/ABB/Schneider 

3. Changeover switch  : HPL / HAVELLS /L & T / ABB/ Schneider 

4. MCCB and Accessories : Legrand/Hager/Schneider/L&T/Havells 
 

5. MCCB/MCB Distribution Board : Legrand / Hager /Schneider/Havells stadx/L&T 

6. RCBO, MCB & MCB Isolator : Legrand / Hager/ Schneider/Havells stadx/L&T 
 

7. Current Transformers : AE/KAPPA/SEGC/L & T 
 

8. KWH Meter (Analog/Digital):  GE /IMP /ABB /LANDIS GYR /JAIPUR/L&T 
 

9. Ammeter & Voltmeter 
(Analog/Digital) 

: AE/IMP/MECO/ENERCON/L & T 

10. Selector Switch for Volt-
meter/Ammeter 

: Kaycee/L & T/Siemens 

11. Contactors and Timer (Modular Type) : Legrand / SIEMENS/L&T 
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12. PVC Terminals  : ESSEN/ELMEX/L&T 
 

13 1.1 KV grade PVC/XLPE 
aluminium/copper conductor cable 
(armoured/unarmoured) 

: GLOSTER / UNIVERSAL / POLYCAB / NICCO / 
HAVELL’S/ BONTON 

Sl.No. Description  Make 

14. 1100V grade PVC insulated   

and sheathed and PVC insulated 
copper conductor wire/flexible wire 

: RR-KABEL / V-GAURD / MESCAB/ 
NATIONAL/POLYCAB/HAVELL’S / Gloster/ 
KEI/BONTON 

15. Telephone Wire : RR-KABEL / DELTON / POLYCAB/Bonton 

16. Cable Lug : Dowells 

17. Cable Gland : Dowells/Power Engg/Comt 

18. Steel Conduit (ISI marked) Black 
enamelled/galvanised 

: BEC/NIC/AKG 

19. PVC Conduits (MMS)/Channels and 
accessories 

: BEC/Plastran/Precision/Polycab/Harsh/AKG/Plasma/A
stral 

20. G I Pipe : TATA/ITC/BST/Jindal 

21. Ceiling Rose (3 Plate) : Anchor/Precision/SSK/Rider 

22. 15 Amp/5 Amp Piano Key type switch 
and flushed  type plug socket and 
mounting accessories 

: Anchor/SSK/PRECISION 

23. 20A, 2 Pin and scrapping earth type 
switch socket and plug socket 

: Legrand/MK/Havell’s/ABB/L & T/Schneider 

24. Holder : Kay/MMP/EPP/Anchor/Precision/SSK 

25. Modular Type Switch/Socket/ M.S 
box/plate 

: Legrand-myrius /Hager-insysta /North-west Nowa 
/Crabtree-Athena/MK wraparound 

26. RJ-11 Socket Outlet (Modular) : Legrand-myrius /Hager-insysta /Northwest-Nowa 
/Crabtree-Athena/anchor woods 
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Contractor signature with Date & Stamp  

 

 

27. Indication Lamp ( LED Type) : Legrand/L&T/Siemens 

28. Buzzer/Call Bell  : Bajaj/Anchor 

29.  Light Fittings : Philips//Wipro/Havells 

30. Fans : ORIENT/ Crompton/ HAVELLS/Bajaj (Heavy duty and 
high speed 
 


