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STATE BANK OF INDIA 

 
INVITES E-TENDER 

 
FOR 

 
 

TERRACE WATERPROOFING WORK FOR SBI SOUTHERN TOWNSHIP 
BRANCH, UNDERA, VADODARA 

 
 

FROM 
THE  SBI AHMEDABAD CIRCLE EMPANELLED CIVIL WORK CONTRACTORS 

UNDER THE 
CATEGORY OF WORKS UP TO RS. 20.00 LAKHS TO RS. 100 LAKHS AS PER 

THE LIST ENCLOSED 
 

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL & PRICE BID 
24.11.2021 UP TO 3:00 PM 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS 
COMPLIANCE FORM. (EMD NOT APPLICABLE AS PER GOVT. RULES) 

 
 

PART – A: TECHNICAL BID 
 

 
TENDER SUBMITTED BY: 

 
NAME         : 

 
ADDRESS  : 
 
DATE          : 
 
 

 
 

AR. NITIN BHARDWAJ 
201, Galaxy complex, B/h National plaza, 

R.C. Dutt Road, Alkapuri, Vadodara-390007 
Mobile - 9825466393 

Email – nitinb9@gmail.com 
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NOTICE INVITING TENDER 
 

SBI, through its Architect NITIN BHARDWAJ, VADODARA, invites “Online tender in 
two bid system followed by e-reverse auction, from the Bank’s Empanelled Civil 
contractors of Ahmedabad Circle for Terrace Waterproofing Work at SBI Southern 
Township Branch, Undera, Vadodara. 
 

The details of tender are as under: 
S.No. Description  

1. Name of work TERRACE WATERPROOFING WORK FOR SBI 
SOUTHERN TOWNSHIP BRANCH, VADODARA 

2. Nature of Work CIVIL Work- Terrace Waterproofing 
3. Time allowed for completion 30 days from date of commencement of work at 

site. 
4. Tender Fees Rs. NIL 

 5. Earnest Money Deposit NA (as per Government directives) 
means of Demand Draft / Pay Order (Valid for a period 6. Initial Security Deposit NA(as per Government directives) 
2% of contract value (Non interest bearing ISD to be 7. Total Security Deposit 5% of the final bill amount including ISD 

8. Start and end date for 
downloading of tender 

documents form Bank’s 
website 

15-11-2021 to 24-11-2021 at 
www.sbi.co.inunder<Link><SBI in the news 

>procurement news. 

9. Last date & time for 
submission of online 

Technical bid and Sealed 
Indicative Price Bid 

24-11-2021 by 3.00 PM 

10. Address at which EMD (NOT 
APPLICABLE AS PER GOVT. 

RULES)& Process 
Compliance Form has to be 

submitted 

Assistant General Manager  
State Bank Of India, 

RBO-2, Vadodara Admnistrative Office, 
6th Floor, Paradise Complex, 

Sayajiganj, Vadodara – 390020 

11. Date and time of opening of 
online   Technical bid & 

Sealed Indicative Price bid 

24-11-2021 at 3:30 PM 

12. Agency for arranging online 
Bidding (Technical bid and 

sealed price bid) 

M/s. e-Procurement Technology, 
B-705, Wall Street - II, Opp. Orient Club, Ellis 

Bridge, Ahmedabad – 380006, State Gujarat, India 
Contact No.-40270506-90, 79-6813 6853 /843 /6835 

/ 6840 / 6857 /63 / 20 / 52 
E: jayprakash@Auctiontiger.net | 

P: 079-68136810|M: 07990335262 
 13. Date & time for e-reverse 

auction 
Date & time for e-reverse auction will be informed to 

the qualified contractors separately. 
14. Liquidated Damages 0.50% of contract amount per weeks subject to max. 

5% of contract value or final bill value. 
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15. Rates Rates quoted shall be inclusive of all existing & 
future (including variation) taxes, duties, levies, 
royalties, transportation, other incidental charges, 
WCT etc.  PVA & PVA Clause shall not be 
applicable. 

Note: GST will be paid Extra as per Applicable 
norms. 

If any tenderer puts any condition/anything/any taxes 
extra over and above their quoted rates the tender 
shall be summarily rejected. The rates shall remain 
same till completion of work.  

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 17. Validity of offer 90 days from the date of opening of Price-bid/ e-
reverse auction whichever is later. 

 18. Value of Interim Certificate No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances. 
Only full and final payment shall be made after 
satisfactorycompletion of work. 

19. 
 

Insurance The contractor shall obtain all necessary insurance 
policies including work, workmen and residents at 
site, as per the governing laws applicable at the 
centre & shall require to produce the original policy 
of Insurance & receipt of the premium as applicable 
in the matter to the Architect/Bank. In case of any 
type of accident at site, it will be the responsibility of 
the Contractor. Bank will not be responsible for any 
work/ workmen compensation/ any other legal 
liability in such case. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & 
electricity, the SBI will recover @ 0.5% of contract 
amount from the final bill of contractor. However 
further distribution & extension & light fixtures 
etc.  With required MCB switches, switch boards, 
lamp, tube etc. shall be arranged by the 
contractor at their own cost within the accepted 
tender amount. Bank will recover 0.5% of the final 
bill amount towards consumption of water & 
electricity. 

21 . Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In 
the news<Procurement News>. It shall be responsibility of the contractor to timely 
submit the technical and financial bid. SBI, in no case shall be responsible for site 

issues/ delay in tender submission. 
22 The contractor shall read and understand each page of the tender document 

thereby ensuring the number and sequence of all pages. 
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FROM, 
 
 

Sayajiganj, Vadodara – 390020 
 

 
 
 
 
 
 
 

23  No conditions other than mentioned in the tender will be considered, and if given 
they will have to be withdrawn before submission of final quote, else their bid will be 
rejected. 

24  The SBI reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 

25 Tenders received without EMD (NOT APPLICABLE AS PER GOVT. RULES) and 
Process Compliance Form shall be summarily rejected and such tenders shall not be 
allowed to participate in the Price bid process/ rejected/ not considered. 

26  In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

27 The Bank will place order as per its requirement and quoting minimum rate for any 
category does not provide any guarantee for receiving order for that item by the firm 
who quotes lowest rates.  

28 The Bank reserves the right to accept the tender in full or in part and the tenderer 
shall have no claim for revision of rates or other condition if his tender is accepted 
in parts. 

29 SBI reserves the right to accept or reject any or all the tenders without assigning 
any reason whatsoever. For any clarification regarding E-Tendering procedure, 
System requirements etc please contact M/s E-Procurement Technologies Limited, 
Ahmedabad, whose address is mentioned in the NIT. 
 30 It is vendor's/supplier's responsibility to be well prepared and get ready with E-

Tendering procedures & well equipped with all requirements. SBI will not take any 
responsibility of delay in submission due to EMD (NOT APPLICABLE AS PER GOVT. 
RULES), slow internet connectivity, system failures etc. 

31 Terms and conditions not covered in this tender, shall be applicable as per Bank’s 
norms and guidelines. Bank’s decision shall be final in all cases and binding on all 
parties. 

32 ONLY FINAL PAYMENT WILL BE MADE & THE BUILDING/ BRANCH IS 
FUNCTIONAL. 

Assistant General Manager                                                               Date: 15-11-2021 
State Bank Of India, 
RBO-2, Vadodara Admnistrative Office, 
6th Floor, Paradise Complex, 
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FORM OF TENDER 

 
 
 

To, 

Sayajiganj, Vadodara – 390020 
 
Dear Sir, 

 
Having examined the drawings, specification, design and schedule of quantities 
relating to the works specified in the memorandum hereinafter set out and having 
visited and examined the site of the works specified in the said memorandum and 
having acquired the requisite information relating thereto as affecting the tender, 
I/We hereby offer to execute the works specified in the said memorandum at the 
rates mentioned in the attached Schedule of Quantities and in accordance in all 
respects with the specifications, design, drawings and instructions in writing referred 
to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of 
Quantities and Conditions of Contract and with such materials as are provided for by, 
and in all other respects in accordance with such conditions so far as they may be 
applicable. 

. 
 

MEMORANDUM 
Description of work Terrace Waterproofing work of SOUTHERN 

TOWNSHIP BRANCH, VADODARA 
 Earnest Money NIL 

by means of Demand Draft / Pay Order (Valid 
for a period of 90 Days from the last date of 

submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State 

Bank of India, payableatVADODARA. 
Percentage, if any, to be deducted 
from Bills and total amount to be 

retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final 

Bill value. 
Time allowed for completion of the 
Works from fourteenth day after the 

date of written order or date of 
handing over of the site (whichever is 

later)to commence the work 

30 days. 

 
I/We have deposited a sum of Rs. NIL of the total tender amount as Earnest Money 
with the State Bank of India which is not to bear any interest. Should I / We fail to 
execute the Contract when called upon to do so I/ We do hereby agree that this sum 
shall be forfeited by me/any other suitable action shall be taken against us by the SBI. 
 

 

Assistant General Manager                                                                
State Bank Of India, 
RBO-2, Vadodara Admnistrative Office, 
6th Floor, Paradise Complex, 
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1) Our Bankers are: i)      ii) 

 
The names of partners of our firm are: i)    ii) 

 
Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 
Yours faithfully, 

Signature of Contractors. 

Signature and addresses of Witnesses i)     ii)
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR TERRACE WATERPROOFING WORK OF 
SBI SOUTHERN TOWNSHIP BRANCH, UNDERA,VADODARA 

 
(A) Business rules for E-tendering: 

 
1. Only Bank's empanelled CIVIL WORK contractors with SBI under appropriate 

category who are invited by the project Architect/SBI shall only be eligible to 
participate. 

2. SBI will engage the services of an E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on 
Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service 
provider to enable them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be 
communicated through service provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format 
(provided by service provider), before start of E-tendering. Without this the vendor 
will not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope 
to the office of SBI SOUTHERN TOWNSHIP BRANCH, VADODARA, at the address 
mentioned hereinbefore by the stipulated date i.e. (1) Demand Draft of specified 
amount of EMD (NOT APPLICABLE AS PER GOVT. RULES), (2) Process 
compliance form dully signed. Contractors not submitting any one or more 
documents shall not be eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets 
closed in all respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. e-
Procurement Technology, Ahmedabad has been engaged by SBI an authorized 
service provider. Please go through the guidelines given below and submit your 
acceptance to the same along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBI through M/s. e-Procurement Technology, 
Ahmedabad, on pre-specified date. While the Contractors shall be quoting from their 
own offices/ place of their choice, Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractors themselves. In the event of 
failure of their Internet connectivity, (due to any reason  whatsoever it may be) it is 
the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all 
thenecessaryarrangements/alternativessuchasback–uppowersupplywhatever 
required so that they are able to circumvent such situation and still be able to 
participate in theE-tendering successfully. Failure of power at the premises of 
Contractors during the E-tenderingcannotbethecause for notparticipatingintheE-
tendering.  
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On account to this the time for the E-tendering cannot be extended and SBI is not 
responsible for such eventualities. 

2. M/s.e-Procurement Technology, Ahmedabad, shall arrange to train your 
nominated person(s), without any cost to you. They shall also explain you all the 
Rules related to the E-tendering. You are required to give your compliance on it 
before start of bidprocess. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 
in Indian currency & Unit of Measurement will be displayed in OnlineE-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided 
by SBI through their appointed Architects. 
 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 

6. Procedure off-tendering: 
 

i. OnlineE-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s 
website during the period specified in the NIT. 
 

(b) Online e-tendering is open to the empanelled bidders who receive NIT from the 
Architect and qualified for participating in the price bidding as provisions mentioned 
herein above through SBI approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their item- wise rates for each item. 
 

(d) The Contractors are advised not to wait till the last minute to submit the iron line 
item-wise quote in the price bid to avoid complications related with internet 
connectivity, network problems, system crash down, power failure,etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for 
each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their 
tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s. e-Procurement Technology, Ahmedabad. The Bidders are 
requested to change the Password after the receipt of initial Password from M/s. e-
Procurement Technology, Ahmedabad. All bids made from the Login ID given to 
the bidder will be deemed to have been made by the bidder. 

 
8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L1 Bidder backs out 
or fails to complete the work as per the rates quoted, SBI shall have the liberty to 
take action as deemed necessary including de-paneling such contractors and 
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forfeiting their EMD (NOT APPLICABLE AS PER GOVT. RULES)/ EMD amount 
through any means and imposing heavy penalty to contractor to recover the losses 
occurred to the Bank. 

 
9. At the end of the E-tendering process, SBI will decide upon the winner. SBI decision 

on award of Contract shall be final and binding on all the Bidders. 
 

10. SBI shallbeatlibertytocanceltheE-tenderingprocess/tenderatanytime,before ordering, 
without assigning any reason. 
 

11. SBI shall not have any liability to bidders for any interruption or delay in access to the 
site irrespective of thecause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date. 

 
13. OTHER TERMS &CONDITIONS: 

 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other suppliers/ 
bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details ofSBI to 
any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reservetheirrightstoextend,rescheduleorcancelanyE-tendering within its sole 
discretion. 

-  
- SBI or its authorized service provider M/s. e-Procurement Technology, 

Ahmedabad shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 

- SBI or its authorized service provider M/s. e-Procurement Technology, 
Ahmedabad is not responsible for any damages, including damages that result 
from, but are not limited to negligence. 

- SBI or its authorized service M/s. e-Procurement Technology, Ahmedabad will not 
be held responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information, etc. 
 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement 
(Annexure-II) duly signed to M/s. e-Procurement Technology, Ahmedabad. 
 

- All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp 
before e-mailing) 

 
To, 
M/s. e-Procurement Technology, 
B-705, Wall Street - II, Opp. Orient Club, Ellisbridge, 
Ahmedabad – 380006, 
State Gujarat, India 
E: jayprakash@Auctiontiger.net |P: 079-68136810|M: 07990335262 
 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR 
THE ONLINE E-TENDERING FOR TERRACE WATER PROOFING WORK  OF SBI 
SOUTHERN TOWNSHIP BRANCH, VADODARA 

 
 

Dear Sir, 
This has reference to the Terms & Conditions for the E-tendering mentioned in the 
Tender document 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our 
agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 
understood the functionality of the same thoroughly. 

4) We confirm that SBI and M/s. e-Procurement Technology, Ahmedabad shall not 
be liable & responsible in any manner whatsoever for my/our failure to access & bid 
on the e-E-tendering platform due to loss of internet connectivity, electricity failure, 
virus attack, problems with the PC, any other unforeseen circumstances etc. before 
or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 
process. 
 
With regards,                                                                                            Date: 

Signature with company seal Name: 

Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 

Scan it and send to this Document on ------------------------
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ARTICLES  OF AGREEMENT 
 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the  date of _________ 
between SBI,on behalf of SBI, having its Head office at Mumbai here in after called" the 
Service Provider" of the One Part and 

WHEREAS the SBI is desirous of 
and has caused drawings and specifications describing the work to be done to be 
preparedbyM/s. ......................................................, its Architects. 
ANDWHEREASthesaidDrawings numbered to 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on 
behalf of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set fortheirinandtotheConditionssetforth herein in 
theSpecialConditionsandintheSchedule of Quantities and Conditions of Contract (all of 
which are collectively hereinafter referred to as “the said conditions”) the works shown 
upon the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the priced Schedule of Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 
as shall become payable, at the times and in the manner specified in the said 
Conditions. 
The  term  “the Architects” in the  said  Conditionsshallmean  the  M/s. 
........................................., or in the event of their ceasing to be the Architects for the 
purpose of this Contract for whatever reason, such other person or persons as shall be 
nominated for that purpose by the Employer, not being a person to whom the Contractor 
shall object for reasons considered to be sufficient by the Employer, PROVIDED 
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ALWAYS that no person or persons subsequently appointed to be Architects under this 
Contract shall be entitledtodisregard or overrule any previous decisions or approval or 
direction given or expressed in writing by the outgoing Architects for the time being. 

3) The said Conditions and Appendix thereto shall be read and construed as forming part 
of thisAgreement,andthepartiesheretoshall respectively bidebysubmit themselves tothe 
saidConditionsandperformtheAgreementsontheir part respectively inthesaidConditions 
contained. 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this 
Contract. 

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 
contract to carry out the work in respect of the entire building complex to be paid for 
according to actual measured quantities at the rates contained in the Schedule of 
Quantities and Rates or as provided in the said Conditions. 

6) TheContractorshallaffordeveryreasonablefacilityforthecarryingoutofallworksrelating to 
CIVILworks, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors, etc. after the completion of his 
work. 

7) The SBI reserves to itself the right of altering the drawings and nature of the work by 
adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this Contract. 

8) TimeshallbeconsideredastheessenceofthisContractandtheContractorherebyagrees to 
commence the work soon after the Site is handed over to him or from the date of issue 
of formal work order as provided for in the said Conditions whichever is later and to 
complete the entire work within the specified time subject to nevertheless the 
provisions for extension of time. 

9) All payments by the SBI under this contract will be made only at VADODARA. 
10) All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Ahmedabad and only the courts in Ahmedabad I shall have jurisdiction 
to determine the same. 

11) That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 
IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands 
to these presents and two duplicates hereof the day and year first hereinabove written. 
 
 
 
 
 
SIGNATURE CLAUSE 
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SIGNED AND DELIVERED by the 
 
By the (Employer) 
 
hand of Shri 
 
  
(Name and Designation) In 

thepresence of: 

1) Shri /Smt. 

(Signature of Employer) 
 
 
 

(Signature of Witness) 
 
Address _________________________ 
 
__________________________ 
 
 
(Witness) 
 
SIGNED AND DELIVERED by the 
 
Bythe 
(Contractor) (Signature of Contractors) 
 
 
in the presence of: 
 
Shri/ Smt.  (Signature ofWitness) 
 
Address 
 

 
(Witness
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SECTION – 1 
INSTRUCTIONS TO THE TENDERERS 

 
 

1.0 Scope of work 
 
Technical bid followed by price bidding & e-reverse auction are invited by M/s. Nitin 
Bhardwaj, Vadodarafor and behalf of SBI for Proposed CIVIL works of SOUTHERN 
TOWNSHIP BRANCH, UNDERA, VADODARA 
 

1.1 Site and its location as mentioned in the NIT Sl. No. 32 
 

2.0 Tender Documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 
Instructions to tenderers 
General conditions of Contract 
Special conditions of Contract 
Additional Specifications 
Drawings 
 
Priced bid A 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

a) Price Bid 
b) Additional Specifications 
c) Technical specifications 
d) Drawings 
e) Special conditions of contract 
f) General conditions of contract 
g)Instructions to Tenderers 

 
2.3 Complete set of tender documents including relative drawings can be downloaded from 

the website www.sbi.co.in 
 

2.4 The tender documents are not transferable. 
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3.0 Site Visit: 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 
 

4.0 Earnest Money:NA 
 

4.1 The tenderers are requested to submit the Earnest Money of Rs. NILby means of 
Demand Draft / Pay Order (Valid for a period of 90 Days from the last date of 
submission of the tender) from any scheduled Nationalized Bank drawn in favour of 
State Bank of India. Payable at VADODARA. 
 

4.2 EMD (NOT APPLICABLE AS PER GOVT. RULES) in any other form other than as 
specified above will not be accepted. Tender not accompanied by the EMD (NOT 
APPLICABLE AS PER GOVT. RULES) in accordance with clause 4.1 above shall be 
rejected 
 

4.3 No interest will be paid on the EMD (NOT APPLICABLE AS PER GOVT. RULES). 
 
 

5.0 Initial Security Deposit: 
 
5.1 Security Deposit: 
 
Total security deposit shall be 5% of contract value. Deduction from each running bill 
account will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. 
The 50% of the Total Security Deposit shall be paid to the contract on the basis of 
architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after completion Defects Liability Period as specified in the contract/WORK 
ORDER. 
 
5.2Signing of contract Documents: 
The contractor who accept the standard rates shall be bound to implement the contract 
by signing an agreement and conditions of contract attached herewith within 15 days 
from the receipt of intimation of acceptance of the tender by the Bank. However, the 
written acceptance of the bidder by the Bank will constitute a binding agreement 
between the Bank and contractor who accept the L-1 rates (Standard Rates) whether 
such formal agreement is subsequently entered in to or not. 
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6.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within the stipulated period from the date of 
award of work. 
 
 
7.0 Validity of Tender:  As per NIT 
If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the 
EMD (NOT APPLICABLE AS PER GOVT. RULES). 
 
8.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 
 
 
9.0 Rate and Prices: 
 
9.0.1 In case of item rate tender: 
The bidder should be signed each page of the estimated BOQ by the authorized person 
and cutting or over writing shall be duly attested by him.Each page shall be totaled and 
the grand total shall be givenThe tenderers should not change the units as specified in 
the tender. If any unit is changed the tenders would be evaluated as per the original unit 
and the contractor would be paid accordingly.The tenderer should not change or modify 
or delete the description of the item. If any discrepancy is observed he should 
immediately bring to the knowledge of the Architect/ SBI each page of the BOQ shall be 
signed by the authorized person and cutting or over writing shall be duly attested by 
him.Each page shall be totaled and the grand total shall be given. 
 
The rate quoted shall be firm and shall include all costs, allowances, materials, 
labours, taxes etc. except G.S.T, which shall be payable / reimbursed as per 
actual as applicable. 

 
The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 
 

Signature Of The Contractor With Seal 
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GENERAL & IMPORTANT NOTES 
 

1 GENERAL NOTES: 
 

(i) Unless otherwise specified in these tender documents mode of measurements 
specifications etc. shall be as per relevant IS codes. 

 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from 

the Architects / Bank before using. In case of deviations, decision of the Bank 
shall be final and binding and shall not be open for arbitration. 

 
(iii) The Architects have their specific role / duties / rights as defined in these tender 

documents. However in the event of any dispute arising out of differences 
between the opinions of the Architects and also their role/ duties/rights, the 
Banks’ decision shall be final & binding on the Architects and the Contractor and 
shall not be open to arbitration. 

 
(vi) The Contractor will extend full co-operation, support and all required assistance 

to Architect / Bank  for  discharging their duties and responsibilities efficiently and 
effectively. 

 
(vii) The contractor has to supply and adhere to the specific makes and 

specifications of all the items, which are mentioned in the separate list of 
approved makes. Any work found not as per the tender specifications and 
list of approved the contractor has to replace the same without any delay. 
The contractor is instructed of get approval of all the materials to be used 
on this site before starting the work. He should provide different sample of 
material for approval, before execution of work. 

(viii) All quantities indicated in the tender are approximate & are likely to change. The 
contractor must take actual measurement at site and billing shall be done as per 
the actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies 
working at site. 
 

(x) The contractor is instructed to get the approval of the materials to be used on this 
site before starting the work. He shall provide different sample of materials for 
approval before execution of the work 
 

(xi) All material have to be used in full size/length only. Joints should be avoided as 
far as possible. 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement 
of onsite executed to the shape area only. 

(xiii) Making various levels & line out for total layout on site for the items in scope of 
the work shall be   done   by the contractor at his own cost. 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged 
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&submitted by the contractor. Testing of wood for moisture, knot % etc. shall be 
carried out by the contractor at  his own cost. 
 
 

2. IMPORTANT NOTES: 
 

(i) The contractor’s qualified & authorized representative shall remain on site 
during the entire execution process for coordination with various agencies / 
Architect / Bank & execution of work. 

 
(ii) If the assigned work is in running/working Branch, the contractor should 
have executed the site erection work in odd hours, Holidays and Sundays. 

 
(iii) The contractor shall prepare all loose furniture items at his workshop only 
& deliver the same to the site atappropriate time as instructed by the 
Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed 
away at the location beyond the limit as approved by the local authority. 
 
(v) Hidden measurements:- It is contractor’s responsibility to get the 
measurement checked  immediatelyon completion of such items. This shall be 
done before finishing the same The  Architect shall be provided with such 
details well in advance so that the other work is not held  up due to last 
moment action. 
 
(vi)  Before starting the work at site, the contractor shall mark out the plan & 
levels of the false  ceiling, partitions etc. in coordination with other agencies on 
site. 
 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, 
Transportation, Delivery,  Installation, Testing, Commissioning etc. 
complete at the site. No extra will be paid for any  kind  of taxes. However 
theGST will be paid extra as applicable as per actual. 

 
viii) The entire job shall be executed in total coordination with the other 
agencies working on the  project & also with landlord, Branch Manager and Bank 
officials etc. 
 
ix) Architect of the project shall be kept informed about the progress of the 
work at various  stages. 
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x) The contractor shall arrange on his own for lighting & plug point with 

socket &electrical  wiring, DB's etc. required during entire execution process. 
However supply at point shall be  provided by the bank / landlord 

 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or 

CD to Architect / Bank 
 

xii) BILLING PROCESS: 
The contractor/Architect should take care of the following while submitting 
the final Bill 
 
The Final Bill Should Contain:- 
 
a) Abstract in tender BOQ format only. 
b) Schedules for detailed measurement sheet for all items (in detailed break 
up). 
c) Original insurance policies as per tender terms and conditions. 
d) Completion certificate issued by the concerned Architect. 
e) Inspection & completion certificates for all types of false ceiling. 
f) Test report for Toughened Glass. 
g) Copy of LOA etc. 
h) All documents shall carry contractor's signature & seal with address. - All 
documents shall be submitted in 1 + 1 copies. 
i) The contractor shall also provide all measurement sheet in soft copy (in 
Excel format). 
j) The contractor shall submit the purchase bill copy of major items used in 
the project. 
k)That extension of time, if any, beyond scheduled date of completion has 
been granted by the Competent Authority. 
l) Original receipt of purchase of major materials used in the work from the 
original manufacturer/authorized dealers/distributors. 
m) If any advances paid during the execution of the work. 
n) Acceptances form the contractor that “Accepted as full and final 
settlement of all claims" 
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o) The total cost of work should be within the sanction amount, If not, 
revised sanction taken from the Competent Authority to be attached with 
the Final Bill 
 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN 
PIECEMEAL MANNER) ALONG WITH FULL&FINAL BILL & SHALL BE DULY 
SIGNED BY PUTTING COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 

 
1.0  Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI(client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects / Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 
 
1.0.1 ‘SBI shall mean SBI having its Circle Office at Third Floor, SBI, LHO, Bhadra, 
Laldarwaja, Ahmedabad-380001 and includes the client’s representatives, successors 
and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean M/s Nitin Bhardwaj, Architect& Interior 
Designers, Vadodara. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their 
representative for day-to-day supervision of work and to give instructions to the 
contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether 
incorporation, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and/or to be executed in accordance with the contract 
includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract. 
 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refer red to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time Contract value shall mean value of 
the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 
contained. 

 



 

Nitin Bhardwaj                                                           22 of 69 
Architect & Interior Designer  

1.0.7 Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the 
Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 
 
1.0.9 “Week” means seven consecutive days. 
 
1.0.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 
respectively. 
 
1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, 
as nominated by the SBI, VADODARA. 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred 
to as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) Assistant General Manager  
ii) SBI Engineer (CIVIL WORK and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 
1.0 Total SecurityDeposit:. 
Total security deposit shall be 5% of contract value. Deduction from each running bill 
account (if permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of 
contract value. The 50% of the Total Security Deposit shall be paid to the contractor on 
the basis of Architect’s certifying the virtual completion. The balance 50% would be paid 
to the contractors after completion Defects Liability Period as specified in the 
contract/WORK ORDER. 

1.1 Earnest Money Deposit-NA 
Rs. NILby means of Demand Draft / Pay Order (Valid for a period of 90 Days from the 
last date of submission of the tender) from any scheduled Nationalized Bank drawn in 
favour of SBI payable AtVADODARA.TheEMD (NOT APPLICABLE AS PER GOVT. 
RULES)/ any other amount with the Bank shall stand absolutely forfeited if the tenderer 
revokes his tender after acceptance of rate at any time the period when he is required to 
keep his tender open acceptance by the SBI or after it is accepted by the SBI , the 
contractor fails to enter into a formal agreement or fails to commence the work within 
the stipulated time. 
 
1.2 Initial Security Deposit (lSD):  NA 
2% of contract value (Non interest bearing ISD to be submitted by the vendor/supplier 
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who wish to supply security items on standardized rates till the validity of the rate 
contract)in the form of DD/BC in favorof“State Bank of India” Payable at VADODARA”.  
EMD (NOT APPLICABLE AS PER GOVT. RULES) obtained in the name of SBI will be 
refunded. 
 
1.3Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided the 
Total Security Deposit plus Retention Money shall both together not exceeding 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 
 
4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every 
respect strictly accordance with this contract and with the directions of and to the 
satisfaction Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the SBI from time to time issue further drawings 
and / or write instructions, details directions and explanations which are here after 
collectively references to as Architect’s / consultant’s instructions in regard to the 
variation or modification of the design, quality or quantity of any work or the addition or 
omission or substitution work. Any discrepancy in the drawings or between BOQ and / 
or drawings and/or specifications. The removal from the site of any material brought 
thereon by the Contractor and any substitution of any other materials therefore the 
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removal and/orre- execution of any work executed by him. The dismissal from the work 
of any person engaged the re upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly 
or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBI and the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 
 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect 
/ consultants are the properties of the SBI They are not to be used on other work. 
 
7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution of 
the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI through 
the architect/consultant 
 
7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
 
8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
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labor, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site 
immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising the reform and shall indemnify the SBI any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per 
clause at his own cost. The policy may be taken in joint names of the contractor and the 
SBI and the original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 



 

Nitin Bhardwaj                                                           26 of 69 
Architect & Interior Designer  

every facility to the SBI/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI/ Architect /Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s Organization a wing of Central Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBI 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 
 
15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before in corporation in the work for testing as may be selected and 
required by the architect/consultant. 
 

ii) Samples: 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall by 
the signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor. 

 
iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or 
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provided for in the specification or BOQ as decided by the Bank. 
 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect/Consultant may consider necessary until 
the expiry of the defects liability period, stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements 
detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included such 
measurement. 
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20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates 
the contract. In case the SBI/ Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works 
or any. Alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add to, or 
omit from as the case may be in accordance with such but the contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and 
the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of  the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
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verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labor hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 
 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed the 
satisfaction of the SBI: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor 
equipment and machinery. 
 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labor sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI not 
incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBI and shall clear, level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by 
the SBI 
 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the 
Architects to the full satisfaction of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion certificate, 
issue a VCC in respect of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor 
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shall the issuance of VCC in respect of the works or work at any site be construction as 
a waiver of any right or claim of the SBI against the contractor in respect of or work at 
the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the 
site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede the progress of the works included in the 
contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBIand the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible 
under the terms of contract and in such a manner that the SBI and contractor are 
covered for the period stipulated I clause of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned 
by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 
 
The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 
Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect / consultant the policy if insurance and the receipts for 
payment of the current premiums. 
 
26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 
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b) The right of SBI to execute the works or any part thereof on, over, under, in or 
through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI 
their agents, employees or other contractors not being employed by the contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to 
by the contractor, his servants or agents such part of the compensation as may be just 
and equitable having regard to the extent of the responsibility of the SBI, their 
employees, or agents or other employees, or agents or other contractors for the 
damage or injury. 
 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
26.0 of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect to any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, by 
or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance: 
Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 
premiums. 
The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 



 

Nitin Bhardwaj                                                           32 of 69 
Architect & Interior Designer  

occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 
 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at 
law in respect or inconsequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 
 
32.0 Insurance against accidents etc. to workmen: 
The contractor shall insure against such liability with an insurer approved by the SBI 
During the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that SBI is 
indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect /consultant when such policy of insurance and the receipt for 
the payment of the current premium. 
 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBI may effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the SBI as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others rights of the SBI against contractors. In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBI And which are payable by the contractors under this clause. The contractor shall 
upon settlement by the Insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the Insurer in respect 
of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 
of the materials or goods destroyed or damaged. 
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34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from 15 days from the date of 
receipt of work order issued by Architect/SBI or handover of site whichever is later. 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within the stipulated period from the date of 
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However, the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work 
or if the completion of work is likely to be delayed for any reasons beyond the due date 
of completion as stipulated in the contract, the contractor shall apply to the SBI Through 
the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled 
time and while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. 
While granting extension of time the contractor shall be informed the period extended 
time which will qualify for levy of liquidated damages. For the balance period in excess 
of original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated  under clause 10.0 shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labor to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect/consultant shall the re upon take 
such steps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from 
fulfilling obligations under the contract nor he will be entitled to raise any claims arising 
out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work 
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shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 
 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
of the work to be carried out. The Architect / consultant shall give notice in writing that 
effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the fore 
closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part the offer such time and in such manner as Architect/consultant may 
consider necessary so as not to cause any damage or injury to the work already done 
or endanger the safety thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default 
the contractor, or 
c) For safety of the works or part thereof. 
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The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 
 
To employ labour paid by the SBI and to supply materials to carry out the work, or part 
of the work, debiting the contractor with the cost of the labour and materials cost of such 
labour and materials as worked out by the Architect / consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this contract certificate of 
architect /consultant as to the value of work done shall be final conclusive against the 
contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (The amount 
of which excess the certificates in writing of the Architects / consultant shall final and 
conclusive) shall be borne by original contractor and may be deducted any money due 
to him by SBI under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and incase the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only been titled to be paid the value so certified. 
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42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment due 
to which may become due to the contractor there under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect / consultant written notice to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant that the 
said materials were condemned and rejected by the Architect/ consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of 
the acts matters or things by this contract to be observed and performed by the 
contactor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBI and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Architect/consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And, further the SBI through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent 
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or hinder such other contractor or other persons employed for complement and finishing 
or using the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or 
architect/consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBI sell the same by publication, and after due publication, and shall, 
adjust the amount realized by such tender. The contractor shall have no right to 
question any of the act of the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIFrom time to time SBI shall recover the statutory recovering other 
dues including the retention amount from the certificate of payment. Provided always 
that the issue of any certificate by the Architect / consultant during progress of works or 
completion shall not have effect as certificate of satisfaction relieve the contractor from 
his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. The Architect/consultant may by any 
certificate make any corrections required previous certificate.TheSBI shall modify the 
certificate of payment as issued by the architect/ consultant from time to time while 
making the payment.The contractor shall submit interim bills only after taking actual 
measurements and properly recorded in the Measurement books. The Contractor shall 
not submit interim bills. 
The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two months. The SBI Shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0 
A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 
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If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contractor raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to The ASSISTANT GENERAL 
MANAGER, RBO-II, VADODARA and endorse a copy of the same to the Architect, 
within 30 days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed  and the contractor shall not be 
entitled to raise any claim nor shall the SBI be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to 
the ASSISTANT GENERAL MANAGER, RBO-II, VADODARA in the manner and within 
the time as aforesaid. The Contractor shall be deemed to have waived and extinguished 
all his rights in respect of any claim not notified to the ASSISTANT GENERAL 
MANAGER, RBO-II, VADODARA in writing in the manner and within the time aforesaid. 
 
B. Settlement of Disputes and Arbitration: 
The ASSISTANT GENERAL MANAGER, RBO-II, VADODARA shall give his decision in 
writing on the claims notified by the receipt of the contractor may within 30 days of the 
receipt of the decision of the Submit his claims to the conciliating authority namely the 
DGM, SBI, Admin Office Vadodara for conciliation along with all details and copies of 
correspondence exchanged between him and the SBI. 
 
If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned CGM of the SBI for appointment of an arbitrator to adjudicate the notified 
claims falling which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBI shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the CGM and who will be of Deputy General 
Manager rank. It will also be no objection to any such appointment that the Arbitrator so 
appointed is a SBI, Officer and that he had to deal with the matters to which the 
Contract relates in the course of his duties as SBI, Officer. If the arbitrator so appointed 
is unable or unwilling to act or resigns his appointment or vacates his office due to any 
reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid 
by the said CGM of the SBI Such person shall be entitled to proceed with the reference 
from the stage at which it was let by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 
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It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any or any accordance modification or reenactment thereof and 
the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SBI Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 
 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 
iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection, 
Bore well (existing or new) etc., the SBI will recover as per clause 51.0 of this document 
form the final bill of contractor. 

 
The contractor shall construct temporary well / tube well in SBI Pvt. Ltd land for taking 
water for construction purposes only after obtaining permission in writing from the SBI 
The contractor has to make his own arrangements for drawing and distributing the water 
at his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to its original condition after wells are dismantled on completion 
of work or hand over the well to the SBI without any compensation as directed by the 
architect /consultant. 
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46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, the cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one 
point, the SBI will recover as per clause 51.0of this document from the final bill of 
contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 
 
48.0 Method of measurement: 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 
 
49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBI /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract,if it is not possible to 
serve a notice, within the shortest possible period without delay. 
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As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party 
affected. 
 
51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube 
well/open well and bring water by means of tankers at his own cost for the purpose The 
SBI will not be liable to pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements to 
draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will 
reimburse the amount on production of receipts. 
 
The SBI as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 
 
In case contractor is permitted to use Bank’s source of water and power supply 
provided at one point, the SBI will recover @ 0.50% of final bill amount for water and 
electricity (Combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost. 

 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 
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54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water 
these equipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 

 
 

55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect/consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant.- 
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58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing, anti-termite 
treatment, aluminum doors and windows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 
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63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account 
 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall 
not be required to pay any additional or extra amount on this account. Variation of 
taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. However, 
GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI. However adequate transparency 
would be maintained by the SBI 

 
66.0 Photographs: 
 
The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 
 
In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBI may 
consider returning the Bill to the contractor and no claim for delay on this account will be 
entertained. 
 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 
the injury necessitates hospitalization. 
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3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 
engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9. Those engaged in welding works shall be provided with welders’ protective eye shield  

and gloves. 
 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12. Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

1)  Name of the organization Offering Contract :  
Assistant General Manager (RBO-II) 

                 State Bank Of India, 
                        Admin Office Vadodara, 

                   6th Floor, Paradise Complex 
              Sayajiganj, Vadodara - 390020 

 
 

2) Consultants     :NITIN BHARDWAJ 
Architect & Interior Designer 

 
3) Site Address            SOUTHERN TOWNSHIP BRANCH, 

Nr. Petrochemical Twp., Undera, 
Vadodara-391320 

 
4) Scope of Work     :TERRACE WATERPROOFING WORK      

of Southern Township Branch, Undera,  
Vadodara 

 
 

5)Name of the Contractor : ----------------------------------- 
----------------------------------- 
------------------------------------ 

 
6)Address of the Contractor : ------------------------------------ 

------------------------------------ 
------------------------------------ 

 
7) Period of Completion : within the stipulated period from 
the date    of Issue of work order. 

 
8) Earnest Money Deposit            :  NA 

 
9) Retention Money :   As per clause no. 1.3 of General 
Conditions 

 
 10) Defects Liability Period : Twelve Months from the date ofVirtual 

Completion. 
 

11) Insurance to be undertaken by the  : 125% of Contract Value 
Contractor at his cost(Contractor’s all riskpolicy) 
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12) Liquidated damages : 0.5% of the Contract amount 
shown in     the tender per week 
subject to max. 5%      of the 
contract value or actual final bill      value. 

 
 13) Value of Interim Bill(Min.) :          Only full and final payment will be  

made 
 after satisfactory completion of work 
 14) Date of Commencement : 15 days from the date of receipt 

of work order issued by Architect/ 
SBI or the day on which the 
Contractor is instructed to take 
possession of the site whichever 
is later. 

 
 15) Period of Final Measurement : 2 Months from the date of Virtual 

Completion Certificate (VCC) 
issued by the project Architect. 

 
 16) Initial Security Deposit   (NA) : 2% of the Accepted Value of the  

Tender. 
 
17) Total Security Deposit       : 5% of the final bill amount or    

contract value 
 
18) Refund of Total Security Deposit: 50% of the Security Deposit Shall 

be refunded to the Contractor on 
completion of the work/along with 
the final bill and balance refunded 
only after the Defect Liability 
Period is over. 

 
19) Period for Honoring Certificate :  One Month for RA Bills 
 
20) The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be certified within 3 Months from the date of 
receipt of final bill provided the bills are submitted with all pre-requisite documents/test 
reports etc. prescribed in the tender. 
 
 
Signature of Tenderer. 
 
Date: 
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LETTER OF DECLARATION 

 
To, 
Assistant General Manager (RBO-II) 
State Bank Of India, 
Admin Office Vadodara, 
6th Floor, Paradise Complex 
Sayajiganj, Vadodara - 390020 
 
Dear Sir, 
 
TERRACE WATERPROOFING WORKFOR SOUTHERN TOWNSHIP BRANCH, 
UNDERA, VADODARA 
Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  
the  said memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable. 
 

MEMORANDUM 
 

(a) Description of work TERRACE WATERPROOFING Work of 
SOUTHERN TOWNSHIP BRANCH, 

UNDERA, VADODARA 
(b) Earnest Money NIL 

 (c) Time allowed for completion of 
work from the date of issue of 

work order. 

30 days from the date of commencement 
as per tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the 
said conditions. 
 
I/we have deposited Demand Draft / Banker’s Cheque for a sum of Rs. NIL as Earnest 
money deposit with the SBI. Should I/we do fail to execute the contract when called 
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI. 
 
We understand that as per terms of this tender, the SBI may consider accepting our 



 

Nitin Bhardwaj                                                           49 of 69 
Architect & Interior Designer  

tender in part or whole or may entrust the work of various jobs/buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, 
therefore, undertake that we shall not raise any claim/compensation in the eventuality of 
Bank deciding to drop any of the work/building/buildings from the scope of work of this 
tender at any stage during the contract period. Further, we also undertake to execute 
the work entrusted to us in phases as per L-1 rates/standard rates accepted by us/on 
our approved rates and within the stipulated time limit without any extra claim for price 
escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period. 
 
 
Yours faithfully, 
 
 

Signature of contractor With Seal 
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PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 
i. Name of Contractor/ Agency : 
 
ii. Name of Work : 
 
iii. Sr. No. of this Bill: 
 
iv. No. & Date of previous Bill : 
 
v. Reference to Agreement No. : 
 
vi. Date of Written order to commence : 
 
vii. Date of Completion as per Agreement      : 

 
S
N 

Item 
Descri
ption 

Unit Rat
e 

(Rs.
) 

As per 
Tender 

Up to 
Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill Remar
ks 

Qty Amo
unt 

(Rs.) 

Qty Amou
nt 

(Rs.) 

Qty Amou
nt 

(Rs.) 

Qty Amou
nt 

(Rs.) 
1 2 3 4 5 6 7 8 9 10 11 12 13 
             
             
             
             
             

 
 

Note: 
 

1. If part rate is allowed for any items, it 
should be indicated with reasons for allowing such 

a rate. 

 
 
 
 
 

Net Value since previous 
bill 

2. If ad-hoc payment is made, it should be 
mentioned specifically. 
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CERTIFICATE 

 
The measurements on the basis of which the above entries for the Running Bill No. -----

-------------------- were made have been taken jointly on -------------------------- and are 
recorded in Excel format. Excel sheet enclosed 

 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of 

Architects 
Representative (Seal) 

Signature and date of 
Site Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 
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TABLE - XV 
MEMORANDUM FOR PAYMENT 

R/A BILL NO. 
1.  Total value of work done since 

previous bill (A) 
Rs........................ 

2.  Total amount of secured advance due 
since Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price 
of Steel, Cement and other materials 

and labour as detailed in separate 
statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous 
R/A 

Rs........................ 

ii) Retention money on value of works as 
per accepted tenders up to date 

amount Rs. 

Rs........................ 

 Less already recovered Rs........................ 
 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 

statement. 

Rs........................ 

 
 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by 
us after due checking of the measurements of work as required and is recommended 
for payment. 
 
 
Date:------------------------- ----------------------------- 
Signature of Architect 
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with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is 
recommended for payment for an amount of Rs................................... 
 
Date : ----------------------------- 

 
Signature of Banks/ SBI Engineer 

 
 

 
 
 
 
 
 
 
 

 
 
 

This figures given in the Memorandum for payable has been verified and bill passed 
for payment ---------------------------------------------------------------- (in words and figures) 
 
 
Date: ---------------------- 
 
 
 
---------------------------------- 
Signature of the AGM/ CM 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 
 Net Payable Rs. ----------- 
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TECHNICAL SPECIFICATION 

 
SPECIFICATIONS OF MATERIALS TO BE USED 

 
 

The following are approved brand makes/manufacture’s makes listed below. In case 
It is established that material as listed below is not available in the market, approved 

equivalent material and finished of any other specialized brand names/ 
manufacturer’s makes may be used as per approval of BANK/ Architect/Consultant. 

  
SR.NO. ITEM APPROVED MAKE 

A CEMENT  

1 GREY CEMENT 
AMBUJA,  ACC,   GRASIM  

ULTRATECH (L & T ), 
2 WHITE CEMENT JK, BIRLA 
B BRICKS GOOD QUALITYAPPROVED BY EIC 

C 
TILES  

(GLAZED/CERAMIC/VITRIFIED)  
1 GLAZED TILE S NITCO,  SOMANI,  BELL 
2 CERAMIC TILES NITCO,  SOMANI,  BELL 
3 VITRIFIED TILES SOMANI, NITCO,   EURO,  ASIAN 
D PAINTS  

 PAINTS 
ICI, ASIAN, BERGER, NEROLAC, 

JOHNSON & NICOLSAN 
1 ANTI CORROSIVE PAINT TIKITAR, FINCOAT 
2 RED OXIDE ASIAN, NEROLAC 
3 POLISH ASIAN MELAMINE 
4 EXTERIOR PAINTS AEP- APEX, ULTIMA 
5 ENAMEL PAINT ICI,NEROLAC 
E SANITARYWARE  
1 WASH BASIN, URINALS, W.C. CERA, PARRYWARE, HINDUSTAN 
F S.S. SINK NIRALI  OR  EQUIVALENT 
G SANITARY FITTINGS  

1 
BIB / STOP / ANGLE COCK & 

OTHER C.P. BRASS FITTINGS 
JAGUAR 

(CONTINENTAL/FLORENTINE) 
I PIPE / PIPE FITTINGS  
1 C.I. PIPES NECO 
2 G.I. PIPES SURYA, TATA OR EQUIVALENT 
3 PVC PIPES & FITTINGS PRINCE, SUPREME 
4 GULLY TRAP APPROVED BY EIC 
5 C.I. GULLY TRAP COVER NECO 
6 INSPECTION COVER NECO 
H GLASS / MIRRIOR SAINT GOBIN, MODI FLOAT 
I WATER PROOFING  
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1 
WATER PROOFING 

COMPOUND/   CHEMICAL PIDILITE, CHEMBOND, FAIRMATE 
2 HARDENNERS IRONITE, FERROK,    HARDONITE 

3 TILE FIXING ADHESIVE 
FAIRMATE, PIDILITE, LATIGRATE, OR 

EQUIVALENT 
4 SEALENT FOSROC, GE SILICONES 

 
PAINT 
 
Providing and applying 2 or more coats (using roller) of approved quality 
synthetic enamel/acrylic emulsion paint of approved color as per manufacturers 
specification at all levels and -heights, including removing existing paint, previous 
dust, oil, grease or loose particles, complete surface treatment of approved 
primer, adequate coats of enamel putty to make the surface uniform and free of 
undulations etc. complete, and finished as directed and to the satisfaction of the 
architect. 
 
Note: 
[a]     Where  other  Material are proposed to be used these should be got 
Approved from the Architect before execution of particular item. In case 
of Non- Availability of any material of specified make, the Alternative  
equivalent 
make should be used only after it is Approved in writing by the Employer or 
the Architect. The Material shall be used in preferential Order only 
 
[b]     Before starting of work contractor must get all samples/make approved 
from Architect before using at  site 
 
[c]     Consultants reserve the right to add or delete name of any manufacture 
as and when required. 
 
[d]      Consultants reserve  rights  to select any  of  the  specified  brands 
mentioned above. 
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SPECIFICATION FOR WORKMANSHIP 
 

Painting And Polishing:   Various Readymade Paints: 
 
The surface to be painted shall be cleaned and all cracks, holes and surface defects 
shall be repaired with plaster of Paris. All irregularities shall be sand papered and 
wiped clean. The surface so prepared must be dry and free from dust. 
 
The priming coat shall be applied over in the manner recommended by the 
manufacture in case of special paint. When no priming coat is specified by the 
manufacturer, putty composed of powered whitening chalk mixed with double 
polished linseed oil of required workable consistency shall be applied to prepare a 
good, hard background in case of undecorated surfaces. The surface shall be then 
rubbed down again with a fine grade sand paper and made smooth. 
 
The paint shall be of 1st quality and of specified color and shade and as approved. 
 
Ready mixed paint as received from the manufacturer without any admixture shall be 
used, except for addition of thinner, if recommended by the manufacturer. However, 
if ready mixed paint of specified shade or tint is not available while ready mixed paint 
with approved strainer will be allowed. In such a case, the contractor shall ensure 
that the shade of the paint so allowed shall be uniform. 
 
Polishing To Wood Work: 
 
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed 
smooth with medium and fine sand papers. In no case sand paper shall be rubbed 
across the grains. All holes, cracks, open joints and small defects if all allowed to 
remain by the architect shall be stopped with putty made from pure whiting mixed to 
the proper consistency with linseed oil. 
 
Polish shall be applied in very thin coats with special fine haired varnishing brushes. 
Before applying first coat after stopping, the wood surface shall be rubbed down 
lightly with a fine sand paper taking care to rub along the grains and to leave the 
color even. The number of coats shall be as specified in the item. 
 
Measurement: 
 
No separate measurement and payment shall be made for such finishing work. The 
cost of such finishing shall be included in the rate of related item of woodwork. But if 
the item is to be carried out independent item of measurement shall be as per is 
1270. 
 
Melamine polishing to wood work: 
All unevenness shall be rubbed down to smooth with sand paper and surface shall 
be cleaned of dust. 
 
The wood to be polished should be first painted with filler composed of a mixture of 
whiting and mentholated spirit to obtain a good glass surface. The surface shall be 
again rubbed down for making perfectly smooth with sand paper. 
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The number of coats of melamine polish shall be as specified in the item. On the 
woodwork a pad of woolen cloth covered by fine cloth shall apply a thin coat of 
melamine polish. The pad shall be moistened with polish and rubbed on a surface in 
a series of overlaying circles, applying the polish uniformly over the entire area to 
give even surface. A trace of linseed oil on the face of pad facilitates this operation. 
The surface shall be allowed to dry and the remaining coats shall be applied in the 
same manner to finish off. The pad shall be covered with a fresh piece of clean fine 
cloth, slightly damped with mentholated spirit and rubbed lightly and quickly with 
circular motion. 
The finished surface shall have uniform texture and high glass. The melamine polish 
shall be applied with spray gun and even coating shall be applied to get the very 
good quality of finishes. 
 
Measurement: 
No separate measurement and payment shall be made for such finishing work. The 
cost of such finishing shall be included in the rate of related item of woodwork. But if 
the item is to be carried out independent item of measurement shall be as per IS 
1270. 
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SPECIFICATIONS (MAKES/MODELS) 
LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR CIVIL WORK 

SN Particulars and Specifications Approved Make/ model 

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL 

 Framing with complete system Gyp steel ultra (saint gobain) /USG 
BORAL 

2 Locks  

 Auto latch Lock P-ALL1-22 (Ebco)/EG 

 Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 
(Ebco)/EG/Godrej 

 Night latch 8812 (Godrej)/Doorset-NL 180 s/s   /  
Europa 8010 NS of SS brush Finished 

 Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) 
/ C120SS (Europa) 

 Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ 
Dorma Make 

 Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 
S/S  / Dorma  Make 

3 Drawer channels  
 Telescopic channels (zink plated) STDS35(i)35/ STDS45(i)35/ 

STDS50(i)35/ STDS60(i)35 (Ebco)/ 
EFG/Everite/  Bottom channels (powder coated) BMDS 35/ BMDS 37/ BMDS 55/ BMDS 

60 (Ebco) 
4 General hardware SS matt finish 
 Door stopper i) Black/ivory/brown/silver color Powder 

coated DS1 (Ebco) 
ii) Spring type black/brown/ivory color 

powder coated (ECGL’s sterling) 
 ‘D’ bracket 50x12 mm (Oswal) 
 Hinges i) 3”/4”/5”/6” 1.8mm th. SS matt finish 

(Suzu) 
ii) 75x12x19 1.2 mm th. SS matt finish for 

storage (Suzu) 
iii) Auto close hinges – slip on hinge- 

euro / click on hinge-I (Ebco) for storage 
 Handles ‘D’ or ‘C’ type 1) 3”/4”/6”10mm dia SS 202 matt finish 

(Anjali)  Tower bolt 3”/4”/6”/8” brass extruded SS matt finish 
(Oswal) 

5 Floor spring  
 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma 

/Everite 
 80 kg 8293 (Godrej) / M-74 

(Hardwyn)/Dorma/Everite 
 100 kg 8294 (Godrej) / M-76 

(Hardwyn)/Dorma/Everite 
6 Door closer  
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 60 kg Double speed 8292-silver, 7345- golden 
(Godrej) / scorpio 

 Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 
7 Patch fittings for door and fixed 

glass partition (top/bottom patch, 
pivot, patch lock, L arm, L 
connect, connector, floor spring, 
handle, plastic profile) 

Godrej / XL C series(Dorma) / OPF 
series (Ozone) 

8 Particle boards Novapan / Deco board 
9 Computer accessories  
 Keyboard tray with mouse tray KTE-1-45M (Ebco) / 

Hettich/Innofit/Featherlite  CPU hanger/ shelf Side mounted IS CPU HL SM (Innofitt) 
/CPUSM(Ebco) , 4/2-SMCS (Zipco) 

 cable manager (60mm) i) metal - CO60ZN1(Ebco) 
ii) PVC - CO 60 (Ebco) black/ivory/grey 
color 

10 Foam Sleepwell / Feather foam 
11 Glass film 3M INDIA /AVERY DENNISON 
12 Wood  For Partition  and    

Paneling  Frame 
Marandi wood or Equivalent 

13 Wooden for Visible surface 
(ieBeading,jambs, etc. 

Steam Beach or Equivalent 

A INTERIOR WORK  

1 Vitrified floor tiles(600mm x 
600mm ) Johnson / Somani / AGL 

2 Adhesive Favicol SH / Blue coat / Royel bond / 
Mevicol 

 Sealant Pidilite / Roaper 
3 Paint on Wall & Ceiling Asian Paint / Nerolac 

4 Paint on Wood: Polyurethane 
systems ( PU ) Sirca Paint / Asian paint 

5 
Ply wood ( IS 303 BWR)/ water 
proof ply IS 701 / Block Board IS 
1659 / Flush Door IS 2202 

Green / Century / Anchor / Archid / Mayur 
/ Kit [IS 303 BWR] 

6 Laminate  IS 2046 Green / Formica / Sunmica / Marino / 
Bloom / Century 

7 MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura turff / 
Century/Green 

8 Bison board NCL Industries 

9 
Timber for lipping, moulding& 
when furniture is to be finished in 
polish 

Superior quality seasoned Ghana teak. 

10 Timber for all other type of 
furniture work 

First class seasoned C.P. Teak. 

11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica 

12 Exterior Grade Compact Laminate 
(5mm,6mm) Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Lignin 
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14 Hardware  
 a) Latches Ebco / Hafele / Hettich 
 b) Locks Ebco / Hafele / Hettich / Godrej 
 c) Screw Nettle fold / GKW / Hafele 
 d) Floor Spring Doorset / Dorma / Ozone / Godrej 
 e) Patch Fitting Dorma / Haffle / Ozone 
 f) Handles Doorset / Ozone / Godrej 
 g) Drawer slides telescopic Ebco / Hafele / Hettich 
 h) Key board trey Ebco/ Hettich / Innofit 
 i) CPU trolley Ebco/ Hettich / Innofit 
 j) Door Closer Ozone / Dorma / Hafele  / Godrej 
 k) Cable Manger Ebco / Easy 
 l) Glass Bracket Flora / Riddhi 
 m) Magnet Suprime / Bentex / Honda 
 n) Tower Bolt Rolex / Flora / Riddhi 
 o) Hinge Suzu matt / Gary premium 
 p) Nails Mehta / chakra / Sun 
 q) L & key Riddhi / Prince 

15 Glazing, Lacquered glass Tata / Modi guard / Saint gobain 
16 Vinyl & Glass film 3M India / Avery Dennison 
17 Roller Blinds Vista wall fashion / Mac 
18 Fabric Masper / D Décor 
19 Calcium silicate board Saint Gobain / Usgboral / Hilux 

20 Mineral fiber ceiling tiles tabulated 
profile Armstrong / USG / Usgboral / AMF 

21 Fire proof pvc sheet Vardhman wonder boards / Hilux 
22 Corian (Solid Surfaces) DUPONT 
23 Solid hardwood floor Vista / Armstrong / Squarfoot 
24 ACP Aludecore / Armstrong / Urobond / Timex 
25 Aluminum skirting Ozone 
26 Aluminum Section Jindal / Hindustan / Hindalco 

27 Modular items like chairs, storage 
units, drawer units Featherlite/ godrej / wipro 

28 Wall Putty Birla white / J.K. white 
29 Texture paint Asian / Nerolac 
30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler 
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler 
32 Wall paper Green / Asian 

Note: 
[a]  Where  other  Material are proposed to be used these should be got 
approved from the Architect/Bank's Engineer before execution of particular 
item. In case of Non- Availability of any material of specified make, the 
Alternative equivalent make should be used only after it is Approved in writing 
by the Employer or the Architect. The Material shall be used in preferential 
Order only. 
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[b] Before starting of work, contractor must get all samples/make approved 
from Architect/Bank's authorities before using at  site 

 
[c]   Consultants/Bank's authorities reserve the right to add or delete name of 

any manufacturers and when required. 
 

[d]    Consultants/Bank's authorities reserve rights to select any of the 
specified brands mentioned above. 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><>

<><><><> 
 
 

LIST OF APPROVED MAKE FOR CIVIL WORKS 
 
1) Ordinary Portland Cement   As per latest approved list from R & 
B Dept. 
2) White Cement     Birla, J.K. 
3) TMT “Fe – 415/ 500 D” Ribbed bars   Tata, RINL. (VIZAG). SAIL 
4) Structural Rolled Steel sections-beams,  Tata, SAIL, RINL.tee, flats, angles, 
bars(round,square, 
hexagonal) 
5) Structural Hollow steel sections   (Square & Tata, Asian, Jindal, Surya, 
Appolo. 
Rectangular) 
6) Structural tubular sections    Tata, Asian, Jindal, Surya, Appolo. 
7) Coarse Aggregates (machine cut) 
6mm to 40mm sizesApproved quarry from Sevalia. (Hardblack trap stone) 
8) Stone Rubbles & Gravels    Approved quarry from Sevalia. (Hard 
black trap stone) 
9) Shuttering plywood     Anchor, Green, Archid, Silicon, 
Century 
10) Water proof/Marine grade plywood   as per Anchor, Green, Archid, 
Silicon, Century 
– IS – 710 (BWP) 
11) Commercial Plywood –    IS – 303 (BWR) Anchor, Green, 
Archid, Silicon,        Century 
12) Decorative ply     (Veneer) Anchor, Green, Archid, Silicon, 
Century 
13) MDF      Nuwood, Duratuff (exterior grade only) 
14) Prelam particle board   Novapan, Bhutan. (exterior grade only) 
15) Laminate sheet     Formica, Greenlam, Archid, Bloom, 
Aerolam. 
16) Cement bonded particle board   Shera ,NCL (Bison board), Everest 
(Eternite). 
17) Calcium silicate board / Gypsum Board.  Saint Gobain (India Gypsum), Hilux 
,Lafartz. 
18) Flush door – decorative / non decorative  Anchor, Green, Archid, Silicon, 
Century 
19) Compact sheet     Alfiaca, Sundek, Vir, Bloom, Formica, 
merino. 
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20)Dead Locks/ Mortise locks/    Kich, Dorma, Dorset, Yale. 
Narrow stile dead locks/ Tubular locks 
21) Float Glass / wired Glass, Mirror   Modi guard, Saint Gobain, Asai, 
HNG. 
22) Reflective Glass     Saint Gobain, PPG, Asahi, Emirates, 
Pilkington. 
23) Paver block      Vyara, Super eq.. 
24) MS Rolling shutter     Sona, Sagar, Suryoday, Gandhi,. 
25) Precast terrazo tiles &skirting( Mosaic)  Royal(rajkot) ,Alcock, Vyara, Nitco,. 
26) Glazed tiles      Asian, Johnson, Somani, Kajaria, 
Nitco, 
27) Ceramic tiles     Asian.Johnson, Somani, Nitco, Kajaria, 
29) Vitrified tiles     Kajaria, Johnson, Simpolo, Nitco, 
Somany 

 
30) Non-metallic floor hardener   Ironite 
31) Glass mosaic     Bisazza, Palladio 
32)Construction chemicals 
Plasticisers, Bonding agents, 
SBRmicro concrete    BASF, Fosroc 
Water proofing chemicals 
Chemical Water proofing & 
Integral water proofing compound 
Crystalline water proofing   Cico or PidilitePenetron or Kryton 
33) Silicon sealant/ Silicon paint    Wacker, Dowcorning, GE, Soudal, 
Bostik 
Polysulphide sealant 
P.U sealant/     Pidilite, Chawksey,Sika (Exterior grade - UV 
resistant) 
34) Pre-coated steel roofing/ walling sheets 
550 Mpa     Tata bluescope, Interarch, Nippon Dendro 
(poly steel)       ShreePrecoated (Meta color) 
35) Polypropylene fibers    Nina concrete, Reliance 
36) Paint, primer, putty Asian,    Nerolac, ICI, Birla (putty), JK (Putty) 
37) Liquor /Melamine /PU polish    MRF, Asian, ICI, ICA 
38) PVC Water stop     ArtiCables Baroda, Fixopan, Maruti. 
39) Door Window Hardware,   Kich, Dorma, Haffle,Palladium, 
Magnum 
40) Floor spring      Dorma.Mab ,Hafle, Godrej, 
Inox,Ozone 
41) Door closer     Dorma. Yale.,Hafle, Godrej, Ozone 
42) AdhesivesWooden Adhesives   Fevicol, Blue coat, Araldite. 
Tile adhesives & grouting material   BAL, Laticrete, Kerakoll. 
43) Oil & water finish Double boiled   CAT brand linseed oil & MTO of 
reliance 
44) Fire door      Shaktimat, AGEW, Radiant. 
45) Aluminum sections     Jindal, Hindalco (Indal), Banco, 
Royal touch,Bhoruka, Pankaj, Alufit, Gulf extrusion. 
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46) Aluminum finishInterior works Super durable powder coated    
     (Akzonobel, Jotun, FullerAG) 
Façade exteriors     PVDFfinish (Valspar, PPG, Akzonobel) 
Non visible     surface Chromatizing. 
47) Aluminum Window locks, handle ,Alualpha, Securestyle, Giessee, Roto, Geze, 
Savio, 
Frikstay 
47a) Rough ground for Aluminium works   IS 710 ply, 6mm to 8mm thick 
or Ghana teak. 
48)Gasket of infill panel for Aluminum Amee rubber, gold seal, Osaka rubber, 
Maharashtrapolymer, Maharashtra tyre& rubber industries. 
49) Anchor Fasteners Axel, Hilti, Fischer, Kundan, Mungo, Corroshield, Buildex 
50) Spandrel Insulation     Glass wool 
51) Wool felt/weather strip    Anand, reddiplex ltd. 
52) Rust Remover/converter Feovert (Krishna Conchem), Roff Rust 
Clear(Pidilite Industries) 
53) Non-shrink general purpose grout  Fosroc, BASF 
54) Anchoring chemical for rebar dowell bar Hilti, Fischer, Axel 
55) Roll down mosquito curtain    Netmos 
56) Baker Rod, Expansion joint pre-moulded filler board  Supreme. 
57) SS clamps for cladding    Hilti, Axel. 
58) Aluminium operable Louvers   Technal, Domal 
59)Spacer tape     Norton, tremco, bow. 
60)Anodising     Bhoruka alum, Alufit alum, Ajit India, Alufin 
61) Glass Processor 
For HS/HT, Bulletproof, DGU, Toughness, 
lamination etc. Impact safety, sejal, Glasstech, GSC, Asahi, FGGlass, Goldplus, 
Emirates 
62) Smoke seal      IntumecentHilti/3M. 
63) Elevator Schindler,     Otis, Mitsubishi 
64) uPVC windows     Kommerling, Fenesta 
65) First Class Brick    Jay Jalaram Bricks, Jindal Mechno Bricks 
66) Autoclaved Aerated Concrete Block   Aerocon, Green 

 
 

Note: 
 

[a]     Where  other  Material are proposed to be used these should be gotapproved 
from the Architect/Bank's Engineer before execution of particular item. In case of 
Non- Availability of any material of specified make, the Alternative  equivalent  make 
should be used only after it is Approved in writing by the Employer or the Architect. 
The Material shall be used in preferential Order only. 

 
[b]    Before starting  of work, contractor must get all samples/make approved from 
Architect/ Bank's authorities before using at  site 
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[c]    Consultants/Bank's authorities reserve the right to add or delete name of any  
manufacturers and when required. 
 
[d]   Consultants/Bank's authorities reserve rights to select any of the specified 
brands mentioned above. 

 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><

><><><><><><> 
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BILL OF QUANTITIES 
 

(Not to be filled) 
 

DETAIL ESTIMATE  
CIVIL WORK FOR  

STATE BANK OF INDIA AT  SOUTHERN TOWNSHIP, UNDERA, VADODARA 

  
NOTE :- CIVIL WORK-TERRACE WATER PROOFING 

NO. DESCRIPTION UNIT QTY RATE 
(Rs.) 

AMOUNT 
(Rs.) 

  
  WATER PROOFING  WORK   

    

1 PART-1 TERRACE WATERPROOFING WORK 
  

1[A] DISMANTELING & DISPOSAL OF EXISTING 
WATERPROOFING SYSTEM 

SMT 376.63     

  Dismanteling / Breaking of existing brick bat koba and 
over lay IPS (varying approximately 6" to 9" thickness) 
provided as composite water proofing treatment including 
vata on the terrace including final disposal of debris / 
dismantled materials for all lifts & leads. The dismantling 
shall be done using power driven mechanical means like 
chipper, drill machines, disc cutter, grinder in combination 
with manual means (chisel & hammers etc.) ensuring that 
vibration & impact does not harm to any structural or non-
structural members, water supply pipelines and other 
services etc. Temporary support system to support the 
existing water supply pipelines is included in the scope of 
this item of work. The flat area of terrace shall be 
measured and paid for the work. 
The rate includes removal of roots of grass/plants grown 
on the surface with least damage to structure as possible. 
Work shall be carried out strictly as per instructions of 
Architect /bank as per given at site. 

    

        

1[B] PROVIDING AND LAYING APPROXIMATLY 125 MM 
THICK (AVERAGE) BRICK BAT KOBA WATER 
PROOFING TREATMENT. 

SMT 376.63 
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  This item of work shall be executed as per indian standard 
practice & specifications including but not limiting to the 
following :- 
 
(i). The exposed surface of the slab shall be throughly 
cleaned with wire brushs, grinders, water etc. and the 
cracks shall be cleared, exposed and v - grooved 
mechanically. 
 
(ii). The cracks less than 5mm and more than 5mm shall be 
filled and made good using Sika Cracksil (or approved 
equivalent) & CLADSEAL PU sealent (or approved 
equivalent) respectively as per Manufacturer's guideline. 
 
(iii). On the next day, a thick coat of slurry of Sika Latex 
Power (or approved equivalent) water & cement, in ratio 
1:3:5 shall be applied over cleaned and moistured R.C.C. 
slab surface. 

    

  (iv). On subsequent day, avarage 65 mm thick cement sand 
mortar 1:5 admixed with 200 grams Sika Latex Power (or 
approved equivalent) per bag of cement shall be laid in 
slope and water saturated brick bats shall be fixed in the 
said mortar in such a way so that the brick bats upto 
approximatly 2/3rd thickness are embedded in the mortar. 
 
(v). After 1 day curing, water shall be ponded for 48 hours 
for water curing. 

    

  (vi). After draining the water, approximatly 1:3:5 cement 
mortar admixed with 100 grams Sikacim (or approved 
equivalent) per bag of cement shall be laid over the brick 
bats to give an avarage thickness of 25mm to 38mm above 
brick bats and finished with guthka / patra as per 
requirement. 
 
(vii). Seven days pond test shall be carried out. 
 
(viii). This item of work includes VATA of required size & 
shape and also khurras for rain water outlets. 

    

  (ix). The work shall be executed in true line level & slope 
including providing cement slury admixed with Sika 
Latex Power (or approved equivalent) between two 
consicutive layers.(x). The chemical shall be used as per 
datasheet & specification of manufacturers and the item of 
work shall be carried out strictly as per instructions of 
Architect /  bank as per given at site.(xi) Only terrece flat 
surface area will be consider for measurement for the 
payment. 

    

        

1[D] P/A VITRIFIED TILES FLOORING [300mmX300mm] SMT 376.63 
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  Providing & laying 1st  quality and reflective Vitrified tiles 
, size:- 300mmX300mm, in flooring over the required 
thickness of  1:4 CM bedding  material to match  the  floor  
level  of  other  areas  including the provision of 
8mmspacers filling with apoxy grouting of laticrate / roff 
/ bal-endure at the joints of the tiles & cleaning  etc.  
complete in line & level. The tiles flooring of approved 
make and shade for flooring as per design. The rate 
includes curing acid cleaning, cutting etc. complete. Rate 
shall be same for all levels. No additional sand bedding 
charges shall be paid for Electric trenches filling. Work 
should be carried out through approved specialised 
agency and furnishing of warranty for 10 years on 
suitable value stamp paper. Only finished surface area 
shall be measured for payment. (Basic price of Tiles is 18-
25 rupees per SQFT) 

    

        

2 PART-II PARAPET WALL WATERPROOFING WORK     

        

2[A] FILLING OF CRACKS ON PARAPET WALL RMT 85.34 

  (i). The surface of the parapet shall be thoroughly cleaned 
with wire brushs, grinders, water etc. and the cracks shall 
be cleared, exposed and v - grooved mechanically. 
 
(ii). The cracks shall be filled and made good using 
DR.FIXIT SHRINKFRE (or approved equivalent) as per 
Manufacturer's/ Architect’s guideline. Rate also includes 
removal of grass/plants up to root from the wall/cracks 
and treatment of damaged portion and any other work 
required for proper completion of work. 

    

  

  
TOTAL ESTIMATE COST FOR NEW CIVIL WORK 

  

  GST shall be extra as applicable. 
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TENDER DRAWINGS 
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