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PREMISES & ESTATE DEPARTMENT, LHO MUMBAI METRO 
 
 

3RD FLOOR, SYNERGY BUILDING, G- BLOCK,  
BANDRA KURLA COMPLEX, MUMBAI-400 051 

 
 

TENDER ID: MUM20210908 
 

PART – A: TECHNICAL BID 
 

TENDER FOR PROPOSED AIR CONDITIONING WORKS FOR SHIFTING OF 
ADMONISTRATIVE OFFICE SOUTH MUMBAI AT MUMBA MAIN BRANCH, FORT, 

MUMBAI 
 
TENDER SUBMITTED BY: 
 
NAME    : __________________________________ 
 
ADDRESS  : __________________________________ 
 
    __________________________________ 
 
    __________________________________ 
  
DATE    : __________________________________ 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

2 | P a g e  

 

 
 

NOTICE INVITING TENDERS 
 
SBI invites Online Item Rate Tenders for the PROPOSED AIRCONDITIONING WORKS 
FOR SHIFTING OF ADMONISTRATIVE OFFICE SOUTH MUMBAI AT MUMBA MAIN 
BRANCH, FORT, MUMBAI 
 

All the Empaneled air-conditioning  Contractors with SBI / SBIIMSPL are only under appropriate 
category (10 Lakh and above) for the captioned work. 
 
E-Tendering Contact persons: Smt.Geeta Guatam  -  079-68136814/ 7990334460 
     Shri. Vishal Tiwari    - 09081000235 
 
The details of tender are as under: 

SN Particulars Details 

1 Name of work Tender for PROPOSED AIRCONDITIONING WORKS FOR 
SHIFTING OF ADMONISTRATIVE OFFICE SOUTH 
MUMBAI AT MUMBA MAIN BRANCH, FORT, MUMBAI 

2 Nature of Work Air-condition   Works 

3 Time allowed for 
completion 

90 days (3 months)  

4 Earnest Money 
Deposit 

Rs. 18,000 (Rupees Eighteen Thousand Only) by means of 
Demand Draft / Pay Order (Valid for a period of 90 Days from 
the last date of submission of the tender) from any scheduled 
Nationalized Bank drawn in favor of SBI and payable at 
Mumbai. 

5 Security Deposit (SD) For the successful bidder, total security deposit shall be 5% of 
the contract value. Out of this, 2% of the contract value will be 
in the form of Initial Security Deposit (ISD); which includes the 
EMD. Balance 3% shall be deducted from the running account 
bill of the work at the rate of the 10% of respective running 
account bill i.e. deduction from each running bill account will 
be 10%, till the 3% of the contract value is achieved and total 
of 5%. In case running bills are not paid/submitted, whole 3% 
of the remaining ISD will be deducted from the final bill paid. 

6 Date of issue of tender 
documents (Technical 
Bid & Price Bid) form 
the Bank’s website 

22.09.2021 to 05.10.2021 from Bank’s website BANK.SBI  

under <Link>procurement news. 

 (a) Technical Bid 
(Only SBI / SBIIMS 
empanelled vendors) 

From 22.09.2021 to 05.10.2021 

Available at Bank’s website BANK.SBI  under 

<Link>procurement news. https://etender.sbi/SBI/ 

 (b) Online Price Bid 
(only to those bidders 
who qualify in 
Technical Bid.) 

From 05.10.2021 to 08.10.2021 

Available at M/s e-Procurement Technologies Ltd., our Service 
Provider’s portal  
https://etender.sbi/SBI/ 

http://www.sbi.co.in/
http://www.sbi.co.in/
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7 Last date & time for 
submission of 
Technical Bid and 
EMD (Hard Copy) 

05.10.2021 by 03:00 PM 

Note: It is sole responsibility of the bidder to ensure submission 
of their Tender documents along with EMD by stipulated date 
and time at specified address failing which they will not be 
eligible to participate in online price bidding. 

8 Address for 
submission of EMD 
and technical bid 

The Assistant General Manager (P&E),  
LHO Mumbai Metro, State Bank of India, 
3rdFloor, Synergy Building,  
Bandra Kurla Complex,Mumbai - 51.  

9 Last date & time for 
submission of Online 
Price bid 

08.10.2021 by 03:00 PM at Service Provider’s portal 
https://etender.sbi/SBI/ 
 
 

10 Date and Time of 
opening of Online 
price Bid 

08.10.2021 by 03:30 PM  
 

13 Defects Liability / 
Warranty period  

1-year from the date of installation for free replacement for any 
manufacturing defect (excluding damages due to natural 
calamities). 

14 Liquidated Damages 0.50% per week subject to max. 5% of contract amount for 
delay in completion of work.  

15 Validity of offer 90 days from the date of opening of Price-bid 

16 Value of Interim 
Certificate 

Rs. 10 Lakhs. No advance on materials / plant / machinery or 
mobilization advance shall be paid under any circumstances 

17 Submission of 
Technical Bid Hard 
Copy 

Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and submit before 
the last date and time. 

 
18. For any clarifications regarding Online Tendering procedure, System requirements etc. please 
contact M/s e-Procurement Technologies Limited, B-704, Wall Street - II, Opp. Orient Club, Nr. 
Gujarat College, Ahmedabad380 006. Gujarat State, India. 
 
19. The Contractor/ Vendor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. Tender documents without seal and signature of the 
authorized tenderer are liable to be rejected. 
 
20. No conditions other than mentioned in the tender will be considered, and if given they will have 
to be withdrawn before opening of the price-bid. 
 
21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained in 
this regard. 
 
22. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 
 
Yours faithfully, 

 
The Assistant General Manger (P&E) 
LHO Mumbai Metro 

https://etender.sbi/SBI/
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INSTRUCTIONS TO THE TENDERERS 

 
1.0  Scope of work 
 

Tender for PROPOSED Air-conditioning WORKS FOR SHIFTING OF 
ADMONISTRATIVE OFFICE SOUTH MUMBAI AT MUMBA MAIN BRANCH, FORT, 
MUMBAI 
 

1.1      Site and its location 
 

SHIFTING OF ADMONISTRATIVE OFFICE SOUTH MUMBAI AT MUMBA MAIN 
BRANCH, FORT, MUMBAI AT SBI, MEZZANINE FLOOR OF MAIN BRANCH 
MUMBAI, FORT, MUMBAI. 
 

2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 
 

 Instructions to tenderers 

 General conditions of Contract 

 Special conditions of Contract 

 Price bid 

2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below: 

 
a. Price Bid 

b. Technical specifications 

c. Special conditions of contract 

d. General conditions of contract 

e. Instructions to Tenderers 

 
2.3  Complete set of tender documents including relative drawings can be downloaded from 

the Bank’s website BANK. SBI under <Link>procurement news as per schedule 
furnished in the NIT. 

 
2.4  The tender documents are not transferable. 
 
3.0  Site Visit 
 

https://tenderwizard.com/
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3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc. 

 
The tenderer shall be solely responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs. 18,000 (Rupees 

Eighteen Thousand Only) by means of Demand Draft / Pay Order (Valid for a period 
of 90 Days from the last date of submission of the tender) from any Scheduled Bank 
drawn in favour of SBI and payable at Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI. Payable at Mumbai within a 
period of 10 days from the date of receipt of Letter of Intent (LOI)/ Work Order from SBI. 

 
No interest shall be paid to the amount retained by the SBI as Security Deposit. 

 
6.0  Signing of contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract with the respective Circles (LHOs) of SBI within 
15 days from the receipt of intimation of acceptance of the tender by the SBI. However, 
the written acceptance of the tenders by the Bank will constitute a binding agreement 
between the Bank and successful tenderer whether such formal agreement is 
subsequently entered into or not. 

 
7.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 90 days (3 months) from the date of award 
of work. 
 

8.0  Validity of tender 
Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value period 
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or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 
 

9.0  Liquidated Damages 
The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded 
value per week subject to a maximum of 5% of Cumulative awarded contract value or 
actual Invoice Value. 
 

10.0  Rate and prices: 
 
10.1  In case of item rate tender 
 
10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case 

of discrepancy between the rate quoted in words and figures, the unit rate quantity in 
words will prevail. The amount of each item shall be calculated and the requisite total is 
given. In case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the amount 
will be corrected. 
 
If no rate is quoted for one or more tender items, such tenders shall be treated as Non-
Responsive Tenders and the same shall be summarily rejected.  

 
10.1.2 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the Contractor/ 
Vendor would be paid accordingly. 
 

1.1.3 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the SBI. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 
 
11.1.5 Each page shall be totaled and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 

duringthe currency of contract including authorized extension, if any, but excluding 
GST, which shall be mentioned in the bills/invoices separately, as applicable. 

 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may 

entrust the work in phases or may drop the part scope of work at any stage of the project 
within its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 

 
11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at any 

stage of the project, the Contractor/ Vendor shall not be entitled to raise any claim 
/compensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various branches/offices in phases but within a reasonable time interval and 
the Contractor/ Vendor shall be bound to execute the same within the stipulated time 
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period and as per rates quoted by them in this tender without any claim for price 
escalation. 

 
 
 
LETTER OF UNDERTAKING (Annexure I) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
The Assistant General Manager (P&E),  
LHO Mumbai Metro, State Bank of India, 
3rdFloor, Synergy Building,  
Bandra Kurla Complex, 
Mumbai - 51. 

 

Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities 
and in accordance in all respects with the specifications, design, drawings and instructions in 
writing referred to in conditions of tender, the Articles of Agreement, Special Conditions, 
Schedule of Quantities and Conditions of Contract and with such materials as are provided for 
by, and in all other respects in accordance with such conditions so far as they may be applicable. 
 

 MEMORANDUM 

(a) Description of work PROPOSED Air Condition  WORKS FOR SHIFTING 
OF ADMONISTRATIVE OFFICE SOUTH MUMBAI AT 
MUMBA MAIN BRANCH, FORT, MUMBAI 

(b) Earnest Money Rs. 18,000 (Rupees Eighteen Thousand Only) by 
means of Demand Draft / Pay Order (Valid for a period 
of 90 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank drawn in 
favour of SBI and payable in Mumbai. 

(c) Time allowed for completion 
of the Works from Seven day 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 
commence the work      

90 days (3 months)  

    
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 
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2) I / We have deposited a sum of Rs. 18,000 (Rupees Eighteen Thousand Only)) of the 
total tender amount as Earnest Money with the SBI which amount is not to bear any 
interest. Should I / We fail to execute the Contract when called upon to do so I / We do 
hereby agree that this sum shall be forfeited by me/us to State Bank of India. 

 
 

3) I/ We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the various work proposed in phases. We, therefore, 
undertake that we shall not raise any claim/ compensation in the eventuality of Bank 
deciding to drop any of the work from the scope of work of this tender at any stage during 
the contract period. Further, we also undertake to execute the work entrusted to us in 
phases on our approved rates and within stipulated time limit without any extra claim for 
price escalation as also provided for in the clause 11.1.6 “Instructions to Tenderers” of this 
tender.  

 
4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 

prices of any of the material during the contract/execution/completion period including 
authorized extended contract period, if any. 

 
5) Our Bankers are: 

I)  
 
ii)  
 
The names of partners of our firm are: 
i)  
 
ii) 
 
 
 
Name of the partner of the firm   
Authorised to sign       
Or        
(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses 
i)  
 
 ii)  
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Process Compliance Statement (Annexure II) 
 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 
 
To, 
E-Procurement Technologies Ltd. (Auction Tiger) 
B-704 Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad - 380 006. 
Gujarat State, India 
 
Sub:  Tender for PROPOSED Air-conditioning WORKS FOR SHIFTING OF 
ADMONISTRATIVE OFFICE SOUTH MUMBAI AT MUMBA MAIN BRANCH, FORT, MUMBAI 

 
Dear Sir,  
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 
document  
 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our agreement 
to them. 

3) We also confirm that we have taken the training on the auction tool and have understood 
the functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever 
for my/our failure to access & bid on the e-auction platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the auction event. 

5) We also confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority.  

6) We also confirm that we will mail the price confirmation & break up of our quoted price 
as per Annexure III & Annexure IV within 24 hours of the completion of the reverse 
auction and the format as requested by SBI/ETL. 

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.  
 
With regards, 
Date:  
Signature with company seal 
Name: 
Company / Organization: 
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Designation within Company / Organization: 
Address of Company / Organization:  

Scan it and send to this Document on geeta@auctiontiger.net 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
1.0 Definitions: - 

 
“Contract means the documents forming the tender and the acceptance there of and the 
formal agreement executed between SBI (client) and the Contractor/ Vendor, together 
with the documents referred there in including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 
1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame 

Cama Road, Nariman Point, Mumbai- 400 021and its representative Local Head 
Offices/Administrative Offices/Regional Business Offices/Branches at various places 
across India and includes the client’s representatives, successors and assigns. 
 

1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the 
works and shall include legal personal representative of individual or composing the firm 
or company and the permitted assignees of individual or firms of company. 
 

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the contract 
includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the Contractor/ Vendor hereunder and work to 
be done by the Contractor/ Vendor under the contract. 
 

1.1.4 Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI 
 
1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and 

referred to in the specifications and any modifications of such drawings as may be issued 
by the Engineer from time to time. 

 
1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of 

acceptance of tender subject such additions thereto or deductions there from as may be 
made under the provide herein after contained. 

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the SBI 
 
1.1.8  “Month” means calendar month. 
 
1.1.9  “Week” means seven consecutive days. 
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1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

 
 
 

1.1.11 SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 
nominated by the AGM (P&E), SBI LHO Mumbai Metro. 
 

2.0 CLAUSE 
 
1.0  Total Security Deposit: The Total Security deposit comprise of 
 

a) Earnest Money Deposit 
b) Initial security deposit 
c) Retention Money 

 
a)  Earnest Money Deposit - 
 

 The tenderer shall furnish EMD of Rs. 18,000 (Rupees Eighteen Thousand 
Only) in the form of Demand draft or bankers cheque drawn in favour of SBI 
payable at Mumbai, on any Scheduled Bank.  

 No tender shall be considered unless the EMD is so deposited in the required 
form.  

 No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer 
shall be refunded soon after the decision to award the contract is taken without 
interest.  

 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 
time the period when he is required to keep his tender open acceptance by the 
SBI. or after it is accepted by the SBI.  the Contractor/ Vendor fails to enter into 
a formal agreement or fails to pay the initial security deposit as stipulated or fails 
to commence the commence the work within the stipulated time. 

 
b) Initial Security Deposit (lSD) 

 
The amount of ISD shall be 2% of accepted value of tender (In the instant case, the 
cumulative contract awarded value of all the Circles put together shall be considered for 
the purpose) including the EMD in the form of DD/PO drawn on any scheduled Bank. 
Theshall be deposited within 15 days from the date of acceptance of tender. 
 
c)  Retention Money: - 

 
An amount @ 5% of the bill amount will be retained by the SBI from the bills and the 
same will be released by the SBI against Bank guarantee for equal amount issued by 
any Nationalized/Scheduled Bank in the SBI’s approved format valid for 1 year. The 
Bank guarantee shall be released only after completion of warranty period of 1-
yearprovided no complaint is received, or the defects has been rectified by replacing the 
same satisfactorily.  
 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills. 
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No advance on materials / plant / machinery or mobilization advance shall be paid in any 
circumstances. 

 
 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, Omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 
4.0 Scope of Work: 
 

The Contractor/ Vendor shall carryout, complete and maintain the said work in every 
respect strictly accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through SBI. The SBI at the direction of the 
Bank from time to time issue further drawings and / or written instructions, detailed 
directions and explanations which are hereafter collectively referred to as instructions in 
regard to the variation or modification of the design, quality or quantity of any work or 
the addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings and / or specifications should be brought to the notice 
of SBI immediately. The removal from the site of any material brought thereon by the 
Contractor/ Vendor and any substitution of any other materials therefore the removal 
and / or re-executed of any work executed by him. The dismissal from the work of any 
person engaged thereupon. 

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the SBI shall issue a letter of acceptance directly 
by registered post or otherwise depositing at the office of the Contractor/ Vendor as 
given in the tender to enter into a Contract for the execution of the work as per the terms 
of the tender. The letter of acceptance shall constitute a binding contract between the 
SBI and the Contractor/ Vendor. 
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ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI the successful tenderer 
shall be bound to implement the contract and within ten days there of shall sign an 
agreement in a non-judicial stamp paper of appropriate value. 

 
6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI are the properties 
of the SBI. They are not to be used on other work.             

 
7.0  Detailed drawings and instructions: 
 

The SBI shall furnish with reasonable proper additional instructions by means of 
drawings or otherwise necessary for the execution of the work. All such drawings and 
instructions shall be consistent with contract documents, true developments thereof and 
reasonably inferable there. 

 
The work shall be executed in conformity therewith and the Contractor/ Vendor prepare 
a detailed program schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 
architect/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the Contractor/ Vendors. 

 
8.0 Liquidated damages: 
 

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant 
clause under General Conditions of Contract (GCC) or to complete the work and clear 
the site including vacating their office on or before the contracted or extended date or 
completion, without justification in support of the cause of delay, he may be called upon 
without prejudice to any other right of remedy available under the law to the SBI on 
account of such breach to pay a liquidated damage at the rate of 0.50% of the contract 
value subject to a maximum of 5% of the contract value. 

 
9.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all 
materials, labour, water, power, tools, equipment transportation and any other facilities 
that are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials shall 
be best quality. The Contractor/ Vendor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit person or 
anyone not skilled in the work assigned to him. Workman whose work or behavior is 
found to be unsatisfactory by the SBI he shall be removed from the site immediately. 
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10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
Contractor/ Vendor at his own expenses. The Contractor/ Vendor shall give notices and 
comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 
Contractor/ Vendor observes any discrepancy between the drawings and specifications, 
he shall promptly notify the SBI in writing. If the Contractor/ Vendor performs any act, 
which is against the law, rules and regulations he shall meet all the costs arising there 
from and shall indemnify the SBI any legal actions arising there from. 

 
11.0  Setting out Work: 
 

The Contractor/ Vendor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the SBI before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by SBI, 
the Contractor/ Vendor shall be responsible for the same ad shall his own expenses 
rectify such error, if so, required to satisfaction of the SBI. 

 
12.0  Protection of works and property: 

 
The Contractor/ Vendor shall continuously maintain adequate protection of all his work 
from damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, except due 
to causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
Contractor/ Vendor shall take all precautions for safety and protections of his employees 
on the works and shall comply with all applicable provisions of Govt. and local bodies’ 
safety laws and building codes to prevent accidents, or injuries to persons or property 
on about or adjacent to his place of work. The Contractor/ Vendor shall take insurance 
covers as per clause 24.0 at his own cost. The policy may be taken in joint names of the 
Contractor/ Vendor and the SBI and the original policy may be lodged with the SBI. 

 
13.0  Inspection of work: 
 

The SBI or their representatives shall at all reasonable times have free access to the 
work site and / or to the workshop, factories, or other places where materials are lying 
or from where they are obtained and the Contractor/ Vendor shall give every facility to 
the SBI and their representatives necessary for inspection and examination and test of 
the materials and workmanship. No person unless authorized by the SBI except the 
representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be 
inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance 
commission. 
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14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the Contractor/ Vendor and 
he shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent of the 
SBI and no undertaking shall relieve the Contractor/ Vendor from the responsibility of 
the Contractor/ Vendor from active & superintendence of the work during its progress. 

 
15.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds as described in the 
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time 
to time to such tests as the SBI. may direct at the place of manufacture or fabrication or 
on the site or an approved testing laboratory. The Contractor/ Vendor shall provide such 
assistance, instruments, machinery, labor, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before 
incorporation in the work for testing as may be selected and required by the SBI. 
 

ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the Contractor/ Vendor without any extra charges. If certain items proposed 
to be used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of the 
SBI. Before submitting the sample / literature the Contractor/ Vendor shall satisfy himself 
that the material / equipment for which he is submitting the sample / literature meet with 
the requirement of tender specifications. Only when the samples are approved in writing 
by SBI the Contractor/ Vendor shall proceed with the procurement and installation of the 
particular material / equipment. The approved samples shall by the signed by SBI for 
identification and shall be kept on record at site office until the completion of the work 
for inspection / comparison at any time. SBI shall take reasonable time to approve the 
sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples of 
best qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the Contractor/ 
Vendor. 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the Contractor/ Vendor if such test is 
intended by or provided for in the specification or BOQ. 

 
16.0  Obtaining information related to execution of work 
 

No claim by the Contractor/ Vendor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
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affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor/ Vendor’s superintendence 
 

The Contractor/ Vendor shall give necessary personal superintendence during the 
execution the works and as long, thereafter, as the SBI may consider necessary until 
the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent.  

 
19.0  Works to be measured 
 

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to 
be measured and the Contractor/ Vendor shall forthwith attend or send a qualified 
representative to assist the SBI in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in 
the specifications. The representative of SBI shall take measurements with the 
Contractor/ Vendor’s representative and the measurements shall be entered in the 
measurement book. The Contractor/ Vendor or his authorized representative shall sign 
all the pages of the measurement book in which the measurements have been recorded 
in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the Measurement book should the 
Contractor/ Vendor not attend or neglect or omit to depute his representative to take 
measurements the measurements recorded by the representative of the SBI shall be 
final. All authorized extra work, omissions and all variations made shall be included such 
measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by SBI vitiates the contract. In case 
the SBI thinks proper at any stage during the progress of works to make any alteration 
in, or additions to or omission from the works or any. alteration in the kind or quality of 
the materials to be used therein, the SBI shall give notice thereof in writing to the 
Contractor/ Vendor shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the Contractor/ Vendor shall not do any work extra to 
or make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the SBI and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the SBI and the 
same shall be added to or deducted from the contract value, as the case may be. 
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21.0  Valuation of Variations 
 

No claim for an extra Item shall be allowed unless it shall have been executed under the 
authority of the SBI with the concurrence of the SBI as herein mentioned. Any such extra 
is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as 
the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the Contractor/ Vendor shall within 7 days 
of the receipt of the letter of acceptance inform the SBI of the rate which he intends to 
charge for such items of work, duly supported by analysis of the rate or rates claimed 
and the SBI shall fix such rate or prices as in the circumstances in its opinion are 
reasonable and proper, based on the market rate. 

 
d)  Where extra work cannot be properly measured or valued the Contractor/ Vendor shall 

be allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
SBI) the workman’s name and materials employed be delivered for verifications to the 
Architect /consultant at or before the end of the week following that in which the work 
has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the Contractor/ Vendor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, Contractor/ 
Vendor’s overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within one 
months of the virtual completion of the work. 
 

23.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the Contractor/ Vendor shall apply to SBI for completion certificate. 
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Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the 
Contractor/ Vendor is entitled to apply to the SBI of satisfactory completion of work. 
Relative to which the completion certificate has been sought, the SBI shall within 
fourteen (14) days of the receipt of the application for completion certificate, issue a VCC 
in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/ 
Vendor liabilities under the contract including the Contractor/ Vendor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBI against the Contractor/ Vendor 
in respect of or work at the site and in respect of which the VCC has been issued. 

 
24.0  Insurance of works 
 
24.1  Without limiting his obligations and responsibilities under the contract the Contractor/ 

Vendor shall insure in the joint names of the SBI and the Contractor/ Vendor against all 
loss of damages from whatever cause arising other than the excepted risks, for which 
he is responsible under the terms of contract and in such a manner that the SBI. and 
Contractor/ Vendor are covered for the period stipulated in clause 28 of GCC and are 
also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the Contractor/ Vendor in the course of any operations carried 
out by him for the purpose of complying with his obligations under clause. 

 
a) The Works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

b) Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the Contractor/ Vendor shall 
whenever have required produce to the SBI the policy of insurance and the receipts 
for payment of the current premiums. 

 
 
 
25.0 Damage to persons and property 
 

The Contractor/ Vendor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to any 
person or material or physical damage to any property whatsoever which may arise out 
of or in consequence of the execution and maintenance of the works and against all 
claims proceedings, damages, costs, charges and expenses whatsoever in respect of 
or in relation thereto except any compensation of damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or through 

any lands. 
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c)  Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract 

 
d)  Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other Contractor/ Vendors not being employed by the 
Contractor/ Vendor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the Contractor/ Vendor, his servants or agents such part 
of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents or 
other Contractor/ Vendors for the damage or injury.  

 
26.0 Contractor/ Vendor to indemnify SBI 
 

The Contractor/ Vendor shall indemnify the SBI. Against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 
provision sub-clause 25 of this clause. 

 
27.0 Contractor/ Vendor’s superintendence 
 

The Contractor/ Vendor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI. in respect of such matters as aforesaid the 
Contractor/ Vendor shall be immediately notified thereof and the Contractor/ Vendor 
shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the Contractor/ Vendor shall not be liable to 
indemnify the SBI. if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the SBI in this behalf. 

 
 
 
28.0 Third Party Insurance 
 
28.1 Before commencing the execution of the work the Contractor/ Vendor but without limiting 

his obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI., or to any person, including any employee of the SBI, by 
or arising out of the execution of the works or in the carrying out of the contract, otherwise 
than due to the matters referred to in the provision to clause 24.0 thereof. 

 
28.2 Minimum amount of Third Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI 
whose approval shall not be reasonably withheld and for at least the amount stated 
below. The Contractor/ Vendor shall, whenever required, produce to the SBI the policy 
or policies of insurance cover and receipts for payment of the current premiums. 
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 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
Contractor/ Vendor will pay additional premium necessary to make insurance valid for 
four occurrences always. 

 
29.0 Accident or Injury to workman: 
 

i. The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workmen 
or other person in the employment of the Contractor/ Vendor or any sub-Contractor/ 
Vendor, save and except an accident or injury resulting from any act or default of 
the SBI or their agents, or employees. The Contractor/ Vendor shall indemnify and 
keep indemnified SBI against all such damages and compensation, save and except 
as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
ii. Insurance against accidents etc. to workmen 
 

The Contractor/ Vendor shall insure against such liability with an insurer approved 
by the SBI during the whole of the time that any persons are employed by him on 
the works and shall, when required, produce to the architect / consultant such policy 
of insurance and receipt for payment of the current premium. Provided always that, 
in respect of any persons employed by any sub-Contractor/ Vendor the Contractor/ 
Vendor’s obligation to insured as aforesaid under this sub-clause shall be satisfied 
if the sub-Contractor/ Vendor shall have insured against the liability in respect of 
such persons in such manner that SBI. is indemnified under the policy but the shall 
require such sub-Vendor to produce to the SBI when such policy of insurance and 
the receipt for the payment of the current premium. 

 
iii. Remedy on Contractor/ Vendor’s failure to insure 
 

If the Contractor/ Vendor fails to effect and keep in force the insurance referred to 
above or any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBI may affect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the Contractor/ Vendor or 
recover the same as debt from the Contractor/ Vendor. 

 
iv. Without prejudice to the others rights of the SBI against Contractor/ Vendors. In 

respect of such default, the employer shall be entitled to deduct from any sums 
payable to the Contractor/ Vendor the amount of any damages costs, charges, and 
other expenses paid by the SBI and which are payable by the Contractor/ Vendors 
under this clause. The Contractor/ Vendor shall upon settlement by the Insurer of 
any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In 
this event all the monies received from the Insurer in respect of such damage shall 
be paid to the Contractor/ Vendor and the Contractor/ Vendor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 
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30.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the date of execution of 
agreement with Circles SBI. 
 

 
31.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. 
The entire work shall be completed within a period of 90 calendar days from the date 
of commencement.  

 
32.0  Extension of time 
 

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, the 
Contractor/ Vendor may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the 
Contractor/ Vendor needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the Contractor/ Vendor shall apply to the SBI.  
in writing at least 30 Days before the expiry of the scheduled time and while applying for 
extension of time he shall furnish the reason in detail and his justification if any, for the 
delays in the prescribed format for granting extension of time. While granting extension 
of time the Contractor/ Vendor shall be informed the period extended time which will 
qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the provision of liquidated 
damages as stated under clause 8.0 shall become applicable. Further the contract shall 
remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 

 
33.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and 
the mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the SBI Should the rate of progress 
of the work or any part thereof be at any time be in the opinion the SBI too Slow to 
ensure the completion of the whole of the work the prescribed time or extended time for 
completion, the SBI shall thereupon take such steps as considered necessary to 
expedite progress so as to complete the works by the prescribed time or extended time. 
Such communications from the SBI neither shall relieve the Contractor/ Vendor from 
fulfilling obligations under the contract nor he will be entitled to raise any claims arising 
out of such directions.  
 

34.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work 
shall, as herein provided, be carried on during the night or on holidays without the 
permission in writing of the SBI, except when the work is unavoidable or absolutely 
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necessary for the saving of life or property or for the safety of the work in which case the 
Contractor/ Contractor/ Vendor shall immediately advise the SBI. However, the 
provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the works being technically required / continued with the prior approval of 
the SBI at no extra cost. 

 
All work at night after obtaining approval from competent authorities of SBI shall be 
carried out without unreasonable noise and disturbance. 
 

35.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
of the work to be carried out. SBI shall give notice in writing to that effect to the 
Contractor/ Vendor and the Contractor/ Vendor shall act accordingly in the matter. The 
Contractor/ Vendor shall have no claim to any payment of compensation or otherwise 
whatsoever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the foreclosure 
of the whole or part of the work. 

 
Provided that the Vendor shall be paid the charges on the cartage of only materials 
actually and bona-fide brought to the site of the work by the Contractor/ Vendor and 
rendered surplus as a result of the abandonment, curtailment of the work or any portion 
thereof and then taken back by the Vendor, provided however that the SBI shall have in 
such cases the option of taking over all or any such materials at their purchase price or 
a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the Vendor 
to stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the Vendor after taking into consideration and deduction for claims 
on account of any deterioration or damage while in the custody of the Contractor/ Vendor 
and in this respect the decision of Architect / consultant shall be final. 

 
36.0 Suspension of work 
 
i)  The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision 

shall be final and binding on the Contractor/ Vendor) suspend the progress of works or 
any part thereof for such time and in such manner as SBI may consider necessary so 
as not to cause any damage or injury to the work already done or endanger the safety 
thereof for any of following reasons: 

 
a) On account any default on the part of the Contractor/ Vendor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default 

the Vendor/ Contractor, or  
c) For safety of the works or part thereof.  
 
The Contractor / Vendor shall, during such suspension, properly protect and secure the 
works the extent necessary and carry out the instructions given in that behalf by the SBI. 
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ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 
The Contractor/ Vendor shall be entitled to an extension of time equal to the period of 
every such suspension. No compensation whatsoever shall be paid on this account. 
 

 
37.0 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor/ Vendor 
shall have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the SBI shall have the power to adopt any of the following course as 
they may deem best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor 

by SBI shall be conclusive evidence) and in which case the security, deposit of the 
Contractor/ Vendor shall be forfeited and be absolutely at the disposal of SBI 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or part 

of the work, debiting the Contractor/ Vendor with the cost of the labour and materials 
cost of such labour and materials (as worked out by the SBI shall final and conclusive 
against the Contractor/ Vendor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the Contractor/ Vendor under the terms of this contract certificate of 
SBI as to the value of work done shall be final conclusive against the Contractor/ Vendor. 

 
c) To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give it to another Contractor/ Vendor to 
complete, in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original Contractor/ Vendor, if the whole work had 
been executed by him ( The amount of which excess the certificates in writing of the SBI 
shall final and conclusive) shall be borne by original Contractor/ Vendor and may be 
deducted if any money due to him by SBI under the contract or otherwise, or from his 
security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the Contractor/ Vendor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or make 
any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescind under the provision 
aforesaid, the Contractor/ Vendor shall not be entitled to recover or to be paid any sum 
or any work thereto for actually performed under this contract, unless, and until SBI will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 
 

 
38.0  Owner’s right to terminate the contract 
 

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or 
shall be adjusted an insolvent or being an incorporated company shall have an order for 
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compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable 
within seven days after notice to him to do so, to show to the reasonable satisfaction of 
the SBI that he is able to carry out and fulfill the contract, and to dye security therefore 
if so required by the SBI 

 
Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the Contractor/ Vendor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI or shall 
charge or encumber this contract or any payment dueto which may become due to the 
Contractor/ Vendor there under: 

 
a)  has abandoned the contract; or 
 
b)  has failed to commence the works or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the SBI 
written notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI that the said materials were condemned 
and rejected by the SBI under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts matters or things by this contract to be 
observed and performed by the contactor for seven days after written notice shall have 
been given to the Contractor/ Vendor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI to the contrary subject any part 
of the contract.  
 
Then and in any of said cases the SBI may not withstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor/ Vendor, determine the contract, 
but without thereby affecting the powers of the SBI or the obligation and liabilities of the 
Contractor/ Vendor the whole of which shall continue in force as fully as if the contract 
had not been determined and as if the works subsequently had been executed by or on 
behalf of the Contractor/ Vendor. And, further the SBI or their employees may enter upon 
and take possession of the work and all plants, took scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same 
by means of their own employees or workmen in carrying on and completing the work 
or by engaging any other Contractor/ Vendors or persons to the work and the Contractor/ 
Vendor shall not in any was interrupt or do any act, matter or thing to prevent or hinder 
such other Contractor/ Vendor or other persons employed for complement and finishing 
or using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient to the SBI a 
notice in writing will be given to the Contractor/ Vendor to remove his surplus materials 
and plants and should the Contractor/ Vendor fail to do so within 14 days after receive 
thereof by him the SBI sell the same by publication, and after due publication, and shall, 
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adjust the amount realized by such auction. The Contractor/ Vendor shall have no right 
to question any of the act of the SBI incidental to the sale of the materials etc. 

 
39.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBI from time to time. The SBI shall recover the statutory recovering other 
dues including the retention amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction relieve 
the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. 
 
The Architect / consultant may by any certificate make any corrections required previous 
certificate. 
 
The SBI shall modify the certificate of payment as issued by the architect / consultant 
from time to time while making the payment 
 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books 
 
The Contractor shall not submit interim bills when the approximate value of work done 
by him is less than Rs. 10.0 Lakh. 
 
The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two months. The SBI shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
After successful completion of work, the Contractor/ Vendor shall prepare separate bills 
for each branch/office/ATM/site and submit the branch-wise Tax Invoices/Bills along with 
specified 5 to 10 yearsWarranteeon Company Warrantee Cards / on Rs.500/- Non-
Judicial Stamp paper) for Supply of Furniture/waterproofing or other similar works 
along with a certificate/acknowledgement certifying completion of work by SBI or their 
authorized representative. 
 
No advance on materials / plant / machinery or mobilization advance shall be paid in 
any circumstances. 
 
The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, 
as per contractual provisions. 
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The SBI shall have power to withhold the payment if the work or part thereof is not 
carried out to their satisfaction. 
 

40.0 A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:  

 
i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to The ASSISTANT GENERAL 
MANAGER (P&E), MUMBAI METRO CIRLE OFSBI., Head Office,  BKC, Bandra (E), 
Mumbai- 51 And endorse a copy of the same to the Architect, within 30 days from the 
date of disallowance thereof or the date of deduction or recovery. The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed calculations 
of the amount claimed and the contractor shall not be entitled to raise any claim nor shall 
the SBI be in any way liable in respect of any claim by the contractor unless notice of 
such claim shall have been given by the contractor to THE ASSISTANT GENERAL 
MANAGER (P&E), MUMBAI METRO CIRLE in the manner and within the time as 
aforesaid. The Contractor shall be deemed to have waived and extinguished all his rights 
in respect of any claim not notified to THE ASSISTANT GENERAL MANAGER (P&E), 
MUMBAI METRO CIRLE in writing in the manner and within the time aforesaid.  

 
B. Settlement of Disputes and Arbitration  

 
The AGM (P&E), shall give his decision in writing on the claims notified by the receipt of 
the contractor may within 30 days of the receipt of the decision of THE ASSISTANT 
GENERAL MANAGER (P&E), MUMBAI METRO CIRLE/ Submit his claims to the 
conciliating authority namely the ASSISTANT GENERAL MANAGER (P&E), MUMBAI 
METRO CIRLE, 3rd Floor, Synergy Building, BKC, Mumbai. For conciliation along with 
all details and copies of correspondence exchanged between him and the SBI. 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Dy. General Manager & Chief Development Officer of the Mumbai Metro 
Circle for appointment of an arbitrator to adjudicate the notified claims falling which the 
claims of the contractor shall be deemed to have been considered absolutely barred and 
waived. 

 
iv)  Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as 
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aforesaid and all claims of the SBI shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Dy. General Manager & Chief Development 
Officer of the Mumbai Metro Circle and who will be of minimum Deputy General Manager 
rank. It will also be no objection to any such appointment that the Arbitrator so appointed 
is a SBI Officer and that he had to deal with the matters to which the Contract relates in 
the course of his duties as SBI, Officer. If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the 
said Dy. General Manager & Chief Development Officer of the Mumbai Metro Circle. 
Such person shall be entitled to proceed with the reference from the stage at which it 
was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or 
reenactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SBI Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of 
the arbitrators shall, if required to be paid before the award is made and published, be 
paid half and half by each of the parties. The Cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who 
may direct to any by whom and din what manner, such costs or any part thereof, shall 
be paid and fix or settle the amount of costs to be so paid.   

 
41.0 Method of measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the SBI shall be final and binding on the corrector. 
 

42.0   Maintenance of registers 

 
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of STATE BANK OF INDIA 
/Architect / consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. from time to time. 
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I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 

 
43.0  Force Majeure 
 
43.1 Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract. 

 
43.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

 
43.3  From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the caused 
itself and inability resulting there from having been removed, the agreed time completion 
of the respective obligations under this agreement shall stand extended a period equal 
to the period of delay occasioned by such events. 

 
43.4  Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or more the two parties, shall 
mutually decide regarding the future execution of this agreement. 

 
44.0  Local laws, Acts Regulations: 

 
The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the 
contract labour (regulation and abolition act of 1970) and other safety regulations. The 
Contractor/ Vendors should comply with the provision of all labour legislation including 
the latest requirements of the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
45.0  Accidents 

 
The Contractor/ Vendor shall immediately on occurrence of any accident at or about the 
site or in connection with the execution of the work report such accident to the architect 
/ consultant. The Contractor/ Vendor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take appropriate 
actions thereof. 
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46.0 The contractor’s shall be bound to comply the following provision in terms of 

“Restrictions imposed by the Government of India, Ministry of Finance 

Department of Expenditure under Rule 144 (XI) of General Financial Rules 2017 

vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020” as under; 

 
I. Any bidder from a country which shares a land border with India will be eligible to bid in 

this tender ONLY if the bidder is registered with the Competent Authority (registration 

committee constituted by the Department for Promotion of Industry and Internal Trade).  

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a consortium 

or joint venture (that is an association of several persons, or firms or companies), every 

artificial judicial person not falling in any of the descriptions of bidders stated 

hereinbefore, including any agency branch or office controlled by such person, 

participating in a procurement process.  

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this 

purpose means:  

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; or 

c. An entity substantially controlled through entities incorporated, established or registered 

in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint venture falls 

under any of the above 

IV. The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more judicial 

person, has a controlling interest or who exercises control through other means.  

Explanation- 
a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-

five percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more judicial person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial owner is 

the natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has ownership of or entitlement to more than fifteen percent of the 

property or the capital or profits of such association or body of individuals; 
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4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner 

is the relevant natural person who holds the position of senior managing official; 

5.  In case of a trust, the identification of beneficial owner(s) shall include identification of 

the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest 

in the trust and any other natural person exercising ultimate effective control over the 

trust through a chain of control or ownership.  

V. An Agent is a person to do any act for another, or to represent another in dealings with 

third person.  

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from 

a country which shares a land border with India unless such contractor is registered with 

the Competent Authority.  

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in this 

regard as per “Annexure Q”. Failure to submit such valid declaration-cum-Certificate 

will make the bid liable for rejection.” 
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ANNEXURE “Q” 

 

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 

Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In India, 

Or Matters Directly Related Thereto, Including National Security. 

 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 

Finance, India order no. F. No 6/18/2019/PPD dated 23rd July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India; 

 

I/We, the bidder (Specify full name ------------------------------------------ -------------------------------) 

certify that we are NOT from such a country OR, if from such a country, has been registered 

with Competent Authority.  

 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.  

 

(Signature of Authorised Signatory along with Seal) 

 

Name of authorised signatory: 

 

Designation of Authorised signatory:  

 

List of Evidences enclosed: 

 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 

applicable) 

2. ………. 

3. ……….. 

4. ……….. 

Date: 

Place:   
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SPECIAL CONDITION OF CONTRACT 

 
1. The Technical Bid should contain the following: - 

 
a. Technical Bid duly signed and sealed on each page. 
b. Banker’s Cheque/Demand Draft of Earnest Money deposit. 
c. If any, The Authorization Certificate issued by the Bank's approved Principal 

Manufacturer only certifying that the tenderer is an Authorized Converter/Agency 
of their Company and they have been specifically authorized by them (i.e. OEM) 
to participate in the bidding process of SBI. 

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect 
that in case their Authorised Agency/Converter is not able to perform contractual 
obligations for the project during the contract period, the Original Manufacturer 
shall own full responsibility to comply all contractual obligations relating the 
captioned work of SBI at their own (i.e. OEM’s) risk cost and consequences. 

 
The technical bid not accompanied by abovementioned any one or more documents 
shall be treated as non-responsive bid and the same shall be summarily disqualified. 
Moreover, such bidders shall not be allowed to participate in the submission of Indicative 
Price bidding followed by the E-reverse auction. No correspondence shall be entertained 
in this regard. 

 
2. Taxes, duties, levies etc.: 

 
The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works but excluding GST which shall be payable over and 
above the approved rates as per actual. Variation of taxes, duties, fees, levies 
etc.(excluding GST) if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra claim on this account in any case will be entertained. If a new 
tax or duty or levy or cess or royalty or octroi is imposed under as statutory law during 
the currency of contract the same shall be borne by the Contractor/ Vendor. GST will 
however be paid by the SBI as applicable. 
 

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, 
drawings, design, etc. for its sufficiency considering all the regulations of local 
authorities and supply company and code of standard as applicable at the time of submit-
ting the tender and shall bring to the notice of bank, addition or deletion, if any, in writing 
before due date of submission of tender. 
 

4. Acceptance of tender 
 

The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI However adequate transparency would 
be maintained by the SBI. 
 

5.  Dimensions and levels 
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All dimensions and levels shown on the drawings shall be verified by the contractor and 
the site and he will be held responsible for the accuracy and maintenance of. All the 
dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the 
Architect / consultant before proceeding with the work. 

 
6.  Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant: 

 
7.  Construction records 

 
The contractor shall keep and provide to the Architect / consultant full and accurate 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
8.  Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree structures.  

 
9.  Temporary works 

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require in 
accordance with the conditions of contract at his own cost the contractor shall be solely 
responsible for the stability and safety of all temporary works and unfinished works and 
for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 

 
10. Water power and other facilities 

 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube well 
/ open well and bring water by means of tankers at his own cost for the purpose The 
STATE BANK OF INDIA will not be liable to pay any charges in connection with the 
above 
 
b)  The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges 
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c) The contractors for other trades directly appointed by the STATE BANK OF 
INDIA shall be entitled to take power and water connections from the temporary water 
and power supply obtained by the contractor However, the concerned contractor shall 
make their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal charges for 
drainage and water connection for Construction purposes shall be borne by the 
contactor and charges payable for permanent connections, if any, shall be initially paid 
by the contactor and the SBI   will reimburse the amount on production of receipts 
 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to 
the Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
11. Facilities for contractor’s employees 

 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost.  

 
12.  Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
13.  Firefighting arrangements 
 

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. 
This purpose he shall provide requisite number of fire extinguishers and adequate 
number of buckets, some of which are to be always kept filled with sand and some with 
water this equipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The contractor 
makes the following arrangements at his own cost but not limited the following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and 
rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting 
equipment. 
f)  General house keeping 

 
14. Site order book 

 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
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conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect 
/ consultant as and when demanded- Any instruction which the architect /consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 
 

15. Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 
16. Site meetings 

 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant. - 

 
17. Disposal of refuse 

 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other 
off-site activities borrow pits has been properly disposed off. 

 
18. Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 
19. Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

 
20.  As built drawings 
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i) For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the STATE 
BANK OF INDIA / Architect / Consultant. The contractor will make the changes made 
on these copies and return these copies to the architect / Consultant for their approval. 
In cases revision is required or the corrections are not properly marked the architect / 
Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the architect / consultant and resubmit to him for approval. The architect / 
consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made by 
the STATE BANK OF INDIA / architect / consultant. And submit two copies of such 
modified drawings to the architect/ consultant for approval. The architect / consultant will 
return one copy of the approved drawing to the contractor. 

 
21. Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminum 
doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given 
in the tender after inspection of the sample/mock up. 

 
22. Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account 

 
23. Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the STATE 
BANK OF INDIA shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall 
be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed 
to be included in the quoted rates and no extra claim on this account will in any case be 
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as 
statutory law during the currency of contract the same shall be borne by the contractor. 
 

24. Photographs: 

 The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not more 
than one months during the progress of the work or at every important stage of 
construction. 
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 In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ 
STATE BANK OF INDIA may consider returning the Bill to the contractor and no 
claim for delay on this account will be entertained.  

 
 
 
 
 
 
 
 
 
 

ARTICLES OF AGREEMENT  

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

 

ARTICLES OF AGREEMENT made the ______________ date of _______ between STATE 

BANK OF INDIA, having its office at Mumbai hereinafter called "the Client" of the One Part and 

___________________________________________________________________________

_____________________________________________________________________ 

 

WHEREAS the STATE BANK OF INDIA is desirous of 
___________________________________________________________________________
___________________________________________________________________________
and has caused specifications describing the work to be done to be prepared by STATE BANK 
OF INDIA. 
 

AND WHEREAS the said Drawings numbered _______________ to_______________ 

inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 

of the parties hereto. 

 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth herein in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as 

“the said conditions”) the works shown upon the said Drawings and / or described in the said 

Specifications and included in the Schedule of Quantities at the respective rates therein set forth 

amounting to the sum as therein arrived at our such other sum as shall become payable there 

under (hereinafter referred to as “the said Contract Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 
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execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions.  

 

3) The     term “The Architects” in   the   said   Conditions   shall   mean   the STATE BANK 

OF INDIA, or in the event of their ceasing to be the Architects for the purpose of this Contract 

for whatever reason, such other person or persons as shall be nominated for that purpose 

by the Employer, not being a person to whom the Contractor shall object for reasons 

considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or 

persons subsequently appointed to be Architects under this Contract shall be entitled to 

disregard or overrule any previous decisions or approval or direction given or expressed in 

writing by the outgoing Architects for the time being.  

 

4) The said Conditions and Appendix thereto shall be read and construed as forming part of 

this Agreement, and the parties hereto shall respectively abide by submit themselves to the 

said Conditions and perform the Agreements on their part respectively in the said Conditions 

contained.  

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  

 

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract 

to carry out the work in respect of the entire building complex to be paid for according to 

actual measured quantities at the rates contained in the Schedule of Quantities and Rates 

or as provided in the said Conditions.  

 

7) The Contractor shall afford every reasonable facility for the carrying out of all works relating 

to civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning 

and other ancillary works in the manner laid down in the said Conditions, and shall make 

good any damages done to walls, floors, etc. after the completion of his work.  

 

8) The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature 

of the work by adding to or omitting any items of work or having portions of the same carried 

out without prejudice to this Contract. 

 

9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work soon after the Site is handed over to him or from 14th day after the 

date of issue of formal work order as provided for in the said Conditions whichever is later 

and to complete the entire work within 90 days subject to nevertheless the provisions for 

extension of time. 
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10) All payments by the SBI under this Contract will be made only at Mumbai. 

 

11) All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine 

the same. 

 

12) That the several parts of this Contract have been read by the Contractor and fully understood 

by the Contractor. 

 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands 

to these presents and two duplicates hereof the day and year first hereinabove written.  

 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
 
hand of Shri ___________________ 
 
______________________________   (Signature of Employer) 
(Name and Designation) 
 
 
In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
      Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
  ___________________ 
  (Witness) 
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SAFETY CODE 
 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases when 

the injury necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
runnings shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 
be engaged for holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield 

and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied 
in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects 
 
 
 
 



 
 

41 | P a g e  

 

(A) Contact Information 

 

 

 
E-Procurement Technologies Ltd. 

 

 
State Bank of India 

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad - 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 580 | 567 | 569 | 
566 
 
 
Mr.Nisarg Thakkar 

E-mail :nisarg.thakkar@auctiontiger.net 

Contact No :99044 06300 

 
The AGM (P&E),  
LHO Mumbai Metro, State Bank of India, 
3rdFloor, Synergy Building,  
Bandra Kurla Complex, 
Mumbai - 51.  
 
 
 
 
Officer Name : R K Sinha 
Department   : Dy Manager (Ele) 
Contact No    : 9158002461 
E-mail : ramkishan.sinha@sbi.co.in 
 

 
 
 

TABLE-XII 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrence 
of Hindrance 

Date of which 
Hindrance was 

removed 

Period of which 
Hindrance 

existed 

Signature  
of Site 

Engineer 

Signature of 
Bank / 

Architects 
Representative 

1 2 3 4 5 6 7 

 
 
 
 
 
 
 

      

mailto:%20ramkishan.sinha@sbi.co.in
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PROFORMA FOR RUNNING A/C BILL 

 

i. Name of Contractor / Agency  : 

ii. Name of Work    : 

iii. Sl.No. of this Bill    : 

iv. No. & Date of previous Bill   : 

v. Reference to Agreement No.  : 

vi. Date of Written order to commence  : 

vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 

 

 

 

 

 

 

 

 

    

     

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

6 7 8 9 

 

 

 

 

 

 

   

 

Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 

allowing such a rate. 

 ____________ 

___________ 

Net Value since previous bill 
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 2. If ad-hoc payment is made, it should be 

mentioned specifically. 

  

     

 

CERTIFICATE 

 

 The measurements on the basis of which the above entries for the Running Bill No. ----

---------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book No. --

------------------------. 

 

-------------------- ----------------------- --------------------- 

 

Signature and  

date of Contractor 

Signature and  

date of Architects 

Representative (Seal) 

Signature and  

date of Site Engineer 

   

 

 The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

 

Architect  Signature and  

date of Site Engineer 
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TABLE - XIV 

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 

 

 

 

 

     

 

Total value of materials at Site. 

 

Secured Advance @ ---------------- of above value -   B 

 

 

CERTIFIED: 

 

(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is outstanding on their 

security. 

 

(ii) That the materials (are of imperishable nature) and are all required by the Contractor 

for use in the work in connection with the items for which rates of finished work have been 

agreed upon. 

 

Dated Signature of 

Site Engineer 

Preparing the bill 

Rank ----------------------------- 

 

 

Date signature of 

Banks Architects------------------- 

(Name of the Architects) 

 

--------------------------- 

Dated Signature of 
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TECHNICAL SPECIFICATION FOR THE AIR CONDITIONING CONTRACT WORK 

 

SR. 
NO 

Description of work 

01 Supply of split A/C 1.0 tr. (3 star) :- 

Wall mounted air conditioner shall have 1.0 Tr i.e nominal 12.000 BTU/capacity per hour at the 

ambient of 40 degree centigrade capacity. Unit shall have maximum 90/46 dB noise level at the 

distance of 1 MT for outdoor/indoor units. The unit shall be suitable for 230 volts power supply. With 

temperature indicator and remote for operation.       (5- Start AC high wall type split A/C). 

The air filter shall be easy to maintain and preferable showing the status of choking. Every unit shall 

be supported by warrantee of one year however sealed unit war- rantee must be given for 5 years 

from the manufacturer. CONDESOR MUST BE OF COPPER METAL. 

02 SUPPLY OF SPLIT a/c 1.5 Tr. (3 star):- 

Wall mounted air conditioner shall have 1.5 Tr i.e.  Nominal 18,000  BTU/capacity per hour at the 

ambient of 40 degree centigrade capacity. Unit shall have maximum 90/46 dB noise level at the 

distant of 1 MT for indoor/outdoor units. The units shall be suitable for 230 volts of power supply. 

With temperature indicator and remote for the operations. (5- star A/C high wall type split A/C) 

The air filter shall be easy to maintain and preferably showing the status of choking. Every unit 

shall be supported by warrantee of one year however sealed unit warrantee must be given for 5 

years from the manufacturer. CONDESOR MUST BE OF COPPER METAL. 

03 Installation of split 1& 1.5 Tr :- 

Total work comprising of unpacking till commissioning of each units indoor as well as outdoor. 

Connecting the pipes & electrical cables/wires. With necessary support & fabricating for hanging the 

unit from ceiling. Installation shall be done with the control panel. 

The installation of A/C. charging towards installation testing and commissioning of split and cassette 
A/C. this includes nitrogen flushing, pressure testing, attending leakages, loading, unloading, gas 

charging and panel fittings. 

04 Cassette type indoor units.  

These units shall be installed between the bottom of finished slab & top of false ceiling. The maximum 
allowable height for the cassette type units shall not exceed 350 mm. The unit shall be pre charged 
with first charge of R 32 / R 134A / R 407 / R 410 refrigerant. Additional charge shall be added as per 
refrigerant piping at site. The unit must have in built drain pump, suitable for vertical lift of 750 mm.  
The unit casing shall be Galvanized Steel Plate / or as per manufacturer’s specifications. Unit must be 
insulated with sound absorbing thermal insulation material, Polyurethane foam. The noise level of unit 
at the highest operating level shall not exceed 42 dB(A), at a vertical distance of 1.5 m from the grille 
of the unit. Unit shall have provision of connecting fresh air without any special chamber & without 
increasing the total height of the unit (288 mm maximum). The unit shall be supplied with suitable 
decorative panel. 
The unit shall be supplied with Resin Net filter with Mild Resistance. The filter shall be easy to remove, 
clean & re install. The unit will be connected in series to a suitable outdoor unit & it must be possible 
to operate the unit independently, through corded/ cordless remote specified in the “Bill of quantities”. 
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The unit will be further connected to Intelligent Building Management System (To be supplied by other 
vendors) & it shall be possible to operate the unit through this IBMS system. The unit shall be supplied 
with following from the factory with following:  
 
Operation Manual  
Installation Manual  
Paper pattern for installation  
Drain hose/ Clamp metal/ Washer fixing plate/ Sealing pads/ Clamps/ Screws/  
Washer for hanging bracket/ Insulation for fitting  
 

05 Extra copper pipe : 

a) The contractor shall have to provide extra length of copper pipe with proper lag- ging to make the 

perfect job of insulation. All the copper pipe shall be without joints and proper flare-up shall be 

done with tools and tackles for excellent workmanship. No dent shall be allowed while bending 

the pipe of laying it on connecting it to machine/evaporate/condenser. High grade of foam 

insulation shall be provided. Entire piping shall be done over the false ceiling and do not 

compromise any aesthetic look. 
b) Then contractor shall have to provide copper pipe with proper lagging to make 

the perfect job of insulation. All the copper pipe shall be without joints and 

proper flare- up shall be done with tools and tackles for excellent workmanship. No dent shall 

be allowed while bending the pipe of laying it or connecting it to machine/evaporator /condense. 

High grade of foam insulation shall be provid- ed. Entire piping shall be done over the false 

ceiling and do not Compromise any aesthetic look. Size of copper shall sleeve insulated with 

saddling and clamping. 

06 Wiring :- 
SPLIT UNIT TO OUTDOOR UNIT 

The A/C contractor has to get the wiring from the MCB/MCCB unit provided by the electrical contractor 

in house. All the wiring shall be of approved make only. 

The wiring shall pass through ISI approved conduits as mentioned in approved list of materials. Any 

drilling of the wall for getting copper pipe or wiring shall be sealed and finished by the A.C contractor. 

Size of the wires shall be suitable. for 
each & every A.C unit. 

07 Drain water piping :- 

Condensed water in the interior of the banking hall shall be drained outside/toilet block through 
gravity-slop. The entire piping shall be 25/32 M.M. ISI approved pipes to carry condensed water. All 

the piping shall be maintainable and testing shall be 
done before connecting. 

08 supply and installation of fabricated steel supports for outdoor units for (1T.1.5 Tr) 

09 Civil work : 

The A/C contractor has to complete the zari work in  the  wall and coordinate with  the civil 
contractor while doing flooring to run the drainage pipe etc. finishing has to 
be done by the A/C contractor with required labour &materials. 
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10 COMMUNICATION CABLE AND CONTROL CABLING:  
Communication cable and control cabling: Communication cable and control cabling should be of non-
polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required size. PVC conduit should 
be clamped neatly maintaining a distance from power cables, Cable terminations and dressing shall be 
done properly and neatly.  
E.01 Unless otherwise mentioned in the Technical specifications, the equipment and materials shall 
conform to the following standards:  
E.01.01 IS 3615 – Glossary of terms used in refrigeration and air conditioning  
E.01.02 IS 325 – Three phase induction motors  
E.01.03 IS 1822 – Motor starters of voltages not exceeding 1000 V  
E.01.04 IS 996 – Single phase small AC and universal motors  
E.01.05 IS 1239 – Mild steel tubes, tubulars and other wrought steel fittings  
E.01.06 IS 3589 – Electrically welded steel pipes for water, gas and sewage  
E.01.07 IS 6392 – Steel pipe flanges 
E.01.08 IS 778 – Gun metal gate, globe and check valves for general purposes 
E.01.09 IS 277 – Galvanised steel sheets  
E.01.10 IS 737 – Wrought aluminium and aluminium alloy sheet and strip for general engineering 
purposes  
E.01.11 IS 655 – Metal air ducts  
E.01.12 IS 732 – Code of practice for electrical wiring and fittings for buildings 
E.01.13 IS 2516 – AC circuit breakers for voltages not exceeding 1000 V  
E.01.14 IS 900 – Code of practice for installation and maintenance of induction motors E.01.15 IS 1248 
– Direct acting electrical indicating instruments 
E.01.16 IS 4047 – Heavy duty air break switches and composite units of air break switches and fuses 
for voltages not exceeding 1000 V  
E.01.17 IS 8183 – Specification for bonded glass/ mineral wool  
E.01.18 IS 660 – Safety code for mechanical engineering  
E.01.19 IS 659 – Safety code for air conditioning 
E.01.20 IS 5216 – Code for safety procedures and practices in electrical works  
E.01.21 IS 3016 – Code of practice for fire precautions in welding and cutting operations 
 

11  DAMPERS- 

All dampers shall be of 18 S.W.G. G.I sheets louver dampers of robust construction and tight fitting. 
The design, method of handling and control, shall be suitable for the location and service required. 
Dampers shall be provided with suitable links, levers and quadrants as required for their proper 
operation, control or setting in any desired position. Dampers and their operating devices shall  be  
made  robust,  easily  operable and accessible through suitable access door. Every damper shall have 
indication device clearly showing the damper position at all times. All the bushing will be of brass 
only 

12  GRILLES AND DIFFUSERS- 

All grilles (SA & RA), diffusers (SA & RA) will be made from heavy gauge extruded Aluminum 
sections / M.S. (As specified in the BOQ) duly powder coated to match the interior requirements 

of Architect / Client.  All the supply air grilles/diffusers will be provided with opposed blade dampers 

fabricated from Al. The damper should be suitable for operation from front face of grille/diffuser. 
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13. THERMAL INSULATION- 

The supply air duct shall be insulated with 50/40/25 mm thick, factory backed 

Aluminum foil fiber-glass of density 24 Kg. / Cu. M. Method 
of applying insulation- 

a. Clean the duct surface to be 
insulated. b) Apply a thin layer of tar paints. 

c) Apply a thin coat of hot bitumen or coat of bituminous paint to stick 
the insulation. 

d) Fix the insulation of specified thickness over the surface of the duct tightly and seal all the 
joints using BOPP tape. Secure the insulation with 16 Gauge G. I. wire or 10 mm wire PVC 

box strapping at a distance of 300 mm. 

 

 

THERMAL INSUALTION-WITH CLOSED CELL EPE  
The supply air duct shall be insulated with 25/19/13 mm thick, Closed Cell Expanded Polyethylene. 

Method of applying insulation- 

b. Clean the duct surface to be 
insulated. 

c. Apply a thin layer of tar paints. 

d. Apply a thin coat of rubber solution to stick the insulation. 

e. Fix the insulation of specified thickness over the surface of the duct tightly and seal all the 

joints using BOPP tape. Secure the insulation with 16 Gauge G. I. wire or 10 mm wire PVC 
box strapping at a distance of 300 mm. 

 

 
ACOUSTIC INSULATION- 

First 3 meter length of supply air duct shall be acoustically insulated with 12.5 mm thick 
fiberglass of density 48 Kg./Cu.M. and covered with 28 G perforated Aluminum sheets from 

the inside of the duct. 

 a) Apply a thin layer of tar paints. 

          b)  Fix-up fiberglass slabs 
c) Cover-up with perforated Aluminum sheets with the help of G. I. Screw Was 

 

14 VARIABLE REFRIGERANT FLOW SYSTEM 

  1 Scope: 

The scope of this section comprises the supply, erection, testing and commissioning of Variable 

Refrigerant Volume System conforming to these specifications and in accordance with the 

requirements of Drawings and Schedule of quantities. 

  2  Type: 

Unit shall be air cooled, variable refrigerant volume air conditioner consisting of one out- door unit 

and multiple indoor units. Each indoor unit having capability to cool independently for the requirement 

of the rooms. All indoor units shall be provided with isolation valves so that a particular unit can be 

isolated and removed for servicing, while system keeps functioning in normal way. 

It shall be possible to connect multiple indoor units on one refrigerant circuit as shown in the drawings 

or as indicated in schedule of quantities. The indoor units on any circuit can be of different type and 

also controlled individually. Following type of indoor units shall be connected to the system: 
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- Ceiling mounted cassette type. 

- Wall Mounted Split type 

- Compressor installed in outdoor unit shall be equipped with capacity control mechanism and capable 

of changing the rotating speed / mass flow rate of refrigerant by scroll engaging / disengaging 
mechanism to follow variations in cooling. Outdoor unit shall be suitable for mix-match connection 

of all type of indoor units. 

 
The refrigerant piping between indoor units and outdoor units shall be extended up to 100m with 

maximum 50 m level difference without any oil traps. Oil recovery system shall be managed without 

disturbance to normal operation cycle of the system / compressor. 

 

Both indoor unit and outdoor unit shall be factory assembled, tested and filled with first charge of 

refrigerant before delivery at site 

15 PROCEDURE FOR CARRYING OUT PRESSURE TEST  
1) Ensure that the tubing to be tested is properly secured/supported and the openings have been 
sealed off as per manufacturer's recommendation.  
2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same 
time, should be easily visible.  
3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder outlet 
without moving the cylinder. 
 4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder 
valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig.  
5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of 
escaping Nitrogen and seal same.  
6) Open the cylinder valve again and raise the pressure to 200 psig.  
7) Check the tube line for major leakages at brazed joints, elbows, valve glands, equipment end 
connections and tube seams with the help of soap water. Make up the leaks by tightening nuts. If the 
leaks are in brazed joints, flush out Nitrogen and carry out necessary re-brazing.  
8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test pressure. 
Repeat leak check as above. 
 9) Open the cylinder valve again and slowly raise the pressure to the manufacturer recommended 
pressure. Carry out a thorough leak check.  

10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. Check the 
pressure again after 24 hours. If pressure has dropped, the tubing should be checked very 
thoroughly for minor leakages. It is important to follow this 24 hours period as it gives enough time 
to detect minute leakages, and it removes the doubt created by thermal expansion of Nitrogen ( as 
after exact 24 hours, ambient conditions are generally same) 
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List Of Approved Makes 

Equipment / Material Makes 

VRF / VRV Units Mitsubishi Electric / Hitachi/ Daikin/ 

Mitsubishi Heavy Industries/Toshiba/ Blue star/Carrier. 

Cassette Unit Mitsubishi Electric / Hitachi/ Daikin/ 
Mitsubishi Heavy Industries/Toshiba/ Blue star/Carrier. 

Split Unit Mitsubishi Electric / Hitachi/ Daikin/ 
Mitsubishi Heavy Industries/Toshiba/ Blue star/Carrier. (No 
Miedia & logicool) 

Copper Pipe Mandev / Rajco / Totaline 

Hard PVC Pipes Supreme / Prince/ Diamond 

G.I Sheet Tata / Jindal / Essar / Nippon 

Acoustic Insulation Arma sound (Arma cell) / Equivalent 

  
Thermal Insulation Material  
a) NITRILE RUBBER Armaflex / K Flex / Equivalent 

b) Thermocole Breadshell / Equivalent 

  
Cable  
a) Armored Cable Finolex / Universal / Polycab / RR Kabel 

b) Flexible Cable Finolex / Universal / Polycab / RR Kabel 

  

PVC rigid Ac-
 Conduits & cessories 

2.0 mm thick Precision Plastic Co. ISI and FIA approved 

 
 
 
 



 

 
                   SIGNATURE OF CONTRACTOR& 

SEAL OF FIRM 

 


