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NOTICE INVITING TENDER (NIT)

Online Tenders were invited by State Bank of India for the below mentioned work from the
Manufacturers, Contractors/Approved Dealers of Diakin, Carrier (not Midea), Voltas, Blue star,
\Mitsubhishi, LG, Panasonic and Hitachi are only eligible.(Contractors/Vendor should submit proof|
of the same)

1

Name of the work

AIR CONDITIONING WORKS AT EXISTING PREMISES OF
MAIN BRANCH (00942) IN TUNI, EAST GODAVARI DISTRICT,
ANDHRA PRADESH

2 Details of Architect Nil
3 Date and Time where | Available from 24.11.2021 to 08.12.2021
tender forms are available | at (i). https://etender.sbi/
(ii). SBI Procurement news.
4 | Time and last date of | Upto 3.00pm on 08.12.2021
submission of online e-
Tender
5 Place, Time& Address for | Up to 3.00 pm on 08.12.2021
submission of e tender /
contact person / telephone | Tender documents (as specified) through online at
no/email address. https://etender.sbi/
6 Date, Time and Place of | On 08.12.2021 at 4:00 PM
opening of e - Tenders State Bank of India.
Administrative Office
1% Floor, AO Building,
Balaji nagar, Siripuram,
Visakhapatnam — 530003
7 | Quantum of Earnest Money | Nil
Deposit (EMD).
8 Quantum of  Security | Security Deposit (ISD) — 3% of the Tender value.
Deposit (SD).
9 Estimated cost Rs. 7.5 LACS plus GST
10 | Terms of payment of Bills 1. No Advance will be paid
2.0ne running bill minimum of 5.00 lakhs will be paid.
11 | Penalty clause/Liquidated | @ 0.5% of the value of work per week of delay subject to a
Damages maximum penalty of 5% of the value of work would be strictly
imposed.
12 | Stipulated time for | FOUR WEEKS
completion of the work /
supply.
13 | Validity period of the | 90 days from last date for receipt of tender
tender.
14 | Eligible Taxes A) Income Tax will be deducted at source as per Gowvt.

Guidelines.
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B) Reimbursement of GST will be made only on submission of
proper GST invoice as per applicable GST provisions/Rules. The
contractor should comply with the following;

4 Contractor should have GST Registration Number.

L 2 Invoice should specifically/separately disclose the amount
of GST levied at applicable rate as per GST provisions/Rules.

L 2 In case of Correction in the bills after scrutiny, contractor
should submit fresh bills for payment.

L 4 Contractor should timely file his GST return in accordance
with GST provisions to enable the bank to claim the credit of
GST paid to the contractor.

2 The GST Number of State Bank Of India are

For Andhra Pradesh state-37AAACS8577K1Z0
For Telangana State -36AAACS8577K1ZQ
For Puducherry U.T - 34AAACS8577K1ZU

15 | Electronic Payment Electronic payment shall be preferred. All the contractor must
furnish contact details for communication in addition to,
1) Name of the their bank
2) Name of their branch
3) Account number
4) Name of the account holder as in the bank account
5) IFSC No of the branch
6) PAN number.
16 | For further Clarifications on | 1. All e-Tender/Online bidding related issues,

Technical matters &
Agency for arranging e-
tender/online bidding

e-Procurement technologies Limited, Ahmedabad.

Primary Contact Numbers:- Anshul Juneja, Contact No.:- 079-
68136809/6815/6824, +91-9879996111, Email:
anshul@auctiontiger.net

Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in
Devendra. R: - 9510812971, devendra.r@eptl.in
Nandan Valera: - 9081000427, nandan.v@eptl.in
Fahad Khan: - 9904406300, fahad@eptl.in

Nikhil Khalas: - 9374519729, nikhil@eptl.in

YVYVVYY

17

Defect Liability Period.

One year from date of Virtual Completion

18

Any additional Information

The quoted rate should be inclusive of materials, labour, wages,
fixtures, transportation, installation, all taxes (excluding GST),
wastage’s, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses to complete the work

Signature of Bidder

Page No. 4 of 53




MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

v Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

v Scan copy of valid Authorized dealership letter from approved brands of Air Conditioners of
respective bidder to be uploaded.

v The signed and scanned copy of entire tender document in pdf format which is downloaded
from https://letender.sbil.

¢ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm should)
visit the website till last date of submission for changes/ corrigendum if any.

¢ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next
working day at the same time.

* The BANK reserves the right to cancel or postpone the tenders at any stage without assigning any
reason.

For and behalf of State Bank of India,
Regional Manager,

RBO-2,

Tuni.
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INSTRUCTIONS TO THE TENDERER
1.0 NAME OF WORK

Sealed Tenders are invited by State Bank of India for the work of AIR CONDITIONING WORKS AT
EXISTING PREMISES OF MAIN BRANCH (00942) IN TUNI, EAST GODAVARI DISTRICT, ANDHRA
PRADESH

1.1 SITE AND ITS LOCATION

The proposed work is to be carried out at :
Tuni Main branch,
State Bank of India,
Tuni,
East Godavari dist,
Andhra Pradesh

2.0 TENDER DOCUMENTS

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting
the following documents and the most workman like manner,
Instructions to tenderer

General Conditions of Contract

Special Conditions of Contract

Additional Conditions for Electrical Installation

Technical Specifications

Drawings

Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another|
but in case of ambiguities or discrepancies, shall take precedence in the order given below :

Price Bid

Technical Specifications

Additional Conditions for Electrical Installation

Special Conditions of Contract

General Conditions of Contract

Instructions to Tenderer

2.3 Complete set of tender documents including relative drawings can be obtained/downloaded from
the (i). https://etender.sbi/
(ii). SBI Procurement news
on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.
3.0 SITE VISIT
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information

and data which may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself
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regarding the availability of water, power, transport and communication facilities, the character quality
and quantity of the materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial
effect of any or all the factors while submitting his tender.

3.2 The tenderer should visit the site to ascertain the working conditions and local authority regulations
restrictions if any and other information required for the proper execution of the work. The work
should be carried out at any floor.

4.0 TENDER EVALUATION

4.1 Submission of Bids/Tender:

Tenders should be submitted online in the website https://etender.sbi/. The tender shall be submitted
online in two parts, viz., Technical Bid and Financial/Price Bid with acceptance of Tender
Conditions. In addition, scanned copies of required(as mentioned in NIT) Mandatory checklist
documents should be submitted online with help of our service provider on the website at
https://etender.sbi/ . The tender document is not required to be sent to us in hard copy.

4.2 Technical bid

The list of documents, which are mandatory & specified in Tender Notice are to be furnished by the
bidder. Only Technical Bids of those contractors, who submit the earnest money in the prescribed
manner, will be opened. All Technical bid documents will be verified at the tender opening time
specified in Notice Inviting Tender.

1. Technical bids of bidders whose EMD was not received physically, will not be opened.

2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified.

3. Tender documents found partly or fully modified / altered/ corrected etc shall stand summarily
rejected.

4. Any clarifications sought after opening of the tenders will not be entertained at any cost.

5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be
validated.

6. If any bidder submit false/fake document they will be banned from doing work in SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid

The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are
summed up automatically in the SBI e-Tender portal. The rates quoted by the Bidder will be
validated/scrutinized by committee and compared to market price for adaptability. The lowest total rate
quoted will be considered for award of work.

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the
tenders without assigning any reason whatsoever.

5.0 TAXES AND DUTIES
The tenderer must include in their tender prices quoted for all taxes(except GST) and duties royalties,
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cess ,local charges if applicable. No extra claim on this account will in any case be entertained.
6.0 EARNEST MONEY DEPOSIT

6.1 The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of]
Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

6.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

6.3 No interest will be paid on the EMD.
6.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
6.5 EMD of successful tenderer will be retained as a part of security deposit.

\Forfeit of EMD : The EMD will be forfeited under the following conditions:
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the period of|
validity of the tender:

(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within the time
frame of extension given by SBI in special case communicated before the expiry of the bid.

(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid document.

(d) If the selected bidder fails to execute agreement in prescribed format and furnish the Bank Guarantee within
the prescribed time.

7.0 INITIAL SECURITY DEPOSIT

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by
means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of]
tender.

8.0 SECURITY DEPOSIT

8.1 Total security deposit comprise of :

Earnest Money Deposit

Initial Security Deposit

Retention Money
and shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security
deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of the
work at the rate of 10% of the respective running account bill i.e. deduction from each running bill
account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to
the contractors on the basis of SBI/BANK/Architects certifying the virtual completion. The balance 50%
would be paid to the contractors after the defects liability period as specified in the contract.

8.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.
9.0 SIGNING OF CONTRACT DOCUMENTS
The successful tenderer shall be bound to implement the contract by signing an agreement and

conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a
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binding agreement between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not.

10.0 COMPLETION PERIOD

The Successful Tenderer shall be complete the work within time period(as mentioned in the NIT) from
the date of the work order issued to the contractor to commence the work.

i) The work shall be considered as complete only when the certificate of virtual completion is
issued by the architects/Bank/BANK.
i) The 'defects liability period' as prescribed in the contract shall commence only from date of]

such virtual completion.
i) Any defect that may appear within the defects liability period shall be rectified by the contractor|
within reasonable time on receipt of necessary instructions from Bank/BANK to that effect.

11.0 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of]
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes
modifications in his/her original offer which are not acceptance to the Bank without prejudice to any
other right or remedy the Bank shall be at liberty to forfeit the EMD.

12.0 PAYMENT TERMS

No advance payment in any from will be granted for the works proposed. Running A/c Bills shall be
granted in approved format as mentioned in NIT. Period of taking up the final bill will be one month
from/ after satisfactory virtual completion or the date of submission of the final bill whichever is later.

13.0 RATES AND PRICES

13.1 The tenderer shall quote their rates for individual items both in words and figures in case of]
discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. If
no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy|
between the unit rate and the total amount calculated from muiltiplication of unit rate and the quantity
the unit rate quoted will govern and the amount will be corrected.

13.2 The tenderer need not quote their rates for which no quantities have been given. In case the
tenderer quote their rates for such items those rates will be ignored and will not be considered during
execution.

13.3 The tenderer should not change the units as specified in the tender. If any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the SBI/BANK/ Bank.

13.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall
be duly attested by him.

13.5 Each page shall be totaled and the grand total shall be given.
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13.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc.
excluding GST.

13.7 Bank/BANK has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies.

13.8 The quantities of various items given in the schedule of quantities are approximate. The
quantities of work may vary at time of allotment / execution of work. Bank/BANK reserves the right to
omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor will be
paid for the actual work done at the site duly verified by the concerned official of the Bank/BANK.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning
any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any,
respect are liable to be rejected.

-Sd-
STATE BANK OF INDIA,
RBO-2, TUNL.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
State Bank of India
Regional Business Office
Tuni, East Godavari dist.,
Andhra Pradesh

Dear Sir/s,

Ref: TENDER FOR AIR CONDITIONING WORKS AT EXISTING PREMISES OF MAIN BRANCH
(00942) IN TUNI, EAST GODAVARI DISTRICT, ANDHRA PRADESH

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of]
approximate quantities and rates, Form of Agreement, General Specification, Approved
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and
clearly understood all the same and on the basis of the same I/We quoted our rates in the Schedule of]
Quantities (i.e. BOQ) attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by
you) at the respective rates quoted. I/ We are depositing a sum of Rs. .00 (Rupees
ONLY ) as earnest money deposit by way of demand draft drawn in favor|
of SBI, payable at Visakhapatnam along with this tender for due execution of the work at my/ our|
tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves
to forfeit the aforesaid deposit. In the event of this Tender being accepted I/ We agree to obtain the
labor license and the CAR and Third party insurance policy and deposit the balance E.M.D. amount
and adhere/comply to all other instructions as given in TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within time FOUR
WEEKS from the date of the work order issued to commence the same. Date of commencement shall
be either one week from the date of work order issued to the contractor or the date on which mark out
of work at site has been given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer. | / We
agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items
for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of]
all the same.

'Yours Faithfully, Signature of Witness:
Contractor’s Signature 1.
Name: 2.
Address: 3.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions

‘Contract” means the documents forming the tender and the acceptance thereof and the formal
agreement executed between State Bank of India (Client) and the contractor, together with the
documents referred therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the SBI/BANKs/Bank and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India
Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021
and a LHO at Hyderabad and includes the client’s representatives, successors and assigns.

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give
instructions to the contractors.

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal personal representative of such individual or the
composing the firm or company and the permitted assignees of such individual or firms of company.

1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the
‘Scope of Work” and/or to be executed in accordance with the contract and includes materials,
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the
obligations of the contractor hereunder and work to be done by the contractor under the contract.

1.1.6 ‘Engineer’ shall mean the representative of the SBI/Architect.

1.1.7 ‘Drawings’ shall mean the drawings prepared by the SBI/BANKs and issued by the Engineer|
and referred to in the specifications and any modifications of such drawings as may be issued by the
Engineer from time to time ‘Contract value shall mean the value of the entire work as stipulated in the
letter of acceptance of tender subject to such additions thereto or deductions there from as may be
made under the provision herein after contained.

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the SBI/BANK/ Architect “Month” means
calendar month.

1.1.9 “Week” means seven consecutive days.
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect strictly in
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through the BANK/Architect. The BANK/Architect at the directions of the Bank from
time to time issue further drawings and/or written instructions, details directions and explanations
which are hereafter collectively referred to as SBI/BANK’s/Architect’s instructions in regard to : the
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variation or modification of the design, quality or quantity of work or the addition or omission or|
substitution of any work, any discrepancy in the drawings or between the BOQ and/or drawings and/or|
specifications, the removal from the site of any material brought thereon by the contractor and the
substitution of any other materials thereof, the demolition, removal and/or re-execution of any work
executed by him, the dismissal from the work of any person employed/engaged thereupon.

3.0 (i) Letter of Acceptance

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or|
through the Architect/BANK by registered post or otherwise depositing at the address of the contractor,
as given in the tender to enter into a Contract for the execution of the work as per the terms of the
tender. The letter of acceptance shall constitute a binding contract between the SBI and the contractor.
(ii)Contract Agreement

On receipt of intimation of the acceptance of tender from the SBI/BANK/Architect the successful
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign an
agreement in a non-judicial stamp paper of appropriate value.

Copies of Agreement

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be
handed over to the contractors.

4.0 Detailed drawings and instructions

The SBI through its Engineer/Architects shall furnish with reasonable promptness additional
instructions by means of drawings or otherwise necessary for the proper execution of the work. All
such drawings and instructions shall be consistent with the contract documents, true developments
thereof and reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme
schedule indicating therein the date of start and completion of various activities on receipt of the work
order and submit the same to the SBI through the Engineer/Architects.

Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its Engineer/Architects
are the properties of the SBI. They are not to be used on other work.

5.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site by,
the SBI/BANK or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later.

6.0 Schedule of Quantities

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements The rate quoted shall remain valid for|
variation of quantity against individual item to any extent subject to maximum variation of the contract
value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of prime cost and
provisional sums, if any, shall be excluded.

ii) Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% shall
be paid on the basis of provisions of clause 21(e) hereof.

Approximate Quantities and Rates

v The quantities given in BOQ are those upon which the lump sum cost of the work is based.
They are subjected to alterations omissions, deductions or additions as provided for in the conditions
of this contract and do not necessarily show the actual quantities of the work to be done. The unit rate
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noted below are those governing payment of extras or deductions for omissions, according to the
conditions of the contract as set forth in the preliminary specifications of the Andhra Pradesh detailed
standard specifications and other conditions or specifications of this contract.

v It is to be expressly understood that the measured work is to be taken net (notwithstanding)
any custom or practice to the contrary according to the actual quantities when in place and finished
according to the drawings or as may be directed from time to time by the SBI/BANKSs, and the cost
calculated by measurements or weight, at the respective prices, without any additional charge for any
necessary or contingent works connected there with. The rates quoted are for work in site and
complete in every respects.

v If any operation of work, which is specified in the respective items mentioned in the schedule of]
quantities, is not executed by the contractor then proportionately the amount shall not be paid..

7.0 Language Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc, the following order shall apply.
i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.
i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.
i) Between written description of the item in the specifications and descriptions in bills of]
quantities of the same item, the latter shall be adopted.
iv) In case of difference between rates written in figures and words, the rate in words shall
prevail.
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as
correct.

8.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwise specified all materials shall be new and
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict
discipline and good order among his employees and shall not employ on the work any unfit person or|
anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI/BANK/Architect he shall be removed from the site immediately.

9.0 Quality of Materials, Workmanship & Test

(i) All materials and workmanship
All materials & workmanship shall be best of the respective kinds described in the contract and in
accordance with SBI/BANK/Architect instructions and shall be subject from time to time to such tests
as the SBI/BANK/Architect may direct at the place of manufacture or fabrication or on the site or an
approved testing laboratory. The contractor shall provide such assistance, instruments, machinery,
labour and materials
(ii)Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by
the contractor without any extra charges. If certain items proposed to be used are of such nature that
samples cannot be presented or prepared at the site detailed literature/test certificate of the same
shall be provided to the satisfaction of the SBI/BANK/ Architect. Before submitting the
sample/literature the contractor shall satisfy himself that the material/equipment for which he is
submitting the samples/literature meet with the requirement of tender specification. Only when the
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samples are approved in writing by the SBI/BANK/Architect the contractor shall proceed with the
procurement and installation of the particular material/equipment.

The approved samples shall be signed by the SBI/BANK/Architect for identification and shall be kept
on record at site office until the completion of the work for inspection/comparison at any time. The
SBI/BANK/Architect shall take reasonable time to approve the sample. Any delay that might occur in
approving the samples for reasons of its not meeting the specifications or other discrepancies
inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects
causing delay on the approval of the materials/equipments etc shall be to

the account of the contractor.

(iii)Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended by or provided for|
in the specifications or BOQ.

(iv)Cost of test not provided for

If any test is ordered by the SBI/BANK/ Architect which is either:

(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized or|
through so intended or provided for but ordered by the SBI/BANK/Architect which is either to be
carried out by an independent person at any place other than the site or the place of manufacture or|
fabrication of the materials tested or any Government/approved laboratory, then the cost of such test
shall be borne by the contractor.

10.0 Work Performed at Contractors Risk

The contractor shall take all precautions necessary and shall be responsible for the safety of the work
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from
all expenses to the employer. The contractor shall be responsible for any loss or damage to materials,
tools or other articles used held for use in connection with the work. The work shall be carried on to
completion without interferences with the operations of existing machinery or equipment, if any

11.0 Authorities, Notices, Patent rights and Royalties

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies,
and / or authorities with whose systems the structures were proposed to have connection and shall
before making any variations from the drawings or specifications that may be associated to so
conform, give the Employer / SBI/ BANKs written notices specifying the variations proposed to be
made and reasons for making them and apply for instruction thereon. The Employer / SBI/BANKs on
receipt of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws
to be given to any authority, and to pay to such authority or to any public officer all fees that may be
properly chargeable in respect of the work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, designs,
trademarks or name or the protected rights in respect of any constructional plant, machine, work or|
material used for or in connection with the works or temporary works and from and against all claims,
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has
informed the SBI/BANKSs, before any such infringement and received their permission to proceed and
shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that may,
be legally incurred in respect thereof.
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12.0 Permits, Laws and Regulations

Permits and licenses required for the execution of the work shall be obtained by the contractor at his
own expenses. The contractor shall give notices and comply with the regulations, laws, and
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between the
drawings and specifications, he shall promptly notify the SBI in writing under intimation of the
SBI/BANK/Architect. If the contractor performs any act which is against the law, rules and regulations
he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising
there from.

13.0 Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof
and get it approved by the SBI/BANK/Architect before proceeding with the work. If at any time any
error in this respect shall appear during the progress of the works, irrespective of the fact that the
layout had been approved by the SBI/BANK/Architect the contractor shall be responsible for the same
and shall at his own expenses rectify such error, if so, required to satisfaction of the

SBI.

14.0 Protection of works and property

The contractor shall continuously maintain adequate protection, of all his work from damage and shall
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good
any such damage, injury, loss due to his fault or negligence except which are due to causes beyond
his control. He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protection of his employees on the works and shall
comply with all applicable provisions of Government and local bodies’ safety laws and building codes
to prevent accidents, or injuries to persons or property of about or adjacent to his place of work. The
contractor shall take insurance covers as per clause 22.0 at his own cost. The policy may be taken in
joint names of the contractors and the SBI and the original policy may be lodged with the SBI.

15.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the work nor
any misunderstanding or the obtaining incorrect information or the failure to obtain correct information
relieve him from any risks or from the entire responsibility for the fulfillment of contract.

16.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the works and
as long, thereafter, as the SBI/BANK/Architect may consider necessary until the expiry of the defects
liability period, stated hereto.

17.0 Dismissal of Workmen

The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
may misconduct him. Such discharges shall not be the basis of any claim for compensation or|
damages against the Employer or any of their officer or employee.

18.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to
the satisfaction of the SBI/BANK/Architect. Should the rate of progress of the work or any part thereof|
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be at any time be in the opinion of the SBI/BANK/ Architect too slow to ensure the completion of the
whole of the work by the prescribed time or extended time for completion the SBI/BANK/Architect shall
thereupon take such steps as considered necessary by the SBI/BANK/Architect to expedite progress
so as to complete the woks by the prescribed time or extended time. Such communications from the
SBI/BANK/Architect neither shall relieve the contractor from fulfilling obligations under the contract nor|
he shall be entitled to raise any claims arising out of such directions.

19.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directly
entrust and engage or indirectly transfer assign or under let the contract or any part or share thereof or
interest therein without the written consent of the SBI through the BANK and no undertaken shall
relieve the contractor from the responsibility of the contractor from active superintendence of the work
during its progress.

20.0 Variations:
No alteration, omission or variation ordered in writing by the SBI/BANK/Architect shall vitiate the
contract.

In case the SBI/BANK/Architect thinks proper at any time during the progress of works to make any
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the
materials to be used therein, the SBI/BANK/Architect shall give notice thereof in writing to the
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor,
shall alter to, add to, or omit from as the case may be in accordance with such notice but the
contractor shall not do any work extra to or make any alteration or additions to or omissions from the
works or any deviation from any of the provisions of the contract, stipulations, specifications or
contract drawings without previous consent in writing of the SBI/BANK/Architect and the value of such
extras, alterations, additions or omissions shall in all cases be determined by the SBI/BANK/Architect
and the same shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed under the authority of the
SBI/BANK/Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein
referred to as authorized extra and shall be made in accordance with the following provisions.
a) i)The net rates or prices in the contract shall determine the valuation of the extra work where
such extra work is of similar character and executed under similar conditions as the work priced
herein.

ii)Rates for all items, wherever possible should be derived out of the rates given in the priced
Bill of Quantities.

b) The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works are
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform the
SBI/BANK/Architect of the rate which he intends to charge for such items of work, duly supported by
analysis of the rate or rates claimed and the SBI/BANK/Architect shall fix such rate or prices as in the
circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work
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prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the
local day work rates and wages for the district; provided that in either case, vouchers specifying the
daily time (and if required by the SBI/BANK/Architect) the workman’s name and materials employed
be delivered for verifications to the SBI/BANK/Architect at or before the end of the week following that
in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate
basis” for material, labour, hire/running charges of equipment and wastage’s etc plus 15% towards
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for|
escalation.

22.0 Insurance of Works

22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure
in the joint names of the SBI and the contractor against all loss or damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and in
such a manner that the SBI and contractor are covered for the period stipulated in clause 23 of GCC
and are also covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

a)The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at their,
replacement value.

b)The constructional plant and other things brought on to the site by the contractor to the replacement
value of such constructional plant and other things.

c)Such insurance shall be effected with an insurer and in terms approved by the SBI which approval
shall not be unreasonably withheld and the contractor shall whenever required produce to the
SBI/BANK/Architect the policy of insurance and the receipts for payment of the current premiums.

22.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against
all losses and claims in respect of injuries or damages to any person or material or physical damage to
any property whatsoever which may arise out of or in consequence of the execution and maintenance
of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever
in respect of or in relation thereto except any compensation of damages for or with respect to :

a)The permanent use or occupation of land by or any part thereof.
b)The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands.

c)Injuries or damages to persons or properties which are unavoidable result of the execution or|
maintenance of the works in accordance with the contract.

d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents,
employees or other contractors not being employed by the contractor or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where
the injury or damage was contributed to by the contractor, his servants or agents such part of the
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compensation as may be just and equitable having regard to the extent of the responsibility of the SBI,
their employees, or agents or other employees, or agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision sub-clause 22.2 of this clause.

22.4 Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or|
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in respect
of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor
shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise
there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of]
the patent or design or any alleged patent or design right is the direct result of an order passed by the
SBI/BANK/Architect in this behalf.

22.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations
and responsibilities under clause 09.0 of GCC shall insure against his liability for any material or
physical damage, loss, or injury which may occur to any property including that of SBI, or to any
person, including any employee of the SBI, by or arising out of the execution of the works or in the
carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 2.0
& 9.0 thereof.

22.5.2 Minimum Amount of Third Party Insurance : Such insurance shall be affected with an
insurer and in terms approved by the SBI which approval shall not be reasonably withheld and for at
least the amount stated below. The contractor shall, whenever required, produce to the
SBI/BANK/Architect the policy or policies of insurance cover and receipts for payment of the current
premiums.

22.6 Minimum Insurance Cover

The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per occurrence
with the number of occurrences limited to four. After each occurrence contractor will pay additional
premium necessary to make insurance valid for four occurrences always.

22.7 Accident or Injury to Workmen

22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor,save and except an accident or injury resulting
from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and
keep indemnified SBI against all such damages and compensation, save and except as aforesaid and
against all claims, proceedings, costs, charges and expenses whatsoever in respect

thereof or in relation thereto.

22.7.2 Insurance against accidents etc to workmen

The contractor shall insure against such liability with an insurer approved by the SBI during the whole
of the time any person employed by him on the works and shall,when required, produce to the
SBI/BANK/Architect such policy of insurance and receipt for payment of the current premium.
Provided always that, in respect of any persons employed by any sub-contractor the contractor’s
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obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall
have insured against the liability in respect of such persons in such manner that SBI is indemnified
under the policy but the contractor shall require such sub-contractor to produce to the
SBI/BANK/Architect when required such policy of insurance and the receipt for the payment of the
current premium.

22.7.3 Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect under the terms of contract,then and in any such case the SBI may
effect and keep in force any such insurance and pay such premium or premiums as may be necessary,
for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid and also
deduct 15%of contract value from any amount due or which may become due to the contractor,or
recover the same as debt from the contractor.

22.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default,
the Bank shall be entitled to deduct from any sums payable to the contractor the amount of any
damages costs, charges, and other expenses paid by the SBI and which are payable by the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim made
against the insurer pursuant a policy taken under this clause, proceed with due diligence to rebuild or
repair the works destroyed or damaged. In this event all the monies received from the insurer in
respect of such damage shall be paid to the contractor and the contractor shall not be entitled to any
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or
goods destroyed or damaged.

23.0 Extension of Time

If, in the opinion of the SBI/BANK/Architect, the work be delayed for reasons beyond the control of the
contractor, the SBI/BANK/Architect may submit a recommendation to the SBI to grant a fair and
reasonable extension of time for completion of work as per the terms of contract. If the contractor|
needs an extension of time for the completion of work or if the completion of work is likely to be
delayed for any reasons beyond the due date of completion as stipulated in the contract, the
contractor shall apply to the SBI through the SBI/BANK/Architect in writing at least 30 days before the
expiry of the scheduled time and while applying for extension of time he shall furnish the reasons in
detail and his justification if any, for the delays. The SBI/BANK/Architect shall submit their|
recommendations to the SBI in the prescribed format for granting extension of time. While granting
extension of time the contractor shall be informed the period extended time which will qualify for levy,
of liquidated damages. For the balance period in excess of original stipulated period and duly,
sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause
24.0 of GCC shall become applicable. Further contract shall remain in force even for the period
beyond the due date of completion irrespective whether the extension is granted or not.

24.0 Liquidated Damages

If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete
the work and clear the site including vacating their office on or before the contracted or extended date
or completion without justification in support of the cause of delay, he may be called upon without
prejudice to any other right of remedy available under the law to the SBI on account of such breach to
pay a liquidated damages at the rate of 0.5% of the contract value per week subject to a maximum of
5% of the contract value.

25.0 Inspection of Work
The SBI/BANK/Architect or their representatives shall at all reasonable time have free access to the
work site and/or to the workshop, factories or other places where materials are lying or from where
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they are obtained and the contractor shall give every facility to the SBI, BANK/Architect and their|
representatives necessary for inspection and examination and test of the materials and workmanship.
No person unless authorized by the SBI/BANK/Architect except the representative of Public authorities
shall be allowed on the work at any time. The proposed work either during its construction stage or its
completion can also be inspected by the Chief Technical Examiner’s organization a wing of Central
Vigilance Commission.

26.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work
for any reason whatsoever and hence not require the whole or any part of the work to be carried out,
the BANK/Architect shall give notice in writing to that effect to the contractor and the contractor shall
act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the work fully,
but which he did not derive in consequence of the foreclosure of the whole or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of materials actually and
bonafied brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor,
provided however that the BANK/Architect shall have in such cases the option of taking over all or any
such materials at their purchase price or a local current rate whichever is less. In case of such stores
having been issued from SBI stores and returned by the contractor to stores, credit shall be given to
him at the rates not exceeding those at which were originally issued to the contractor after taking into
consideration and deduction for claims on account of any deterioration or damage while in the custody
of the contractor and in this respect the decision of BANK/Architect shall be final.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within a period as mentioned in Notice from the date of commencement. If required
in the contract or as directed by the BANK/Architect, the contractor shall complete certain portions of
work before completion of the entire work. However the completion date shall be reckoned as the date
by which the whole work is completed as per the terms of the contract.

28.0 Action Where there is no Specification

In case of any class of work for which is there is no specification mentioned, the same will be carried
out in accordance with the Indian Standards Specifications subject to the approval of the Employer /
BANK.

29.0 Suspension of work
i)The contractor shall, on receipt of the order in writing of the BANK/Architect(whose decision shall be
final and binding on the contractor) suspend the progress of works or any part thereof for such time
and in such manner as BANK/ Architect may consider necessary so as not cause any damage or|
injury to the work already done or endanger the safety thereof for any of following reasons.

a)On account any default on the part of the contractor, or

b)For proper execution of the works or part thereof for reasons other than the default of the

contractor, or

c)For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the BANK/Architect.

ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :
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The contractor shall be entitled to an extension of time equal to the period of every such suspension.
No compensation whatsoever shall be paid on this account.

30.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the BANK/Architect
shall have the power to adopt any of the following course as they may deem best suited to the interest
of the SBI.

a)To rescind the contract (of which rescission notice in writing to the contractor by the BANK/Architect
shall be conclusive evidence) and in which case the security deposit of the contractor shall be forfeited
and be absolutely at the disposal of SBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and materials(the cost of such labour and
materials as worked out by the BANK/ Architect shall be final and conclusive against the contractor)
and crediting him with the value of the work done, in all respects in the same manner and at the same
manner and at the same rates as if it had been carried out by the contractor under the terms of this
contract the certificate of BANK/Architect as to the value of work done shall be final and conclusive
against the contractor.

c)To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out
of his hands, and to give it to another contractor to complete in which case any expenses which may
be incurred in excess of the sum which would have been paid to the original contractor, if the whole
work had been executed by him (of the amount of which excess the certificates in writing of the
BANKSs/Architect shall be final and conclusive) shall be borne by original contractor and may be
deducted from any money due to him by SBI under the contract or otherwise, or from his security,
deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any
material or entered into any engagements or make any advances on account of, or with a view to the
execution of the work or the performance of the contract and in case the contract shall be rescinded
under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or|
any work thereto for actually performed under this contract, unless, and until the BANK/Architect will
have certified in writing the performance of such work and the value payable in respect thereof, and he
shall only be entitled to be paid the value so certified.

31.0 Prices for Extras etc., Ascertainment

The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for the extra
work.

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then
in accordance with the local day work, rates and wages for the district, provided that in either case
vouchers specifying the daily time (and if required by the BANK, the workman’s name) and materials
employed at or before the end of the week following that in which the work has been executed.

c) The measurements and valuations in respect of the extra items of contract shall be completed
within the ‘period of final measurement’ or within three months of the completion of the contract works
as defined under clause (Certificate of Virtual Completion)

32.0 Extra Items Rates
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The work or extra items shall be started only after the approval of extra items rates by client / BANK.
Rates for additional or extra items work which cannot be derived from the contract item rates shall be
calculated on the basis of actual cost plus 15 % for profit.

33.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the
contractor shall ensure that the following works have been completed to the satisfaction of the SBI.

a)Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and
machinery.

b)Demolish, dismantle and remove the contractor’s site office, temporary works, structures including
labour sheds/camps and constructions and other items and things whatsoever brought upon or|
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the
permanent works.

c)Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and
shall clear, level and dress, compact the site as required by the SBI.

d)Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.
e)Shall hand over the work in a peaceful manner to the SBI.

f)AIl defects/imperfections have been attended and rectified as pointed out by the SBI to the full
satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to
apply to the SBI/BANK/Architect for the certificate. If the SBI/BANK/Architect is satisfied of the
completion of the work, relative to which the completion certificate has been sought, the
SBI/BANK/Architect shall within fourteen (14) days of the receipt of the application for virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under|
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI
against the contractor in respect of works or work at the site and in respect of which the VCC has
been issued.

34.0 Removal of Improper Work

The Employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order of]
any materials which in the opinion of the Employer / SBI/BANKs are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specifications or instructions. In
case the contractor refuses to comply with the order the Employer shall have the power to employ and
pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto as
certified by the Employer / SBI/BANKSs shall be borne by the contractor or may be deducted from any|
money due to or that may become due to the contractor. No certificate, shall relieve the contractor
from his liability in respect of unsound work or bad materials.

35.0 Defects after Completion
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The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after|
completion of the work. In the default, the Employer may employ and pay other persons to amend and
make good such damages, losses and expenses consequent thereon or incidental thereto shall be
made good and borne by the contractor and such damages, loss and expenses shall be recoverable
from him by the Employer or may be deducted by the employer, in lieu of such amending and making
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of]
amending such work and in the event of the amount retained being insufficient recover that balance
from the contractor from the amount retained(retention money) together with any expenses the
Employer may have incurred in connection therewith.

36.0 Works to be measured

The SBI/BANK/Architect may from time to time intimate to the contractor that he required the work to
be measured and the contractor shall forthwith attend or send a qualified representative to assist the
SBI/BANK in taking such measurements and calculation and to furnish all particulars or to give all
assistance required by any of them. Such measurements shall be taken in accordance with the Mode
of measurements detailed in the specifications. The representative of the SBI/BANK/Architect shall
take joint measurements with the contractor’s representative and the measurements shall be entered
in the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement book in
which the measurements have been recorded in token of his acceptance. All the corrections shall be
duly attested by both representatives. No over writings shall be made in the M book. Should the
contractor not attend or neglect or omit to depute his representative to take measurements then the
measurements recorded by the representative of the SBI/BANK/Architect shall be final. All authorized
extra work, omissions and all variations made shall be included

in such measurements.

37.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the
virtual completion of the work.

38.0 Work by other agencies

The SBI/BANK/Architect reserves the rights to use premises and any portion of the site for execution
of any work not included in the scope of this contract which it may desire to have carried out by other|
persons simultaneously and the contractor shall not only allow but also extend reasonable facilities for
the execution of such work. The contractor however shall not be required to provide any plant or|
material for the execution of such work except by special arrangement with the SBI. Such work shall
be carried out in such manners not to impede the progress of the works included in the contract.

39.0 Notices and Statutory Regulations

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the
successful completion of the contract works. The whole of the work is to be complied with as per the
requirements and bylaws of the relevant statutory authorities including contract labor (Regulation and
Abolition) Act 1970.

40.0 Clearing Site on Completion

On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer/SBI/BANKs.
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41.0 Architect’s Delay in Progress

The SBI/BANK may delay the progress of the works in case of rains or otherwise, without vitiating the
contract and grant such extension of time with the approval of the employer for the completion of the
contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall
not make any claim for compensation or damage in relation thereto.

42.0 Failure by Contractor Comply with Architect Employer’s Instructions

If the contractor after receipt of written notice from the employer/SBI/BANK requiring compliance with
such further drawings and / or instruction, fails within seven days to comply with the same, the
Employer / SBI/BANK may employ and pay other persons to execute any such work whatsoever as
may be necessary to give effect thereto and all cost incurred in connection there with shall be
recoverable from the contractors by the Employer as a debit or may be deducted from any money due
or which become due to the Contractors.

43.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily
or subject to the supervision of Government and of the Official Assignees of the liquidator in such acts
of insolvency or winding up shall be unable within seven days after notice to him to do so, to show to
the reasonable satisfaction of the SBI/BANK/Architect that he is able to carry out and fulfill the
contract, and to give security therefore if so required by the SBI/BANK/Architect. Or if the contractor,
(whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer
any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor. Or shall assign or sublet this contract without the consent in writing of the SBI through the
SBI/BANK/Architect or shall charge or encumber this contract or any payment due to which may
become due to the contractor there under.

a)Has abandoned the contract; or

b)Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
SBI/BANK/Architect written notice to proceed, or

c)Has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from the
SBI through the SBI/BANK/Architect that the said materials were condemned and rejected by the
SBI/BANK/Architect under these conditions; or has neglected or failed persistently to observe and
perform all or any of the acts, matters or things by this contract to be observed and performed by the
contractor for seven days after written notice shall have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance of the SBl's or|
SBI/BANK’s/Architect’s instructions to the contrary subject any part of the contract. Then and in any of|
said cases the SBI and or the SBI/BANK/Architect, may not withstanding any previous waiver, after|
giving seven days notice in writing to the contractor, determine the contract, but without thereby
affecting the powers of the SBI or the SBI/BANK/Architect or the obligation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of the contractor.
And, further the SBI through the SBI/BANK/Architect, their agents or employees may enter upon and
take possession of the work and all plants, tools, scaffolding’s, materials, sheds,machines lying upon
the premises or on the adjoining lands or roads, use the same by means of their own employees or|
workmen in carrying on and completing the work or by engaging any other contractors or persons to
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complete the work and the contractor shall not in any was interrupt or do any act, matter or thing to
preventor hinder such other contractor or other persons employed for completing and finishing or|
using the materials and plant for the works. When the works shall be completed or as soon thereafter|
as convenient the SBI or the SBI/BANK/Architect shall give a notice in writing to the contractor to
remove his surplus materials and plants and should the contractor fail to do so within 14 days after
receipt thereof by him the SBI sell the same by public auction after due publication and shall adjust the
amount realized by such auction. The contractor shall have no right to question any of the act of the
SBI incidental to the sale of the materials etc.

44.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the SBI/BANK/Architect to the
contractor within 10 working days from the date of certificate to the payment from SBI from time to
time. The SBI shall recover the statutory recoveries and other dues including the retention amount
from the certificate of payment. Provided always that the issue of any certificate by the SBI/ BANK/
IArchitect during the progress of works or completion shall not have effect as certificate of satisfaction
or relieve the contractor from his liability under clause.

The SBI/BANK/Architect shall have power to withhold the certificate if the work or any part thereof is
not carried out to their satisfaction.

The SBI/BANK/Architect may by any certificate make any corrections required in previous certificate.

The SBI shall modify the certificate of payment as issued by the SBI/BANK/Architect from time to time
while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly recorded
in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done by him is less
than amount specified in NIT and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and SBI/BANK/Architect shall issue the certificate of payment within a period of two
months. The SBI shall pay the amount within a period of three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities.

45.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of|
the specifications, design, drawings and instructions herein before mentioned and as to the quality of]
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution
or failure to execute the same, whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter :

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the SBI/BANK or in case the contractor
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the
contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or
dispute to the Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)and
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endorse a copy of the same to the SBI/BANK, within 30 days from the date of dis allowance thereof or|
the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on
which it is based and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the contractor to the Assistant General
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as
aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of
any claim not notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager
(premises) in writing in the manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his
decision in writing on the claims notified by the contractor. The contractor may within 30 days of the
receipt of the decision of the Assistant General Manager (Premises& Estate)/Dy. General Manager
(premises) submit his claims to the conciliating authority namely the Circle Development
Officer/General Manager (Corporate Services) for conciliation along with all details and copies of]
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/Dy.
General Manager (premises).

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall,
within a period of 30 days of termination thereof shall give a notice to the concerned Chief General
Manager/Dy. Managing Director &Corporate Development Officer of the Bank for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be deemed to
have been considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims of]
the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the
Chief General Manager/Dy. Managing Director &Corporate Development Officer. It will also be no
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by,
the said Chief General Manager/Dy. Managing Director &Corporate Development Officer. Such person
shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there
under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
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arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator|
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and
fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special conditions of]
contract shall supersede those mentioned elsewhere.

1.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as
herein provided be carried on during the night or on holidays without the permission in writing of the
SBI/BANK/Architect, save when the work is unavoidable or absolutely necessary for the saving of life
or property or for the safety of the work in which case the contractor shall immediately advise the
SBI/BANK/Architect. However the provision of the clause shall not be applicable in the case of any
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and
quality of the part of the works being technically required and continued with the prior approval of the
SBI/BANK/Architect at no extra cost to the SBI. All work at night after obtaining approval from
competent authorities shall be carried out without unreasonable noise and disturbance.

2.0 Site Supervision
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at
site,

(1) for joint measurements and preparations of bills,

(2) for testing materials at site and outside laboratory,

(3) for other general supervision. Their appointment shall be approved by the
Employer / SBI/BANK.

(4) The site Engineers shall not be removed from the site without the written consent|

of the Employer / SBI/BANK.

3.0 Cutting and Making Good

Where it is found necessary to interfere with finished work in order to execute this contract, the
contractor will be required to do all necessary work at his expenses. Only approved hangers and bolts
or other metal fixing devices shall be used to secure frames panels and other units in position.
Wooden plugs will not be permitted .Holes shall be formed with electric drills whenever possible.
Structural members shall not be cut or drilled without prior consent of the client.

4.0 Typographical Clerical Errors
The Employer / SBI/BANK clarification regarding partially omitted particulars of typographical or|
Clericals errors shall be final and binding on the contractors.

5.0 Water supply
The contractor shall make his own arrangements for water required for the work and nothing extra will
be paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of]
the SBI/BANK/Architect.

i) The Contractor shall make alternative arrangements for the supply of water if the arrangements
made by the Contractor for procurement of water in the opinion of the SBI/BANK/Architect are
unsatisfactory.

6.0 Power supply
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The contractor shall make his own arrangements for power and supply/distribution system for driving
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and
maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges
required for the power supply and include the same in his tendered rates and hold the owner free from
all such costs. He has to obtain necessary approvals from the appropriate authorities, if required.

7.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI
and shall be handed over to the Bank immediately.

8.0 Unfixed Materials

When any materials intended for the works shall have been placed at site by the Contract, such
material shall not be removed there from (except for the purposes of being used on the works) without
the written authority of the Employer / SBI/BANK and when the contractor shall have received
payment in respect of any certificate in which the SBI/BANK shall have stated that he has taken in to
account to value of such unfixed materials on the works such material shall become the property of]
the Employer and the contractor shall be liable for any loss or damage to any such materials.

9.0 Custody and Security of Materials
The contractors shall be responsible for the custody and security of all materials and equipment at site
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date. Rules laid
down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision of the
SBI/BANK/Architect shall be final and binding on the contractor.

11.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed format at site of work and
should produce the same for inspection of SBI/SBI/BANK/Architect whenever desired by them. The
contractor shall also maintain the records/registers as required by the local authorities/Government
from time to time.

i) Register for secured advance

i) Register for hindrance to work

ii) Register for running account bill

iv) Register for labour

12.0 Force majeure

12.1 Neither contractor not SBI shall be considered in default in performance of their obligations fif]
such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of]
the party affected or prevented or delayed. However a notice is required to be given within 30

days from the happening of the event with complete details, to the other party to the contract, if it is not
possible to serve a notice, within the shortest possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in
such affected activity adducing necessary evidence in support thereof.
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12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability
resulting there from having been removed, the agreed time of completion of the respective obligations
under this agreement shall stand extended by a period equal to the period of delay occasioned by
such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of]
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding
the future execution of this agreement.

13.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations that
are applicable to the execution of the project.

i)Minimum Wages Act, 1948 (Amended)

ii)Payment of Wages Act 1936 (Amended)

iilWorkman’s Compensation Act 1923 (Amended)

iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
v)Apprentice Act 1961 (Amended)

vi)Industrial Employment (Standing Order) Act 1946 (Amended)

vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment
thereof

ix)Shop and Establishment Act

x)Any other Act or enactment relating thereto and rules framed there under from time to time.

14.0 Amendment

The central government may from time to time add to or amend the regulation and on any question as
to the application, interpretation or effect of these regulations the decision of the chief labour
commission or deputy chief labour commission to the government of India, or any other person
authorized by the central government in that behalf shall be final.

15.0 Contractor's Labour Regulations

Contractors should strictly follow the labour regulations as per the latest Indian Government acts.
Periodical wages, Insurance coverages, Employee minimum allowances...etc. must be availed for all
the staff.All the Licenses and necessary Registers to be maintained by the Contractor shall be verified
by SBI anytime.

16.0 Delayed Payments

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the
SBI/BANK hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be
paid by the Employer.

17.0 SAFETY CODE/SAFETY MEASURES
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used

properly.

2. First Aid Box should be kept at site with all requisite materials.
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3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done
from the ground, or from solid construction except such short period Work as can be done safely,
from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well as suitable footholds and handholds shall
be provided on the ladder and the ladder shall be given an inclination not steeper than %2 to 1 (74
horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly,
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform
of such scaffolding or staging and extending along the entire length of the outside and

ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or|
structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more than
3-5 Meters above ground level or floor level they should be closely boarded, should have
adequate width and should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder up
to and including Meters in length. For longer ladders this width should be increased at least

6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench
to at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5
Meters or more in depth shall be stepped back to give suitable slope, or securely held by timber
bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is
more cuttings shall be done from top to bottom. Under no circumstances undermining or under
cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or|
apparatus used by the operator shall remain electrically charged.

Signature of Bidder Page No. 32 of 53



c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with debris
or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should
be kept available for the use of the persons employed on the Site and maintained in a condition
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use
of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which
is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before the
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals and boards to prevent accident to the
Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall
conform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and
free from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of]
durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in-charge of any hoisting machine including any scaffold,
winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained
by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of hoisting machine having a variable safe working load, each safe working
load of the conditions under which it is applicable shall be clearly indicated. No part of any
machine or of any gear referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.
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f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load, adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating
mats, wearing apparel such as gloves,sleeves, and boots as may be necessary should be
provided. The workers should not wear any rings, watches and carry keys or other materials,
which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
IAdequate washing facilities shall be provided at or near places of work.

18.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in connection
with the execution of the work report such accident to the SBI/BANK/Architect. The contractor shall
also report immediately to the competent authority whenever such report is required to be lodged by
the law and take appropriate actions thereof.
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS

Unless otherwise specified in Technical specifications / General Conditions / Special Conditions
the additional conditions for Air Conditioning works shall be adopted. The Air Conditioning works and
other accessories shall comply with latest IS(Indian Standard Codes).

GENERAL
1. These conditions are meant to amplify the specifications. If any discrepancy is noticed between
these conditions, Specifications, Bill of Quantities and Drawings the most stringent of the
above shall apply for execution of the work.

2. The materials, design and workmanship shall satisfy the specifications contained herein and
Codes referred to. Where the technical specifications stipulate the requirement in addition to
those contained in the Standard Codes and specifications those additional requirements shall
also be satisfied. In the absence of any Standard/Specifications covering any part of the work
covered in this tender document, the instruction/directions of Consultant will be binding on the
contractor. The contractor shall quote as per specification and shall not be accepted to deviate
from the same. No alternative offer shall be accepted for the works.

3. The scope of this section is to describe materials and systems for Heating, Ventilation & Air|
Conditioning (HVAC) which form together with the project documents, a complete volume of|
work and quality description.

4. All HVAC works shall be of high quality, complete and fully operational including all necessary
items and accessories whether or not specified herein. All HYAC works shall be completed in
accordance with the regulations and standards to the satisfaction of the Consultants. The
general provisions, special provisions and general requirements apply to the entire installation.

5. During the progress of work completed portion of the building may be occupied and be put to
use by the owner but the contractor shall remain fully responsible for the maintenance of
Heating, Ventilation & Air-conditioning works till the entire work covered by this contract is
satisfactorily completed by him and handed over to the owner.

6. Contractor shall calculate the capacities for areas and confirm the inside conditions specified in
the basis of design. Contractor shall be liable to make do any changes/modifications to the
system for achieving the inside conditions without any extra expenditure to the client.

RATING

Rating of all items shall be appropriate for the conditions on the particular site on which the item will be
used. All the equipment shall be fit for continuous work under the most severe conditions of site and
shalf berated for the following ambient condition.

Outdoor temperature 44°C
Temperature under shade 42°C

INSPECTION AND TESTING
1. The BANK /Consultant reserves the right to request inspection and testing at manufacturer’s
works at all reasonable times during manufacture of items for this contract. Tests on site of]
completed works shall demonstrate among other things.
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That the equipment installed complies with specification in all particulars and is of the correct
rating for the duty and site conditions.

That all items operate efficiently and quietly to meet the specified requirements.

The contractor shall provide all necessary instruments and labour for testing shall make
adequate records of test procedures and readings, shall repeat any tests requested by BANK
/Consultants and shall provide test certificates signed by a properly authorized person. Such
test shall be conducted on all materials and equipment’s and on completed work as called for]
by BANK / Consultants.

If it is proved that the installation or part thereof is not satisfactorily carried out then the
contractor shall be liable for the rectification and re-testing of the same as called for by BANK
/Consultants at the cost of the contractor. The BANK / Consultants decision as to what
constitutes a satisfactory test shall be final.

The above general requirements as to testing shall be read in conjunction with any particular]
requirements specified elsewhere. A test house approved by BANK/Consultants shall carry out
all tests.

In addition to the ‘Initial’ test the Contractor shall also give two or three continuous running
tests of the system, each of (3) three days duration, and each one during the full specified
outside conditions (when the ambient conditions are close to the specified ambient conditions).
The first running test may be taken on the completion of the initial test, provided the ambient
temperature and Humidity are near their peak.

The Contractor shall provide all necessary tools, instruments, gauges, flow meter,
Anemometer, etc. as may be required for conducting the various tests. He shall also provide
necessary lubricant etc and required personnel for the tests.

SAMPLES AND CATALOGUES

Before ordering the necessary material for these installations, the contractor shall submit Technical
data sheets for Compressors, Condensers, split units, Ductable units, Motors, Insulation material,
Piping, , insulation, grills , dampers & all other instruments & controls to the BANK /Consultants for
approval. A sample of every kind of material such as pipe, fittings, insulation of ducts etc., shall be
supplied.

Also the contractor shall ensure that the dimensional details of the equipment fit into the allotted space
provided in the building.

INSTRUCTION / MAINTENANCE MANUAL
1.

The Contractor shall prepare and produce instruction, operation and maintenance manuals in
English for the use, operation and the maintenance of the supplied equipment and installations
and submit to BANK /Consultants in (6) copies at the time of handing over.

The manual shall generally consist of the following:

a) Description of the project.

b) Operating instructions.

c) Maintenance instructions including procedures for preventive maintenance.
d) Manufacturers catalogue.

e) Spare parts list with prices.
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f) Trouble shooting charts.

g) Schematic & control wiring diagrams.

h) Type and routine test certificates of major items.

i) One (1) set of reproducible ‘As Built’ tracings on cloth.

COMPLETION CERTIFICATE
On completion of the HVAC installation a certificate shall be furnished by the contractor countersigned
by the licensed supervisor, under whose direct supervision the installation was carried out.

GUARANTEE:

At the close of the work and before issuance of final certificate of virtual completion by BANK
Consultants, the contractor shall furnish written guarantee indemnifying the owner against defective
materials and workmanship for a period of one year after completion. The contractor shall hold himself]
fully responsible for re-installation or replacement free of cost to owner, the following:

1. Any defective work or material supplied by the Contractor.

2. Any material or equipment supplied by the owner, which is damaged or destroyed as a
result of defective workmanship by the contractor.

3. Any material or equipment damaged or destroyed as a result of defective workmanship by
the contractor.

RATE ANALYSIS
At any time and at the request of BANK /Consultants the contractor shall provide details or break-up
costs and prices of any part or parts of the works.

WATER AND POWER

The contractor will make his own arrangement for water and electricity. If arranged by the Owner the
same shall be supplied at one point only and the contractor shall be required to make his own
arrangement for distribution lines required for the work. Recovery for the same shall be made at the
prevailing rates based on the meter readings to be installed by the contractor at the source point. In
case the Owner does not provide power/water they should make arrangements for themselves for|
carrying out the works.

PERIOD AND TIME LIMIT FOR VIRTUAL COMPLETION OF WORKS

The period and time limit for Virtual Completion of the Works shall be 8(Eight) calendar months from
the date of issue of Work Order to commence works or handing over of site in respect of the award of]
Contract.

PROFESSIONAL INTEGRITY AND TEAM SPIRIT

It is the intent of BANK / Consultant that this project will be executed in a  spirit of team and full
professional integrity. Contractor is expected to cooperate with all the agencies involved in the project
to fulfill this objective.

NOISE CRITERION

All air conditioning equipment and materials (like indoor units, outdoor units, motors, ducts, grilles,
acoustic lining etc.,) will be selected, designed and installed in such a manner that the inside noise
criterion for all conditioned spaces will be in the range NC-30 to NC-35. The noise levels in
conditioned occupied spaces due to all air conditioning equipment will not exceed 50 dB at 125Hz
when measured at any point in the occupied spaces less than 1.5 meter above floor level and not
closer than 1.5 meter from any supply air register or 1 meter from any return air grill.
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When taking noise level measurements, the background noise level without the equipment operating
shall be at least 7 dB below the actual background noise level when the equipment is in operation.

MODE OF MEASUREMENT
Each unit shall be measured as one item of work which shall consist of: Outdoor unit & Indoor unit.
Mode of Measurement for payment of items of ducting and piping & their insulation shall be as follows:

1. PIPING:
Shall be measured in units of length along the center line of installed pipes including all pipe fittings,
flanges (with gaskets and nuts and bolts for jointing), unions, bends, elbows, tees, concentric and/or
eccentric reducers, inspection pieces, expansion loops etc. The above accessories shall be measured
as part of piping length along the center line of installed pipes and no special rates for these
accessories shall be permitted. The quoted unit rates for center line linear measurement of piping shall
include all wastage, allowances, pipe supports includes hangers, MS channel, wooden bunches, nuts
and check nuts, vibration isolator suspension where specified or required, and cost of excavation,
bedding back filling and finishing as required to complete the piping installation as per the
specification. None of these items will be separately measured and paid for. However, all valves
(gate/globe /butterfly /check -balancing/purge/drain etc.), strainers, orifice plates, temperature gauge,
pressure gauges shall be separately measured and paid as per their individual unit rates, which shall
also include their insulation as per specifications, piping measurements shall be taken before
application of the insulation. The cost shall also include any excavations and making masonry valve
chamber with steel cover etc.
[1 Piping will be measured in running lengths (Meters)
[J No special measurement of bends, elbows, reducer, expander, tees, cross etc. will be made. All
such fittings / accessories will be treated as normal piping.
[J The length of the piping including accessories and fittings will be measured along the
enter line of piping.

2. PIPING INSULATION:
Shall be measured in units of length along the centerline of the installed pipe, strictly on the same
basis as the piping measurements described above. The linear measurements shall be taken before
the application of the insulation, it may be noted that for piping measurements, all valves, orifice plates
and strainers are separately measurable and their quoted unit rates shall include the insulation cost in
the valve required and as specified.

No separate measurement of insulation shall be made for fittings such as bends, elbows , reduces,
expander , tees , crosses , flanges , etc, All such insulation shall be linear in meters measurement
along the center line of piping.

3. ELECTRICAL WORK:-

[] All cables shall be measured in running lengths as finally installed at site. No wastage
measurement will be allowed.

[J Control cable/ wiring for a plant inside the plant room shall be treated as a lump sum

item.

[ All measuring instruments indicating lamps, etc shall form part of the equipment specified and no
separate measurement shall be made for such items.

TESTS AT SITE:
1. GENERAL.:
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The Contractor must perform all inspection and tests of the system as a whole and of components
individually as required, under the supervision of the Engineer, in accordance with the provisions of
the applicable ‘ASHRAE’ standards or approved equal and as per site requirements. All tests shall be
recorded in the format approved by BANK / Consultant

2. PIPING SYSTEM:
In general pressure tests shall be applied to piping only before connection of equipment and
appliances. In no case shall piping, equipment appliances be subjected to pressures exceeding their
test ratings. Tests shall be completed and approved before insulation is applied. After tests have been
completed, the system shall be drained and cleared of all dust and foreign material. The prescribed
pressure shall be maintained at least three complete days of Twenty Four hours each.

3. ELECTRICAL EQUIPMENT:
All electrical equipment shall be cleaned and adjusted at site before connection of power. The
contractor as per relevant IS/IE rules shall carryout the following minimum tests.

Wire and cable continuity tests

Insulation resistance test, phase to phase and phase to earth and phase to neutral on all circuits and
equipment, using a 1000 volt Megger. The earth resistance between conduit system and earth must
not exceed half (0.5) OHM.

The phase rotation tests Operating tests on all protective relays to prove their correct operation before
energizing the main equipment including secondary injection test at site. Operating tests on all
starters, circuit breakers, etc.

PERFORMANCE TESTS:
The installation as a whole shall be balanced and tested upon completion and all relevant information
including the reports to be handed over to engineer-in-charge.

MAINTENANCE

In case of poor workmanship or system breakdown the contractor shall repair/replace the defective
parts without any extra expenses to the client. This clause shall be in vogue till the guarantee period of]
the system.

PENALTY OTHER THAN LIQUIDATED DAMAGES

In case the units supplied by the manufacturer is not within the specified limits as per tender schedule
he shall compensate the for client the expenses incurred by virtue of power or any other means. Over|
and above he shall compensate for the expenses incurred in running the plant until it is put back to the
rating specified and confirmed by BANK / consultants/owner. In case the job is not completed within
the stipulated time, the contractor shall be penalized at rate of 0.5% of the total contract value per,
week of delay up to a maximum of 10% of the total contract value.
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TECHNICAL SPECIFICATIONS

Unless otherwise mentioned in item description / bill of quantities and / or instructed by
architects/Engineer following specifications shall be adopted. All works to be carried as per detailed
execution drawings and instructions of Architect/Engineer in-charge. Sizes mentioned hereunder or|
elsewhere in these tender documents are finished sizes and center to center distance is the maximum
permissible distance.

HIGH WALL MOUNTED UNITS

a) High Wall mounted units must be compact & stylish design that does not detract from the
Décor of the room.

b) The unit shall be pre charged with first charge of R 32 / R 134A/ R 407 / R 410 refrigerant.

c) Additional charge shall be added as per refrigerant piping at site.

d) Each indoor unit must have electronic expansion valve operated by microprocessor thermostat
based temperature control to deliver cooling/ heating as per the heat load of the room.

e) The unit must have provision of adding drain pump kit if required & specified. The drain pump
must be suitable to lift drain up to 1000 mm from the bottom of the unit.

f) Unit must be insulated with sound absorbing thermal insulation material,
polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit.

g) The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to
remove, clean & re install.

h) The unit grille must be washable with soap solution.

i) It shall be possible to set minimum 5 steps of discharge angle by remote controller.

j) It shall be possible to fit drain pipe from either side of the unit (Left or right)

k) The unit will be connected in series to a suitable outdoor unit & it must be possible to Operate
the unit independently, through corded/ cordless remote specified in the bill of quantities. The
unit will be further connected to Intelligent Building Management System(To be supplied by
other vendors) & it shall be possible to operate the unit through this IBMS system.

I) The unit shall be supplied with following from the factory with following:

m) 1.Operation Manual

n) 2.Installation Manual

o) 3.Installation panel

p) 4.Paper pattern for installation

q) 5.Insulation tape/ Clamps/ Screws.

NOTE: All out — door units shall be mounted on balcony types m.s. angle frame structure. the m.s. angle frame
structure shall be painted with enamel paint. the shade of the paint shall be approved by the architect / client.

SPLIT / CASSETTE AIR CONDITIONERS

1.0 SCOPE
The scope of work envisaged for the project is design, manufacture, shop testing, supply, unloading at
site, store at site, installation, testing & commissioning of an Air-conditioning System by Air-cooled
Split/Cassette Air-conditioners incorporating other ancillary work.

The tender specifies scroll compressors to minimize the mechanical losses and thereby enhancing the
equipment efficiency. Tenderer shall quote accordingly indicating the equipment capacity vis-a-vis
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power consumption.The scope of this section covers the supply, installation, testing & commissioning
of cassette/ split air conditioners.

2.0 GENERAL
The unit shall be completely factory assembled, wired & tested and shall generally comprise the
following :

a) Weatherproof outside located air-cooled condensing units complete with air-cooled condensers
with copper tube and extended aluminium fins, axial flow fan with direct driven motor,
hermetic/semi hermetic scroll compressor with refrigerant cooled drive motor, starter, safety
control viz. HP/LP/OP cut-outs, single phase preventers etc.

b) The indoor unit shall comprise of the cooling coil, evaporator blower with motor & drive set,
thermostat, thermostatic expansion valve, filters etc.

c) Casing shall be made of G.I. sheet finished with polyester powder coating for corrosion
resistant and attractive finish.

d) Air filter shall be synthetic non-woven fabric having large surface area and dust holding
capacity as well as easily cleanable and washable. The efficiency of filter shall be 90% down to
10 micron.

e) The inside of the indoor units shall be suitable insulated with acoustic insulation. The drain pan
shall be adequately insulated to prevent sweating/condensation at the bottom of the tray.

f) Timer shall be provided to stagger & sequence the operation of evaporator fan and
compressor.

3.1 COMPRESSOR

a) The compressor shall be rotary type with maximum energy efficient ration (EFR). The
compressor may be hermatic type.

b) Internal thermostat shall be embedded in the winding of the motor to protect against
overheating.

c) Compressor shall be mounted on suitable vibration isolator preferably spring type.

d) The unit shall be provided with force fed lubrication with the aid of a positive displacement
reversible oil pump.

e) Tenderer shall furnish compressor performance curve at various load.

f) Crankcase heater shall be provided to prevent high solubility of refrigerant in oil during idle
periods. The heater shall be automatically energized on tripping of compressor.

3.2 AIR COOLED CONDENSER

Selection of condenser shall be based on worst ambient condition and to match with the capacity of
the A.C. unit. It shall comprise of copper tube & mechanically bonded aluminum fins. The unit shall be
suitable for remote outdoor installation and hence shall be of weatherproof construction. The unit shall
also house the direct driven axial flow fans. The condenser fan motor shall have IP 55 protection
class. Suitable bird at fan inlet and outlet shall be provided.

Condenser shall be complete with the following accessories :
a) Hot gas inlet & liquid outlet with shut off valve.
b) Relief & purge valve.
c) Sub-cooling circuit.

3.3 COOLING COIL

The cooling coil shall be extended fir and tube type. Velocity of air across coil face shall not be more
than 500 FPM. The copper tube minimum OD shall be 16 mm while minimum number of fins per inch
shall be 12.
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3.4 EVAPORATOR BLOWER

The blower shall be DIDW (Double Inlet Double Width) type with forward curved impeller blade for|
noise free operation. The blower shall develop min. Static pressure (external) 40 mm WG at the
desired delivery. The blower motor shall have adequate safety over BHP and same shall be of IP44
protection class.

3.5 CONTROLS & INSTRUMENTATIONS
Following refrigeration controls & safety cutouts shall be provided :

a) Thermostatic expansion valve
b) Pilot solenoid valve

¢) HP & LP cutout

d) Adjustable thermostat

e) OP cutouts

f) Refrigerant line filter drier.

3.6 REFRIGERANT COPPER PIPING

a) 16 gauge copper tubing shall be used to make connections to equipments wherever
required.

b) Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass.

c) The pipes and fittings shall be connected by means of welded joints. The connections to
gauges, controls etc. (if any) shall be with soft copper tubing and flare fittings.

d) Refrigerant piping routing shall be decided by Architect/Engineer-in-Charge.

e) The refrigerant piping installation shall be as per drawing.

3.7 DRAIN PIPING

All condensation drainage shall be pitched in the direction of flow to ensure adequate drainage
with an adequate trap seal to prevent leakage/infiltration.

Provide pitch of 20 mm per meter for a smooth drainage of condensate.

Condensate drain piping fixing shall be as per drawing.

The routing of drain piping shall be decided by Architect/Engineer-in-Charge.

The material for the drain pipe is hard drawn heavy duty flexible PVC pipe.

Drain piping supporting shall be as per drawing.

ELECTRICAL EQUIPMENT

1.

SIN

All electrical equipment shall be cleaned and adjusted at site before connection of power. The
contractor as per relevant IS/IE rules shall carryout the following minimum tests.

Wire and Cable continuity tests.

Insulation resistance test, phase to phase and phase to earth and phase to neutral on all
circuits and equipment, using a 1000 volt Megger. The earth resistance between conduit
system and earth must not exceed half (0.5)OHM.

The phase rotation tests Operating tests on all protective relays to prove their correct operation
before energizing the main equipment including secondary injection test at site. Operating tests
on all starters, circuit breakers, etc.

For Split/Cassette Each unit should have a separate control panel. The control panel shall be
provided with indicators to show and control the various working parameters of the machines.
Each machine shall have a remote control unit (cordless) for total control of the equipment.
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6.

7.

Electrical cabling for ODU & IDU from the control panel of the unit shall be included in the
equipment cost and should be done with armored copper conductor PVC insulated cable of
approved makes only.

The cabling to the main control panel of each A.C. unit shall be done as per drawings or
instruction from Engineer-in-Charge and shall be done in concealed conduit using copper
flexible wires in BEMS conduit as per tender specification.

;I'ESTING OF AIR CONDITIONING SYSTEM

1.

Routine and types tests for various items of equipments shall be performed at the contractor’s
work and the test certificates furnished. Functional test shall be conducted at site

The performance test to determine whether or not the full indent of the specification is met
shall be conducted by the contractor. After notification to the Employers that installation has
been completed and the plant has run continuously for a period of at least two weeks

the contractor shall conduct under the direction of the Architect and in the presence of]
Employers representatives test, such test as specified to establish the capacity of various
equipment supplied and installed by the contractor.

The contractor shall operate test and adjust the air conditioning system units, fans, motors all
air conditioning appliances including adjustment of regulators, dampers etc.

All test equipment. labour, operating personnel , oil and refrigerant required for this test shall
be furnished by the contractor to enable the plant to be put in continuous running test for a
period of 3 days after all other tests and adjustments have been made.

The contractor will be provided with electrical power water for testing by the client. The
performance test shall be conducted during peak summer and peak monsoon.

Each unit shall be factory assembled & tested. A test certificate shall be furnished for each unit
delivered.

GENERAL NOTES

1.

4.

These specifications are for work to be done, items to be supplied and materials to be used in
the works as shown and defined on the drawings and described herein all under supervision
and to the entire satisfaction of the Architect/Consultant & owner.

The workmanship is to be the best available and of a very high standard, use must be made of|
specialist tradesmen in all types of work and necessary allowance must be made for the same
in the rates quoted.

The materials and items to be provided by the contractor shall be the best of their respective
kinds as specified in the tender and in accordance with the samples approved, where materials
or products are specified in these specifications and/or Bill of Quantities by the name of the
manufacturer of the brand name, trade name or catalogue reference, the contractor will require
to obtain prior approval of the Architect/Consultant and owner for using substitute material or|
product.

The contractor shall produce all invoices, vouchers or receipted accounts for any materials fif]
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called upon to do so by the Architect/Consultant and owner.

5. Samples of all materials are to be submitted to the Architect/Consultant/owner for his approval
before the contractor orders or delivers in bulk in the site.

6. Samples together with their packing are to be provided by the Contractor free of charge and
approved samples will be retained by the owner and designer for comparison with the
materials which will be delivered to the site.

7. Should any materials be rejected by the Architect/Consultant/owner, they will be removed from
the site at the Contractor's expense. Also the contractor will be required to submit specimen
finishes of colors, fabrics, etc. for approval of Architect/Consultants/ owner before proceeding
with the works.

8. Should it be necessary to prepare shop drawings, and then four copies of such drawings shall
be submitted for approval of the Architect/Consultant who will retain two copies, all at the
Contractor's expenses.

CIVIL, ELECTRICAL AND ALLIED WORKS RELATED TO AIR CONDITIONING & VENTILATION
WORK

All civil, electrical and allied works related to Air Conditioning & Ventilation work such as support for
outdoor units, support for indoor units, cutting of holes for passage of ducts, refrigerant piping, drain
piping, electrical cabling from ODU & IDU and the distribution wiring from the TPN Units provided by
the other agency by the side of the machine. Opening for fresh air etc. & making good of same will be
done by the Air-conditioning Contractor. The rates for above items mentioned shall be included in the
A.C. Contract. No extra cost for the above will be admissible for any reason.

TECHNICAL DATA SHEET

Tenderer shall furnish the following technical data of the equipment and accessories offered by them
as per the scheme and bill of quantities.

SI. No. Description Unit Condition of services

Indoor Unit/Evaporator Unit
1 Unit no./model No.
2 Manufacturer
3 Operating weight KG
4 Overall dimension M
5 Dimension of coil M
6 Finned area Sq. M
7 No. of rows Nos.
8 Fins per cm Nos.
9 Tube Dia MM
10 Thickness of tubes MM
11 Fin Material
12 Air quantity M 3 /hr
13 Fan outlet velocity M/s
14 No. of blower Nos.
15 Dia of blower MM
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16 Fan speed RPM

17 Total static pressure MM WG
18 Motor rating HP

19 Type of air filters/thickness/No.

Type & Make of Electrical items
1 Type

2 Size (Dia) MM

3 Air quantity Cum/hr

4 BHP/Offered motor HP

Compressor

1 Type: Reciprocating/screw/rotary/scroll
2 Make

3 Model

4 Refrigerant R-22

Condenser

1 Type

2 Make

3 Model

4 Tube Material

5 Tube thickness MM
6 Tube diameter MM
7 No. of tubes Nos.
8 Type of tubes/finning
9 Design pressure
10 Test pressure

TOTAL POWER CONSUMTION OF THE UNIT:-

[J For 5.0 TR Cassette Unit 3Phase.........c.ccooiiiiiiiiiiiiie
0O For4.0 TR Cassette Unit 3Phase.........coovviiiiiiiiii i
O For3.0 TR Cassette Unit 3Phase.........coooiiiiiiiiii e
[0 For2.0 TR Cassette Unit3Phase .........ccoooiiiiiiiiiiie
UFor 1.5 TR HIWALL SPLITUNIT ..o
U For1.0 TR HIWALL SPLIT UNIT ..o

TOLERANCES:-

[J Voltage

[1 Power Factor
[ Frequency

PIPES & FITTINGS:-
[J Material
[1 Thickness / Diameter

INSULATION MATERIAL:-
[ Material
[ “K” Value at 10LJc Mean temperature
1 Density
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CABLES:-
0 Make
[ Type
[ Grade
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2018 between the STATE
BANK OF INDIA, RBO-2, TUNI (Hereinafter referred to as the “Employer/Owner/client” which
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns)
of the ONE PART and of (Hereinafter referred to as “Contractor” unless
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out AIR CONDITIONING WORKS AT EXISTING
PREMISES OF MAIN BRANCH (00942) IN TUNI, EAST GODAVARI DISTRICT, ANDHRA
PRADESH and shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender|
(NO. dated. ).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and
rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said
project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a
token of his acceptance of the same, along with requisite Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO. dt. ) to
the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance
NO. dt. and has also deposited with the Employer a sum of]
Rs. which with the Earnest Money of RS. forms the requisite Security
Deposit @ 2 % of the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

l. This Article of Agreement.

Il. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and
Schedule of quantity.

M. All correspondence between the Employer and the Contractor from the date of issue of N.L.T|
and the date of issue of work order.

V. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the
Contractor shall upon and subject to the said conditions, execute and complete the contracted project
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to
the contractor by the said Employer and described in the said Specifications and the said Schedule of]
Quantities.
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of
the work and addition to or omitting any items of work or of having portions of same carried out
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to
this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming
part of this agreement and parties hereto will respectively be bound thereby and to abide by and
submit themselves to the conditions and stipulations and perform the same on their parts to be
respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both
the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their|
hands, the day, month and year first above written.

Signed and delivered for and on behalf of

State Bank of India, Shri. its duly authorized official, In the presence of —
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by Shri his duly authorized
official, in the presence of —
1. (Name and Address)

2. (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

The Regional Manager,
State Bank of India
Regional Business Office
Tuni, East Godavari dist.,
Andhra Pradesh

I/'We have inspected the site i.e. EXISTING PREMISES OF MAIN BRANCH (00942) IN TUNI,
EAST GODAVARI DISTRICT, ANDHRA PRADESH and I/We have made me/ us fully acquainted with
the local conditions in and around the sites of works and Lay out drawings of works, drawings of each
items etc. complete.

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates , Form of Agreement, General Specification, Approved
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of]
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender
documents.

We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make as
per the tender schedule. I/ We hereby declare that, in particular during execution of all works at site; it
will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification,
Approved manufacturers/ natural source of materials, Technical Specifications of schedule of
quantities, all drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility
to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed
that | have carried out any such deviations at my own and | shall be duty bound to replace the all
deviated material/ works from the site at my/ our cost as well as | shall be liable to penalized by the
employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to arbitrate
in any manner.

I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and
also shall uniformly maintain such progress as may be directed by the employer to ensure completion
of same within the target date/ time as mentioned in the tender document.

Date: Signature and seal of Contractor/ Tenderer
Witness:

1.

2.
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PROFORMA FOR
RUNNING A/C BILL

i. Name of Contractor/ Agency :

i. Name of Work :

iii. Sr. No. of this Bill:

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.N Item Uni Rat As per Up to Up to date Present Rema
o descripti t e(R Tender Previous (Gross) Bill rks
on s. R.A. Bill
Qt Amo Qty Amo Q Amo Qty Am
y unt unt y unt oun
t
1 2 3 4 5 6 7 8 9 10 11 12 13
Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate.
Net Value since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILLOF M/S._

FOR

R/A BILL NO.

1. Total value of work done since previous bill (A)

2. Total amount of secured advance due since Previous Bill (B)

3. Total amount due since Previous Bill (C) (A+B)

4. PVA on account of declaration in price of Steel, Cement and
other materials and labour as detailed in separate statements

enclosed.

5. Total amount due to the Contractor

OBJECTIONS

6. i) Secured Advance paid in the previous R/A

ii) Retention money on value of works as per accepted

tenders up to date amount
Less already recovered
Balance to be recovered

iif) Mobilization Advance, if any

(a) Outstanding amount(principal+interest) as on date

(b) To be recovered in this bill

1. Any other Departmental materials cost to be
recovered as per contract, if any

1. Any other Departmental service charges to be

recovered if any, as per contract (water, power
etc.) enclose statement.

Signature of Bidder
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The bill amount to Rs. -----—----------- (both figures and words) has been scrutinized by us after due
checking of the measurements of work as required and is recommended for payment.

Date:

Signature of Architects
with Seal

The bill amount to Rs.----------------- certified by Architects has been scrutinized by me after due test
checking of measurements of works as required and is recommended for payment for an amount

Signature of Banks/ SBIIMS Engineer

STATUTORY DEDUCTION:
i) Total Amount due (E) = —
ii) Less I.T. Payable Rs. ===meeene-
i) Less S.T. Payable = L —
iv) Net Payable = I —

This figures given in the Memorandum for payable has been verified and bill passed for payment -----
(in words and figures)

Date: Signature of the Branch Head
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LIST OF APPROVED MAKES

S. No

ITEM MANUFACTURER

Split/cassette unit Voltas/Blue Star/Carrier (not Midea)/LG/Hitachi/Daikin/O-
General/Mitsubhishi heavy/Panasonic

Starter/switch gear Siemens/Larsen & Toubro/Crabtree

Power cables CCl/Gloster/ Finolex

Control cable -doTender

GSS sheet SAIL/TATA/Jindal

Nitrile Rubber Armaflex/K Flex/ EQUIVAL

Hard PVC Pipes (UPVC) Supreme / Prince / Dutron / Astral

Thermocole Breadshell/ Eq.

© 0 N o gk~ WODN

Copper Pipe Mandev / Rajco / Totaline

-
o

Multi function meter Conserve/ Siemens /L & T / Schneider

-_—
S

Armored Cable Finolex / Universal / Polycab / RR Kabel / Polycab

-
N

Miniature Circuit Breaker ABB/MOS/L&T/Merilin Gerin

-
w

Flexible Cable Finolex / Universal / Polycab / RR Kabel / Polycab

Note: Contractors has to submit samples as advised by the Architect / Bank and shall execute / use Article

as approved by the Architect / Bank engineer.

IS CODES PERTAINING TO AIR CONDITIONING WORKS

1.S. 3696 Safety code for scaffolds and ladders

I.S. 660 Safety Code for Mechanical Refrigeration

[.S. 659 Safety Code for air conditioning

1.S. 3016 Code of Practice for Fire precautions in welding and cutting operations

l.S. 818

and cutting operations.

I.S. 5216 Code for safety procedure and practice in electrical works

Signature of Bidder

Code of practice for safety and health requirements in electrical and gas welding
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