
NIT NO NAL/2021-22/01

DATE 27.08.21

STATE BANK OF INDIA

TENDER DOCUMENT FOR

PROPOSED INTERIOR WORKS AT DAMARCHERLA BRANCH,  UNDER RBO

NALGONDA, ADMINISTRATIVE OFFICE NALGONDA   

(INTERIOR WORKS)

TENDER NOTICE

THROUGH TENDERING PROCESS

Interior Contractors who are on the panel of SBI, Hyderabad Circle, (LHO)in the
Appropriate category are only eligible (Contractors should submit proof of the same)

Last date for submission of  tender: 15/09/2021 by 3.00 PM

The Assistant General Manager

State Bank of India, 

Regional Business Office  Nalgonda,

D No. 6- 2-651, Yelishala Colony, Opp Market Yard

Hyderabad Road, Nalgonda -508001, Telangana
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NOTICE INVITING TENDER (NIT)

NAME  OF  WORK:  SBI  invites  e-Tender  for  PROPOSED  INTERIOR  WORKS  TO

DAMARCHERLA  BRANCH, RBO NALGONDA, ADMINISTRATIVE OFFICE NALGONDA

1 Name of the work Tender  for  PROPOSED  INTERIOR  WORKS  TO
DAMARCHERLA  BRANCH,  RBO  NALGONDA,
ADMINISTRATIVE OFFICE NALGONDA    

2 Estimated cost Rs.9,89,900/-  + plus GST

3 Cost of Tender Documents NIL

4 Quantum of Earnest Money 
Deposit (EMD) 

NIL  In view of Government Order

5 Date and Time where tender 
forms are available 

01/09/2021 at www.sbi.co.in/   SBI in the News     

procurement news  

6 Last date and time of 
submission of online Tender 

15/09/2021  Up to 03:00PM either by post, courier or in 

person 

7 Place, date &time for 
submission of e tender 
Contact person /telephone no/
email address. 

a)Physical submission up to 15/09/2021 Up to 03:00PM

at the following address.

b)No EMD and cost of Tender

 Address: The Assistant General Manager

State Bank of India, 

Regional Business Office  Nalgonda,

D No. 6- 2-651, Yelishala Colony, Opp Market Yard

Hyderabad Road, Nalgonda -508001, Telangana

15/09/2021 Up to 03:00PM

Contact: Chief Manager (Comp&Ops) 9490252678

8 Date, Time and Place of 
opening of e-Tenders 

15/09/2021 Up to 03:30PM

The Assistant General Manager

State Bank of India, 

Regional Business Office  Nalgonda,

D No. 6- 2-651, Yelishala Colony, Opp Market Yard

Hyderabad Road, Nalgonda -508001, Telangana

9 Quantum of Security Deposit 
(percentage) 

1.. Retention Money- 5 %of the running bills. 

10 Terms of payment of Bills, if Rs.10,00,000/-  

Signature of the Contractor                                                                                Page 2 of 40

http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews


any (specify the minimum 
value of work for payment of 
running account bills) 

11 Stipulated time for completion 
of the Work/supply. 

45 Days from the date of the work order issued to the

contractor

12 (Penalty clause) Liquidated 
Damages 

@ 0.5% of the value of work per week of delay 

subject to a maximum penalty of 5% of the value of 

work would be strictly imposed. 

13 Validity period of the tender. Three (3) Months 

14 Defect Liability Period Twelve (12) Months

15 Eligible Taxes A) Income Tax & GST IT will be deducted at source 

as per Govt. Guidelines. 

B) Reimbursement of GST will be made only on 

submission of proper GST invoice as per 

applicable GST provision. The contractor should 

comply with the following; 

1. Contractor should have GST Registration 

Number 

2. Invoice should specifically/separately disclose the

amount of GST levied at applicable rate as per 

GST provision 

3. In case of Correction in the bills after scrutiny, 

contractor should submit fresh bills for payment 

4. Contractor should timely file his GST return in 

accordance with GST provisions to enable the 

bank to claim the credit of GST paid to the 

contractor 

5. The GST Number of State Bank of India are 

For Telangana State -36AAACS8577K1ZQ 

16 Electronic Payment Payment shall be made by way of Electronic fund 

transfer and the bill will be paid by the Branch. Firm 

should furnish details of the bank, a/c no, IFSC code

17 Agency for arranging online 
bidding 

Not applicable

18 Any additional Information The quoted rate should be inclusive of materials, 

labour, wages, fixtures, transportation, installation, all 

taxes (excluding GST), wastages, Octroi, machinery, 

temporary works such as scaffolding, cleaning, 
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overheads, profit, statutory expenses, incidental 

charges and all related expenses to complete the 

work 

19 EVALUATION OF PRICE 
BIDS AND FINALIZATION

1.  Only  those  Bidders  who  qualify  in  Technical
evaluation  would  be  short  listed  and  the  price  bid
submitted by the bidder will be opened.

2. The L1 Bidder will be selected on the basis of net
total of the price evaluation as quoted in the original
tender document. 

3. In case, the L1 amount quoted by two or more
contractors is the same, such lowest contractors will
again be asked to submit sealed / online “ Revised
Offers” on the original Estimated Cost of tender but
the revised Offer shall, in no case, be higher than the
percentage  quoted  during  their  initial  offer  for  the
project.  The  L1  shall  be  decided  on  the  basis  of
revised offers. 

4. The process of rebidding amongst the two or
more contractors offering same rates shall be asked
to submit any further discount on the quoted price to
discover the L1 bidder.

5 In  case,  any  of  such  contractors  or  all
contractors (who have quoted same tender amount in
the  initial  bidding  or  subsequent  bidding)  refuse to
submit revised offer, it shall be treated as “Withdrawal
of  tender”  by  the  Contractor  before  acceptance by
SBI  and  the  EMD  of  such  contractors  shall  be
forfeited and they shall not be allowed to participate
in the re-tendering process for the work. 

6. If the final L1 bid is unreasonably low ie L1 bid
is less by 10% or more of the Estimated Cost, the
contractor shall submit additional Security Deposit in
the  form  of  PBG/DD  for  an  amount  equal  to
difference  in  the  estimated  cost  vice-versa  final
tender amount quoted by the L1 contractor.  PBG/DD
to be submitted within 7 days from issue of letter from
Bank.  

7. If the L1 bidder refuses to give the PBG, then
the EMD will  be forfeited and the tender will  be re-
invited.  The  L1  bidder  will  not  be  allowed  to
participate in the re tendering process. 
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1. Original tender document downloaded from the bank's website duly filled in 

the rates to be submitted at the address given above along with the proof of  

Contractor's empanellment copy.

The Assistant General Manager

State Bank of India, 

Regional Business Office  Nalgonda,

D No. 6- 2-651, Yelishala Colony, Opp Market Yard

Hyderabad Road, Nalgonda -508001, Telangana
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INSTRUCTIONS TO TENDERERS

1.Tenders  are  invited  in  online  single  bid  for  PROPOSED  INTERIOR  WORKS  TO
DAMARCHERLA  BRANCH,  RBO  NALGONDA,  ADMINISTRATIVE  OFFICE
NALGONDA    

2. Submission of BIDs/Tender Documents: Filled in Tenders should be submitted at the
RBO  address  given  above  through  any  mode.  (  not  responsible  for  the  delay  in
submission)  in  time and scanned proof  of  dealership/empanelment  letter  Certificate
should be submitted along with tender . 

3. Contractors  should  note  EMD exempted for  time being   and  no  Cost  of  tender
document.

4. Contract  documents  consist  of  detailed  plans,  technical  specification,  schedule  of
quantities  of  the various classes of  work to  be done,  and the  set  of  ‘conditions  of
contract’  to  be  compiled  with  by  the  person  whose  tender  may  be  accepted.  The
documents are available in the website 

5. Tenders should be submitted  to RBO'S ADDRESS. (As mentioned in NIT). 

6. EMD amount (As mentioned in NIT)

7. The successful tenderer will have to pay an amount of  Initial  Security  Deposit, which
shall be 2% of the accepted value of the tender, by means of D.D. in favor of State of
bank of India     Assistant General Manager, Regional Business Office Nalgonda. The
Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation
to him of the acceptance of the tender. No interest is allowed on the above said security
deposit (EMD, ISD). 

8. Retention Money:  From each running bill, an amount at the rate of 5% of the gross
value of the running bill shall be recovered as retention money, till the total retention
amount including the EMD and ISD amounts already with the Bank become 5% of the
value of the contract amount. This amount is called as Total Security Deposit,  which
consists of three components 

a) EMD - Earnest Money Deposit. 
b) ISD - Initial Security Deposits. 
c) RM - Retention Money. 

The total security deposit will be kept with the Bank. And total security deposit may be
refunded  after  the  end  of  defects  liability  period  (one  year), provided  he  has
satisfactorily  carried out  all  the works  and attended to  rectification  of  all  defects  in
accordance with the conditions of the contract. In case of failure on the part to do so,
the cost of rectifying the defects through any other agency shall be deducted from the
amount of security deposit due to the contractor.
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9. Completion of work: 
i)  The  work  shall  be  considered  as  complete  only  when  the  certificate  of  virtual
completion is issued by the architects/Bank.
ii) The 'defects liability period' as prescribed in the contract shall commence only from
date of such virtual completion.
iii) Any defect that may appear within the defects liability period shall be rectified by the
contractor within reasonable time on receipt of necessary instructions from Bank to that
effect. 

10.The acceptance of a tender will rest with the Competent Authority, who does not bind
himself to accept the lowest tender and reserves to himself the authority to reject any or
all the Percentage rate tenders received, without assigning any reasons. All tenders in
which any of the prescribed conditions are not fulfilled or are incomplete in any respect
are liable to be rejected. 

11. All compensation or other sums of money payable by the Contractor to Clients under
the terms of this contract may be deducted from the security deposit, or from any sum
that may be or may become due to the Contractor on any account whatsoever and in
the event of the Security Deposit being reduced by reasons of any such deductions, the
Contractor shall within 7 days of being asked to do make good in by DD any sum which
have been deducted from his security deposit. 

12.Tender containing any condition leading to unknown / indefinite liability, are liable to be
summarily rejected. 

13.Canvassing in connection with tenders is strictly prohibited and the Percentage rate
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

14.The tenderer should quote their (own) rates for undertaking the work. 

15.GST as applicable will be reimbursed by Bank as specified in NIT. 

16.All  taxes  other  than  GST,  other  statutory  obligation  in  respect  of  this  contract,  as
applicable, shall be payable by contractor including transportation and TA / DA of the
workers at site and the Bank will not entertain any claim whatsoever in this respect 

17. I.T. will be recovered as per Government Rules 

18.Time  is  the  essence  of  the  contract.  The  work  should  be  completed  on  time  as
mentioned in the NIT. The successful Contractor will have to give CPM/PERT chart of
various  activities  of  works  to  be  done  so  that  the  work  gets  completed  within  the
stipulated time. The chart shall be submitted within 7 days from the date of acceptance
of the tender. 

19.Tenders for works shall remain open for acceptance for a period of  90 days from the
last date of tenders. If the tenderer withdraws his tender before the expiry of the said
period or makes any modifications in terms and condition of the tender which are not
acceptable to the Bank, then the bank without prejudice to any other right or remedy is
at liberty to forfeit the earnest money. 
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20.The  successful  tenderer,  after  the  work  is  awarded,  he  will  have  to  enter  into  an
agreement with the competent authority of the bank. 

21.The  tenderer  must  co-ordinate  with  the  other  agencies  such  as  Interior/Civil/
Electrical/IT/Fire/AC etc. 

22.The tenderer should visit the site to ascertain the working conditions and local authority
regulations / restrictions if any and other information required for the proper execution
of the work. 

23.The work may be carried out on any floor level as per site condition. Please note that
materials and machines are required to be carried on head load and the same must be
accounted in the costing. Please note that no separate cost shall be allowed for head
load. 

24.The quantities of various items given in the schedule of quantities are approximate. The
quantities of work may vary at time of allotment / execution of work. Bank reserves the
right to omit / delete any item(s) of work from the schedule at the time of allotment /
before. Contractor will be paid for the actual work done at the site duly verified by the
concerned official of the bank. 

25.The unit price shall be deemed to be fixed price. In case of extra items, a record of
labour  charges  paid  shall  be  maintained  and  shall  be  presented  regularly  to  the
Employer’s for checking. The settlement will be made based on figures arrived at jointly
and taking unit price given in the contract assigned to the successful Tenderer. In case
of extra items where similar or comparable items are quoted in the tender, extra rates
shall be based on tender rates. 

26. If the rate quoted by the contractor for any item / items are not workable or abnormally
lower than the market rate, the bank may demand Bank guarantee from the contractor
for satisfactory completion of these work. The bank guarantee amount will be not less
than 50% of the estimated amount of the items for which the rates are not workable or
abnormally low. This bank guarantee will be released after completion of these works
(unworkable and abnormally low rated items) to the satisfaction of the bank. 

27.The contractor  shall  submit  the bar  chart/  CPM/ PERT as well  as shall  submit  the
insurance cover for the work in the form of CAR policy and Third-Party Insurance within
seven (7) days from the acceptance of work order. 

28.The work must be started within immediately from the date of receipt of work order/
mark  out  at  site;  whichever  is  later.  In  case  of  work  not  being  started  within  this
stipulated period, the bank reserves the right to cancel the work order duly forfeiting the
Earnest money deposit 

29.No employee of the Bank is allowed to work as a contractor for a period of 2 years of
his/her retirement from Bank Services without previous permission of the Bank. This
contract is liable to be cancelled, if either the contractor or any of his employees is any
time to be such a person who had not obtained the permission of Bank as aforesaid
before submission of the tender or engagement in the contractor’s service. 
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30.Contractor  should get  approval  of  the samples of materials in advance with Bank’s
Engineer before use of the same in the work’ 

31.Bank has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies 

32.The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,
installation, all  taxes(excluding GST), wastages, Octroi,  machinery, temporary works
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges
and all related expenses to complete the work 

33.The Percentage rate tenders shall summarily have rejected, if any one of the above
said requirements has not been complied with. 

34.The Bank will not be bound to accept the lowest tender and reserves the right to accept
or  reject  any  or  all  the  Percentage  rate  tenders  without  assigning  any  reason
whatsoever 

35.The  contractor  should  fulfill  the  labour  regulation  guidelines  stipulated  by  the
governments 

36.No advance payment in any from will be granted for the works proposed 
37.Period  of  taking  up  the  final  bill  will  be  one  month  from/  after  satisfactory  virtual

completion or the date of submission of the final bill whichever is later. 
38.Contractor is advised not to engage child labour during the contract period
39.The SBI reserves the right to cancel or postpone the Percentage rate tenders at any 

stage without assigning any reason.

40. Firm should be visit the website till last date of submission for changes/ corrigendum if

any

41. Tender documents found partly or fully modified / altered/ corrected etc shall stand 

summarily rejected

42. The make of materials should be chosen strictly from the approved makes as given in 

the tender. Using of the multi brands is not permissible. Single brand should be used for 

entire project.

43.ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE

ENTERTAINED AT ANY COST.

The Assistant General Manager

State Bank of India, 

Regional Business Office  Nalgonda,

D No. 6- 2-651, Yelishala Colony, Opp Market Yard

Hyderabad Road, Nalgonda -508001, Telangana
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Assistant General Manager

State Bank of India, 

Regional Business Office  Nalgonda,

D No. 6- 2-651, Yelishala Colony, Opp Market Yard

Hyderabad Road, Nalgonda -508001, Telangana

Dear Sir/s, 
REF: PROPOSED INTERIOR WORKS TO DAMARCHERLA  BRANCH, RBO 

NALGONDA, ADMINISTRATIVE OFFICE NALGONDA    

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions,
Schedule of approximate quantities and rates, Form of Agreement, General Specification,
Approved manufacturers/ natural source of materials Technical Specifications of schedule
of quantities, and clearly understood all the same and on the basis of the same I/ We have
quoted  our  rates  in  the  Schedule  of  Quantities  (i.e.  BOQ)  attached  with  the  tender
documents. 

I / We do here by undertaken to execute and complete the whole or part of the work (as
desired by you) at the respective rates quoted. 

I/ We are depositing Tender cost &Earnest Money Deposit (Amounts as per NIT) by way of
demand draft drawn in favor of SBI, Hyderabad; along with this tender for due execution of
the work at my/ our tendered rates. 

In the event of this Tender being accepted I/ We agree to enter into the agreement and
submit the declaration on requisite non-judicial stamp papers as and when required and
execute the contract according to your form of Agreement etc., in default whereof, I/ We do
hereby bind my-self / ourselves to forfeit the aforesaid deposit. 

In the event of this Tender being accepted I/ We agree to obtain the labor license and the
CAR  and  Third  party  insurance  policy  and  deposit  the  balance  E.M.D.  amount  and
adhere/comply to all other instructions as given in TENDER DOCUMENT. 

I / We further agree to complete the work included in the said schedule of quantities as
mention in NIT from the date of the work order issued to commence the same. 

Date of commencement shall be either one week from the date of work order issued to the
contractor or the date on which mark out of work at site has been given to contractor;
whichever is later. 

I  /  We agree not to employ sub-contractors other than those that may be approved by
Employer. 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to
time, on such items for whom same is to be levied by/ for the government, and the rates
quoted by me / us are inclusive of all the same. 

Signature of the Contractor                                                                                Page 10 of 40



Yours Faithfully, Signature of Witness: 
Contractor’s Signature_______________________           1. 
Name: _______________________________ 2. 
Address: ___________________________________ 3.

GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
a) Submission of BIDs/Tender Documents: Filled in tenders shall be submitted  either by

post, courier or  physically at the above RBO address. ( not responsible for postal or
courier delay)

b) In the event of the tender being submitted by a firm, it must be signed by a member or
members  of  the  firm  having  legal  authority  to  do  so,  and  if  called  for,  the  legal
documents in support thereof must be produced for inspection and the same in the case
of the firm carried out by one member of a joint family. It must disclose that the firm is
duly registered under the India Partnership Act. Any tender signed by a member not
holding a power of attorney shall be treated as invalid. 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum
period of three months from the last date of receipt of tenders. The tenders must be
unconditional. Conditional tenders may be summarily rejected.

2. RATES TO INCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not stated
herein before. 

a) Necessary cost of taking samples of materials supplied by them for the work. testing of
the same at Govt.’s / approved laboratory including transportation, cost of the samples,
as and when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 

3. STORAGE OF MATERIALS: 
The contractor shall not store their materials and debris within the premises other than the
work site handed over to him. 

5. LABOUR HUTMENT: 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at
his own expense and responsibility (outside the Bank premises). 

6. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for
any decisions instructions / want of details from Employer or for any of the conditions, the
contractor shall be allowed reasonable extension of time by the employer but any claim for
idle  labour  shall  not  be  entertained  by  the  employer.  Contractor’s  quoted  rates  should
include for all such contingencies. 
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7. The contractor shall engage one competent person at site who shall take the instructions
from the Employer. The work should not suffer due to lack of supervision, manpower and
materials. 

8. The Contractor is required to co-ordinate his works along with other agencies working at
site. He has to reimburse any of the damage made by him or any of his representatives for
any of the other agency or owner at site. 

9.  Making  of  any cut-out  /  opening for  electrical  wiring  /  fitting  in  any of  false  ceiling,
partition, Paneling, masonry work etc., and providing panels of the same finish in partitions,
paneling shall not be paid extra. 

10. The contractor is required to fabricate a sample where required, or any item so installed
for  approval.  Any  changes  made  by  the  Architect/Employer,  in  the  sample  to  the
specifications as mentioned in the tender, shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only.
Payment will be made on actual measurement of the work done

12. All measurements shall be as per relevant I.S. standards

GENERAL CONDITIONS OF CONTRACT

Except  where  provided for  in  the  description  of  the individual  items in  the schedule  of
quantities  and  in  the  specifications  and  conditions  laid  down  hereinafter  and,  in  the
drawings,  the  work  shall  be  carried  out  as  per  standard  specifications  and  under  the
direction of Employer. 

1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires. 

a) Employer: The term employer shall denote SBI (Assistant General Manager RBO
Nalgonda ) and any of its employees representative authorized on their behalf. 

b) Architects / Consultants: The term Architects shall mean the Architects appointed
by the employer for the purpose of preparing detailed drawing, supervision etc. It is the
Bank to decide whether to appoint Architect or not and to change the Architect at any
stage of work. 

c) Contractor: The term contractor shall mean _____________ (Name and address of
the contractor) and his / their heirs, legal representatives, assigns &successors. 

d) Site:  The site shall mean the site where the works are to be executed, i.e. interior
works, Repairing and painting works at SBI Branch including any building and erection
thereon, allotted by the employer for the contractors use. 
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e) Site  Engineer:  Any Engineer  appointed from time to  time by  the  Employer  and
certified  in  writing  to  the  Architects  and  the  Contractor,  to  be  positioned  at  site  to
supervise the work. 

f) Drawings: The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings which may be supplied or any other
instruction, which may be given by the Employer or Architects during the execution of
the work. 

All drawings relating to work given to the contractor together with a copy of schedule of
quantities are to be kept at site and the Employer / Architects shall be given access to such
drawings or schedule of quantities wherever necessary. 
In  case  any  detailed  Drawings  are  necessary  contractor  shall  prepare  such  detailed
drawings and / or dimensional sketches therefore and have it confirmed by the Employer as
case may be prior to taking up such work. 
The contractor shall ask in writing for all  clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least 10
days ahead from the time when it is required for implementation so that the Employer may
be able to give decision thereon. 

 “The Works” shall mean the work or works to be executed or done under this contract. 

 “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs
Insolvency Act or in Provincial Insolvency act or any amending status. 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and
forming part of this contract. 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with
the accepted quoted rates of the contractor. 

 “Contract”  shall  mean  the  Articles  of  Agreement,  the  general  conditions  special
conditions,  the  appendix,  the  schedule  of  quantities,  specifications  and  drawings
attached here to and duly signed. 

 ‘Contract  Price’ shall  mean the  sum named in  the  Tender  subject  to  such additions
thereto  or  deductions  there  from  as  may  be  made  under  the  provisions  hereafter
contained. 

 ‘Notice  in  Writing’  or  written  notice  shall  mean  a  notice  in  writing,  type  or  printed
characters  sent  (unless  delivered  personally  or  otherwise  provided  to  have  been
received) by registered post to the last known private or business address or registered
office of the addressee and shall be deemed to have been received when in the ordinary
course of post it would have been delivered. 

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or
deducted from the total of the items if the Tender any sum, either as a percentage or
otherwise, then the net price of any item in the tender shall be the sum arrived at by
adding to or deducting from the actual figure appearing in the tender as the price of that
item a similar percentage or proportionate sum. Providing always that in determining the
percentage or proportion of the sum so added or deducted by the contractor, the total
amount of any Prime Cost items and provisional sums of money shall be deducted from
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the total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used with
reference to the contract or account shall be hold to mean rates or prices so arrived at. 

 ‘Virtual  Completion’ shall  mean the  premise is  in  the  opinion  of  the  Employer  fit  for
occupation. 

 Words importing persons include firms and corporations. Words importing the singular
only, also include the plural and vice verse where the Context requires. 

2. SCOPE OF WORK/ CONTRACT 
The Brief Scope of work involves the following. 
1. Interior Works. 
2. False Ceiling 
3. Wall paneling and glass works 

The Contractor shall carry out and complete the said work in every respect in accordance
with this Contract and with the directions of and to the satisfaction of the Employer. The
Architect  with  approval  of  Employer  or  Employer  issue  further  drawings  and/or  written
instructions, detailed directions and explanations which hereafter collectively referred to as
‘Instructions’ in regard to: 

 The variation or modification of the design quality or quantity of works or the addition
or omission or substitution of any work. 

 Any discrepancy in  the drawings or  between the schedule of  quantities and /  or
drawings and / or specification. 

 The removal from the site of any defective material brought thereon by the contractor
and the substitution of any other material thereof. 

 The demolition removal and / or re-execution of any work executed by the contractor/
s. 

 The dismissal from the work of any persons employed there upon. 

 The opening up for inspection of any work covered up. 

 The  rectification  and  making  good  of  any  defects  under  clauses  hereinafter
mentioned and those arising during the maintenance period (Defect Liability Period). 

The contractor shall forthwith comply with and duly execute any work comprised in such
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions,
directions and explanations given to the contractor’s or his representative upon the works
by the Employer’s or his agent / Architects shall, if involving a variation, be confirmed in
writing to the contractor/s within seven days. No works, for which rates are not specifically
mentioned in the priced schedule of quantities, shall be taken up without written permission
of the Employer. The employer as provided in clause “variation” shall fix rates of items not
mentioned in the priced schedule of quantities. 
Regarding  all  factory-made products  for  which  ISI  marked  products  are  available,  only
products bearing ISI marking shall be used in the work. 

3. TENDERER SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local
site  condition,  nature  and  requirements  of  the  works,  facilities  of  transport  conditions,
effective labour and materials, access and storage for materials and removal of rubbish.
The tenderer shall provide in their tender for cost of carriage, freight and other charges as
also for any special difficulties and including police restriction for transport etc., for proper
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execution of work as indicated in the drawings. The successful tenderer will not be entitled
to any claim of compensation for difficulties faced or losses incurred on account of any site
condition. Work to be done in phase manner.

4. TENDERS 
The Employer reserves the right to reject the lowest or any tender. 
The tenderers should note that the tender is strictly on the item rate basis and their attention
is drawn to the fact that the rates for each and every item should be correct, workable and
self-supporting. If called upon by the Employer/Architects detailed analysis of any or all the
rates  shall  be  submitted.  The Employer/Architects  shall  not  be  bound to  recognize  the
contractor’s analysis. 
The works will be paid for as “measured work” on the basis of actual work done and not as
“lump sum” contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as
complete  works  in  all  respects  and  details  including  preparatory  and  finishing  works
involved, directly related to and reasonably detectable from the drawings, specifications and
schedule of quantities and no further extra charges will be allowed in this connection. In the
case of lump-sum charges in the tender in respect of any items of work will be made for the
actual work done on the basis of lump sum charges as will be assessed to be payable by
the Employer / Architects. 
The employer has power to add, omit from any work as shown in drawings or described in
specifications or include in schedule of quantities and intimate the same in writing but no
addition, omission or variation shall be made by the contractor without authorization from
the Employer. No variation shall vitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a period of
three months from the date of opening of the tender. 

5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the draft
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps
and legal expenses, incidental thereto. However the written acceptance by the employer of
a  tender  will  constitute  a  binding  contract  between  the  employer  and  the  person  so
tendering such formal agreement is subsequently executed. 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the
work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting
and other companies, and / or authorities with whose systems the structures were proposed
to  have  connection  and  shall  before  making  any  variations  from  the  drawings  or
specifications that may be associated to so conform, give the Employer / Architects written
notices specifying the variations proposed to be made and reasons for making them and
apply for instruction thereon. The Employer / Architects on receipt of such intimation shall
give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations
or Bye-laws to be given to any authority, and to pay to such authority or to any public officer
all fees that may be properly chargeable in respect of the work and lodge the receipts with
the Employer The Contractor shall  identify the Employer against all  claims in respect of
patent  rights,  designs,  trademarks  or  name  or  the  protected  rights  in  respect  of  any
constructional plant, machine, work or material used for or in connection with the works or
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temporary works and from and against all claims, demands, proceedings, damages, costs,
charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor
shall defend all  actions arising from such claims, unless he has informed the Employer/
Architects, before any such infringement and received their permission to proceed and shall
himself pay all royalties, license fees, damages, coat and charges of all and every sort that
may be legally incurred in respect thereof. 

7. TAXES AND DUTIES 
The tenderers must include in their tender prices quoted for all  taxes(except GST) and
duties royalties, cess,local charges if applicable. No extra claim on this account will in any
case be entertained. 

8. NOTICES AND STATUTORY REGULATIONS: 
The  contractor  shall  give  all  notices  and  pay  all  fees  and  shall  comply  all  Acts  and
Regulations for the successful completion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the
relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970. 

9. QUANTITY OF WORK TO BE EXECUTED 
The  Schedule  of  Quantities  unless  otherwise  stated  shall  be  deemed  to  have  been
prepared in accordance with the Standard Procedure shall be considered to be approximate
and no liability shall attach to the employer for any error may be discovered therein. The
Employer reserves the right  to execute only a part  or the whole or any excess thereof
without assigning any reason therefore. 
The  Contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  to  the
correctness and sufficiency of  his  tender  for  the works and of  the  prices  stated in  the
Schedule of Quantities and / or the Schedule of Rates and Prices, which rates and prices
shall cover all things necessary for the completion of the works. 

10. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this contract or
any  work,  which  is  not  included  in  this  contract  by  the  other  Agency,  or  persons  and
contractor shall allow all reasonable facilities and use of his scaffoldings for the execution of
such work. The main contractor shall extend all cooperation in his regard. 

11. Tenderer should deposit EMD as mentioned in the NIT. 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall  provide everything necessary for the proper execution of the work
according  to  the  intent  and  meaning  of  the  drawings,  schedule  of  quantities  and
specifications taken together whether the same may or may not be particularly shown or
described therein provide that the same can reasonably be inferred there from and if the
con``tractor finds any discrepancies therein he shall immediately and in writing , refer the
same to the Employer / Architects whose decision shall be final and binding. 
13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’
stated in the Appendix, and he shall  thereupon and forthwith begin the works and shall
regularly proceed with to complete the same. On or before the ‘Day of Completion’ stated in
the  Appendix  subject  nevertheless  the  provision  for  the  extension  of  time  hereinafter
contained. 
If in the opinion of the Employer/Architect the works be delayed: 
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a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring
owners of public authorities arising, than through the Contractor’s won default or 
d)  By the works or  delays of  the contractors tradesmen engaged or  nominated by the
Employer / Architect and not referred in the Schedule of Quantities and / or specifications or
e)  By  reason  of  civil,  commotion,  local  combination  of  workmen  or  strike  or  lock-out
effecting any of the buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the
Employer  for  which  he  shall  have  specifically  applied  in  writing  ahead  of  time,  giving
reasonable  time  to  prepare  such  instructions,  the  employer  shall  make  a  fair  and
reasonable extension of time for completion of the Contract works 
In case of such strike or lock-out, the Contractor shall  as soon as possible give written
notice thereof  to the employer,  but the Contractor shall  nevertheless constantly use his
endeavors  to  prevent  delay  and  shall  do  all  they  may  reasonably  be  required,  to  the
satisfaction of the employer to proceed with the work. 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM
Program for carrying out the work stage in the stipulated time for the approval of Architect /
Employer and follow strictly the approved time schedule incorporating charges if  any, to
ensure the completion of the work in stipulated time. A graph or chart on individual work
shall be maintained showing the proportionate progress of work week by week a weekly
progress report stating the number of skilled and un skilled laborers employed on the work,
working hours done, place, type, and quantity of work done during the period. 
The Contractor must inform the employer within 10 days in advance of all drawings and
detailed required by him from time to time. The Contractor shall adhere to the approved
program and arrange for the materials and labouretc accordingly. 
Despite repeated instructions, if the Contractor fails to show proportionate progress of the
work, the Architect / Employer may take suitable action and deemed fit without prejudice to
any terms and conditions of the contract 

14. LIQUIDATED DAMAGES 
Should the work be not completed to the satisfaction of the Employer /Architects within the
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as
given  below by  way  of  liquidated  damages  and  not  as  penalty  during  which  the  work
remains un-commenced or unfinished after the expiry of the completion date. 
If the contractor fails to complete the work by the Scheduled date of completion or within
any sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract
amount  for  each  week  beyond  the  date  that  the  work  remains  incomplete  subject  to
maximum of 5%of the contract value 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and
most workmanlike manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and
as  represented  by  the  drawings  or  according  to  such  other  additional  particulars,  and
instructions as may from time to time be given by the Employer /  Architects during the
execution of the work and to his entire satisfaction. 

All  mandatory tests shall  be carried out as per CPWD specifications. If  required by the
Employer  /  Architects,  the  contractor  shall  have  to  carry  out  tests  on  materials  and
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workmanship in approved materials testing laboratories or as prescribed by the Employer /
Architects at his own cost to prove that the materials etc., under test conform to the relevant
I.S Standards or as specified in the specifications. The necessary charges, transporting,
testing etc., shall have to be borne by the contractor. No extra payment on this account
should in any case be entertained. 

All the materials (except where otherwise described) stores and equipment required for the
full performance of the work under the contract must be provided through normal channels
and must include charges for import duties, and other charges and must be the best of their
kind available and the contractors must be entirely responsible for the proper and efficient
carrying out of the work. The work must be done in the best workmanlike manner. Samples
of all materials to be used must be submitted to the Employer when so directed by
the Engineer and written approval from Employer must be obtain prior to placement
of order. 
Any damage (during the work) to any part of the work or to the premises for any reasons
due to rain, storm or neglect of contractor shall be rectified by the contractor in an approved
manner at no extra cost. 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes. 
The contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for the
execution of the work whether by himself or special tradesmen or sub-contractor and any
damage caused must be made good by the contractor at his own expenses. 
Contractor should take all precaution to safeguard the flooring and if any damages to the
flooring should be rectified by the contractor in the same quality at his own cost. 

16. REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from time
to time the removal from the work within such reasonable time or times as may be specified
in the order of any materials which in the opinion of the Employer / Architects are not in
accordance with specification or instructions, the substitution or proper re-execution of any
work executed with materials or workmanship not in accordance with the drawings and
specifications or instructions. In case the contractor refuses to comply with the order the
Employer shall have the power to employ and pay other agencies to carry out the work and
all  expenses  consequent  thereon  or  incidental  thereto  as  certified  by  the  Employer  /
Architects shall be borne by the contractor or may be deducted from any money due to or
that may become due to the contractor. No certificate, shall relieve the contractor from his
liability in respect of unsound work or bad materials. 

17. SITE ENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of
the Employer. The duties of the Employer representative are to watch and supervise the
works and to test any materials to be used of workmanship employed in connection with the
works. He shall have no authority either to relieve the Contractor of any of his duties or
obligations under the Contract, or except those expressly provided hereunder, to order any
work involving delay or any extra payment by the Employer or any variation of or in the
works. 
The contractor shall afford the Employer’s representative every facility and assistance for
examining the works and materials and checking the measuring time and materials. Neither
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the Employer’s representative nor any assistant to the Architect shall have power to revoke,
alter  enlarge  or  relax  the  requirements  of  this  Contract,  or  to  Sanction  any  day-work,
additions, alterations, deviations or omissions unless such an authority may be specially
conferred by a written order of the Employer. 
The Employer’s Representative shall have to give notice to the Contractor or his foremen
about the non-approval of any work or materials and such works shall be suspended or the
use of such material should be discontinued until the decision of the employer/Architect is
obtained, the work will from time to time be examined by the Architect or the Employer’s
representative but such examinations shall not in any way exonerate the Contractor from
the obligation to remedy defects which may be found to exist at any stage of the work of
after the same is completed. Subject to the limitations of this cause, the Contractor shall
take instruction from the Architect / Employer. 

18. CONTRACTOR’S EMPLOYEES
The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instructions  of  the  Employer  /  Architects.  The  contractor  shall  engage  at  least  one
experienced  Engineer  as  site-in-charge  for  execution  of  the  work.  The  contractor  shall
employ in connection with the work persons having the appropriate skill or ability to perform
their job efficiently. 
The contractor shall not employ labour below the age of sixteen years and who is not an
Indian National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis either
wholly or partly under the direct order or control of the Employer or his representative shall
be deemed to be a person employed by the contractor. 

LOCAL LAWS, ACTS, REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to
all prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970)
and  other  safety  regulations.  The  agency  shall  comply  with  the  provision  of  all  labour
legislation including the latest requirements of all the acts, laws, any other regulations that
are applicable to the execution of the tests. 

 Minimum wages act, 1948 (Amended) 

 Payment of wages act,1936 (Amended) 

 Workmen’s compensation act 1923 (Amended) 

 Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 

 Chief  Labour  Commissioner(  C)  ,  Ministry  of  Labour&  Employment  vide  Gazette
notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 

 Apprentice act 1961 (Amended) 

 Industrial employment (Standing order) Act 1946 (Amended) 

 Personal injuries (compensation insurance ) Act 1963 and other modifications 

 Employees’ Provident  Fund  and  Miscellaneous Provisions  Act  1952 and amendment
thereof 

 Shop and Establishment Act 

 Employer’s Liability Act. 

 Any other Act or enactment thereof and rules framed there under from time to time. 
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The contractor shall keep the Employer saved harmless an indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the Employer in
connection with any claim that may be made by any workmen. 
The contractor shall comply at his own cost with the order for requirement of any Health
Officer of the State or any local authority or of the Employer regarding the maintenance of
proper environmental sanitation of the area where the contractor’s laborers are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases.  The  contractor  shall  provide,  maintain  and  keep in  good sanitary
condition adequate sanitary accommodation and provide facilities for pure drinking water at
all times for the use of men engaged on the works and shall remove and clear away the
same on completion of the works. Adequate precautions shall be taken by the contractor to
prevent nuisance of any kind on the works or the lands adjoining the same. 
The contractor shall arrange to provide first aid treatment to the laborers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works report such accident to the Employer and also to the
competent Authority where such report is required by law. 

19. DISMISSAL OF WORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or
incompetent or who may misconduct him. Such discharges shall not be the basis of any
claim  for  compensation  or  damages  against  the  Employer  or  any  of  their  officer  or
employee. 

20. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part,
share  or  interest  therein  nor,  shall  take  a  new  partner,  without  written  consent  of  the
Employer and no subletting shall relieve the contractor from the full and entire responsibility
of the contract or from active superintendence of the work during their progress
. 
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 
The contractors under the terms of the contract are required to keep the works duly
insured under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance
for the value of 110% of the Project value or Tender value until the Completion of the
project or handing over whichever is later. The insurance policies should be taken in
the joint names by the contractors and the same should be renewed at appropriate
time. 
The contractor shall be responsible for all injury to the work or workmen to persons, animals
or things and for all damages to the structural and / or decorative part of property which
may arise from the operations or neglect of himself or of any sub-contractor or of any of his
or a sub-contractor’s employees, whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out of this
contract. The clause shall be held to include inter-alias, any damage to buildings whether
immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as
well as damages caused to the buildings and the works forming the subject of this contract
by  rain,  wind  or  other  inclemency  of  the  weather.  The  contractor  shall  indemnify  the
Employer and hold harmless in respect of all and any expenses arising from any such injury
or damages to the person or property as aforesaid and also in respect of any claim made in
respect of injury of damage under any acts on compensation or damage consequent upon
such claim. 
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The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to
make good or otherwise satisfy all claims for damages to the property of third parties. 
The contractor shall affect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect. must be effected jointly in the name of the Employer
and contractor  and the  policy  lodged with  the  Employer.  The scope of  insurance is  to
include damage or loss to the contract  itself  till  this is  made over in a complete state.
Insurance is compulsory and must be affected from the very initial stage. The contractor
shall be responsible for anything, which may be excluded from damage to any property
arising out of incidents, negligence or defective carrying out of this contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages,  compensations,  costs,  charges  and  expenses  arising  or  accruing  from or  in
respect of any such claim or damages from any sums due to or to become due to the
contractor. 

22. MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or employer’s representative
shall  give  reasonable  notice  to  the  contractor.  If  the  contractor  fails  to  attend  at  the
measurements after such notice or fails to countersign or to record the difference within a
week from the date of measurement in the manner required by Site Engineer or by the
subordinate deputed by him as the case may be is final and binding on the contractor and
contractor shall have no right to dispute the same. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill
stating the amount due to the contractor from the Employer and the contractor shall be
entitled  to  payment  thereof,  within  the  period  of  honoring  certificates  named  in  these
documents. 

23. PAYMENTS 
All  bills  shall  be prepared by the contractor in the form prescribed by the Employer’s /
Architects.  Normally  one interim bill  shall  be prepared each month subject  to  minimum
value as stated in these documents. 
The bills in proper forms must be duly accompanied by detailed measurements in M-book in
support of the qualities of work done and must show deductions for all previous payments,
retention money, etc. 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall  be entitled to
payment thereof, within the period of honoring certificates named in these documents. 
The Employer will  deduct IT, other applicable taxes if any(but GST is reimbursable) and
retention money as described in this document. The refund of retention money will be made
as specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and
taken away and reconstructed, or re-erected or be considered as an admission of the due
performance of the contract, or any part thereof in any respect or the accruing of any claim,
nor shall, it conclude, determine or affect in any way the power of the Employer under these
conditions or any of them as to the final  settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by
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the contractor within one week of the date fixed for completion of the work or of the date of
certificate of completion and payment shall  be made within one month from the date of
receipt of the bill. 

Final Payment 
The  final  bill  shall  be  accompanied  by  a  certificate  of  completion  from the  Architects.
Payments of final bill shall be made after deduction of Retention Money as specified, which
shall  be refunded after the completion of the Defects Liability Period after receiving the
Branch Manager/Engineer’s certificate that the contractor has rectified all  defects to the
satisfaction  of  the  Employer.  The  acceptance  of  the  payment  of  the  final  bill  by  the
contractor would indicate that he has no further claim in respect of the work executed. 

24. VARIATION / DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered
quantities. The Employer / Architect can increase or decrease any quantities to any extend
or even delete particular item as per the site requirements and the contractor shall not be
paid anything extra on this account. Nothing extra will be paid by the Bank on account of
omission  /  deletion  of  items or  decrease  in  the  quantity  of  items.  The  Bank  shall  not
entertain any claim whatsoever from the contractor on this account. 
The price of all additional items/non-tendered items will be worked out on the basis of rates
quoted for similar items in the contract wherever existing. If similar items are not available,
the rates for such items will be derived as per standard method of rate analysis based on
prevalent fair price of labour, material and other components as required with 15% towards
contractor’s profit and overheads. 

25. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must
obtain the approval of the Employer/ Architects in writing for any such substitution well in
advance. Materials designated in this specification indefinitely by such term as “Equal” or
“Other approved” etc. specific approval of the Employer / Architect has to be obtained in
writing. 

26. CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all
machinery, surplus materials,  rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of
the Employer/Architects. 

27. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all
defects, which may appear within 12 months after completion of the work. In the default, the
Employer may employ and pay other persons to amend and make good such damages,
losses and expenses consequent thereon or incidental thereto shall  be made good and
borne by the contractor and such damages, loss and expenses shall be recoverable from
him by the Employer or may be deducted by the employer, in lieu of such amending and
making  good  by  the  contractor,  deduct  from  any  money  due  to  the  contractor  a  sum
equivalent to the cost of amending such work and in the event of the amount retained being
insufficient  recover  that  balance from the contractor  from the amount  retained(retention
money)  together  with  any  expenses  the  Employer  may  have  incurred  in  connection
therewith.
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28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be
covered up or finished up or otherwise becoming inaccessible later on, in order that the
work  may be inspected and  correct  dimensions taken before  such  covering,  in  default
whereof the same shall, at the opinion of the Employer/ Architect be either opened up for
measurement at the contractor’s expenses or no payment may be made for such materials.
Should any dispute or differences arise after the execution of any work as to measurements
etc., or other matters which cannot be conveniently tested or checked, the notes of the
Employer / Architects shall be accepted as correct and binding on the contractor. 

29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire
and labor charges of tools and plants would be entertained under any circumstances.

30. SUSPENSION OF WORKS 
If the contractor except on account of any legal restraint upon the Employer preventing the
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed
with due diligence in the performance of his part of the contract or if he shall more than
once make default,  the Employer  shall  have the power to  give notice  in  writing  to  the
contractor  requiring  the  work  to  be  proceeded  within  a  reasonable  manner  and  with
reasonable dispatch, such notice purport to be a notice under this clause. 
After such notice shall have been given, the contractor shall not be at liberty to remove from
the site of the works or from any ground contiguous thereto any plant or materials to subsist
from the date of such notice being given until the notice shall have been compiled with. If
the contractor fails to start the work within seven days after such notice has been given to
proceed with the works as therein prescribed, the employer may proceed as provided in
clause 31 (Termination of Contract by Employer) 

31. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall
make an assignment or a composition for the benefit  of  the greater part,  in number of
amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if the
Official  Assignee  in  insolvency,  or  the  Receiver  of  the  contractor  in  insolvency,  shall
repudiate the contract, or if a receiver of the contractor’s firm appointed by the court shall be
unable within  fourteen days after  notice to  him requiring him to do so,  to  show to the
reasonable satisfaction of the employer that he is able to carry out and fulfill the contract,
and if so required by the employer to give reasonable security therefore, or if the contractor
shall suffer execution to be issued, or shall suffer any payment under this contract to be
attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or
encumber this contract or any payments due or which may become due to contractor, there
under, or shall neglect or fail to observe and perform all or any of the acts matters of things
by this contract, to be observed and performed by the contractor within three clear days
after the notice shall have been given to the contractor in manner hereinafter mentioned
requiring the contractor to observe or perform the same or shall use improper materials of
workmanship in carrying on the works, or shall in the opinion of the employer not exercise
such due diligence and make such progress as would enable the work to be completed
within due time agreed upon, and shall fail to proceed to the satisfaction of the employer
after three clear das notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned or shall abandon the contract, then and in any of the
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said cases,  the Bank may notwithstanding previous waiver determine the contract  by a
notice in writing to the effect as hereinafter mentioned, but without thereby effecting the
powers of the employer of the obligations and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract, had not been so determine and as if the
works subsequently executed by or on behalf of the contractor (without thereby creating any
trust in favor of the contractor) further the employer or his agent, or servants, may enter
upon and take possession of the work and all  plants tools scaffolding sheds machinery,
steam, and other power, utensils and materials lying upon premises or the adjoining lands
or roads and sell the same as his own property or may employ the same by means of his
own servants and workmen in carrying on and completing the works or by employing any
other contractors or other persons or person to complete the works, and the contractor shall
not in any way interrupt or do any act,  matter or thing to prevent or hinder such other
contractors or other persons or person employed from completing and finishing or using the
materials and plants for the works when the works shall be completed, or as soon thereafter
as conveniently may be the employer shall give notice in writing to the contractor to remove
his surplus materials and plants and should the contractor to remove his surplus materials
after receipt by him the employer may sell the same by Public Auction and shall give credit
to  the  contractor  for  the  amount  so  realized.  Any  expenses  or  losses  incurred  by  the
contractor for the amount so realized. Any expenses or losses incurred by the employer in
getting the amount payable to the contractor by way of selling his tools and plants or due on
account of work carried out by the contractor prior to engaging other contractors or against
the Security Deposit. 

32. ARBITRATION 
All disputes or differences of any kind whatsoever which shall at any time arise between the
parties hereto touching or concerning the works or the execution or maintenance thereof
this contract or effect thereof or to the rights or liabilities of the parties or arising out of or in
relation thereto whether during or after determination foreclosure or breach of the contract
(other  than  those  in  respect  of  which  the  decision  of  any  person  is  by  the  contract
expressed to be final and binding) shall after written notice by either party to the contract to
the other of them and to the Employer hereinafter mentioned be referred for adjudication to
a sole Arbitrator to be appointed as hereinafter provided. 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send
within  thirty  days of  receipt  of  the  notice,  to  the  contractor  a  panel  of  three names of
persons who shall be presently unconnected with the organization for which the work is
executed from the following categories of Arbitrators”:-
a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration
Cases. 
b) Member of Council of Arbitrators 
c) Fellow of the Institution of Engineers 
d) Eminent Retired Chief Engineer from State/Central  PWD/Public sector undertaking of
good reputation and integrity 
e) Fellow of Indian Institute of Architects 
The contractor shall on receipt of the names as aforesaid, select any one of the person’s
name to be appointed as a sole Arbitrator and communicate his name to the Employer
within thirty days of receipt of the names. The Employer shall thereupon without any delay
appoint the said person as the Sole Arbitrator. If the contractor fails to communicate such
selection as provided above within the period specified, the Competent Authority shall make
the selection and appoint the selected person as the Sole Arbitrator. 
If the Employer fails to send to the contractor the panel of three names as aforesaid within
the period specified, the contractor shall send to the Employer a panel of three names of
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persons who shall  all  be  unconnected with  either  party.  The Employer  shall  on  receipt
appoint him as the Sole Arbitrator. If the Employer fails to select the person and appoint him
as  the  Sole  Arbitrator  within  30days  of  receipt  of  the  panel  and  inform the  contractor
accordingly, the contractor shall be entitled to appoint one of the persons from panel as the
Sole Arbitrator and communicate his name to the Employer. 
If  the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed
as aforesaid. 
The work under the Contract shall,  however, continue during the arbitration proceedings
and no payment due or payable to the contractor shall  be withheld on account of such
proceedings. 
The Arbitrator shall be deemed to have entered on the reference on the date he issued
notice to both the parties fixing date of the first hearing. 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award. 
The arbitrator shall give a separate award in respect of each dispute or difference referred
to him. The Arbitrator shall decide each dispute in accordance with the terms of the contract
and give a reasoned award. The venue of arbitration shall be such place as may be fixed by
the Arbitrator in his Sole discretion. 
The award of the Arbitrator shall be final and binding on the both the parties. 
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification
or re-enactment thereof and the rules made there under, and for the time being in force,
shall apply to the arbitration proceeding under this clause. 
The Employer and the contractor hereby also agree that arbitration under clause shall be
condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration
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SPECIAL CONDITIONS OF CONTRACT

1.  DRAWINGS AND SPECIFICATIONS 
The  works  shall  be  carried  out  to  the  entire  satisfaction  of  the  EMPLOYER  and  the
Architect,  in  accordance  with  the  signed  drawings  and  specifications  and  such  further
drawings and details as may be provided by the Architect/Employer, and in accordance with
such written instructions, directions and explanations as may from time to be given by the
Employer/Architect,  whose  decision  as  to  the  sufficiency  and  quality  of  the  work  and
materials shall be final and binding upon all parties. If the work shown on any such further
drawings or work that may be necessary to comply with any such instructions directions or
explanations, be in the opinion of the contractor extraction that comprised in or reasonably
to be inferred from the contract he shall before proceedings with such work, give notice in
writing to this effect to employer/Architect, and in the event of the employer/Architects agree
to the same in writing the contractor shall be entitled to an allowance in respect of such
extra work as on authorized extra. If the Architect and the contractor fail  to agree as to
whether or to there is an extra, then, if the Employer/Architect decided that the contractor is
to carry out the said work, the contractor shall do so, and the question whether or not there
is any extra, and it so the amount thereof, shall failing agreement, be settled by Arbitration
as hereinafter provided, but such references shall in no way delay the fulfillment of this
contract. 
No drawings shall  be taken as in  itself  on order for  variation unless,  in  addition to  the
employer/Architect’s signature, it bears express words stating that is intended to be such an
order or bears a remark ‘VALID FOR EXECUTION’.  No claim for payment for extra work
shall be allowed unless the said work shall have been executed under the provisions of
clause 6 (Authorities notices, patent right and royalties) or by the Authorities of directions in
drawing of the Architect as herein mentioned. 
One complete set of the signed drawings and specification and scheduled of quantities shall
be furnished by the Architect to the Contractor. The Architect shall furnish within such time,
as he may consider reasonable, one copy of any additional drawing, which is his opinion,
may be necessary for the execution of any part of work. Such copies shall be kept at the
works, and the architect or his representatives shall, at all reasonable time have access to
the same and shall be return to the Architect by the contractor before the issue of the Final
certificate. The contract shall remain in the custody of the Architect, and shall be produced
by him at his office as and when required by the Employer or by the contractor. 

2. INSPECTION OF DRAWINGS 
Before filling in the tender, the contractor will have to check up all drawings/specification
and  schedule  of  quantities,  and  will  have  to  get  an  immediate  clarification  from  the
employer/ Architect on any point that he feels is vague or uncertain. No claim of damages or
compensation will be entertained on this account. 

3. EXECUTION OF WORK (PRICES TO INCLUDE) 
The whole of the work is described in the contract a (including the schedule of Quantities,
the  specifications  and  all  drawing  pertaining  there  to)  and  as  advised  by  Employer  /
Architect from time to time is to be carried out and completed in all its parts to the entire
satisfaction of the Employer /Architect. Any minor details of the work which may not have
been definitely referred to in this contract, but which are usual in practice and essential to
the work, are deemed to be include in this contract. Rates quoted in the Schedule shall be
inclusive of all frights, Royalties, duties, etc., as well as transportation, so as to execute the
contractor  as  per  the  rules  and  regulations  of  Local  Bodies,  State  Government  and
Government of India. 
The rates quoted in the tender should include all charges for: 
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a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
b)  Plant,  machinery,  scaffolding,  framework,  English ladders,  ropes,  nails,  spikes,  tools,
materials  and  workmanship  protection  from  weather,  shuttering,  temporary  supports,
platform and maintenance of the same. 
c)  Covering  for  the  walling  and  other  works  during  inclement  weather  or  striking  or
whenever directed as necessary. 
The rates quoted by contractor shall include removal of all the existing furniture and other
material  & dispose them off where ever required including the furniture and material for
which the contract has given the pay back offer.  

4. SITE SUPERVISION
The contractor shall appoint at his own cost competent and adequate number of qualified
Engineers  at  site,  for  (1)  joint  measurements  and  preparations  of  bills,  (2)  for  testing
materials at site and outside laboratory, (3) for other general supervision. Their appointment
shall be approved by the Employer / Architect. The site Engineers shall not be removed
from the site without the written consent of the Employer / Architect. 

4. DIMENSIONS 
Figures, dimensions, are in all  case to be accepted preferences to scaled sizes. Large-
scale  details  take  precedence  over  small  scale  drawings.  In  case  of  discrepancy,  the
contractor is to ask for a clarification before proceeding with the work. Accordingly, if any
work is executed without prior clarification it is liable to be rejected and shall not be paid for. 
5. PROGRAMME OF WORKS 
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval
immediately after issue of the work order and display the approved charts in the site office.
He shall also make bar charts indicating individual items and during the progress of work he
shall update the bar charts showing the proportionate progress of work every week. 
He shall  strictly adhere to the program of works as per CPM/PERT charts showing the
proportionate progress of work. 
6. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the
essence of the contract. Acceptance of the completion date by the contractor shall mean
that he has taken into consideration the availability of all material of approved make and
quality  in  sufficient  quantities  at  site  to  enable  him to  complete  the  entire  work  in  the
stipulated period. Contractor  will  get  sample of all  materials approved by the Employer
before placing order / purchase / procurement. They shall conform to I.S. codes and or
tender specification as applicable. 
For  all  materials  the contractor  shall  quote for the best  quality  of the materials  of  best
make / source or supply and it will be got approved by Employer before procurement. In
case  sufficient  quantities  of  approved  quality  materials  from  approved  source  are  not
available in time, contractor may have to procure the same from neighboring area with
longer leads as required and directed at no extra cost. The material will be, however as per
relevant I.S code as and wherever applicable. 
7. UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the Contract,
such material shall not be removed there from (except for the purposes of being used on
the works) without the written authority of the Employer / Architect and when the contractor
shall have received payment in respect of any certificate in which the architect shall have
stated that he has taken in to account to value of such unfixed materials on the works such
material shall become the property of the Employer and the contractor shall be liable for any
loss or damage to any such materials. 
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8. CUSTODY AND SECURITY OF MATERIALS 
The  contractors  shall  be  responsible  for  the  custody  and  security  of  all  materials  and
equipment  at  site  and he will  provide  full  time watchman /  watchmen to  lock  after  his
materials, stores equipments etc. 

9. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height and
depth as shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 
10. PRICES FOR EXTRAS ETC., ASCERTAINMENT 
The rates of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender for
the extra work. 
b)  Where  extra  work  cannot  be  properly  measured  or  valued,  the  contractor  shall  be
allowed any work prices at the net rates stated in the tender or the priced schedule of
quantities, or if not so stated, then in accordance with the local day work, rates and wages
for  the  district,  provided  that  in  either  case  vouchers  specifying  the  daily  time  (and  if
required by the Architect, the workmen’s name) and materials employed at or before the
end of the week following that in which the work has been executed. 
c)  The measurements and valuations in  respect  of  the extra items of  contract shall  be
completed within the ‘period of final measurement’ or within three months of the completion
of the contract works as defined under clause (Certificate of Virtual Completion) 

11. EXTRA ITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by client
/  Architect.  Rates  for  additional  or  extra  items work  which  cannot  be  derived from the
contract item rates shall be calculated on the basis of actual cost plus 15 % for profit and
overheads. 

12. DRAWINGS AND INSTRUCTIONS 
A set  of  major  drawings  along  with  the  contract  documents  shall  be  provided  to  the
contractor. For any clarifications or further drawings are required by the contract, during or
before the start of construction work, the Contractor shall inform the employer/Architects in
writing to provide the same. Working details will be given to the contractor from time to time
during the progress of work as and when required. In case of other drawing is required by
the contractor he will give a minimum ten days notice to the Employer / Architect. 

13. FAILURE  BY  CONTRACTOR  COMPLY  WITH  ARCHITECT  EMPLOYER’S
INSTRUCTIONS 

If  the  contractor  after  receipt  of  written  notice  from  the  employer/architect  requiring
compliance with such further drawings and / or instruction, fails within seven days to comply
with the same, the Employer / Architect may employ and pay other persons to execute any
such work whatsoever as may be necessary to give effect thereto and all cost incurred in
connection there with shall be recoverable from the contractors by the Employer as a debit
or may be deducted from any money due or which become due to the Contractors. 

14. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
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The contractor shall furnish the Employer / Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc
b) The Power of Attorney, name and signature of his authorized representative who will be
in charges for the execution of work 
c) The list of technically qualified persons employed by him for the execution of this work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 

15. ARCHITECT’S DELAY IN PROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without
vitiating the contract and grant such extension of time with the approval of the employer for
the completion of the contract as he may think proper and sufficient in consequences of
such delay, and the contractor, shall not make any claim for compensation or damage in
relation thereto. 
16. FORCE MAJEURE 
Neither party shall  be held responsible by the other for breach of any condition of this
agreement attributable to  any ‘Act  of  God’ Act  of  state,  lockout  of  control  or  any other
reason, beyond the control of the parties and any breach of clauses arising from much force
majeure conditions as aforesaid shall not be regarded as a breach of the provision of this
Agreement. 

17. INCOME-TAX & GST IT 
Income Tax  GST IT shall be deducted at source by the client from the contractor’ interim
and final bill payments as per Statutory Regulations. 

18. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in
addition meetings as and when arranged by employer / Architect to discuss the progress of
the  work  and  sort  out  problems,  if  any  and  ensure  that  the  work  is  completed  in  the
stipulated time. 

19. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
1.  The  quantities  given  herein  are  approximate  and  they  are  subjected  to  alterations
omissions, deductions or additions as provided for in the conditions of this contract and do
not necessarily show the actual quantities of the work to be done. 
2.  It  is  to  be  expressly  understood  that  the  measured  work  is  to  be  taken  net
(notwithstanding) any custom or practice to the contrary according to the actual quantities
when in place and finished according to the drawings or as may be directed from time to
time by the employer and the cost calculated by measurements or weight, at the respective
prices,  without  any additional  charge for  any necessary  or  contingent  works  connected
there with. The rates quoted are for work in site and complete in every respects. 
3.  If  any operation of work, which is specified in the respective items mentioned in the
schedule  of  quantities,  is  not  executed  by  the  contractor  then  proportionately  the  rate
quoted in the schedule shall be re-fixed. 

20. ACTION WHERE THERE IS NO SPECIFICATION 
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In case of any class of work for which is there is no specification mentioned, the same will
be  carried  out  in  accordance  with  the  Indian  Standards  Specifications  subject  to  the
approval of the Employer / Architect
. 
21. ACCIDENT AT SITE 
The contractor shall be responsible for the safety of persons employed by him on the works.
This shall be without prejudice to the responsibility of the contractor under the Insurance
Clause of the general conditions. Contractor shall take all precaution detailed in the safety
code attached separately.

22. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of typographical
or Clericals errors shall be final and binding on the contractors. 

23. WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety
of  the  work  and  shall  maintain  all  lights,  goods,  signs,  temporary  passages  or  other
protection necessary for the purpose. All works shall be done by the contractor’s risk and if
any loss or damage shall result from fire or from others cause, the contractor shall promptly
repay or replace such loss or damage free from all expenses to the employer. 
The contractor shall  be responsible for any loss or damage to materials,  tools or other
articles used held for use in connection with the work. The work shall  be carried on to
completion without interferences with the operations of existing machinery or equipment, if
any. 

24. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with
the clauses mentioned within special conditions of contract, the clauses mentioned within
the special conditions of contract shall supersede those mentioned elsewhere.

25. CONTRACTOR'S LABOUR REGULATIONS 
Short title: 

1. These regulations may be called the "contractor labour regulations." 
2. Definitions :–  in these regulations, unless otherwise expressed or indicated, the

works  and  expressions  shall  have  the  meaning  hereby  assigned  to  them
respectively, that is to say : 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly
through a sub-contractor or other persons or by an agent on his behalf of a payment
not exceeding Rs. ________/- per month and will not include supervisory staff like
overseers etc. 
(ii) "fair wages" means wages whether for time or piece work notified at the time of
inviting tenders for the work and where such wages prescribed by the government of
India in the ministry of labour and employment vide Sl.No. 1917 published in the
gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969. 
(iii) "contractors' shall include every person whether a sub-contractor or headman or
agent employing labour on the work taken on contract. 
(iv) "Wages" shall have the same meaning as defined in the payment of wages act
and includes time and piece rate wages. 
2. a. Normally working hours if an adult employee should not exceed 9 hours a day
and in case of a child 4 1/2 hours a day. The working day shall be so arranged that

Signature of the Contractor                                                                                Page 30 of 40



inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any
day. 
2.b. When an adult worker is made to work for more than 9 hours on any day or for
more than 48 hours in any week.he shall be paid overtime for the extra hours put in
by him at double the ordinary rate of wages. Children shall not be made to work
extra. 
2.c.  Every  worker  shall  be  given  a  paid  weekly  holiday  normally  on  Sunday  in
accordance with the provisions of minimum wages (central) rules, 1960 as amended
from time to time irrespective of whether such worker is governed by the minimum
wages act 1948 or not. 

3 Display of notice regarding wage etc. the contractor shall: 
(a) Before the commences his work on contract, display and correctly maintain and
continue to display correctly maintain  in a  clean legible condition in  conspicuous
places on the work, notice in English and in the local Indian language spoken by the
majority  of  workers,  giving  the  rate  of  wages  which  have  been  certified  by  the
executive engineer,  ZONAL labour  commissioner  fair  as wages and the hours of
work for which such wages are earned, and 
(b) Send a copy of such notices to the certifying officer. 

 Payment of wages under central govt. wages act:–
 (i) Wages due to every worker shall be paid to him direct. 
(ii) All wages shall be paid in current coin or currency or in both. 
(iii)  Arrears claimed after 3 months after the completion of the work shall  not be
entertained. 

  Fixation of wage periods:–

(i) The contractor shall fix the wage periods in respect of which the wages shall be
payable. 
The minimum daily rates of wages fixed under notification of the government of India
in the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of
wages for weekly day of restyle and the question of extra payment for week holiday
would not arise. 
(ii) No wage period shall exceed one month. 
(iii)  wages  of  every  employed  on  the  contract  shall  be  paid  (a)  in  case  of
establishments in which wage period is one week within 3 days from the end of the
wage period and (b) in the case of other establishments before the expiry of the 7th
day or  10th  day  from the end of  the  wages  period  according  to  the  number  of
workers employed in such establishment does not exceed 1000 or exceeds 1000. 
(iv)  When  the  employment  of  any  worker  is  terminated  by  or  on  behalf  or  the
contractor  the  wages  earned  by  him  shall  be  paid  before  the  expiry  the  day
exceeding the one on which his employment is terminated. 
(v) All payment of wages shall be made on a working day except when the work is
completed before the expiry of the wage period in which case final payment shall be
made within 48 hours of the last working day at work site and during the working
time. 

Note: The term "working day" means a day on which work on which the labor employed is
in progress. 
6. wage book and wage slips etc. :the contractor shall maintain a wage book of each
worker in such form as may be convenient at the place of work, but the same shall include
the following particulars :- 
(a) Name of the worker. 
(b) Rate of daily or monthly wages. 
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(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 
(e) Dates and periods for which worked overtime. 
(f) Gross wages payable for the work during each wage period. 
(g) All deductions made from the wage with an indication in each case of the ground for
which the deduction is made. 
(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each
worker employed by him on the work at least a day prior to the day of disbursement of
wages. 
(k) The contractor shall issue the employment card in the prescribed form iii to each worker
on the day of work or entry in to his employment. If the worker has already any such card
with him from the previous employer, the contractor shall merely endorse that employment
card with relevant entries. On termination of employment the employment card shall again
be endorsed by the contractor and returned to the worker. 
(l) The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his employment.
7. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in
such form as may be convenient  at  the  place of  work  but  the  same shall  include the
following particulars: 
(a) Full particulars of the labourers where wages have not been paid. 
(b) Reference number of the muster roll and wage register. 
(c) Rate of wages. 
(d) Wage period 
(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
(h) Acquaintance with dates. 
8. Register of accidents: the contractor shall maintain a register of accidents in such form
as may be convenient at the work place but the same shall include the following particulars:
(a) Full particulars of the labourers who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer. 
(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 
9. Fines and deductions which may be made from wages: 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the
following: 
(a) Fines. 
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(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his
employment he required to work. The amount of deduction shall be in proportion to the
period for which he was absent. 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to this neglect or default. 
(d)  Deduction  for  recovery  of  advances  or  for  adjustment  of  over-payment  of  wages,
advance granted shall be entered in a register. 
(e) Any other deduction which the central government may from time to time allow. 
(ii) No fine should be imposed on any worker save in respect of such acts and omission on
his part as have been approved by the chief labour commissioner. 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until  the worker has been given an opportunity of showing cause
against such fines or deductions. 
(iv) The total amount of fine which may be imposed in any one wage period on a worker
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in
respect of that wage period. 
(v) No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed. 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed. 
10. Register of fines, etc.: 
(i) The contractor shall maintain a register of fines and a register of deduction for damage or
loss in form nos. 1 & 2 respectively which should be kept at the place of work. 
(ii)  The  contractor  shall  maintain  both  in  English  and  the  local  Indian  language,  a  list
approved by the chief labour commissioner clearly starting the acts and omissions for which
penalty or fine may be imposed on a workman and display it  in a good condition in a
conspicuous place of the work. 
11. Preservation of registers: –  the wage book the wage slips, the register of unpaid
wages, the register of accidents, the register of fines, deductions required to be maintained
under these regulations shall be preserved for 45 days after the date of last entry made in
them and shall be made available for inspection by the engineer-in-charge labour welfare
officer or any other officer authorized by the chief labour commissioner in this behalf. 
12. Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due
and proper observance of the fair wage clauses and provisions of these regulations. He
shall investigate into any complaint regarding the default made by the contractor or sub-
contractor in regard to such provision. 
13. Report of labour welfare officer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of
result  of  his investigation or enquiry to the executive engineer concerned indicating the
extent,  if  any,  to  which  the  default  has  been  committed,  with  a  note  that  necessary
deduction from the contractor's bill be made and the wages and other dues be paid to the
labourers concerned. In case an appeal is made by the contractor under clause 14 of these
regulations actual payment to the labourers will be made by the executive engineer after the
zonal labour commissioner has given his decision on such appeal. 

The executive engineer shall arrange payments to the labours concerned within 45 days

from  the  receipt  of  the  report  from  the  labour  welfare  officer  or  the  zonal
labourcommissioner as the case may be. 
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14. Appeal against the decision of labour welfare officer: 
Any person aggrieved by the decision and recommendations of the labour welfare officer or
other  person  so  authorized  may  appeal  against  such  decision  to  the  zonal  labour
commissioner concern within 30 days from the date of decision, forwarding simultaneously
a copy of his appeal to the executive engineer concerned but subject to such appeal, the
decision of the officer shall be final and binding upon the contractor. 
15. Prohibition regarding representation through lawyer: 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this
regulation by: 
(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause
(a) is affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a
registered union, connected with, or by any other workman, employed in the industry in
which the worker employed. 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under this
regulation by; 
(a) An officer of any association of employers of which he is a member. 
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers' by an officer of
association of employers connected with or by any other employer, engaged in the industry
in which the employer is engaged. 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations. 
16. Inspection of  books and slips:  The contractor  shall  allow inspection of the wage
books and the wage slips the register of unpaid wages, the register of a accident, and the
register of fines and deduction to any of his workers or to his agent at a convenient time and
place after  due notice  is  received or  to  the  labour  welfare  officer  or  any other  person
authorized by the central government on his behalf. 
17. Submission of returns: 
The contractor shall submit periodical returns as may be specified from time to time. 

  Amendment:  the  central  government  may  from time  to  time  add  to  or  amend  the
regulation  and  on  any  question  as  to  the  application,  interpretation  or  effect  of  these
regulations the decision of the chief labour commission or deputy chief labour commission
to the government of India, or any other person authorized by the central government in that
behalf shall be final. 

  Safety code 
Scaffolds: 
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladders. when a ladder is used an extra mazdoor shall be engaged for
holding the ladder and if the ladder used for carrying material as will, suitable footholds and
hand holds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than 1/4 to 1 (1/4) horizontal and 1 vertical) 
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached bolted,  braced and otherwise  secured at  least  3  feet  high  above the  floor  or
platform of such scaffoldings or staging and extending along the entire length of the outside
and ends there of with only such opening as may be necessary for the delivery of materials.
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Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure. 
(iii) Working platform, gangways, and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the stairway
is more than 12 feet above the ground level on the floor level.  They should be closely
boarded, should have adequate width and should be suitably fastened, as described in (ii)
above. 

every opening in the floor of a building or in a working platform be provided with suitable

means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be -3'0". Wherever there are open excavations in ground, they
shall be fenced off by suitable railing and danger signals installed at night so as to prevent
persons slipping into the excavations. 

(v) Safe means of access shall be provided to all working platforms and the working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length
while the width between sides rail in rung ladder width shall in no case be less than 290mm.
For  ladder  up  to  and  including  3m.In  length.  For  longer  ladders  this  width  should  be
increased at least 20mm. for each additional meter or length. 
(vi)  A sketch  of  the ladders  and scaffolds proposed to  be  used shall  be  prepared and
approval of the engineer obtained prior to construction. 
Other safety measures 
(vii) All personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall  wear welding goggles while doing welding work and all  metal
workers  shall  be  provided  with  safety  gloves.  Persons  employed  on  metal  cutting  and
grinding shall wear safety glasses. 
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2021 between
The Assistant General Manager (RBO Nalgonda), SBI  (Hereinafter referred to as the
“Employer/Owner/client”  which expression shall,  unless excluded by or repugnant to the
context,  includes  its  successors  and  assigns)  of  the  ONE PART and  ___________  of
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to
the context, includes its successors and assigns) of the OTHER PART. 

WHEREAS  the  Employer  intends  to  carry  out  (PROPOSED  INTERIOR  WORKS  TO

DAMARCHERLA  BRANCH, RBO NALGONDA, ADMINISTRATIVE OFFICE NALGONDA

, ADMINISTRATIVE OFFICE NALGONDA) shall herein after referred to as “Project”. 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed
tenders from experienced,  resourceful  and bonafied contractors  vide  his  Notice  Inviting
Tender (NO._______________dated._____). 

WHEREAS  the  contractor  submitted  his  Tender  Documents  containing  Notice  Inviting
Tender,  General  notes,  General  Conditions of Contract,  Special  conditions, Schedule of
approximate quantities and rates ,  Form of Agreement,  General Specification, Approved
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manufacturers/  natural  source  of  materials,  Declaration,  Technical  Specifications  as  in
Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as
the “said conditions”), duly signed on each page as a token of his acceptance of the same,
along with requisite Cost of tender and Earnest Money Deposit 

AND WHEREAS out of the Percentage rate tenders received, the Tender of the contractor
was found to be most suitable for the project. 

AND  WHEREAS  the  Employer  has  accordingly  issued  the  work  order
(NO._____dt.__________) to the contractor subject to his furnishing the requisite Security
Deposit. 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance  NO.____________  dt.______________  and  has  also  deposited  with  the
Employer a sum of Rs._____________ which with the Earnest Money of RS._________
forms the requisite Security Deposit @ 2 % of the accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and
Schedule of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of
N.I.T and the date of issue of work order. 
IV. Work order No. ______________dt.______________ 

2) In consideration of the payments to be made to the Contractor as hereinafter provided
the Contractor shall  upon and subject to the said conditions, execute and complete the
contracted project  works  shown upon the  said  drawings etc.  and  such  further  detailed
drawings as may be furnished to the contractor by the said Employer and described in the
said Specifications and the said Schedule of Quantities. 
3)  Notwithstanding  what  are  stated  in  the  N.I.T  conditions  of  Tendering,  Conditions  of
Contract  of  herein  stated  before,  the  Employer  reserves  itself  the  right  of  altering  the
drawings and the nature of the work and addition to or omitting any items of work or of
having portions of same carried out departmentally or otherwise and such alterations or
variations shall be carried out without prejudice to this contract. 

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as
forming part of this agreement and parties hereto will respectively be bound thereby and to
abide by and submit themselves to the conditions and stipulations and perform the same on
their parts to be respectively observed and preferred. 

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner
specified in the General Conditions of the Contract and all legal disputes shall be limited
within the territorial  jurisdiction of the Hyderabad thereto. The decision of the arbitration
shall be final and binding on both the parties. 
IN  WITNESS  WHEREOF  THE  PARTIES  to  their  present  have  here  under  set  and
subscribed their hands, the day, month and year first above written. 

Signed and delivered for and on behalf of 
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State  Bank  of  India,  Shri.  ____________________  its  duly  authorized  official,  In  the
presence of – 
1. (Name and Address) 

2. (Name and Address) 

Signed and delivered for and on behalf of 
The  Contractor  _________________by  Shri__________________________  his  duly
authorized official, in the presence of – 
1. (Name and Address) 

2. (Name and Address) 

The Assistant General Manager RBO Nalgonda, SBI

READ, UNDERSTOOD AND ACCEPTED 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE

DECLARATION

TO 
The Assistant General Manager

State Bank of India, 

Regional Business Office  Nalgonda,

D No. 6- 2-651, Yelishala Colony, Opp Market Yard

Hyderabad Road, Nalgonda -508001, Telangana

NAME  OF  THE  WORK:   PROPOSED  INTERIOR  WORKS  TO  DAMARCHERLA

BRANCH, RBO NALGONDA, ADMINISTRATIVE OFFICE NALGONDA      

I/We  ______________have  inspected  the  site  of  works  and  have  made  me  /  us  fully

acquainted with the local conditions in and around the sites of works. I/We hereby declare

that  I/We  have  gone  through  the  conditions  laid  down  in  the  Notice  Inviting  Tender,

Conditions of Contract,  Technical Specifications, Bill  of  Quantities, approved makes and

understood the same and on the basis of the same I/We quoted our rates in the Schedule

of Quantities attached with the tender documents. 

We accept all the terms and conditions of tender documents. We will abide by the technical

specification mentioned in the tender. We here by undertake to use only specified material/

make as per the tender schedule. 
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I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of

the tender at your office. 

For any type of deviation (to any of above or subsequent instructions), it will be my/ our

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing

which it shall be deemed that I have carried out any such deviations at my own and I shall

be duty bound to replace the all deviated material/ works from the site at my/ our cost as

well as I shall be liable to penalized by the employer as deemed fit and for all such loses

made thereof, I/ we shall not have any right to arbitrate in any manner.

I/We shall also uniformly maintain such progress as may be directed by the Employer /

Architect to ensure completion of same within the target date as mentioned in the tender

document. 

Witness:                                                                          ______________________ 

Signature of Tender 

Address______________________ 

Date: _____________________

SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

I. The  quantities  given  herein  are  those  upon  which  the  lump  sum  cost  of  the
work  is  based.  They  are  subjected  to  alterations  omissions,  deductions  or
additions as provided for in the conditions of this contract and do not necessarily show
the  actual  quantities  of  the  work  to  be  done.  The  unit  rate  noted  below are  those
governing payment of extras or deductions for omissions, according to the conditions of
the contract as set forth in the preliminary specifications of the Bank detailed standard
specifications and other conditions or specifications of this contract.

II. It  is  to  be  expressly  understood  that  the  measured  work  is  to  be  taken  net
(notwithstanding)  any  custom  or  practice  to  the  contrary  according  to  the  actual
quantities  when  in  place  and  finished  according  to  the  drawings  or  as  may  be
directed  from  time  to  time  by  the  Architects,  and  the  cost  calculated  by
measurements  or  weight,  at  the  respective  prices,  without  any  additional  charge
for  any  necessary  or  contingent  works  connected  there  with.  The  rates  quoted
are for work in site and complete in every respects.
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III. If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate
quoted in the schedule shall be re-fixed.

SIGNATURE OF THE CONTRACTOR 
     WITH DATE

Branch Name:  PROPOSED INTERIOR WORKS TO DAMARCHERLA   BRANCH, RBO

NALGONDA, ADMINISTRATIVE OFFICE NALGONDA      

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI.

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC)

S.
No.

MATERIAL NAME. BRAND / MANUFACTURER.

1. MDF  –  Exterior  Grade  (Medium  Density  Fibre
Board)  –  CONFIRMING  TO  IS  :  12406  -  2003.
(Density: 750 – 850 Kgs/m3)

GREEN PLY /  CENTURY / ARCHID /  TESA

2. FLEXI  PLYWOOD  –  BWP  (Boiling  Water
Resistant, Termite Resistant & Borer Resistant) –
CONFIRMING TO IS: 303.

GOLDEN /   GREENPLY / CENTURY / UNIPLY 

3. BLOCK BOARD – CONFIRMING TO IS :11255 -
2003.

NIKON / GOLDEN / GREENPLY./ CENTURY

4. FLUSH DOOR – CONFIRMING TO IS : 2202 (Part
– 1) – 1991.

NIKON / GREENPLY / CENTUARY / UNIPLY

5. LAMINATE – CONFIRMING TO IS : 2046-1995. GREENLAM / MERINO/ FORMICA/ CENTURY /
AICA/  SUNMICA  ARCHID  /  VIR  LAMINATE  /
BRAVIA.

6. GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT.

7. HARDWARE. EFFICIENT  GADGETS  (EG)  /  EARL  BEHARI
(EBCO) / DOORSET/OZEN

8. BEECH WOOD.(STEAM) AS APPROVED BY SBI / ARCHITECT.
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9. SCREWS. GKW NETTLEFOLD OR AS APPROVED.

10. ADHESIVES. MOVICOL  /  FEVICOL  SH  /  ARALDITE/
JEEVANJOR

11. PAINT. ASIAN/  NIPPON / BERGER / NEROLAC.

12. FLOOR SPRING / DOOR CLOSER. DOORSET / STERLING / DORMA / OZONE.

13. LOCKS. DOORSET / GODREJ.

14. GI  SUPPORT  SYSTEM  FOR  PLAIN  FALSE
CEILING.

SAINT GOBAIN / USG BORAL.

15. GI DRY WALL PARTITION SYSTEM. SAINT GOBAIN / USG BORAL 

16. GYPSUM / PLASTER BOARDS. SAINT GOBAIN/ USG BORAL

17. GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / USG BORAL./ DAIKEN

18. CEILING TILES. ARMSTRONG  /  GYP  ROCK   /  US  BORAL./
DAIKEN

19 TEXTURED PAINT. TERRACO / SPECTRUM./ ASIAN

20 VINYL FLOORING. LG / ARMSTRONG / PERGO

21. WRITING BOARD. WHITE MARK OR APPROVED.

22. VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / KAJARIA / RAK./ SOMANY

NITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / CERA/ PARRY

24. ALUMINIUM COMPOSITE PANELS. ALSTRONG / EUROBOND / ALUDECOR.

25. CEMENT  FIBER  /  CALCIUM  SILICATE  /
REINFORCED MAGNESIUM SILICATE BOARD.

VISAKA / TRILITE / SHERA / BISON.

NOTE: The Contractor shall use only above mentioned material.  All other materials shall confirm to 
the specifications laid down. The Contractor shall take this into account while tendering rates / prices. 
All materials and sections used should adhere to the manufacturer’s guidelines and the contractor 
must submit certificate from the manufacturer on usage of their specified product / section.
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