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STATE BANK OF INDIA LUDHIANA  

 
NOTICE INVITING TENDERS 

        
TENDER FOR PROPOSED INTERIOR WORKS FOR STATE BANK OF INDIA   AT DORAHA 

BRANCH, LUDHIANA 
 
 
 

STATE BANK OF INDIA, Regional Business Office-I, Civil Lines, Ludhiana invites “offline tender-Unit rate method” 
for captioned work from the STATE BANK OF INDIA eligible Empanelled contractors under appropriate category. 
Empaneled contractors who receive NIT from the STATE BANK OF INDIA /Architects are only entitled to quote for 
this tender. 

 
Details of the tenders are as under: 

Sr. No. Particulars Details 

1 Name of work Interior Works For State Bank Of India At Doraha Branch 

2 Nature of Work Interior works 

3 Time allowed for completion 60 Days 

4 Earnest Money Deposit Rs. 4800/- (Four Thousand Eight Hundred Only)  by means 
of Demand Draft / Pay Order (Valid for a period of 60 Days 
from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of State Bank Of 
India  payable in Ludhiana(PB.). 

5 Initial Security Deposit (ISD) 2% of contract amount (EMD will be returned on receipt of 
ISD). The successful bidder(s) shall be responsible to deposit 
Initial security deposit @ 2% of the Contract Value by way of 
demand draft in favour of SBI, payable at Ludhiana within 10 
days from the date of receipt of “Letter of Intent” from STATE 
BANK OF INDIA. 
. 

6 Last date & time for submission 
of EMD & technical bid & 
financial Bid -offline 

23/01/2023   by 02:00 PM 
Note: It is sole responsibility of the bidder to ensure 
submission of their bid by stipulated date and time at 
specified address. 

7 Defects Liability period One year from the date of virtual completion of work. 

8 Liquidated Damages 0.50% per week subject to max. 5% of contract amount for 
delay in completion of work. 

9 Validity of offer 90 Days from the date of opening of Price-bid 

10 Value of Interim Certificate No interim payment is payable to the contractor 
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11 Additional security Deposit In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or 
more, below estimated cost put to tender), the bank may 
ask such bidder to deposit additional security deposit or ad-
ditional performance gruantee (ASD/APG) equivalent to dif-
ference between 92.5% of estimated cost put to tender and 
the quoted price. Such ASD could be in the form of FDR / 
Bank’s guarantee in the Bank’s name but drawn on any Na-
tionalised Bank. On successful completion of work ASD will 
be returned to the contractor. In case contractor fails to 
complete the work in time or as per tender specification or 
leave the job incomplete, the bank will be at liberty to re-
cover the dues from ASD/APG or to forfeit such ASD/APG as 
the case may be within its sole discretion 

12 Submission of Technical Bid , 
Financial Bid (Hard Copy) 

• Contractors shall study the entire Technical Bid to get 
acquainted with the terms and conditions and shall submit  
compulsorily all the pages duly signed  upto 23/01/2023 of 
the technical bid & price bid without fail after putting the 
signature and seal.. 

 
• Failure to submit the hardcopy of Technical Bid/price 
bid may render the bidder disqualifies. 

 
 

13. The Contractor/ Vendor shall sign and stamp each page of the tender document thereby ensuring the number 
and sequence of all pages. Tender documents without seal and signature of the authorized tenderer are liable to be 
rejected.  
 
14. No conditions other than mentioned in the tender will be considered, and if given they will have to be 
withdrawn before opening of the price-bid.  
 
15. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason (s) for doing so and no claim / correspondence shall be entertained in this regard.  
 
16. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time.  

 
Yours Faithfully, 
 
Regional Manager  
Regional Business Office-I,  
Civil Lines, Ludhiana 
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INSTRUCTIONS TO THE TENDERERS 
 
1.0       SCOPE OF WORK 

Sealed Tenders are invited by State Bank of India, Regional Manager, Civil Lines, Ludhiana for Interior Works at the  
State Bank Of India, Doraha Branch  

                                                    
1.1      SITE AND ITS LOCATION 

The proposed work is to be carried out at State Bank of India, Doraha Branch 
                        

2.0      Tender documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the 

following documents and the most workmen like manner.  
 i) Instructions to Tenderers     
           ii)  General Conditions of Contract    
          iii) Special conditions of contract                                        
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

ambiguities or discrepancies, shall take precedence in the order given below: 
 i) Price bid 
 ii) Additional condition for Civil installation                                                                                     

iii) Technical specifications                                                                                                                
iv) Instructions to the tenderer 

             v) Special Conditions of Contract                                      
            vi) General Conditions of Contract 
2.3. Tender documents are not transferable. 
3.0 SITE VISIT 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data which 

may be required for the purpose of filling this tender document and enter into a contract for the   satisfactory 
performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the materials labour, the law and 
order situation, climatic conditions local authorities requirements, traffic regulations etc. 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors while submitting 
his tender. 

 
4.0      EARNEST MONEY DEPOSIT& COST OF TENDER 
4.1  The tenderers are requested to submit the Earnest Money of Rs 4800/- (Four Thousand Eight Hundred Only) in the 

form of Demand Draft or Bankers’ Cheque in favour of State Bank of India drawn on any Bank of India payable at 
Ludhiana is to be submitted along with the Price Bid. 

4.2  EMD & Cost of tender in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD & Cost of tender shall be rejected. 

4.3  No interest will be paid on the EMD and cost of tender will be non-refundable. 
4.4  EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract whereas cost of tender will be 

non-refundable. 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means of D/D 
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drawn in favour of State Bank of India within a period of 15 days of acceptance of tender. 
6.0 Total Security Deposit 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security 

deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate 
of 10% of the respective running account bill i.e. deduction from each running bill account will be 10% till total3% of 
contract value is reached. 50% of the total security shall be paid to the contractors on the basis of architect’s 
certifying the virtual completion. The balance 50% would be paid to the contractors after the defects liability period 
as specified in the contract. 

 
6.2 Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated cost put to tender), the bank 
may ask such bidder to deposit additional security deposit or additional performance gruantee (ASD/APG) 
equivalent to difference between 92.5% of estimated cost put to tender and the quoted price. Such ASD could be in 
the form of FDR / Bank’s guarantee in the Bank’s name but drawn on any Nationalised Bank. On successful 
completion of work ASD will be returned to the contractor. In case contractor fails to complete the work in time or 
as per tender specification or leave the job incomplete, the bank will be at liberty to recover the dues from 
ASD/APG or to forfeit such ASD/APG as the case may be within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
7.0  Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within 15 days from the receipt of intimation of acceptance of his tender by the Bank. 
However, the written acceptance of the tender by the Bank will constitute a binding agreement between the Bank 
and successful tenderer whether such formal agreement is subsequently entered into or not. 

 
8.0  Completion Period 60 Days from the date of commencement. 
9.0  Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of opening price 
bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her original 
offer which are not acceptance to the Bank without prejudice to any other right or remedy the Bank shall be at 
liberty to forfeit the EMD. 

 
10.0 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 
11.0  Rates and Prices 
11.1 In case of Unit rate method Tender 
 
11.1.12 The rate quoted shall be firm and shall include all costs, allowances etc. except  

G.S.T, which shall be payable / reimbursed at actuals. 
 

11.1.13 The STATE BANK OF INDIA reserve their rights to accept any tenders, either in whole or in part or  
may entrust the work in phases or may drop the part scope of work at any stage of the project or get the works 
done through another contractor at the cost of the accepted tenderer within its sole discretion without assigning 
any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

11.1.14 In case it is decided by the STATE BANK OF INDIA to reduce the scope of work at any stage of the  
project, the contractor shall not be entitled to raise any claim / compensation on account of reduction in scope of 
work. Also, the STATE BANK OF INDIA may consider for increase in scope of similar work in other buildings in phases 
but within a reasonable time interval and the contractor shall be bound to execute the same within the stipulated 
time period and as per rates quoted by them in this tender without any claim for price escalation. 

 
Signature of Contractor 
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LETTER OF UNDERTAKING 
 

To, 
The Regional Manager, 
Regional Business Office-I,  
Civil Lines, Ludhiana 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in 
the memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby 
offer to execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and instructions in writing 
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other respects in accordance with 
such conditions so far as they may be applicable. 

 
MEMORANDUM 

(a) Description of work     Tender For  Proposed Interior Works For State Bank     
    Of India At  Doraha Branch Punjab 
 

(b) Earnest Money Rs. 4800/- (Four Thousand Eight Hundred Only) by means of 
Demand Draft / Pay Order (Valid for a period of 60 Days from 
the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of State Bank 
Of India  payable in Ludhiana (PB.). 

(c) Time allowed for  completion of 
the Works from Seven day after 
the date of written Order or date 
of handing over of the site 
(Whichever is later) to 
commence the work 

60 Days 

 
1)  Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable or in default thereof to 
forfeit and pay to SBI, the amount mentioned in the said contract. 
 

2)  I / We have deposited a sum of Rs. 4800/- (Four Thousand Eight Hundred Only) 
of the total tender amount as Earnest Money with the SBI. Ludhiana, I which amount is not to bear any interest. 
Should I / We fail to execute the Contract when called upon to do so I / We do hereby agree that this sum shall be 
forfeited by me/us to SBI. 

 
 

• 4) I/ We understand that as per terms of this tender, the STATE BANK OF INDIA may consider accepting our tender in 
part or whole or may entrust the various work proposed in phases. We, therefore, undertake that we shall not raise 
any claim/ compensation in the eventuality of Bank/STATE BANK OF INDIA deciding to drop any of the work from the 
scope of work of this tender at any stage during the contract period. Further, we also undertake to execute the work 
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entrusted to us in phases on our approved rates and within stipulated time limit without any extra claim for price 
escalation as also provided for in the clause 11.1.14 “Instructions to Tenderers” of this tender. 

• 5)  I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material 
during the currency of contract/execution/completion period including authorized extended contract period, if any. 

• 6)  Our Bankers are: 
• I) 
• ii) 
• The names of partners of our firm are: 
• i) 
• ii) 
• Name of the partner of the firm 
• Authorised to sign 
• Or 
• (Name of person having Power of 
• Attorney to sign the Contract. 
• (Certified true copy of the Power 
• of Attorney should be attached) 
•  
• Yours faithfully, 
• Signature of Contractors. 
• Signature and addresses of Witnesses 
• i) 
• ii) 
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SAMPLE BUISNESS RULE DOCUMENT 
OFFLINE TENDER FOR PROPOSED INTERIOR WORK FOR STATE BANK OF INDIA AT DORAHA BRANCH 

 

Business rules for tendering: 
 
• Only empaneled contractors with STATE BANK OF INDIA under appropriate category who are invited by the project 

Architect/STATE BANK OF INDIA shall only be eligible to participate. 
 

• The Contractors will be required to submit the various documents in sealed Envelope (two envelope system) to the 
office of Regional Manager, Ludhiana (Pb) at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard 
Copy of Technical Bid duly signed and stamped on each page (2) & Demand Draft of specified amount of EMD (3) in 
envelope-1,) Hard Copy of price bid duly signed and stamped on each page in envelope -2. Contractors not submitting 
any one or more documents shall not be eligible to participate in the on-line price bidding. 
 

• BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of 
Measurement will be as displayed in price bid document.. 
 

• BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by STATE BANK OF INDIA their 
appointed Architects. 
 

• VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be subjected 
to any change whatsoever. 

• BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, cannot be 
cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In case the L-1 
Bidder backs out or fail to complete the work as per the rates quoted, STATE BANK OF INDIA shall at liberty to take 
action as deemed necessary including de-paneling such contractors and forfeiting their EMD. STATE BANK OF 
INDIA’s decision on award of Contract shall be final and binding on all the Bidders. 

• STATE BANK OF INDIA shall be at liberty to cancel the tendering process / tender at any time, before ordering, 
without assigning any reason. 

• STATE BANK OF INDIA shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. 

• Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date. 

OTHER TERMS & CONDITIONS: 
• The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 

indirectly by communicating with other suppliers / bidders. 
• The Bidder shall not divulge either his Bids or any other exclusive details of STATE BANK OF INDIA to any other party. 
• STATE BANK OF INDIA decision on award of Contract shall be final and binding on all the Bidders. 
• STATE BANK OF INDIA reserve their rights to extend, reschedule or cancel any tendering within its sole discretion. 
 
 

Signature Of The Contractor With Seal 
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GENERAL CONDITIONS OF CONTRACT 
 

• Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement executed 
between Regional Manager, State Bank Of India ,Regional Business Office –I, Civil Lines Ludhiana (client) and the 
contractor, together with the documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects/ Bank and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another. 

 
• In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 

respectively assigned to them. 
 
• ‘STATE BANK OF INDIA’ shall mean Regional Manager, State Bank of India Regional Business Office –I, having its Office, 

State Bank of India, Civil Lines Ludhiana and includes the client’s representatives, successors and assigns. 
 
• ‘Site Engineer’ shall mean an Engineer appointed by the STATE BANK OF INDIA at site as their representative for day-

to-day supervision of work and to give instructions to the contractors. 
 
• ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, undertaking the works and 

shall include legal personal representative of individual or the composing the firm or company and the permitted 
assignees of individual or firms of company. 

 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of work” 
and / or to be executed in accordance with the contract includes materials, apparatus, equipment, temporary 
supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder and work to be done 
by the contractor under the contract. 

 
• ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
• ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘Contract 
value shall mean value of the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after contained. 

 
• Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may time to time 

be furnished or approved by the Architect/ Consultant. 
 
•  “Month” means calendar month. 

1.1.9     “Week” means seven consecutive days. 
1 .1.10  “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs.  

  respectively. 
 
• “STATE BANK OF INDIA’s Engineer” shall mean The  Interior Engineer in - charge of the Project, as nominated by the 

Regional Manager, SBI Regional Business Office –I, Ludhiana. 
 
• The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing and 

reviewing the progress of the work on the project and to issue instructions or 
directions from time to time for being observed and followed by the Architects Site Engineer /PMC and other 
consultants / contractors engaged in the execution of the project. 
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• Regional Manager / Vertical Head of STATE BANK OF INDIA 
• STATE BANK OF INDIA Engineer (civil) in-charge of the Project, as may be nominated by the SBI. 
• Concerned partner / proprietor of the Architects and their Resident Architect Member. 
 

CLAUSE 
 

1.0 Total Security Deposit 

Total Security deposit comprise of Earnest Money Deposit 
Initial security deposit Retention Money 

• Earnest Money Deposit - 
 

The tenderer shall furnish EMD of Rs. 4800/- (Four Thousand Eight Hundred Only)  in the form of Demand draft or 
banker’s cheque drawn in favour of State Bank of India payable at Ludhiana, on any Scheduled Bank. No tender shall 
be considered unless the EMD is so deposited in the required form. No interest shall be paid on this EMD. The EMD of 
the unsuccessful tenderer shall be refunded soon after the decision to award the contract is taken without interest. 
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the period when he is required 
to keep his tender open acceptance by the STATE BANK OF INDIA or after it is accepted by the STATE BANK OF INDIA 
the contractor fails to enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the work within the stipulated time. EMD of successful tenderer shall also be refunded on receipt of ISD. 

 
• Initial Security Deposit (lSD) 
 

The amount of ISD shall be 2% of accepted value of tender in the form of DD/FDR drawn on any scheduled Bank and 
shall be deposited within 15 days from the date of acceptance of tender. 

 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 

 
In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated cost put to tender), the bank may 
ask such bidder to deposit additional security deposit or additional performance gruantee (ASD/APG) equivalent to 
difference between 92.5% of estimated cost put to tender and the quoted price. Such ASD could be in the form of FDR / 
Bank’s guarantee in the Bank’s name but drawn on any Nationalised Bank. On successful completion of work ASD will be 
returned to the contractor. In case contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD/APG or to forfeit such ASD/APG as the case 
may be within its sole discretion. 

 
• Retention Money: - 
 

Besides the SD as deposited by the contractor in the above said manner, the Retention money shall be deducted from 
the running account bill at the rate of 10% of the gross value of work done by the contractor and claimed in each bill 
provided the total security deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of the 
contract value. The 50% of the total security deposit shall be refunded to the contractor without any interest on issue 
of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total security deposit shall be 
refunded to the contractors without interest within fifteen days after the end of defects liability period provided the 
contractor has satisfactorily attended to all defects, if any, in accordance with the conditions of contract including site 
clearance. 
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2.0 Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc., the following order shall apply. 

 
• Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
 
• Between the written or shown description or dimensions in the drawings and the corresponding one in the 

specification the former shall be taken as correct. 
 
• Between written description of the item in the specifications and descriptions in bills of quantities of the same item, 

the former shall be adopted: 
 
• In case of difference between rates written in figures and words, the rate in words shall prevail. 
• Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect strictly accordance with this 
contract and with the directions of and to the satisfaction Bank to be communicated through the 
Architect/consultant. The Architect/consultant at the directions of the State Bank Of India from time to time issue 
further drawings and / or write instructions, details directions and explanations which are here after collectively 
references to as Architect’s /consultant’s instructions in regard to the variation or modification of the design, quality 
or quantity of any work or the addition or omission or substitution work. Any discrepancy in the drawings or between 
BOQ and / or drawings and / or specifications. The removal from the site of any material brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and / or re-executed of any work 
executed by him. The dismissal from the work of any person engaged there upon. 

 
5.0 i) Letter of Acceptance: 
 

Within the validity period of the tender the STATE BANK OF INDIA shall issue a letter of acceptance directly or 
through the Architect by registered post or otherwise depositing at the of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the STATE BANK OF INDIA and the contractor. 

 

ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the STATE BANK OF INDIA Pvt. Ltd/ Architect, the successful 
tenderer shall be bound to implement the contract and within fifteen days there of shall sign an agreement in a non-
judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the STATE BANK OF INDIA / SBI through its Architect / 
consultants are the properties of the STATE BANK OF INDIA They are not to be used on other work. 
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• Detailed drawings and instructions: 
 

The STATE BANK OF INDIA through its Architects / consultants shall furnish with reasonable proper additional 
instructions by means of drawings or otherwise necessary for the execution of the work. All such drawings and 
instructions shall be consistent with contract documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit the 
same to the STATE BANK OF INDIA through the Architect/consultant 

 
• Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the contractors. 
 
8.0 Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 28/29 of GCC or to complete the work and 
clear the site including vacating their office on or before the contracted or extended date or completion, without 
justification in support of the cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the STATE BANK OF INDIA on account of such breach to pay a liquidated damage at the rate 
of 0.50% of the contract value which subject to a maximum of 5% of the contract value. 

 
9.0 Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion of 
the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among his employees and shall not 
employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the State Bank Of India /Architect/ consultant he shall be removed from the 
site immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own expenses. 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the 
contract. If the contractor observes any discrepancy between the drawings and specifications, he shall promptly 
notify the State Bank Of India in writing under intimation of the Architect/ Consultant. If the contractor performs any 
act, which is against the law, rules and regulations he shall meet all the costs arising there from and shall indemnify 
the State Bank Of India any legal actions arising there from. 

 
11.0 Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for 
the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the 
Architect / consultant before proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the Architect / consultant the 
contractor shall be responsible for the same ad shall his own expenses rectify such error, if so, required to satisfaction 
of the STATE BANK OF INDIA 
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12.0 Protection of works and property: 
 

The contractor shall continuously maintain adequate protection. of all his work from damage and shall protect the 
SBI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, 
loss, except due to causes beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the works and shall comply with all applicable provisions 
of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons or property on 
about or adjacent to his place of work. The contractor shall take insurance covers as per clause 24.0 at his own cost. 
The policy may be taken in joint names of the contractor and the State Bank Of India and the original policy may be 
lodged with the State Bank OF India 

 
13.0 Inspection of work: 
 

The State Bank Of India / Architect / Consultant or their representatives shall at all reasonable times have free access 
to the work site and / or to the workshop, factories, or other places where materials are lying or from where they are 
obtained and the contractor shall give every facility to the State Bank Of India/Architect/consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No person 
unless authorized by the State Bank Of India/ Architect /Consultant except the representative of Public authorities 
shall be allowed on the work at any time. The proposed work either during its construction stage or its completion 
can also be inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance commission. 

 
14.0 Assignment and subletting 

The whole of work included in the contract shall be executed the contractor and he shall not directly entrust and 
engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest therein without 
the written consent of the STATE BANK OF INDIA through the Architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor from active & superintendence of the work during its progress. 

 
15.0 Quality of materials, workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
Architect/consultant instructions and shall be subject from time to time to such tests as the Architect/consultant may 
direct at the place of manufacture or fabrication or on the 
site or an approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, labor, 
and materials as are normally required for examining measuring sampling and testing any material or part of work 
before incorporation in the work for testing as may be selected and required by the Architect/consultant. 

 
• Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature that samples cannot be presented 
or prepared at the site detailed literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample / literature the contractor shall satisfy himself that the material / 
equipment for which he is submitting the sample / literature meet with the requirement of tender specification. Only 
when the samples are approved in writing by the Architect / consultant the contractor shall proceed with the 
procurement and installation of the particular material / equipment. The approved samples shall be the signed by the 
Architect / Consultant for identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any 
delay that might occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials / equipment etc. shall be to the account of the contractor. 
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• Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specification or BOQ. 

• Costs of tests not provided for 
 

If any test is ordered by the Architect/ Consultant which is either 
 

      a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so intended or 
provided for but ordered by the Architect / Consultant to be carried out by an independent person at any place other 
than the site or the place of manufacture or fabrication of the materials tested or any Government / approved 
laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part 
to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from the 
entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s Superintendence 
 

The contractor shall give necessary personal superintendence during the execution the works and as long, thereafter, 
as the Architect / Consultant may consider necessary until the expiry of the defects liability period, stated here to. 

 
18.0 Quantities 
 
i)    The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with 

the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of 
quantity against individual item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

 
19.0 Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be 
measured and the contractor shall forthwith attend or send a representative to assist the Architect in taking such 
measurements and calculation and to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in the specifications. The 
representative of the Architect / Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorized representative shall sign 
all the pages of the measurement book in which the measurements have been recorded in token of his acceptance. 
All the corrections shall be duly attested by both representatives. No over writings shall be made in the 
Measurement Book (M.B.). Should the contractor not attend or neglect or omit to depute his representative to take 
measurements, the measurements recorded by the representative of the Architect / consultant shall be final. All 
authorized extra work, omissions and all variations made shall be included such measurement. 

 
20.0 Variations 
 

No alteration, omission or variation ordered in writing by the Architect / consultant vitiates the contract. In case the 
STATE BANK OF INDIA / Architect / Consultant thinks proper at any during the progress of works to make any 
alteration in, or additions to or omission from the works or any. alteration in the kind or quality of the materials to 
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be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in 
writing within seven days of giving such oral instructions the contract shall alter to, add to, or omit from as the case 
may be in accordance with such but the contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the Architect/ Consultant and the value of 
such extras, alterations, additions or omissions shall in all cases be determined by the Architect / Consultant and the 
same shall be added to or deducted from the contract value, as the case may be. 

 
21.0 Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect / 
Consultant with the concurrence of the STATE BANK OF INDIA as herein mentioned. Any such extra is herein referred to 
as authorized extra and shall be made in accordance with the following provisions. 

 
• (i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is of 

similar character and executed under similar conditions as the work priced herein. 
 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. The net prices 
of the original tender shall determine the value of the items omitted, provided if omissions do not vary the 
conditions under which any remaining items of Works are carried out, otherwise the prices for the same shall be 
valued under sub-Clause ‘c’ hereunder. 

 
• Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where 

the omissions vary the conditions under which any remaining items or works are carried out, then the contractor 
shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and the Architect/ 
consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 

 
• Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net 

rates stated in the tender, of the BOQ or, if not, so stated then in accordance with the local day work rates and wages 
for the district; provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for verifications to the Architect 
/consultant at or before the end of the week following that in which the work has been executed. 

 
• It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 

Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for material, labour 
hire / running charges of equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0 Final measurement 

The measurement and valuation in respect of the contract shall be completed within two months of the virtual 
completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of the State Bank Of India, 
the contractor shall ensure that the following works have been completed to the satisfaction of the State Bank of 
India: 
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• Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and machinery. 
 
• Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour 

sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or any 
land allotted to the contractor by the STATE Bank Of India not incorporated in the permanent works. 

 
• Remove all rubbish, debris etc. from the site and the land allotted to the contractor the State Bank Of India and shall 

clear, level and dress, compact the site as required by the State Bank Of India 
 
• Shall put the State Bank Of India in undisputed custody and possession of the site and all land allot by the State Bank 

Of India 
 
• Shall hand over the work in a peaceful manner to the State Bank Of India 
• All defects / imperfections have been attended and rectified as pointed out by the Architects to the full satisfaction of 

State Bank Of India 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the Architect 
/ consultant is satisfied of the completion of work. Relative to which the completion certificate has been sought, the 
Architect/ consultant shall within fourteen (14) days of the receipt of the application for completion certificate, issue 
a VCC in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the State Bank Of India’s rights and contractor liabilities under 
the contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the 
works or work at any site be construction as a waiver of any right or claim of the State Bank Of India against the 
contractor in respect of or work at the site and in respect of which the VCC has been issued. 

 
24.0 Work by other agencies 
 

The State Bank Of India / Architect / consultant reserves the rights to use premises and any portion the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out by other 
persons simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution 
of such work. The contractor however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract. 

 
• Insurance of works 
 
• Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names 

of the SBI / State Bank of India and the contractor against all loss of damages from whatever cause arising other than 
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the State Bank 
Of India and contractor are covered for the period stipulated vide clause of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period 
of maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause. 

 
• The Works for the time being executed to the estimated current Contract value thereof, or such additional sum as 

may be specified together with the materials for incorporation in the works at their replacement value. 
 
• The constructional plant and other things brought on to the site by the contractor to the replacement value of such 

constructional plant and other things. 
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• Such insurance shall be affected with an insurer and in terms approved by the State Bank of India which approval 

shall not be unreasonably withheld and the contractor shall whenever require produce to the Architect / consultant 
the policy if insurance and the receipts for payment of the current premiums. 

 
 
• Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses and 
claims in respect of injuries or damages to any person or material or physical damage to any property whatsoever 
which may arise out of or in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation of damages for or 
with respect to: 

 
• The permanent use or occupation of land by or any part thereof. 
 
• The right of State Bank Of India to execute the works or any part thereof on, over, under, in or through any lands. 
 
• Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 

works in accordance with the contract 
 
• Injuries or damage to persons or property resulting from any act or neglect of the State Bank Of India their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation as may be just and equitable 
having regard to the extent of the responsibility of the State Bank of India, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury. 

 
• Contractor to indemnify STATE BANK OF INDIA 
 

The contractor shall indemnify the State Bank Of India against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 25.2 of this clause. 

 
• Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI/State Bank Of India against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect of any article or part thereof included in the contract. In the event of 
any claim made under or action brought against State Bank Of India in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle 
any dispute or to conduct any litigation that may arise there from, provided that the contractor shall not be liable to 
indemnify the STATE BANK OF INDIA if the infringement of the patent or design or any alleged patent or design right is 
the direct result of an order passed by the Architect / consultant in this behalf. 

 
• Third Party Insurance 
• Before commencing the execution of the work the contractor but without limiting his obligations and responsibilities 

under clause 24.0 of GCC shall insure against his liability for any material or physical damage, loss, or injury which 
may occur to any property including that of State Bank Of India, or to any person, including any employee of the State 
Bank Of India, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 24.0 thereof. 
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• Minimum amount of Third-Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the State Bank of India which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, 
produce to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

• The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the number of 
occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make 
insurance valid for four occurrences always. 

 
• Accident or Injury to workman: 
 
• The State Bank Of India shall not be liable for or in respect of any damages or compensation payable at law in respect 

or in consequence of any accident or injury to any workmen or other person in the employment of the contractor or 
any sub-contractor, save and except an accident or injury resulting from any act or default of the State Bank Of India 
or their agents, or employees. The contractor shall indemnify and keep indemnified State Bank of India against all 
such damages and compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. 

 
• Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the State Bank of India during the whole 
of the time that any persons are employed by him on the works and shall, when required, produce to the Architect / 
consultant such policy of insurance and receipt for payment of the current premium. Provided always that, in respect 
of any persons employed by any sub- contractor the contractor’s obligation to insured as aforesaid under this sub-
clause shall be satisfied if the sub-contractor shall have insured against the liability in respect of such persons in such 
manner that State Bank of India is indemnified under the policy but the contractor shall require such sub-contractor 
to produce to the Architect /consultant when such policy of insurance and the receipt for the payment of the current 
premium. 

 
• Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he may 
be required to effect under the terms of contract, then and in any such case the State Bank of India may effect and 
keep in force any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so  paid by the State Bank of India as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor. 

 
• Without prejudice to the others rights of the State Bank of India against contractors. In respect of such default, the 

employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, 
charges, and other expenses paid by the State Bank of India and which are payable by the contractors under this 
clause. The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this 
event all the monies received from the Insurer in respect of such damage shall be paid to the contractor and the 
Contractor shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged 

 
26.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date, fifteen days from the date of award of letter by 
the State Bank of India 
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27.0 Time for completion 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed 
within a period of 60 Days from the date of commencement. If required in the contract or as directed by the Architect 
/ consultant. The contractor shall complete certain 
portions of work before completion of the entire work. However, the completion date shall be reckoned as the date 
by which the whole work is completed as per the terms of the contract. 

 
28.0 Extension of time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the contractor, 
the Architect/consultant may submit a recommendation to the State Bank Of India to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the contractor needs an extension of time for 
the completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the State Bank of India through the Architect’ 
Consultant in writing at least 30 Days before the expiry of the scheduled time and while applying for extension of 
time he shall furnish the reason in detail and his justification if any’, for the delays. The Architect/consultant shall 
submit their recommendations to the State bank of India in the prescribed format for granting extension of time. 
While granting extension of time the contractor shall be informed the period extended time which will qualify for levy 
of liquidated damages. For the balance period in excess of original stipulated period and duly sanctioned extension of 
time by the provision of liquidated damages as stated under clause 8.0 shall become applicable. Further the contract 
shall remain in force even for the period beyond the due date of completion irrespective whether the extension is 
granted or not. 

 
29.  Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
Architect / consultant should the rate of progress of the work or any part thereof be at any time be in the opinion the. 
Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed time or extended 
time for completion the Architect / consultant shall thereupon take such steps as considered necessary by the 
Architect / consultant to expedite progress so as to complete the works by the prescribed time or extended time. 
Such communications from the Architect / consultant neither shall relieve the contractor from fulfilling obligations 
under the contract nor will he be entitled to raise any claims arising out of such directions. 

 
30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided 
be carried on during the night or on holidays without the permission in writing of the Architect / consultant, save 
when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However, the provisions of the clause 
shall not be applicable in the case of any work which becomes essential to carry by rotary or double shifts in order to 
achieve the progress and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the State Bank Of India. 

 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise 
and disturbance. 

 
31.0 No compensation or restrictions of work 
 

If at any time after acceptance of the tender State Bank Of India shall decide to abandon or reduce the scope of work 
for any reason whatsoever and hence not required the whole or any part of the work to  be carried out. The Architect 
/ consultant shall give notice in writing that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever on account of 
any profit or advantage which he might have derived from the execution of the Work fully but which he did not derive 
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in consequence of the foreclosure of the whole or part of the work. Provided that the contractor shall be paid the 
charges on the cartage only of materials actually and bona-fide brought to the site of the work by the contractor and 
rendered surplus as a result of the abandonment, curtailment of the work or any portion thereof and then taken back 
by the contractor, provided however that the Architect / Consultant shall have in such cases the option of taking over 
all or any such materials at their purchase price or a local current rate whichever is less. 
 
“In case of such stores having been issued from STATE BANK OF INDIA stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the contractor after 
taking into consideration and deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be final and 

binding on the contractor) suspend the progress of works or any part thereof for such time and in such manner as 
Architect /consultant may consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons: 

 
• On account any default on the part of the contractor, or 
 
• For proper execution of the works or part thereof for reasons other than the default the contractor, or 
• For safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the works the extent necessary and carry 
out the instructions given in that behalf by the Architect / consultant. 

 
       If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to 
pay compensation amounting to the whole of his security deposit the Architect / consultant shall have the power to 
adopt any of the following course as they may deem best suited to the interest of the State Bank of India: 

 
• To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall be 

conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be absolutely at 
the disposal of State Bank Of India 

 
• To employ labour paid by the State Bank Of India and to supply materials to carry out the work, or part of the work, 

debiting the contractor with the cost of the labour and materials cost of such labour and materials as worked out by 
the Architect/consultant shall final and conclusive against the contractor) and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of this contract certificate of Architect /consultant as to the value of work done 
shall be final conclusive against the contractor. 

 
• To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, and to 

give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original contractor, if the whole work had been executed by him ( The amount of 
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which excess the certificates in writing of the Architects / consultant shall final and conclusive) shall be borne by 
original contractor and may be deducted f any money due to him by State Bank of India under the contract or 
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the State Bank of India the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or entered 
into any engagements or make any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescind under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect / consultant will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
34.0 Owner’s right to terminate the contract 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or being 
an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of 
Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the Architect / Consultant that he is 
able to carry out and fulfill the contract, and to dye security therefore if so required by the Architect / Consultant or if 
the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer 
any payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the State Bank of India through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become due to the 
contractor there under: 

 
• has abandoned the contract; or 
• has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress 

of the works for 14 days after receiving from the State Bank of India through the Architect / consultant written notice 
to proceed, or 

 
• has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 

works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull 
down and replace work within seven days after written notice from the State Bank of India through the Architect / 
Consultant that the said materials were condemned and rejected by the Architect/consultant under these conditions; 
or has neglected or failed persistently to observe and perform all or any of the acts matters or things by this contract 
to be observed and performed by the contactor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the detriment of good workmanship or in defiance of the State 
Bank of India or Architect’s / consultant’s instructions to the contrary subject any part of the contract. Then and in 
any of said cases the State Bank of India and or the Architect / consultant, may not withstanding any previous waiver, 
after giving seven days’ notice 
in writing to the contractor, determine the contract, but without thereby affecting the powers of the State Bank of 
India or the Architect / consultant or the obligation and liabilities of the contractor the whole of which shall continue 
in force as fully as if the contract had not been determined and as if the works subsequently had been executed by or 
on behalf of the contractor. And, further the State Bank of India through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, took scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other contractors or persons to 
the work and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such 
other contractor or other persons employed for complement and finishing or using the materials and plant for the 
works. 
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When the works shall be completed or as soon thereafter as convenient the State Bank of India or Architect / 
consultant shall give a notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within 14 days after receive thereof by him the State Bank of India sell the same by 
publication, and after due publication, and shall, adjust the amount realized by such auction. The contractor shall 
have no right to question any of the act of the State Bank of India incidental to the sale of the materials etc. 
 

35.0 Certificate of payment 
 

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the contractor 
within 10 working days from the date of certificate to payment from State Bank of India from time to time. The State 
Bank of India shall recover the statutory recovering other dues including the retention amount from the certificate of 
payment. 
Provided always that the issue of any certificate by the Architect / consultant during progress of works or completion 
shall not have effect as certificate of satisfaction relieve the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not carried out 
to their satisfaction. 
 
The Architect / consultant may by any certificate make any corrections required previous certificate. 
 
The State Bank of India shall modify the certificate of payment as issued by the Architect / consultant from time to 
time while making the payment 
 
The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement Book (M. B.) 
 
The Contractor shall not submit interim bills. Only final bill is payable to him.  
 
The final bill may be submitted by contractor within a period of one month from the date of virtual completion and 
Architect / consultant shall issue the certificate of payment within a period of two months. The State Bank of India 
shall pay the amount within a period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 

•   A. Settlement of Disputes and Arbitration 
 

Except where otherwise provided in the contract all questions and disputes to the meaning of the specifications, 
design, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on 
the work or as to any other question , claim, right, matter or thing whatsoever in any way arising out of or relating to 
the contract, designs, drawings specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during the progress of the work 
or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter: 

 
• If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and 

above the amounts admitted as payable by the Architect or in case the contractor wants to dispute the validity of any 
deductions or recoveries made or proposed to be made from the contract or raise any dispute, the Contractor shall 
forthwith give notice in writing of his claim, or dispute to the Regional Manager and endorse a copy of the same to 
the Architect, within 30 days from the date of disallowance thereof or the date of deduction or recovery. The said 
notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of the amount 
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claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect of 
any claim by the contractor unless notice of such claim shall have been given by the contractor to the Regional 
Manager in the manner and within the time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to Regional Manager in writing in the manner and 
within the time aforesaid.. 

 
B. Settlement of Disputes and Arbitration 
 

The AGM P&E ,STATE BANK OF INDIA., LUDHIANA shall give his decision in writing on the claims notified by the 
receipt of the contractor may within 30 days of the receipt of the decision of the AGM P&E STATE BANK OF INDIA , 
LHO Ludhiana / Submit his claims to the conciliating authority namely the Regional Manager  State Bank of India, Civil 
Lines, Ludhiana 
. For conciliation along with all details and copies of correspondence exchanged between him and the Assistant 
General Manager (Premises & Estate) 

 
• If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 

period of 60 Days of termination thereof shall give a notice to the concerned AGM P&E. of the State Bank of India for 
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

 
• Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 

differences arising out of the notified claims of the contractor as aforesaid and all claims of the State Bank OF India 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the AGM P&E. SBI and who 
will be of Deputy General Manager rank. It  will also be no objection to any such appointment that the Arbitrator so 
appointed is a State Bank of India, Officer and that he had to deal with the matters to which the Contract relates in 
the course of his duties as State Bank of India, Officer. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be appointed 
in the manner aforesaid by the said AGM P&E. of the State Bank of India. Such person shall be entitled to proceed 
with the reference from the stage at which it was let by his predecessor. 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such Chief General Manager as 
aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation 
Act 1996 or any or any accordance modification or reenactment thereof and the rules made there under. 

 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally by both the 
parties. However, no fees will be payable to the arbitrator if he is a State Bank of India Officer. 

 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any 
of the arbitrators shall, if required to be paid before the award is made and published, be paid half and half by each of 
the parties. The Cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and din what manner, such costs or any part thereof, shall 
be paid and fix or settle the amount of costs to be so paid. 

 
Water Supply 
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 The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for 
the same. This will be subject to the following condition. 

• That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Architect / 
consultant’s. 

 
• The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor 

for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 
 
• The contractor shall construct temporary well / tube well in State Bank of India land for taking water for construction 

purposes only after obtaining permission in writing from the State Bank Of India. The contractor has to make his own 
arrangements for drawing and distributing the water at his own cost. He has to make necessary arrangements. To 
avoid any accidents or damages caused due to construction and subsequent maintenance of the wells. He has to 
obtain necessary approvals from local authorities, if required, at his own cost. He shall restore the ground to its 
original condition after wells are dismantled on completion of work or hand over the well to the State Bank of India 
without any compensation as directed by the Architect / consultant. 

 
38.0 Power Supply 

The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 
machinery for the work and for lighting purpose. 

 
39.0 Treasure Trove etc. 
 

Any treasure trove, coin or object antique which may be found on the site shall be the property of State Bank of India 
and shall be handed over to the bank immediately. 

 
40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on 
the net quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. 
In the event any dispute / disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

 
41.0 Maintenance of Registers 
 

The contractor shall maintain the following registers as per the enclosed perform at site of work and should produce 
the same for inspection of State Bank Of India Pvt. Ltd/Architect / consultant whenever desired by them. The 
contractor shall also maintain the records / registers as required by the local authorities / Govt. from time to time. 
 

 Register for secured advance 
• Register for hindrance to work 
• Register for running account bill 
• Register for labour 
 

Force Majeure 
• Neither contractor nor State Bank of India shall be considered in default in performance of the obligations if such 

performance is prevented or delayed by events such as but not war, hostilities revolution, riots, Civil commotion, 
strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of or for any other cause beyond the reasonable control of the party affected or prevents or delayed. However, a 
notice is required to be given within 30 days from the happening of the event with complete details, to the other 
party to the contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

• As soon as the cause of force majeure has been removed the party whose ability perform its obligations has been 
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affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 

• From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during 
the continuance of any inability so caused. With the caused itself and inability resulting there from having been 
removed, the agreed time completion of the respective obligations under this agreement shall stand extended a 
period equal to the period of delay occasioned by such events. 

• Should one or both parties be prevented from fulfilling the contractual obligations by state of force majeure lasting to 
a period of 6 months or wore the two parties, shall each other to decide regarding the future execution of this 
agreement. 
 

43.0 Local laws, Acts Regulations: 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour (regulation and abolition 
act of 1970) and other safety regulations. The contractors should comply with the provision of all labour legislation 
including the latest requirements of the Acts, laws, any other regulations that are applicable to the execution of the 
project. 

 
• Minimum wages Act 1948 (Amended) 
• Payment of wages Act 1936 (Amended) 
• Workmen’s compensation Act 1923 (Amended) 
• Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
• Apprentice act 1961 (amended) 
• Industrial employment (standing order) Act 1946 (Amended) 
• Personal injuries (Compensation insurance) act 1 963 and any other modifications 
• Employees’ provident fund and miscellaneous provisions Act 1952 and amendment thereof 
• Shop and establishment act 
• Any other act or enactment relating thereto and rules framed there under from time to time. 
• Prevailing Indian Electricity rules & act. 

 
44.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the Architect / consultant. The contractor shall also such report 
immediately to the competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
 

45.  PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS (INCLUDING 
CEMENT &STEEL) & LABOUR 
(Application only for completion period beyond 12 months) 
In partial modification on the provisions made elsewhere in this contract regarding rate quoted being not subject to 
any variations, price adjustment to the value of work payable to the Contractor at tendered rates shall be made 
toward variations in the prices of materials and labour in the manner specified hereunder:- 
If after written order to commence the work and during the operative period of this contract including any 
authorized extensions of the original stipulated completion period:- 

• There be any variation in the Consumer Price Index – General Index- for industrial  workers (Base 1982=100) (source 
– data published form time to time Indian Labour Journal by the Labour Bureau, Government of India): 
OR 

• There be any variation in the All Indian Wholesale Price Index for all commodities (Base 1993-94=100) (as published 
from time to time in the RBI Bulletin based on the date issued by the Officer of the Economic Advisor to the 
Government of India): 
Price Variation Adjustment (PVA) towards  (1) Labour  Component and  (2)Material Component shall be calculated in 
accordance with the formula A and B respectively, given below , subject to stipulations herein under mentioned:- 
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FORMULA (A) FOR LABOUR: 
 
CL = 0.85P xK1x (C1-C0) 
                        100C0 
 
FORMULA (B) FOR MATERIALS: 
 
VM = 0.85X (P-Y)XK2X  (I1-I0) 
100          I0 
 
Where- 
 
VL =            Amount of price Variation Adjustment 
                    Increase or decrease in rupee due to labour component 
VM =          Amount of price Variation Adjustment 
                   Increase or decrease in rupee account of materials component 
 
NOTE:       Bill period (noted hereunder) signifies the period of actual execution 
                   And not date of measurement or preparation of bill. 
 
P =             Cost of work done during the period under consideration (bill period) 
                  Excluding advance on material and/or adjustments there-of 
 
Y =            Cost of any other material supplied/ arranged by the Bank at fixed 
                 Price during the period under consideration (bill period) 
 
K1 =          Percentage of labour component calculated as indicated in note (1) below 
 
K2 =         Percentage of material component as indicated in note (2) below 
 
CO =        Consumer Price Index – General index Number for industrial workers (Base  

   1982 = 100) referred to at    
 
(a) above, ruling on the last due date of receipt of tender, and as application to the centre,  

      nearest to the place of work, for which the which the index is published) 
 
C1 =       Average of above mentioned Consumer Price Index number during the period  

 under consideration (bill period) 
 
I0 =       All India Wholesale Price Index number for all commodities referred to at (b)  

above. Ruling on the last date for Receipt of tenders and as application to the center, nearest to the place of 
work for which the index is published.   

 
I1 =     Average of above mentioned monthly all India Wholesale Price Index number  

during the period under  Consideration (bill period) 
 
NOTE (1): K1 shall be taken as under:-  
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Component of work K1 
 

• Interior work including ancillary works and external work 
And R.C.C / tanks, Septic tanks, etc. if any of Sanitary and 
Plumbing work                                                                             30 
 

• Sanitary and Plumbing works including fitting and fixtures 
(internal work only)                                                                                             20                                                        
 

• Interior installation  works including fitting and fixtures 
(external& internal work only)                                                           20                                                        
 
NOTE (2) :K2  shall be taken as under:-  
 
Component of work K2 
 

• Interior work including ancillary works as detailed 
Under Note (1) (a) above                                                                                           70 
 

• Sanitary and Plumbing works including fitting and fixtures 
as detailed under Note (1) (b) above                                                                80                                                        

 
• Interior installation  works including fitting and fixtures 

 as detailed under Note (1) (c) above                                                           80                                                       
 
Stipulation: 
 

• PVA clause is operative either way i.e.  if the variations in above referred price indices are on the plus side.   PVA shall 
be payable to the contractor and if they are on the negative side PVA shall be recoverable from the contractor for the 
respective bill period of occurrence of fluctuations. 
 

• The rates quoted by the Contractor shall be treated as firm for the value of work required to be done in the   first 12 
months of the contract period from the date of written order to commence work and no PVA is admissible on the 
same on any grounds whatsoever. The value of work required to be done during the first 12 months of the contract 
period shall be taken as 80% of the value of work to be done on pro-rate basis in 12 months as compared to the total 
stipulated completion period. No PVA is admissible on the value of work required to be done in first 12 months as 
worked out above, even if this value of work is actually done in a period longer than 12 months. However. Om case if 
any delay in the first 12 months due to genuine reasons which are not attributable to the contractor and which are 
beyond his control, such period of delay will be deducted from 12 months, and the value of work to be done will be 
80% of the pro-rate value of work to be done in such reduced period on pro-rate basis. 
 

• a) For works where the original stipulated period of completion is not more than 12 months, no PVA whatsoever is 
permissible under this clause. However, if the period of completion is delayed beyond 12 months on account of 
genuine reasons which are not attributable to the contractor and which are beyond his control, PVA will be 
admissible on the value of work done only in excess of value of work required to be done on a prorate basis in the 
first 12 months minus the period of such genuine delay. 
 

b) For purpose of admissibility of PVA all the cumulative period of extensions granted for     reasons which are solely 
attributable to the contractor is excluded from the total extended period of the contracts and PVA shall not be 
admissible on the value of work done during such period of extensions, which are granted for keeping the contract 
current. 
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c) Notwithstanding anything to the contrary mentioned in any other clause/clauses of the contract, extensions of the 
contract period shall be granted by the Architect only with prior approval of the Bank. Extensions granted by the 
Architect without Bank’s prior approval shall not bind the Bank for payment of PVA for work done in the concerned 
period of extensions. 

 
• a) Where the total cost of work done beyond the value of work required to be done in the first 12 months (vide note 

(ii) and (iii) above does not exceed Rs.50 lacs the total amount of PVA worked out on the basis of provisions of 
foregoing stipulations will be limited to an upper ceiling of 10% of such value of work done in excess of value of work 
done in excess of value of work required to be done in the first 12 months, minus the cost of any materials 
issued/arranged by the Bank at fixed prices i.e. P-Y (these terms being as per definitions given formulae A and B 
above). 

 
b) Where the total value of work done beyond the value of work required to be done in the first 12 months exceeds 
Rs.50 lacs, the PVA on the first Rs.50 lacs will be calculated as provided for in the foregoing para and for the balance 
value of work done for which PVA is admissible subject to foregoing conditions, the PVA will have the upper ceiling of 
10% but it will be worked out at a lower rate i.e. 80% of the amount worked out as per the formulae A and B referred 
to earlier. 

 
• In working out the amount of PVA as per all the foregoing stipulations, value of such extra items or such portions of 

extra items the rates of which are derived from the prevailing market rates of materials and labour will not be included 
in the value of work done. Value of only such extra items or such portions of extra items, rates of which are derived 
entirely from tendered rates will be included in the value of work on which PVA as calculated. 

 
• For claiming the payment for PVA the contractor shall keep such books of accounts and other documents, vouchers 

receipts etc. as may be required by the Bank/Architect, for verification of the increased claims or reduction to be made 
as the case may be and he shall also allow Engineers and/or other duly authorized representatives of the 
Bank/Architects and furnish such information as may be required or called for the enable verification of the claim 
within a week of such request. 

 
• The contractor is required to submit to Bank, through the Architect, his claims for PVA separately for each running Bill 

for the individual bill periods for the work paid to him by the Bank. He will also be required to submit detailed 
calculations in support of the claims. 

 
• No claim will be entertained from the contractor for interest or any other grounds for non-payment or for any delay in 

payment of PVA due to late publication or non-availability of the necessary price indices or due to delay in preparation 
of the running of final bills 

 
• In view of adjustments for variations in process of materials and labour which have been covered in this clause no 

other adjustments for any reason whatsoever like statutory measures, taxes, levies, etc. will be allowed. 
 

46.0 Force Majeure 
 

46.1 Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or 
ordinances or any act of god or for any other cause beyond the reasonable control of the party affected or prevented 
or delayed. However a notice is required to be given within 30days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the shortest possible period 
without delay. 
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46.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has 
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 
46.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 
during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events. 

 
46.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure 
lasting to a period of 6 months or more the two parties shall mutually decide regarding the future execution of this 
agreement. 

 
47.0 Local Laws, Acts, Regulations 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and abolition 
act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour legislation 
including the latest requirements of all the Acts, laws, any other regulations that are applicable to the execution of the 
project. 
 

• Minimum Wages Act, 1948 (Amended) 
 
• Payment of Wages Act 1936 (Amended) 
 
• Workmen’s Compensation Act 1923 (Amended) 
 
• Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971(Amended) 
 
• Apprentice Act 1961 (Amended) 
 
• Industrial Employment (Standing Order) Act 1946 (Amended) 
 
• Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
 
• Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
 
• Shop and Establishment Act 
 
• Any other Act or enactment relating thereto and rules framed there under from time to time. 
 
48.0 SAFETY CODE: 
 
SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also 
should be provided with Helmets. It should be ensured that these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 

from solid construction except such short period Work as can be done safely from ladders. When a ladder is used an 
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extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as 
suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 
 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, 
and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or 
floor level they should be closely boarded, should have adequate width and should be suitably fenced, as described. 
 

7. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall 
of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 
 

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in run 
gladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this 
width should be increased at least6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms. 
 

9. Adequate precautions shall be taken to prevent danger from Interior equipments. For Interior on line works gloves, 
rubber mats, and rubber shoes shall be used. 
 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters 
length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface 
of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 
whichever is more cuttings shall be done from top to bottom. Under no circumstances undermining or under 
cutting shall be done. 

 
11. Before any demolition work is commenced and also during the process of the work :- 
a. All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
b. No Interior cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 

operator shall remain Interiorly charged. 
c. All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. 

No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it unsafe. 
d. All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available for 

the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and the 
Contractor should take adequate steps to ensure proper use of equipment by those concerned. 

e. Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

f. Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to the 
eyes shall be provided with protective goggles. 

g. Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h. Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 
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i. When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals 
and boards to prevent accident to the Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 

following standard or conditions:- 
 

a. These shall be of good mechanical construction, sound material and adequate strength and free from patent defect 
and shall be kept in good repairs and in good working order. 

b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 
adequate strength, and free from patent defects. 

c. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 
years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator. 

d. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 
lowering or as means of suspension the safe working load shall be ascertained by adequate means. 

e. Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case of 
hoisting machine having variable safe working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this paragraph shall 
be loaded beyond the safe working load except for the purpose of testing. 

f. Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 
with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum theism 
of any part of a suspended load becoming accidentally displaced. 

g. When workers are employed on Interior installation, which are already energized, insulating mats, wearing apparel 
such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear any rings, 
watches and carry keys or other materials, which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition 

and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall 
be provided at or near places of work. 

 
49.0 Accidents 
 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the Architect/Consultant. The contractor shall also report 
immediately to the competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
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50. BANK’S BUILDING CONSTRUCTION PROJECTS – MAINTENANCE OF RECORDS 
 

A.  Registers at the site office of the Bank’s Engineer: 

1  Measurement Books. 

2  Cement Register (Daily Record). 

3  Steel Register. 

4  Steel Consumption Register – Bill wise. 

5  Drawing register. 

6  Materials at site register. 

7  Hindrance Register.  

8  Concrete cube Test Register. 

9  File and Register for extra / variation items. 

10  Materials test Register and File. 

11  Site Order Book (in triplicate) 

12  Lead caulking Register. 

13 Labour Report and progress Report Register. 

14  Site Visit &Instructions Register. 

15  Certified true copies of the contracts. 
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SPECIAL CONDITION OF CONTRACT 

 

Scope of work 

1.0 The scope of work is to carry out for the Proposed Interior work For State Bank of India At Doraha 

2.0 Address of site The site is located at state bank of India at Doraha 

3.0 Dimensions and Levels All dimensions and levels shown on the drawings shall be verified by the contractor and the site 
and he will be held responsible for the accuracy and maintenance of. All the dimensions and the levels. Figured 
dimensions are in all cases to be accepted and dimension shall be scaled. Large scale details shall take precedence over 

small scale drawings. In case of discrepancy the contractor shall ask for clarification from the Architect /consultant 
before proceeding with the work.  

4.0 Notice of operation The contractor shall not carry out any important operation without the Consent in with from the 
Architect /consultant: 

5.0 Construction records The contractor shall keep and provide to the Architect / consultant full and accurate records of 
the dimensions and positions of all new work and any other information necessary to prepare complete drawings 
recording details of the work as construction. 

6.0 Safety of adjacent structures and trees The contractor shall provide and erect to the approval of the Architect / 
consultant supports as may be required to protect effectively all structures and protective give to trees, which may be 
endangered by the execution of the works or otherwise such permanent measures as may be required by the Architect 
to protect the tree structures. 

7.0 Temporary works. Before any temporary works are commenced the contractor shall submit at least in advance to the 
Architect / consultant for approval complete drawings of all temporary works he may require for the execution of the 
works. The contractor shall carry out the modifications relating to strength, if required by the Architect / consultant 
may require in accordance with the conditions of contract at his own cost the contractor shall be 

solely responsible for the stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution. 

8.0 Water power and other facilities a) The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own arrangements for the supply of 
good quality water suitable for the construction and good quality drinking water for their workers If necessary 

the contractor has to sink a tube well / open well and bring water by means of tankers at his own cost for the purpose 
The STATE BANK OF INDIA will not be liable to pay any charges in connection with the above 

b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining  

power connections and shall pay for the consumption charges as instructed. 

c)  The contractors for other trades directly appointed by the STATE BANK OF INDIA shall be entitled to take 

power and water connections from the temporary water and power supply obtained by the contractor However, the 
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contractor and charges payable for 

permanent connections, if any, shall be initially paid by the contractor and the STATE BANK OF INDIA will reimburse the 
amount on production of receipts 

d) The STATE BANK OF INDIA as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite permission from the various authorities, but the responsibility for obtaining the 
same in time shall be of the contractor 

9.0 Facilities for contractor’s employees The contractor shall make his own arrangement for the housing and welfare of his 
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staff and workmen including adequate drinking water facilities. The contractor shall also make the arrangements at his 
own cost for transport where necessary for his staff and workmen to and from site of work at his own cost. 

10.0 Lighting of works. The contractor shall at all times provide adequate and approved lighting as required for     

   the proper execution and supervision and inspection of work. 

11.0 Firefighting arrangements 

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of buckets, some of which are to 
be always kept filled with sand and some with water this equipment shall be provided at suitable prominent and easily 
accessible place and shall be properly maintained. 

ii)  Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to the 
approval of the relevant authorities. The contractor makes the following arrangements at his own cost but not limited 
the following: 

a)  Proper handling, storage and disposal of combustible materials and waste. 

b)  Work operations which can create fire hazards. 

c)  Access for fire-fighting equipment. 

d)  Type, number and location of containers for the removal of surplus 

materials and rubbish. 

e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 

f)  General house keeping 

 

12.0 Site order book 

A site order book shall be maintained at site for the purpose of quick communication between the Architect / 
Consultant. Any communication relating to the work may be conveyed through records in the site order book. 

Such a communication from one party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and 
preserved by the contractor and shall be made available to the Architect / consultant as and when demanded- Any 
instruction which the Architect /consultant may like to issue to the contractor or the contractor may like to bring to the 
Architect / consultant two copies of such instructions shall be taken from the 

site order book and one copy will be handed over to the party against proper acknowledgment and the second copy 
will be retained for their record. 

13.0 Temporary fencing/ barricading 

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at his cost to 
adequately enclose all boundaries of the site for the protection of the public and for the proper execution and security 
of the work and in accordance with the requirement of the Architect I consultant and regulations of local authorities. 
These shall be altered, relocated and adopted from time to time as necessary and removed on completion of the work. 

14.0 Site meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 
representative along with the site representative and other staff of approved sub- contractors and suppliers as 
required to the site meetings and ensure all follow up actions. Any additional review meetings shall he held if required 
by the Architect/ consultant. - 

15.0 Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as 
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directed by the Architect / consultant at his own cost. It is the responsibility of the contractor to obtain from the local 
authorities concerned to the effect that all rubbish arising out of contractor’s activities at the 

construction site or any other off-site activities borrow pits has been properly disposed of. 

16.0 Contractor to verify site measurement The contractor shall check and verify all site measurements whenever 
requested other specialist contractors or other sub-contractors to enable them to prepare the own shop drawing and 
pass on the information with sufficient promptness as will in any way delay the works. 

17.0 Displaying the name of the work The contractor shall put up a name board of suitable size as directed by the 
Architect/ consultant indicating there in the name of the project and other details as given by the Architect/consultant 
at his own cost and remove the same on completion of work. 

 

18.0 As built drawings 

i)  For the drawings issued to the contractor by the Architect / Consultant. The Architect 

Consultant will issue two sets of drawings to the Contractor for the items for some changes have been made. From the 
approved drawings as instructed by the STATE BANK OF INDIA / Architect / Consultant. The contractor will make 

the changes made on these copies and return these copies to the Architect / Consultant for their approval. In cases 
revision is required or the corrections are not properly marked the Architect / Consultant will point out 

the discrepancies to the contractor. The contractor will have to incorporated these corrections and / or attend to 
discrepancies either on copies as directed by the Architect / consultant and resubmit to him for approval. 

The Architect / consultant will return one copy duly approved by him. 

ii)  For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made by the State Bank Of India / 
Architect / Consultant and submit two copies of such modified drawings to the Architect / Consultant for approval. The 
Architect / consultant will return one copy of the approved drawing to the contractor. 

 

19.0 Approved make The contractor shall provide all materials from the list of approved makes at his own cost and also 
appoint the specialized agency for the waterproofing anti-termite, aluminum doors and windows and any other item 
as specified in the tender. The Architect / Consultant may approve any make / agency within the approved list as given 
in the tender after inspection of the sample/mock up. 

20.0 Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastages and 
losses in weight shall be to the contractors account 

21.0 Excise Duty, Taxes, Leve is etc.  

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or charges in 
respect of the works including but not limited to sales tax, tax on works contract excise duty, and octroi, payable in 
respect of materials, equipment plant and other things required for the contact. All of the aforesaid taxes, duties, 
levies, fees and charges shall be to the contractor’s account and the State Bank Of India shall not be required to pay 
any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. if 

any, till completion of work shall be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted 
rates and no extra claim on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or 
octroi is imposed under as statutory law during the currency of contract the same shall be borne by the contractor. 

22.0 Acceptance of tender 

The State Bank of India shall have the right to reject any or all tenders without assigning any reason. They are not to 
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bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the 
State Bank Of India However adequate transparency would be maintained by the State Bank Of India 

 

23.1 Photographs: 

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large photographs not 
less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two 

approved portions of each building, at intervals of not more than one months during the progress of the work or at 
every important stage of construction. 

In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with each 
Running Bill for the project clearing showing major progress of work measured and claimed therein failing which the 
Architect/ STATE BANK OF INDIA may consider returning the Bill to the contractor and no claim for delay on this 
account will be entertained.  
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ARTICLES OF AGREEMENT 
 

(On non-judicial Stamp Paper of Rs. 100/- or as per latest Govt. Rules) ARTICLES OF AGREEMENT made the           
 _______date of ______    between Regional Manager, Regional Business Office –I, Civil Line Ludhiana, having 
its office at Ludhiana hereinafter called "the Service Provider" of the One Part and WHEREAS the State Bank Of India 
Pvt. Ltd. is desirous of and has caused specifications describing the work to be done to be prepared by State Bank Of 
India. and WHEREAS the said Drawings numbered ___________________ to _____________inclusive, the 
Specifications and the Schedule of Quantities have been signed by or on behalf of the parties hereto. AND WHEREAS 
the Contractor has agreed to execute upon and subject to the Conditions set forth herein and to the Conditions set 
forth herein in the Special Conditions and in the Schedule of Quantities and Conditions of Contract (all of which are 
collectively hereinafter referred to as “the said conditions”) the works shown upon the said Drawings and / or described 
in the said Specifications and included in the Schedule of Quantities at the respective rates therein set forth amounting 
to the sum as therein arrived at our such other sum as shall become payable there under (hereinafter referred to as 
“the said Contract Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

• In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said 
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work shown upon 
the said Drawings and described in the said Specifications and the priced Schedule of Quantities. 

 
• The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become payable, at 

the times and in the manner specified in the said Conditions. 
 
• The  term “The Architects” in  the  said  Conditions   shall   mean   the State Bank of India, or in the event of  their 

ceasing to be the Architects for the purpose of this Contract for whatever reason, such other person or persons as 
shall be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for 
reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 
appointed to be Architects under this Contract shall be entitled to disregard or overrule any previous decisions or 
approval or direction given or expressed in writing by the outgoing Architects for the time being. 

• The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, and the 
parties hereto shall respectively abide by submit themselves to the said Conditions and perform the Agreements on 
their part respectively in the said Conditions contained. 

• The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 

• This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the work in 
respect of the entire building complex to be paid for according to actual measured quantities at the rates contained in 
the Schedule of Quantities and Rates or as provided in the said Conditions. 

• The Contractor shall afford every reasonable facility for the carrying out of all works relating to Interior WORKS , 
installation of lifts, Telephone, Interior installations, fittings air-conditioning and other ancillary works in the manner 
laid down in the said Conditions, and shall make good any damages done to walls, floors, etc. after the completion of 
his work. 

• The State Bank Of India reserves to itself the right of altering the drawings and nature of the work by adding to or 
omitting any items of work or having portions of the same carried out without prejudice to this Contract. 

• Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence the work 
soon after the Site is handed over to him or from 14th day after the date of issue of formal work order as provided for 
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in the said Conditions whichever is later and to complete the entire work within 60 Days subject to nevertheless the 
provisions for extension of time. 

 
• All payments by the SBI under this Contract will be made only at Ludhiana. 
 
• All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen at Ludhiana  
• shall have jurisdiction to determine the same. 
 
• That the several parts of this Contract have been read by the Contractor and fully understood by the Contractor. 
 

In Witness Whereof THE State Bank of India and the Contractor have set their respective hands to these presents and 
two duplicates hereof the day and year first herein above written. 

 
 

Signature Clause 
 

Signed and Delivered by the 

   _____           By the (Employer) 
 

Hand of Shri.     Name and Designation) 

In the presence of: 
 

1)   Shri / Smt.    
 
(Signature of Employer) 

 
 

(Signature of Witness) 
 

Address         (Witness) 
 

Signed and Delivered by the 

  by the    

(Contractor) (Signature of Contractors) In the presence of: 

Shri / Smt.       (Signature of Witness) 
 

Address_______________________  

 
(Witness) 
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SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 
accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates 

hospitalization. 
 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than 

30 cm. (clear) and the distance between two adjacent running shall not be more than 30 cm. When a ladder is 
used an extra Mazdoor shall be engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench 

whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting. 
 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the 
fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe. 

 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be 

provided with protective footwear and rubber hand gloves. 
 

9. Those engaged in welding works shall be provided with welders’ protective eye shield and    gloves. 
 

10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in the form of spray or 
surface having lead paint dry rubbed and scrapped. 

 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the 

working painters to wash during cessation of work. 
 

12. Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in 
perfect condition. 

 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and 

adequate strength and free form defects. 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

1. Name of the organization Offering Contract: The Regional Manager, 
 

Regional Manager  
Regional Business Office –I 
State Bank of India,  
Civil Lines, Ludhiana 

 
2. Consultants      : NA 

 
3. Site Address      : Doraha Branch 

 
4. Scope of Work      : Interior work 

 
5. Name of the Contractor : ----------------------------------- 

 
6. Address of the Contractor : ------------------------------------ 

 
 

7. Period of Completion  : 60 Days from the date of  

Commencement 
 

8. Earnest Money Deposit  : Rs. 4800/- (Four Thousand Eight Hundred Only) by means of 
Demand Draft / Pay Order (Valid for a period of 60 Days from the last date 
of submission of the tender) from any scheduled Nationalized Bank drawn 
in Favour of SBI and payable in Ludhiana (PB.) 

  
9. Retention Money  : As per clause no. 11(a) of general Conditions 

 
10. Defects Liability Period  : One Year  from the date of 

Virtual Completion. 
 

11. Insurance to be undertaken by the : 125% of Contract Value Contractor at his cost    
     (Contractor’s all risk policy) 

 
12. Liquidated damages  : 0.5% of the Contract amount shown 

in the tender per week subject to max. 5% of the contract value or actual 
final bill value. 

 
13. Value of Interim Bill (Min.) : Nil 

14. Date of Commencement : 7 days from the date of acceptance 

letter is issued to the Contractor/ or the day on which the Contractor is 
instructed to take possession of the site whichever is earlier. 

 
15. Period of Final Measurement : 2 Months from the date of Virtual 

Completion. 
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16. Initial Security Deposit   : 2% of the Accepted Value of the 
Tender. (Clause No. 22) 

 
17. Total Security Deposit   : As per clause No. 11 a 

 
18. Refund of initial Security Deposit 

Comprising of EMD and ISD.  : 50% of the Security  
Deposit shall be refunded to the 

Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over. 

 
19. Period for Honoring Certificate  : 1. One Month for R.A. Bills 

2. The final bill will be submitted by the 
Contractor within one month of the date fixed for completion 
work and the Bill shall be Certified within 
3 months from the date of receipt of final bill provided the bills 
are submitted with all pre-requisite documents/test reports etc. 
prescribed in the tender. 
 
 
Signature of Tenderer.     Date: 
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TABLE-XII 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work    :  Date of Start of work  

Name of Contractor   :  Period of Completion 

Agreement No.    :  Dt. of Completion of work  

 
 
 
 

S. No. Nature of 
Hindrance 

Date of 
Occurrence 

of Hindrance 

Date of which 
Hindrance was 

removed 

Period of which 
Hindrance 

existed 

Signature 
of Site 

Engineer 

Signature of Bank 
/ Architects 

Representative 

1 2 3 4 5 6 7 
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PROFORMA FOR RUNNING A/C BILL 
 

I. Name of Contractor / Agency  : 
II. Name of Work    : 

III. Sl. No. of this Bill   : 
IV. No. & Date of previous Bill  : 
V. Reference to Agreement No.  : 

VI. Date of Written order to commence : 
VII. Date of Completion as per Agreement : 

 

S. No. Item Description Unit Rate (Rs.) As per Tender 

        Quantity Amount (Rs.) 

1 2 3 4 5 

     

     

 
 

Up-to Previous R.A. Bill Up Date (Gross Present Bill 

Quantity Amount (Rs.) Quantity Amount (Rs.) Quantity Amount (Rs.) 

6 7 8 

   

 
Note: 1. If part rate is allowed for any items, it should be 

indicated with reasons for allowing such a rate. 
  

Net Value since previous bill 

 
2. If ad-hoc payment is made, it should be mentioned 

specifically. 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No.----------------- 

were made have been taken jointly on ----------------------- and are recorded at pages ---------------- 

  to    of measurement book No.  . 
 
 
 

 
 

 
 

 
 

 
 
 

Signature and date 
of Contractor 

Signature and -
date of Architects 

Representative (Seal) 

Signature and date 
of Site Engineer 

 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

 
 

 
 

 
 

Architect Signature and date of Site Engineer 

 
 

TABLE - XV 
MEMORANDUM FOR PAYMENT 

 

R/A BILL NO. 
1. Total value of work done since 

previous bill (A) 
Rs. ----------- 

2. Total amount of secured advance due since Previous 
Bill (B) 

Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 

Rs. ----------- 

4. PVA on account of declaration in price of Steel, 
Cement and other materials and labour as detailed 
in separate statements enclosed. 

Rs. ----------- 

5. Total amount due to the Contractor Rs. ----------- 
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 OBJECTIONS:  

i) Secured Advance paid in the previous R/A Rs. ----------- 

ii) Retention money on value of works as per accepted 
tenders upto date amount Rs. 

Rs. ----------- 

 
Less already recovered Rs. ----------- 

 
Balance to be recovered Rs. ----------- 

iii) Mobilization Advance, if any 
 

(a) Outstanding amount (principal + 
interest) as on date 

Rs. ----------- 

(b) To be recovered in this bill Rs. ----------- 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs. ----------- 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power etc.) 
enclose statement. 

Rs. ----------- 

 
Total Deduction as per contract (F) Rs. ----------- 

Adjustments, if any ------------------- 
Amount less received by Contractor  in 
--------- R/A Bill (as per statement of Contractor) 

Rs. ----------- 

P.V.A. Rs. ----------- 

Total amount payable as per contract (E+F+G) Rs. ----------- 

(Rupees   in words) 
 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 
measurements of work as required and is recommended for payment. 

 

Date:    
 

Signature of Architect with Seal 
 
 

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of Rs................................... 

 

Date: ………………………… 
Signature of Owners Engineer 
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 Statutory Deduction:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 
Net Payable Rs. ----------- 

 

These figures given in the Memorandum for payable has been verified and bill passed for payment (in words and 
figures) 

 
 

Date: ------------------------------ 
Signature of The Regional Manager 
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(For Interior/ Networking Tenders) 
 

S.N. MATERIALS APPROVED MANUFACTURERS 
1 Laminate Archid, Aerolam, Greenlam, Century, Royal 

Touch 
2 Veneer Archid, Green, Century, Duro 
3 Plywood Archid Ply, Duro, Century, Greenply 
4 MDF Board Century MDF, Greenply MDF, Duratuff MDF, 

Archid MDF 
5 Flush Doors Archid, Duro, Century, Green 
6 Calcium Silicate Ramco Hilux, Yunion Board 
7 Aluminum Extruded Sections Jindal, Hindalco, Bharat, Maan 
8 Aluminum Fittings Jindal, Hindalco, Bharat, Maan 
9 Drawer Sliding Fittings Godrej, Hettich, Haffle 

10 Readymade Computer 
Drawer 

Godrej, Hettich, HaffleBlum 

11 Glazing Saint Gobain, Aasahi Float, Modi Guard 
12 Patch Fittings & Locks Dorma, Godrej, Dorset 
13 Handles Godrej, Hettich, Haffle 
14 FRP Doors Godrej, Aditya FRP, Rawji FRP 
15 Mineral Fibre False Ceiling Armstrong , Gyproc 
16 Tapered Edge Gypsum Plain 

Board 
India Gypsum/ Gyproc, USG BORAL  

17 Chemicals for Repair Work Krishna Conchem Products Pvt. Ltd., Sunanda Chemi-
cals, BASF Chemicals. 

18 ACP Panels Aluco bond, ALU Décor,Alstrong, Alstone 
19 Acrylic Sheets Sanmati Acrylics, Acrylic Sheet India,Acry Plus 
20 Oil Bound Distemper Nerolac, Asian, Sherwin WillamsPaints. 
21 Synthetic Enamel Paint Nerolac, Asian, Sherwin WillamsPaints. 
22 AcrylicEmulsion paint Nerolac, Asian, Sherwin Willams 
23 Texturized Interior Paint Sandtex Matt, Dulux, Berger, Asian 
24 Cement Paint Snowcem/ Surfacem/ Durocem 
25 Wooden Flooring Pergo, Xylox, Armstrong, Vista 
26 False Flooring Unifloor, Armstrong, Flexi Access 
27 Vitrified Tiles Kajaria, Simpolo, Nitco, RAK 
28 Anti-skid Ceramic Tiles Kajaria, Bell Ceramics, Simpolo, RAK Ceramics 
29 Ceramic Wall Tiles Kajaria, Bell Ceramics,Simpolo, RAK Ceramics. 
30 Waterproofing Compound Sunanda, Pidilite, Roff Chemicals, BASF, Dr. Fixit, 
31 Cement (43/53 Grade), 

(OPC/PPC) 
Ultratech, A.C.C., Lafarge. 

32 CPVC Pipes Prince, Supreme, Astral 
33 PVC Waste Pipe Prince, Supreme, Astral 
34 Kitchen SS Sinks Nirali, Faber, Neelkant 
35 Sanitary Wares Makes: Parryware, Hindware, Cera 
37 Faucets Jaquar, Plumber, Cera 



48 
 

NB.    1.   The contractor should obtain prior approval from Employer / Consultants before placing 

order for any specific materials. Employer may / delete any of the makes or brands out of 

the above list. 

2. All materials should conform to relevant standards and codes of BIS. 

3. Materials with I.S.I. mark shall be used duly approved by the STATE BANK OF INDIA Engineer 
/ Architect. 

 

Note: - If any material is found to be not up to the mark, the contractor will have to produce 

original bills/certificate from the manufacturer or his authorized Distributor for authenticity 

and genuineness of the material for consideration and as per make approved by the STATE 

BANK OF INDIA. The same will not be considered for payment. 

 

 

Signature & Seal of the Contractor 
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Restrictions under Rule 144(XI) of General Financial Rules 2017 of Ministry of Finance, India order 
no. F. No 6 /18/2019/PPD dated 23rd July 2020 

 
1. Any bidder from a country which shares a land border with India will be eligible to bid in this tender 

ONLY if the bidder is registered with the Competent Authority (registration committee constituted by 
the Department for Promotion of Industry and Internal Trade).  

2. 'Bidder' (including the term 'tenderer', 'consultant' or 'service provider' in r.P. rt;: iin contexts) means 
any person or firm or company, including any member of a consortium or joint venture (that is an 
association of several persons, or firms or companies), every artificial judicial person not foiling in 
only of the descriptions of bidders stated hereinbefore, including any agency branch or office 
controlled by such person, participating in a procurement process.  

3. 'Bidder from a country which shares a land border with India (such a country)' for this purpose 
means: 

a) An entity incorporated, established registered in Guch a country; or 
b) A subsidiary of an entity incorporated, established or registered in such a country; or  
c) An entity substantially controlled through entities incorporated, establish8d ur registered in such a 

country; or   
d) An entity whose beneficial owner is situated in such a country; or 
e) An Indian (or other) agent of such an entity; or  
f) A natural person who is a citizen of such a country; or 
g) A consortium or joint venture where any member of the consortium or joint venture falls under any of the 

above. 
 
4.  The beneficial owner for the purpose of (iii) above will be as under: 

 In case of A Company or Limited Liability Partnership, the beneficial owner is the natural person(s), 
who, whether acting alone or together, or through one or more judicial person, has a controlling 
interest or who exercises control through other means. 

Explanation- 
 

a) "Controlling ownership interest" means ownership of or entitlement to more than twenty-five 
percent of shares or capital or profits of the company; 

b)  “Control " shall include the right to appoint majority of the directors or to control the management 
or policy decisions including by virtue of their shareholding or management rights or shareholder s 
agreements or voting agreements; 

• In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 
alone or together, or through one or more judicial person, has ownership of entitlement to more 
than fifteen percent of capital or profits of the partnership; 

• In case of an unincorporated association or body of Individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property or the 
capital or profits of such association or body of individuals; 

• Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 
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relevant natural person who holds the position of senior managing official; 
• In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultim ate effective control over the trust through a 
chain of control or ownership. 

• 5.  An Agent is a person to do any act for another, or to represent another in dealings with third 
person. 
 
6. [To be inserted in tenders for Works contracts, including Turnkey contracts] The successful 
bidder shall not be allowed to sub-contract works to any contractor from a country which shares 
a land border with India unless such contractor is registered with the Com patent Authority. 
7. All bidders need to submit a declaration -cum-certificate (along with evidence) in this regard as 
per 
 

"Annexure…........ Failure to submit such valid declaration-cum-Certificate will make the bid 
liable for rejection." 

 
 
 

Signature & Seal of the Contractor 
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ANNEXURE 
 

Declaration-cum - Certificate on the letter head of bidder regarding restrictions on procurement 
from bidders from a country or countries, on grounds of deference in India, or matters directly 
related thereto, including national security 

 
 

I/We have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India; 

 

I/We, the bidder (Specify Full Name…………………………………..) certify that we are Not from such a 
country OR, if from such a country, has been registered with Competent Authority. 

 
I/We hereby certify that we fulfill all requirements in this regard and is eligible to be considered. 

 
 

(Signature of Authorized Signatory along with 
Seal) Name of authorized  
 
Signatory: 
 
Designation of Authorized signatory: 

 
List of Evidences enclosed: 

 
1. Copy of certificate of valid registration with the Competent Authority (Score out if not 

applicable) 
 

2.…………………………….. 

3……………………………… 

4 …………………………….. 

 

Date: 

Place: 

 


