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STATE BANK OF INDIA 

 
INVITES ONLINE E-TENDER 

 
FOR 

 
PROPOSED CIVIL WORK FOR IFSC BANKING UNIT AT 13TH FLOOR, HIRANANDANI 

SIGNATURE TOWER, SEZ GIFT CITY, GANDHINAGAR 
 

FROM 

 

THE EMPANELLED CIVIL CONTRACTORS FOR AHMEDABAD CIRCLE UNDER THE CATEGORY 
OF WORKS UP TO Rs. 25.00 LAKHS AND ABOVE (AS PER THE LIST ENCLOSED) 

 

THE LAST DATE OF SUBMISSION OF TECHNICAL BID: 20.01.2023 UP TO 3:00 PM 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE 
FORM. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
NAME :   
 

ADDRESS :   
 
 

 
 

DATE :   
 

Architect: 
M/s. Vijay Sahijwani& Associates 
Consulting Architect. Engineers, Interior Designers & 
Govt. Approval Valuers  
55,Sahyadri Apartment, Near Stadium Circle. 
Navrangpura, Ahmedabad - 380 009

Tender ID SBI/IFSCBU/20230101 
Date 05.01.2023 
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NOTICE INVITING TENDERS 
 
SBI invites E-tender through its Architect M/s.Vijay Sahijwani “Online e-tenders in two bid system i.e. 
online technical bid and online indicative price bidding  from the SBI Empanelled Civil contractors of 
Ahmedabad Circle for Civil works for IFSC BANKING UNIT AT 13TH FLOOR, HIRANANDANI 
SIGNATURE TOWER, SEZ GIFT CITY, GANDHINAGAR. Please note that there will be E-reverse 
auction conducted. 
 
moible 

S.No. Description  
1. Name of work Proposed Civil Work For IFSC Banking Unit At 13th Floor, 

Hiranandani Signature Tower, SEZ GIFT City, Gandhinagar. 
2. Nature of Work CIVIL Work 

3. Time allowed for completion 30 days from date of acceptance of work order 

4. Tender Fees NA 
  Estimated Project Cost Rs. 13 Lakhs 

5. Earnest Money Deposit Rs. 13,000/- by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favour of State 
Bank of India, payable at GANDHINAGAR. [Those registered 
with MSMEUDYAM need not submitted EMD. Instead 
DD, Valid MSME UDHYAM certificate shall be 
uploaded] 

6. Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing ISD to 
be submitted by the L1 Bidder) 

7. Total Security Deposit 5% of the final bill amount 

8. Start and end date for downloading 
of tender documents form Bank’s 
website 

 05.01.2023 to 20.01.2023 at www.sbi.co.in under<Link><SBI in 
the news >procurement news. 

9. Last date & time for 
submission of online Technical bid 
and Online Indicative Price Bid 

 20.01.2023 up to 3:00 pm 
 

10. Address at which EMD & Process 
compliance form has to be submitted 

Deputy General Manager 
State Bank of India 
IFSC Bank Unit, 
14th Floor, Hiranandani Signature Tower 
SEZ  GIFT CITY 
Gandhinagar-382355 

11. Date and time of opening of online   
Technical bid & Online Indicative
Price bid at SBI address mentioned 
at Sr. No.10 

20.01.2023 at 03:30 pm 
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12. E-Tendering will be conducted by 
our approved e-tendering consultant 
 

M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 
3rd Stage, 4th Block, Bangalore – 560079, 
Mr. Kushal Bose 
MobileN.: +91 9674758719 
e-Mail: kushal.b@antaressystems.com 
  
Mr. Pravesh 
MobileN.: +91 9044314492 
e-Mail: praveshmani.t@antaressystems.com 
 
   www.tenderwizard.com/SBIETENDER 

 13. Date & time for e-reverse auction Date & time for e-reverse auction Will be Informed to qualified 
contractor separately 

14. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of 
contract value or final bill value. 

 
15. Rates Rates quoted shall be inclusive of all existing & future (including 

variation) taxes, duties, levies, royalties, transportation, other 
incidental charges, WCT etc.  PVA & PVA Clause shall not be 
applicable.  

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over 
and above their quoted rates the tender shall be summarily 
rejected. 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate   No advance on materials / plant / machinery or    
  mobilization advance shall be paid under any circumstances 

19. 
 

Insurance  The contractor shall obtain all necessary insurance policies as 
per the governing laws applicable at the centre& shall require to 
produce the original policy of Insurance& receipt of the 
premium as applicable in the matter to the Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, 
the SBI will recover @ 0.5% of contract amount from the final bill 
of contractor. However further distribution & extension & light 
fixtures etc.  With required MCB switches, switch boards, lamp, 
tube etc. shall be arranged by the contractor at their own cost 
within the accepted tender amount. Bank will recover 0.5% of the 
final bill amount towards consumption of water & electricity. 

21 
 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement 

News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no 
case shall be responsible for site issues/ delay in tender submission.  

22  The contractor shall read and understand each page of the tender document thereby ensuring the number and 
sequence of all pages. 
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Yours Faithfully, 
 
 

Gandhinagar - 382355 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

23  No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn 
before submission of final quote, else their bid will be rejected. 

24  The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning 
any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders shall 
not be allowed to participate in the Price bid process/ rejected/ not considered. 

26  In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time. 

27  SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall 
be entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any  category  does not provide 
any guarantee for receiving order for that item by the firm who quotes lowest  rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 
revision of rates or other condition if his tender is accepted in parts. 

31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next 
working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For 
any clarification regarding E-Tendering procedure, System requirements etc please contact M/s Antares 
Systems Limited Bangalore, whose address is mentioned in the NIT. 

33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 
procedures & well equipped with all requirements. SBI will not take any responsibility of delay 
in submission due to EMD, slow internet connectivity, system failures etc. 
 34 IT’S A VACANT PREMISE. 

Deputy General Manager 
State Bank of India 
IFSC Bank Unit, 
14th Floor, Hiranandani Signature Tower 
SEZ GIFT CITY 



   
 

 5 
 

LIST OF EMPANELLED CIVIL CONTRACTORS UPTO Rs. 25.00 LAKH. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No. 

Name and Address Contact Details 

1 FIRM - AMUL TRADERS 
35, PRASHANT PARK SOCIETY, 

BEHIND FATEHNAGAR, NR. 
DHANVANTARI GARDEN, PALDI, 

AHMEDABAD - 380007 

9825005970 
nineshipanchigar@gmail.com 

2 Decora 
40, Mahavirnagar Society, Nr. 

L.J.College, Vastrapur, 
Ahmedabad - 380015 

9825073947           
 decora1967@gmail.com 

3 PARAS ENTERPRISE 
2514 OPP MUNICIPAL LAL 

SCHOOL, SHAHPUR, 
AHMEDABAD - 380001 

9824216799 
parasenterprise_ahd@yahoo.in 
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LIST OF EMPANELLED CIVIL CONTRACTORS UPTO Rs. 50.00 LAKH. 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

Sl.No. Name and Address Contact Details 

1 FIRM- R.S.ENTERPRISES 
Head Office - C-74, patel 
nagar, raisen road, bhopal - 
462021. 
Branch Office - Bhasan Singh, 
236/6 Shiv Nagar Colony, 
Gandhidham - Kutch, Gujarat 
- 370201. 

9826961063 
 

rsenterprises73@gmail.com 

2 FORM - MUKUND 
FURNITURE 
683/1, GANESH TEMPLE 
ROAD, MOTA THAKOR VAS, 
OPP. VANKAR VAS, B/h. 
NIRMAN NAGAR SOCIETY, 
VATVA GAM, AHMEDABAD - 
382440 

9081115137 
9081113137 
7700005152 

 
mukundfurniture@gmail.com 

3 FIRM - M/S DEVI KRUPA 
CORPORATION 
65 KANAN RESIDENCY, B/h 
PANCHAYAT OFFICE, NANA 
CHILODA, AHMEDABAD - 
382330 

9825068135 
9825068135 

 
devikrupac@yahoo.com 

4 FIRM - M/S RAJESH R 
CHANDARANA, 
SHIVSHAKTI COMPLEX,HIGH 
COURT ROAD, BHAVNAGAR. 

9825030671, 
9825198571 

 
sawanhelly@yahoo.com 

 
5 

FIRM - NAGESWAR 
ENTERPRISE 
GF-8, ANANNYA COMPLEX, 
AKSHAR CHOWK, OLD PADRA 
ROAD, VADODARA-390020 

9825801447, 
0265-2359973, 

upadhyay_shailesh@yahoo.com 

6 Devi Krupa 26/A, Jivrajpark 
Society, B/h Sahjanand 
Tower, Jivrajpark Cross Road, 
Vejalpur, Ahmedabad - 
380051 

9925039223     9925039224  
 

devikrupa9297@yahoo.com 

7 Vardhan Construction 
Narendra Sharma                  
202, Vanshika Residency,   
12, Utkanth Society,             
Behind Alkapuri Club,                    
Alkapuri, Vadodara - 390007 

0265-3591656, 7990251062, 9825533571      
 

vardhan.construction@yahoo.com 
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LIST OF EMPANELLED CIVIL CONTRACTOR UPTO RS. 100.00 LAKH 

 
 

Sr. 
No. 

Name and Address Contact Details 

1 Firm- Shree Sai Construction.  
E-402 SHIKHAR-1 
BEHIND ABHAY NAGAR SOCIETY 
NEAR ARUNACHAL CHAR RASTA 
BEHIND SANGRILA SUBHANPURA 
VADODARA-390023 

9426007886 
9427612103 

shyamprasad.kumble@gmail.com 

2 FIRM - AKLINGJI CONSTRUCTION 
203, REGENCY BUILDING 
RAVESIA PARK, MORARJI CIRCLE, GIDC-VAPI 
396195, DISTRICT- VALSAD 

9426801431 
aklingjiconstruction@gmail.com 

3 FIRM - N.K.ASSOCIATES 
13, KAMLA PARK SOCIETY, MAIN RANDER 
ROAD, SURAT - 9. 

91-9824199146 
nk_associates@yahoo.com. 

4 FIRM - M/S SAMVIT BUILD CARE PVT. LTD. 
11, NEW ALKAPURI SOCIETY, OPP. GULMOR 
FLATS, GULBAI TEKRA, AHMEDABAD - 380015 

97244525205 
info@samvitgroup.net 

5 FIRM - UMESH ENGINEERING WORKS 
GALA NO. A-10, D.M. SINGH COMPOUND, 
OPP. SHRADDHA TOWER, THAKUR COMPLEX, 
KANDIVALI(EAST), MUMBAI - 400101. 

9821098131 
umeshengineering@gmail.com 

6 M/S Payal 
12/E, Shilpalay Shopping Centre, B/H Old 
Anjali Cinema, Vasna, Ahmedabad - 280007 

9426485544, 9825077428            
manan.2407@gmail.com 

7 
 

Patel Construction Co. 
 
18/SanketComplex,   Near Gagan Guest 
House, N.H.No.08, Naroda - Ahmedabad 

9427007484            
patelconstructioncompany99@yahoo.com 

8 M S SHAH & ASSOCIATES 
111 1ST FLOOR, BALAJI ARCADE, S V ROAD, 
KANDIVALI (W), MUMBAI - 400067 

8976001855  
EMAIL - msshah_1@rediffmail.com 

9 D G CONSTRUCTIONS 2/17 ASHRAY 
APARTMENTS, NEXT TO HP PETROL PUMP, 
JUDGES BUNGLO RAOD, BODAKDEV, 
AHMEDABAD - 380054 

9725478888,9898581314 EMAIL - 
dgconstructions291@yahoo.com 

10 M/S BHAVESH ENTERPRISE  
BALLAJI SHOPPING ARCADE, SHOP NO 115, 
1ST FLOOR, S V ROAD, KANDIVALI (W), 
MUMBAI - 400067 

9892030431  
be1979@rediffmail.com 

11 Y M INFRA CO. 
A 104 RUDRA APARTMENT, NANBHAWADI, 
NR TAKTESHWAR TEMPLE, BHAVNAGAR 

9825498095, 9825300586 EMAIL - 
yminfraco@yahoo.com 

12 ARIHANT DÉCOR, 
301 WAIKIKI APARTMENT, ANAND NAGAR, 
NEAR VARTAK SCHOOL, VASAI(W) PALGHAR 

9326877256, 9511637029 
 

nirav_cshah@yahoo.co.in 
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LIST OF EMPANELLED CIVIL CONTRACTOR UPTO RS. 200.00 LAKH 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No. 

Name and Address Contact Details 

1 Pooran Chand Sharma & Sons 
 
1/70 W.H.S. Kirti Nagar, New 
Delhi - 110015 

9810111055  
sds.pcss@gmail.com 

2 M/S Tez Corporation                
A/55, Akruti Society, Ajay 
Tenaments-5, Vastral Road, 
Ahmedabad - 382418 

9426020113    
 tez267@gmail.com 

3 Milind Construction 
Milind Jayantilal Patel           
A/10, Madhav Appartment,  B/h 
Vasna Bus-stop, Opp. Municipal 
Garden, Vasna, Ahmedabad - 
380007 

079-26607346, 9898058957            
milind.3027@gmail.com 

4 SHAH ASSOCIATES, 
 
OPP LAXMI BHAVAN, NEW 
STATION ROAD, BHUJ KUTCHH - 
370001 

02832-226067, 9825228305 
 

shahassociates1@gmail.com 
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LIST OF EMPANELLED CIVIL CONTRACTOR UPTO RS. 500.00 LAKH 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No. 

Name and Address Contact Details 

1 Firm- BHAVANI 
CONSTRUCTION COMPANY 
SHOP NO-212, 2ND FLOOR 
RATNADEEP COMPLEX, OPP. 
CENTRAL SELT, WAGHAWADI 
ROAD, BHAVNAGAR-364001 

9427262860,  
9428078876. 

bhavani_const@yahoo.in 

2 MAHENDRA REALTORS & 
INFRASTRUCTURE PVT LTD 
603 QUANTUM TOWER, 6TH 
FLOOR, RAM BAUG LANE, NEXT 
TO SBI MALAD WEST 
INDUSTRIAL BRANCH, 
MALAD(W) MUMBAI - 400 064 

022-28828239,28807684 
 

info@mripl.net, 
 tenders@mripl.net 

3 MAHENDRU CONSULTANTS,   
 
16 VINDHYACHAL 
APARTMENTS, INDER ENCLAVE, 
NEW DELHI : 110087 

011-25289843,   9818446200  
mahendruconsultants@gmail.com 
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FORM TENDER 

 
To, 
Deputy General Manager 
State Bank of India 
IFSC Bank Unit, 
14th Floor, Hiranandani Signature Tower 
SEZ GIFT CITY 
Gandhinagar-382355 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the site of the works 
specified in the said memorandum and having acquired the requisite information relating thereto as 
affecting the tender, I/We hereby offer to execute the works specified in the said memorandum at the 
rates mentioned in the attached Schedule of Quantities and in accordance in all respects with the 
specifications, design, drawings and instructions in writing referred to in conditions of tender, the 
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with 
such materials as are provided for by, and in all other respects in accordance with such conditions so 
far as they may be applicable. 
 

MEMORANDUM 
 

Description of work Proposed Civil Work For IFSC Banking Unit At 13th Floor, 
Hiranandani Signature Tower, SEZ GIFT City, Gandhinagar. 

Earnest Money Rs. 13,000/- by means of Demand Draft / Pay Order (Valid 
for a period of 90 Days from the last date of submission of 
the tender) from any scheduled Nationalized Bank drawn in 
favour of State Bank of India, payable at GANDHINAGAR. 

Percentage, if any, to be deducted from 
Bills and total amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works 
from fourteenth day after the date of written 
order or date of handing over of the site 
(whichever is later)to commence the work 

30 days 

 
I/We have deposited a sum of Rs. 13,000/- of the total tender amount as Earnest Money with 
the State Bank of India which is not to bear any interest. Should I / We fail to execute the 
Contract when called upon to do so I/ We do hereby agree that this sum shall be forfeited by 
me/us to SBI. 
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 1) Our Bankers are: i)      ii) 

 
The names of partners of our firm are: i)    ii) 

 
Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 
Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i)     ii
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED CIVIL WORK FOR IFSC BANKING UNIT AT 13TH 
FLOOR, HIRANANDANI SIGNATURE TOWER, SEZ GIFT CITY, GANDHINAGAR. 

 
Business rules for E-tendering: 

 
1. Only AHMEDABAD CIRCLE empanelled CIVIL contractors under appropriate categories who are 

invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 

assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable 

them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through service 

provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the 
event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of 
SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Demand Draft of specified 
amount of EMD (2)Process compliance form dully signed. Contractors not submitting any one or 
more documents shall not be eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all 
respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, 
Bangalore,  has been engaged by SBI an authorized service provider. Please go through the 
guidelines given below and submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their choice, 
Internet connectivity and other paraphernalia requirements shall have to be ensured by Contractors 
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may 
be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of 
power at the premises of Contractors during the E-tendering cannot be the cause for not participating in 
the E-tendering. On account of this the time for the E-tendering cannot be extended and SBI is not 
responsible for such eventualities. 

1. M/s. Antares Systems Limited, Bangalore, , shall arrange to train you nominated person(s), without 
any cost to you. They shall also explain you all the Rules related to the E-tendering. You are required to 
give your compliance on it before start of bid process. 

 
2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & 

Unit of Measurement will be displayed in Online E-tendering. 
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3. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 

appointed Architects. 
 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified 

for participating in the price bidding as provisions mentioned hereinabove through SBI approved 
Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in percentage Above/Below over given Estimated amount. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the 
price bid to avoid complications related with internet connectivity, network problems, system crash 
down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every 
item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be 
treated as “Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 
M/s. Antares Systems Limited, Bangalore, . The Bidders are requested to change the Password after 
the receipt of initial Password from M/s. M/s. Antares Systems Limited, Bangalore,All bids made 
from the Login ID given to the bidder will be deemed to have been made by the bidder. 
 

6. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the 
quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the rates 
quoted, SBI shall have the liberty to take action as deemed necessary including de-paneling such 
contractors and forfeiting their EMD and imposing heavy penalty to contractor to recover the losses 
occurred to the Bank. 
 

7. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 
 

8. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without 
assigning any reason. 

9. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective 
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of the cause. 
 

10. Other terms and conditions shall be as per your techno-commercial offers and other correspondences 
till date. 
 

11. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 
directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
 

- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore shall not have any 
liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 

- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore is not responsible for 
any damages, including damages that result from, but are not limited to negligence. 
 

- SBI or its authorized service M/s. M/s. Antares Systems Limited, Bangalore will not be held 
responsible for consequential damages, including but not limited to systems problems, inability to use 
the system, loss of electronic information etc. 
 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to 
M/s. Antares Systems Limited, Bangalore. 
 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in 
advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING 
FOR PROPOSED ELECTRICAL WORK OF SBI, KAPADWANJ MAIN BRANCH 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 
4) We confirm that SBI M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in 

any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of 
internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We,herebyconfirmthatwewillhonortheBidsplacedbyusduringtheE-tenderingprocess. 

 
 
With regards, Date: 
 

Signature with company seal Name: 

Company / Organization: 
 
 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------
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ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENTmadethe  dateof_________between 
SBI,onbehalfofSBI,havingitsofficeatMumbaihereinaftercalled"theServiceProvider" of the OnePartand 

WHEREAS the SBI is desirous of 
and has caused drawings and specifications describing the work to be done to be preparedbyM/s. Vijay 
Sahijwani, its Architects. 

ANDWHEREASthesaidDrawings numbered ____________________________ to _________________ 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 
hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 
forthhereinandtotheConditionssetforth herein in theSpecialConditionsandintheSchedule of Quantities and 
Conditions of Contract (all of which are collectively hereinafter referred to as “the said conditions”) the 
works shown upon the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein arrived at 
our such other sum as shall become payable there under (hereinafter referred to as “the said Contract 
Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said 
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work 
shown upon the said Drawings and described in the said Specifications and the priced Schedule of 
Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become 
payable, at the times and in the manner specified in the said Conditions. 

The  term  “the Architects” in the  said  Conditionsshallmean  the  M/s. ........................................., or in the 
event of their ceasing to be the Architects for the purpose of this Contract for whatever reason, such other 
person or persons as shall be nominated for that purpose by the Employer, not being a person to whom the 
Contractor shall object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that 
no person or persons subsequently appointed to be Architects under this Contract shall be 
entitledtodisregard or overrule any previous decisions or approval or direction given or expressed in writing 
by the outgoing Architects for the time being. 

3) The said Conditions and Appendix thereto shall be read and construed as forming part of 
thisAgreement,andthepartiesheretoshall respectively bidebysubmit themselves tothe 
saidConditionsandperformtheAgreementsontheir part respectively in the saidConditions contained. 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 
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5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the 
work in respect of the entire building complex to be paid for according to actual measured quantities at the 
rates contained in the Schedule of Quantities and Rates or as provided in the said Conditions. 

6) TheContractorshallaffordeveryreasonablefacilityforthecarryingoutofallworksrelating to Interior Furnishing  
works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and other ancillary 
works in the manner laid down in the said Conditions, and shall make good any damages done to walls, 
floors, etc. after the completion of his work. 

7) The SBI reserves to itself the right of altering the drawings and nature of the work by adding to or omitting 
any items of work or having portions of the same carried out without prejudice to this Contract. 

8) TimeshallbeconsideredastheessenceofthisContractandtheContractorherebyagrees to commence the work 
soon after the Site is handed over to him or from the date of issue of formal work order as provided for in 
the said Conditions whichever is later and to complete the entire work within the specified time subject to 
nevertheless the provisions for extension of time. 

9) All payments by the SBI under this contract will be made only at GANDHINAGAR. 
10) All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen at 

Gandhinagar and only the courts in Gandhinagar I shall have jurisdiction to determine the same. 
11) That the several parts of this Contract have been read by the Contractor and fully understood by 

theContractor. 
IN WITNESS WHEREOF THE SBIand the Contractor have set their respective hands to these presents 
and two duplicates hereof the day and year first hereinabove written. 
 
 
 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
 By the (Employer) 
 
hand of Shri   
 
  
(Name and Designation) In thepresence of: 

1) Shri /Smt.  

(Signature of Employer) 
 
 
 

(Signature of Witness) 
 

Address _________________________ 
 
 __________________________ 
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 (Witness) 
 
SIGNED AND DELIVERED by the 
 

 Bythe 
(Contractor) (Signature of Contractors) 
 
 
in the presence of: 
 

Shri/ Smt.  (Signature ofWitness) 
 

Address   
 

 
(Witness
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of work 
 
Technical bid followed by price bidding are invited by M/s. Vijay Sahijwani, Ahmedabad for and behalf of 
SBI for Proposed CIVIL WORK for IFSC BANKING UNIT AT 13TH FLOOR, HIRANANDANI SIGNATURE 
TOWER, SEZ GIFT CITY, GANDHINAGAR. 
 

1.1 Site and its location - IFSC Banking Unit At 13th Floor, Hiranandani Signature Tower, SEZ GIFT City, 
Gandhinagar. 

2.0 Tender Documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the 
following documents and the most workmen like manner. 
Instructions to tenderers  
General conditions of Contract  
Special conditions of Contract  
Additional Specifications 
Drawings 
 
Priced bid A 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 
case of ambiguities or discrepancies, shall take precedence in the order given below; 

a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 
 

2.3 Complete set of tender documents including relative drawings can be downloaded from the website 
www.sbi.co.in 
 

2.4 The tender documents are not transferable. 
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3.0 Site Visit: 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
that may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, 
labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; 
The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 
 

4.0 Earnest Money: 
 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 13,000/- by means of Demand 
Draft / Pay Order (Valid for a period of 90 Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favour of State Bank of India. Payable at 
GANDHINAGAR. 
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected 
 

4.3 No interest will be paid on the EMD. 
 

5.0 Initial Security Deposit: 2% of contract value Including EMD (Non interest bearing ISD to be submitted by 
the L1 Bidder) 
 
5.1 Security Deposit: 
 
Total security deposit shall be 5% of contract value including EMD. Deduction from each running bill 
account will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the 
Total Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after completion Defects Liability Period as 
specified in the contract/WORK ORDER. 
 
5.2 Signing of contract Documents: 
The contractor who accept the standard rates shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the bidder by the Bank will 
constitute a binding agreement between the Bank and contractor who accept the L-1 rates (Standard 
Rates) whether such formal agreement is subsequently entered in to or not. 
 
6.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect accordance with the terms of 
contract within the stipulated period from the date of award of work. 
 
7.0 Validity of Tender:  As per NIT 
If the tenderer withdraws his/her offer during the bid validity period or makes modifications in his/her 
original offer which are not acceptable to Bank without prejudice to any other right or remedy the Bank shall 
be at liberty to forfeit the EMD. 
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8.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value. 
 
9.0 Rate and Prices: 
 
9.0.1 In case of item rate tender: 

The bidder should be signed each page of the estimated BOQ by the authorized person and cutting or  
over writing shall be duly attested by him.Each page shall be totaled and the grand total shall be givenThe 
tenderers should not change the units as specified in the tender. If any unit is changed the tenders would 
be evaluated as per the original unit and the contractor would be paid accordingly.The tenderer should not 
change or modify or delete the description of the item. If any discrepancy is observed he should 
immediately bring to the knowledge of the Architect/ SBI each page of the BOQ shall be signed by the 
authorized person and cutting or over writing shall be duly attested by him.Each page shall be totaled and 
the grand total shall be given. 
 
The rate quoted shall be firm and shall include all costs, allowances, materials, labours, taxes etc. 
except G.S.T, which shall be payable / reimbursed as per actual as applicable. 

 
The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in 
phases or may drop the part scope of work at any stage of the project within its sole discretion without 
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 
 

Signature of The Contractor With Seal 
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GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. 

shall be as per relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / 

Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall 
not be open for arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on the 
Architects and the Contractor and shall not be open to arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /              
 Bank for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 

items, which are mentioned in the separate list of approved makes. Any work found not as 
per the tender specifications and list of approved the contractor has to replace the same 
without any delay. The contractor is instructed of get approval of all the materials to be 
used on this site before starting the work. He should provide different sample of material for 
approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must 
take actual measurement at site and billing shall be done as per the actual measurement of the 
work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before 
starting the work. He shall provide different sample of materials for approval before execution of 
the work  
 

(xi) All material have to be used in full size/length only. Joints should be avoided as far as possible.  
(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed 

to the shape area only. 
(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   

done   by the contractor at his own cost. 
(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the 

contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his 
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own cost.  
 
 
 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of 
work. 
 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the 
site erection work in odd hours, Holidays and Sundays.  
 

(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the 
same to the site atappropriate time as instructed by the Architect/BMs/Bank Officials. 

 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements:- It is contractor’s responsibility to get the measurement checked 
 immediatelyon completion of such items. This shall be done before finishing the same The 
 Architect shall be provided with such details well in advance so that the other work is not
 held  up due to last moment action. 
 
(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false 
 ceiling, partitions etc. in coordination with other agencies on site. 
 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 
 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any 
 kind  of taxes. However, theGST will be paid extra as applicable as per actual.  

 
viii) The entire job shall be executed in total coordination with the other agencies working on the 
 project & also with landlord, Branch Manager and Bank officials etc.  
 
ix) Architect of the project shall be kept informed about the progress of the work at various 
 stages. 
 
x) The contractor shall arrange on his own for lighting & plug point with socket & electrical 
 wiring, DB's etc. required during entire execution process. However supply at point shall be 
 provided by the bank / landlord  

 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / 

Bank  
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xii) BILLING PROCESS:  
The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain:- 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) Original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents 

shall be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k)That extension of time, if any, beyond scheduled date of completion has been granted by 

the Competent Authority. 

l) Original receipt of purchase of Corian/plywood/Gypboard and other major materials used 

in the work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction 

taken from the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL 
MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING 
COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0  Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between SBI(client) and the contractor, together with the documents referred there in including 
these conditions, the specifications, designs, drawings and instructions issued from time to time by the 
Architects / Bank and all these documents taken together shall be deemed to form one contract and shall 
be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning 
hereby respectively assigned to them. 
 
1.0.1 ‘SBI shall mean SBI having its Circle Office at Third Floor, SBI, LHO, Bhadra, Laldarwaja, 
Ahmedabad-380001 and includes the client’s representatives, successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean M/s Vijay Sahijwani, Architects & Interior Designers, 
Ahmedabad. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-
to-day supervision of work and to give instructions to the contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking 
the works and shall include legal personal representative of individual or the composing the firm or 
company and the permitted assignees of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of 
work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment, 
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 
 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 
refer red to in the specifications and any modifications of such drawings as may be issued by the Engineer 
from time to time Contract value shall mean value of the entire work as stipulated in the letter of acceptance 
of tender subject such additions there to or deductions there from as may be made under the provide 
herein after contained. 
 
1.0.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof as 
may time to time be furnished or approved by the Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 
1.0.9 “Week” means seven consecutive days. 
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by 
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the DGM IFSC BANKING UNIT SBI, GANDHINAGAR. 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the project and to issue instructions or directions from 
time to time for being observed and followed by the Architects Site Engineer / PMC and other consultants / 
contractors engaged in the execution of the project. 
 
i) Assist General Manager – (P & E) 
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 

1.0 Total SecurityDeposit:. 
Total security deposit shall be 5% of contract value. Deduction from each running bill account (if permitted) 
will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual completion. 
The balance 50% would be paid to the contractors after completion Defects Liability Period as specified in 
the contract/WORK ORDER. 

1.1 Earnest Money Deposit- 
Rs. 13,000/- by means of Demand Draft / Pay Order (Valid for a period of 90 Days from the last date of 
submission of the tender) from any scheduled Nationalized Bank drawn in favour of SBI payable at 
GANDHINAGAR. The EMD/ any other amount with the Bank shall stand absolutely forfeited if the 
tenderer revokes his tender after acceptance of rate at any time the period when he is required 
to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor 
fails to enter into a formal agreement or fails to commence the work within the stipulated time. 
 
1.2 Initial Security Deposit (lSD):  2% of contract value Including EMD Non interest bearing ISD to be 
submitted by the L1 Bidder in the form of DD/BC in favour of “State Bank of India” Payable at 
Gandhinagar”. 
 
1.3Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value 
of work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention 
Money shall both together not exceeding 5% of the contract value including EMD. The 50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual Completion 
certificate by the Architect/consultant. The balance 50% of the total security deposit shall be refunded to the 
contractors without interest within fifteen days after the end of defects liability period provided the contractor 
has satisfactorily attended to all defects in accordance with the conditions of contract including site 
clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
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3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings 
or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
ii) Between the written or shown description or dimensions in the drawings and the corresponding one in 
the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the 
same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be communicated 
through the architect/consultant. The architect/consultant at the directions of the SBI from time to time issue 
further drawings and / or write instructions, details directions and explanations which are here after 
collectively references to as Architect’s / consultant’s instructions in regard to the variation or modification 
of the design, quality or quantity of any work or the addition or omission or substitution work. Any 
discrepancy in the drawings or between BOQ and / or drawings and/or specifications. The removal from the 
site of any material brought thereon by the Contractor and any substitution of any other materials therefore 
the removal and/orre- execution of any work executed by him. The dismissal from the work of any person 
engaged the re upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the 
architect by registered post or otherwise depositing at the of the contractor as given in the tender to enter 
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a bind contract between the SBI and the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial 
stamp paper of appropriate value. 
 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are 
the properties of the SBI They are not to be used on other work. 
 
7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by 
means of drawings or otherwise necessary for the execution of the work. All such drawings and instructions 
shall be consistent with contract documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work order 
and submit the same to the SBI through the architect/consultant 
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7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors. 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the 
work and clear the site including vacating their office on or before the contracted or extended date or 
completion, without justification in support of the cause of delay, he may be called upon without prejudice to 
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and 
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order 
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Architect/ 
consultant he shall be removed from the site immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall meet all the costs 
arising the reform and shall indemnify the SBI any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get 
it approved by the architect / consultant before proceeding with the work. If at any time any error in this 
respect shall appear during the progress of the works, irrespective of the fact that the layout had been 
approved by, the architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good any 
such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the works and shall comply with all applicable 
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
persons or property on about or adjacent to his place of work. The contractor shall take insurance covers 
as per clause at his own cost. The policy may be taken in joint names of the contractor and the SBI and the 
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original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to 
the work site and / or to the workshop, factories, or other places where materials are lying or from where 
they are obtained and the contractor shall give every facility to the SBI/Architect/consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No 
person unless authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s Organization a wing of Central Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not directly entrust 
and engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest 
therein without the written consent of the SBI through the Architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor from active & superintendence of the work during its 
progress. 
 
15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Architect/consultant instructions and shall be subject from time to time to such tests as the 
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved 
testing laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and 
materials as are normally required for examining measuring sampling and testing any material or part of 
work before in corporation in the work for testing as may be selected and required by the 
architect/consultant. 
 

ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature / test certificate of the same shall be provided 
to the satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the 
architect/consultant the contractor shall proceed with the procurement and installation of the particular 
material / equipment. The approved samples shall by the signed by the Architect / Consultant for 
identification and shall be kept on record at site office until the completion of the work for inspection / 
comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any 
delay that might occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such 
other aspects causing delay on the approval of the materials / equipment etc. shall be to the account of the 
contractor. 
 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specification or BOQ. 
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iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though 
so intended or provided for but ordered by the Architect / Consultant to be carried out by an independent 
person at any place other than the site or the place of manufacture or fabrication of the materials tested or 
any Government / approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on 
his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 
him from any risks or from the entire responsibility for the fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as long, 
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability period, 
stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 
remain valid for variation of quantity against individual item to any extent. The entire amount paid under 
Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be 
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect 
in taking such measurements and calculation and to furnish all particulars or to give all assistance required 
by any of them. Such measurements shall be taken in accordance with the Mode of measurements detail in 
the specifications. The representative of the Architect / Consultant shall take measurements with the 
contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by 
both representatives. No over writings shall be made in the M book should the contractor not attend or 
neglect or omit to depute his representative to take measurements the measurements recorded by the 
representative of the Architect/consultant shall be final. All authorized extra work, omissions and all 
variations made shall be included such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In 
case the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any 
alteration in, or additions to or omission from the works or any. Alteration in the kind or quality of the 
materials to be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor 
shall confirm in writing within seven days of giving such oral instructions the contract shall alter to, add to, 
or omit from as the case may be in accordance with such but the contractor shall not do any work extra to 
or make any alterations or additions to or omissions from the works or any deviation from any of the 
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provisions of the contract, stipulations, specifications or contract drawings without previous consent in 
writing of the Architect/ Consultant and the value of such extras, alterations, additions or omissions shall in 
all cases be determined by the Architect / Consultant and the same shall be added to or deducted from the 
contract value, as the case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 
not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for 
the same shall be valued under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then 
the contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of 
the rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices 
at the net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day 
work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in which the work 
has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 
the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for 
material, labour hire / running charges of equipment and wastages etc. plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall, not be eligible for escalation. 
 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months of the 
virtual completion of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed the satisfaction of the SBI: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and 
machinery. 
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Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site 
or any land allotted to the contractor by the SBI not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall 
clear, level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 
 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full 
satisfaction of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the 
Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate has 
been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the 
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the 
works or work at any site be construction as a waiver of any right or claim of the SBI against the  contractor 
in respect of or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of 
any work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution 
of such work. The contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be carried out in such 
manner as not to impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint 
names of the SBIand the contractor against all loss of damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI 
and contractor are covered for the period stipulated I clause of GCC and are also covered during the period 
of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the 
period of maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such additional 
sum as may be specified together with the materials for incorporation in the works at their replacement 
value. 
 
The constructional plant and other things brought on to the site by the contractor to the replacement value 
of such constructional plant and other things. 



   
 

 33 
 

 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not 
be unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant 
the policy if insurance and the receipts for payment of the current premiums. 
 
26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of 
or in relation thereto except any compensation of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 
employees or other contractors not being employed by the contractor or for or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 
injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, their 
employees, or agents or other employees, or agents or other contractors for the damage or injury. 
 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect to any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Architect / consultant in this behalf. 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including 
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 25.0 thereof. 
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30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not 
be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, 
produce to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of 
the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 
 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or 
inconsequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default of 
the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI against all 
such damages and compensation, save and except as aforesaid, and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
 
32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the whole of 
the time that any persons are employed by him on the works and shall, when required, produce to the 
architect / consultant such policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to 
insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against 
the liability in respect of such persons in such manner that SBI is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Architect /consultant when such policy of 
insurance and the receipt for the payment of the current premium. 
 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI may 
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for 
that purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount 
due or which may become due to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages 
costs, charges, and other expenses paid by the SBI And which are payable by the contractors under this 
clause. The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant 
to a policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such damage shall be paid to 
the contractor and the Contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 

 

 

34.0 Commencement of Works: 
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The date of commencement of the work will be reckoned from the date of award of letter by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within the stipulated period from the date of commencement. If required in the contract or as 
directed by the Architect / consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as the date by which the 
whole work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the contractor needs an extension 
of time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond 
the due date of completion as stipulated in the contract, the contractor shall apply to the SBI Through the 
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reason in detail and his justification if an’, for the delays. The 
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed the period extended 
time which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated 
period and duly sanctioned extension of time by the provision of liquidated damages as stated  under 
clause 10.0 shall become applicable. Further the contract shall remain in force even for the period beyond 
the due date of completion irrespective whether the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed 
of execution and maintenance of the works are to be of a kind and conducted in a manner to the 
satisfaction of the Architect/consultant should the rate of progress of the work or any part thereof be at any 
time be in the opinion the. Architect / consultant too Slow to ensure the completion of the whole of the work 
the prescribed time or extended time for completion the Architect/consultant shall the re upon take such 
steps as considered necessary by the Architect / consultant to expedite progress so as to complete the 
works by the prescribed time or extended time. Such communications from the Architect / consultant 
neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled to 
raise any claims arising out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the 
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall immediately advise the Architect / 
consultant. However the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part 
of the works being technically required / continued with the prior approval of the Architect / consultant at no 
extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 
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39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for 
any reason whatsoever and hence not required the whole or any part of the work to be carried out. The 
Architect / consultant shall give notice in writing that effect to the contractor and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise 
what so ever on account of any profit or advantage which he might have derived from the execution of the 
Work fully but which he did not derive in consequence of the fore closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Architect/Consultant shall have in such cases the option of taking over all or any 
such materials at their purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 
shall be given to him at the rates not exceeding those at which were originally issued to the contractor after 
taking into consideration and deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be 
final and binding on the contractor) suspend the progress of works or any part the offer such time and in 
such manner as Architect/consultant may consider necessary so as not to cause any damage or injury to 
the work already done or endanger the safety thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the extent necessary 
and carry out the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 
 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Architect / consultant 
shall have the power to adopt any of the following course as they may deem best suited to the interest of 
the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant 
shall be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and 
be absolutely at the disposal of SBI. 
 
 
 
To employ labour paid by the SBI and to supply materials to carry out the work, or part of the work, debiting 
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the contractor with the cost of the labour and materials cost of such labour and materials as worked out by 
the Architect / consultant shall final and conclusive against the contractor) and crediting him with the value 
of the work done, in all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this contract certificate of architect /consultant as 
to the value of work done shall be final conclusive against the contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses which may be incurred 
in excess of the sum which would have been paid to the original contractor, if the whole work had been 
executed by him (The amount of which excess the certificates in writing of the Architects / consultant shall 
final and conclusive) shall be borne by original contractor and may be deducted any money due to him by 
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 
sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material 
or entered into any engagements or make any advances on account of, or with a view to the execution of 
the work or the performance of the contract and incase the contract shall be rescind under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Architect / consultant will have certified in 
writing the performance of such work and the value payable in respect thereof, and he shall only been titled 
to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 
winding up shall be unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye 
security therefore if so required by the Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued 
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
progress of the works for 14 days after receiving from the SBI through the Architect / consultant written 
notice to proceed, or has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has failed to remove 
the materials from the site or to pull down and replace work within seven days after written notice from the 
SBI through the Architect / Consultant that the said materials were condemned andrejected bythe Architect/ 
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consultant under these conditions; or has neglected or failed persistently to observe and perform all or any 
of the acts matters or things by this contract to be observed and performed by the contactor for seven days 
after written notice shall have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or the 
Architect/consultant or the obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the Architect / consultant their 
agents or employees may enter upon and take possession of the work and all plants, took scaffoldings, 
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use the same by 
means of their own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for complement and 
finishing or using the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant 
shall give a notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and 
after due publication, and shall, adjust the amount realized by such tender. The contractor shall have no 
right to question any of the act of the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the 
contractor within 10 working days from the date of certificate to payment from SBIFrom time to timeSBI 
shall recover the statutory recovering other dues including the retention amount from the certificate of 
payment. Provided always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the contractor from his liability 
under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not 
carried out to their satisfaction. The Architect/consultant may by any certificate make any corrections 
required previous certificate.TheSBI shall modify the certificate of payment as issued by the architect/ 
consultant from time to time while making the payment.The contractor shall submit interim bills only after 
taking actual measurements and properly recorded in the Measurement books. The Contractor shall not 
submit interim bills. 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a period 
of two months. The SBI Shall pay the amount within a period of three months from the date of 
issue of certificate provided there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
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44.0  
A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question , claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, estimates, 
instructions orders or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or in case the contractor wants to 
dispute the validity of any deductions or recoveries made or proposed to be made from the contractor raise 
any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to The DGM SBI 
IFSC Banking Unit, GANDHINAGAR and endorse a copy of the same to the Architect, within 30 days from 
the date of disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed and 
the contractor shall not be entitled to raise any claim nor shall the SBI be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the contractor to the DGM, SBI 
IFSC Banking Unit, GANDHINAGAR in the manner and within the time as aforesaid. The Contractor shall 
be deemed to have waived and extinguished all his rights in respect of any claim not notified to the DGM, 
SBI IFSC Banking Unit, GANDHINAGAR in writing in the manner and within the time aforesaid. 
 
B. Settlement of Disputes and Arbitration: 
The DGM, SBI IFSC Banking Unit, GANDHINAGAR shall give his decision in writing on the claims notified 
by the receipt of the contractor may within 30 days of the receipt of the decision of the Submit his claims to 
the conciliating authority namely the DGM IFSC Banking Unit Gandhinagar for conciliation along with all 
details and copies of correspondence exchanged between him and the SBI. 
 
If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within 
a period of 30 days of termination thereof shall give a notice to the concerned GM RHOSA of the SBI for 
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the contractor shall 
be deemed to have been considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the SBI shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the GM RHOSA and who 
will be of Deputy General Manager rank. It will also be no objection to any such appointment that the 
Arbitrator so appointed is SBI, Officer and that he had to deal with the matters to which the Contract relates 
in the course of his duties as SBI, Officer. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said CGM of the SBI Such person shall be entitled to proceed 
with the reference from the stage at which it was let by his predecessor. 
 
 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
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claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager as aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in 
accordance with the provisions of the Arbitration & Conciliation Act 1996 or any or any accordance 
modification or reenactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally by 
both the parties. However, no fees will be payable to the arbitrator if he is a SBI Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his 
sole discretion. The fees, if any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle the amount of 
costs to be so paid. 
 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing extra will be 
paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 
Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by 
the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 
 
iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection, Bore well (existing 
or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor. 

 
  The contractor shall construct temporary well / tube well in SBI Pvt. Ltd land for taking water for 

construction purposes only after obtaining permission in writing from the SBIThe contractor has to make his 
own arrangements for drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his 
own cost. He shall restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the architect /consultant. 
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46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving plant 
or machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of 
the plants are to be included in his tender prices, He shall pay all fees and charges required, by the power 
supply and include the same in his tendered rates and hold the owner free from all such costs. He has to 
obtain necessary approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will 
recover as per clause 51.0of  this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 
shall be handed over to the bank immediately. 
 
48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced in accordance with up to date rules laid down by the Bureau 
of Indian Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall 
be final and binding on the corrector. 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and should 
produce the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor 
shall also maintain the records / registers as required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations if such 
performance is prevented or delayed by events such as but not war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of or for any other cause beyond the reasonable control of the party 
affected or prevents or delayed. However, a notice is required to be given within 30 days from the 
happening of the event with complete details, to the other party to the contract ,if it is not possible to serve 
a notice, within the shortest possible period without delay. 
 
As soon as the cause of force majeure has been removed the party whose ability perform its obligations 
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected 
activity adducing necessary evidence in support thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
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51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water 
required for the work and the contractor shall make his own arrangements for the supply of good quality 
water suitable for the construction and good quality drinking water for their workers If necessary the 
contractor has to sink a tube well/open well and bring water by means of tankers at his own cost for the 
purpose The SBI will not be liable to pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections 
and shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor However, the 
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges payable for permanent 
connections, if any, shall be initially paid by the contactor and the SBI will reimburse the amount on 
production of receipts. 
 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain 
the requisite Permission from the various authorities, but the responsibility for obtaining the same in time 
shall be of the contractor. 
 
In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the 
SBI will recover @ 0.50% of  final bill amount for water and electricity (Combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make the arrangements at his own 
cost for transport where necessary for his staff and workmen to and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall 
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be 
always kept filled with sand and some with water these equipment shall be provided at suitable prominent 
and easily accessible place and shall be properly maintained. 
 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost 
and, to the approval of the relevant authorities. The contractor make the following arrangements at his own 
cost but not limited the following: 
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a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and   

   rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)    General housekeeping. 
 
55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication between the Architect 
/ Consultant. Any communication relating to the work may be conveyed through records in the site order 
book. Such a communication from one party to the other shall be deemed to have been adequately served 
in terms of contract Each site order book shall have machine numbered pages in triplicate and shall 
carefully maintained and preserved by the contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two copies of such instructions 
shall be taken from the site order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to 
adequately enclose all boundaries of the site for the protection of the public and for the proper execution 
and security of the work and in accordance with the requirement of the architect/consultant and regulations 
of local authorities. These shall be altered, relocated and adopted from time to time as necessary and 
removed on completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 
senior representative along with the site representative and other staff of approved sub-contractors and 
suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings 
shall he held if required by the architect/ consultant.- 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the 
same as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to 
obtain from the local authorities concerned to the effect that all rubbish arising out of contractor’s activities 
at the construction site or any other off-site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other 
specialistscontractors or other sub-contractors to enable them to prepare the own shop drawing and pass 
on the information with sufficient promptness as will in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 
there in the name of the project and other details as given by the architect/consultant at his own cost and 
remove the same on completion of work. 
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61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue 
two sets of drawings to the Contractor for the items for some changes have been made. From the approved 
drawings as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on 
these copies and return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point out the discrepancies 
to the contractor. The contractor will have to incorporate these corrections and / or attend to discrepancies 
either on copies as directed by the architect / consultant and resubmit to him for approval. The architect / 
consultant will return one copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect / 
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The 
architect / consultant will return one copy of the approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and also appoint 
the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any 
other item as specified in the tender. The architect/consultant may approve any make / agency within the 
approved list as given in the tender after inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All 
wastages and losses in weight shall be to the contractor’s account 
 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and 
Octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not 
be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies 
etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra amount 
on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to 
be included in the quoted rates and no extra claim on this account will in any case be entertained. If a new 
tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law during the currency of 
contract the same shall be borne by the contractor. However, GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind 
to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of 
the SBI. However adequate transparency would be maintained by the SBI 
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66.0 Photographs: 
 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large 
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of 
each building, at intervals of not more than one months during the progress of the work or at every 
important stage of construction. 
 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with 
each Running Bill for the project clearing showing major progress of work measured and claimed therein 
failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on 
this account will be entertained. 
 
67.0 Safety Codes: 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a 
readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 
necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be 
less than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. 
When a ladder is used an extra labour shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of 
trench whichever is more. All trenches and excavations shall be provided with necessary fencing and 
lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 
meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it 
unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime 
shall be provided with protective footwear and rubber hand gloves. 

9  Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 
10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray 

or surface having lead paint dry rubbed and scrapped. 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to 

enable the working painters to wash during cessation of work. 
12  Hoisting machines and tackle used in the works including their attachments anchor and supports shall be 

in perfect condition. 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and 

adequate strength and free form defects. 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

Gandhinagar-382355 

 

 2) Consultants        :    Ar. Vijay Sahijwani  

  

3) Site Address             : SBI, IFSC BANKING UNIT  AT 13TH              
FLOOR, HIRANANDANI SIGNATURE TOWER,  

        SEZ GIFT CITY, GANDHINAGAR. 

  
4) Scope of Work    : Proposed CIVIL Work for IFSC BANKING UNIT 

AT 13TH FLOOR, HIRANANDANI SIGNATURE 
TOWER, SEZ GIFT CITY, GANDHINAGAR. 

 
5)Name of the Contractor : ----------------------------------- 

----------------------------------- 
------------------------------------ 

 
6)Address of the Contractor : ------------------------------------ 

------------------------------------ 
------------------------------------ 

 
 7) Period of Completion : within the stipulated period from the date 

    of Issue of work order. 
  

8) Earnest Money Deposit   : Rs.13,000/-by means of  
                                                                                           Demand Draft / Pay  Order (Valid  

for a period of 90 Days from the last  
date of submission of the tender) 
from any scheduled Nationalized 
Bank drawn in favor of SBI payable  
at GANDHINAGAR. 

  
 9) Retention Money :    As per clause no. 1.3 of General  

Conditions 
 

 10) Defects Liability Period :    Twelve Months from the date of 
        Virtual Completion. 
 
 
 

1)  Name of the organization Offering Contract  :    Deputy General Manager 
State Bank of India 
IFSC Bank Unit, 
14th Floor, Hiranandani Signature Tower 
SEZ GIFT CITY 
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11) Insurance to be undertaken by the     : 125% of Contract Value  
Contractor at his cost(Contractor’s all risk    
policy) 
 

 12) Liquidated damages : 0.5% of the Contract amount shown in  
    the tender per week subject to max. 5%  
    of the contract value or actual final bill  
    value. 
 
13) Value of Interim Bill (Min.)    :            Rs. 6.5 Lakhs. (No advance on material,  
        plant, machinery or mobilization advance  
        shall be paid under any circumstance) 

      
 14) Date of Commencement : From the date of work order issued to  

    the Contractor/ or the day on which the  
    Contractor is instructed to take   
    possession of the site whichever is  
    earlier. 
 

 15) Period of Final Measurement : 2 Months from the date of Virtual 
        Completion Certificate (VCC) issued by   

the project Architect. 
 
16) Initial Security Deposit                           : 2% of the Accepted Value of the Tender  

Including EMD (Non interest bearing ISD 
to be submitted by L1 Bidder) 

  
 17) Total Security Deposit          : 5% of the final bill amount or contract  
        value 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit  
  Shall be refunded to the Contractor on  
  completion of the work/along with the  
  final bill andbalancerefunded only after  
  the Defect LiabilityPeriod is over. 
 
19) Period for Honoring Certificate :  One Month for RA.Bills 
 
20) The final bill will be submitted by the Contractor within one month of the date fixed for completion work 
and the Bill shall be certified within 3 Months from the date of receipt of final bill provided the bills are 
submitted with all pre-requisite documents/test reports etc. prescribed in the tender. 
 

                                                                  Signature of Tenderer. 
Date: 
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LETTER OF DECLARATION 

 

To, 

Gandhinagar-382355 
 
Dear Sir, 
 

PROPOSED INTERIOR CIVIL WORKS FOR IFSC BANKING UNIT AT 13TH FLOOR, HIRANANDANI 
SIGNATURE TOWER, SEZ GIFT CITY, GANDHINAGAR. 

Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in 
the memorandum hereinafter set out and having visited and examined the site of the works specified in the 
said memorandum and having acquired the requisite information relating thereto and affecting the 
quotation, I/We hereby offer to execute the works specified in the  said  memorandum  within  the  time  
specified  in  the  said memorandum on the item rate basis mentioned in the attached schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in writing referred to in 
conditions of Tender, the articles of agreement, conditions of contract and with such conditions so far as 
they may be applicable. 
 
MEMORANDUM 
 
 
(a) Description of work Proposed CIVIL Work for IFSC BANKING UNIT AT 

13TH FLOOR, HIRANANDANI SIGNATURE TOWER, 
SEZ GIFT CITY, GANDHINAGAR. 

(b) Earnest Money Rs. 13,000/- by means of Demand Draft / Pay 
Order (Valid for a period of 90 Days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
SBI, payable at GANDHINAGAR. 

(c) Time allowed for completion of work 
from the date of issue of work order. 

30 days from the date of commencement as 
per tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the 
said conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit 
and pay to SBI, the amount mentioned in the said conditions. 
 
I/we have deposited Demand Draft / Banker’s Cheque for a sum of Rs. 13,000/- as Earnest 
money deposit with the SBI. Should I/we do fail to execute the contract when called upon to do 
so; I/we hereby agree that this sum shall be forfeited by me/us to SBI. 
 

Deputy General Manager 
State Bank of India 
IFSC Bank Unit, 
14th Floor, Hiranandani Signature Tower 
SEZ  GIFT CITY 
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We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole 
or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s 
Bungalow/Interior work) in phases. We, therefore, undertake that we shall not raise any 
claim/compensation in the eventuality of Bank deciding to drop any of the work/building/buildings from the 
scope of work of this tender at any stage during the contract period. Further, we also undertake to execute 
the work entrusted to us in phases as per L-1 rates/standard rates accepted by us/on our approved rates 
and within the stipulated time limit without any extra claim for price escalation as provided for in Clause 
9.0.1 “Instructions to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the 
material during the currency of contract/execution/completion period. 
 
 
Yours faithfully, 
 
 

Signature of contractor With Seal 
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PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill : 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence : 
 

vii. Date of Completion as per Agreement               : 
 

SN Item 
Descriptio
n 

Unit Rate 
(Rs.) 

As per Tender Up to Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill  Remarks 

Qty Amoun
t (Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             
             
             
             
             

 
 
Note: 
 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a rate. 
 

  
 

  
 

Net Value since previous bill 
2. If ad-hoc payment is made, it should be mentioned 

specifically. 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No. ------------------------- 
were made have been taken jointly on -------------------------- and are recorded in Excel format. Excel sheet 
enclosed  
 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of Architects 

Representative (Seal) 
Signature and date of Site 

Engineer 
 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per 

tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 
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TABLE - XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of 
Steel, Cement and other materials and labour 
as detailed in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 Less already recovered Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 
 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 
 
 
Date:------------------------- ----------------------------- 
  Signature of Architect 
  with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test 
checking of measurements of works as required and is recommended for payment for an amount of 
Rs................................... 



   
 

 53 

 

 

Date : ----------------------------- 
 
Signature of Banks/ SBI Engineer 
 
 
 
 
 
 
 
 
 
 
 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for payment --------
-------------------------------------------------------- (in words and figures) 
 
 
Date: ----------------------   
 
 
 
---------------------------------- 
Signature of the DGM  

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 
 Net Payable Rs. ----------- 
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TECHNICAL SPECIFICATION 
 

SPECIFICATIONS OF MATERIALS TO BE USED 
 
General: 
 
These specifications are for the work to be executed items to be supplied and materials to be used in 
the works as shown and defined on the drawings and described here in all under the supervision and to 
the satisfaction of the architect / employer. 
 
The workmanship is to be the best available and to a high standard. Use must be made of specialist 
tradesmen in all aspects of the works, and allowance must be made in the rates for doing so. 
 
The materials and items to be provided by the contractor shall be the best of their respective kinds, 
approved by the architect in accordance with any samples, which may be submitted for approval, and 
generally in accordance with the specification. Where materials or products are specified in this 
specification and/ or bill of quantities by the name of the manufacture or the brand trade name or 
catalogue references the contractor will be required to obtain the approval of the architect/ employer 
before using a material or product other than the specified. The contractor shall produce all invoices, 
vouchers or receipted accounts for any materials of called upon to do so by the architect. 
 
Sample of all material are to be submitted to the architect for his approval before the contractor orders 
or delivers in bulk to the site. Also, the contractor will be required to submit specimen finishes to colors, 
fabrics etc. For the approval of the architect before proceeding with the works. Should it be necessary 
to prepare shop drawings, then four copies of such drawings shall be submitted for the approval of the 
architect who will retain to copies, all at the contractors expenses. 
 
Materials 
 
The materials shall be of the best-approved quality obtainable and shall comply with the respective 
Indian standard specification. 
 
If directed, materials shall be tested in any approved testing laboratory and the test certificates in 
original shall be submitted to the architect and the entire charges for repeated testes, if ordered shall be 
borne by the constructor. 
 
It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from 
manufacturer of the material supplier that the work has been carried out by using their material and as 
per their recommendations. 
 
All materials supplied by the employer / any other specialist firm shall be properly stores and the 
contractor shall be responsible for its safe custody until they are required on the works and till the 
completion of work. 
 
Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special 
specifications, the quality of materials, workmanship, dimensions etc., shall be as specified herein 
under. 
 
The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment 
and facilities. 
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Unless mentioned specifically, all materials used in the construction shall conform to the relevant Indian 
standards published by bureau of Indian standards. 
 
The contractor whenever in doubt should get the materials approved by the architect, before use. A 
sample of approved material should be deposited with the architect. 
 
Test certificates from the laboratory approved by the architect will have to be furnished, if so directed by 
him. The contractor will pay all costs for the same. 
 
For special items to be used, the manufacturer's instruction of handling and installation shall be strictly 
adhered to. The contractor shall obtain the guarantee certificate from the manufacturer and pass on the 
same to the owner. 
 
Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. The 
same shall be carefully used and shall be properly preserved till the work is completed and handed over 
to the owner. Proper accounts of such materials will be maintained and will be presented for inspection 
and physical verification as and when requested by the owner. 
 
Timber: 
Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from 
worm holes large loose or dead knots or other defects and sawn die square and will not supper 
warping, splitting or other defects through improper handling. 
 
The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture content not 
exceeding 12% to 14%. The moisture content of timber shall be determined according to method 
described in paragraph 4 of is: 287 for “maximum permissible moisture content of timber used for 
different purpose in different zones”. 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed 
for each planned surface. 
 
Good quality Steam beach wood: 
Steam beach wood be of good quality and well seasoned. It shall have uniform color, reasonably 
straight grains and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends, 
borer, holes or defects of any kind. No individual hard and sound know shall be more than 1 cm. In 
diameter and aggregate area of all knots shall not exceed ½ % of the area of the piece. It shall be close 
gained and there shall not be less than 6 growth rings per 2.5 cm width. 
 
Good quality Steam beach wood: 
 
Steam beach wood shall be of good quality and well seasoned. It shall have uniform color reasonably 
straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall 
be more than 2.5 cm. In diameter and aggregated area of all knots shall not exceed 1% of the area of 
the piece. There shall not be less than 4 growth rings per 2.5 cm width. 
 
Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun 
and stored under cover so that the air will circulate freely around it. Joinery is to be prepared, 
immediately after the placing of the contract, framed up (but not bonded) and stored until required for 
fixing in position, when it is to be bonded and wedged up. Any portions that warp or develop shakes or 
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other defects are to be replaced before wedging up. The whole of the work is to be framed and finished 
in a proper and workman like manner, in accordance with the detailed drawings, and fitted with all 
necessary motets straps, belts screws etc. Running bounded joints are to be cross-tongued with teak 
onguese and where over 1-1/2% thick double cross tongued. Joiner’s work generally is to be finished 
with fine class papered surfaces unless otherwise specified. 
 
Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain 
accurate during the time they are in use. 
 
Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to walls 
etc. At 1’-6” centers. 
 
Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of wood 
plugs with the approval of the architect. 
 
All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of 
doors frames, cupboard framing, grounds etc. Are to be treated with two coats of approved timber 
preservative like soigné, kirticite, term seal or castral or vacuum pressure impregnated with and 
approved water soluble timber preservative before fixing or bedding. 
 
Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall be 
considered as well seasoned, if its moisture content does not exceed the following limits. 
 
(1) timber for frames. . . . . . . 14%  
 
(2) timber for planking, shutters etc.  . . 12%  
 
The moisture content of timber shall be determined according to method described in paragraph 4 of is 
287 for "maximum permissible moisture content of timber used for different purposes in different 
climatic zones". 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed 
for each planed surface.  
 
Carpentry & Joinery: 
The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances 
required to complete the work including the installation of hardware as per the drawing. The timber shall 
be of the quality as described on the drawings or in the bills of quantities, shall be seasoned and 
uniform in texture, free from fungal growths, knots, wanes, open shake borer holes, rot, decay, 
discoloration, soft or spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow 
pockets, patch or box heart and all other defects.  
 
Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be securely 
nailed without splitting the wood. Wherever it is necessary the members shall be lapped of joining by 
g.i. stapes or extra wood blocks. All joints and nailing shall be done in neatness, and shall be approved 
by the architects. All assembly is exactly at right angles. 
 
Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow 
and shall have smooth, well-planned faces at right angles to each other. The frame members shall be 
planned on the three sides exposed at right angles to each other. 
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All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 851-
1957. Heads, posts, transoms, mullions of door and window frames shall be made out of single pieces 
of timber only. The heads and posts shall be thought - tanned into the mortises of not less than ½”. 
Solid wood panels of not less than 5” and not more than 8” in width shall be used and jointed together 
with tongue and groove joint. 
 
All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all 
defects are entirely removed. Assembled door frame without sills shall be fitted with temporary 
stretchers. All exposed wood and plywood shall be straight-grained method grain and color and shall be 
approved by the architects. Interior wood finished doors cabinets and other fixed wooden equipments 
shall be properly installed, level plumb and true. But joints shall be avoided wherever possible; if 
unavoidable the joint shall be leveled. All exterior angles shall be mitered. Adjoining interior woodwork 
shall match and harmonies. All woodwork in contact with masonry shall be painted with bitumen paint 
or red oxide paint. 
 
Joints: 
All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and 
grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints 
will not be accepted. All joints shall be smeared with white lead. 
 
Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be 
got approved before collecting the same on site. Fabrication of wooden members shall be started only 
after approval. It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps, bends or 
any other defect. It shall be uniform in substance and of straight fibers as far as possible. It shall be free 
from rats, decay, harmful fungi and other dejects of nature which will affect the strength, durability of it 
usefulness for the purpose for which it is required. The color of wood shall be uniform as far as 
possible. The scantlings planks etc. Shall be seen in straight lines and planes in the direction of grain 
and have uniform thickness. 
 
Plywood: 
Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as 
specified. It shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm. 
Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The moisture content 
shall not be more than 12.5% by mass. It shall either be kit ply make or other equivalent approved 
make. Where B.W.P. grade is specified it should be boiling waterproof confirming to I.S. standards. 
 
The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine 
grade as specified Cementing together thin boards or sheets of wood into panels makes plywood. 
There is always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each layer 
is right angle to the grain in the adjacent layer. 
 
According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood for 
general purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade 
as specified depending upon the adhesives used for bonding and veneers, and it will be further 
classified into six types namely aa, ab, ac, bb, bc and cc based on the quality of the two face, each face 
being of three kinds namely, a, b and c. 
I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness 
commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction. 
The moisture content shall not be more than 12.5 % by mass. Where B.W.P. grade is specified it 
should be boiling waterproof conforming to Indian standards. 
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Laminates: 
All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in 
approved the color and shade as approved and specified by the architect. It shall be matt finish 
manufactured by recommended makes as per sample shown by the consultant unless otherwise 
specified. It shall satisfy all the I.S.I. standards for melamine coated laminated fiber board's before the 
use of such fiberboard laminated. The contractor shall have to take approval of the department of each 
sheet of the laminates. 
 
Fixtures & Fastenings: 
 
The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door 
latch, bath room latch, handles, door stoppers, casement window fasteners, casement stays and 
ventilators catch shall be made of the metal as specified in the item or its specifications. 
 
They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium 
plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum as specified. 
 
The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such 
as will ensure ease of operation. 
 
The samples of fixtures and fastening shall be got approved as regards quality and shape before 
providing them in position. Brass and anodized aluminum fixtures and fastenings shall be bright 
finished. 
 
Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the finish 
of the hardware item. Nails, in a finished surface shall be neatly punched and the hole filled with wood 
filler matching the finish. Screws in a finished surface will be round head, raised head or sunk beneath 
the surfaces and the hole plugged with a wood plug with matching color and grain of the wood surface 
as directed. 
 
S.S. fittings should be proper polish finished. 
 
Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the 
hardware items. 
 
Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the 
finish. Screws, in a finished surface will be round head, raised head or sunk beneath the surfaces and 
the hole plugged with a wood plug with matching color and grain of the wood surface, unless especially 
detailed 
 
Hardware: 
Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the 
manufacturer specified. In any variation of this quality of the substitute shall be equal to or better than 
the original specified, and the samples shall be submitted to the architect for prior approval. 
 
 
 
 
 



   
 

 59 

 

Hardware and metals: 
The hardware throughout shall be of approved brand and supply well made and equal in every respect 
to the samples deposited with the architect. The contractor may be required to produce and provide 
samples many different sources before the architect is able to make the decision and he should allow in 
his rates for doing so. 
 
Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and 
should be suitable for their intended purposes. 
 
Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter 
sunk as required. 
 
Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable 
material, renew as necessary and subsequently clean off and clear away on completion 
 
All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable test for 
strength. If so required by the architect at the contractors expenses. 
 
Door closers: 
The overhead door closer shall be of standard make as listed by the architect. The overhead door 
closer shall be of color as approved by the architect. Fixing of the overhead door closer shall be done 
by and experienced worker preferable from the principal supplier of the item. 
 
After successful installation of the overhead door closer the same shall be checked for speed of door 
closing. The contractor shall make necessary adjusted operating mechanism as per manufacturer’s 
guidelines to arrive at most suitable operating speed. The selected operating speed should remain 
constant on all repeated operations. If an overhead door closer is found to lose its adjusted operating 
speed often during warranty period then the shall have to be replaced with a new piece without 
charging any extra. 
 
In case of a steel frame door the overhead door closer shall have to be mounted on a special plate 
supplied by the manufacturer. No extra payment shall be due for such mounting plate. 
 
The rate shall include all materials, labor, required civil work etc. Complete and shall be paid per no. Of 
overhead door closers installed. 
 
Paints: 
Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil 
paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be from an 
approved manufacturer and shall conform to the latest Indian standard for various paints. Ready mixed 
paints as received from the manufacturer without any admixture shall be used, except for addition of 
thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shed or tint is 
not available then only ready mixed paint with approved strainer will be allowed. In such a case, the 
contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
All the paints shall met with following general requirements: 
 
Paint shall not show excessive setting in a freshly opened full can and shall easily be redispersed 
with a paddle to a smooth homogeneous state. The paint shall show no curdling, levering, cracking 
or color separation and shall be free from lumps and skins. 
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Paint as received shall brush easily; possess good leveling properties and show no running or sagging 
tendencies. 
 
The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 
imperfections. 
 
General: wherever scaffolding is necessary, it shall be double scaffolding. 
 
The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work 
shall be cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken edges, 
cracks, loose-plaster and wavy surface shall be brought up either by patch plasterwork or by plaster of 
Paris. 
 
All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, 
plastic emulsion paint, cement primer, red lead and other primers and metallic paints shall conform to 
respective i.s. specifications and shall be obtained from approved manufacturers. 
 
Painting - Flat / Plastic emulsion etc.: 
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum paint, 
etc. Shall be brought in original containers and in sealed tins, if for any reason thinner is necessary, the 
brand and quality of thinner recommended by the manufacturer or as instructed by the architect shall be 
used. 
 
The surface shall be prepared as specified above and a coat of approved primer shall be applied. After 
24 hours drying, approved or specified quality paint shall be applied evenly and smoothly. Filler putty 
coating may be given to give to give a smooth finish. Each coat shall be allowed to dry out thoroughly 
and then lightly rubbed down with sand paper and cleaned of dust before the next coat is applied. 
Number of coats shall be as specified in the item and if the finish of the surface is not uniform, 
additional coats as required shall be applied to get good and uniform finish at no extra cost. After 
completion no hair marks from the brush or clogging of paint puddles in the corners of panels, angles or 
moldings etc. Shall be cleaned of stains. 
 
Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of 
plastic emulsion paint. Pasted filler to be applied after every coat exempting the final finishing coat and 
sanded. When the final coat is applied, if directed the surface shall be rolled with a roller or if directed, it 
shall be stippled with a stippling brush. 
 
Enamel paints  
Oil paints shall be of first quality and of the specified color and shade, and as approved. The ready 
mixed paints shall be only used. However, if ready mixed paint of specified shade or tint is not available 
while ready mixed paint with approved strainer will be allowed. In such a case, the contractor shall 
ensure that the shade of the paint so allowed shall be uniform. 
  
All the paints shall meet with the following general requirements: 
Paint shall not showed excessive setting in a freshly opened full can and shall easily be redispersed 
with a paddle to a smooth homogeneous stage. The paint shall show no curdling levering, caking or 
color separation and shall be free from lumps and skins. 
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Paint as revived shall brush easily; possess good leveling properties and show no running or sagging 
tendencies. 
 
The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 
imperfections. 
 
Ready mixed paint shall be used exactly as received from the manufacturers and generally 
according to their instructions and without any admixtures what so ever. 
 
French polish: 
The French polish of required tint and shape shall be prepared with the below mentioned ingredients 
and other necessary material: 
 
(i) denatured spirit of approved quality   
(ii) chandras 
(iii) shellac  
(iv) pigment  
 
The French polish so prepared shall conform to is 348. 
 
French polishing: 
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on site, 
dissolving 0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without 
heating. To obtain required shade pigment may be added and mixed. 
 
Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and well 
dusted. Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous or loose 
knots and gaps shall be filled with seasoned timber pieces and made level with rest of the surface. 
Holes and indentations on surface shall be filled with putty made of whiting and linseed oil. Surface 
shall be given a coat of filler made of 2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, 
surface shall again be rubbed down perfectly smooth with sand paper and wiped clean. 
 
Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish. 
The pad shall be moistened with polish and rubbed hard on the surface applying the polish sparingly 
but uniformly and completely over the entire surface. It shall be allowed to dry and another coat applied 
in the same way. To give CIVIL coat the pad shall be covered with a fresh piece or clean fine cotton 
cloth, slightly damped with mentholated spirit and rubbed lightly and quickly with a circular motion, till 
the finished surface attains uniform texture and high glass. 
 
Wax polishing: 
Wax polish shall either be prepared on site or obtained ready made from market. Polish made on the 
state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish in the 
ration or 2:1 ½:1: ½ by weight. The bee’s wax and the boiled linseed oil shall be heated over a slow fire. 
When the wax is completely dissolved the mixture shall be cooled till it is just warm, and turpentine oil 
and varnish added to it in the required proportions and the entire mixture is well stirred. 
 
Surface shall be prepared as described under “French polishing” except that the final rubbing shall be 
done with sand paper, which has been slightly moistened with linseed oil. 
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Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches are 
left, and rubbed continuously for half an hour. When the surface is quite dry a second coat shall be 
applied in the same manner and rubbed continuously for an hour or until the surface is dry. Final coat 
shall then be applied and rubbed for two hours or more if necessary, until the surface has assumed a 
uniform glass and is quite dry showing no sign of stickiness when touched. Glass rubbing must be 
continuous and with uniform pressure and frequent change is direction. 
  
Glass: 
All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and 
other defects. The thickness and kind of glass to be used shall be as mentioned in the item or as shown 
in detailed drawing. The thickness of glass panel shall be uniform. All glass shall be of approved make 
by the architect and conforming to is 3548.  
All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air holes, 
blisters and other defects. The kind of glass to be used shall be as mentioned in the item or 
specification or in the special provisions or as shown in detailed drawings thickness of glass panel shall 
be uniform. All glass to be approved manufacture complying with is: 3548-1966 or as per approved 
quality and sample. 
 
The compound for glazing to metal is to be special non-hardening compound manufacture for the 
purpose and of 9 brands and quality approved the interior designer. 
 
In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in one 
whole sheet and after cutting the edges to be properly filled. 
 
On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave 
in good condition to the satisfaction of the architect. 
 
The contractor shall furnish all labor, materials, and equipments required for the installation of glass and 
glazing items. 
 
The glass shall be of the type, quality and substance specificity in the bills of quantities. 
 
In case of the glass being supplied by the owners, the contractor shall take the delivery of the glass at 
site and shall be responsible for proper handling and stacking. We shall insure glass against theft, fire, 
etc. 
 
The contractor shall replace at his own expense all broken, damaged or disfigured glass caused in the 
execution of the work of faulty installation, before the virtual completion of the work. 
Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. 
Sheet glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness. 
 
The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953. 
 
Before installation of the glass, the contractor shall ensure against the following: 
 
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames shall be 
adjusted before glazing. The weight of the glass in side hung casement causes it to drop slightly on its 
hinges. Before glazing it shall be set in slightly high position in its frame. Glass edges shall be clean 
and cut to the exact size, chipped or damaged edges shall be rejected. Sashes shall be glazing in the 
closed position and shall not be open till the putty is set. 
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The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve water 
lightness. 
 
The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to 
form packing between the glass and the metal coating. The ground glass shall be getting with smooth 
surface outside. 
Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be used 
instead of front putty. In this case putty shall be applied to the face of the bead, which is in contact with 
glass. Putty would also be necessary, at the back. 
 
Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The position and 
size of the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0” 
apart. 
 
On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be removed. 
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SPECIFICATION FOR WORKMANSHIP 
 
Painting And Polishing:   Various Readymade Paints: 
 
The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be repaired 
with plaster of Paris. All irregularities shall be sand papered and wiped clean. The surface so prepared 
must be dry and free from dust. 
 
The priming coat shall be applied over in the manner recommended by the manufacture in case of 
special paint. When no priming coat is specified by the manufacturer, putty composed of powered 
whitening chalk mixed with double polished linseed oil of required workable consistency shall be 
applied to prepare a good, hard background in case of undecorated surfaces. The surface shall be then 
rubbed down again with a fine grade sand paper and made smooth. 
 
The paint shall be of 1st quality and of specified color and shade and as approved. 
 
Ready mixed paint as received from the manufacturer without any admixture shall be used, except for 
addition of thinner, if recommended by the manufacturer. However, if ready mixed paint of specified 
shade or tint is not available while ready mixed paint with approved strainer will be allowed. In such a 
case, the contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
Polishing To Wood Work: 
 
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth with 
medium and fine sand papers. In no case sand paper shall be rubbed across the grains. All holes, 
cracks, open joints and small defects if all allowed to remain by the architect shall be stopped with putty 
made from pure whiting mixed to the proper consistency with linseed oil. 
 
Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before applying 
first coat after stopping, the wood surface shall be rubbed down lightly with a fine sand paper taking 
care to rub along the grains and to leave the color even. The number of coats shall be as specified in 
the item. 
 
Measurement: 
 
No separate measurement and payment shall be made for such finishing work. The cost of such 
finishing shall be included in the rate of related item of woodwork. But if the item is to be carried out 
independent item of measurement shall be as per is 1270. 
 
Melamine polishing to wood work: 
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of dust. 
 
The wood to be polished should be first painted with filler composed of a mixture of whiting and 
mentholated spirit to obtain a good glass surface. The surface shall be again rubbed down for making 
perfectly smooth with sand paper. 
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The number of coats of melamine polish shall be as specified in the item. On the woodwork a pad of 
woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The pad shall be 
moistened with polish and rubbed on a surface in a series of overlaying circles, applying the polish 
uniformly over the entire area to give even surface. A trace of linseed oil on the face of pad facilitates 
this operation. The surface shall be allowed to dry and the remaining coats shall be applied in the same 
manner to finish off. The pad shall be covered with a fresh piece of clean fine cloth, slightly damped 
with mentholated spirit and rubbed lightly and quickly with circular motion. 
The finished surface shall have uniform texture and high glass. The melamine polish shall be applied 
with spray gun and even coating shall be applied to get the very good quality of finishes. 
 
Measurement: 
No separate measurement and payment shall be made for such finishing work. The cost of such 
finishing shall be included in the rate of related item of woodwork. But if the item is to be carried out 
independent item of measurement shall be as per IS 1270. 
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SPECIFICATIONS (MAKES/MODELS) 
 

LIST OF APPROVED MAKE FOR CIVIL WORKS 
 

1) Ordinary Portland Cement    Ultratech, Birla, ACC, Lafarge. 
2) White Cement     Birla, J.K. 
3) TMT “Fe – 415/ 500 D” Ribbed bars   Tata, JSW, Electrotherm, RINL. (VIZAG). SAIL 
4) Structural Rolled Steel sections-beams,  Tata, SAIL, RINL.tee, flats, angles, bars(round,square, 
      hexagonal) 
5) Structural Hollow steel sections   (Square & Tata, Asian, Jindal, Surya, Appolo. 
      Rectangular) 
6) Structural tubular sections    Tata, Asian, Jindal, Surya, Appolo. 
7) Coarse Aggregates (machine cut) 
      6mm to 40mm sizesApproved quarry from Sevalia. 
      (Hardblack trap stone) 
8) Stone Rubbles & Gravels    Approved quarry from Sevalia. (Hard 
      black trap stone) 
9) Shuttering plywood     Anchor, Green, Archid, Silicon, Century 
10) Water proof/Marine grade plywood   as per Anchor, Green, Archid, Silicon, Century 
      – IS – 710 (BWP) 
11) Commercial Plywood –    IS – 303 (BWR) Anchor, Green, Archid, Silicon,  
      Century 
12) Decorative ply     (Veneer) Anchor, Green, Archid, Silicon, Century 
13) MDF      Nuwood, Duratuff (exterior grade only) 
14) Prelam particle board   Novapan, Bhutan. (exterior grade only) 
15) Laminate sheet     Formica, Greenlam, Archid, Bloom, Aerolam.AICA  
16) Cement bonded particle board   Shera ,NCL (Bison board), Everest (Eternite). 
17) Calcium silicate board / Gypsum Board.  Saint Gobain (India Gypsum), Hilux ,Lafartz. 
18) Flush door – decorative / non decorative  Anchor, Green, Archid, Silicon, Century 
19) Compact sheet     Alfiaca, Sundek, Vir, Bloom, Formica, merino. 
20)Dead Locks/ Mortise locks/    Kich, Dorma, Dorset, Yale. 
Narrow stile dead locks/ Tubular locks 
21) Float Glass / wired Glass, Mirror   Modi guard, Saint Gobain, Asai, HNG. 
22) Reflective Glass     Saint Gobain, PPG, Asahi, Emirates, Pilkington. 
23) Paver block      Vyara, Super eq.. 
24) MS Rolling shutter     Sona, Sagar, Suryoday, Gandhi,. 
25) Precast terrazo tiles &skirting( Mosaic)  Royal(rajkot) ,Alcock, Vyara, Nitco,. 
26) Glazed tiles      Asian, Johnson, Somani, Kajaria, Nitco, 
27) Ceramic tiles     Asian.Johnson, Somani, Nitco, Kajaria, 
29) Vitrified tiles     Kajaria, Johnson, Simpolo, Nitco, Somany 

 
30) Non-metallic floor hardener   Ironite 
31) Glass mosaic     Bisazza, Palladio 
32)Construction chemicals 
Plasticisers, Bonding agents, 
SBRmicro concrete    BASF, Fosroc 
Water proofing chemicals 
Chemical Water proofing & 
Integral water proofing compound 
Crystalline water proofing   Cico or PidilitePenetron or Kryton 
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33) Silicon sealant/ Silicon paint    Wacker, Dowcorning, GE, Soudal, Bostik 
Polysulphide sealant 
P.U sealant/     Pidilite, Chawksey,Sika (Exterior grade - UV resistant) 
34) Pre-coated steel roofing/ walling sheets 
550 Mpa     Tata bluescope, Interarch, Nippon Dendro (poly steel) 
      ShreePrecoated (Meta color) 
35) Polypropylene fibers    Nina concrete, Reliance 
36) Paint, primer, putty                                           Asian, Nerolac, ICI, Birla (putty), JK (Putty) 
37) Liquor /Melamine /PU polish    MRF, Asian, ICI, ICA 
38) PVC Water stop     ArtiCables Baroda, Fixopan, Maruti. 
39) Door Window Hardware,   Kich, Dorma, Haffle,Palladium, Magnum 
40) Floor spring      Dorma.Mab ,Hafle, Godrej, Inox,Ozone 
41) Door closer      Dorma. Yale.,Hafle, Godrej, Ozone 
42) AdhesivesWooden Adhesives   Fevicol, Blue coat, Araldite. 
Tile adhesives & grouting material   BAL, Laticrete, Kerakoll. 
43) Oil & water finish Double boiled   CAT brand linseed oil & MTO of reliance 
44) Fire door      Shaktimat, AGEW, Radiant. 
45) Aluminum sections     Jindal, Hindalco (Indal), Banco, Royal touch, 
      Bhoruka, Pankaj, Alufit, Gulf extrusion. 
46) Aluminum finish     
Interior works     Super durable powder coated    
      (Akzonobel, Jotun, FullerAG) 
Façade exteriors     PVDFfinish (Valspar, PPG, Akzonobel) 
Non visible     surface Chromatizing. 
47) Aluminum Window locks, handle ,  Alualpha, Securestyle, Giessee, Roto, Geze, Savio, 
      Frikstay 
47a) Rough ground for Aluminium works   IS 710 ply, 6mm to 8mm thick or Ghana teak. 
48)Gasket of infill panel for Aluminum   Amee rubber, gold seal, Osaka rubber, Maharashtra 
      polymer, Maharashtra tyre& rubber industries. 
49) Anchor Fasteners     Axel, Hilti, Fischer, Kundan, Mungo, Corroshield, 
      Buildex 
50) Spandrel Insulation     Glass wool 
51) Wool felt/weather strip    Anand, reddiplex ltd. 
52) Rust Remover/converter   Feovert (Krishna Conchem), Roff Rust Clear 
      (Pidilite Industries) 
53) Non-shrink general purpose grout  Fosroc, BASF 
54) Anchoring chemical for rebar dowell bar Hilti, Fischer, Axel 
55) Roll down mosquito curtain    Netmos 
56) Baker Rod, Expansion joint pre-moulded filler board  Supreme. 
57) SS clamps for cladding    Hilti, Axel. 
58) Aluminium operable Louvers   Technal, Domal 
59)Spacer tape      Norton, tremco, bow. 
60)Anodising     Bhoruka alum, Alufit alum, Ajit India, Alufin 
61) Glass Processor 
For HS/HT, Bulletproof, DGU, Toughness, 
lamination etc.      Impact safety, sejal, Glasstech, GSC, Asahi, FG 
      Glass, Goldplus, Emirates 
62) Smoke seal      Intumecent Hilti/3M. 
63) Elevator Schindler,     Otis, Mitsubishi 
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64) uPVC windows     Kommerling, Fenesta 
65) First Class Brick     Jay Jalaram Bricks, Jindal Mechno Bricks 
66) Autoclaved Aerated Concrete Block   Aerocon, Green 
 

 
Note:   
 
 [a]     Where  other  Material are proposed to be used these should be gotapproved from the 
Architect/Bank's Engineer before execution of particular item. In case of Non-Availability of any material 
of specified make, the Alternative equivalent make should be used only after it is Approved in writing by 
the Employer or the Architect. The Material shall be used in preferential Order only. 
 
[b]     Before starting  of work, contractor must get all samples/make approved from Architect/ Bank's 
authorities before using at  site 
 
[c]     Consultants/Bank's authorities reserve the right to add or delete name of any manufactures and 
when required. 
 
[d]      Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned 
above. 

 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><>
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