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STATE BANK OF INDIA, 
REGIONAL BUSINESS OFFICE-IV, 
SILIGURI MODULE, KAZI ROAD, 

GANGTOK, PIN:737101 
SIKKIM 

 
NOTICE INVITING e-TENDERS   

FOR 

INTERIOR FURNISHING & ALLIED CIVIL WORKS          OF NEW PREMISES OF DIGITAL BANKING UNIT 
GANGTOK BRANCH, SIKKIM UNDER RBO-IV (GANGTOK) OF ZO- SILIGURI 

 
The Bank’s Empanelled Contractors under the following category only are eligible to apply –  

INTERIOR FURNISHING & ALLIED CIVIL WORKS – Category – IC (SBI/LHO/KOLKATA/2022) 

Last Date & Time for submission of e-Tender: 30.05.2022 till 3:00 PM 
Opening of e-Tender: 3:45 PM on 30.05.2022 

 
 

Tender Submitted By: 
Name  of  Contractor:  ………………………………………………………………………….…………………………………………... 
Address:   ……………………………………………………………………………………………………………………………………… 
GSTIN:  ……………………………………………………………………….….Date:  …………………………………………………. 
 
 
 
 
 

Note: 
 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

2. The successful bidder shall have to ensure, without any extra cost, meticulous compliance of protocols laid 
down by the Govt. with regard to COVID-19 during execution at site. 
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STATE BANK OF INDIA, 

REGIONAL BUSINESS OFFICE-IV, 
SILIGURI MODULE, KAZI ROAD, 

GANGTOK, PIN:737101 
SIKKIM 

 
e-TENDER NOTICE 

Tender No.: KOL-ZOSIL- RBO 4 - 2022-05-004                    Date: 20.05.2022 
 

SBI invites application cum sealed tender (ON ITEM RATE BASIS) in two bid (Technical cum commercial bid) from 
the empanelled contractors under Category- IC of SBI, LHO Kolkata, for the INTERIOR FURNISHING & 
ALLIED CIVIL WORKS          OF NEW PREMISES OF DIGITAL BANKING UNIT GANGTOK BRANCH, 
SIKKIM UNDER RBO-IV (GANGTOK) OF ZO- SILIGURI. Details of tender is as under: 

 
1. Name of the Work : INTERIOR FURNISHING & ALLIED CIVIL WORKS          

OF NEW PREMISES OF DIGITAL BANKING UNIT 
GANGTOK BRANCH, SIKKIM UNDER RBO-IV 
(GANGTOK) OF ZO- SILIGURI 

2. Estimated Cost :  
Rs. 20,92,798.96 (Rupees Twenty Lacs Ninety two 
Thousand Seven Hundred Ninety Eight and Paisa Ninety 
Six only) 
This amount is exclusive of applicable Goods & Services 
Tax (GST), which shall be paid extra as applicable from time to 
time on the final certified bill. 

3. Time Allowed for Completion : 30 days (including Sundays and Holidays) from the Date of 
Issue of the Work Order or the Site Handover 
Date, whichever is later. 

4. Validity of Tenders : 90 days from the date of opening of tenders 
5. Earnest Money Deposit (EMD) : EMD is not required to be submitted during  participation 

of tender since one time TDR is already submitted to SBI 
LHO (P&E Dept), Kolkata. However proof / Xerox copy of the 
said document is to be submitted, under Cover – I (Technical 
Bid) to the following address without which, tender will be 
not accepted. 
Xerox TDR in hard copy is to be submitted at:  
State Bank of India, 
Regional Business Office-IV, 
Siliguri Module, Kazi Road, 
Gangtok, Pin:737101 
Sikkim 

6. Pre-bid Meeting : No 

7. Initial Security Deposit (ISD) : 2% of accepted Contract Price including EMD for L-1 bidder 
 

8. Total Security Deposit (TSD) in the 
form of Retention Money (RM) 

: 5% of the Final Certified Bill Value including 2 % ISD 
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9. Availability of Tender Documents : Tender documents are to be downloaded from the Bank’s 
website (www.sbi.co.in) or SBI e-Tender Portal 
https://www.tenderwizard..com/ SBIETENDER. 

 
10. Tender Documents Downloading : (a) Start Date: From 1:00 PM on 20.05.2022 

(b) End Date: Up to 3:00 PM on 30.05.2022 
 
11. Last Date and Time of Submission 

of Technical & Price Bids 
: 

Up to 3:00 PM on 30.05.2022 

 
12. Date and Time of Opening of the 

Tender 
: at 3:45 PM on 30.05.2022 

In case the tender opening date is declared as holiday / lock-
down, the tender will be opened in the next 
working day at the same time. 

 
13 For any details, please contact : Regional Manager  

State Bank of India, 
Regional Business Office-IV, 
Siliguri Module, Kazi Road, 
Gangtok, Pin:737101 
Sikkim  
Mob: 8001193603 (Chief Manager (Compliance & 
Operations) 
e-Mail ID: cmcsr4.zosil@sbi.co.in 

    
14 Project Architect : NA 

15. For e-Tender related queries : Service Provider: 

M/s. Antares Systems Limited, 
Registered Office:#24, Sudha 
Complex, 3rd Stage, 4th Block, 
Bangalore – 560079, Karnataka. 
Ph.:080-49352000/40482000 
Fax:080-49352034 
Help Desk: 9073677150/9073677151/9073677152/033 
46046611 

 
Contact Persons: 
(On working days 9AM to 6PM) 
1.Mr.KushalBose 
Mobile No.:+919674759819 
e-Mail:kushal.b@antaressystems.com 2.Mr.SiddharthaMondal 
Mobile No.:+919674758723 

e-Mail:siddharthasundar.m@antaressystems.com 
16. Liquidated Damages (LD) : 0.5% the Contract Price per week of delay, subject to the 

maximum of 5% of the accepted Contract Price (Work 
Order Value) 

17. Defects Liability Period : 12 Months from the date of Virtual Completion of work 
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CAUTION NOTE: Please note that the contractor quoting abnormally low / high / erratic rates above or below, may 
be asked to submit rate analysis or performance guarantee or both in the form of Bank Guarantee or both issued by 
any scheduled Bank as per draft supplied by the Bank, within a period of one week before award the work. The 
amount of said Bank Guarantee shall be equal to the value difference of total estimated cost as mentioned in NIT
minus quoted value. Alternatively, the contractor may choose to deposit the said amount in the form of STDR / FDR 
in favour of the AGM, of aforesaid address OR SIMPLY SBI, Kolkata, preferably issued by the SBI. This Bank
Guarantee / STDR/ FDR will be treated as an additional security deposit for due fulfilment of contract and will be 
retained by the SBI for entire completion period of the project. The contractor shall undertake not to cancel / 
withdraw the said Bank Guarantee/STDR. In case contractor fails to undertake the job within stipulated time or leave 
the same incomplete or carryout substandard job, the bank will be at liberty to forfeit the said initial security deposit
and additional security deposit by invoking the Bank Guarantee/ encashing the STDR/FDR. 

 
if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable then 
the vendor shall be debarred for next 3 months from participating in any further E-tendering process to be conducted 
by establishments under SBI LHO Kolkata. 

18. Value of Interim Certificate : No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances. 

 

19 Deduction of Income Tax and GST and 
TDS on GST 

 A) TDS on Income Tax/GST will be deducted at source as 
per Govt. Guidelines. 
B) The contractor should comply with the 
following; 
i. Contractor should have GST Registration 
Number 
ii. Invoice  should  specifically/separately  disclose the 
amount of GST levied at applicable rate as per GST 
provision 
iii. Contractor    should timely file his GST return in 

accordance with GST provisions to enable the Bank 
to claim the credit of GST paid to the contractor. 

20 Corrigendum  Corrigendum, if any, is to be followed as published in 
www.tenderwizard.in/SBIETENDER portal only. 

21. Documents Required to be submitted 
with Technical Bid at Regional Manager  
State Bank of India, 
Regional Business Office-IV, 
Siliguri Module, Kazi Road, 
Gangtok, Pin:737101 
Sikkim  

: 1. Copy of TDR 
2. Process Compliance Statement as per Annexure X of NIT 
3. Page No. 1 of NIT (Filled up & signed by the Contractor) 

 

22. Any additional Information  The estimated rates as per the Break-up Of Quantities (BOQ) 
uploaded in this tender are inclusive of materials, labour, 
wages, fixtures, transportation, installation, all taxes & 
charges, cost of the insurances as specified in the tender, cost 
towards testing of materials supplied, wastages, Octroi, 
machinery, temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and All 
related expenses to complete the work. However, GST On 
work contract will be extra as applicable. 
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We strongly recommend the contractor to study the site condition & work scope of renovation work of above Branch before 
submitting the quotation. Material shall be approved by SBI before use. State Bank of 
India, LHO – Kolkata has the right to accept / reject any / all quotation without assigning any reason. 

 
 

Sd/- 
Regional Manager  
State Bank of India, 
Regional Business Office-IV, 
Siliguri Module, Kazi Road, 
Gangtok, Pin:737101 
Sikkim , 

 
IMPORTANT NOTES 

 

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only eligible 
for the above-mentioned work. 

(b) Any abnormal increase from the quoted price/cost will not be accepted. 

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 
whatsoever. 

(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category IC 
(work value from 10  Lakh upto 25 Lakh) only. In One part, i.e., Part–I (Technical Bid 
+TDR copy), to be submitted off line in a sealed envelope and (Online : Price Bid) separately. 
Electronically Sealed Price Bid is to be submitted online through the following portal: 
www.tenderwizard.in/SBIETENDER 

 
**Price Bid shall not be accepted offline. 

Price Bid can be submitted through online mode only 
** 

Part–I (ENTIRE SET of Technical Bid + “TDR” Xerox  copy  ) : Technical Bid will be 
available online for down loading of documents in the portal as stated above and is to be 
submitted offline along with the requisite “TDR” to the address as mentioned earlier and Online  
Price  Bid  :  This  shall  contain  the  Electronic  format  of  Price  Bid.  No  condition/ stipulation in 
this part other than unconditional general rebate shall be accepted. The contractors can view the 
Tender Opening Details through their respective log-in IDs on the above- mentioned eTendering 
Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid documents. 
Failure to furnish all information required as per the Bid Documents or submission of bids not 
substantially responsive to the Bid Documents in every respect will be 
at the bidder’s risk and shall result in rejection of the bid. 

 
(f) In case the date of opening of tenders is declared as a holiday/lock-down, the tenders will Be 

opened on the next working day at the same time. Again, corrigenda,if any, are to be Followed
 from 
https://www.tenderwizard.com/SBIETENDER. 

(g) No conditions other than mentioned in the tender will be considered, and if given they will have to be 
withdrawn before opening of the Price Bid. 

 
(h) Tenders received without “copy of STDR” shall be summarily rejected, and such 

tenders shall not be allowed to participate in the online price bidding process. 
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(i) SBI has the right to accept /reject any/all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 

(j) Rates furnished in the Online Price Bid are inclusive of all costs, carriage, allowances, taxes 
& levies, etc.,but excludes GST. However, GST will be paid extra by the Bank on production of GST 
Registration document and on claim as per prevailing rate. 

 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails to 
quote their price in any of the items of price bid, the price quoted by the vendor will be assumed as 
“Zero”. Vendor will be bound to execute the work of the item & 
The work value of that item will be zero. 

 
(l) Contractors shall provide all labour and materials, tool and tackles including necessary 

scaffolding for proper execution of the work including curing etc. 
 

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded on 
satisfactory completion of free maintenance period, i.e.,12 (twelve) months from the date of 
completion of work. No interest shall be payable. 

 
(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 

furniture /flooring/electrical fittings/Bank’s any other property  during execution of the work. 
 

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per 
direction and inconformity with the Local or any other Authority (s) rules. 

 
(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., after 

completion of work. 
 

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be replaced as per 
instructions without any extra cost. 

 
Notes:- 

□ Conditional tenders shall be summarily rejected. 

□ SBI reserve their rights to accept or reject any or all the tenders, either in part or whole 
without  assigning any reason(s) for doing so and no claim/correspondence shall be 
entertained in this regard. 

□ Quantities are tentative and can increase or decrease the quantities of any item and 
contractor have to execute the same at the quoted rates. 

 
□ The application forms must be submitted in a prescribed format as laid down in the enclosed 

Annexures. Hard Copy of the Technical bid should be submitted in sealed covers named 
as Technical bid (offline) super scribed with the legend 

 
“INTERIOR FURNISHING & ALLIED CIVIL WORKS          OF NEW PREMISES OF DIGITAL BANKING 

UNIT GANGTOK BRANCH, SIKKIM UNDER RBO-IV (GANGTOK) OF ZO- SILIGURI “ 
 

To: 
Regional Manager  
State Bank of India, 
Regional Business Office-IV, 
Siliguri Module, Kazi Road, 
Gangtok, Pin:737101 
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Sikkim  
. 

 
The Price bid should be submitted in online mode only as prescribed format given in our Service Provider’s 
portal www.tenderwizard.in/SBIETENDER. 
Yours Faithfully, 

Sd/- 
Regional Manager  
State Bank of India, 
Regional Business Office-IV, 
Siliguri Module, Kazi Road, 
Gangtok, Pin:737101 
Sikkim  

 
Terms & Conditions of e-Tendering 

 
State Bank of India shall finalize the Tender through e-Tendering mode, for which M/s. Antares Systems Limited have been 
engaged. Please go through the guidelines given below and submit your acceptance to the same along with your 
Commercial Bid: 

1. e-Tendering shall be conducted by SBI through M/s. Antares Systems Limited on pre-specified date. While the 
Contractors shall be quoting from their own offices / place of their choice, Internet Connectivity and other 
paraphernalia requirements shall have to be ensured by the Contractors themselves. In the event of failure of the 
Internet Connectivity due to any reason whatsoever, it is the Bidders’ responsibility only. 

In order to ward-off such contingent situation, Bidders are requested to make all the necessary 
arrangements/alternatives such as back-up power supply whatever required, so that they are able to circumvent such 
situation and still be able to participate in the e-Tendering successfully. Failure of power at the premises of Contractors 
during the e-Tendering cannot be the cause for not participating in the e-Tendering. On account of this, the time for the 
e-Tendering cannot be extended and SBI is not responsible for such eventualities. 

2. M/s. Antares Systems Limited shall arrange to provide adequate training to the Bidders and their nominated person 
(s) without any cost to them. They shall also explain the former all the rules related to the e-Tendering. The Bidders 
are required to give their compliance on it before start of the Bid Process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Percentage-rate Tendering 
Process, the final amount will be in Indian Currency (INR) and Unit of Measurement will be displayed item-wise in 
online e-Tendering. 

4. BID PRICE: The Bidder has to quote only in terms of ITEM RATE Basis. 
 

5. VALIDITY OF BIDS: The quoted Bid Price shall be firm for a period specified in the tender document and shall not be 
subjected to any change whatsoever. 

Procedure of e-Tendering 
 
 
 

Online Tendering: 
 

(a) The soft copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified in 
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the NIT. 

(b) Online e-Tendering is open to the empanelled bidders in the respective category. 
 

The Price Bid shall be made available online by the Service Provider wherein the Contractors will be required to fill-in 
their offers only in terms of Item Rate .“Incomplete Tender” shall be liable for rejection. 

 
(c) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price bid to 

avoid complications related with internet connectivity, network problems, system crash down, power failure, etc. 

1. LOG-IN NAME & PASSWORD: Each Bidder is assigned a Unique Username & Password by M/s. Antares Systems 
Limited. All bids made from the Login ID given to the bidder will be deemed to have been made by the Bidder. 

2. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, cannot be 
cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid rate. In case the L-1 
Bidder backs out or fail to complete the work as per the rate offered, SBI shall at liberty to take action as deemed 
necessary including de-paneling such contractors and forfeiting their EMD. 

3. At the end of the e-Tendering, SBI will decide upon the successful bidder. The decision of SBI on Award of Contract 
shall be final and binding on all the Bidders. 

4. SBI shall be at liberty to cancel the e-Tendering process/tender at any time, before ordering, without assigning any 
reason whatsoever. 

5. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 
cause. 

6. Other terms and conditions shall be as per the Techno-Commercial Bids and other correspondences till date. 

7. OTHER TERMS &CONDITIONS: 
 
 The Bidders shall not involve themselves or any of their representatives in Price Manipulation of any kind, directly or 

indirectly, by communicating with other suppliers/bidders. 

 The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

 The decision of SBI on Award of Contract shall be final and binding on all the Bidders. 
 
 SBI reserve their rights to extend, re-schedule or cancel any e-Tendering within its sole discretion. 

 
 SBI or its authorized service provider shall not have any liability to Bidders for any interruption or delay in access to 

the site irrespective of the cause. 

 SBI or its authorized service provider is not responsible for any damages, including damages that result from their 
works, but are not limited to negligence. 

SBI or its authorized service provider will not be held responsible for consequential damages, including but not limited to 
systems problems, inability to use the system, loss of electronic information, etc. 
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N.B.: All the Bidders are required to submit the Process Compliance Statement (Annexure – I), duly signed, to the 
Service Provider. 

All the bidders are requested to ensure that they have a valid Digital Signature Certificate (DSC) well in advance to 
participate in the online event. 

PREAMBLE TO BILL OF QUANTITIES & RATES 
 

Bidders are advised to quote their rates after due consideration of the following pertinent points: 
1. Actual site conditions including working time that would be available to them as per standing rules 
2. Material access regulations of the building including permission of use of lifts and stair ways etc. 
3. Temporary storage provision of disposable materials arising out of the work. 
4. Security measures and permissions required to be observed and obtained in consultation with the 

representatives of the landlords and act strictly according to the same. 
5. Traffic regulations of the City Police in order to organize trouble free access of materials 
6. The work must be executed in close and effective co-ordination with other executing agencies who shall be working 

simultaneously 
7. Any other governing issue or issues likely to have impact on the productions rate and cost of work 
8. TAXES AND DUTIES: The tenderer must include in their tender prices quoted for all duties, royalties, cess, excise, 

sales tax, work contract tax or any other taxes such as Income Tax deducted to vendor or local charges, as 
applicable etc. No extra claim on this account will in any case be entertained. However, GST as per act will be paid 
on production of GST Registration Certificate and on claim. 

9. GOVERNMENTAND LOCAL RULES: The Contractor shall conform to the provisions of all local By laws and Act 
relating to the work and to the Regulations, etc., of the Government and Local Authorities (at the State/UT as 
the case may be) and of any Bank with whose system the premises is proposed to be connected. The Contractor 
shall give all notices required by the said Act, Rules, Regulations and By-laws etc. and pay all fees payable to such 
authority /authorities for execution of the work involved. The cost, if any shall be deemed to have been included 
in his quoted rates, taking into account all liabilities forlicenses, fees for foot path encroachment and restorations, 
statutory Clearance etc. and shall defend all actions arising from such claims or liabilities. 
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PROCESS COMPLIANCE STATEMENT (Annexure X) 
(The bidders are required to print this on their company’s letter head and sign, stamp and submit with technical 
Bid) 

 
To, 
M/s. Antares Systems Limited, Registered 
Office: #24, Sudha Complex, 
3rd Stage, 4th Block, Bangalore – 560079, Karnataka. 
e-Mail: kushal.b@antaressystems.com, siddharthasundar.m@antaressystems.com. 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS 
FOR THE ONLINE e-TENDERING FOR THE WORK OF INTERIOR FURNISHING & 
ALLIED CIVIL WORKS          OF NEW PREMISES OF DIGITAL BANKING UNIT GANGTOK 
BRANCH, SIKKIM UNDER RBO-IV (GANGTOK) OF ZO- SILIGURI 
 
Dear Sir, 

 
This has reference to the Terms & Conditions for the e-Tendering mentioned in the Tender Document. This 

letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
 

2) We have studied the Commercial Terms and the Business Rules governing the e-Tendering as 
mentioned in NIT / RFP / GCC of SBI as well as this document and confirm our agreement to them. 

 
3) We also confirm that we have taken the training on the e-Tendering Tool and have understood the 

functionality of the same thoroughly. 
 

4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable and responsible in any manner 
whatsoever for my/our failure to access and bid on the e-Tendering Platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC or any other unforeseen circumstances, 
etc., before or during the e-Tendering event. 

 
5) We confirm that we have a valid Digital Signature Certificate (DSC) issued by a valid Certifying 

Authority. 
 

6) We hereby confirm that we will honour the bids placed by us during the e-Tendering process. 
 

With regards, Date: 

Signature with company seal Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization: 
e-Mail ID: Phone No.: 
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities and in the 
specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per 
standard specifications and under the direction of SBI / Consultant. 

1. INTERPRETATION: 
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, the 

following words shall have the meaning herein assigned to them except where the subject or context otherwise 
requires: 
i) Client: The term Client shall denote STATE BANK OF  INDIA  with their Corporate Centre at “State 

Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra, and, Local Head Office at 
“SamriddhiBhavan”, Block B, 1, Strand Road, Kolkata – 700 001, West Bengal, and includes Client’s 
representative, successors & assigns. 

Consultant: The term Consultant shall mean (NA), having their office at ............................................... , West 
Bengal, engaged by SBI, or in the event of their ceasing to be the Consultant for the purpose of this contract, 
such other person (s) as the Bank shall nominate for the purpose. 
ii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office 

Tender No ..............................................., and his / their heirs, legal representatives, assigns and 
successors. 

iii) Site: The site shall mean Mangan Branch under RBO-IV, Gangtok, where the work is to be 
executed as per the lay-out plans and drawings including any other building (s) thereat allotted 
by the Bank for the Contractor’s use Site Engineer / Project Management Consultant (PMC): The 
Site Engineer / Project Management Consultant shall be the person / organization appointed by the 
Bank /Consultant for administration of construction work. 

iv) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings or any other instruction, which may be given by the Bank / 
Consultant, during the execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule of quantities are 

to be kept at site and the Bank / Consultant shall be given access to such drawings or schedule of quantities 
whenever necessary. Detail fabrication drawings where required are to be prepared by the Contractor and 
have these approved by Consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 15 days ahead from the time when 
it is required for implementation so that the Bank / Consultant may be able to give decision thereon. 
● “The Work” shall mean the work to be executed or done under this contract. 

● “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act, 1909, or in the 
Provincial Insolvency Act, 1920 (enactments) or any amending statutes. 

● “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 
contract. 

● “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted 
quoted Percentage of the Contractor against the Bank’s approved rates. 

2. SCOPE: 
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The scope of work consists of INTERIOR FURNISHING & ALLIED CIVIL WORKS          OF 
NEW PREMISES OF DIGITAL BANKING UNIT GANGTOK BRANCH, SIKKIM UNDER RBO-
IV (GANGTOK) OF ZO- SILIGURI in accordance with the drawings and “Schedule of Works”. It 
includes furnishing all materials, labour, tools and equipment and management necessary for and 
incidental to the construction and completion of the work in conformity with designs, drawings, 
specifications, bill of quantities, etc. Should any detail, essential for efficient completion of the work be 
omitted from the drawings / specification, it shall be the responsibility of the Contractor to inform the Bank / 
Consultant and to furnish and install such detail with Bank’s / Consultant’s concurrence, so that upon completion 
of the proposed work the same becomes acceptable. 

The Bank / Consultant may, in their absolute discretion, issue further drawings and / or written 
instructions, details, directions and explanations, which are hereafter collectively referred to as “The Bank’s / 
Consultant’s Instructions” with regard to the following – 

a. The variation or modification of the design quality or quantity of work or the addition or omission or 
substitution of any work 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / 
or specification 

c. The removal from the site of any defective material brought thereon by the Contractor and the 
substitution of any other material thereof 

d. The demolition, removal and / or re-execution of any work executed by the Contractor (s). 
e. The dismissal from the work of any person employed thereupon 
f. The opening up for inspection of any work covered up 
g. The rectification and making good of any defects under clauses hereinafter mentioned and those 

arising during the Defect Liability Period. 
The Contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / 

Consultant’s instruction provided always that verbal instruction, directions and explanations given to the 
Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be 
confirmed in writing to the Contractors within seven days. No work, for which rates are not specifically 
mentioned in the priced schedule of quantities, shall be taken up without written permission of the Bank / 
Consultant. Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Bank in 
consultation with the Consultant as provided in Clause “Variation”. 

3. DETAILED DRAWINGS AND INSTRUCTIONS: 
The Bank, through its Consultant, shall furnish with reasonable promptness additional instruction by means 

of drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall 
be consistent with contract documents, true documents thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the Contractor shall not work without proper 
drawings and instructions. 

Immediately after receipt of the work order of the contract, the Contractor shall prepare a progress 
schedule and submit the same to the Bank through the Consultant for approval which shall indicate the dates for 
the starting and completion of the various stages of constructions. 

4. COPIES FURNISHED: 
The Contractor on the signing hereof of the Contract shall be furnished by the Bank / through its 

Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of each of the 
said drawings and one copy of specification and two copies of all further drawings issued during the progress 
of the work. Any further copies of such drawings required by the Contractor shall be supplied on payment by 
the Contractor of the charges therefor. 
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5. OWNERSHIP OF DRAWING: 
All drawings, specification and copies thereof furnished by the Bank through its Consultant are the 

property of the Bank. They are not to be used on other work, and with the exception of the signed contract set, 
are to be returned to the Bank on request on completion of the work. 

6. FAILURE BY CONTRACTORS TO COMPLY WITH THE BANK’S / 
CONSULTANT’S INSTRUCTIONS: 
If the Contractor after receipt of written notice from the Bank / or the Consultant requiring compliance of 

any instructions within ten days fails to comply with such instructions, the Bank through the Consultant may 
employ other person, to carry out any such instructions whatsoever that may be necessary to give effect 
thereto and pay all cost in connection therewith. The Contractor shall either pay the Bank the cost incurred 
by the Bank in connection therewith or the Bank may release the cost from any money due or to become due 
to the Contractor. 
● Owner’s Right to Terminate the Contract: 

If the Contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or subject 
to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up 
shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction of the Architect 
/ Consultant that he is able to carry out and fulfil the contract and to give security therefore if so required by 
the Architect 
/ Consultant. 

Or, if the Contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
is-sued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of 
the Contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / 
Consultant or shall charge or encumber this contract or any payment due to which may become due to the 
Contractor there under: 

(a) has abandoned the contract, or, 

(b) has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 15 days after receiving from the SBI through the Architect 
/ Consultant written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from 
the SBI through the Architect / Consultant that the said materials were condemned and rejected by 
the Architect / Consultant under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things 
by this contract to be observed and performed by the Contractor for seven days after written notice 
shall have been given to the Contractor to observe or perform the same or has to the detriment of 
good workmanship or in defiance of the SBI’s or Architect’s / Consultant’s instructions to the 
contrary subject any part of the contract. 

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any 
previous waiver, after giving seven days’ notice in writing to the Contractor, determine the contract, but without 
thereby affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities of the 
Contractor the whole of which shall continue in force as fully as if the contract had not been so determined and 
as if the works subsequently had been executed by or on behalf of the Contractor. 
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And further the SBI through the Architect / Consultant their agents or employees may enter upon and 
take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or Roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other Contractors or persons to complete the work 
and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 
other Contractor or other persons employed for completing and finishing or using the materials and plant for the 
works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / 
Consultant shall give a notice in writing to the Contractor to remove his surplus materials and plants and 
should the Contractor fail to do so within 15 days after receipt thereof by him the SBI sell the same by public 
auction after due publication, and shall adjust the amount realized by such auction. The Contractor shall have 
no right to question any of the act of the SBI incidental to the same of the materials etc. 

7. VISIT TO THE SITE: 
Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, 

nature and requirements of the work, facilities of transport condition, availability of labour and materials, 
access and storage for materials and removal of rubbish. The tenderer shall provide in the tender for cost of 
carriage, freight and other charges as also for any special difficulties and including police restriction for 
transport etc. for proper execution of work as indicated in the drawings. The successful tenderer will not be 
entitled to any claim or compensation for difficulties faced or loses incurred on account of any site condition 
which existed before the commencement of the work or which in the opinion of the Bank / Consultant, 
might be deemed to have reasonably been inferred as so existing before commencement of work. 

8. TENDERS: 
The entire tendering process will be conducted on an electronic platform through M/s. 

Antares Systems Limited, the Bank’s authorized e-Procurement Agency. 
The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders 

for each section or to split up and distribute any item of work to any firm or firms, without assigning any 
reason. 

The tenderers should note that the tender is strictly on the Percentage-rate basis and their attention is 
drawn to the fact that the rates for each and every item are as per the Bank’s approved rates, which are 
workable and self-supporting considering present market prices. If called upon by the Bank / Consultant, 
justification of the Percentage offered by the Contractor shall have to be submitted. The Bank / Consultant 
shall not be bound to accept the said justification. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” 
contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete work 
in all respects and details including preparatory and finishing work involved, directly related to and reasonably 
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 
allowed in this connection. 

The Bank has power to add to / omit from any work as shown in drawings or described in specifications or 
included in schedule of quantities and intimate the same in writing, but no addition, omission or variation shall 
be made by the Contractor without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days 
from the date of opening of tender. 

● Important Note: 
In case the Lowest Tendered Amount, of two or more contractors is same, such lowest contractors will 
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again be asked to submit sealed / online “Revised Item Rate offers” on the original Estimated cost of tender 
including all sub-sections / sub-heads as the case may be, but the revised percentage quoted shall, in no case, be 
higher than the percentage quoted during their initial offer for the project. The lowest tender shall be 
decided on the basis of revised offers. The process of online re-bidding amongst two or more contractors 
offering same rates shall continue till L-1 bidder is discovered. 

In case any of such contractor (s), who have quoted same tender amount during initial bidding or 
subsequent re-bidding, refuse (s) to submit revised offer, it shall be treated as “withdrawal of tender” by 
the contractor (s) before acceptance. The EMD / TRD of such contractors shall be forfeited. 

In case all the lowest contractors, who have quoted same tendered amount, refuse to participate in 
online revised bidding process for the project, the EMD / TDR of such contractors shall be forfeited and the 
tenders shall be re-invited for the project. The contractor 
(s) whose EMD/ TDR amount (s) is / are forfeited because of non-submission of revised offer (s), shall not be 
allowed to participate in the re-tendering process for the said project. 

9. TENDER DOCUMENTS: 
The work has to be carried out strictly according to the conditions stipulated in tender consisting of the 

documents as NIT, Instructions to the Tenderers, General Conditions of Contact, Special Conditions of 
Contract, Technical Specifications, Price Bid, Drawings, etc. 

● Important Note: 
The above documents shall be taken as complementary and mutually explanatory of one another, but in 

case of ambiguities or discrepancies, shall take precedence in the order given below: 
a) Price Bid 
b) General Terms & Conditions (GCC) of Contract 
c) Instructions to Tenderers 
d) Drawings 
e) Special Conditions of Contract (SCC), if any 
f) Technical specification. 

Tender documents are not transferable. 
 

10. AGREEMENT: 
The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) 

within 10 days from the date of issue of formal work order and he shall pay for all stamps and legal expenses, 
incidental thereto. However, the written acceptance of the tender by the Bank / Consultant will constitute a 
binding contract between the Bank and the person so tendering whether such formal agreement is or is not 
subsequently executed. 

11. PERMITS AND LICENSES: 
Permits and licenses for release of materials which are under Government control shall be arranged by the 

Contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for the 
purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the 
Contractor for non-receipt of any such controlled material in due time. 

The Contractor will, however, be eligible to a proportionate extension of time on this account which in 
the opinion of the Bank / Consultant is reasonable. The Contractor shall, at his own cost, arrange for storage 
shed adequate for taking delivery and storing of the materials including any incidentals cost for obtaining 
permits and licenses etc. The costs for storing, transporting, handling etc. are to be included by the 
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Contractor in his quoted offer. 

12. GOVERNMENT AND LOCAL RULES: 
The Contractor shall conform to the provisions of all local Bylaws and Act relating to the work and to the 

Regulations, etc., of the Government and Local Authorities (at the State / UT as the case may be) and of any 
entity, private individual / commercial, with whose system the premises is proposed to be connected. The 
Contractor shall give all notices required by the said Act, Rules, Regulations and By-laws etc. and pay all fees 
payable to such authority / authorities for execution of the work involved. The cost, if any, shall be deemed 
to have been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and restorations, statutory clearance, etc., and shall defend all actions arising from such claims or 
liabilities. 

13. COVID-19 PANDEMIC – PRECAUTIONS & MEASURES OF PREVENTION: 
The Contractor shall, in addition to the above, ensure, without any extra cost, meticulous compliance of 

protocols laid down by the Govt. with regard to COVID-19 as well as proper sanitization of articles upon 
reaching at site and before handing over to the Bank. They will have to take all necessary precautions and 
measures of prevention from COVID-19 during the execution of job at all times without any exception 
involving the following – 

(a) Wearing face masks, hand-gloves, etc., by the workers and supervisors 
(b) Washing of hands with soap and water at regular intervals 
(c) Proper sanitization of the premises frequently during the execution of work 
(d) Ensure cleaning of ambience before and after a day’s work 

Apart from the aforesaid, any additional norm as prescribed by the Govt. as well as the Bank’s authorized 
officials from time to time in this respect shall have to be meticulously complied with. 

14. TAXES AND DUTIES: 
The tenderer must take a note of the fact that all the rates are inclusive of all duties, royalties, cess, 

excise, sales tax, work contract tax or any other taxes such as Income Tax deducted to contractor or local 
charges, as applicable etc. No extra claim on this account will in any case be entertained. However, Goods & 
Services Tax (GST) as per relevant GST act will be paid on production of GSTIN Registration Certificate and 
on claim. 

15. WATER & ELECTRICITY: 
 

The Contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions: 
(i) That the water used by the Contractor shall be fit for construction purposes to the satisfaction of the 

Bank or the Architect / Consultant. 
(ii) The Contractor shall make alternative arrangements for the supply of water if the arrangement made 

by the Contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is 
unsatisfactory. 

(iii) The Contractor shall construct temporary well / tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI. The Contractor has to make his own 
arrangement for drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his 
own cost. He shall restore the ground to its original condition after wells are dismantled on completion of 
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work or hand over the well to the SBI without any compensation as directed by the Bank or the Architect 
/ Consultant. 

(iv) The Contractor shall make his own arrangements for power and supply / distribution system for 
driving plant or machinery for the work and for lighting purposes at his own cost. The cost of running 
and maintenance of the plants are to include in his tender prices. He shall pay all fees and hold the 
owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, 
if required. 

16. PROVISIONAL SUMS (P. S.): 
All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the 

purchase of materials and not for any handling / fixing to be done by the Contractor. Such costs of handling 
and fixing with profit (including transport charge if required) shall be separately included in the contract 
price as described in the schedule of quantities. The disposal of the amounts covered under this head will 
be absolutely at the discretion of the Bank. Contractor is to make payments for these materials to the suppliers 
on certificate or orders issued by the Bank / Consultant and realize the payment from the Employee thus 
made through his bills for work done. 

17. QUANTITY OF WORK TO BE EXECUTED: 
The quantities shown in the Schedule of quantities are intended to cover the entire new structure 

indicated in the drawing, but the Bank reserves the right to execute only a part or the whole or any excess 
thereof without assigning any reason therefor. If at any time after the commencement of the work, the 
Bank / Consultant shall, for any reason whatsoever, not require the whole work thereof as specified in the 
tender to be carried out the Consultant / Bank shall give notice in writing of the fact to the Contractor who 
shall have no claim to any payment as compensation whatsoever on account of any profit or advantage 
which he might have derived from the execution of the work in full, but which he did not derive in 
consequence of the full amount of the work not having been carried out; neither shall he have any claim for 
compensation by reason of any alterations having been made in the original specification, drawing, designs 
and instructions which shall involve any curtailment of the work as originally contemplated. 
● Other Persons Engaged by the Bank: 

The Bank reserves the right to execute any part of the work included in this contract or any work which is 
not included in this contract by other Agency or persons and the Contractor shall allow all reasonable 
facilities and use of any scaffolding etc. for the execution of such work. All the agencies employed by the 
Bank on the work shall act in close co-ordination extend mutual assistance to enable completion of the 
work satisfactorily. 

18. EARNEST MONEY AND SECURITY DEPOSIT / RETENTION MONEY: 
The intending tenderers will not required to deposit any amount for earnest money, however, L-1 

bidder have to deposit 2 % ISD of L-1 rate in the form of Demand Draft (DD), drawn in favour of State Bank 
of India, payable at Gangtok, at the time of submission of tender as an Earnest Money. The Bank is not 
liable to pay any interest on the ISD. Hence, the Earnest Money of the unsuccessful tenders will be not 
required to be refunded without any interest soon after the expiry of the validity period of the tender or on 
award of the Contract to the successful Tenderer, whichever is earlier. 
All DDs should be valid for a period of 90 days from the date of publication of the tender in the 
System Portal https://www.tenderwizard.com/SBIETENDER. 

 
The Initial Security Deposit (If any) will have to be made within 14 days from the date of acceptance of 

tender failing which the Bank at his discretion may revoke the Letter of Acceptance and forfeit the Earnest 
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Money Deposit, furnished along with the tender. 

Apart from the Initial Security Deposit made as above, Retention Money shall be deducted from 
progressive running bills @ 5% of the gross value of work done by the Contractor and claimed in each bill 
provided the total security deposit, i.e., the ISD (If any) plus retention money shall both together not exceed 
5% of the contract value (Note : Condition for submission of TSD may be changed in due course of time. 
Percentage of TSD may be changed in due course). 

The retention money will not be deducted if adequate Bank Guarantee from a Nationalized Bank other 
than SBI is submitted by the Contractor. 

50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual 
completion certificate by the Bank / Consultant and Contractor removing his materials, equipment, labour force, 
temporary shed / stores etc. from the site. The Balance 50% will be refunded to the Contractor 30 (Thirty) 
days after end of “Defect Liability Period” provided he has satisfactorily carried out all the work, submitted all 
documents contractually called for and attended to all defects during defect liability period in accordance 
with the conditions of contract. No interest is allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves 
the right to withhold payment of so much of the retention money as in his opinion, represents the cost of 
the same. 

● Note: 
If the bidder (s) has valid MSME Registration, submission of EMD is not mandatory. In such cases, valid 

MSME Registration Certificate is to be submitted in lieu of EMD. 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
The Contractor shall provide everything necessary for the proper execution of the work according to the 

intent and meaning of the drawing, schedule of quantities and specifications taken together whether the same 
may or may not be particularly shown or described therein provided that the same can reasonably be inferred 
there from and if the Contractor finds any discrepancies therein he shall immediately and in writing refer the 
same to the Bank / Consultant whose decision shall be final and binding. The Contractor shall provide himself for 
ground and fresh water for carrying out the work at his own cost. The Bank shall on no account be 
responsible for the expenses incurred by the Contractor for hired ground or fresh water obtained from 
elsewhere. 

The rates against individual items will be inclusive of everything necessary to complete the said items of 
work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for 
incidental or contingent work, labour and / or materials inclusive of all taxes and duties whatsoever except for 
specific items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, 
tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, 
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day 
required not only for the proper execution and protection of the said work but also for the protection of the 
public and safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters and 
things and the Contractor shall take down and remove any or all such centering, scaffolding planking, 
timbering, strutting, shoring etc. on occasions as required or when ordered so to do and shall 

fully reinstate and make good all matters and things disturbed during the execution of work to the satisfaction 
of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper 
performance of the contract and for his own convenience but not otherwise. Upon completion, such road shall 
be broken up and leveled where so required unless the Bank shall otherwise direct. 
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The Contractor shall at all times give access to workers employed by the Bank or any men employed on the 
building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and ladders 
and provide them with water and lighting and leave or make any holes, grooves etc. in any work, where 
directed by the Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-
conditioning wiring, special fittings etc. The quoted Percentage-rate of the tenderers shall accordingly include 
all these above- mentioned contingent works. 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 
 

(a) Time of Completion: 
The entire work is to be completed in all respects within the stipulated period of 30 days (including 

Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is 
later. The work shall be deemed to be commenced within 7 (seven) days from the issue of formal work 
order or the date on which the Contractor is instructed to take possession of the site, whichever is later. Time 
is the essence of the contract and shall be strictly observed by the Contractor. The work shall not be considered 
as complete until the Bank / Consultant have certified in writing that this has been completed and the 
Defects Liability Period shall commence from the date of such certificate. 

(b) Extension of Time: 
If in the opinion of the Bank / Consultant, the work be delayed for – 
● delayed handing over of site 
● by reason of any exceptionally inclement weather 
● by reason of instructions from the Bank / Consultant in consequence of proceedings taken or 

threatened by or disputes, with adjoining or neighboring owners 
● by the work, or delay of other Contractors or tradesmen engaged or nominated by the Bank / 

Consultant and not referred to in the specification 
● by reason of authorized extra and additions 
● by reason of any combination of workman or strikes or lockout affecting any of the building trades 
● from other causes which the Bank / Consultant may consider are beyond the control of the Contractor, 

the Bank / Consultant at the completion of the time allowed for the contract shall make fair and 
reasonable extension of time for completion in respect therefor. 

In case of such strikes or lock-outs, as are referred to above, the Contractor shall immediately give the 
Bank / Consultant written notice thereof. Nevertheless, the Contractor shall use his best endeavors to prevent 
delay, and shall do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to 
proceed with the work and on his so doing it will be ground of consideration by the Bank / Consultant for an 
extension of time as 

above provided. The decision of the Bank as to the period to be allowed for an extension of time for 
completion hereunder (which decision shall be final and binding on the Contractor) shall be promulgated at the 
conclusion of such strike or lock-out and the Bank shall then, in the event of extension being granted, 
determine and declare the final completion date. The provision in Clause 21 with respect to payment of 
liquidated damages shall, in such case be read and construed as if the extended date fixed by the Bank / 
Consultant were substituted for and the damage shall be deducted accordingly. 

(c) Progress of work / work programme: 
During the period of construction, the Contractor shall maintain proportionate progress on the basis of a 

programme chart submitted by the Contractor immediately before commencement of work and agreed to 



Tender ID: KOL-ZOSIL-RBO 4-2022-05-004 
 

Category: IC   

Page 20 of 37  

by the Bank / Consultant. Contractor should also include planning for procurement of scarce material well in 
advance and reflect the same in the programme chart so that there is no delay in completion of the project. 

21. LIQUIDATED DAMAGES: 
Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated 

period, the Contractor shall be bound to pay to the Bank a sum calculated @ 0.5% of the accepted Contract 
Price (Work Order Value) per week of delay, subject to a maximum of 5% of the Contract Price (Work Order 
Value) by way of liquidated damages and not as penalty during which the work remains uncommented or 
unfinished after the expiry of the completion date. 
● Addendum to Liquidated Damages Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers
 losses, damages, the quantification of which may be difficult, and hence the amount 
specified  hereunder shall be construed as reasonable estimate of the 
damages and the Contractor agree to pay such liquidated damages, as defined hereunder as per the 
provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the total value of the 
contract. The liquidated damages shall be applicable under following circumstances: 
(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% 

of the total cost of the services for delay of each week or part thereof. 
(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of 

the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated 
Damages for an amount equal to 0.5% of total cost of the services for every week or part thereof for 
the delay. 
Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work 

done from an alternate source at the risk of the Contractor, besides forfeiting EMD. The decision of the Bank as 
to the period of delay on the part of the Contractor and the quantum of compensation for such delay shall be 
final and binding on the Contractor. 

If the Contractor is unavoidably hindered in carrying out the work on account of delayed decision or the 
approval by the Bank, which are necessary to carry out further work, he shall be allowed suitable extension of 
time by concerned authority of the Project, whose decision shall be final and binding on the Contractor. 

No claim of the Contractor shall be entertained against the Bank for such delayed approvals / 
decisions by the Corporation, excepting suitable extension of time. 

 

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 

liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum 
or deducted by installments) the Bank / Consultant shall have power to adopt any of the following courses as 
they may deem best suited to the interest of the Bank: 
(a) To rescind the contract (of which rescission notice in writing to the Contractor under hand of the Bank shall 

be conclusive evidence) and in which case the security deposit of the Contractor shall stand forfeited 
and be absolutely at the disposal of the Bank. 

(b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, 
debiting the Contractor with the cost of the labour and price of material (of the amount of which cost 
and price of a certificate of the Consultant shall be final and conclusive against the Contractor) and 
crediting him with the value of the work done, in all respects in the same manner and at the same rates 
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as if had been carried out by the Contractor under the terms of this contract. The certificate of the 
Consultant as to the value of the work done shall be final and conclusive against the Contractor. 

(c) To measure up the work of the Contractor, and to take such part thereof as shall be unexecuted, out of 
his hands, and to give it to another Contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original Contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in writing of the Consultants 
shall be final and conclusive) shall be binding and paid by the original Contractor and may be deducted 
from any money due to him by the Bank under the contract or otherwise or from his security deposit or 
the proceeds of sale thereof, or a sufficient part thereof. 
In the event of any the above courses being adopted by the Bank the Contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 
entered into any engagements, or make any advances on account of or with a view to the execution of this work 
or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the 
Contractor shall not be entitled to recover or be paid any sum for any work thereto actually performed under this 
contract, unless and until the Bank will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive instruction 
notices or communications and clear away on completion of the work and make good all work disturbed. 
All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to be 
protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable 
other Contractors and sub-Contractors to complete the work within the specified time. 
The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provide all necessary attendance, lights etc. required. 
The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and 
keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall 
cause such latrines and soil to be cleared away whenever necessary and shall make good all the work 
disturbed by these conveniences. 
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 
construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably protected 
against, breeding of mosquitoes. The Contractor shall indemnify the Bank against any breach of rules in respect 
of anti-malarial measures. The Contractor shall not fix or place any placards or advertisement of any description 
or permit the same to be fixed or placed in or upon any boarding gantry, building structure other than those 
approved by the Bank. 

Protective Measures 
The Contractor from the time of being placed in possession of the site must make suitable arrangements for 
watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday and 
other holidays. 
The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of the public in 
courses of execution of the work. 
The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the 
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work and materials and for altering and adopting the same as may be required and removing on completion of 
the work and making good all work disturbed. 

Storage of Materials 
 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the 
materials etc. and other work that may be executed on the site including the tools and materials of sub-
Contractors and remove the same on completion. Sheds for storage of cement are to have pucca floor raised 
above the ground. Cement godown shall be constructed for storing about six weeks requirements of cement 
and stored as per norms with a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each 
stack. Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the 
ground level and have pucca raised floor. 
So also, reinforcement bars are to be stored above the ground level to prevent the same form getting rusted. 

Tools 
 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary for the 
work shall be provided by the Contractor for the due performance of this contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely taking 
measurement shall he supplied by the Contractor. 
The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a plumb 
bob and a square and shall check the work to see that the same is being done according to the drawing and 
specifications. The site Engineer will use any or all measuring instruments or tools belonging to the Contractor 
as he chooses for checking the work executed or being executed on the contract. 
The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by sub-Contractors for their work. 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 
 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 
Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or 
authorities with whose system the structures were proposed to have connection and shall before making any 
variations from the drawings or specification that may be associated to so conform, give the Bank / 
Consultant written notices specifying the variations proposed to be made and the reasons for making them 
and apply for instruction thereon. The Bank / Consultant on receipt of such intimation shall give a decision 
within a reasonable time. 
The Contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to be given 
to any authority and to pay to such authority or to any public officer all fees that may be properly chargeable in 
respect of the work and lodge the receipts with the Bank. 
The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages to 
buildings, roads or members of public in course of execution of work and shall defend all action arising from 
such claims and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs 
and expenses. 

25. CLEARING SITE AND SETTING OUT WORKS: 
The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish 
materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or 
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materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. 
The Contractor shall set out the work and shall be responsible for the true and perfect setting out of 

the work and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at 
any time, any error shall appear during the progress of any part of the work, the Contractor shall at his own 
expenses rectify such error, if called upon to the satisfaction of the Bank / Consultant. The Contractor shall 
further set out the work to the alternative positions at the site until one is finally approved and the Percentage-
rate quoted in his tender should include for this and no extra on this account will be entertained. 

Safety Warnings at Site: 
The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. “RESTRICTED 

AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

26. DATUM: 
The average ground level will be considered as the crown of the nearest road, which should be taken 

as “Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the 
drawings are to be strictly adhered to. 

27. BENCHES: 
The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and 

levels may be accurately checked at all times. 
These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven 

in the ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top 
of timber posts on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre 
line of walls, columns etc. may be clearly indicated and checked at any time if it is so required. 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or 

other place shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe 
place as per rules of the appropriate authorities. The Contractor shall keep the foundation and work free from 
water and shall provide and maintain at his own expenses electrically or other power-driven pumps and other 
plant to the satisfaction of the Bank for the purpose, until the building is handed over to the Bank. The 
Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of the Bank and 
the local authority and no claims will be entertained afterwards if he does not include in his rates for the 
purpose. 

29. ACCESS: 
Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to the 

work and / or to the workshops, factories or other places where materials are being prepared or constructed for 
the work and also to any place where the materials are lying or from where they are being obtained, and the 
Contractor shall give every facility to the Bank or their representatives necessary for inspection and examination 
and test of the materials and workmanship. Except the representatives of the Bank and Consultant no person 
shall be allowed at any time without the written permission of the Bank. 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 
All the work specified and provided for in the specification or which may be required to be done in order to 

perform and complete any part thereof shall be executed in the best and most workman like manner with 
materials of the best and approved quality of the respective kinds in accordance with the particulars contained 
in and implied by the specifications and as represented by the drawings or according to such other additional 
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particulars and instructions as may from time to time be given by the Bank / Consultant during the execution of 
the work, and to his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by Bank 
/ Consultant at his own cost to prove that the materials etc. under test conform to the relevant I.S. standards or 
as specified in the specification. No extra payment on this account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. Any 
other tests, special or routine, on any material or workmanship, advised to be done by the Bank / Consultant 
for any reason shall be done by the Contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the contract must 
be provided through normal channels and must include charge for sales tax, import duties and other charges 
as applicable and must be best of their kind available and the Contractor/s must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best workmanship manner. Samples 
of all materials to be used shall be submitted to the Bank / Consultant and written approval from the Bank / 
Consultant shall be obtained prior to placement of order. A list of materials of approved make and brand is 
annexed. Materials mentioned in the said list shall be used. In case materials specified in the list are not 
available the Contractor/s may use the equivalent product with prior permission from the Bank / Consultant. As 
regards equivalent product / material the opinion of the Bank 
/ Consultant shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the 
Bank / Consultant may direct and shall protect from injury all work during its course of execution. Any damage 
(during construction) to any part of the work for any reasons due to rain, storm or neglect of Contractor, shall be 
rectified by the Contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the Contractor 
shall take all precaution necessary for the protection of work and at his own expenses shall make good any 
damage arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the work 
whether by himself or special tradesman or sub-Contractor and any damage caused must be made good by 
the Contractor at his own expenses. 

31. REMOVAL OF IMPROPER WORK: 
The Bank / Consultant shall during the progress of the work have power to order in writing from time to 

time the removal from the work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Bank / Consultant are not in accordance with specification or instruction, 
the substitutions or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specifications or instruction. In case the Contractor refuses to comply with the order 
Bank / Consultant shall have the power to employ and pay other agencies to carry out the work and all 
expenses consequent thereon or incidental thereto as certified by the Consultant shall be borne by the 
Contractor or may be deducted from any money due to or that may become due to the Contractor. No 
certificate which may be given by the Consultant shall relieve the Contractor from his liability in respect of 
unsound work or bad materials. 

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 
The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent 

the work. The Contractor shall afford the Site Engineer every facility and assistance for examining the work 
and materials and for checking and measuring work and materials. The Site Engineer shall have no power to 
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revoke, alter, enlarge or relax any requirements of the Contract or to sanction any day work, additions, 
alterations, deviations or omission or any extra work whatever, except in so far as such authority may be 
specially conferred by a written order of the Bank / Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval 
of any work or materials and such work shall be suspended or the use of such materials shall be 
discontinued until the decision of the Bank / Consultant is obtained. The work will from time to time be 
examined by the Consultant / Bank or his authorized representative and the Site Engineer. But such 
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects, which 
may be found to exist at any stage of work or after the same is complete. Subject to the limitations of this 
clause the Contractor shall take instructions only from the Consultant / Bank. 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 
The Contractor shall provide erect and maintain at his cost a separate simple watertight office 

accommodation for the Site Engineer / PMC in case it is not already available at site. This accommodation 
shall be well lighted and ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s 
office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for 
keeping drawings, a cupboard having proper lock and backboard for displaying drawings and lights and fans. The 
accommodation shall be demolished when directed. 

34. CONTRACTOR’S EMPLOYEES: 
The Contractor shall employ technically qualified and competent supervisors for the work who shall be 

available (by turn) throughout the working hours to receive and comply with instruction of the Bank / 
Consultant. The Contractor shall engage at least one experienced Technical representative as Site-in-Charge 
for execution of the work. The Contractor shall employ in connection with the work persons having the 
appropriate skill or ability to perform their job efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of 
sixteen years and not an Indian National shall be employed on the work. Any labour supplied by the Contractor 
to be engaged on the work on day-work basis either wholly or partly under the direct order or control of the 
Bank or his representative shall be deemed to be a person employed by the Contractor. The Contractor shall 
comply with the provisions of all labour legislation including the requirements of the following – 

(a) The Payment of Wages Act 
(b) Bank’s Liability Act 
(c) Workman’s Compensation Act 
(d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 
(e) Apprentices Act 1961 

(f) Any other Act or enactment relating thereto, and rules framed there under from time to time. 
The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen 

and all costs and expenses as may be incurred by the Bank in connection with any claim that may be made by 
any workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any 
local authority or of the Bank regarding the maintenance of proper environmental sanitation of the area 
where the Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, 
plague, typhoid, malaria and other contagious diseases. The Contractor shall provide, maintain and keep in 
good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all 
time for the use of men engaged on the work and shall remove and clear away the same on completion of 
work. Adequate precaution shall be taken by the Contractor or prevent nuisance of any kind on the work or 
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on the lands adjoining the same. 
The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall 

within 24 hours of occurrence of any accident at or about the site or in connection with execution of work, 
report such accident to the Bank and also to the competent authority where such report is required by law. 

35. DISMISSAL OF WORKMEN: 
The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person 

employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or 
who may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages 
against the Bank / Consultant or any of their officer / employee. 

36. ASSIGNMENT: 
The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall 

not directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a 
new partner, without written consent of the Bank and no subletting shall relieve the Contractor from the full 
and entire responsibility of the contract or from active superintendence of the work during their progress. 

37. NOMINATED SUB-CONTRACTOR: 
All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods 

for which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or 
specification who may be nominated or selected by the Consultant / Bank are hereby declared to be sub-
Contractors employed by the Contractor and are herein referred to as nominated sub-Contractors. No nominated 
sub-Contractor shall be employed on or in connection with the work against which Contractor shall make 
reasonable objection or save where the Bank and Consultant shall otherwise agree who will not enter into a 
contract provided – 
(a) That the nominated sub-Contractor shall indemnify the Contractor against the same obligation in 

respect of the sub-contract as the Contractor is under in respect of this contract. 

(b) That the nominated sub-Contractor shall indemnify the Contractor against claims in respect of any 
negligence by the sub-Contractor, his servants or agents or any misuse by him or them of any scaffolding or 
other plants and property of the Contractor or under any Workman’s Compensation Act in force. 

(c) Payment shall be made to the nominated sub-Contractor within 14 days of his receipt of the Consultant’s 
certificate provided that before any certificate is issued the Contractor shall upon request furnish to the 
Consultant proof that all nominated sub-Contractors accounts included in previous certification have been 
duly discharged, in default thereof the Bank may pay the same upon a certificate of the Consultant and 
deduct the amount thereof from any sums due to the Contractor. The exercise of those powers shall not 
create probity of contract between the Bank and the Sub-Contractor. 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things 

and for all damages to the structural and / or decorative part of property which may arise from the 
operations or neglect of himself or of any Sub-Contractor or of any of his or a cub-Contractor’s employees, 
whether such injury or damage arise from carelessness, accident or any of his or a sub-Contractor’s employees, 
or any other cause whatsoever in any way connected with the carrying out of this contract. The clause shall be 
held to include inter- alia, any damage to buildings whether immediately adjacent or otherwise and any damage 
to roads, streets, footpaths or ways as well as damage caused to the buildings and the work forming the 
subject of this contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify 
the Bank and hold harmless in respect of all and any expenses arising from any such injury or damages to 
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persons or property as aforesaid and also in respect of any claim made in respect of injury or damage under 
any acts of compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 
whole of the contract work complete and perfect in every respect and so as to make good or otherwise satisfy 
all claims for damages to the property or third parties. 

39. INSURANCE: 
 Without limiting his obligations and responsibilities under the contract, the Contractor shall insure in the 

joint names of the State Bank of India and the Contractor against all loss of damages from whatever cause 
arising other than the excepted risk, for which he is responsible under the terms of contract and in such a 
manner that the State Bank of India and Contractor are covered for the period stipulated under Clause 
20 of GCC and are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contract in the course of any operations carried out by him for the purpose of complying 
with his obligations under clause. 

(a) The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the work at 
their replacement value. 

(b) The constructional plant and other things brought on to the site by the Contractor to the 
replacement value of such constructional plant and other things. 
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(c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India 
which approval shall not be unreasonably withheld and the Contractor shall, whenever required, 
produce to the Architect / Consultant the policy if insurance and he receipts for payment of the 
current premiums. 

 Damage to persons and property 
The Contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of 

India against all losses and claims in respect of injuries or damages to any person or material or physical 
damage to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect to: 
(a) The permanent use of occupation of land by or any part thereof. 
(b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or through any 

lands. 
(c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 

of the works in accordance with the contract. 
(d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India 

their agents, employees or other Contractors not being employed by the Contractor or for or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the Contractor, his servants or 
agents such part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the State Bank of India, their employees, or agents or other Contractors for the damage 
or injury. 

 Contractor to indemnify State Bank of India 
The Contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision Sub-clause 37(b)of this 
clause. 

 Contractor’s superintendence 
The Contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim, 

or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and 
shall pay any royalties which may be payable which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against STATE BANK OF 
INDIA in respect of such matters as aforesaid the Contractor shall be immediately notified thereof and the 
Contractor shall be liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the Contractor shall not be liable to indemnify the STATE BANK OF INDIA if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an order 
passed by the Architect / Consultant in this behalf. 

 Third party insurance 

 Before commencing the execution of the work the Contractor but without limiting his obligations and 
responsibilities under Clause 24 of GCC shall insure against his liability for any material or physical 
damage, loss or injury which may occur to any property including that of STATE BANK OF INDIA, or 
to any person, including any employee of the STATE BANK OF INDIA, arising out of the execution 
of the works or in the carrying out of the contract, otherwise than due to the matters referred to in 
the provision to Clause 37 thereof. 

 Minimum Amount of Third-party Insurance 
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Such insurance shall be effective with an insurer and in terms approved by the State Bank of India 
which approval shall not be reasonably withheld and for at least the amount stated below. The 
Contractor shall, whenever, produce to the Architect / Consultant the policy or policies of 
insurance cover and receipts for payment of the current premiums. 

 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence 
with the number of occurrences limited to four. After each occurrence Contractor will pay premium to 
make insurance valid for four occurrences always. 

 Accident or Injury to workman 
 The State Bank of India shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the Contractor or any sub- Contractor, save and except an accident or injury resulting 
from any act or default of the State Bank of India or their agents, or employees. The Contractor shall 
indemnify and keep indemnify State Bank of India against all such damages and compensation, save and 
except as aforesaid, and against STATE BANK OF INDIA claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 Insurance against accident etc. to workmen 
The Contractor shall insure against such liability with an insurer approved by the State Bank of India 
during the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the architect / Consultant such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by an sub-Contractor 
the Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-
Contractor shall have insured against the liability in respect of such person in such manner that State 
Bank of India is indemnified under the policy but the Contractor shall require such sub- Contractor to 
produce to the Architect / Consultant when such policy of insurance and the receipt for the payment 
of the current premium. 

 Remedy on Contractor’s failure to insure 
If the Contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect the terms of contract, then and in any such case the State Bank 
of India may effect and keep in force any such insurance and pay such premium or premiums as may 
be necessary for that purpose and form time to time deduct the amount so paid by the State Bank of 
India as aforesaid from any amount due or which may become due to the Contractor, or recover the 
same as debt from the Contractor. In addition, an amount of penalty of Rs. 1.00 lakh will be imposed 
and to be recovered from the proceedings of any bill due to be paid to the Contractor. 

 Without prejudice to others’ rights of the State Bank of India against Contractors. In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the Contractor the amount of 
any damages, costs, charges, and other expenses paid by the State Bank of India and which are payable by 
the Contractors under this clause. The Contractor shall upon settlement by the Insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the Contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged. 

 

40. ACCOUNT RECEIPTS AND VOUCHERS: 
The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, 
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accounts, receipts and other vouchers that they may require in connection with the work under this contract. 
If the Contractor shall use materials less than what he is required under the contract, the value of the 

difference in the quantity of the materials he was required to use and that he actually used shall be 
deducted from his dues. The decision of the Bank shall be final and binding on the Contractor as to the 
amount of materials the Contractor is required to use for any work under this contract. 

41. MEASUREMENT OF WORK: 
The Contractor will record and submit to the Project Management Consultant / Site Engineer / 

Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor should 
submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the Contractor that he requires the work to be 
measured, and the Contractor shall forthwith attend or send a qualified agent to assist the Consultant or the 
Consultant’s representative in taking such measurements and calculations and to furnish all particulars or to 
give all assistance required by them. 

The Contractor or his Agents may at the time of measurements take such notes and measurements as 
he may require. All authorized extra work, omissions and all variations made without the Consultants 
knowledge, if subsequently sanctioned by him in writing, with the approval of the Bank shall be included in 
such measurements. The final measurement should be done within one month from the date of completion of 
work jointly by the Consultant and / or his representative and if the Contractor fails to comply, the 
measurements taken by the Consultant will be final and binding. 

42. METHOD OF MEASUREMENT: 
Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of 

work produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event 
of any dispute with regard to the measurement of the work excluded the decision of the Consultant / Bank shall 
be final and binding on the Contractor. 

43. ACTION WHERE NO SPECIFICATION: 
In the case of any of work for which there is no such specification in Technical Specification such work 

shall be carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, 
then in such case the work shall be carried out in all respects in accordance with the instructions and 
requirements of the Consultant / Bank. 

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY 
CAUSE INCONVENIENCE TO THE PUBLIC: 
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The 

Consultant may require the Contractor to remove any materials, which are considered by him to be a danger 
or inconvenient to the public and cause them to be removed at the Contractor’s cost. 

45. PAYMENTS: 
All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format 

enclosed). Normally one interim bill shall be prepared each month subject to minimum value for interim 
certificate as stated in these documents. The interim bill in proper forms must be duly accompanied by 
detailed measurements, duly endorsed by the Site Engineer / PMC in support of quantities of work done and 
must show deduction for all previous payments, retention money, etc. Advance / ad-hoc payments for work 
will not be normally made. However, ad-hoc payments may be made at the discretion of Consultant / Bank 
in case of exigency. 

The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount 
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due to the Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank within 
the period of “honouring certificates” mentioned in these documents. 

The amount stated in an interim certificate shall be the total value of work properly executed and 
approx. 75% of invoiced value of material brought, to site for permanent incorporation into the work up to 
the date of the bill less the amount to be retained by the Bank as the retention money and less installments 
previously paid under these conditions. 

The materials to be considered for secured advance shall be nonperishable in nature and only include 
the value of the said materials and goods as and from such time as they are reasonably, properly and not 
prematurely brought to or placed adjacent to the work and then only if adequately protected against weather or 
other casualties and considered acceptable by the Consultants / Bank. An indemnity bond is to be submitted 
in an appropriate format approved by the Bank, whenever Secured Advance against materials are prayed 
for. 

If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or 
goods will be progressively deducted from the amount due to Contractor in accordance with the quantities 
consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final payment only 
and not as payments for work actually done and completed and shall not preclude the requiring of bad 
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected 
or be considered as an admission of the due performance of the contract or any part thereof in any respect or 
the accruing of any claim, nor shall, it conclude determine or affect in any way the powers of the Bank under 
these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any 
other way vary or affect the contract. The final bill shall be submitted by the Contractor to the Consultant 
within one month of the date of certificate of completion furnished by the Consultant and payment shall be 
made after the same is duly verified and certified by the Consultant. 

● Final Payment: 
The final bill shall be accompanied by a certificate of completion form the Consultant/ User In-charge/ 

Engineer In-Charge along with all other documents required to be submitted by the Contractor under these 
conditions (measurement sheet, photographs before start of work and photographs after start of work, test 
report of materials, proof / channel of materials brought at site, Undertaking Certificate for Roof Treatment 
and Termite Treatment, etc. Payment of final bill shall be made after deduction of Retention Money as 
specified in these conditions which sum shall be refunded in the manner stated in these conditions. The 
acceptance of payment of the final bill by the Contractor would indicate that he would have no further claim in 
respect of the work executed. 

46. VARIATION / DEVIATION: 
The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add 

and or omit or vary the work shown in the drawings or described in the specification or included in the 
priced schedule of quantities. The Contractor on his own accord shall make no addition, omission or variation 
without such authorization from Bank. A verbal authority or direction by the Consultant / Bank if confirmed 
by the Contractor in writing within 7 days shall be deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for 
similar items in the contract wherever existing or an engineering rate analysis based on prevalent fair price of 
labour materials at site of work including wastage and other components as required plus 15% for overhead 
and profit etc. works contract Sales Tax at prevailing rate will be payable extra over the stipulated 
OH/project percentage. The tender rates shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / 
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Consultant. No variation shall vitiate the contract. 

47. SUBSTITUTION: 
Should the Contractor desire to substitute any materials and workmanship he / they must obtain the 

approval of the Bank / Consultant in writing for any such substitution well in advance. For materials 
designated in this specification by such term as “Equal” or “other approved”, etc. Specific approval of the 
Bank / Consultant shall be obtained in writing prior to execution. 

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND 
SUBSEQUENTLY USE ON COMPLETION: 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put 

right, all windows and doors cleaned including cleaning and oiling, if necessary, of all hardware. All floors, 
staircases and every part of the building both inside & outside shall be left neat and clean as to ensure 
immediate occupation to the satisfaction of the Bank. 

On completion of above, the Contractor shall inform the Bank that he has completed the work and it is 
ready for inspection. 

49. CLEARING SITE ON COMPLETION: 
On completion of the work the Contractor shall clear away and remove from the site all constructional 

plant, surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the 
work clean and in workman like condition to the satisfaction of the Bank / Consultant. 

50. DEFECTS AFTER COMPLETION: 
The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / 

Consultant all defects, shrinkage, settlements or other faults which may appear within 12 (twelve) months after 
completion of the work and considered as the “defect liability period”. In default the Bank may employ and pay 
other persons to amend and make good such damages, losses and expenses consequent thereon or incidental 
there to shall be made good and borne by the Contractor and such damages, loss and expenses shall be 
recoverable from him by the Bank or may be deducted by the Bank, in lieu of such amending and making good 
by the Contractor deduct from any money due to the Contractor a sum equivalent to the cost of amending 
such work and in the event of the amount retained being insufficient recover the balance from the Contractor 
from the amount retained under these conditions together with any expenses the Bank may have incurred in 
connection therewith. 

51. GUARANTEE FOR SPECIALIZED WORKS: 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from 

the specialized agency along with a counter guarantee by the main Contractor engaged for the work. The 
guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the Contractor is required 
to submit guarantee / guarantees for any item / items for a period of more than 12 months, the 
guarantee/guarantees in case of those items shall remain valid even after expiry of the defect liability period of 
12 months as stipulated in the contract. 

52. CONCEALED WORK: 
The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the 

earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be 
inspected, and correct dimensions taken before such burial. In default whereof, the same shall, at the option of 
the Bank / Consultant, be either opened up for measurements at the Contractor’s expense or no payments may 
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be made for such materials. Should any differences or dispute arise after execution of any work as to 
measurements etc. or other matters which cannot be conveniently tested or checked the records of the 
Bank / Consultant shall be accepted as correct and binding on the Contractor. 

● Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the Bank immediately. 

53. ESCALATION: 
The Percentage-rate quoted shall be firm throughout the tenure of the contract (including extension of 

time, if any granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales 
tax, octroi etc. unless specifically provided for this document. 

54. IDLE LABOUR: 
Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour 

charges of tools and plants would be entertained under any circumstances. 

55. SUSPENSION: 
If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of 

the work or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance 
of his part of the contract or if he shall more than once make default, the Bank shall have the power to give 
notice in writing to the Contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the 
work or from any ground contiguous thereto, any plant or materials to subsist from the date of such notice 
being given until the notice shall have been complied with. If the Contractor shall fail for 15 days after such 
notice has been given to proceed with the work as therein prescribed, the Bank may proceed as provided in 
Clause 56 (Termination of Contract by the Bank). 

56. TERMINATION OF CONTRACT BY BANK: 
If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm 

shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a 
compensation for the benefit of the greater part, in number of amount of his creditors or shall enter into a 
Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the 
Contractor in insolvency, shall repudiate the contract or if a Receiver of the Contractor’s firm appointed by the 
court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the Bank that he is able to carry out and fulfill the contract and if so required by the Bank to give 
reasonable security there for, of if the Contractor shall suffer execution to be issued, or shall suffer any 
payment under this contract to be attached by or on behalf of and of the creditors of the Contractor or shall 
assign, charge or encumber this contract or any payments due or which may become due to the Contractor, 
thereunder, or shall neglect or fail to observe and perform all or any of the acts matters of things by this 
contract, to be observed and performed by the Contractor within three clear days after the notice shall have 
been given to the Contractor in manner hereinafter mentioned requiring the Contractor to observe or 
perform the same or shall use improper materials or workmanship in carrying on the work, or shall in the opinion 
of the Bank not exercise such due diligence and made such due progress as would enable the work to be 
completed within due time agreed upon and shall fail to proceed to the satisfaction of the Bank after three 
clear days’ notice requiring the Contractor to do so shall have been given to the Contractor as hereinafter 
mentioned, or shall abandon the contract, then and in any of the said cases, the Bank may notwithstanding any 
previous waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, but 
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without thereby affecting the powers of the Bank of the obligations and liabilities of the contract the whole 
of which shall continue in force as fully as if the contract had not been so determined and as if the work 
subsequently executed had been executed by or on behalf of the Contractor (without thereby creating any trust 
in favour of the Contractor). Further the Bank or his agent or servants may enter upon and take possession of 
the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and materials being 
lying upon premises or the adjoining lands or road and sell the same as his own property or may employ the 
same by means of his own servants and workmen in carrying on and completing the work or by employing 
any other Contractors or other person to complete, and the Contractor shall not in any way interrupt or do any 
act, matter or thing to prevent or hinder such other Contractors or other persons or person employed from 
completing and finishing or using the materials and plants for the work. When the work shall be completed 
or as soon as thereafter as conveniently may be, the Bank shall give notice in writing to the Contractor to 
remove his surplus materials and plants and should the Contractor fail to do so within a period of 14 days after 
receipt by him of the said notice, the Bank may sell the same by Public Auction and shall give credit to the 
Contractor for the amount so realized. Any expenses or losses by the Bank in getting the work carried out by 
other Contractors shall be adjusted against the amount payable to the Contractor by way of selling his tools 
and plants or due on account of work carried out by the Contractor prior to engaging other Contractors or 
against the Security Deposit. 

57. ARBITRATION 
 

(a) Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter. 
If the Contractor considers that he is entitled to any extra payment or compensation in respect of the 

works over and above the amount s admitted as payable by the Architect or in case the Contractor wants to 
dispute the validity of any deductions or recoveries made or proposed to be made from the contract or raise 
any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Regional 
Manager RBO-IV, Gangtok and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of the 
claim, grounds on which it is based and detailed calculations of the amount claimed and the Contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
Contractor unless notice of such claim shall have been given by the Contractor to the Regional Manager RBO-IV, 
Gangtok in the manner and within the time as aforesaid. The Contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the Regional Manager RBO-IV, Gangtok 
in writing in the manner and within the time aforesaid. 

(b) The Regional Manager RBO-IV, Gangtok shall give his decision in writing on the claims notified by the 
Contractor. The Contractor may within 30 days of the receipt of the decision of the Regional Manager 
RBO-IV, Gangtok submit his claims to the conciliating authority namely the Circle Development Officer, 
SBI, LHO Kolkata for conciliation along with all details and copies of correspondence exchanged 
between him and the Regional Manager RBO-IV, Gangtok. 
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(c) If the conciliation proceedings are terminated without settlement of the disputes, the Contractor shall, 
within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 
Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the Contractor shall be deemed to have been considered absolutely barred and waived. 

 

(d) Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified, claims of the Contractor as aforesaid and all claims of the 
Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief 
General Manager. It will also be no objection to any such appointment that the Arbitrator so appointed is 
a Bank Officer and that he had to deal with the matters to which the Contractor relates in the course of 
his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be appointed 
in the manner aforesaid by the said Chief General Manager. Such person shall be entitled to proceed 
with the reference from the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by 
both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter statement 
of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of the award (including 
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 
and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so 
paid. 
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SAFETY MEASURES AT SITE 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well as suitable footholds and handholds shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 
above ground level or floor level they should be closely boarded, should have adequate width and 
should be suitably fenced, as described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 
metre. 

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width 
between side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters 
in length. For longer ladders this width should be increased at least 6mm for each additional 30 cm. 
Uniform step spacing shall not exceed 30 cm. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on line 
works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 
Meter above the surface of the ground. The sides of the trenches, 

which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held by 
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more 
cuttings shall be done from top to bottom. Under no circumstances undermining or under cutting shall 
be done. 

11. Before any demolition work is commenced and also during the process of the work :- 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used 

by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion 

or flooding. No floor, roof or other part of the building shall be so over-loaded with debris or 
materials as to render it unsafe. 
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d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 
available for the use of the persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment 
by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye- shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 

that the manhole covers are opened and are ventilated at least for an hour before the workers are 
allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals and boards to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 
the following standard or conditions: 
a) These shall be of good mechanical construction, sound material and adequate strength and free from 

patent defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give 
signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained by 
adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of hoisting machine having a variable safe working load, 

each safe working load of the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or of any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safeguards, hoisting appliances should be provided with such means as will 
reduce to the minimum the risk of accidental descent of the load, adequate precautions should be 
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near places of work. 


