O SBI

P&E/2022-23/Tender/36 dated 29.07.2022

TENDER DOCUMENT

STATE BANK OF INDIA
LOCAL HEAD OFFICE, GUWAHATI
PREMISES & ESTATE DEPARTMENT

GUWAHATI, ASSAM.

INVITES TENDERS
(e-TENDER THROUGH SBI SERVICE PROVIDER
M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD)

Sl. No. Description

(a) Tender ID P&E/2022-23//Tender/36 dated
29.08.2022

(b) Tender Name AIR CONDITIONING INSTALLATION WORK
AT LIKABALI BRANCH

(c) Ending Date of Technical bid 03.08.2022 UP TO 02.00 PM

The Contractors who are in the list of approved empanelled contractors finalised in September,2018 by SBI, Local Head

Office, Guwahati (North Eastern Circle) for the 4(FOUR) categories of work
i.e. Category- I, II, Il IV ( Work Value above ¥5.0 Lakh and up to ¥100.0 Lakh)

under AIR CONDITIONING INSTALLATION WORK

are only eligible to participate in this E-Tender.

Note: The Contractors should possess valid digital signature for participating in this E-tendering Process.

ASSISTANT GENERAL MANAGER
Premises & Estate Department

3rd Floor, SBI Guwahati LHO Building,
P.O. Assam Sachivalayaq,
Dispur-781006
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P&E/2022-23/Tender/36 dated 29.07.2022

NOTICE INVITING TENDERS

STATE BANK OF INDIA, LOCAL HEAD OFFICE, GUWAHATI (hereinafter referred to as SBI) invites Tenders from the

Conftractors/Vendors who are in the list of approved empanelled contractors/vendors as mentioned in attached Tender

document.

1. Name & location of Work

AIR CONDITIONING INSTALLATION WORK AT LIKABALI BRANCH

2. Availability of tfender documents

Tender documents will be issued to the eligible contractors by the
service provider M/S e-PROCUREMENT TECHNOLOGIES PVT. LID,,
AHMEDABAD and also can be downloaded from the Bank's website

www.sbi.co.in under section ‘Procurement news’.

3. Technical Bid

The Technical Bid containing the following Documents should be
submitted in a sealed envelope addressed to the Premises & Estate
Department , SBI Local Head Office Building, 3rd Floor, ‘A’ Block, P.O.
Assam Sachivalaya, Dispur, Guwahati-781006, Assam or may be e-
mailed the following Technical Documents to the e-mail ID
agmpne.lhoguw@sbi.co.in _and tage.gyuthey@sbi.co.inon or before
03.08.2022 upto 02:00 PM :-

i) Earnest Money Deposit (EMD) amounting to Rs.5400.00 to be
deposited to the Bank’s A/C No. 10242804581 (Name of the Account :-
SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account,
maintained at SBI, Dispur Branch, IFSC code-SBIN0O003030) and submit

the deposit voucher copy as proof of deposit the amount as part of the

Technical Bid.

i) The Process Compliance Form as at Annexure-l Duly filled, signed

and stamped by the Bidder as token of acceptance of all the terms &

conditions stipulated in this tender.

iv) Tender form

The Bidder, who failed to submit any of the above mentioned
documents, will be disqualified in Technical Bid and will not be allowed
fo participate in the e-Tender for Price Bid. Moreover, the conditional
tenders are liable for rejection and will not be allowed to participate in

e-Tendering Process.
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Price Bid

The Lowest Bidder will be finalized from the Price Bid submitted by the
Contractors through on-line Price Bidon the basis of'ltem Rate”(The
details of the tendering process are indicated in “BUSINESS RULES FOR
e-TENDERING".The Details of the events is as under:-

i) Submission of On-Line Price Bid : On 04.08.2022 from 11:30 AM upto
03:00 PM.

Only the bidders who qualified in Technical Bid (who submitted
specified EMD and duly filled & signed Process Compliance Form) will
be eligible to participate in the On-line Price Bid. The bidder should

have valid digital signature for participation in e-Tendering Process.

Opening of Price Bid

After completion of the e-Tendering process and L1 Bidder will be

informed for their confirmation of the quoted L1 Price.

Validity of Tenders

For a period of 90 daysfrom the date of opening of Price Bid.

Initial security deposit (ISD)

2% of the awarded value of work including EMD.

Retention money

5% of the awarded value of work.

Commencement of the work

The date of commencement of the work will be reckoned as the date
of handing over site or 15 days from the date of issue of Work Order of

the tender whichever is later

Time allowed for completion

10 days from the date of handing over site or 15 days from the date of

issue of work order letter whichever is later.

Deduction of Income Tax and GST

A) TDS onincome Tax/GST will be deducted at source as per Govt.

Guidelines.

B) The contractor should comply with the following;
i. Confractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of GST

levied at applicable rate as per GST provision

ii. In case of Correction in the bills after scrutiny, contractor should

submit fresh invoice for payment

iv. Contractor should timely file his GST return in accordance with GST
provisions to enable the bank to claim the credit of GST paid to the

contractor.

Performance Guarantee

If the L1 bidder quotes abnormally low (10% below the Total estimated
cost prepared by SBI, thell bidder will be required to furnish a
Performance Guarantee for an amount not less than the difference

amount of the estimated cost and accepted tendered amount valid for
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a period of 12 months from the date of signing the contract from a
Scheduled Commercial Bank other than SBI or SBI STDR lien to the Asstt.
General Manager(P&E), SBI, LHO, Guwahati or SBI Bank Draft in favour of
Asstt. General Manager(P&E), SBI, LHO, Guwahati for an amount not less
than the difference amount of the estimated cost and accepted
tendered amount in addition to the Security Deposit amounting to 2%
of the accepted tender amount, which will be released after virtual

completion of the work.

13. | Terms & mode of payment i) No advance is payable.

i) After successful completion of entire work, 100% payment will be
released against submission of GST invoice and work completion
Certificate from the user deptt.

i) Security deposit and statutory deductions will be made as
applicable.

iv) The contractor should furnish details of the Bank, A/c no, IFSC code
etc.

14. |Liquidated Damages If the bidder is not able to complete the work within the stipulated
completion period as per terms of the tender, liquidated Damages will
be imposed at the rate of 0.5% of the confract value per week subject
to a maximum of 5% of the contract value.

15. | Defects Liability Period 12 Months (Twelve months) from the date of completion of the work
and handing over to the Bank.

16. | Contact details for any clarification Premises & Estate Department
,3rd Floor, SBI, LHO Building, Guwahati,

Dispur-781006,
Mobile No:
17. | Contact details for any e-Tender Service provider: M/s e-Procurement Technologies Ltd. (Procure Tiger)

related queries A- 201, Wall Street - ll, Opp. Orient Club, Nr. Gujarat College,
Ahmedabad - 380 006. Gujarat State, India
Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800,
Fax:- 91 - 079 — 40016876.
You are requested to contract the agency for further guidance on  e-
tendering process

18. | Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) uploaded

in this tender are inclusive of materials, labour, wages, fixtures,
fransportation, installation, all faxes &charges , cost of the insurances as
specified in the tender, cost towards testing of materials supplied,

wastages, Octroi, machinery, temporary works such as scaffolding,
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cleaning, overheads, profit, statutory expenses, incidental charges and
all related expenses to complete the work. However, GST on work

contract will be exira as applicable.

Notes:

a) All Bidders are informed that, price bidding for the work will be through e-tendering method. The bill of quantity of
tender i.e“Price Bid” is o be submitted online on e-tendering portal. Work Order will be placed on the basis of closing
L1 price by bidders in the “Price Bid.

b) The Bidders are expected to examine all instructions, forms, terms and specifications in the tender documents. Failure
to furnish all information required as per the Tender Documents or submission of bids not substantially responsive to

the Tender Documents in every respect will be at the Bidders risk and shall result in rejection of the Tender.

c) In case the date of submission of Technical Bid, Online Price Bid is declared as a holiday, the respective date will be
considered on the next working day at the same time. The bidder, who is the authorized representative and

participating on behalf of company/ Dealer/vendor, should have a valid digital signature certificate (DSC) for this

tender.
d) SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any reason.
e) The Bidders are strongly advised to visit the site before submitting their Price Bid to make the work complete in all

respects within the stipulated completion time.

f) Corrigendum: (If any) is to be followed as published in https://etender.sbi/ portal.

(For and on behalf of State Bank of India)

Assistant General Manager
Premises & Estate Department
39Floor,A Block ,

Local Head Office, Guwahati
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Name of Work / Project:- AIR CONDITIONING INSTALLATION WORK AT LIKABALI BRANCH

P&E/2022-23/Tender/36 dated 29.07.2022

BUSINESS RULES FOR e-TENDERING

BUYER NAME State Bank of India

E-TENDERING TO BE | SBI Service Provider:

CONDUCTED BY M/s e-Procurement Technologies Ltd. (Procure Tiger)

A- 201, Wall Street - Il, Opp. Orient Club, Nr. Gujarat College,
Ahmadabad - 380 006. Gujarat State, India

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800,
Fax:- 91 - 079 — 40016876.

DATE & TIME OF 04.08.2022 from 11:30 AM to 03:00 PM.

ON-LINE PRICE BID in e-Tendering Website : https://sbi.abcprocure.com

DOCUMENTS ATTACHED i) Notice Inviting Tenders (NIT)

ii) Business rule for finalization of tender

i) Terms& conditions of E-Tendering

iv) Process Compliance Statement (Annexure |)
v) TERMS & CONDITIONS OF THE CONTRACT

vi) SPECIAL CONDITIONS OF THE CONTRACT

vii) Bid Confirmation (Annexure —ll)

viii) BOQ- Break-up-of Quantity (Annexure-lil)

ix) installation work terms & conditions

xi) Contact Information.

Type & Procedure of On-line Price Bid :-

The On-line Price Bid e-tendering will be conducted on the basis of “ltem Rate System”by adopfing the following broad
process flow as under :-

1. For the proposed e-tendering process, already empanelled vendors for the said purpose who fulfil all the terms and
conditions including deposit the earnest money(EMD) and submission of dully filled Process Compliance Formas per

Annexure-l only shall be eligible to participate in e-tendering process.

2. SBI will engage the services of a service provider M/s e-Procurement Technologies Pvt. Ltd, Ahmedabad (ETL) who

will provide all necessary fraining and assistance before commencement of on line bidding on Internet.
3. Business rules like event date, time, etc. also will be communicated through service provider for compliance.
4. E-tendering process will be conducted on schedule date & fime.

5. The lowest bidder has to confirm their quoted L1 price duly signed filled-in prescribed format as provided toSBI

through e-mail ID agmpne.lhoguw@sbi.co.in within 24 hours of completion of auction.

6. Any variation between the on-line bid value and signed document will be considered as sabotaging the tender

process and will invite disqualification of vender to conduct business with SBI as per prevailing procedure.



O SBI

7. Business rules , tender details, event date, time etc. will be communicated through service provider for compliance
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in addition to uploading the same in Bank’s website.

Terms & Conditions of E-Tendering Process

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are requested to
change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to the bidder will

be deemed to have been made by the bidder.

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by the
bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that they bid.

Should any bidder back out and not executed the work, SBI and / or ETL shall take action as appropriate.

3. E-TENDERING TYPE: a) Online Sealed Price Bid.
4. E-TENDERING WINNER: At the end of the Price Bid, who quoted the lowest Grand Total Price(L1 Price) as mentioned above

in “Type of On-line Price Bid will be the winner.

5. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e-Tendering site

using the Login Ids and passwords given fo them.

6. OTHER TERMS & CONDITIONS:
e The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly

by communicating with other bidders.
e The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.
e SBI's decision on award of Contract shall be final and binding on all the Bidders.

e SBI along with ETL can decide to extend, reschedule or cancel any E-Tender. Any changes made by SBl and / or

ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that time.
e ETL shall not have any liability fo Bidders for any interruption or delay in access to the site irrespective of the cause.

e ETL is not responsible for any damages, including consequential damages, including but not limited to systems
problems, inability to use the system, loss of electronic information etc.
N.B

e All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to

participate in the online event.
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Annexure- |

Process Compliance Form

(The bidders are required to print this on their company’s letter head and sign, stamp and send the scanned copy fo
Premises & Estate Department, LHO Guwahati through e-mail ID agmpne.lhoguw@sbi.co.in)

To

Date:

e-Procurement Technologies Ltd. (Procure Tiger)
A-201-208, Wall Street-1l, Opp. Orient Club,

Nr. Guja
Gujarat,

rat College, Ahmedabad-380 006,
India.

Tel: (079) 40016837 / 835
Fax: (079) 40016876

Sub:

AIR CONDITIONING INSTALLATION WORK AT LIKABALI BRANCH

Agreement to the Process related Terms and Conditions for the e-Tender.

Dear Sir,

This has reference to all the Terms &Conditions of the captioned tender.

This letter is to confirm that:

1.
2.

3.

o

The undersigned is authorized representative of the company.

We have studied the all the terms & conditions specified in this tender, Commercial Terms and the Business rules
governing the e-Tendering Process and the RFP as mentioned in your letter and confirm our agreement to them.

We also confirm that we have taken the training on the E-Tendering tool and have understood the functionality of
the same thoroughly.

We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access
& bid on the e-Tendering platform due to loss of internet connectivity, electricity failure, virus attack, problems with
the PC, any other unforeseen circumstances etc. before or during the E-Tendering event.

We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.

We also confirm that we will send the e-mail the price confirmation of our quoted price as per Annexure Il and the
format as requested by SBI/ ETL.

We, hereby confirm that we will honour the Bids placed by us during the e-Tendering process.

I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in and
around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the Notice
Inviting Tender, General Conditions of Contract, Special Conditions of Coniract, Technical Specifications and
understood the same and on the basis of the same I/We will quote our price in theE-Tendering.

With regards

Signature with company seal

Date:
Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and sent this document on agmpne.lhoguw@sbi.co.in
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GENERAL INSTRUCTIONS TO THE BIDDERS
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TERMS & CONDITIONS OF THE CONTRACT

1.0 Scope of Work
Tenders are invited by State Bank of India for the captioned work.

1.1 Site and Its Location: The proposed work is to be carried out at captioned site.
2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions sfipulated in tender consisting the following
documents and the most workmen like manner,

a) General Conditions of Contract
b) Special Conditions of Contfract
c) Technical Specifications

d) Drawings

e) Price Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of
ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid

b) Drawings

c) Technical Specifications

d) Special Condifions of Contract
e) General Conditions of Contract

2.3 The tender documents are not fransferable.

3.0 Site Visit

The Bidder must obtain himself on his own responsibility and his own expenses all information and data which may be
required for the purpose of filling this tender document and enter into a confract for the satisfactory performance of the
work. The Bidder is requested satisfy himself regarding the availability of water, power, transport and communication
facilities, the character quality and quantity of the materials, labour, the law and order situation, climatic conditions local
authorities requirement, traffic regulations etc; The Bidder will be fully responsible for considering the financial effect of any
or all the factors while submitting his tender.

4.0 Earnest MoneyDeposit(EMD) :-

4.1 The Bidder are requested to submit the Earnest Money AS SPECIFIEDto be deposited to A/C No. 10242804581 (SBI, LHO,
PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-SBINO003030).

4.2 No interest will be paid on the EMD.

4.3 EMD of unsuccessful Bidders will be refunded within 30 days of award of Contract on submission of details of Bank
Account by the bidders.

4.4 EMD of successful Bidder will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the Bidder revokes his tender at any time during the period when he is required
to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor fails fo enter into a formall

agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within the stipulated time.
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5.0 Initial Security Deposit(ISD) :-

The successful Bidder will have to submit a sum equivalent to 2% of contract value less EMD to be deposited to A/C No.
10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-
SBINOO03030) through SBI Bank draft or Bankers Cheque in favour of The Assistant General Manager(premises & Estate) within
a period of 15 days of acceptance of tender.
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6.0 Security Deposit :-

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security
deposit, which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 10%
of the respective running account billi.e. deduction from each running bill account will be 10% fill total 3% of contract value
is reached. 50% of the total security shall be paid fo the contractors without interest on the basis of certifying the virtual
completion. The balance 50% would be paid to the contractors without interest within 15 days after the end of the defect
liability period provided the contfractor has satisfactorily attended to all defects in accordance with the conditions of
contract including site clearance

6.2 No interest shall be paid to the amount retained by SBI as Security Deposit.

7.0 Signing of Contract Documents

The successful Bidder shall be bound to implement the contfract by signing an agreement and conditions of contract (draft
agreement attached herewith) within 7 days from the receipt of infimation of acceptance of his tender by SBI. However,
the written acceptance of the tender by the Bank will constitute a binding agreement between SBI and successful Bidder
whether such formal agreement is subsequently entered into or not.

8.0 Completion Period

Time is essence of the confract. The work should be completed in all respects in accordance with the terms of contract
within a period of 20 days from the date of handing over site or 30 days from the date of issue of work order whichever is
later.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of three months from the date of E-Tendering Process. If
the Bidder withdraws his/her offer during the validity period or makes modifications in his/her original offer which are not
acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.

10.0 Liquidated Damages
The liquidated damages shall be 0.5% of the accepted tendered cost per week for the delayed period subject to a
maximum of 5% of contract value.

11.0 Tendered Rates and Prices

11.1 The Bidders shall quote their rates for individual items through online submission in the Price Bid as per the attached
BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes if any
(other than GST) as may be applicable. No extra claims/PVA by any means due fo increase rates efc. will be entertained.

Bank will only pay GST in addition to quoted rafes.

11.2 Rates as bid in the "Price Bid" will be the basis of final order placement.
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Form of Tender
To
The Asstt. General Manager(P&E),
PREMISES & ESTATE DEPARTMENT
3rd Floor, SBI Guwahati LHO Building,
P.O. Assam Sachivalaya,
Dispur-781006.

Dear Sir,

Re: AIR CONDITIONING INSTALLATION WORK AT LIKABALI BRANCH

1.1/We refer to the tender notice issued by the Bank for above workat CAPTIONED SITE in connection with the above.

2. |/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings,
conditions of contract, specifications, percentage offered price in the bill of quantities applicable for all the items uniformly.

3. I/We have safisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender
conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole orin part, to:

a) Abide by and fulfil all the terms and provisions of the said condifions annexed hereto.

b) Complete the works within4d5days from the date of handing over the site as stipulated in two or three shifts if considered
necessary by the Bank/Consultant at no exira cost to the Bank.

4. |/We have deposited the Earnest money deposit in the specified A/Cs and also submitted Process Compliance form
confirming our acceptance of all the tender terms & conditions stipulated in the tender. I/We note, the Earnest Money
Deposit will not bear any interest and is liable for forfeiture:

i) If our offer is withdrawn within the validity period of acceptance.

i?))rlf the Contract is not executed within 60 days from the date of receipt of the letter of acceptance.

iici))rlf the work is not commenced within 10 days after issue of work order or handing over of site whichever is later.
5.1/We understand that you are not bound to accept the lowest or any tender you receive.

6. Name of Partners/Directors of our Firm :

Yours faithfully

Signature:
Name of Partner/Director of the firm authorized to Designation:
Sign or Name of person having power of attorney to
sign the contract (Certified true copy of Power of
Aftorney should be attached)
Signature and address of witness a) Signature:
Name:
Address:
b) Signature:
Name:
Address:

SAMPLE OF ARTICLES OF AGREEMENT
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ARTICLES OF AGREEMENT made the......coooiiviiiiiiiiiien day of ..ol between the State Bank of India, a
Corporation constfitute under the State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other
places (hereinafter referred to as “the OWNER").
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AND S having its registered office at

WHEREAS the Owner is desirous of executing ...................... WOTK Qf.uiiiiiie e (hereinafter called the
‘works’)

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the work to be
executed atthe SBl ......cocooviiiniinnenn. as per conditions of the contract and special conditions prepared subject fo which
the offer of the Contractor shall be accepted.

AND WHEREAS the Confractor has deposited with the owner
RU DB S . ettt e s as security deposit for
the due performance of the agreement AND WHEREAS the Owner issued work order therefore to the contractor.

AND WHEREAS SQIA AraWINGS. ... ovieiieiiee e inclusive of the specifications, priced schedule
of quantities, condition of contract and special conditions (hereinafter collectively referred to as the said condition) have
been signed by the parties hereto and the contractor has agreed to execute the works upon and subject to the said
conditions.

Agreed to execute upon and subject to the conditions set forth herein and Schedule of ltems and quantities general
conditions of contract, Specification and all correspondences exchanged by or between the parties from the submission of
tender fill the award of work, both lefter inclusive, (all of which are collectively hereinafter referred to as "the said
condition”) the work shown upon the said drawings and/ or described in the said specification and included in the
schedule of items and quantities at the respective rates therein at of such other sum as shall become payable there under
(Hereinafter referred to as “the said confract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor shall upon
and subject to the said conditions executed the completed the works shown upon the said drawings efc. and
such further detailed drawings as may be furnished to the confractor by the said owner through the Architect(if
engaged) as described in the said specifications and the said priced schedule of quantities.

2. The owner will pay to the contractor the sum of

). hereinafter call the contract sum or such other sum as shall become payable hereunder at the times and in the
manner specified in the said condition. However, the actual sum will be paid on the actual value of work done,
irespective of the contract sum.

3. The plans, agreement and documents above mentioned shall form the basis of this contract and all disputes to be
decided in the manner prescribed in the conditions attached hereto.

4. The said confract comprises the interior and furniture............ooooiiiiiii i, works as above
mentioned, and shall subsidiary works connected therewith within the same site as may be ordered to be done
from time to time by the said Owner even through said works may not be shown on the drawings or described in
the said specifications or the priced schedule of quantities.

5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the owner
reserves to himself the right to alter the drawings and nature of the work and of adding to or omitting any items of
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works from or of having portions of the same carried out departmentally or otherwise and such alternations or
variations shall be carried out without prejudice to this contact.
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6. The said condition shall be read and be freated as forming part of this Agreement, and the parties hereto will
respectively be bound thereby and to abide by and submit themselves to the conditions and perform the same
on their part to be respectively observed and preferred.

7. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with
consent of the Owner and the contractor as indicated in the Article of the general conditions. The award of the
arbitrator shall be final and binding on both parties.

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove written

WITNESS EXECUTANTS
1. 1. OWNER
2. 2. CONTRACTOR

Common Seal
In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in accordance

with Arficles of Association of the Company the director efc. as the case may be affixing common seal may be
initial in token thereof and also by putting their names.

GENERAL CONDITIONS OF CONTRACT

1.0 Definitions

"Confract” means the documents forming the tender and the acceptance thereof and the formal agreement executed
between State Bank of India (Client) and the confractor, together with the documents referred therein including these
condifions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these
documents taken together shall be deemed to form one contfract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby
respectively assigned to them.

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Cenfre at State Bank Bhavan, Madame Cama
Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns.

1.3 ‘The Conftractor’ shall mean thename of the contfractor undertaking the works and shall include legal personal
representative of such individual or the composing the firm or company and the permitted assignees of such individual
or firms of company.

1.4 The expression ‘works' or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or
to be executed in accordance with the confract and includes materials, apparatus, equipment, temporary supports,
fittings and things of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the
contractor under the contract.

1.5 'Engineer’ shall mean the representative of the SBI.
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1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the
specifications and any modifications of such drawings as may be issued by the Engineer from time fo fime *
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1.7 'Confract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to
such additions thereto or deductions there from as may be made under the provision herein after contained.

1.8 'Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to
time be furnished or approved by the employer.

1.9 “Month” means calendar month.

1.10"Week” means seven consecutive days.

1.11"Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Language

The language in which the contract documents shall be drawn shall be in English. Al communications by employer &
Contractor will be in English

3.0 Errors, Omissions and Discrepancies

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the
drawings and specifications etc, the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the
specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same
item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.

V) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this
contract and with the directions of and to the satisfaction of the Employer

5.0 Letter of Acceptance

Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise
depositing at the address of the confractor as given in the tender to enter intfo a Contract for the execution of the work as
per the terms of the tender. The lefter of acceptance shall constfitute a binding confract between the Employer and the
confractor.

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful Bidder shalll
be bound to implement the contfract and within seven days thereof he shall sign an agreement in a non judicial stamp
paper of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished byArchitects/ Consultants(if engaged) are the properties of the
SBI. They are not to be used on other work.

6.1 Detailed drawings and instructions: The Architects/ Consultants(if engaged) shall furnish with responsible promptness
addifional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings
and instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there
from.

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including
therein the date of start and completion of various activities on receipt of the work order and submit the same to
SBlIthrough the Architect/ Consultant(if engaged).
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7.0 Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over o the
contractors.
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8.0 Liquidated Damages

If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or
extended date or completion without justification in support of the cause of delay, he may be called upon without
prejudice to any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.5% of the contract value per week for the delayed period, subject to a maximum of 5% of the
contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, equipment
fransportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The confractor shalll
at all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person
or any one not skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the
SBI/ architect/ consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations

Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the
contractor observes any discrepancy between the drawings and specifications, he shall promptly nofify the SBI in writing
under intimation of the Architect/ Consultant. If the confractor performs any act which is against the law, rules and
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before
proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, irrespective of
the fact that the layout had been approved by the bank the contractor shall be responsible for the same and shall at his
own expenses rectify such error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI's
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except
due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions
for safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local
bodies safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to his
place of work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint
names of the contractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of work:

The SBI/ Architect /Consultant or their representative shall at all fimes have access to the work site and / or to the workshop,
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every
facility to the SBI, Architect/ consultant and their representatives necessary for inspection and examination and test of the
materials and workmanship. No person unless authorized by the SBI /architect/consultant and their representatives
necessary for inspection and examination and test of the materials and workmanship. No person unless authorized by the
SBl/architect/consultant except the representative of public authorities shall be allowed on the work at any fime. The
proposed work either during ifs consfruction stage or its completion can also be inspected by the Chief Technical
Examiner’s organization, a wing of central Vigilance commission.

14.0 Assignment and subletting
The whole of work included in the confract shall be executed by the contractor and he shall not directly entrust and
engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the
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written consent of the Employer and no undertaking shall relieve the contractor from the responsibility of the contractor
from active superinfendence of the work during ifs progress.
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15.0 Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with
architect/consultant(if engaged) instructions and shall be subject from fime to fime to such tests as the SBI/Architect/
Consultant/ may direct at the place of manufacture or fabrication or on the site or an approved testing labouratory. The
contractor shall provide such assistance, instruments, machinery, labour and materials as are normally required for
examining measuring sampling and testing any material or part of work before incorporation in the work for testing as may
be selected and required by the architect/consultant.

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor
without any exira charges. If certain items proposed to be used are of such nature the samples cannot be presented or
prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction of the
Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/
equipment for which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when the
samples are approved in writing by the Architect/consultant the contractor shall proceed with the procurement and
installation of the particular material/equipment. The approved samples shall be sign by the Architect/ consultant for
identification and shall be kept on record at site office until the completion of the work for inspection/ comparison at any
fime. The Architect/consultant shall take reasonable time to approve the sample. Any delay that might occur in approving
the samples for reasons of its not meeting the specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the approval of the materials/ equipment
etc. shall be to the account of the contractor.

i) Cost of tests:Test provided for in the specifications or BOQ :
O) The cost of making any test shall be borne by the contractor

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI which is
either to be carried out by an independent person at any place other than the site or the place of manufacture or
fabrication of the materials tested or any Government/ approved labouratory, then the cost of such test shall be
borne by the contractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from any risks or from the entire responsibility for
the fulfilment of contract.

17.0 Contractor’s superintendence
The contractor shall give necessary personal superinfendence during the execution of the works and as long, thereafter, as
the Employer may consider necessary until the expiry of the defects liability period, stated hereto.

18.0 Quantities
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the
Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity

against individual item to any extent subject to maximum variation of the contract value by 25%. The entire amount paid
under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of
provisions of clause 21 (e) hereof.

19.0 Works to be measured
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The Employer may from time to time intimate to the contractor that he required the work to be measured and the
contractor shall forthwith attend or send a quadlified representative to assist the Employer in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of them. The representative of the Employer
shall take joint measurements with the contractor’s representative and the measurements shall be entered in the
measurement book. The contractor or his authorized representative shall sign all the pages of the measurement book in
which the measurements have been recorded in token of his acceptance. All authorized extra work, omissions and all
variations made shall be included in such measurements.
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20.0 Variations

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contfract. In case the Employer thinks
proper at any fime during the progress of works to make any alteration in, or additions fo or omission from the works or any
alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in writing to the
confractor or shall confirm in writing within seven days of giving such oral instructions the confractor shall alter to, add to, or
omit from as the case may be in accordance with such notice but the contfractor shall not do any work extra fo or make
any alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of the Employer and the value of such
extras, alterations, additions or omissions shall in all cases be determined by the Employer and the same shall be added fo
or deducted from the contract value, as the case may be.

21.0 Valuation of Variations

No claim for an exira shall be allowed unless it shall have been executed under the authority of the Employer as herein
mentioned. Any such exira is herein referred to as authorized exira and shall be made in accordance with the following
provisions.

a)
i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work
is of similar character and executed under similar conditions as the work priced herein.
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

b) The net prices of the original fender shall determine the value of the items omitted, provided if omissions do not vary
the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be
valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where
the omissions vary the conditions under which any remaining items or works are carried out, then the contractor
shall within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which he intends to
charge for such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix
such rate or prices as in the circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices atf the
net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work rates and
wages for the district; provided that in either case, vouchers specifying the daily time (and if required by the
Employer) the workman’s name and materials employed be delivered for verifications to the Employer at or before
the end of the week following that in which the work has been executed.

e) |Itis further clarified that for all such authorized extra items where rates cannot be derived from the tender, the
confractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, labour,
hire/running charges of equipment and wastages efc plus 15% towards establishment charges, contfractor’s
overheads and profit. Such items shall not be eligible for escalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of
the work.

23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor
shall ensure that the following works have been completed to the satisfaction of the Employer.
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O) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.
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b) Demolish, dismantle and remove the contractor's site office, temporary works, structures including labour
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or any
land allotted to the contractor by the SBI and not incorporated in the permanent works.

C) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear,
level and dress, compact the site as required by the Employer.

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer.
e) Shall hand over the work in a peaceful manner to the Employer.

f) Al defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction
of Employer.

23.1 Upon the satisfactory fulfiilment by the contractor as stated above, the contractor shall be entitled to apply to the
Employer for the certificate. If the Employer is safisfied of the completion of the work, relative to which the completion
certificate has been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

23.2 This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities under the contract
including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at
any site be construed as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the site
and in respect of which the VCC has been issued.

24.0 Work by other agencies

The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not
included in the scope of this confract which it may desire to have carried out by other persons simultaneously and the
contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor however shall
not be provided any plant or material for the execution of such work except by special arrangement with the SBI. Such work
shall be carried out in such manner as not to impede the progress of the works included in the contract

25.0 Insurance of Works
Conftractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the
following pares/clauses:

1) Contractor's All Risk Policy including third party compensation as detailed below.
ii) Workmen Compensation Policy.

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the
Employer and the contractor against all loss or damages from whatever cause arising other than the excepted risks, for
which he is responsible under the terms of contract and in such a manner that the Employer and contractor are covered for
the period stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the confractor in the course of any operations carried out by him for the purpose of complying with his
obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum as
may be specified together with the materials for incorporation in the works atf their replacement value.
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b) The constructional plant and other things brought on to the site by the contfractor to the replacement value of such
constructional plant and other things.
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c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not
be unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of
insurance and the receipts for payment of the current premiums

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides otherwise
indemnify the Employer against all losses and claims in respect of injuries or damages to any person or material or physical
damage to any property whatsoever which may arise out of orin consequence of the execution and maintenance of the
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto except any compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.
b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the
works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees
or other confractors not being employed by the contractor or in respect of any claims, proceedings, damages,
costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed
to by the contractor, his servants or agents such part of the compensation as may be just and equitable having
regard to the extent of the responsibility of the Employer , their employees, or agents or other employees, or agents
or other contractors for the damage or injury.

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings,
damages, costs, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause.

25.4 The confractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties
which may be payable in respect of any article or part thereof included in the contract. In the event of any claim made
under or action brought against Employer in respect of such matters as aforesaid the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation
that may arise there from, provided that the contfractor shall not be liable to indemnify the Employer if the infringement of
the patent or design or any alleged patent or design right is the direct result of an order passed by the Consultant in this
behalf.

25.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or
injury which may occur to any property including that of SBI, or fo any person, including any employee of the SBI, by
or arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters
referred o in the provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to
the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current premiums
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25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to
make insurance valid for four occurrences always.
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25.6 Accident or Injury to Workmen

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect
or in consequence of any accident or injury to any workmen or other person in the employment of the contractor
or any sub-confractor, save and except an accident or injury resulting from any act or default of the Employer or
their agents, or employees. The contractor shall indemnify and keep indemnified Employer against all such
damages and compensation, save and except as aforesaid and against all claims, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto

25.6.2. Insurance against accidents etc to workmen: The confractor shall insure against such liability with an insurer
approved by the Employer during the whole of the time any person employed by him on the works and shall, when
required, produce to the Employer such policy of insurance and receipt for payment of the current premium.
Provided always that, in respect of any persons employed by any sub-contractor the confractor’s obligation o
insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall have insured against the liability
in respect of such persons in such manner that Employer is indemnified under the policy but the confractor shall
require such sub-contractor to produce to the Employer when required such policy of insurance and the receipt for
the payment of the current premium.

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance
referred to above or any other insurance which he may be required to effect under the terms of contract, then and
in any such case the Employer may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to fime deduct the amount so paid by the Employer
as aforesaid from any amount due or which may become due to the contractor, or recover the same as debt from
the conftractor.

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, the
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs,
charges, and other expenses paid by the Employer and which are payable by the confractors under this clause.
The contractor shall upon seftlement by the insurer of any claim made against the insurer pursuant to a policy taken
under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event alll
the monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor
shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the
materials or goods destroyed or damaged.

26.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days from the
date of issue of letter of acceptance of the tender by the Employer whichever is later.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed
within a period of 45 days from the date of handing over the site or 60 days from the date of issue of the work order,
whichever is later. If required in the contract or as directed by the Employer, the contractor shall complete certain portions
of work before completion of the entire work. However the completion date shall be reckoned as the date by which the
whole work is completed as per the terms of the contract.

28.0 Extension of Time

If, in the opinion of the Employer, the work be delayed for reasons beyond the confrol of the contractor, Bank to grant a fair
and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension
of time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date
of completion as stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while
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applying for extension of time he shall furnish the reasons in detail and his justification if any, for the delays. While granting
extension of time the contractor shall be informed the period extended time which will qualify for levy of liquidated
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of time by the
Employer the provision of liquidated damages as stated under clause 8 of GCC shall become applicable.

P&E/2022-23/Tender/36 dated 29.07.2022

29.0 Rate of progress

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution
and maintenance of the works are to be of kind and conducted in a manner to the safisfaction of the Architect/ consultant
/SBI should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant
foo slow fo ensure the completion of the whole of the work by the prescribed fime for completion the Architect/ consultant
/SBI shall thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to
complete the works the works by the prescribed time or extended time. Such communications from the Architect/
consultant /SBI neither shall relieve the contractor from fulfiling obligations under the contract nor will he be entitled to raise
any claims arising of such directions.

30.0 Work during night and holidays

Subject to any provision to the confrary contained in the confract no permanent work shall save as herein provided be
carried on during the night or holidays without the permission in writing of Architect/ consultant /SBI, save when the work is
unavoidable or absolutely necessary for the saving of life of property or for the safety of the work in which case the
contractor shall immediately advice the Architect/ consultant. However the provisions of the clause shall not be applicable
in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the progress and
quality of the part of the works being technically required/ continued with the prior approval of the Architect/
consultant/SBI at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and
disturbance.

31.0 No compensation for restrictions of work

If at any fime after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason
whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall give notice in
writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor shall have no
claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might
have derived from the execution of the work fully but which he did not derive in consequence of the foreclosure of the
whole or part of the work.

Provided that the confractor shall be paid the charges on the cartage only of materials actually and bonafide brought to
the site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment of the work or any
portion thereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such
cases the option of taking over all or any such materials af their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the confractor to stores, credit shall be given to
him at the rates not exceeding those at which were originally issued to the contractor after taking into considerations and
deduction for claims on account of any deterioration or damage while in the custody of the contractor and in his respect
the decision of Architect /consultant/SBI shall be final.

32.0 Suspension of work

i)The contfractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the
contractor) suspend the progress of works or any part thereof for such time and in such manner as SBI may consider
necessary so as not cause any damage or injury to the work already done or endanger the safety thereof for any of
following reasons.

O) On account any default on the part of the contractor, or
) For proper execution of the works or part thereof for reasons other than the default of the contractor, or
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C) For safety of the works or part thereof.
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The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out
the instructions given in that behalf by the Consultant.

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of fime equal to the period of every such suspension. No compensation
whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive
evidence) and in which case the security deposit of the contfractor shall be forfeited and be absolutely at the
disposal of Employee.

b) To employ labour paid by the Employer and to supply materials to carry out the work, or any part of the work,
debiting the confractor with the cost of the labour and materials (the cost of such labour and materials as worked
out by the Employer shall be final and conclusive against the confractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same manner and at the same rates as if it had been
carried out by the contractor under the terms of this contract the certificate of Employer as to the value of work
done shall be final and conclusive against the contractor.

C) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands,
and to give it to another contractor to complete in which case any expenses which may be incurred in excess of
the sum which would have been paid to the original contractor, if the whole work had been executed by him (of
the amount of which excess the certificates in writing of the Employer shall be final and conclusive) shall be borne
by original confractor and may be deducted from any money due to him by Employer under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation
for any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements
or make any advances on account of, or with a view to the execution of the work or the performance of the contract and
in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be
paid any sum or any work thereto for actually performed under this contract, unless, and unfil the Employer will have
certified in writing the performance of such work and the value payable in respect thereof, and he shall only be entitled to
be paid the value so certified.

34.0 Bank’s Right to Terminate the Contract

If the contfractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and
of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after
nofice to him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfil the
contract, and to give security therefore if so required by the Employer.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer
any payment under this contfract to be attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge or
encumber this contfract or any payment due to which may become due to the contractor there under.
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a) Has abandoned the contract; or
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b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the
progress of the works for 14 days after receiving from the Employer written notice to proceed, or

C) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable

the works to be completed within the time agreed upon, or has failed to remove the materials from the site or to
pull down and replace work within seven days after written notice from the Employer that the said materials were
condemned and rejected by the Employer under these conditions; or has neglected or failed persistently to
observe and perform all or any of the acts, matters or things by this contract to be observed and performed by the
confractor for seven days after written notice shall have been given to the contractor to observe or perform the
same or has to the detriment of good workmanship or in defiance of the Employer instructions to the contrary
subject any part of the contract. Then and in any of said cases the Employer may not withstanding any previous
waiver, after giving seven days nofice in writing to the contractor, determine the contract, but without thereby
affecting the powers of the Employer or the obligation and liabilities of the contractor the whole of which shall
continue in force as fully as if the confract had not been so determined and as if the works subsequently had been
executed by or on behalf of the contractor. And, further the Employer, their agents or employees may enter upon
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads, use the same by means of their own employees or workmen in carrying
on and completing the work or by engaging any other contractors or persons to complete the work and the
contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing
to the contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days
after receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the
amount realized by such auction. The contractor shall have no right to question any of the act of the Employer
incidental to the sale of the materials etc.

35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising
out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions
or otherwise concerning the work or the execution or failure to execute the same, whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with
as mentfioned hereinafter :

i) If the confractor considers that he is entitled to any exira payment or compensationin respect of the works over
and above the amounts admitted as payable by the Architect(if engaged) or in case the contractor wants to
dispute the validity of any deductions or recoveries made or proposed to be made from the confract or raise any
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager
(Premises& Estate) and endorse a copy of the same to the Architect(if engaged), within 30 days from the date
ofdisallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim,
grounds on which it is based and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless
notice of such claim shall have been given by the confractor to the Assistant General Manager (Premises& Estate)
in the manner and within the time as aforesaid. The contractor shall be deemed to have waived and extinguished
all his rights in respect of any claim not noftified to the Assistant General Manager (Premises& Estate) in writing in the
manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims notified by the
contractor.The contractor may within 30 days of the receipt of the decision of the Assistant General Manager
(Premises& Estate) submit his claims to the conciliating authority namely the Circle Development Officer for
conciliation along with all details and copies of correspondence exchanged between him and the Assistant
General Manager (Premises& Estate)
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iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a
period of 30 days of termination thereof shall give a nofice to the concerned Chief General Manager of the Bank
for appointment of an arbifrator to adjudicate the notified claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.
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iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or
differences arising out of the notified claims of the contfractor as aforesaid and all claims of the Bank shall be
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will
also be no objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to
deal with the matters to which the Confract relates in the course of his duties as Bank Officer. If the arbitrator so
appointed is unable or unwiling fo act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager.
Such person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this confract that the party invoking arbitration shall give a list of disputes with amounts claimed in
respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that no
person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. The
conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation
Act 1996 or any statutory modification or re-enactment thereof and the rules made there under. It is also a term of
the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. However,
no fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall
be deemed to have entered on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the arbitration shall be such place
as may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the parties. The cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretfion of the arbitrator who may
direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle the
amount of costs to be so paid

36.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the contractor within
10 working days from the date of certificate to the payment from SBI from fime to time. The SBI shall recover the statutory
recoveries and other dues including the retention amount from the certificate of payment. Provided always that the issue of
any certificate by the Architect/Consultant during the progress of works or completion shall not have effect as certificate of
safisfaction or relieve the contractor from his liability under clause. The Architect/Consultant shall have power to withhold
the certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant may by any
certificate make any corrections required in previous certificate. The SBI shall modify the certificate of payment as issued by
the Architect/Consultant from time to fime while making the payment. The confractor shall submit final bills only after taking
actual measurements and properly recorded in the Measurement book (M.B).. The SBI shall pay the amount within a period
of three months from the date of issue of certificate provided there is no dispute in respect of rates and quantities.

37.0 Water Supply
The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This
will be subject to the following conditions:

i) That the water used by the confractor shall be fit for construction purpose to satisfaction of the Architect/ consultant.

i) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor
for procurement of water in the opinion of the Architect/ consultant is unsatisfactory.

i) The contfractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after
obtaining permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing
the water at his own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to
construction and subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if
required, at his own cost. He shall restore the ground to his original condition after well are dismantled on the completion of
work or hand over the well to the SBI without any compensation as directed by the Architect /consultant.

38.0 Power Supply
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The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for
the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his
tender prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates
and hold the owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if
required.
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39.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed
over to the bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event
any dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the confractor.

41.0 Maintenance of registers

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the
same for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/
registers as required by the local authorities /Govt. from time fo fime.

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour

42.0 Price Variation
No price variation shall be applicable in this contract.

43.0 Force Majeure

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their obligations if such
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout,
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any
other cause beyond the reasonable control of the party affected or prevented or delayed. However a notice is required to
be given within 30 days from the happening of the event with complete details, to the other party to the contract, if it is not
possible to serve a notice, within the shortest possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing
necessary evidence in support thereof.

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during
the confinuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the
agreed time of completion of the respective obligations under this agreement shall stand extended by a period equal to
the period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfiling the contractual obligations by a state of force majeure lasting to
a period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement.

44.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and abolition act of
1970) and other safety regulations. The contractor shall comply with the provision of all labour legislation including the latest
requirements of all the Acts, laws, any other regulations that are applicable fo the execution of the project.

i) Minimum Wages Act, 1948 (Amended)

i) Payment of Wages Act 1936 (Amended)

iii) Workmen's Compensation Act 1923 (Amended)

iv) Conftract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
V) Apprentice Act 1961 (Amended)

Vi) Industrial Employment (Standing Order) Act 1946 (Amended)
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vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
ix) Shop and Establishment Act

X) Any other Act or enactment relating thereto and rules framed there under from time to time.
Xi) Indian Electricity Act

Xii) Tariff Advisory Committee Manual

45.0 Accidents
The contractor shallimmediately on occurrence of any accident at or about the site or in connection with the execution of

the work report such accident to the Employer. The contractor shall also report immediately to the competent authority
whenever such report is required to be lodged by the law and take appropriate actions thereof.
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1.0 Notice of operation
The confractor shall not carry out any important operatfion without the Consent in writing from the Architect/ consultant.
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SPECIAL CONDITIONS OF CONTRACT

2.0 Temporary works

Before any femporary works are commenced the contractor shall submit at least 2 days in advance to the architect/
consultant for approval complete drawings of all temporary works he may require for the executions of the works. The
contractor shall carry out the modifications relating fo strength, if required by the architect / consultant in accordance with
the conditions of the contract at his own cost. The confractor shall be solely responsible for the stability and safety of all
temporary works and unfinished works and for quality of the permanent works resulting from the arrangement eventually
adopted for their execution.

3.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities,
canteens and other temporary structures for themselves in connection with the work at the site at their own cost
after getting the approval from the Architect/ consultant.

b) Asite office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own expenses.

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any
other earlier date as directed by the architect/ consultant.

d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running
expenses shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain
statutory approvals for providing the above facilities.

4.0 Facilities for contractor’'s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate
drinking water facilities. The contractor shall also make the arrangements at his own cost for tfransport where necessary for
his staff and workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and
supervision and inspection of work.

6.0 Fire fighting arrangements

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide
requisife number of fire exfinguisher and adequate number of buckets. Some of which are to be always kepf filled
with sand and some water. These equipments shall be provided at suitable prominent and easily accessible places
and shall be properly maintained.

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the
approval of the relevant authorities. The contractor shall make the following arrangements at his own cost but not
limited to the following:

i) Proper handing, storage and disposal of combustible materials and waste.

ii) Work operations which can create fire hazards.

iii) Access for fire-fighting equipments.

iv) Type, number and location of containers for the removal of surplus materials and rubbish
V) Type, size, number and location of fire extinguishers or fire fighting equipment
vi) General housekeeping.

7.0 Site order book

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/
SBl. Any communication from one party to the other shall be deemed to Records in the site order book. Such a
communication from one party to the other shall be deemed to have been adequately served in terms of contract. Each
site order book shall have machine numbered pages in friplicate and shall carefully maintained and preserved by the
confractor and shall be made available to the architect/ consultant/ SBI as and when demanded. Any instruction which
the architect/ consultant/ SBI may like to issue to the confractor or the contfractor may like to bring to the architect/
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consultant two copies of such instructions shall be taken from the site order book and one copy will be handed over to the
party against proper acknowledgement and the second copy will be retained for their record.
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8.0 Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative
along with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings
and ensure all follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBI.

9.0 Disposal of refuse
The confractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by
the construction site or any other off-site activities borrow pits has been properly disposed off.

10.0 Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested by other specialists contractors or other
sub confractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness
as will not in any way delay the works.

11.0 Displaying the name of the work

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the
name of project and other details as given by the architect /consultant at his own cost and remove the same on
completion of work.

12.0 As built drawings:

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue two sets
of drawings to the Contractor for the items for which some changes have been made. From the approved
drawings as instructed by the SBI/ Architect/ consultant. The contractor will make the changes made on these
copies and refurn these copies to the architect/ consultant for their approval. In case any revision is required or the
corrections are not properly marked the architect/ consultant will point out the discrepancies to the contractor. The
confractor will have to incorporate these corrections and /or attend to discrepancies either on the copies as
directed by the architect/ consultant and resubmit to him for approval. The architect/ consultant/SBI will return one
copy duly approved by him.

b. For the drawings prepared by the confractor. The contfractor will modify the drawing prepared by him wherever the
changes are made by the SBI/ Architect/ consultant. And submit two copies of such modified drawings fo the
architect/ consultant/SBI for approval. The architect/ consultant will retfurn one of the approved drawings fo the
contractor.

13.0 Approved make
The confractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make
/agency within the approved list as given in the tender.

14.0 Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in
weight shall be to the contractor's account.

15.0 Tendered Rates / Amount

a) Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure-Ill of this tender
inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, charges
etc. and exclusive of GST only on work contract. GST on work contract will be paid exira as applicable. ltem wise
rates bid in “Price Bid” will be the basis of final order placement.

16.0 Acceptance of tender:

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the
lowest or any tender and the Bidder or Bidders shall have no right to question the acts of the SBI. However adequate
fransparency would be maintained by the SBI.

17.0 Government and Local Rules:
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The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc.
of the Government and Local Authorities and of any company with whose system the structure is proposed to be
connected. The confractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees
payable to such authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been
included in his quoted rates, taking encroachment and restorations efc. and shall indemnify the Employer against such
liabilities and shall defend all action arising from such claims of liabilities.
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18.0 Possession Prior to Completion
The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement.

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the
Contractor's representative and staff which office shall be open at all reasonable hours to receive instruction
notices or communications and clear away on completion of the work and make good all work disturbed.

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a
cost of approved varnish. They are to be protected from ravages of termites, ants, and other insects and made
available to the Owner /architects for inspection or such other purposes they may require.

c) The confractor shall provide at his own cost all artificial light required to complete the work within the specified time.

d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer
required and to provide all necessary attendance, lights efc. required.

e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a
clean and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil
to be cleared away whenever necessary and shall good all the work disturbed by the conveniences.

f)  Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the
construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected
against breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of
anfi-malarial measures.

g) The confractor shall not fix or place any placards or advertisement of any description or permit the same fo be fixed
or placed in or upon any boarding gantry, building structure other than those approved by the SBI.

20.0 Protective Measures

The confractor from the time of being placed at the site must make suitable arrangements for watching lighting and
protecting the work, the site and surrounding property by day, by night, on Sundays and other holidays.

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in
course of execution of the work.The contractor shall provide necessary temporary enclosures etc. for the protection of the
work and materials and for altering and adopting the same as may be required and removing on completion of the work
and making good all work disturbed.

21.0 Storage of Materials:

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials
etc. and other work that may be executed on the site including the tools and materials of nominated sub-contractors and
remove same on completion.

22.0 Tools

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement
shall be supplied by the Contractor.The labours and the supervisor on the work shall carry with them always a one meter or
two meter steel tapes and a measuring tape of 30 meters, a spirit level, a plumb bob and a square check the work to see
that the work is being done according to the drawing and specifications. The site engineer will use any or all measuring
instruments or tools belonging to the contractors as he chooses for checking the work executed or being executed on the
contract.The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his
scaffolding, tools and plant etc. by nominated sub-contractors for their work.

23.0 Removal of Improper Work

The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from
the work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the
SBI/ Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with
materials or workmanships not in accordance with the drawings and specifications or instructions. In case the Contractor
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refuses to comply with the order the SBI/ consultant shall have the power to employ and pay other agencies to carry out
the work and all expenses consequent thereon or incidental thereto as certified by the SBI/ consultant shall be borne by the
Contractor or may be deducted from any money to or that may become due to the contractor. No certificate which may
be given by the consultant shall relieve the contractor from his liability in respect of unsound work or bad materials.

P&E/2022-23/Tender/36 dated 29.07.2022

24.0 Dismissal of Workmen

The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon by
him, who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself. Such
discharge shall not be the basis of any claim for compensation or damages against the SBI/ Consultant or any of their
officer or employee.

25.0 Concealed Work

The Conftractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in the earth,
concrete orin the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and
correct dimensions taken before such burial. In default whereof the same shall at opinion of the SBI/ Architect be either
opened up for measurement at the Contractor's expense or no payment may be made for such materials. Should any
dispute or difference arise after the execution of any work as to measurements etc or other matters which cannot be
conveniently tested or checked, the notes of the SBI/ Architects shall be accepted as correct and binding on the
confractor.

26.0 Substitution

Should the confractor desire to substfitute any materials and workmanship, he/they must obtain the approval of the
SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term as
“"Equal” or "other approved” etc. specific approval of the SBI/ Architects has to be obtained in writing.

27.0 Preparation of Building Works for Occupation and Use of Completion

The whole of the work will be thoroughly inspected by the contfractor and deficiencies and defects put right. On completion
of such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection.

On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all
hardware, inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and clean
and ready for immediate occupation and to the satisfaction of the SBI.

28.0 Defects after Completion

The Contractor shall make good at his own cost and to the safisfaction of the SBI all defects and other faults which may
appear within 12 months aftfer completion of the work. In default the SBI may employ other persons fo amend and make
good such damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the
contractor by the SBI from any money due to the confractor. In the event of the amount being insufficient the SBI may
recover the balance from the contractor, from the amount retained under Clause No. 1 (total security deposit) of General
Conditions of Contract together with any expenses the SBI may have incurred in connection therewith.

29.0 Idle Labour
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of fools
and plants would be entertained under any circumstances.

30.0 Guarantee for the Specialized Works

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized
agency along with a counter guarantee by the main confractor engaged for the work. The guarantee shall be furnished on
a non-judicial stamp paper of appropriate value. If the contractor is required fo submit guarantee/ guarantees for any items
for a period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the
defects liability period of 12 months as stipulated in the contract.

31.0 Safety Measures at Site
All personnel at site should be provided with Helmets and Safety Boots with some Idenfification Mark. Visitors also should be
provided with Helmets. It should be ensured that these are used properly.

1. First Aid Box should be kept at site with all requisite materials.

2. No one should be allowed to inspect / work at a height without Safety Belf.

3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or
from solid constfruction except such short period Work as can be done safely from ladders. When a ladder is used
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an extralabour shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as
suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than 4 to 1 (4 horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally,
and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or
floor level they should be closely boarded, should have adequate width and should be suitably fenced, as
described.

Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the falll
of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.

Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung
ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this
width should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms.
Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works
gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters
length or fraction thereof. Ladder shall be extended from bottom of the french to at least 1 Meter above the
surface of the ground. The sides of the frenches, which are 1.5 Meters or more in depth shall be stepped back to
give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 Meters of the edge of the french or half of the depth of the trench
whichever is more cuttings shall be done from fop to bottom. Under no circumstances undermining or under cutting
shall be done.

. Before any demolition work is commenced and also during the process of the work :

a) Allroads and open areas adjacent to the Work Site shall either be closed or suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by
the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or
flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render
it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available
for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and
the Contractor should take adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective
footwear and protective goggles.

f)  f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious
to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder's protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently
safe infervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into
the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with
warning signals and boards to prevent accident to the Public.

. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the

following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and free from patent
defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and
adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21
years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator.
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d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting
or lowering or as means of suspension the safe working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In
case of hoisting machine having a variable safe working load, each safe working load of the conditions under
which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose of testing.

f)  Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be
provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce to
the minimum the risk of accidental descent of the load, adequate precautions should be taken to reduce to
the minimum the risk of any part of a suspended load becoming accidentally displaced.

g) When workers are employed on AIR CONDITIONING INSTALLATION, which are already energized, insulating
mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The
workers should not wear any rings, watches and carry keys or other materials, which are good conductors of
electricity.

. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition

and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall
be provided at or near places of work.

32.0 Fire Safety Measure
Cutting / driling machine and other electrically operated equipment used at site shall be plugged into correctly rated
electrical outlets.

1.
2.

w

© No o~

Only ISI marked 3 pin plug and other appliances and equipment shall be used.

Electrical power cables/wires used shall not have any joints and shall be properly rated.

All electrical appliances i.e. welding, driling, cutting machine etc. shall be safely and securely earthed to prevent
leakage current while in operation.

Before commencing the welding work, fire section shall be informed and required precautions should be taken.
Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site.

Fire extinguishers recommended by fire officers shall be kept on the site.

Used paint drums shall be stored in specified store only after closing them properly.

Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plug etc. depending upon
the requirement of the work shall be provided by the contractor to the workmen to prevent occupational health
hazards.

The safety belt shall be provided by the contractor and used by the workmen while working from height for more
than 10 Mtr. from Ground level.

. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of

materials/waste.

. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the

designated place in proper manner.

. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working

beyond office hours.

SPECIAL CONDITIONS OF CONTRACT FOR SITC FOR AIR CONDITIONING WORK

Preventive and Breakdown Maintenance during Warranty Period & AMC:

1.

All the Air-conditioners covered in this contract have to be maintained as per the standards of the original

manufacturing company during the warranty period as well as AMC

2.

The warranty would be on-site and comprehensive in nature and back to back support from the OEM. The

vendor will warrant all the spares against defects arising out of faulty design, materials and workmanship etc.
during the period of warranty. After the Warranty period of newly installed AC units expires, then these units are o
be maintained by the Contractor fill the expiry period of AMC.

3.

In case of AMC of the existing ACs, the contractor has to repair /service/ maintain

the air conditioners under the AMC in as is where is condition when handed over to them under AMC.

4.

All required tools and tackles (in good working condition) necessary for carrying outf repair and
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5. Professionally qualified personnel who have expertise in the AC supplied by the vendor will be
permitted to undertake Preventive Maintenance/repair services during the period of warranty and AMC period.
6. During the term of the contract, the vendor will maintain the equipment in perfect working order and
condition and for this purpose will provide the repairs and maintenance services as under:

Type of Service Warranty Period AMC

Preventive Maintenance Every Quarter Every Quarter

Breakdown Maintenance Within 72 hours of Within 72 hours of

complaint Complaint

Preventive maintenance: The Vendor shall conduct the following activities under Preventive Maintenance once
within first 90 days of the installation of new ACs and once in every quarter thereafter, during the currency of this
agreement or on a day and time to be mutually agreed upon. Notwithstanding the foregoing, the Vendor
recognizes Bank's operational needs and agrees that Bank shall have the right to require the Vendor to
reschedule preventive maintenance from any scheduled time to a date and time not later than 15 working days
thereafter.

Sno|  Activity

1. Inspection of the AC — IDU and ODU for any abnormality in operation, sound
etc

Testing the Performance of AC for desired cooling

3. Testing of Gas pressure if necessary and check for any leakages near the check
nut etc or diagnose any other fault
4, Checking of current consumption
5. Remove the filter, water service and fix it back after drying
6. Clean the drain tray and drain pipe and remove any choke for free flow of drain water
7. Clean the Evaporator with brush and remove the dirt/dust. Check for any
fungus formation or bad smell and wash it with chemical, if required.
8. Lubricating /greasing of all Fans
9. Water washing of Condenser Coil

10. Topping of Refrigerant gas, if required

11. Check the swing motor functions and rectify, if required

12. In addition to the above, any other activity to ensure trouble free operation of
AC
13. Check the temperature setting and operation mode and advise the Branch on

the optimum operation levels

Z's under: This comprehensive Contract includes replacement of all faulty spares. Some of the spare are listed
Compressors Starting Capacitors
Fan Motors Running Capacitors
Built — in Timer kit Relays, Thermostats
Selector switches Fan Capacitors
Contactors (Power / Control) Gas charging
Micro Swing Motors Fan blades
Electronic Control Circuitries Air-Filters
Remote Conftrol Units Condenser Coils




O SBI

P&E/2022-23/Tender/36 dated 29.07.2022

External Electronic / Analog time

Stabilizers
switches for timed running of A.C’s
Outdoor unit mounting frames Cabling from IDU to ODU
Parts of indoor / Outdoor unit enclosures Existing copper piping from IDU to ODU

Existing drain piping from IDU fo drain
point

Display unitin AC

Note: The above list is only indicative. However, any parts which are not mentioned in the Tender Schedule of this
Contract but required for the smooth and trouble free operation of the AC equipment are also required to be
rectified or replaced within the scope of this contfract.

8. Working Hours for Repair and Maintenance:

All activities under the scope of the contract shall be undertaken during working hours

i.e. from 10.00 A.M. to 6.00 P.M. on all working days (viz. Monday to Saturday). In case any defects, faults and
failures in the AC could not be repaired or rectified during the said period, the technicians are required to
accomplish their duties beyond the said schedules in case of any situation, if it warrants.

9. Replacement of Spare paris: The required spares shall be kept as stock with the vendor for readily replacing

the faulty spares, without loss of time or delay. In cases where unserviceable parts of the equipment need
replacement, the vendor shall replace such parts, at no extra cost to the Bank, with brand new parts or those
equivalent to new parts in performance. Any worn or defective parts withdrawn from the equipment and
replaced by the vendor during the warranty period shall become the property of the vendor and the parts
replacing the withdrawn parts shall become the property of Bank.

Defective spares compressors / condensers are to be replaced with new compressors /condensers and repairing of the
old compressors is not permitted. Whenever new compressors / condensers are used, the Contfractor has fo produce
original invoice and Warranty Card of the new Compressor/ condenser if demanded by the Bank. The compressor/
condenser being replaced should match with the original star rating of the air conditioner.

10. Only original spare parts/quality approved by the Bank will be permitted to be used for the maintenance
during the AMC Period. If duplicate, refurbished or second hand parts are used by the vendor during the AMC,
the contract shall be cancelled immediately without any notice period.

11. It is the responsibility of the Confractor to accurately specify the damaged spare parts to the Bank and to
rectification of the fault in A.C under maintenance.

Response Time on receiving the complaint. The maximum response fime i.e. time required for Vendor's
maintenance technicians to report to the Bank after a request call / fax /e-mail is made or letter is written by Bank
shall not exceed 48 hours.

Apart from regular letter communications, all telephonic/E-mail or Whatsapp communications from Bank are fo
be treated as formal communication for all practical purposes.

Escalation Matrix: The mobile number, land line number and email ID of the Contractor/Supervisor/Help desk to
whom the complaints have to be reported and that of Top Management level is to be provided to Bank and
display at UPS room for communication purpose. Any change in numbers shall be advised then and there to the
Bank.

Time taken for Repairs/Rectification: In case of Minor technical problems same are to be rectified within 3 hours of
diagnosing of fault. In case of major fechnical problems, the same are o be rectified within 24 hours of identifying
the problem.

In the event of the equipment not being repaired or a workable solution not provided during Warranty period and
the AMC period, a penalty as per the penalty clause will be charged to vendor. The vendor may provide
temporary equivalent replacement as a workable solution to avoid the above penalty.

Insurance for the Workmen: The technicians deployed under AMC are to be covered by insurance under
Workman Compensation Policy through reputed Insurance Companies during the AMC Period. If demanded,
Copies of the Insurance Policies are to be submitted to the Bank by the vendor.

Bank is not responsible for any loss of life, damage, injury to the fechnicians while undertaking the Maintenance
activity under AMC contract or during the installation of new AC units. Vendor to ensure that all safety protocols
are strictly followed while execution of the work. Vendor shall indemnify the Bank against any claims, damages,
compensation for such losses.

12. Extended Period of AMC: In case the Bank needs the AMC service beyond the period of AMC, additional
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13. Increase / Decrease of ACs: If Bank decides that the additional number of air- conditioners other than the
quantity mentioned in the tender is to be maintained by the Confractor, the contractor shall agree and maintain
the ACs till the expiry period of AMC as per the same terms and conditions of the Contract. Proportionate amount
of AMC shall be paid by the Bank for the same.

14. If any units covered under these AMC are removed/dismantled/shifted from this location to another location,
the Contract amount as per the unit rate of the Tender will be revised and suitable deductions made from the
AMC Dbills.

Other: The Bank has installed its own fransformer for the site premises, hence the power supply is stable and is well
regulated. The bank will not admit any claim from the contractor that the fault/damage is caused due to quality
of power supply and it will not absolve the responsibility of the contractor in rectifying the fault.

The successful Vendor has to rectify the faults or repairs to the AC machines arising due to rat bites also free of
cost within the scope of the contract. Vendor should also analyze the site conditions and take efforts to secure the
AC equipment from the rodent bites by proper wrapping of the critical components with suitable glass wool
packing or any other material and closing the opening made for the AC piping & drains properly to avoid rodent
entry.

15. Details of important programs / functions of the Bank such as Conference, Review Meeting, VVIP functions
etc that may be held in the Office will be informed to the contractor and they should assist the Bank in
maintaining smooth running of the air-conditioners on that day without failure even if they are held on Bank
Holidays. Non-attendance of the technicians on such a day will attract penalty at the discretion of the Bank.

All security and safety regulations and guidelines as per the applicable law are to be followed. All
guidelines/directions of Bank's Security Section must be followed.

Complaint / Service / Breakdown Register:

The Bank shall maintain a register aft ifs site in which, the Bank’s AC operator / Electrician or any other person
identified by Bank shall record each event of failure and / malfunction of the ACs. The Vendor's technician shalll

enter the details of the air conditioners serviced/ maintained / repaired by him in this register. Additionally,

every fime a preventive or corrective maintenance is carried out, the Vendor's engineer shall make, in duplicate, a
Service call report which shall be signed by him and thereafter countersigned by the Bank’s official. One copy of the
Service call report shall be handed over to the Bank’s official. Spares taken outside the premises also to be recorded with
serial number of spare and in and out date and time. The Vendor shall provide replacement equipment if any
equipment is out of the premises for repairs.

16. SHIFTING THE AC TO NEW LOCATION OR BRANCH:

18.1 If Bank desires to shift the AC to a new location/floor or department in the same premises or fo another
branch/office and install it thereof urgently, the Bank shall bear the charges for such shifting and the vendor shall
dismantle and reinstall the AC as desired. The terms of this agreement, after such shifting to the alternate site and
reinstallation thereof would continue to apply and binding on the vendor. The warranty terms would not be
considered as violated due to the above shifting. The vendor, would not unreasonably assume that the causes lie
with the shifting activity.

CONTRACTOR’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED

Successful bidder has to handover all the ACs in good running condition before expiring of CAMC contract.
Security Deposit will be released only after verifying the same.

PENALTY CLAUSE FOR AMC:

Any penalty due during the Warranty/ AMC period will be adjusted against the bills payable or retention money
retained by the Bank as per following in case of non- satisfactory services provided under Warranty/AMC:

S.

No Type of Defective Service Penalty Amount / LD

1 Penalty for every air conditioner which Rs 100/- per air conditioner per day
is not repaired post completion of 72 hours of fill the day of rectification
reporting the complaint fill the day the
complaint is rectified.
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Penalty for not doing the Preventive
Maintenance or Vendor does not fulfil the
provisions of the contract in a quarter

only the proportionate maintenance
charges for that period during the month
will be considered payable by Bank
without prejudice to the right of the Bank to
terminate the contract.

Penalty for non-responsiveness to the

calls of the Bank to repair or replace the

faulty AC. If the vendor could not resolve the
issues or not showing any interest to resolve
the issue or non- responsive to Bank's calls

Bank will arrange to rectify the same

through any other agency and

recover the losses from the vendor by
suitable deductions from the bills payable
to the vendor or from the Security Deposit
and contract cancelled.

Penalty for losses to Bank's property while

Conftractor to rectify or shall make

performing the PM or repair works on account
of any negligence, mishandling, non-
adherence to the required safety protocols,
commission or omission by the fechnicians of
the Vendor and if any loss or damage

caused to the Equipment or any Bank’s

property

good of the losses suffered by the Bank or
Bank will recover the actual amount
incurred by Bank

2. If, in any quarter, the invoice was paid to the Vendor without deducting the penalty or LD, the Bank can
deduct the same from future payments payable or the Vendor shall refund the amount forthwith to Bank on
demand by Bank.

3. Further Bank reserves the right to terminate the contract at any time during the validity of the Contract
period by giving 30 days’ notice to the Confractor with or without any reason.

6. No term or provision hereof shall be deemed waived and no breach excused, unless such waiver or
consent shall be in writing and signed by the party claimed to have waived or consented. Any consent by any
party to or waiver of a breach by other, whether express or implied, shall not constitute a consent to or waiver of
or excuse for another different or subsequent breach.

Date:
Place:

Signature and seal of the Bidder
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1. System

The system selected is a floor wise modular system, with number of indoor units connected to centrally locate
outdoor units, as per detail design given in the tender. The outdoor units shall be air cooled type and mounted on
terrace of the building. Indoor units in various areas shall be as per enclosed drawings/ Bill of Quantities.

All the VRV air conditioners shall be fully factory assembled, wired, internally piped & tested.

The outdoor unit shall be pre-charged with first charge of R 410A Refrigerant. Additional charge shall be added as
per refrigerant piping af site. All the units shall be suitable for operation with 415 V +/- 10%, 50 Hz +/- 5%, 3 Phase
supply for outdoor units & 230 V +/- 10%, 50 Hz +/- 5%, Single Phase supply for indoor units. Only one cable will be
extended to each Outdoor unit and if any additional breakup of supply is required, the Contractor shall provide
suitable outdoor distribution box as part of Unit cost.

The VRV system shall provide stable, trouble free & safe operation, with flexibility of Operating desired indoor units.
The outdoor units must be capable of delivering exact Capacity proportional to the number of indoor units
switched on & the heat load in the air conditioned area. The proportional operation shall be achieved by varying
Speed of the compressor in the outdoor units.

The operation of the VRV system shall be through independent wired/ wireless remote controllers as specified.

2. Outdoor Unit.

Outdoors units of the VRV system shall be compact air cooledtype.

The compressors of the outdoor units must be hermetically sealed scroll type. Each module of outdoor unit must
have separate inverter operated compressor, suitable to operate at heat load proportional to indoor requirement.

The outdoor units must be suitable for up to min. 150 m refrigerant piping between outdoor unit & the farthest
indoor units, with fotal piping length of 300 m for all the indoor units. Allowable level difference between outdoor
unit & indoor units shall be min. 50 m in case of outdoor unit on top & Min.40 m in case of outdoor unit at bottom.
Allowable Level difference between various indoor units connected to one out door unit shall be up to min. 15m.

Back up operation, in case of failure of one of the compressors of outdoor unit, for single module outdoor units or
failure of one of the modules in case of multiple Module outdoor units shall be possible.

The outdoor unit shall employ system of equal run time for all the compressors, Inverter or on/ off type, within each
out door unit - Single Module or Multi Module.

The outdoor units shall be suitable to operate within an ambient temperature range of — 5 Deg C to 45 Deg C, in
cooling mode.

Air cooled condenser shall have Axial Flow, upward throw fan, directly coupled to fan motors with minim um IP 55
protection. The outdoor unit condenser fan shall be able to develop external static pressure up to 6 mm of water.

The entire operation of outdoor units shall be through independent remotes of indoor Units and a Common Floor
wise Central controller. No separate Start/ Stop function is required.

Starter for the Outdoor Unit compressor shall be “Direct on Line” type. Inverter Compressor of the unit shall start first
& af the minimum frequency, to reduce the inrush current during starting.

Compressor

The compressor shall be highly efficient, high COP scroll type and capable of inverter control. The inverter
compressor shall change the speed in accordance to the variation in cooling or heating load requirement.

All outdoor units shall have multi-steps of capacity confrol to meet load fluctuation and indoor unit individual
conftrol. All parts compressor shall be sufficiently lubricated stock. Forced lubrication may also be employed.

Oil heater shall be provided in the compressor casing.

Inverter compressor shall preferably by Reluctance DC inverter compressor for higher efficiency and improved
reliability.
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The heat exchanger shall be constructed with copper fubes mechanically bonded to aluminum fins to form a
cross fin coil. The aluminum fins shall be covered by anti-corrosion resin film. The unit should be with e-pass heat
exchanger to optimize the path of heat exchanger and for better efficiency of condenser. The unit shall be
provided with necessary number of direct driven low noise level propeller type fans arranged for vertical
discharge. Each fan shall have a safety guard.

Refrigerant Circuit

The refrigerant circuit shall include an accumulator, liquid and gas shut off valves and a solenoid valves at
condenser end. The equipment must have in built refrigerant stabilization control for proper refrigerant distribution.
All necessary safety devices shall be provided to ensure the safety operation of the system.

Safety Devices

VRV system shall be provided with all safety devices as required and to ensure safe operation of the system, but
not restricted to the following:

1. High pressure switch

1. Fan driver overload protector
1ii.  Over current relay

1v. Inverter Overload Protector
V. Fusible Plug

V1. Fan motor safety thermostat

Oil Recovery System

Each unit shall be equipped, with an oil recovery system to ensure stable operation with long refrigerant piping.
The system must be provided with oil balancing circuit to avoid poor lubrication.

3. Indoor Units

This section deals with supply, installation, testing, commissioning of various type of indoor units confirming to
general specification and suitable for the duty selected. The type capacity and size of indoor units shall be as
specified in detail Bill of Quantities.

Indoor unit shall be either ceiling mounted cassette type, or ceiling mounted ductable type or floor standing type
or wall mounted type or other as specified in BOQ. Each unit shall have electronic control valve to control
refrigerant flow rate respond to load variations of the rooms. The indoor units shall have following features:

The address of the indoor unit shall be set automatically in case of individual and group control.

b. In case of centralized control, it shall be set by liquid crystal remote controller.

C. The fan shall be dual suction, aerodynamically designed turbo, multi blade type, statically & dynamically
balanced to ensure low noise and vibration free operation of the system. The fan shall be direct driven type,
mounted directly on motor shaft having supported from housing.

d. The cooling coil shall be made out of seamless copper tubes and have continues aluminium fins. The fins
shall be spaced by collars forming an integral part. The tubes shall be staggered in the direction of airflow. The
tubes shall be hydraulically/ mechanically expended for minimum thermal contact resistance with fins. Each coil
shall be factory tested at 21kg/sg.mt air pressure under water.

. Unit shall have cleanable type filter fixed to an integrally moulded plastic frame. The filter shall slide away
type and neatly inserted.

f. Each indoor unit shall have computerized PID control for maintaining design room temperature. Each unit
shall be provided with microprocessor thermostat for cooling and heating.

g. Each unit shall be with wired LCD type remote controller. The remote controller shall memorize the latest
malfunction code for easy maintenance. The conftroller shall have self-diagnostic features for easy and quick
maintenance and service. The controller shall be able to change fan speed and angle of swing flap individually as
per requirement.

The indoor units shall generally be of following type:
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Each Indoor unit shall be ceiling mounted ducted type, as specified in scope of work. It shall have electronic
control valve to control refrigerant flow rate in response to load variations of the room. The fan shall be of the dual
suction multi blade type and statically and dynamically balanced to ensure low noise and vibration free
operation. The unit shall have high static fan for Ductable arrangement.

Ceiling Mounted Cassette Type Unit (Multi Flow/ Round Flow Type)

The unit shall be ceiling mounted type. The unit shall include pre-filter, fan section and DX-coil section. The housing
of the unit shall be powder coated galvanized steel. The body shall be light in weight and shall be able to suspend
from four corners. The fan shall be aerodynamically designed diffuser turbo fan type. Noise level should not be
more than 35 dB at low speed.

Unit shall have an external attractive panel for supply and return air. Unit shall have four way supply air grilles on
sides and return air grille in center. Each unit shall have high lift drain pump, fresh air intake provision (if specified)
Low gas detection system and very low operating sound. All the indoor units regardless of their difference in
capacity should have same decorative panel size for harmonious aesthetic point of view. It should have
provision of connecting branch ducts.

High Wall Mounted Units

The unit shall be wall mounted type. The unit includes pre filter, fan section & DX-coil section. The housing of unit
shall be light weight powder coated galvanized steel. Unit shall have an attractive external casing for supply and
return air.

4. Control System for VRV air conditioning system Corded Remote
Controller

1. Corded remote conftroller shall be supplied as specified in the “Bill of Quantities”. The confroller must have
crystal display screen, which displays complete operating status. The digital display must allow setfing of
temperature with 1 deg. C interval. Remote shall be able to individually

program by fimer the respective fimes for operation start and stop within a maxim um of 72 hours. Remote must be
equipped with thermostat sensor in the remote controller that will make possible more comfortable room
temperature confrol .The remote shall be able to monitor room temperature & preset temperature by
microcomputer & can select cool/ heat operation mode automatically.

2. The remote must constantly monitor malfunctions in the system & must be equipped with a “self-diagnosis
function” that let know by a message immediately when a malfunction occurs.

3. It shall be possible to wire the remote up to 500 RM T.

4. Cordless Remote Controller: Cordless remote confroller shall be supplied as specified in the "Bill of
Quantities”. The same operation modes & settings as with wired remote controllers must be possible. Compact
light receiving unit to be mounted into wall or ceiling shall be included.

5. Central Remote Conftroller: Central Remote controller shall be supplied as specified in the "Bill of Quantities”.

Following functions shall be possible:

- Conftrol Max 64 Groups (128 indoor units)

L Zone control

- Malfunction code display

- All the functions available with corded remote controller

L It should be possible to wire the remote to 1000m
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The Outdoor units shall be placed on vibration isolation pads etc., and leveled properly. The blower motor shall be
ensured for balancing by operating the blower. All nuts bolts etc., shall be tightened and placed intact prior to the
connections. The refrigerant system shall be vacuumed to 7m m Hg and maintained for 24 hours prior to charging.
The contractors shall supply all lubricants and required charge of refrigerant.

6. Testing

The test shall be furnished in accordance with IS 5141- (revised up to date) and the results shall be computed. The
test results shall tally with the listed figures furnished in the tender.

Additional supports wherever considered necessary by the Engineer -in — charge shall be provided. Supports shall
be taken from steel members grouted in the RCC Work and fixing of steel members shall involve minimum
damage. The entire supporting system s shall be met with the approval of the Engineer - in - charge.

Alternatively 50 x 50 x 6 mm cleats duly anchor bolted to the structural ceiling can be provided.

All duct supports, flanges, hangers shall be given two coats of red - oxide before Installation and one coat of
aluminum paint after erection.

Where ducts are connected to the wall, such connections shall be made through Galvanized steel frame fixed to
the wall through suitable shear fasteners. Ducts connecting to air moving apparatus shall be through 15 OZ mil
dew resistant double canvass as directed by the Engineer-in-Charge. On all circular spigots the flexible materials
are to be flanged and bolted with a backing flat or bolted to either backing flat.

REFRIGERANT PIPING
1. General Conditions

The scope of this section covers supply, laying, testing and commissioning of copper refrigerant piping. The tender
drawings enclosed depict the schematic layout for the refrigerant piping routing. The contractor shall prepare his
working drawings for approval by the consultant before execution af site.

The vendor shall design the piping and prepare working drawings showing full details of piping arrangement, pipe
sizes and thickness, methods of supporting pipes and connections in various components for approval of Engineer-
in- Charge. Work shall commence only after approval. Piping shall be able to withstand the thermal stresses and
vibrations encountered during normal operations.

Refrigerant pipe sizes indicated in the tender is only tentative and the contractor shall confirm the same.
Refrigerant piping shall be designed as per the requirement of the system. Suction risers shall be designed as per
the minimum load requirement of the system. The contractor shall submit the design calculations for the same for
the consultant’s approval and then execute the same at site.

2. Construction
Hard drawn copper pipes shall be used for the refrigerant piping.

Fittings like bends, tees, and sockets shall be of copper or brass and shall be suitable for duty involved. Flare type
compression fittings shall be allowed up to 15mm size for which annealed copper tubing is used. Tubes up to and
including 15mm size may be bent to form 90deg. bends with inside radius not less than 3 tube diameters. For
bigger sizes, bend fittings as mentioned above shall be used. Valves shall be of packed, back seating type, and
shall be forged or cast brass construction.

Joints between pipes or pipes and fittings shall be of the socketed or flanged type. Brazing alloy of the silver-
copper-Phosphorous type shall be used and joints shall be made by the flow of brazing alloy by capillary action
along the annular space between the two mating surfaces. Ends of mating tubes shall be square cut and cleaned
properly to remove burrs and dirt or oxide. For flare type fittings, tubes shall be fully annealed at the flare before
and after flaring.

3. Piping Insulation

Refrigerant Pipe insulation thickness should be maintained as per the AC Unit manufacturers standards, different
sizes for Suction & discharge pipelines such that the AC Unit cooling /efficiency should be in line with the design
conditions.

Pipe Insulafion minimum of 19 mm thick Fire Retardant (Class O) Nifrile Rubber/ cross linked closed cell
polyethylene tube insulation shall be used for suction line and liquid line (Depends on expansion valve). Insulation
shall have Fire retardant ultra violet barrier film for physical protection and for protection from sunlight. All joints
shall be sealed with self-adhesive tape or with heat.
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An air gap of 25 mm shall be present between adjacent insulation surfaces carrying chilled water or refrigerant.
Before applying insulation, all pipes shall be brushed and cleaned. All Pipe surfaces shall be free from dirt, dust,
mortar, grease, oil, etc. Thermal insulation shall be applied as follows or as specified in drawings or schedule of
quantity:
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Application
1. Insulating material in tube form shall be sleeved on the pipes.

2. On existing piping, slit opened tube of the insulating material (slit with a very sharp knife in a straight line) shall
be placed over the pipe and adhesive shall be applied as suggested by the manufacturer.

3. Adhesive must be allowed to tack dry and then press surface firmly together starting from butt ends and
working towards center.

4.  Wherever flat sheets shall be used it shall be cut out in correct dimension. All longitudinal and transverse joints
shall be sealed as per manufacturer recommendations.

5. The insulation shall be continuous over the entire run of piping and fittings.

4. Pressure Test

After completion of piping installation, the suction and liquid lines shall be pressure tested and repaired if
necessary and further pressure tested to hold 1.5 times of working pressure for a minimum 24 hours with dry
nitrogen prior to insulating the joints.

Systems shall be charged with Nitrogen to 4.5 kg/cm2 (450 psi) gauge pressure and all joints shall be checked for
leakages with soap solution. Leaks shall be marked, pressure released and repairs carried out. Brazed joints that
leak shall be opened and redone. These shall not be required by addition of brazing alloy to the joint.

System shall be charged with nitfrogen o the pressure specified as above. Leak detection and repairs to leaks shall
be carried out till no leak exists.

After all leaks have been repaired; system shall be retested with test pressure maintained for not less than 8 hours.
No measurable drop in pressure should be detected after pressure readings are adjusted for temperature
changes. Pressure gauges and controls may be closed during pressure testing.

5. Charging

o Charge refrigerant in liquid form, through liquid line port

- Use weighing machine to charge exact calculated amount

- Weight the refrigerant cylinder before and after charging

L After complete charging open both suction and liquid ball valve of outdoor unit

o If full additional charge cannot be charge in liquid form, then charge balance amount in liquid form by
using the suction service valve with system working in cooling mode

L After charging refrigerant remove manifold and refrigerant cylinder and replace caps of service valves

L Close (Front End) both suction and liquid service valves

- Check for leaks in service valve connections

6. Commissioning

After refrigerant charging, energies the power supply to outdoor unit so that crankcase heater is energized for
minimum 4 hours.

- Set dip switch settings.

L Check confinuity of communication wiring

L Check all electrical connections are tight

L Check incoming voltage at power terminals

- Operate the indoor units by unit controller or group confroller
- Observe for any abnormal noise

- Observe parameters and inside conditions for 12 hours
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L Handover the system fo customer along with user manual
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7. DRAIN PIPING

The drain piping shall be made out of rigid PVC pipes of 10 Kg/cm?2 class. The piping shall be supported by hitech
clamping running continuously below the pipe. The piping shall be insulated with 6mm thick closed cell nitrile
rubber sleeves.

The drain pans of IDUs shall be connected to rigid PVC pipe by braided PVC flexible pipe with appropriate
adapters. U frap shall be providing in the drain connection of each IDU. All pipes support/clamps shall be painted
with red oxide primer followed by two coats of synthetic enamel finish paint.

INSTALLATION OF AIR CONDITIONERS:

The Contractor shall carry out and complete the AC installation work as per standard specifications / as
stipulated in this contract and OEM's recommendations and to the satisfaction of the SBI Bank with
approval of Bank issue further written instructions, detailed directions and explanations with respect
to the specifications, quality or quantity of works or the addition or omission or substitution of any
work.

SPLIT TYPE ACs:

Wherever split A.C. are planned in the new buildings, necessary openings in wall may be
provided by use of 75 mm PVC pipe sleeves af suitable locations for taking refrigerant pipes
and cable to outdoor unit, so as to avoid unnecessary cutting / damage to walls at a later
stage. The slope of sleeve of PVC pipe should be towards exterior to avoid seepage of water
intfo the room. This opening should be sealed properly after installation to avoid enfry of
vermin, rodents and rain water.

If the Split ACs are installed in the existing buildings, the opening shall be made with suitable
driling equipment with slope towards the exterior wall side for free flow of drain water and
avoid seepage of rain water inside. The opening shall be packed with glass wool and
finished with cement to avoid entry of rodents through the opening.

For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the site condition
and taken to nearest drain or up to the stack for collection & disposal of condensate. The
slope of such pipe also should be downwards. As far as possible, joints should be avoided in
this pipe.

The length of connecting refrigerant pipes between outdoor and indoor unit be kept to
minimum feasible at site. However, it should not exceed 9 m, as the efficiency of the unit
gets severely affected on increase of distance. Where the OEM specifies more than 9m for
the specific model being used, the refrigerant pipe may beincreased.

The refrigerant pipes should be taken along the walls/ columns etc. duly clamped to their
surface by saddles. If walls etc. are not available, fray be used to support the refrigerant
pipes. No opening shall be made in the concrete roof to run the refrigerant pipe to avoid
damage to the water proofing and leakage of water from the terrace. Where bending of
refrigerant pipes is required, proper pipe bending tool should be used to avoid pinching of
pipes.

The refrigerant pipes should be properly insulated as per the recommendations of the
manufacturer of split type AC units. The insulation over refrigerant pipes be examined once
in a year and in case of any deficiency/ defect the same may be replaced as a part of
AMC.

The indoor unit shall be fixed on the wall or partition as per the direction/ instructions of the
SBI. Care should be taken while fixing on the partition to ensure the holding capacity of the
partition, to avoid the IDU from falling and gefting damaged or causing injury. The
installation of IDU shall be done in such a way to add to the ambience of the Branch. It shall
be firmly fixed on the wall / partition.

The ODU shall be fixed in the external wall or in the terrace with suitable size MS supports
fixed firmly with anchor fasteners or as specified in the BOQ.

If number of ODUs are installed in the terrace or external wall, the sufficient distance (vertical
and horizontal) between ODUs shall be maintained to ensure optimum and efficient
dissipation of Hot air to the atmosphere and to avoid short circuiting of the hot air between
ODUs.
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INSTALLATION OF CASSETTE ACs:

While installing Cassette type IDU’s, the contractor has to check the distance between the
roof and the false ceiling and ensure that the sufficient height is available for fixing the IDU as
per the layout and any hindrance like sewerage pipe lines, electrical cables etc. Support to
hang the IDU to be provided in the roof with threaded rods of suitable size, as per
recommendation of OEM. The length of the rod shall be of sufficient length to make finer
adjustments while balancing the IDU.
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The drain pipe of the Cassette AC units shall be covered with the insulation and sealing tape
to avoid leakage of water. As far as possible, Contractor should use full length of drain and
refrigerant pipe for installation fo avoid leakage of water or refrigerant gas.

The refrigerant pipes from the IDU to the nearest wall should be duly fixed with the slotted
angle supports or trays of suitable size firmly fixed with the threaded rods to the ceiling.

To avoid rodent menace, the contractor shall close all openings made by him and also
provide sufficient protection to the PCB, other parts of the IDU. No claim for additional
amount towards rectifying the IDU on account of damages caused by rodents will be
entertained during the warranty period or AMC period.

Sufficient amount of refrigerant should be topped up as per the length of the copper pipes
as required by OEM recommendation to ensure the optimum and desired performance of
the ACs.

If the works involves, some architectural features in the false ceiling, the contractor shall
consult the interior contractor and SBI Engineers before installation of cassette ACs to avoid
any damage or any hindrance to the proposed architectural features.

CONCEALING THE PIPES:

The confractor shall give due notice to the Employer whenever any work like copper piping,
cabling, acoustic insulation of the ducts or any work is to be concealed in the wall/false
ceiling/partitions or finished up or otherwise becoming inaccessible later on, in order that the
work may be inspected and correct dimensions taken before concealing.

If the Contractor has concealed the items without informing SBI Engineer, the same shall be
opened up for measurement and made good to the original finishing at the confractor’s
expenses. If the contractor refuses to do so, then the same will not be considered for
measurement and no payment may be made for such materials.

The contractor shall not execute any exira work other than the SBI written instruction. No
works, for which rates are not specifically mentioned in the price bid, shall be taken up
without written permission of the SBI Bank.

Should any dispute or differences arise after the execution of any work as to measurements efc., or
other matters which cannot be conveniently tested or checked, the decision of SBI shall be
accepted as correct and binding on the contractor.

It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any other
gadgets or supports required for the execution of the work at site and Bank will not provide or
entertain such requests.

MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workman like
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or
according to such other additional particulars, and instructions as may from time to time be given by SBI
during the execution of the work and to his enfire satisfaction. The Contractor shall use only products
bearing ISI marking in the work for those materials for which no makes are mentioned in the tender.

No refurbished, second hand and spurious materials should be used. If required, the contfractor has to
submit the details of the source of his purchase of materials to SBI. SBI reserves its right fo enquire and
collect data from the supplier fo confirm the authenticity of the materials. SBI has the right to stringent
action against the contractor, as deemed fit, in addition to suspend / cancel the contract.

Confractor should get approval of the samples of materials in advance with SBI Engineer before use of
the same in the work. Should be contractor desire to substitute any specified materials with “Equal” or
"Other approved” etc., he/they must obtain the specific approval of the SBI in writing for any such
substitution, well in advance.
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Samples of all materials to be used must be submitted when so directed by SBI. If required, the
contractor shall have to carry out fests on materials in approved materials testing laboratories or as
prescribed by SBI at his own cost to prove that the materials etc., under test conform to the relevant I.S
Standards or as specified in the specifications. The necessary charges, transporting, testing etc., shall
have to be borne by the contfractor. No extra payment on this account will be entertained.
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If the confractor has used any material which is not complying with the specifications, or the
workmanship is bad or the material used is substandard or second hand etc, SBI shall during the progress
of the work have power to order the removal and substitution of the material or proper re-execution of
the work within a reasonable time. In case the contractor refuses to comply with the order, SBI shall have
the power to employ other agencies to rectify or re-execute the work aft the cost and risk of the
contractor.

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain,
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra
cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor shall
take all precautions necessary for the protection of work and at his own expenses shall make good any
damage arising from any of these causes.

When the employer observes that the progress of the work is not satfisfactory or very slow or not in a
workmanship manner or of poor quality or violative of safety protocols etc, the confractor shall be issued
a suitable advise to rectify the same or replace the materials or redo the entire work, within a
reasonable time frame. If the contractor could not rectify the things within the time frame given, in the
interest of the work, the Employer reserves the right to execute any part of the work included in this
contract or the entire work by any other Agency or persons and confractor shall allow all reasonable
facilities and extend cooperation for the execution of such work.

All expenses consequent thereon or incidental thereto as cerfified by SBI shall be borne by the
confractor or may be deducted from any money due to or that may become due to the confractor. No
certificate shall relieve the contractor from his liability in respect of unsound work or bad materials.

LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE HVAC (AIR
CONDITIONING) WORKS SUBJECT

TO THE APPROVAL OF SAMPLES BY SBI / CONSULTANT

S.No. Material Name. Brand / Manufacturer / Recommended Make.
1. Inverter Split/Cassette AS specified in the NIT

AC
2. Gl Sheets TATA / HSL / SAIL / NIPPON DENRO or

approved equivalent.

3. Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar
or approved equivalent.

4, Vibration Isolators / Resistoflex / Dunlop or approved equivalent.
FlexibleConnectors

5. INSULATION / Fibre UP Twiga / Kimmco / Owens corning or
glass approved equivalent.

6. Power Cables CCIl /ICC / Gloster / UCL or approved

equivalent.

Conftrol Cables Finolex / Delton or approved equivalent.

8. Aluminum Grilles Caryaire / Air Master / Air Breeze/SRIFABS
Diffusers /Linear Grilles or approved equivalent.

9. Filters Klenzaids / Airtech / Aerosol / Anfilco or

approved equivalent.
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10 Cooling Coils / Heating Coils Bluestar / Rohini / Ethos / Carrier / Jaypee / Coll
’ Company / ZECO or approved
equivalent.

11. Nitrile rubber Armaflex / vedoflex /AERO
FLEX/ARMACELL or approved equivalent.

NOTE : The contractor shall use only above mentioned material or equivalent make to be approved by SBI /
Consultant. All other materials shall confirm to the specifications laid down. The tenderer shall take this into
account while tendering rates / prices
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IECHNICAL SPECIFICATIONS
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CATEGORY-I: 1 TR INVERTER SPLIT AC

S. No. parameter Banks requirement Vendor Response

1 MAKE Vendor has to specify

2 MODEL No Vendor has to specify

3 Tonnage (minimum) 1TR

4 Star rating 5 STAR

5 ISEER Rated Minimum 4.0

6 Compressor type ROTARY

7 Condenser COPPER/alloy copper

8 Power Source 230V / 50HZ / 1PH

9 Cooling Capacity Rated Minimum 3.5 KW

10 Voltage Range Vendor has to specify

11 Operating Current Vendor has to specify

12 Refrigerant R32/R410/ ECO-FRIENDLY

13 Operafing Range deg C lI\T/\inisr::a#domké?emotz(rerrlgteicr)g%re ?)I‘
50deg C

CATEGORY-II: 1.5TR INVERTER SPLIT AC

S. No. parameter Banks requirement Vendor Response
1 MAKE Vendor has to specify

2 MODEL No Vendor has to specify

3 Tonnage (minimum) 1.5TR

4 Star rating 3 STAR

5 ISEER Rated Minimum 4.0

6 Compressor type ROTARY

7 Condenser COPPER/alloy copper
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8 Power Source 230V / 50HZ / 1PH

9 Cooling Capacity Rated Minimum 5 KW

10 Voltage Range Vendor has to specify

11 Operating Current Vendor has to specify

12 Refrigerant R32/R410/ ECO-FRIENDLY

13 Operating Range deg C ll:r/\inisr?wgtrﬁdomi?emotz(frr\gtei?g%re g;
50 deg C

CATEGORY-III: 2 TR INVERTER SPLIT AC

S. No. parameter Banks requirement Vendor Response

1 MAKE Vendor has to specify

2 MODEL No Vendor has to specify

3 Tonnage (minimum) 2.07TR

4 Star rating 3 STAR

5 ISEER Rated Minimum 3.9

6 Compressor type ROTARY

7 Condenser COPPER/alloy copper

8 Power Source 230V / 50HZ / 1PH

9 Cooling Capacity Rated 6.0 KW

10 Voltage Range Vendor has to specify

11 Operating Current Vendor has to specify

12 Refrigerant R32/R410/ ECO-FRIENDLY
It should be operafional at

13 Operating Range deg C Minimum ambient temperature of
50 deg C
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CATEGORY-IV: 2 TR INVERTER CASSETTE AC

S. No. parameter Banks requirement Vendor Response

1 MAKE Vendor has to specify

2 MODEL No Vendor has to specify

3 Tonnage (minimum) 2.07TR

4 ISEER Rated Minimum 3.0

5 Compressor type ROTARY

6 Condenser COPPER/alloy copper

7 Power Source 230V / 50HZ / 1PH

8 Cooling Capacity Rated Minumum 6.5 KW

9 Voltage Range Vendor has to specify

10 Operating Current Vendor has to specify

11 Refrigerant R32/R410/ ECO-FRIENDLY

12 Operating Range deg C lI:rAiniSr:LOJLrJrlwdom%?entofgfr:gz(:gijre g;
50 deg C

13 Compressor warranty T YEAR

14 SVQQARPEEIT-!YENSIVE PRODUCT 1 YEAR

CATEGORY-V: 3 TR INVERTER CASSETTE AC

S. No. parameter Banks requirement Vendor Response
1 MAKE Vendor has to specify

2 MODEL No Vendor has to specify

3 Tonnage (minimum) 3.0TR

4 ISEER Rated Minimum 3.2
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5 Compressor type

ROTARY
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6 Condenser COPPER/alloy copper
7 Power Source g;gx ; 28:5 ; ?i: or
8 Cooling Capacity Rated Minimum 10.5 KW
9 Voltage Range Vendor has to specify
10 Operating Current Vendor has to specify
11 Refrigerant R32/R410/ ECO-FRIENDLY

. It should be operational at
12 Operating Range deg C Minimum ambient temperature of

50deg C
13 \?V(zg/\RPARE?YENSIVE PRODUCT | YEAR
CATEGORY-VI: 4 TR INVERTER CASSETTE AC
S. No. parameter Banks requirement Vendor Response
1 MAKE Vendor has to specify
2 MODEL No Vendor has to specify
3 Tonnage (minimum) 401TR
4 ISEER Rated Vendor has to specify
5 Compressor type ROTARY
6 Condenser COPPER/alloy copper
7 Power Source Vendor has to specify
8 Cooling Capacity Rated 13.0 KW
9 Voltage Range 415V / 50HZ / 3PH
10 Operating Current Vendor has to specify
11 Refrigerant R32/R410/ ECO-FRIENDLY
12 Operating Range deg C ll:r/\inisr?wgtrﬁdomi?emotz(frr\gtei?gﬁ)lre g:‘
50 deg C

13 \(Evig/\RPARET-i\I{ENSIVE PRODUCT 1 YEAR
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Note: The bidders should fill the above data for the model and make offered by them in the online portal by
uploading.
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33.0 Electrical work terms & conditions :-

1.

w

10.
11.
12.
13.
14.

17.

18

All PVC insulated and armoured cables used shall conform to ISI 554/64 and of 650/1100V grade. Test
certificates of cables issued by manufacturers are to be furnished after installation on demand.

Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable.

Conftractor would be required to furnish after completion, two sets of detailed drawings.

The work must be guaranteed for a period of 12 months for its satisfactory performance from the date of
completion and all defects cropping up within this period must be rectified at contractor's cost immediately.
Caution boards as per statutory requirements must be displayed wherever required.

All material, fittings and appliances used in AIR CONDITIONING INSTALLATION shall conform to the latest
relevant Indian Standard specifications, wherever they exist. A list of approved material is annexed and other
mafterials not covered will have to be got approved by SBI Engineer-in-charge, prior to actual use.

Confractor is required to ensure that no damage is caused to Bank's property during execution of the job and
should make good damages, if any, at their own cost.

Work has to be carried on without disturbing normal banking operations.

Conftractors shall provide all labour and materials including necessary scaffolding for proper execution of the
work.

Bank shall have the right fo change the quantities as per on spof requirements.

Confractors should submit the Test Certificate form at the fime of submission of final bill

Necessary blanking plates are to be provided wherever required.

For the Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-1l)1981 or latest in all respect.

All the materials which shall be used in the work shall be as per specification and must be from the list of
approved materials as mentioned in the specification. Samples of the materials proposed to be used shall be
submitted for approval and nothing shall be used which are not approved.

. It is obligatory under Indian Electricity Rules that AIR CONDITIONING INSTALLATIONs work shall be executed

under qualified Electrical Supervisor holding a valid Electrical Supervisor's Cerfificate of competency
guaranteed by the State License Board

. The contractor has to obtain labour license and abide by Rules and Regulations of contract labour (Regulation

and abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto.)
Evidence vouchers fromm manufacturers/authorized agent showing use of proper materials should be furnished
as and when required.

.Quantities are approximate and the work will be paid on the measurement basis as per ISI code of

measurement.
19.Test report of supply authority has to filled in, if required

TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE

The vendor must be a class-I local supplier ( a supplier or service provider whose goods, services or works offered for
procurement has local content equal to or more than 50% as per Ministry of Commerce & Industry, Govt. of India vide
order "Public Procurement, Preference to Make in India, Order 2017 dated 04.06.2020 & Order No.P-45021/2/2017-B.E.-
11 dated 15.06.2017, 28.05.2018 & 29.05.2019.

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE -ELECTRICAL
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ALL MATERIAL USED MUST HAVE ISI& FIA APPROVED
1 Rigid PVC Conduit (FRLS) Medium Gauge 2mm wall thickness ISI &
FIA approved & manufactured from
virgin material Precision, BEC, AKG, SETIA
2 | Accessories for conduit Same make as sr. no. 1 above.
3 | M.S. Conduit ISl BEC/AKG/SETIA of 16 SWG or equivalent only
4 | M.S. Boxes Fabricated out of 16 gauge continuously
welded (sample to be approved) or equivalent
5 | Copper Conductor PVC insulated As per 1S:694-1977 - Finolex/ RR Kebel/Polycab/Havel's
1100V grade multi stranded FRLS/ FRZH | /RICHA/KEI or equivalent.
Flexible wire only.
6 | Raceways and Junction Boxes Legrand/MK /C&S or equivalent
7 | Switches, Switch Plates, Boxes (Metal- MK/LEGRAND/ CRABTREE/ PHILIPS/ North West or
PVC) equivalent
8 | Main Switch fuse up to 63 Amps Legrand / L&T/ Hager or equivalent
A.C. 230V duty
9 | Main switch above 63 Amps-A.C. 23 L&T / Hager or equivalent
duty
10 | HRC Fuses L&T / Hager or equivalent
11 | MCBs, MCCBs, ELCBs and DBs (Double | Legrand / Schneider/ L&T / Hager/ GEC/Havel's/SIEMENS or
Door type only) equivalent with original factory manufactured only
12 | Re-wirable Porcelain Fuse CPL, KEW.
13 | Telephone wires Delton, Finolex as per ITD S/WS-113 B
14 | PVC tape BHOR's Steel grip.
15 | Compound Shalimar No. é
16 | Main Cables PVC Insulated 1.1 kV PVC armoured cable For 1.1 KV as per ISI 1554.
grade FRLS XLPE only Havel's/Gloster/ RR Kebel/ RICHA/National/ ICC/Polycab/
KEl or equivalent
18 | Cable Glands Double compression type: Dowel /Siemens/ Comet/
Gripwel with rubber ring and double washers (Sample to be
approved) or equivalent
19 | Cable Lugs Dowells, 3-D. or equivalent
20 | Metal Clad Sockets/ Plugs ABB/ L&T/ LEGRAND/ NORTH WEST/ MK/ HPL or equivalent
22 | Connectors/ Indicating Lamps Technica, Mimic (Static LED type),
Technoplast, Porcelain or equivalent
23 | Batten holder, Angle holder, Ceiling Anchor/ Precision or equivalent
Rose
24 | Bakelite Sheet HYLAM / FORMICA
25 | A.C.B. Draw out type (LT) L&T /SIEMENS/Crompton /Scheider or equivalent
26 | Telephone tag block KRONE/ Legrand only
27 | Capacitor L&T / Crompton Greaves/ ASIAN. or equivalent
28 | Relay L&T /EE or equivalent
29 | Metering Equipments JAIPUR/ CONZERV/ RISHAB/ AE/ SEMS or equivalent
30 | ASS/VSS KAYACEE/ L&T
31 | FLUORESCENT/ LED/ CFL LUMINAIRES PHILIPS/ CROMPTON/ BAJAJ/ WIPRO/ HAVEL'S or as
(All LED light fixtures shall cover specified.
minimum 3-years replacement
warranty)
32 | Ceiling Fans Crompton Greaves/ Havell’s/ Bajaj/ Usha/ or EQUIVALENT.
33 | Exhaust Fan Crompton/ Havell's/ Bajaj/ Usha/ or equivalent.
34 | Wall Mounted Fan Crompton/ Havell's/ Bajaj/ Usha/ or equivalent.
35 | Electronic call bell / timer Anchor / Precision or equivalent
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36 | TV Cable Finolex. or equivalent
37 | Volt meter & Ammeter (Digital) MECO, AE , CONZERYV or equivalent
38 | Current Transformer AE, Kappa or equivalent
39 | L.T. Panel L&T or fabricated by CPRI approved
Fabricator / Hager / LEGRAND or equivalent
40 | Data & Voice (CAT-5E & CAT-6) AMP / D Link or equivalent
cabling & its Components
41 | Change over switch Legrand / L&T / Hager/Havels/HP or equivalent
42 | Jack Panel AMP / D Link or equivalent
43 | 4U/9U /12U / 15U Rack for jack Vallrack or equivalent
Panel
44 | PIR cum Occupancy Sensors Honeywell/ AITEC
NOTE:-

e The Bidders shall use all the material strictly as per the list of approved make as stated above, it is mandatory to
take the written confirmation well in advance if the material as stated above is not available and / or the same
is not suitable (colour, size, shape, texture) as per the site condition.

¢ Whether a product is equivalent or not will be decided by the Engineer-in-Charge only.

e Contractor has to submit purchases voucher of items from authorized vendor of respective brand on demand

by EIC.
Ill. CERTIFICATE
The measurements on the basis of which the above entries for the Bill No............ccooeivinniil made have been taken
jointly on ..o and are recorded at PAgES .....vviiiiiiiiiieinnn TO e e
Of measurement book NO./SNEETS ...,
Signature and date of Signature and date of
Contractor Engineer of SBI

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender
drawings, conditions and specifications.

Architect Site Engineer/Bank’s Engineer
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IV — MEMORANDUM FOR PAYMENT

R.BILLNO i,

2. PVA on account of escalation in price of steel
cement and other materials and labour as detailed
in separate statement enclose RSt
3. Deductions:
a. Secured Advance paid in the previous R.A. RS, i
b. Retention money on value of works as per
accepted tenders: up to date amount
Less: Already recovered (-) RS
Balance to be recovered RS
c. Mobilization advance, if any
i. Outstanding amount (Principal + Interest)
as on date RS. e
i. To be recovered in this bill RS
ii. Any other departmental material cost
to be recovered as per contract, if any RS,
iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.)

Enclose statement RS
4. Total deduction as per contractor RSe i
5. Net amount payable as per Contract (E-F) RS. i
(RUPEES. .. ) in words.
This bill amounting 10 ..o (both figures and words) has been scrutinized by me after

due test check of the measurement of works as required and as recommended for payment.
Dated Signature of Bank's Engineer
In charge of the project

STATUTORY DEDUCTIONS:

1. Total amount due (E) RSt
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2. Less: Income Tax Payable RSe i
3. Net Payable RS. i

The figure in the Memorandum for Payment has been verified and the bill passed for payment
RSt (Words and figures)

Date: Signature of Premises office

DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity

Workmen's Compensation

Remarks:

1. This only an ‘on -account’ payment and is not be interpreted either as approval of work,
materials brought or affixed aft site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified by .................

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

Architects
PROFORMA OF HINDRANCE REGISTER

Name of Work Date of state of work:
Name of Contractor : Period of completion:
Agreement No. : Date of completion:
Sr.no. | Nature of | Date of | Date of which | period of | Signature Remarks

hindrance occurrence of | hindrance was | hindrance SE/PE

hindrance removed

1 2 3 4 5 6 7

SBILHO GHY Page 75



O SBI

SE = Site Engineer

P&E/2021-22/Tender/155 dated 29.01.2022

PE = Project Engineer
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MAINTENANCE OF RECORDS

A) Registers at the site office of the Bank’s Engineer:
1. Measurement Books

2. Drawing register

3. Materials and site register

4. Hindrance Register

5. Site visit & instructions Register.

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
1. Name of Confractor:
2. Name of the work as given in the Agreement
3. Agreement WO
4. Tender amount
5. Date of commencement of work
6. Period allowed for completion as per agreement
7. Date of completion as per agreement

8. Period for which extension of time has been given

Date  MonthYear

a) 1stextension vide Bank’s letter no.
b) 2nd extension vide Bank’s letter no.
c) 3 extension vide Bank’s letter no.

9. Reasons for which extension have been previously given (copies of the previous applicatfions should be
attached)

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra
work assigned if any etc.

Signature of Contractor

SBILHO GHY Page 77



O SBI

P&E/2021-22/Tender/155 dated 29.01.2022

SBI LHO GHY Page 78



O SBI

P&E/2021-22/Tender/155

dated 29.01.2022

Annexure ||
To
e-Procurement Technologies Lid. (ProcureTiger)
A-201- 208, Wall Street-Il, Opp. Orient Club,
Nr. Gujarat College, Ahmedabad-380 006,
Gujarat, India.
Tel: (079) 400146837 / 835
Fax: (079) 40016876
Sub: E- Tendering FOR .........cceveeninnennn. vide NIT No............ dated.................

Ref: 1

2. e-tendering dt. ...l
3. Our Offer No. dt.

Dear Sir,

We confirm that we have quoted.

as our final lump sum prices during the e-tendering process conducted today.

The item wise detail rates are worked out as per the Price bid(Annexure-lll) appended herewith.

Thanking you and looking forward to the valuable order from SBI.
Yours sincerely,

For

Name:
Company:
Date:

Seal:
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(AS PER ANNEXURE-III IN SEPARATE ATTACHMENT FILE)
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