
 

 

 

 

 

 

 

 

STATE BANK OF INDIA 

PREMISES & ESTATE DEPARTMENT, LHO MUMBAI METRO CIRCLE 

 

3RD FLOOR, SYNERGY BUILDING, G- BLOCK, 

BANDRA KURLA COMPLEX, MUMBAI -400 051 

 

TENDER ID: MUM20230901 

PART – A: TECHNICAL BID  

 

TENDER FOR PROPOSED STRUCTURAL, CIVIL REPAIRS AND EXTERIOR 

PAINTING WORK OF SBI ADMINISTRATIVE OFFICE BUILDING THANE, B-35, ROAD 

NUMBER 22, HANUMAN NAGAR WAGLE INDUSTRIAL ESTATE, THANE WEST 

THANE, MAHARASHTRA – 400 604 

 

 

TENDER SUBMITTED BY: 

NAME:  

ADDRESS: 

 

 

GSTIN NO.: 

DATE: 

 

 

ARCHITECT 

M/S. SANDEEP GOVALKAR DESIGN ASSOCIATES 

A3, 301-302, SHIVCHHAYA, PANCHAM SOC.,  

GILBERT HILL ROAD, ANDHERI WEST, 

MUMBAI 400058. 

MOB. NO. 9969699169 / 9821173563 

E-mail: sgdesignassociates@gmail.com  
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NOTICE INVITING TENDER  

  

1. State Bank of India (herein after referred to as SBI / the Bank‟), having its Local Head 

Office at 3rd Floor, C-6,G-Block,Synergy Building, Bandra-Kurla Complex, Bandra (East) 

Mumbai-400 0 051 invites item rate e-tenders from the vendors / contractors empanelled 

with State Bank of India, Local Head Office Mumbai Metro under category – “CD” for 

Civil Construction Project Including Major Repairs and Renovation work above ₹25.00 

Lakh and up to ₹50.00 Lakh who received tender notice from the SBI / Project Architect 

for Proposed Structural, Civil Repairs and Exterior Painting work of SBI Administrative 

Office Building Thane, B-35, Road Number 22, Hanuman Nagar Wagle Industrial 

Estate, Thane West Thane, Maharashtra – 400 604. 

2. Interested bidders are advised to go through the entire RFP before submission of online 

bids to avoid any chance of elimination. The criteria and the actual process of evaluation 

of the responses to this RFP and subsequent selection of the successful bidder will be 

entirely at Bank’s discretion.   

3. All the interested bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the e-tendering.  

4. The other details and schedule of the events of the tender are as under:  

  

SN  Particulars  Details  

1  Name of work  Tender For Proposed Structural, Civil Repairs And 

Exterior Painting Work Of SBI Administrative Office 

Building Thane, B-35, Road Number 22, Hanuman 

Nagar Wagle Industrial Estate, Thane West Thane, 

Maharashtra – 400 604 

2  Nature of Work  Repairs & Painting Work  

3  Time  allowed  for  

completion  

120 Days (4 months) 

4  Earnest Money Deposit  ₹33,000/- (Rupees Thirty-Three Thousand Only) in 

the form of Demand Draft / Banker Cheque issued by 

any Scheduled Commercial Bank drawn in favor of 

“State Bank of India” payable at Mumbai.  

Tenders without EMD shall be rejected. 

5  Security Deposit (SD)  For the successful bidder, total security deposit shall be 

5% of the contract value. Out of this, 2% of the contract 

value will be in the form of Initial Security Deposit (ISD); 

which includes the EMD. Balance 3% shall be deducted 

from the running account bill of the work at the rate of 

the 10% of respective running account bill i.e. deduction 

from each running bill account will be 10%, till the 3% 

of the contract value is achieved and total of 5%. In 

case running bills are not paid/submitted, whole 3% of 

the remaining ISD will be deducted from the final bill 

paid. 

6  Additional  security  

Deposit  

In case L-1 bidder quotes abnormally low rates (i.e. 

7.5% or more, below estimated project cost), the bank 

may ask such bidder to deposit additional security 

deposit (ASD) equivalent to difference between 92.5% 
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of estimated cost vis-à-vis L-1 quoted amount for due 

fulfillment of contract. Such ASD could be in the form of 

FDR / Bank‟s guarantee in the Bank‟s name as per 

format approved by the Bank. On successful completion 

of work ASD will be returned to the contractor. In case 

contractor fails to complete the work in time or as per 

tender specification or leave the job incomplete, the 

bank will be at liberty to recover the dues from ASD or 

to forfeit such ASD as the case may be within its sole 

discretion 

7  Date of availability of 

tender documents on 

Bank‟s website / e- 

tender portal  

From 02/09/2023 to 16/09/2023 up to 03:00 PM on  

Bank’s Website:  

https://bank.sbi/web/sbi-in-the-news/procurement-news 

and e-Tender Portal: https://etender.sbi/SBI/  

8  Last date & time for 
submission of EMD (in  
original)  

16/09/2023 by 03:00 PM at address as mentioned in 
point no.: 14 of the NIT.  
Note:- It is sole responsibility of the bidder to ensure 
submission of their EMD and tender document by 
stipulated date and time at specified address failing 
which they will not be allowed to participate in E- 
Tendering  

9  Last date & time for 

submission of Technical 

Bid and Price Bid   

16/09/2023 by 03:00 PM   

To be submitted online on e-tender portal – 

https://etender.sbi/SBI/  

10  Date and Time of 
Opening of Technical  
Bid  

On 16/09/2023 at 03:30 PM on e-tender portal – 

https://etender.sbi/SBI/  

11  Date  and  Time  of  

Opening of Price Bid  

On 16/09/2023 after opening of Technical Bid.   

The price bid of only those bidders will be opened who 

got shortlisted in the Technical bid.  

12  Contact Person of 

etender service provider 

for any clarifications 

regarding e-Tendering 

procedure, system 

requirements, digital 

signature etc.   

M/s. e-Procurement technologies Limited, 
B704, Wall Street 2, Ahmedabad, Gujarat - 380006. 
Primary Contact:  

Sri. Udit Kumar Yadav, Account Manager - BFSI 

Ph:  +91 79 9033 4985, +91 79 6813 6815,  

Mail: udit@auctiontiger.net, Web: www.auctiontiger.net  

Smt.Khushboo           -  079-68136814/ 9510813528 
Ms. Priyanka, Buisiness Developmnent Executive  
Phone: 079-40016815/24/26/14, Cell 079 68136856, 

Email: priyanka@auctiontiger.net, Website :  

https://etender.sbi 

13   Address  for  

Communication   

Assistant General Manager (P & E),    

State Bank of India, LHO-Mumbai Metro Circle,  

3rdFloor, Synergy Building, G- Block, Bandra Kurla  

Complex, Mumbai-400 051  

Email. agmpe.lhomum@sbi.co.in     

14  Defects Liability period   1 year from the date of virtual completion.  

15  Liquidated Damages  0.50% per week subject to max. 5% of contract amount 

for delay in completion of work.   

https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://bank.sbi/web/sbi-in-the-news/procurement-news
https://etender.sbi/SBI/
https://etender.sbi/SBI/
https://etender.sbi/SBI/
https://etender.sbi/SBI/
https://etender.sbi/SBI/
mailto:udit@auctiontiger.net
http://www.auctiontiger.net/
mailto:priyanka@auctiontiger.net
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16  Validity of offer  90 days from the submission of Tender  

17  Value  of  Interim  

Certificate  

₹ 15.00 Lakh.   

No advance on materials / plant / machinery or 

mobilization advance shall be paid under any 

circumstances  

18  Submission of Technical 

Bid (Online and Hard 

Copy)  

1. Contractors shall Download the entire Technical Bid 

to get acquainted with the terms and conditions and 

shall upload compulsorily the pages numbered from 

1 to 10 of the technical bid without fail in the e-

tendering portal after putting the signature and seal. 

Failing to upload as stated above, the tender will be 

rejected and same with the EMD to be submitted 

before the due date.  

2. However, L1 Tenderer should submit the whole 

technical bid spirally bound securely and in serial 

order containing all pages duly signed with company 

seal and date to this Office within 3 days of receipt of 

confirmation. Failure to submit the hardcopy of 

Technical Bid may render the bidder disqualifies.  

19 For any clarification 

please contact 

Sh. Kannan R., Chief Manager (Civil), +91-
7875559024,Kannan.rama@sbi.co.in 
Sh. Kunal Singh Jeena, Assistant Manager (Civil), 
+91-9994479680,kunal.jeena@sbi.co.in 
 

 

  

5. No conditions other than mentioned in the tender will be considered, and if given they 

will have to be withdrawn before opening of the price-bid.  

  

6. The State Bank of India reserve their rights to accept or reject any or all the tenders, 

either in whole or in part without assigning any reason(s) for doing so and no claim / 

correspondence shall be entertained in this regard.  

  

7. Tenders received without EMD shall be summarily rejected and such tenders shall not 

be allowed to participate in the online price bidding process.   

  

8. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 

on the next working day at the same time.  

  

  

Yours faithfully,  

  

  

  

Assistant General Manager (P & E)   
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LETTER OF UNDERTAKING  

  

Assistant General Manager (P & E),    

State Bank of India, LHO-Mumbai  

Metro Circle, 3rd Floor, Synergy  

Building, G- Block, Bandra Kurla  

Complex, Mumbai-400 051  

  

Dear Sir,  

  

Having examined the drawings, specification, design and schedule of quantities relating to 

the works specified in the memorandum hereinafter set out and having visited and examined 

the site of the works specified in the said memorandum and having acquired the requisite 

information relating thereto as affecting the tender, I/We hereby offer to execute the works 

specified in the said memorandum at the rates mentioned in the attached Schedule of 

Quantities and in accordance in all respects with the specifications, design, drawings and 

instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 

Conditions, Schedule of Quantities and Conditions of Contract and with such materials as 

are provided for by, and in all other respects in accordance with such conditions so far as 

they may be applicable.  

  

 MEMORANDUM  

(a)  Description of work  Proposed Structural, Civil Repairs And Exterior 

Painting Work Of SBI Administrative Office Building 

Thane, B-35, Road Number 22, Hanuman Nagar 

Wagle Industrial Estate, Thane West Thane, 

Maharashtra – 400 604 

(b)  Earnest Money  ₹33,000/- (Rupees Thirty-Three Thousand Only) by 

means of Demand Draft / Pay Order (Valid for a 

period of 90 Days from the last date of submission 

of the tender) from any scheduled Nationalized 

Bank drawn in favour of State Bank of India and 

payable in Mumbai.  

(c)  Time allowed for completion of 

the Works   

120 Days, (4) months  

        

1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable 

or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.  

  

2) I / We have deposited a sum of ₹33,000/- (Rupees Thirty-Three Thousand Only) of the 

total tender amount as Earnest Money with the State Bank of India on behalf of SBI 

which amount is not to bear any interest. Should I / We fail to execute the Contract 

when called upon to do so I / We do hereby agree that this sum shall be forfeited by 

me/us to State Bank of India on behalf of SBI,  
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Further, under any circumstances, whatsoever, if I/We fail to comply the same including 

compliance of any such other conditions of tender within the stipulated time. I /We 

hereby, authorized State Bank of India to cancel my/our tender, to forfeit my 

EMD/ISD/ASD and to take further necessary action as deemed fit including debarring 

our firm from participating in State Bank of India future tenders/de-paneling etc.  

3) I/ We understand that as per terms of this tender, the State Bank of India may consider 

accepting our tender in part or whole or may entrust the various work proposed in 

phases. We, therefore, undertake that we shall not raise any claim/ compensation in 

the eventuality of Bank deciding to drop any of the work from the scope of work of this 

tender at any stage during the contract period. Further, we also undertake to execute 

the work entrusted to us in phases on our approved rates and within stipulated time 

limit without any extra claim for price escalation as also provided for in the clause 11.1.6 

“Instructions to Tenderers” of this tender.   

  

4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 

prices of any of the material during the currency of contract/execution/completion 

period including authorized extended contract period, if any.  

  

5) Our Bankers are:  

i)    

 
ii) 

  
6) The names of partners of our firm are: 

 
i) 

 
ii)   

  

  

 Name of the partner of the firm     

Authorised to sign   

            

 Or         

        

(Name of person having Power of Attorney to sign the Contract). 

(Certified true copy of the Power of Attorney should be attached)  

  

Yours faithfully,   

  

Signature of Contractors.  

  

Signature and addresses of Witnesses 

  



 

  

  

Page | 7 
 

1.0 INSTRUCTIONS TO THE TENDERERS  

  

1.1 Scope of Work 

The scope of work is to carry out for the Repairs & Exterior Painting Work  

1.2 Site and Its Location 

The proposed work is to be carried out at SBI Administrative Office Building Thane, B-

35, Road Number 22, Hanuman Nagar Wagle Industrial Estate, Thane West Thane, 

Maharashtra – 400 604 

 

2.0 Tender Documents  

  

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner.  

  

Instructions to Tenderers  

General Conditions of Contract  

Special Conditions of Contract  

Technical Specifications  

Drawings  

Priced Bid  

2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 

given below:  

a) Price Bid  

b) Technical specifications  

c) Drawings  

d) Special conditions of contract  

f) General conditions of contract  

g) Instructions to Tenderers  

 

 

2.3 The tender documents are not transferable. 

  

3.0 Site Visit  

  

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the 

materials, labour, the law-and-order situation, climatic conditions local authorities‟ 

requirement, traffic regulations etc.  

  

The tenderer will be fully responsible for considering the financial effect of any or all 

the factors while submitting his tender. 
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4.0 Earnest Money  

  

4.1 The tenderers are requested to submit the Earnest Money of ₹33,000/- (Rupees Thirty-

Three Thousand Only) by means of Demand Draft / Pay Order (Valid for a period of 90 

Days from the last date of submission of the tender) from any scheduled Nationalized 

Bank drawn in favour of State Bank of India and payable in Mumbai.  

  

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected.  

  

4.3 No interest will be paid on the EMD.  

  

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.  

  

4.5 EMD of successful tenderer will be retained as a part of security deposit.  

  

5.0 Initial/ Security Deposit   

The successful tenderer will have to submit a sum equivalent to 2% of accepted 

tender value less EMD by means of DD drawn in favour of State Bank of India within 

a period of 15 days of acceptance of tender.  

  

6.0 Security Deposit  

  

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 

in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 

be deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e., deduction from each running bill account will be @10% till Total 

Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the 

Total Security Deposit shall be paid to the contractor on the basis of Architect‟s certifying 

the virtual completion. The balance 50% would be paid to the contractors after the 

defects liability period as specified in the contract.  

  

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.  

  

6.3 Additional Security Deposit: In case L-1 bidder quotes abnormally low rates (i.e. 7.5% 

or more, below estimated project cost), the bank may ask such bidder to deposit 

additional security deposit (ASD) equivalent to difference between 92.5% of estimated 

cost vis-à-vis L-1 quoted amount for due fulfillment of contract. Such ASD could be in 

the form of FDR / Bank‟s guarantee in the Bank‟s name as per format approved by the 

Bank. On successful completion of work ASD will be returned to the contractor. In case 

contractor fails to complete the work in time or as per tender specification or leave the 

job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit such 

ASD as the case may be within its sole discretion.  

  

7.0 Signing of contract Documents  

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 15 days from the receipt 

of intimation of acceptance of the tender by the Bank. However, the written acceptance 

of the tenders by the Bank will constitute a binding agreement between the Bank and 

successful tenderer whether such formal agreement is subsequently entered into or not.  
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8.0 Completion Period  

  

Time is essence of the contract. The work should be completed in all respect 

accordance with the terms of contract within a period of 120 days (4 months) from 

the date of commencement of work or 7 days from the date of issuance of work order, 

whichever is earlier.  

  

9.0 Validity of tender  

  

Tenders shall remain valid and open for acceptance for a period of 3(Three) months 

from the date of opening price bid. If the tenderer withdraws his/her offer during the 

value period or makes modifications in his/her original offer which are not acceptable 

to Bank without prejudice to any other right or remedy the Bank shall be at liberty 

forfeit the EMD.  

  

10.0 Liquidated Damages  

  

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 

contract value.  

  

11.0 Rate and prices:  

  

11.1 In case of item rate tender  

  

11.1.1 The tenderers shall quote their rates for individual items.  

  

11.1.2The rate quoted shall be quoted in Indian Currency (₹) only and shall be firm and 

include all costs, allowances etc. except GST, which shall be payable / reimbursed at 

actuals.  
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GENERAL CONDITIONS OF CONTRACT  

  

1.0  Definitions: “Contract means the documents forming the tender and the acceptance 

thereof and the formal agreement executed between State Bank of India (client) and 

the contractor, together with the documents referred there in including these 

conditions, the specifications, designs, drawings and instructions issued from time to 

time by the Architects/ Bank and all these documents taken together shall be deemed 

to form one contract and shall be complementary to one another.  

  

1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them.  

  

1.1.1 “SBI ‟ shall mean State Bank of India, Premises & Estate Department, Local Head 

Office, Bandra Kurla Complex, Bandra (E), Mumbai 400051 having its Corporate 

Office, State Bank of India, Corporate Centre, Nariman Point, Mumbai-21 and 

includes the client’s representatives, successors and assigns.  

  

1.1.2 “Site Engineer‟ shall mean an Engineer appointed by the Bank as their representative 

to give instructions to the contractors.  

  

1.1.3 “The Contractor‟ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or 

the composing the firm or company and the permitted assignees of individual or firms 

of company.  

  

The expression “works‟ or “work‟ shall mean the permanent or temporary work 

description in the “Scope of work” and / or to be executed in accordance with the 

contract includes materials, apparatus, equipment, temporary supports, fittings and 

things of kinds to be provided, the obligations of the contractor hereunder and work 

to be done by the contractor under the contract.  

  

1.1.4. “Engineer‟ shall mean the representative of the Architect/consultant.  

  

1.1.5. “Drawings‟ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings 

as may be issued by the Engineer from time to time „Contract value shall mean value 

of the entire work as stipulated in the letter of acceptance of tender subject such 

additions there to or deductions there from as may be made under the provide herein 

after contained.  

  

1.1.6. “Specifications‟ shall mean the specifications referred to in the tender and 

modifications thereof as may time to time be furnished or approved by the Architect/ 

Consultant.  

  

1.1.7.  “Month” means calendar month.  

  

1.1.8. “Week” means seven consecutive days.  

  

1.1.9. “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.  
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1.1.10. The following shall constitute the Joint Project Committee (herein under referred to 

as JPC) for assessing and reviewing the progress of the work on the project and to  

issue instructions or directions from time to time for being observed and followed by 

the Architects Site Engineer /PMC and other consultants / contractors engaged in 

the execution of the project.  

  

i) Assistant General Manager (P & E) of LHO State Bank of India 

ii) State Bank of India Engineer (Civil and Electrical) in-charge of the Project, as 

may be nominated by the Asst. General Manager (P&E), State Bank of India. 

iii) Concerned partner / proprietor of the Architects and their Resident Architect 

Member.  

  

Clause:  

  

1.0  Total Security Deposit  

  

Total Security Deposit comprise of:  

• Total Security deposit comprise of  

• Earnest Money Deposit  

• Initial security deposit  

• Retention Money  

• Additional Security Deposit  

  

a) Earnest Money Deposit:  

The tenderer shall furnish EMD of ₹33,000/- (Rupees Thirty-Three Thousand Only) 

in the form of Demand draft or banker’s cheque drawn in favour of State Bank of 

India, on any Scheduled Bank.  No tender shall be considered unless the EMD is so 

deposited in the required form. No interest shall be paid on this EMD. The EMD of 

the unsuccessful tenderer shall be refunded soon after the decision to award the 

contract is taken without interest. The EMD shall stand absolutely forfeited if the 

tenderer revokes his tender at any time during the period when he is required to keep 

his tender open acceptance by the State Bank of India or after it is accepted by the 

State Bank of India the contractor fails to enter into a formal agreement or fails to pay 

the initial security deposit as stipulated or fails to commence the commence the work 

within the stipulated time.  

  

b) Initial Security Deposit (lSD):  

The amount of ISD shall be 2% of accepted value of tender including the EMD. 

Balance of ISD (i.e., excluding EMD) is to be submitted in the form of DD drawn on 

any scheduled Bank and shall be deposited within 15 days from the date of letter of 

acceptance of tender.  

  

No interest shall be paid to the amount retained by the Bank as Security Deposit.  

  

c) Retention Money:  

Besides the ISD as deposited by the contractor in the above said manner, the 

Retention money shall be deducted from the running account bill at the rate of 10% 

of the gross value of work done by the contractor and claimed in each bill provided 

the total security deposit i.e. ISD plus EMD plus Retention Money shall both together 

not exceed 3% of the contract value. The 50% of the total security deposit shall be 

refunded to the contractor without any interest on issue of Virtual Completion 
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certificate by the Architect/consultant. The balance 50% of the total security deposit 

shall be refunded to the contractors without interest within fifteen days after the end 

of defects liability period provided the contractor has satisfactorily attended to all 

defects, if any, in accordance with the conditions of contract including site clearance.  

  

d) Additional Security Deposit:  

Additional Security Deposit (ASD) / Additional Performance Guarantee (APG) shall 

be applicable if the bid price is below 7.5% of the estimated cost put to tender. The 

amount of such ASD / APG shall be difference between 92.5% of estimated cost put 

to tender and the quoted price.  

  

2.0   Language:  

  

The language in which the contract documents shall be drawn shall be in English.  

  

3.0   Errors, Omissions and Discrepancies:  

  

In case of errors, omissions and/ or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc., the 

following order shall apply.  

  

i) Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted.  

  

ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct.  

  

iii) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the former shall be adopted.  

  

iv) In case of difference between rates written in figures and words, the rate in words 

shall prevail.  

  

v) Between the duplicate / subsequent copies of the tender, the original tender shall 

be taken as correct.  

  

4.0  Scope of Work:  

  

The contractor shall carry out complete and maintain the said work in every respect 

strictly in accordance with this contract and with the directions of and to the 

satisfaction Bank to be communicated through the Architect/consultant. The 

Architect/consultant at the directions of the Bank from time-to-time issue further 

drawings and / or write instructions, details directions and explanations which are 

hereafter collectively referred to as Architect’s /consultant’s instructions in regard to 

the variation or modification of the design, quality or quantity of work or the addition 

or omission or substitution of any work, any discrepancy in the drawings or between 

BOQ and / or drawings and / or specifications. The removal from the site of any 

material brought thereon by the contractor and the substitution of any other materials 

thereof, the demolition, removal and/or re-execution of any work executed by him, 

the dismissal from the work of any person employed/engaged thereupon.  
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5.0 Letter of Acceptance:  

i) Within the validity period of the tender the Bank shall issue a letter of acceptance 

either directly or through the Architect by registered post or otherwise depositing at 

the of the contractor as given in the tender to enter into a Contract for the execution 

of the work as per the terms of the tender. The letter of acceptance shall constitute a 

binding contract between the Bank and the contractor.  

 

ii) Contract Agreement:  

On receipt of intimation of the acceptance of tender from the Bank/ Architect, the 

successful tenderer shall be bound to implement the contract and within fifteen days 

there of shall sign an agreement in a non-judicial stamp paper of appropriate value.  

  

6.0   Ownership of Drawings:  

  

All drawings, specifications and copies thereof furnished by the Bank through its 

Architect / consultants are the properties of the Bank. They are not to be used on 

other work.              

  

7.0   Detailed Drawings and Instructions:  

  

The Bank through its Architects / consultants shall furnish with reasonable proper 

additional instructions by means of drawings or otherwise necessary for the 

execution of the work. All such drawings and instructions shall be consistent with 

contract documents, true developments thereof and reasonably inferable there from.  

  

The work shall be executed in conformity therewith and the contractor prepare a 

detailed programme schedule indicating therein the date of start and completion of 

various activities on receipt of the work order and submit the same to the Bank 

through the Architect/consultant.  

  

7.0   Copies of Agreement:  

  

Two copies of agreement duly signed by both the parties in a non-judicial stamp 

paper of ₹500/- with the drawings shall be handed over to the contractors.  

  

8.0   Liquidated Damages:  

  

If the contractor fails to maintain the required progress in terms of clause 27.0 of 

GCC or to complete the work and clear the site including vacating their office on or 

before the contracted or extended date or completion, without justification in support 

of the cause of delay, he may be called upon without prejudice to any other right of 

remedy available under the law to the SBI on account of such breach to pay a 

liquidated damage at the rate of 0.50% of the contract value per week subject to a 

maximum of 5% of the contract value.  

  

9.0   Materials, Appliances and Employees:  

  

Unless or otherwise specified the contractor shall provide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or 

otherwise specified all materials shall be new and both workmanship and materials 



 

  

14 | P a g e  
 

shall be best quality. The contractor shall at all times enforce strict discipline and 

good order among his employees and shall not employ on the work any unfit person 

or anyone not skilled in the work assigned to him. Workman whose work or behavior 

is found to be unsatisfactory by the SBI / Architect/ consultant he shall be removed 

from the site immediately.  

 

10.0  Permits, Laws and Regulations:  

  

Permits and licenses required for the execution of the work, shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with 

the regulations, laws, and ordinances rules, applicable to the contract. If the 

contractor observes any discrepancy between the drawings and specifications, he 

shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. 

If the contractor performs any act which is against the law, rules and regulations he 

shall meet all the costs arising there from and shall indemnify the SBI any legal 

actions arising there from.  

  

11.0  Setting out Work:  

  

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, 

and alignment of all parts thereof and get it approved by the Architect / consultant 

before proceeding with the work. If at any time any error in this respect shall appear 

during the progress of the works, irrespective of the fact that the layout had been 

approved by, the Architect / consultant the contractor shall be responsible for the 

same ad shall his own expenses rectify such error, if so, required to satisfaction of 

the SBI.  

  

12.0  Protection of works and property:  

  

The contractor shall continuously maintain adequate protection, of all his work from 

damage and shall protect the SBI‟s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss, except due to 

causes beyond his control and due to his fault or negligence.  

  

He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protections of his employees on 

the works and shall comply with all applicable provisions of Govt.  

and local bodies‟ safety laws and building codes to prevent accidents, or injuries to 

persons or property on about or adjacent to his place of work. The contractor shall 

take insurance covers as per clause 24.0 at his own cost. The policy may be taken 

in joint names of the contractor and the SBI and the original policy may be lodged 

with the SBI.  

  

13.0  Inspection of Work:  

  

The SBI/Architect/Consultant or their representatives shall at all reasonable times 

have free access to the work site and/or to the workshop, factories or other places 

where materials are lying or from where they are obtained and the contractor shall 

give every facility to the SBI, Architect/Consultant and their representatives 

necessary for inspection and examination and test of the materials and workmanship. 

No person unless authorized by the SBI/Architect/Consultant except the 
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representative of Public authorities shall be allowed on the work at any time. The 

proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 

Commission.  

  

  

  

  

14.0  Assignment and Subletting:  

  

The whole of work included in the contract shall be executed the contractor and he 

shall not directly entrust and engage or indirectly transfer, assign or underlet the 

contract or any part or share thereof or interest therein without the written consent of 

the Bank through the Architect and no undertaking shall relieve the contractor from 

the responsibility of the contractor from active superintendence of the work during its 

progress.  

  

15.0  Quality of materials, workmanship & Test:  

  

i) All materials and workmanship shall be best of the respective kinds described in 

the contract and in accordance with Architect/consultant instructions and shall be 

subject from time to time to such tests as the Architect/consultant may direct at the 

place of manufacture or fabrication or on the site or an approved testing laboratory. 

The contractor shall provide such assistance, instruments, machinery, labour, and 

materials as are normally required for examining, measuring, sampling, and testing 

any material or part of work before incorporation in the work for testing as may be 

selected and required by the Architect/consultant.  

  

ii) Samples:  

  

All samples of adequate numbers, size, shades & pattern as per specifications shall 

be supplied by the contractor without any extra charges. If certain items proposed to 

be used are of such nature that samples cannot be presented or prepared at the site 

detailed literature / test certificate of the same shall be provided to the satisfaction of 

the Architect/consultant. Before submitting the sample / literature the contractor shall 

satisfy himself that the material / equipment for which he is submitting the sample / 

literature meet with the requirement of tender specification. Only when the samples 

are approved in writing by the Architect / consultant the contractor shall proceed with 

the procurement and installation of the particular material / equipment. The approved 

samples shall be the signed by the Architect / Consultant for identification and shall 

be kept on record at site office until the completion of the work for inspection / 

comparison at any time. The Architect/Consultant shall take reasonable time to 

approve the sample. Any delay that might occur in approving the samples for reasons 

of its not meeting the specifications or other discrepancies inadequacy in furnishing 

samples of best qualities from various manufacturers and such other aspects causing 

delay on the approval of the materials / equipment etc. shall be to the account of the 

contractor.  

  

iii) Cost of tests:  

  

The cost of making any test shall be borne by the contractor if such test is intended 

by or provided for in the specification or BOQ.  
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iv) Costs of tests not provided for  

  

If any test is ordered by the Architect/ Consultant which is either:  

  

If so, intended by or provided for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the Architect / 

Consultant to be carried out by an independent person at any place other than the 

site or the place of manufacture or fabrication of the materials tested or any 

Government / approved laboratory, then the cost of such test shall be borne by the 

contractor.  

  

16.0  Obtaining information related to execution of work:  

  

No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

incorrect information or the failure to obtain correct information relieve him from any 

risks or from the entire responsibility for the fulfillment of contract.  

  

17.0  Contractor’s superintendence:  

  

The contractor shall give necessary personal superintendence during the execution 

the works and as long, thereafter, as the Architect / Consultant may consider 

necessary until the expiry of the defect liability period, stated hereto.  

  

18.0  Quantities:  

  

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements.  

  

The rate quoted shall remain valid for variation of quantity against individual item to 

any extent subject to maximum variation of the contract value by 25%. The entire 

amount paid under Clause 20 hereof as well as amounts of prime cost and provision 

sums, if any, shall be excluded.  

  

Variation exceeding 25%: The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.  

  

19.0  Works to be measured:  

  

The Architect/Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send a 

qualified representative to assist the Architect in taking such measurements and 

calculation and to furnish all particulars or to give all assistance required by any of 

them. Such measurements shall be taken in accordance with the Mode of 

measurements detail in the specifications. The representative of the Architect / 

Consultant shall take measurements with the contractor’s representative and the 

measurements shall be entered in the measurement book. The contractor or his 

authorized representative shall sign all the pages of the measurement book in which 

the measurements have been recorded in token of his acceptance. All the corrections 
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shall be duly attested by both representatives. No over writings shall be made in the 

Measurement Book (M.B.) Should the contractor not attend or neglect or omit to 

depute his representative to take measurements, the measurements recorded by the 

representative of the Architect / consultant shall be final. All authorized extra work, 

omissions and all variations made shall be included such measurement.  

  

20.0  Variations:  

  

No alteration, omission or variation ordered in writing by the Architect / consultant 

vitiates the contract.   

  

In case the SBI / Architect / Consultant thinks proper at any during the progress of 

works to make any alteration in, or additions to or omission from the works or any 

alteration in the kind or quality of the materials to be used therein, the Architect / 

Consultant shall give notice thereof in writing to the contractor shall confirm in writing 

within seven days of giving such oral instructions the contract shall alter to, add to, 

or omit from as the case may be in accordance with such notice but the contractor 

shall not do any work extra to or make any alterations or additions to or omissions 

from the works or any deviation from any of the provisions of the contract, 

stipulations, specifications or contract drawings without previous consent in writing 

of the Architect/ Consultant and the value of such extras, alterations, additions or 

omissions shall in all cases be determined by the Architect / Consultant and the same 

shall be added to or deducted from the contract value, as the case may be.  

  

21.0  Valuation of Variations:  

  

No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Architect / Consultant with the concurrence of the SBI as herein 

mentioned. Any such extra is herein referred to as authorized extra and shall be 

made in accordance with the following provisions.  

a) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 

conditions as the work priced herein.  

Rates for all items, wherever possible should be derived out of the rates given in 

the priced BOQ.  

b) The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under which any 

remaining items of works are carried out, otherwise the prices for the same shall 

be valued under sub clause (c) hereunder.  

c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items or works are carried out, then the contractor shall within 7 

days of the receipt of the letter of acceptance inform the Architect/ consultant of 

the rate which he intends to charge for such items of work, duly supported by 

analysis of the rate or rates claimed and the Architect/ consultant shall fix such 

rate or prices as in the circumstances in his opinion are reasonable and proper, 

based on the market rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if 

not, so stated then in accordance with the local day work rates and wages for the 

district; provided that in either case, vouchers specifying the daily time (and if 

required by the Architect/Consultant) the workman’s name and materials 
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employed be delivered for verifications to the Architect /consultant at or before 

the end of the week following that in which the work has been executed.  

e) It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 

analysis worked on the „market rate basis for material, labour hire / running 

charges of equipment and wastages etc. plus 15% towards establishment 

charges, contractor’s overheads and profit. Such items shall, not be eligible for 

escalation.  

  

  22.0  Final Measurement:  

  

The measurement and valuation in respect of the contract shall be completed within 

six months of the virtual completion of the work.  

  

23.0  Virtual Completion Certificate (VCC):  

  

On successful completion of entire works covered by the contract to the full 

satisfaction of the SBI, the contractor shall ensure that the following works have been 

completed the satisfaction of the SBI:  

  

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

labour, equipment and machinery.   

  

b) Demolish, dismantle and remove the Contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI not incorporated in the permanent works.  

  

c) Remove all rubbish, debris etc. from the site and the land allotted to the 

contractor the SBI and shall clear, level and dress, compact the site as required 

by the SBI.  

  

d) Shall put the SBI in undisputed custody and possession of the site and all land 

allot by the SBI.  

  

e) Shall hand over the work in a peaceful manner to the SBI.  

  

f) All defects / imperfections have been attended and rectified as pointed out by 

the Architects to the full satisfaction of SBI.  

  

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 

entitled to apply to the Architect / consultant is satisfied of the completion of work. 

Relative to which the completion certificate has been sought, the Architect/ consultant 

shall within fourteen (14) days of the receipt of the application for completion 

certificate, issue a VCC in respect of the work for which the VCC has applied.  

  

This issuance of a VCC shall not be without prejudice to the SBI‟s rights and 

contractor liabilities under the contract including the Contractor’s liability for defects 

liability nor shall the issuance of VCC in respect of the works or work at any site be 

construction as a waiver of any right or claim of the SBI against the contractor in 

respect of or work at the site and in respect of which the VCC has been issued.  
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24.0  Work by other agencies:  

  

The SBI / Architect / consultant reserves the rights to use premises and any portion 

the site for execution of any work not included in the scope of this contract which it 

may desire to have carried out by other persons simultaneously and the contractor 

shall not only allow but also extend reasonable facilities for the execution of such 

work. The contractor however shall not be required to provide any plant or material 

for the execution of such work except by special arrangement with the SBI. Such 

work shall be carried out in such manner as not to impede the progress of the works 

included in the contract. 

25.0 Insurance of works:  

  

25.1 Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBI and the contractor against all loss or 

damages from whatever cause arising other than the       excepted risks, for which 

he is responsible under the terms of contract and in such a manner that the SBI 

and contractor are covered for the period stipulated vide clause 27 of GCC and are 

also covered during the period of maintenance for loss or damage arising from a 

cause, occurring prior to the commencement of the period of maintenance and for 

any loss or damage occasioned by the contractor in the course of any operations 

carried out by him for the purpose of complying with his obligations under clause.  

  

a) The Works for the time being executed to the estimated current contract value 

thereof, or such additional sum as may be specified together with the materials for 

incorporation in the works at their replacement value.  

  

b) The constructional plant and other things brought on to the site by the contractor 

to the replacement value of such constructional plant and other things.  

  

c) Such insurance shall be affected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall 

whenever require produce to the Architect / consultant the policy if insurance and 

the receipts for payment of the current premiums.  

  

25.2  Damage to persons and property:  

  

The contractor shall, except if and so far as the contract provides otherwise indemnify 

the SBI against all losses and claims in respect of injuries or damages to any person 

or material or physical damage to any property whatsoever which may arise out of or 

in consequence of the execution and maintenance of the works and against all 

claim’s proceedings, damages, costs, charges and expenses whatsoever in respect 

of or in relation thereto except any compensation of damages for or with respect to:  

  

a) The permanent use or occupation of land by or any part thereof.  

  

b) The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands.  

  

c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract  
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d) Injuries or damage to persons or property resulting from any act or neglect of the 

SBI their agents, employees or other contractors not being employed by the 

contractor or for or in respect of any claims, proceedings, damages, costs, 

charges and expenses in respect thereof or in relation thereto or where the injury 

or damage was contributed to by the contractor, his servants or agents such part 

of the compensation as may be just and equitable having regard to the extent of 

the responsibility of the SBI, their employees, or agents or other employees, or 

agents or other contractors for the damage or injury.   

  

25.3 Contractor to indemnify SBI:  

  

The contractor shall indemnify the SBI against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision 

sub-clause 25.2 of this clause.  

  

25.4 Contractor’s superintendence:  

  

The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any claim 

made under or action brought against SBI in respect of such matters as aforesaid 

the contractor shall be immediately notified thereof and the contractor shall be at 

liberty, at his own expenses to settle any dispute or to conduct any litigation that may 

arise there from, provided that the contractor shall not be liable to indemnify the SBI 

if the infringement of the patent or design or any alleged patent or design right is the 

direct result of an order passed by the Architect / consultant in this behalf.  

  

25.5 Third Party Insurance:  

  

25.5.1 Before commencing the execution of the work the contractor but without 

limiting his obligations and responsibilities under clause 24.0 of GCC shall 

insure against his liability for any material or physical damage, loss, or injury 

which may occur to any property including that of SBI, or to any person, 

including any employee of the SBI, by or arising out of the execution of the 

works or in the carrying out of the contract, otherwise than due to the 

matters referred to in the provision to clause 24.0 thereof.  

  

25.5.2 Minimum amount of Third-Party Insurance:  

  

Such insurance shall be affected with an insurer and in terms approved by the SBI 

which approval shall not be reasonably withheld and for at least the amount stated 

below. The contractor shall, whenever required, produce to the. Architect / consultant 

the policy or policies of insurance cover and receipts for payment of the current 

premiums.  

  

25.6 The minimum insurance cover for physical property, injury, and death is ₹5 Lakh 

per occurrence with the number of occurrences limited to four. After each 

occurrence contractor will pay additional premium necessary to make insurance 

valid for four occurrences always.  
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25.7 Accident or Injury to workman:  

  

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the contractor or any sub-

contractor, save and except an accident or injury resulting from any act or 

default of the SBI or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBI against all such damages and 

compensation, save and except as aforesaid, and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto.  

  

  

25.7.2 Insurance against accidents etc. to workmen:  

  

The contractor shall insure against such liability with an insurer approved by the SBI 

during the whole of the time that any persons are employed by him on the works and 

shall, when required, produce to the Architect / consultant such policy of insurance 

and receipt for payment of the current premium. Provided always that, in respect of 

any persons employed by any sub-contractor the Contractor’s obligation to insured 

as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 

insured against the liability in respect of such persons in such manner that SBI is 

indemnified under the policy but the contractor shall require such subcontractor to 

produce to the Architect /consultant when such policy of insurance and the receipt 

for the payment of the current premium.  

  

25.7.3 Remedy on contractor’s failure to insure:  

  

If the contractor fails to effect and keep in force the insurance referred to above or 

any other insurance which he may be required to effect under the terms of contract, 

then and in any such case the SBI may effect and keep in force any such insurance 

and pay such premium or premiums as may be necessary for that purpose and from 

time to time deduct the amount so paid by the SBI as aforesaid from any amount due 

or which may become due to the contractor, or recover the same as debt from the 

contractor.  

  

25.7.4 Without prejudice to the other rights of the SBI against contractors. In respect 

of such default, the employer shall be entitled to deduct from any sums 

payable to the contractor the amount of any damages costs, charges, and 

other expenses paid by the SBI and which are payable by the contractors 

under this clause. The contractor shall upon settlement by the Insurer of any 

claim made against the insurer pursuant to a policy taken under this clause, 

proceed with due diligence to rebuild or repair the works destroyed or 

damaged. In this event all the monies received from the Insurer in respect of 

such damage shall be paid to the contractor and the Contractor shall not be 

entitled to any further payment in respect of the expenditure incurred for 

rebuilding or repairing of the materials or goods destroyed or damaged.  

  



 

  

22 | P a g e  
 

26.0  Commencement of Works:  

  

The date of commencement of the work will be reckoned as the recorded date of 

handing over site by SBI or 15 (Fifteen) days from the date of issue of Letter of 

Acceptance of the Bank, whichever is later.  

  

27.0  Time for Completion:  

  

Time is essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of 120 days (4 months) from the date 

of commencement. If required in the contract or as directed by the Architect / 

consultant. The contractor shall complete certain portions of work before completion 

of the entire work. However, the completion date shall be reckoned as the date by 

which the whole work is completed as per the terms of the contract.  

  

28.0  Extension of Time:  

  

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 

the control of the contractor, the Architect/consultant may submit a recommendation 

to the SBI to grant a fair and reasonable extension of time for completion of work as 

per the terms of contract. If the contractor needs an extension of time for the 

completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contractor shall 

apply to the SBI through the Architect‟ Consultant in writing at least 30 days before 

the expiry of the scheduled time and while applying for extension of time he shall 

furnish the reason in detail and his justification if any, for the delays. The 

Architect/consultant shall submit their recommendations to the SBI in the prescribed 

format for granting extension of time. While granting extension of time the contractor 

shall be informed the period extended time which will qualify for levy of liquidated 

damages. For the balance period in excess of original stipulated period and duly 

sanctioned extension of time by the provision of liquidated damages as stated under 

clause 8.0 of GCC shall become applicable. Further the contract shall remain in force 

even for the period beyond the due date of completion irrespective whether the 

extension is granted or not.  

  

29.0  Rate of Progress:  

  

Whole of the materials, plant and labour to be provided by the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of a 

kind and conducted in a manner to the satisfaction of the Architect / consultant. 

Should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architect / consultant too slow to ensure the completion of the whole 

of the work the prescribed time or extended time for completion the Architect / 

consultant shall thereupon take such steps as considered necessary by the Architect 

/ consultant to expedite progress so as to complete the works by the prescribed time 

or extended time. Such communications from the Architect / consultant neither shall 

relieve the contractor from fulfilling obligations under the contract nor he will be 

entitled to raise any claims arising out of such directions.   
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30.0  Work During Nights and Holidays:  

  

Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried on during the night or on holidays without 

the permission in writing of the Architect / consultant, save when the work is 

unavoidable or absolutely necessary for the saving of life or property or for the safety 

of the work in which case the contractor shall immediately advise the Architect / 

consultant. However, the provisions of the clause shall not be applicable in the case 

of any work which becomes essential to carry by rotary or double shifts in order to 

achieve the progress and quality of the part of the works being technically required 

and continued with the prior approval of the Architect / consultant at no extra cost to 

the SBI.  

  

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance.  

  

31.0  No Compensation or Restrictions of Work:  

  

If at any time after acceptance of the tender SBI shall decide to abandon or reduce 

the scope of work for any reason whatsoever and hence not require the whole or any 

part of the work to be carried out. The Architect / consultant shall give notice in writing 

that effect to the contractor and the contractor shall act accordingly in the matter. The 

contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived from 

the execution of the Work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work.  

  

Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bona-fide brought to the site of the work by the contractor and rendered 

surplus as a result of the abandonment, curtailment of the work or any portion thereof 

and then taken back by the contractor, provided however that the Architect / 

Consultant shall have in such cases the option of taking over all or any such materials 

at their purchase price or a local current rate whichever is less.  

  

In case of such stores having been issued from SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the custody 

of the contractor and in this respect the decision of Architect / consultant shall be 

final.  

  

32.0 Suspension of Work:  

  

i) The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 

of works or any part thereof for such time and in such manner as Architect /consultant 

may consider necessary so as not to cause any damage or injury to the work already 

done or endanger the safety thereof for any of following reasons:  

  

a) On account any default on the part of the contractor, or  

b) For proper execution of the works or part thereof for reasons other than the 

default the contractor, or   
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c) For safety of the works or part thereof.   

  

The contractor shall, during such suspension, properly protect and secure the works 

the extent necessary and carry out the instructions given in that behalf by the 

Architect / consultant.  

  

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

The contractor shall be entitled to an extension of time equal to the period of every 

such suspension. No compensation whatsoever shall be paid on this account.  

  

  

33.0  Action When the Whole Security Deposit is Forfeited:  

  

In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 

security deposit the Architect / consultant shall have the power to adopt any of the 

following course as they may deem best suited to the interest of the SBI:  

  

a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 

deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.  

  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 

part of the work, debiting the contractor with the cost of the labour and materials cost 

of such labour and materials as worked out by the Architect/consultant shall final and 

conclusive against the contractor) and crediting him with the value of the  

work done, in all respects in the same manner and at the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of this 

contract certificate of Architect /consultant as to the value of work done shall be final 

conclusive against the contractor.  

  

c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor, if the whole work had been executed by him (The 

amount of which excess the certificates in writing of the Architects / consultant shall  

final and conclusive) shall be borne by original contractor and may be deducted f any 

money due to him by SBI under the contract or otherwise, or from his security deposit 

or the proceeds of sale thereof, or sufficient part thereof.  

  

In the event of any of above courses being adopted by the SBI the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any material or entered into any engagements or make any 

advances on account of, or with a view to the execution of the work or the 

performance of the contract and in case the contract shall be rescind under the 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and until 

the Architect / consultant will have certified in writing the performance of such work 

and the value payable in respect thereof, and he shall only be entitled to be paid the 

value so certified.  
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34.0  Owner’s Right to Terminate the Contract:  

  

If the contractor being an individual or a firm commit any „Act of insolvency‟ or shall 

be adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt. and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 

contract, and to dye security therefore if so required by the Architect / Consultant or 

if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors of the contractor.  

  

Or shall assign or sublet this contract without the consent in writing of the SBI through 

the Architect/Consultant or shall charge or encumber this contract or any payment 

due to which may become due to the contractor there under:  

  

a) has abandoned the contract; or  

  

b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 15 days after receiving from 

the SBI through the Architect / consultant written notice to proceed, or  

  

c) has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 

upon, or has failed to remove the materials from the site or to pull down and 

replace work within seven days after written notice from the SBI through the 

Architect / Consultant that the said materials were condemned and rejected  

by the Architect/consultant under these conditions; or has neglected or failed 

persistently to observe and perform all or any of the acts matters or things by 

this contract to be observed and performed by the contactor for seven days after 

written notice shall have been given to the contractor to observe or perform the 

same or has to the detriment of good workmanship or in defiance of the SBI or 

Architect’s / Consultant’s instructions to the contrary subject any part of the 

contract. Then and in any of said cases the SBI and or the Architect / consultant, 

may not withstanding any previous waiver, after giving seven days‟ notice in 

writing to the contractor, determine the contract, but without thereby affecting the 

powers of the SBI or the Architect / consultant or the obligation and liabilities of 

the contractor the whole of which shall continue in force as fully as if the contract 

had not been  determined and as if the works subsequently had been executed 

by or on behalf of the contractor. And, further the SBI through the Architect / 

consultant their agents or employees may enter upon and take possession of 

the work and all plants, took scaffoldings, materials, sheds, machineries lying 

upon the premises or on the adjoining lands or roads use the same by means of 

their own employees or workmen in carrying on and completing the work or by 

engaging any other contractors or persons to the work and the contractor shall 

not in any was interrupt or do any act, matter or thing to prevent or hinder such 

other contractor or other persons employed for complement and finishing or 

using the materials and plant for the works.  
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When the works shall be completed or as soon thereafter as convenient the SBI or 

Architect / consultant shall give a notice in writing to the contractor to remove his 

surplus materials and plants and should the contractor fail to do so within 14 days 

after receiving thereof by him the SBI sell the same by publication, and after due 

publication, and shall, adjust the amount realized by such auction. The contractor 

shall have no right to question any of the act of the SBI incidental to the sale of the 

materials etc.  

  

35.0  Certificate of Payment:  

  

The contractor shall be entitled under the certificates to be issued by the Architect / 

consultant to the contractor within 10 working days from the date of certificate to 

payment from SBI from time to time. The SBI shall recover the statutory recovering 

other dues including the retention amount from the certificate of payment.  

  

Provided always that the issue of any certificate by the Architect / consultant during 

progress of works or completion shall not have effect as certificate of satisfaction 

relieve the contractor from his liability under clause.  

  

The Architect / consultant shall have power to withhold the certificate if the work or 

in part thereof is not carried out to their satisfaction.  

  

The Architect / consultant may by any certificate make any corrections required 

previous certificate.  

  

The SBI shall modify the certificate of payment as issued by the Architect / consultant 

from time to time while making the payment.  

  

The contractor shall submit interim bills only after taking actual measurements and 

properly recorded in the Measurement Book (M. B.).  

  

The Contractor shall not submit interim bills when the approximate value of work 

done by him is less than ₹25.00 Lakh and the minimum interval between two such 

bills shall be one month.  

  

The final bill may be submitted by contractor within a period of one month from the 

date of virtual completion and Architect / consultant shall issue the certificate of 

payment within a period of two months. The SBI shall pay the amount within a period 

of three months from the date of issue of certificate provided there is no dispute in 

respect of rates and quantities.  

  

The contractor shall submit the interim bills in the prescribed format with all details.  

  

36.0   A. Settlement of Disputes and Arbitration:  

  

Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as 

to any other question, claim, right, matter or thing whatsoever in any way arising out 

of or relating to the contract, designs, drawings specifications, estimates, instructions 

orders or these conditions or otherwise concerning the work or the execution or 
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failure to execute the same whether arising during the progress of the work or after 

the cancellation, termination, completion or abandonment thereof shall be dealt with 

as mentioned hereinafter:   

  

i) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 

Architect or in case the contractor wants to dispute the validity of any deductions or 

recoveries made or proposed to be made from the contract or raise any dispute, the 

contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant 

General Manager (Premises & Estate) S.B.I., L.H.O. Mumbai. And endorse a copy 

of the same to the Architect, within 30 days from the date of disallowance thereof or 

the date of deduction or recovery. The said notice shall give full particulars of the 

claim, grounds on which it is based and detailed calculations of the amount claimed 

and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 

way liable in respect of any claim by the contractor unless notice of such claim shall 

have been given by the contractor to the Asst. General Manager (Premises& Estate) 

in the manner and within the time as aforesaid. The Contractor shall be deemed to 

have waived and extinguished all his rights in respect of any claim not notified to the 

Asst. General Manager (Premises & Estate) in writing in the manner and within the 

time aforesaid.   

  

ii) The Asst. General Manager (P & E) shall give his decision in writing on the claims 

notified by the Contractor. The Contractor may within 30 days of the receipt of the 

decision of the Asst. General Manager (P & E) submit his claims to the conciliating 

authority namely the Asst. General Manager for conciliation along with all details and 

copies of correspondence exchanged between him and the Asst. General Manager 

(P & E).  

  

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice 

to the Chief General Manager of the Bank for appointment of an arbitrator to 

adjudicate the notified claims falling which the claims of the contractor shall be 

deemed to have been considered absolutely barred and waived.  

  

iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor 

as aforesaid, and all claims of the Bank shall be referred for adjudication through 

arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will also 

be no objection to any such appointment that the Arbitrator so appointed is a 

technically competent person not below the rank of Superintending Engineer or 

equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the 

arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another sole arbitrator shall be 

appointed in the manner aforesaid by the said Chief General Manager. Such person 

shall be entitled to proceed with the reference from the stage at which it was left by 

his predecessor.  

  

It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment 

of arbitrator.  
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It is also a term of this contract that no person other than a person appointed by such 

Chief General Manager as aforesaid should act as arbitrator.  

  

The conciliation and arbitration shall be conducted in accordance with the provisions 

of the Arbitration & Conciliation Act 1996 or any or any statutory modification or re-

enactment thereof and the rules made there under.  

  

It is also a term of the contract that if any fees are payable to the Arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to the 

arbitrator if he is a Bank Officer.  

  

It is also a term of the contract that the Arbitrator shall be deemed to have entered 

on the reference on the date he issues notice to both the parties calling them to 

submit their statement of claims and counter statement of claims. The venue of the 

arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 

The fees, if any of the arbitrators shall, if required to be paid before the award is made 

and published, be paid half and half by each of the parties. The cost of the reference 

and of the award (including the fees, if any of the arbitrator) shall be in the discretion 

of the arbitrator who may direct to any by whom and din what manner, such costs or 

any part thereof, shall be paid and fix or settle the amount of costs to be so paid.    

  

37.0  Water Supply:  

  

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
condition:  

  

i) That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant.   

  

ii) The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of 

the Architect / consultant is unsatisfactory.  

  

37.1 The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI.  

The contractor has to make his own arrangements for drawing and distributing the 

water at his own cost. He has to make necessary arrangements. To avoid any 

accidents or damages caused due to construction and subsequent maintenance of 

the wells. He has to obtain necessary approvals from local authorities, if required, at 

his own cost. He shall restore the ground to its original condition after wells are 

dismantled on completion of work or hand over the well to the SBI without any 

compensation as directed by the Architect / consultant.  

  

38.0  Power Supply:  

  

The contractor shall make his own arrangements for power and supply / distribution 

system for driving plant or machinery for the work and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are to be included in his 

tender prices. He shall pay all fees and charges required for the power supply and 

include the same in his tendered rates and hold the owner free from all such costs. 

He has to obtain necessary approval from the appropriate authorities, if required.  
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 39.0  Treasure Trove Etc.:  

  

Any treasure trove, coin or object antique which may be found on the site shall be 

the property of SBI and shall be handed over to the bank immediately.  

  

40.0  Method of Measurement:  

  

Unless otherwise mentioned in the schedule of quantities or in mode of 

measurement, the measurement will be on the net quantities or work produced in 

accordance with up-to-date rules laid down by the Bureau of Indian Standards. In the 

event any dispute / disagreement the decision of the Architect / consultant shall be 

final and binding on the corrector.  

  

41.0  Maintenance of Registers:  

  

The contractor shall maintain the following registers as per the enclosed perform at 

site of work and should produce the same for inspection of SBI /Architect / Consultant 

whenever desired by them. The contractor shall also maintain the records / registers 

as required by the local authorities / Govt. from time to time.  

i. Register for secured advance   

ii. Register for hindrance to work   

iii. Register for running account bill   

iv. Register for labour  

  

42.0  Force Majeure:  

  

42.1  Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as war, 

hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 

any act of god or for any other cause beyond the reasonable control of the party 

affected or prevents or delayed. However, a notice is required to be given within 30 

days from the happening of the event with complete details, to the other party to the 

contract, if it is not possible to serve a notice, within the shortest possible period 

without delay.  

  

42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in 

support thereof.  

  

42.3  From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the 

caused itself and inability resulting there from having been removed, the agreed time 

of completion of the respective obligations under this agreement shall stand 

extended a period equal to the period of delay occasioned by such events.  

  

42.4  Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or more the two parties shall 

mutually decide regarding the future execution of this agreement.  
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43.0  Local Laws, Acts Regulations:  

  

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 

labour (regulation and abolition act of 1970) and other safety regulations. The 

contractors should comply with the provision of all labour legislation including the 

latest requirements of the Acts, laws, any other regulations that are applicable to the 

execution of the project.  

  

i. Minimum wages Act 1948 (Amended) 
ii. Payment of wages Act 1936 (Amended) 
iii. Workmen‟s compensation Act 1923 (Amended) 
iv. Contract Labour regulation and abolition act 1970 and central rules 

1971(Amended)  
v. Apprentice act 1961 (amended) vi)  Industrial employment (standing order) 

Act 1946 (Amended)  
vi. Personal injuries (Compensation insurance) act 1 963 and any other 

modifications  
vii. Employees‟ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof  
viii. Shop and establishment act  
ix. Any other act or enactment relating thereto, and rules framed there under 

from time to time.  
  

44.0  Accidents:  

  

The contractor shall immediately on occurrence of any accident at or about the site 

or in connection with the execution of the work report such accident to the Architect 

/ consultant. The contractor shall also such report immediately to the competent 

authority whenever such report is required to be lodged by the law and take 

appropriate actions thereof.  
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SPECIAL CONDITION OF CONTRACT  

  

  

1.0  Scope of work  

  

The scope of work is to carry out for the Repairs &Exterior Painting Work  

  

2.0   Address of site  

  

The site is located at State Bank of India SBI Administrative Office Building Thane, 

B-35, Road Number 22, Hanuman Nagar Wagle Industrial Estate, Thane West 

Thane, Maharashtra – 400 604. 

 

3.0   Dimensions and levels  

  

All dimensions and levels shown on the drawings shall be verified by the contractor 

and the site and he will be held responsible for the accuracy and maintenance of. All 

the dimensions and the levels. Figured dimensions are in all cases to be accepted 

and dimension shall be scaled. Large scale details shall take precedence over small 

scale drawings. In case of discrepancy the contractor shall ask for clarification from 

the Architect / consultant before proceeding with the work.  

  

4.0  Notice of operation   

  

The contractor shall not carry out any important operation without the Consent in with 

from the Architect / consultant:  

  

5.0  Construction records   

  

           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 

necessary to prepare complete drawings recording details of the work as 

construction.  

  

6.0   Safety of adjacent structures and trees  

  

The contractor shall provide and erect to the approval of the Architect / consultant 

supports as may be required to protect effectively all structures and protective give 

to trees, which may be endangered by the execution of the works or otherwise such 

permanent measures as may be required by the Architect to protect the tree 

structures.   

  

7.0   Temporary works  

  

Before any temporary works are commenced the contractor shall submit at least in 

advance to the Architect / consultant for approval complete drawings of all temporary 

works he may require for the execution of the works. The contractor shall carry out 

the modifications relating to strength, if required by the Architect / consultant may 

require in accordance with the conditions of contract at his own cost the contractor 

shall be solely responsible for the stability and safety of all temporary works and 
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unfinished works and for the quality of the permanent works resulting from the 

arrangement eventually adopted for their execution.  

  

  

  

8.0   Water, Power and other facilities  

  

a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 

arrangements for the supply of good quality water suitable for the construction and 

good quality drinking water for their workers If necessary, the contractor has to sink 

a tube well / open well and bring water by means of tankers at his own cost for the 

purpose. The SBI will not be liable to pay any charges in connection with the above  

  

b) The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges as 

instructed.  

  

c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained 

by the contractor However, the concerned contractor shall make their own 

arrangements to draw the supply and pay directly the actual consumption charges at 

mutually agreed rates between them. All municipal charges for drainage and water 

connection for Construction purposes shall be borne by the contactor and charges 

payable for permanent connections, if any, shall be initially paid by the contactor and 

the SBI will reimburse the amount on production of receipts  

  

d) The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite permission from the various authorities, but the 

responsibility for obtaining the same in time shall be of the contractor  

  

9.0   Facilities for Contractor’s employees  

  

The contractor shall make his own arrangement for the housing and welfare of his 

staff and workmen including adequate drinking water facilities. The contractor shall 

also make the arrangements at his own cost for transport where necessary for his 

staff and workmen to and from site of work at his own cost.   

  

10.0  Lighting of works  

  

The contractor shall at all times provide adequate and approved lighting as required 

for the proper execution and supervision and inspection of work.  

  

11.0  Firefighting arrangements  

  

i) The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number 

of buckets, some of which are to be always kept filled with sand and some with water 

this equipment shall be provided at suitable prominent and easily accessible place 

and shall be properly maintained.  
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ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The 

contractor makes the following arrangements at his own cost but not limited the 

following:  

  

a) Proper handling, storage and disposal of combustible materials and waste.  

b) Work operations which can create fire hazards.  

c) Access for fire-fighting equipment.  

d) Type, number and location of containers for the removal of surplus materials 

and rubbish.  

e) Type, size, number and location of fire extinguishers or other tire fighting 

equipment.  

f) General house keeping  

  

12.0  Site order book  

  

A site order book shall be maintained at site for the purpose of quick communication 

between the Architect / Consultant. Any communication relating to the work may be 

conveyed through records in the site order book. Such a communication from one 

party to the other shall be deemed to have been adequately served in terms of 

contract Each site order book shall have machine numbered pages in triplicate and 

shall carefully maintained and preserved by the contractor and shall be made 

available to the Architect / consultant as and when demanded- Any instruction which 

the Architect /consultant may like to issue to the contractor or the contractor may like 

to bring to the Architect / consultant two copies of such instructions shall be taken 

from the site order book and one copy will be handed over to the party against proper 

acknowledgment and the second copy will be retained for their record.  

  

13.0  Temporary fencing/ barricading  

  

The contractor shall provide and maintain a suitable temporary fencing / barricading 

and gates at his cost to adequately enclose all boundaries of the site for the 

protection of the public and for the proper execution and security of the work and in 

accordance with the requirement of the Architect I consultant and regulations of local 

authorities. These shall be altered, relocated and adopted from time to time as 

necessary and removed on completion of the work.  

  

14.0  Site meetings  

  

Site meetings will be held to review the progress and quality evaluation. The 

contractor shall depute a senior representative along with the site representative and 

other staff of approved sub-contractors and suppliers as required to the site meetings 

and ensure all follow up actions. Any additional review meetings shall he held if 

required by the Architect/ consultant.   

  

15.0  Disposal of refuse  

  

The contractor shall cart away all debris, refuse etc. arising from the work from the 

site and deposit the same as directed by the Architect / consultant at his own cost. It 

is the responsibility of the contractor to obtain from the local authorities concerned to 
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the effect that all rubbish arising out of Contractor’s activities at the construction site, 

or any other off-site activities borrow pits has been properly disposed of.  

 

16.0  Contractor to verify site measurement  

  

The contractor shall check and verify all site measurements whenever requested 

other specialist contractors or other sub-contractors to enable them to prepare the 

own shop drawing and pass on the information with sufficient promptness as will in 

any way delay the works.  

  

17.0  Displaying the name of the work  

  

The contractor shall put up a name board of suitable size as directed by the Architect/ 

consultant indicating therein the name of the project and other details as given by the 

Architect/consultant at his own cost and remove the same on completion of work.   

  

18.0  As built drawings  

  

i) For the drawings issued to the contractor by the Architect / Consultant. The Architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 

changes have been made. From the approved drawings as instructed by the SBI / 

Architect / Consultant. The contractor will make the changes made on these copies 

and return these copies to the Architect / Consultant for their approval. In cases 

revision is required or the corrections are not properly marked the Architect / 

Consultant will point out the discrepancies to the contractor. The contractor will have 

to incorporate these corrections and / or attend to discrepancies either on copies as 

directed by the Architect / consultant and resubmit to him for approval. The Architect 

/ consultant will return one copy duly approved by him.  

  

ii) For the drawings prepared by the contractor  

  

The contractor will modify the drawing prepared by him wherever the changes made 

by the SBI / Architect / Consultant and submit two copies of such modified drawings 

to the Architect / Consultant for approval. The Architect / consultant will return one 

copy of the approved drawing to the contractor.  

  

19.0  Approved make  

  

The contractor shall provide all materials from the list of approved makes at his own 

cost and also appoint the specialized agency for the waterproofing anti-termite, 

aluminum doors and windows and any other item as specified in the tender. The 

Architect / Consultant may approve any make / agency within the approved list as 

given in the tender after inspection of the sample/mockup.  

  

20.0  Procurement of materials  

  

The contractor shall make his own arrangements to procure all the required materials 

for the work. All wastages and losses in weight shall be to the Contractor’s account.  
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21.0  Excise Duty, Taxes, Leveis etc.  

  

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 

royalties, fees, cess or charges in respect of the works including but not limited to 

sales tax, tax on works contract excise duty, and octroi, payable in respect of 

materials, equipment plant and other things required for the contact. All of the 

aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 

and the SBI shall not be required to pay any additional or extra amount on this 

account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall 

be deemed to be included in the quoted rates and no extra amount on this account. 

Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be 

deemed to be included in the quoted rates and no extra claim on this account will in 

any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 

imposed under as statutory law during the currency of contract the same shall be 

borne by the contractor.  

  

22.0  Acceptance of tender  

  

The SBI shall have the right to reject any or all tenders without assigning any reason. 

They are not to bind to accept the lowest or any tender and the tenderer or tenderers 

shall have no right to question the acts of the SBI. However adequate transparency 

would be maintained by the SBI.  

  

23.0  Photographs:  

  

• The Contractor shall at his own expense supply to the Architects with 

duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” 

x 8”) of the works, taken from two approved portions of each building, at 

intervals of not more than one month during the progress of the work or at 

every important stage of construction.  

  

• In addition to above, the contractor shall be bound to submit adequate no. of 

site photographs along with each Running Bill for the project clearing showing 

major progress of work measured and claimed therein failing which the 

Architect/ SBI may consider returning the Bill to the contractor and no claim 

for delay on this account will be entertained.   
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SAFETY CODE  

  

1. All personnel as site should be with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be ensured that these are used properly.  

  

2. First Aid Box should be kept at site with all requisite materials.  

  

3. No one should be allowed to inspect / work at a height without Safety Belt.  

  

4. Suitable scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground, or from solid construction except such short period work 

as can be done safely from ladders. When a ladder is used an extra Mazdoor shall 

be engaged for holding the ladder and if the ladder is used for carrying materials as 

well as suitable footholds and handholds shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ : 1 (¼ horizontal and 1 

vertical).  

  

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have 

a guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter 

high above the floor or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure.  

  

6. Working platforms, Gangways, and Stairways should be so constructed that they do 

not sag unduly or unequally, and if the height of the platform or the Gangway or the 

Stairway is more than 3-5 Meters above ground level or floor level they should be 

closely boarded, should have adequate width and should be suitably fenced, as 

described.  
  

7. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 meter.  

  

8. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 

9 Meters in length while the width between side rails in rung ladder shall in no case 

be less than 30cms for ladder up to and including Meters in length. For longer ladders 

this width should be increased at least 6mm for each additional 30 cms. Uniform step 

spacing shall not exceed 30 cms.  
  

  

9. Adequate precautions shall be taken to prevent danger from electrical equipment. 

For electrical on-line works gloves, rubber mats, and rubber shoes shall be used.  
  

10. for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 

of the trench to at least 1 Meter above the surface of the ground. The sides of the 

trenches, which are 1.5 Meters or more in depth shall be stepped back to give 

suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge 
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of the trench or half of the depth of the trench whichever is more cuttings shall be 

done from top to bottom. Under no circumstances undermining or under cutting shall 

be done.  
  

11. Before any demolition work is commenced and also during the process of the 
work:  

  
a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected.  

b) No electrical cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged.   

c) All practical steps shall be taken to prevent danger to persons employed from 

risk or fire or explosion or flooding. No floor, roof or other part of the building shall 

be so over-loaded with debris or materials as to render it unsafe.   

d) All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the 

Site and maintained in a condition suitable for immediate use; and the Contractor 

should take adequate steps to ensure proper use of equipment by those 

concerned.   

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles.   

f) Those engaged in white washing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles.   

g) Those engaged in welding works shall be provided with Welder‟s protective eye-

shields.   

h) Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals.   

i) When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated 

at least for an hour before the workers are allowed to get into the manholes and 

the manholes so opened shall be cordoned off with suitable railing and provided 

with warning signals and boards to prevent accident to the Public.   

    

  
12. Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:-  

a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defect and shall be kept in good repairs and in 

good working order.   

b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects.   

c) Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years should be in-charge of any hoisting machine 

including any scaffold, winch or give signals to the operator   

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or lowering or as means of suspension the safe 

working load shall be ascertained by adequate means.   
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e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable safe 

working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working load 

except for the purpose of testing.   

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 

appliances should be provided with such means as will reduce to the minimum 

the risk of accidental descent of the load, adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced.   

g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and boots 

as may be necessary should be provided. The workers should not wear any 

rings, watches and carry keys or other materials, which are good conductors of 

electricity.   

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall 

be maintained in safe condition and no scaffold, ladder or equipment shall be altered 

or removed while it is in use. Adequate washing facilities shall be provided at or near 

places of work.   
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ARTICLES OF AGREEMENT  

  

(On non-judicial Stamp Paper of ₹ 500/- or as per latest Govt. Rules)  

  

This agreement made the ……………………………. day of ……………………… between 

AGM (P&E), State Bank of India, ………………………. (hereinafter called the Bank or SBI) 

which expression shall include the successors and assigns) of the one part and M/s.  

…………………………………... company / partnership for registered under the Indian  

Companies Act/ Partnership Act having its registered 

office…………………………………………….……………………….…. (hereinafter called  

„the Contractors‟ which expression shall include the present directors / partners and also 

the directors / partners from time to time as also their respective heirs, legal representatives, 

administrators and assigns) of the other part.   

  

WHEREAS the employer is desirous of execution of …………………. (Name of work) 

……………….. and has caused drawings and specifications describing the works to be done 

prepared by Project Architects M/s …………………. having their offices at  

………………………. (herein after called “the Architect”)   

  

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 

hereinafter mentioned and to be issued from time to time, the specifications and the 

Schedule of items and quantities have been signed by or on behalf of the parties hereto.   

  

AND whereas the contractors have agreed to execute upon and subject to the condition set 

forth herein and Schedule of items and quantities, General & special Conditions of Contract, 

specification etc. contained in the tendered documents including all correspondences 

exchanged by or between the parties from the submission of tender till the award of work, 

both letters inclusive, (all of which are collectively hereinafter referred to as “the said 

conditions”). The works shown upon the said drawing and /or described in the said 

specification and included in the schedule of Items and Quantities at the respective rates 

therein set forth amounting to the sum of ₹…………………… (Rupees ……………….in 

words) as there in arrived at or such other sum as shall become payable there under 

(hereinafter referred to as “the said Contract Amount”.  

  

NOW IT IS HEREBY AGREED AS FOLLOWS:  

  

1) In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Drawings and described 

in the said Specifications and the priced Schedule of Quantities.    

  

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 

as shall become payable, at the times and in the manner specified in the said Conditions.   
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3) The term “the Architect” in the said condition shall mean the said “M/s _____” or in the 

event of their ceasing to be the Architect for the purpose of this contract for whatever 

reason, such other person or persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the Contractor shall object for reasons considered 

to be sufficient by the Employer provided always that no person or persons subsequently 

appointed to be Architect under this contract shall be entitled to disregard or over rule 

any previous decisions or approval or direction given or expressed in writing by the 

architect for the time being.  

  

  

4) The said Conditions and Appendix thereto shall be read and construed as forming part 

of this Agreement, and the parties hereto shall respectively abide by submit themselves 

to the said Conditions and perform the Agreements on their part respectively in the said 

Conditions contained.   

  

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.   

  

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 

contract to carry out the work in respect of the entire building complex to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 

Quantities and Rates or as provided in the said Conditions.   

  

7) The Bank / Employer reserves to itself the right of altering the drawings and nature of 

the work by adding to or omitting any items of work or having portions of the same carried 

out without prejudice to this Contract.  

  

8) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 15th day 

after the date of issue of formal work order as provided for in the said conditions of 

contractor whichever is later and to complete the entire work within ……………. (period 

of contract) months subject nevertheless to the provisions for extension of time.  

  

9) All payments by the SBI under this Contract will be made only at Mumbai.  

  

10) Any disputes arising under this Agreement shall be referred to arbitration in accordance 

with the stipulations laid down in the tender.  

  

11) That all the parts of this contract have been read by the contractor and fully understood 

by the contractor. They further agree to complete the said work to fullest satisfaction of 

architect / Employer.  

  

12) IN WITNESS WHEREOF the Employer and the contractors have set their respective 

hands to these present through their duly authorized official and the said two duplicates 

hereof to be executed on its behalf of the day and year first herein above written.   
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Signed on behalf of the  

STATE BANK OF INDIA Signed 

on behalf of the  

CONTRACTORS  

In the presence of:  

1. Signature:  

  

Name:  

  

Address:  

  

  

  

In the presence of:  

1. Signature:  

  

Name:  

  

Address:  

  

In the presence of:  

2. Signature:  

  

Name:  

  

Address:  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

   
In the presence of:  

2. Signature:  

  

Name:  

  

Address:  
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Annexure – “A”  

  

  

SAMPLE BUISNESS RULE DOCUMENT  

  

ONLINE E-TENDERING FOR PROPOSED STRUCTURAL, CIVIL REPAIRS AND 

EXTERIOR PAINTING WORK OF SBI ADMINISTRATIVE OFFICE BUILDING THANE, B-

35, ROAD NUMBER 22, HANUMAN NAGAR WAGLE INDUSTRIAL ESTATE, THANE 

WEST THANE, MAHARASHTRA – 400 604 

(A) Business rules for E-tendering:  

1. Only empanelled contractors with SBI under appropriate category who are invited by the 

project Architect/ SBI shall only be eligible to participate.  

  

2. SBI will engage the services of an e-tendering service provider who will provide 

necessary training and assistance before commencement of online bidding on  

Internet.  

  

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider 

to enable them to contact and get trained.  

  

4. Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance.  

  

5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor will 

not be eligible to participate in the event.  

  

6. The Contractors will be required to submit the various documents in sealed Envelope to 

the office of State Bank of India at the address mentioned hereinbefore by the stipulated 

date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on each page (2) 

Demand Draft of specified amount of EMD not submitting any one or more documents 

shall not be eligible to participate in the on-line price bidding.  

  

7. E-tendering will be conducted on schedule date & time.  

  

8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender.  

  

(B) Terms & conditions of E-tendering:  

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement 

Technologies Ltd, Ahmedabad (EPTL). has been engaged by STATE BANK OF INDIA an 

authorized service provider. Please go through the guidelines given below and submit your 

acceptance to the same along with your Commercial Bid.  

  

1. E-tendering shall be conducted by SBI through M/s. E-Procurement Technologies Ltd, 

Ahmedabad (EPTL)., on pre-specified date. While the Contractors shall be quoting from 

their own offices/ place of their choice, Internet connectivity and other paraphernalia 

requirements shall have to be ensured by Contractors themselves. In the event of 

failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the 

bidders‟ responsibility. In order to ward-off such contingent situation bidders are 



 

  

43 | P a g e  
 

requested to make all the necessary arrangements/ alternatives such as back–up 

power supply whatever required so that they are able to circumvent such situation and 

still be able to participate in the E-tendering successfully. Failure of power at the 

premises of Contractors during the Etendering cannot be the cause for not participating 

in the E-tendering. On account of this the time for the E-tendering cannot be extended 

and SBI is not responsible for such eventualities.  

  

2. M/s. E-Procurement Technologies Ltd, Ahmedabad (EPTL)., shall arrange to train your 

nominated person(s), without any cost to you. They shall also explain you all the Rules 

related to the E-tendering. You are required to give your compliance on it before start 

of bid process.    

  

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering.  

  

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 

STATE BANK OF INDIA their appointed Architects.  

  

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever.  

  

6. Procedure of E-tendering:  

  

i. Online E-tendering:  

  

(a) The NIT &Technical bid available on the e-tender’s service provider website during 

the period specified in the NIT.  

(b) Online e-tendering is open to the empaneled bidders who receive NIT from the 

Architect and qualified for participating in the price bidding as provisions mentioned 

hereinabove through SBI approved Service  

Provider.  

(c) The Price-Bid shall be made available online by the Service Provider wherein the 

contractors will be required to fill-in their Item-wise rates for each item.  

(d) The Contractors are advised not to wait till the last minute to submit their online 

item-wise quote in the price bid to avoid complications related with internet 

connectivity, network problems, system crash down, power failure, etc.  

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for 

each and every item.   

(f) In case, contractor fails to quote their rates for any one or more tender items, their 

tender shall be treated as “Incomplete Tender” and shall be liable for rejection.  

  

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique Username& 

Password by M/s. E-Procurement Technologies Ltd, Ahmedabad (EPTL). The Bidders 

are requested to change the Password after the receipt of initial Password from M/s. E-

Procurement Technologies Ltd, Ahmedabad (EPTL). All bids made from the Login ID 

given to the bidder will be deemed to have been made by the bidder.   

  

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 

bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 
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fail to complete the work as per the rates quoted, SBI shall at liberty to take action as 

deemed necessary including de-paneling such contractors and forfeiting their EMD.  

  

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award 

of Contract shall be final and binding on all the Bidder.   

    

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 

ordering, without assigning any reason.  

  

11. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause.  

  

12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.   

  

13. OTHER TERMS & CONDITIONS:   

  

- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 

suppliers / bidder.  

  

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI 

to any other party.  

  

- SBI decision on award of Contract shall be final and binding on all the Bidder.  

  

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion.   

  

- SBI or its authorized service provider M/s. E-Procurement Technologies Ltd, 

Ahmedabad (EPTL) shall not have any liability to Bidders for any interruption or 

delay in access to the site irrespective of the cause.  

  

- SBI or its authorized service provider/s. E-Procurement Technologies Ltd, 

Ahmedabad (EPTL) is not responsible for any damages, including damages that 

result from, but are not limited to negligence.   

  

- SBI or its authorized service M/s. E-Procurement Technologies Ltd, Ahmedabad 
(EPTL) will not be held responsible for consequential damages, including but not 
limited to systems problems, inability to use the system, loss of electronic 
information etc. N.B.  

- All the Bidders are required to submit the Process Compliance Statement 

(Annexure II) duly signed to M/s. E-Procurement Technologies Ltd, Ahmedabad 

(EPTL).  

  

- All the bidders are requested to ensure that they have a valid digital 

signature certificate well in advance to participate in the online event.  

  

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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Process Compliance Statement (Annexure II)  

  

(The bidders are required to print this on their company’s letter head and sign, stamp before 
uploading)  
  

To,  

M/s. e-Procurement Technologies (P) Ltd.  

B-704 Wall Street - II, Opp. Orient Club, Ellis Bridge  

Ahmedabad - 380 006, Gujarat State, India  
 

E-mail: Ms.Khusboo-9510813528 Or Ms. Priyanka, Buisiness Developmnent Executive  Phone: 079-

40016815/24/26/14, Cell 079 68136856, Email: priyanka@auctiontiger.net, Website :  https://etender.sbi 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE  

ONLINE e-TENDER FOR PROPOSED STRUCTURAL, CIVIL REPAIRS AND EXTERIOR PAINTING 

WORK OF SBI ADMINISTRATIVE OFFICE BUILDING THANE, B-35, ROAD NUMBER 22, 

HANUMAN NAGAR WAGLE INDUSTRIAL ESTATE, THANE WEST THANE, MAHARASHTRA – 

400 604 

 

Dear Sir,   

  

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 

document   

  

This letter is to confirm that:  

  

1) The undersigned is authorized representative of the company.  

2) We have studied the Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them.  

3) We also confirm that we have taken the training on the auction tool and have 

understood the functionality of the same thoroughly.  

4) We confirm that SBI and ETL shall not be liable & responsible in any manner 

whatsoever for my/our failure to access & bid on the e-auction platform due to loss of 

internet connectivity, electricity failure, virus attack, problems with the PC, any other 

unforeseen circumstances etc. before or during the tendering event.  

5) We also confirm that we have a valid digital signature certificate issued by a valid 

Certifying Authority.   

6) We also confirm that we will mail the price confirmation / break up of our quoted price 

as per Annexure III & Annexure IV within 24 hours of the completion of the bid/ reverse 

auction and the format as requested by SBI/ETL.  

7) We, hereby confirm that we will honor the Bids placed by us during the E-tendering/ 

auction process.   

 

  

With regards,  

Date:    

Signature with company seal Name:  

Company / Organization:  

Designation within Company / Organization:  

Address of Company / Organization:    

Scan it and send to this Document on geeta@auctiontiger.net 

mailto:priyanka@auctiontiger.net
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APPENDIX HERE IN BEFORE REFERRED TO  

  

1 Name of the: Asst. General Manager (P & E), Organization Offering State Bank of India, 

Premises & Estate Department, Contract 3rd Floor, Local Head Office, Mumbai Metro, 

“Synergy”, C-6, „G‟ Block, Bandra Kurla Complex, Bandra (East), Mumbai-51.  

2 Name of the: M/s. Architects Approach, Mumbai. Consultants  

3 Site Address: State Bank of India SBI Administrative Office Building Thane, B-35, Road 

Number 22, Hanuman Nagar Wagle Industrial Estate, Thane West Thane, Maharashtra – 

400 604. 

4 Scope of Work: Repair &Exterior Painting Work  

5 Name of the Contractor:   

6 Address of the: 

Contractor  

7 Period of Completion: 120 days (4 months) from the date of Commencement  

8 Earnest Money Deposit: 33,000/- (Rupees Thirty-Three Thousand Only) by means of 

Demand Draft / Pay Order from any scheduled Nationalized Bank drawn in favor of State 

Bank of India and payable in Mumbai  

9 Retention Money  : As per clause no. 1.0.c. of General Conditions of Contracts  

10 Defects Liability Period  : 12 Months from the date of Virtual Completion  

11 Insurance to be: 125% of Contract Value (Contractor’s All Risk Policy) undertaken by the 

contractor at his cost  

12 Liquidated Damages: 0.5% of the Contract amount shown in the tender per week subject 

to max. 5% of the contract value or actual final bill value.  

13 Value of Interim Bill: ₹ 15.00 Lakh  

(Min.)  

14 Date of Commencement: 7 days from the date of acceptance letter is issued to the 

Contractor / or the day on which the Contractor is instructed to take possession of the site 

whichever is earlier.  

15 Period of Final: 2 Months from the date of Virtual Completion Measurement  

16 Initial Security Deposit  : 2% of the Accepted Value of the Tender.  (Clause No.  

1.0. b of General Conditions of Contract).  

17 Total Security Deposit  : As per clause No. 1.0 of General Conditions of Contracts.  

18 Refund of initial Security: 50% of the Security Deposit shall be refunded to the Deposit 

Comprising of Contractor on completion of the work and balance EMD and ISD 50% 

refunded only after the Defect Liability Period is over.  

19 Period for Honoring  : 1. One Month for R.A. Bills  

Certificate 2. The final bill will be submitted by the Contractor within one 

month of the date fixed for completion work and the Bill 

shall be Certified within 3 months from the date of receipt 

of final bill provided the bills are submitted with all pre-

requisite documents/test reports etc. prescribed in the 

tender.  

              Signature of Tenderer.  

                Date:  
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INDEX PROFORMAS OF VARIOUS TESTS  

  

 
TABLE  

 DESCRIPTION   

NO.  

  

1. Record of Cement/Received/Used/Balance.  

2. Proforma of Paint/Lead/CICO Register. 

3. Bank for Reinforcement Bars Received.  

4. Proforma for Register of Material of Site Account. 

5. Proforma for Account of Secured Advance Register.  

6. Proforma for Bulkage Test of Sand Register. 

7. Proforma for Silt Test Register. 

8. Proforma for Sieve Analysis of Fine Aggregate Register. 

9. Proforma for Sieve Analysis of Coarse Aggregate Register. 

10. Proforma for Slump Test Register.  

11. Proforma of Cube Test Register.  

12. Proforma for Hindrance to Work. 

13. Proforma for Running A/c. Bill. 

14. Account of Secured Advance if Admissible on Materials Held at Site by the 

Contractors. 

15. Memorandum for Payment. 
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TABLE-I 

RECORD OF CEMENT RECEIVED / USED / BALANCE  

  

  

  

S. No.  Cement in 
stock  
Bags  

Cement 
received  

(Bags)  

Total  

Cement 
received  

(Bags)  

Source4 
from  
which 

received  

Description of 
work where  

cement is used  

Number of 

cement bags 

consumed  

Balance in 

stock  

Signature  

of  

Contractors  

Bank /  

Engineer  

1  2  3  4  5  6  7  8  9  
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TABLE-II 

BANK FOR REINFORCEMENT BARS RECEIVED  

  

Truck 

No.  

Challan 

No.  

Name of 

Supplier  

Binding Wire  6mm dia.  8mm dia.  12mm 

dia.  

16mm 

dia.  

20m 

m dia.  

25mm 

dia.  

Total Received  

1  2  3  4  5  6  7  8  9  10  11  

  

  

  

  

  

  

  

  

  

  

  

  

  

                    

  

Number of diameters given is only illustrative. Open more columns for other diameters wherever needed.  
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TABLE-III 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT  

  

Name of Work   :        Name of Article    :  

Name of Contractor :        Estimated Requirement   : Agreement No. 

 :                     Issue Rate    :  

  

  

Date of 

Receipt  

Received from/Issued to (with 

Ret. to So/Indent)  

Receipt  Issue  Balance  Initials of  

Contractor  

Initial of  

Bank's/Architect's 

representative  

Remark  

1  2  3  4  5  6  7  8  

  

  

  

  

  

  

  

  

  

  

  

  

              

  

  



     

  

  

      

           51 | P a g e  
Signature of Contractor with Seal 

 

TABLE-IV 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT  

  

Name of Work :  

Name of Contractor :  

Agreement No.  :          

  

  

Descripti 
on of  

Material  

Qty.outstandin 

g from previous 

Bill  

Deduct  

Qty.utilised in  

works measured  

since previous bill  

Qty.outstanding &  

Qty.brought to site since 

previous bill  

Signature of  

Site Engineer  

Signature  

of  

Contractor  

Initial of Bank's/  

Architect's 

representative  

Remark  

1  2  3  4  5  6  7  8  
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Signature of Contractor with Seal 

 

TABLE-V 

PROFORMA FOR BULKAGE TEST OF SAND REGISTER  

  

  

  

Sr. No.  Date of 

Test  

Volume of dust sand 
in Cylinder inundated  

& stirred  

Volume inundated 

Sand in Cylinder  

Percentage 

of Bulkage  

Signature of 

Site Engineer  

Signature of 

Contractor  

Initial of Bank's  

Architect's representative  

(Periodical)  

1  2  3  4  5  6  7  8  
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Signature of Contractor with Seal 

 

TABLE-VI 

PROFORMA OF SILT TEST REGISTER  

  

  

  

Sr. 

No.  

Date 
of  

Test  

Height of Sand in  

Cylinder inundated& 

stirred  

Height 

of Silt  

Max percentage  

of silt as specified  

Percentage of 

silt obtained  

Signature of  

Site  

Engineer  

Signature of 

Contractor  

Initial of Bank‟s /  

Representative  

(Periodical)  

1  2  3  4  5  6  7  8  9  
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Signature of Contractor with Seal 

 

TABLE-VII 

PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER   

  

Sr. 

No  

Date 
of  

Test  

Wt. of  

Materi 

al to be 

tested  

Sieve 
as per 

I.S.  
design 

ation  

Wt. of Sand 

retained in 

sieve  

%a retained in 

each sieve 

successively  

Cumulative % 

retained in 

each sieve  

F.M.  Signature of  

Site  

Engineer  

Signature of 

Contractor  

Signature of Banks/  

Architect's representative  

& Remarks (Periodical)  
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Signature of Contractor with Seal 

 

TABLE-VIII 

PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER   

  

  

S. 

No.  

Date of 

Testing  

Wt. of  

Material 

to be 

tested  

Nomina 

l size of  

Aggreg 

ate  

I.S.  

Sieve 

designa 

tion  

Standard 
passing for 

graded  
aggregate. of 

nominal size  

Test  

Res 

ult  

Obtained 

passing  

Signature of  

Site  

Engineer  

Signature of 

Contractor  

Signature of Banks/  

Architect's 
representative & 

Remarks  
(Periodical)  

1  2  3  4  5  6  7  8  9  10  11  
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Signature of Contractor with Seal 

 

TABLE-IX 

PROFORMA FOR SLUMP TEST REGISTER  

  

  

Sr.  

No 

.  

Date of 

Testing  

Type of 
work for 
which  
slump 

taken  

Specified slump  Slump Obtained  Signature of 

Site Engineer  

Signature of 

Contractor  

Signature of Banks/  

Architect's 
representative &  

Remarks (Periodical)  

When  

Vibrator 

s are 

used  

When  

Vibrators are 

not used  

When  

Vibrators are 

used  

When  

Vibrators are 

not used  

1  2  3  4  5  6  7  8  9  10  

  

  

  

  

  

  

  

  

  

  

  

                  

  

  



     

  

  

      

           57 | P a g e  
Signature of Contractor with Seal 

 

TABLE-X 

PROFORMA OF CUBE TEST REGISTER  

  

  

Date 
of  

takin 
g  

Cub 
e +  

Lime  

Sa 
mpl 
e  

No.  

No 

. of  

Cu 
be 
s  

tak 

en  

Spec 
ific  

mark 
ing 
of  

Cub 

es  

Prop 
ortio 
n of  
mixt 

ure  

Desc 
riptio 
n of  
work 

carri 

ed 

out  

Signa 
ture 
of  

Engin 
eer  

taking 

sampl 

e  

Sign 
atur 
e of  

Cont 

ract 

or  

 7/28 Days Testing  Permissible  

Compressive strength 
of Concrete / 28 Days /  

7 days  

Remarks on  

Test Report 

and No.  

Remarks 
of Banks/  
Architect 

s  
represen 

tative  
Periodica 

ls  

Date 
of  

Test  

Test  

Result 
Kg/  

Sq.cm  

Av.  

Stren-gth  

Kg. /  

Sq.cm.  

Stran-dard 
stren-gth 

Kg /  
Sq.cm.  

7 Days  28 Days  

1  2  3  4  5  6  7  8  9  10  11  12  13  14  15  

  

  

                            

  

  



     

  

  

      

           58 | P a g e  
Signature of Contractor with Seal 

 

TABLE-XI 

  

PROFORMA FOR HINDRANCE TO WORK  

  

 Name of Work   :        Date of Start of work :  

 Name of Contractor  :        Period of Completion  :  

 Agreement No.  :        Dt. of Completion of work  :  

  

  

S.No.  Nature of 

Hindrance  

Date of  

Occurrence of 

Hindrance  

Date of which  

Hindrance was 

removed  

Period of which 

Hindrance existed  

Signature of  

Site  

Engineer  

Signature of Bank /  

Architects  

Representative  

1  2  3  4  5  6  7  
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PROFORMA FOR RUNNING A/C BILL  

  

i. Name of Contractor / Agency:  

ii. Name of Work:  

iii. Sl.No. of this Bill:  

iv. No. & Date of previous Bill: 
v. Reference to Agreement No.:  
vi. Date of Written order to commence:  
vii. Date of Completion as per Agreement:  

  

S.No.  Item Description  Unit  Rate (₹)  As per Tender  

Quantity  Amount (₹)  

1  2  3  4  5  

  

  

  

  

  

  

  

  

  

        

          

  

Up to Previous R.A.  

Bill  

Up Date (Gross  Present Bill  Remarks  

Quantity  Amount  

(₹)  

Quantity  Amount  

(₹)  

Quantity  Amount  

(₹)  

6  7  8  9  

  

  

  

  

  

  

      

  

Note: 1. If part rate is allowed for any items, it  ____________ should be indicated with 

reasons for ___________ allowing such a rate. Net Value since previous bill  

  

 2. If ad-hoc payment is made, it should be   mentioned specifically.  
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CERTIFICATE  

  

 The measurements on the basis of which the above entries for the Running Bill No. ---------

----------------- were made have been taken jointly on -------------------------- and are recorded 

at pages -------------------------- to -------------------------- of measurement book No. ----------------

---------.  

  

  

  

--------------------   -----------------------  ---------------------  

Signature and  date 

of Contractor  

Signature and  date 
of Architects  

Representative (Seal)  

Signature and  date 

of Site Engineer  

      

  

  

 The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications.  

  

 --------------------    ---------------------  

  

 Architect    Signature and   

date of Site Engineer  
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TABLE - XIII  

  

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD 

AT SITE BY THE CONTRACTOR  

  

  

  

S.No.  Item  Quantity  Unit  Amount  Remarks  

1  2  3  4  5  6  

  

  

  

  

  

          

  

Total value of materials at Site.  

  

 Secured Advance @ ---------------- of above value -     B  

  

  

CERTIFIED:  

  

(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is outstanding 

on their security.  

  

(ii) That the materials (are of imperishable nature) and are all required by the Contractor 

for use in the work in connection with the items for which rates of finished work have 

been agreed upon.  

  

Dated Signature of  

Site Engineer  

Preparing the bill  

Rank -----------------------------  

  

  

  

Date signature of  

Banks Architects------------------- (Name 

of the Architects)  

  

---------------------------  

Dated Signature of the 
Contractor TABLE - 
XV  
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MEMORANDUM FOR PAYMENT  

  

R/A BILL NO.  

  

1. Total value of work done since     ₹ -----------  

previous bill (A)  

  

2. Total amount of secured advance due     ₹ -----------  

since Previous Bill (B)  

  

3. Total amount due since Previous Bill     ₹ -----------  

(C) (A+B)  

  

4. PVA on account of declaration in price     ₹ -----------  

of Steel, Cement and other materials 

and labour as detailed in separate 

statements enclosed.  

  

5. Total amount due to the Contractor      ₹ -----------  

          

   OBJECTIONS:        

  

i) Secured Advance paid in the previous   ₹ -----------   R/A  

  

ii) Retention money on value of works as  ₹ -----------  per accepted 

tenders up to date amount ₹  

  

   Less already recovered    ₹ -----------    

  

   Balance to be recovered    ₹ -----------    

  

iii) Mobilization Advance, if any        

  

(a) Outstanding  amount  (principal  +   ₹ -----------    

interest) as on date   

  

(b) To be recovered in this bill     ₹ -----------    

  

iii. Any other Departmental materials cost   ₹ -----------    

to be recovered as per contract, if any  

  

iv. Any  other  Departmental  service   ₹ -----------    

charges to be recovered if any, as per 

contract (water, power etc.) enclose 

statement.  

  

  

   Total Deduction as per contract (F)    ₹ -----------    

  

   Adjustments, if any -------------------   ₹ -----------    
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Amount less received by Contractor in --------- 

R/A Bill (as per statement of  

Contractor)  

  

  P.V.A.  

  

  ₹ -----------    

  Total amount payable as per contract  

(E+F+G)  

  

  ₹ -----------    

  (Rupees  ---------------------------  in 

words)  

      

  

The bill amount to ₹ ----------------- (both figures and words) has been scrutinized by us after 

due checking of the measurements of work as required and is recommended for payment.  

  

 Date: -------------------------        -----------------------------  

               Signature of Architect  

                 with Seal  

The bill amount to ₹ ----------------- certified by Consultants has been scrutinized by me after 

due test checking of measurements of works as required and is recommended for payment 

for an amount of ₹..................................  

  

  

Date : -----------------------------  

                 Signature of Owners  

                 Engineer  

  

   STATUTORY DEDUCTION:        

  

i) Total Amount due (E)    ₹ -----------    

  

ii) Less I.T. Payable    ₹ -----------    

  

iii) Less S.T. Payable    ₹ -----------    

  

   Net Payable    ₹ -----------    

  

These figures given in the Memorandum for payable has been verified and bill passed for 

payment ---------------------------------------------------------------- (in words and figures)  

  

 Date: ----------------------        ----------------------------------  

           Signature of the Asst. General Manager (P & E)  
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS  

  

S.N.  MATERIALS  APPROVED MANUFACTURERS  

1  Micro Concrete  BASF / Fosroc / Sika / Sunanda  

2  Polymer Modified Mortar  BASF / Fosroc / Sika / Sunanda  

3  Rust Remover  BASF / Fosroc / Sika / Sunanda / Pidilite  

4  Anti-Corrosive Primer  BASF / Fosroc / Sika / Sunanda / Pidilite  

5  Waterproofing Compound  BASF / Fosroc / Sika / Sunanda / Pidilite  

6  Elastomeric External Paint  Asian /Berger /Dulux / Nerolac  

7  Acrylic Emulsion Paint  Asian / Berger / Dulux / Nerolac  

8  Synthetic Enamel Paint  Asian / Berger / Dulux / Nerolac  

9  Acrylic Emulsion paint  Asian / Berger / Dulux / Nerolac  

10  Oil Bound Distemper  Asian / Berger / Dulux / Nerolac  

11  Cement (43/53 Grade), 

(OPC/PPC)  

Ultratech / ACC /Lafarge / Ambuja  

12  CPVC PIPES  Astral / Prince / Supreme  

13  PVC PIPES  Astral / Prince / Supreme  

  

NB.   1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials. Employer may / delete any of the makes 

or brands out of the above list.   

2) All materials should conform to relevant standards and codes of BIS.  

3) Materials with I.S.I. mark shall be used duly approved by the Bank‟s Engineer / 

Architect.  

Note: -  If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorized 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the Bank. The same will not be considered for 

payment.     
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P R E A M B L E T O S C H E D U L E O F Q U A N T I T I E S  

  

Note: While quoting rates for each item of work, the contractor shall include for the following 

irrespective whether it has been mentioned or not in the description of the item 

without any extra claim / payment.   

1. All unexposed surfaces of timber (any variety) used shall be treated with necessary 

coats of wood   preservative.  

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

primer / putty and paint / polish as per description in the item.  

3. Before making bulk quantities, the contractor shall make each of the item as sample 

and get it approved in writing from the consultant‟s minor modification if and as 

suggested by the consultant the same shall have to be incorporated without any extra 

cost.  

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping.  

5. All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise 

specified in the item.  

Difference in cost for approved sample shall be adjusted accordingly.  

6. For furniture item where required whether mentioned or not shall be include providing 

fixing of Brass / Power coated handles /knobs multipurpose locks, mini tower bolts, 

ball catchers, hinges, screws and sliding rails etc.  

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only.  

8. Thickness of laminates to be used shall be 1 mm except where specified.  

9. Ant termite treatment is to provide for all wood / board /ply used in the storage.           
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SECTION – A: MATERIALS  

  

1) Material shall be of best approved quality obtaining and they shall comply with the 

respective Indian Standard Specification.  

2) Samples of all materials shall be got approved before placing order and the approved 

sample shall be deposited with the Architect.  

3) In case of non-availability of materials in metric sizes the nearest size in FPS units shall 

be provided with prior approval of the Architects for which neither extra will be paid nor 

shall any rebates be recovered.  

4) If directed, materials shall be tested in any approved Testing Laboratory and the test 

certificates in original shall be testing including charges for repeated tests, if ordered, 

shall be borne by the Contractor.  

5) It shall be obligatory for the Contractor to furnish certificate, if deemed by the Architects, 

from manufacturer or the material supplier that the work has been carried out by using 

their material and as per their recommendations.  

6) All materials supplied by the Employer / any other Specialist Firms shall be properly 

stored and the Contractor shall be responsible for its safe custody until they are required 

on the works and till the completion of the work.  

7) Unless otherwise shown on the Drawings or mentioned in the “Schedule of Quantities” 

or special specification, the quality of materials, workmanship, dimensions, etc., shall be 

as specified as hereunder.  

8) All equipment and facilities for carrying out field tests on materials shall be provided by 

the Contractor without any extra cost.  

  

a) Cement:  

  

Cement shall comply in every respect with the requirements of the latest publications of 

IS: 269 and unless otherwise specified ordinary Portland Cement shall be used.  

  

The weight of ordinary Portland Cement shall be taken as 1440 kg. per cu.m. (90 lbs. 

per c.ft.). Cement shall be measured by weight and in whole bags, and each undisturbed 

and sealed 50 kg. bag being considered equivalent to 35 liters (1.2 c.ft.) in volume care 

should be taken to see that each bag contains full quantity of cement. When part bag is 

required cement shall be taken by weight or measured in measuring boxes.  

  

No other make of cement but that approved by the Architects will be allowed on works 

and the source of supply will not be changed without approval of Architect in writing. 

Test certificates to show that cement is fully complying the specifications shall be 

submitted to the Architects and   

notwithstanding this, the Architect may at his discretion, order that the cement brought 

on site and which he may consider damaged or of doubtful quality for any reason 

whatsoever, shall be re-tested in an approved testing laboratory   and fresh certificates 

of its soundness shall be produced.   

  

Cement ordered for re-testing shall not be used for any work pending results of re-test.  

  

Cement shall be stored in weather-proof shed with raised wooden plank flooring to 

prevent deterioration by dampness or intrusion of foreign matter. It shall be stored in 

such a way as to allow the removal and use of cement in chronological order of receipt 
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i.e., first received being used first used. Cement deteriorated and or clotted shall not be 

used on the work but shall be removed at once from the site. However, allowing use of 

warehouse set cement shall be determined by the Architects.  

  

  

b) River Sand:  

  

River sand shall confirm to IS: 383 and relevant portion of IS: 515. It shall pass through 

pass through a I.S. sieve 4.75 mm. (3/16 B.S.) test sieve, leaving a residue not more 

than 5%. It shall be from natural source i.e. only river or crushed stone screenings, if 

allowed, chemically clean, sharp, hard durable, well graded and free from dust, pebbles, 

clay, shale, salt, organic matter, loam, mica or other deleterious matter.   The   sum 

percentages of all deleterious substances to acceptable limits. River sand shall not 

contain any trace of salt and it shall be tested and river sand containing any trace of salt 

shall be rejected.  

  

The fine aggregate i.e. river sand for concrete shall be graded within limits as specified 

in IS: 383 and the fineness Modules may range between 2.60 to 3.20.  

  

The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will 

not get mixed up with deleterious foreign materials. If such a surface is not available a 

platform of planks or corrugated iron sheets or brick floor or a thin layer of lean concrete 

shall be prepared.  

  

c) Fine & Coarse Aggregate:  

  

Shall consist of crushed or broken stone 95% of which shall be retained on 4.75 mm. IS 

tests sieve. It shall be obtained on crushing Granite, Quartzite, Trap, Basalt, or similar 

approved stones from approved quarry and shall confirm to IS:383 and IS 515. Fine & 

Coarse aggregate shall be chemically inert when mixed with cement and shall be cubical 

in shape and be free soft, friable, thin, porous, laminated or flaky pieces. It shall be free 

from dust and any other foreign matter.  

  

Gravel / Shingle of desired grading may be permitted as a substitute in part or full in 

plain cement concrete if the Architect is otherwise satisfied about the quality of 

aggregate. For all the R.C.C. works the size of coarse aggregate shall be 20 to 25 mm. 

and fine aggregate shall be 10 to 15 mm.  

  

d) Reinforcement:  

  

Reinforcement shall be of mild steel tested quality confirming to I.S.: 432-1966 and any 

other I.S. applicable or deformed bar confirming to IS:1786 and Is:1139 or hard drawn 

Fe 415 (Tor Steel) steel wire fabric confirming to IS:1566;1967.  

  

All finished bars shall be free from cracks, surface flaws, laminations, jagged and 

imperfect edges.  

  

e) Bricks:  

  

Bricks shall generally comply with IS:1077 except in size which shall be classified as 1st 

and 2nd class.1st class bricks shall be the best quality locally available table moulded, 
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well burnt but not over burnt, have plain rectangular faces with parallel sides and sharp 

right-angled edges, have a find compact and uniform texture. The bricks shall be free 

from cracks, chips, flaws, stones or subsequent to soaking in water. It shall emit a clear 

ringing sound on being struck and shall not absorb water more than 20% by weight. 

Common building bricks shall have a compressive strength of 35 kg. / sqm unless 

otherwise specified for first class bricks.  

  

  

f) Water:  

  

Water for mixing cement / lime / surkhi mortar or concrete shall not be salty or brackish 

and shall be clean, reasonably clear and free from objectionable quantities of silt and 

traces of oil, acid and injurious alkali, salts, organic matter and other deleterious 

materials which will either weaken the mortar or concrete or cause affluence or attack 

the steel in reinforced   cement   concrete.   Water   shall   be   obtained from   sources 

approved by the Architect. Potable water is generally considered satisfactory for mixing 

and curing concrete, mortar masonry, etc., where water other than main source is used 

this shall be tested in an approved testing laboratory to establish its suitability. All 

charges connected therewith shall be borne by the Contractor.  

  

g) Kotah / Shahbad / Cudappa / Granite:   

  

Shall be of selected quality, hard, sound, dense, and of homogenous texture, free from 

cracks decay, weathering and flaws. Stone slabs shall be of uniform colour as approved 

by the Architect. They shall be machine cut and machine polished where specified and 

shall confirm to the required size. Thickness shall be specified in the respective items.  

  

h) Paints:   

  

Lime for lime wash, dry distemper, oil bound distemper cement primer, oil paint, enamel 

paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof 

cement paint and exterior grade Acrylic Emulsion paint, cement paint, sandtex matt shall 

be from an approved manufacturer and shall conform to the latest Indian Standard for 

various paints. Ready mixed pains as received from the manufacturer without any 

admixture shall be used, except for addition of thinner, if recommended by the 

manufacturer.  

  

i) Mortar:   

  

Cement Mortar:  

  

Cement mortar shall be of proportions specified for each type of work in the schedule. 

It shall be composed of Portland Cement and sand. The ingredients shall be accurately 

gauged by measure and shall well and evenly mixed together in a mechanical pan 

mixer, care being taken not to add more water than is required. No mortar that has 

begun to set shall be used. River sand shall be used unless otherwise specified.  

  

If hand mixing is allowed, then it shall be done on pucca water-proof platform.  The 

gauged   materials   shall be put on the platform and mixed dry. Water will then be added 

and the whole mixed again until it is homogenous and of uniform colour. Not more than 

one bag of cement shall be mixed at one time and which can be consumed within half 

an hour of its mixing.  
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Note :  

  

In connections with the I.S. Code numbers indicated under Section, Specification, 

Section A – General  

Refer to the following I.S. Code numbers and the year and or otherwise latest modified 

I.S. Code Number.  

 1) Cement      :  I.S.   269   – 1976   

 2) Lime        :  I.S.   712   – 1964  

        I.S. 1624   – 1960   

 3) Fine – Aggregate     :  I.S.   383   – 1970   

4) Coarse – Aggregate    :  I.S.   515   – 1970   

 5) Reinforcement    :  I.S.   432   – 1966 Fe 415  

        I.S. 1786   – 1966 (Tor Steel)  

        I.S. 1139   – 1966   

 6) Bricks        :  I.S. 1077   – 1970   

 7) Neeru       :  I.S.   712   – 1964   

 8) Surkhi       :  I.S. 1344   – 1968   

 9) Timber       :  I.S.   287   – 1960   

 10)Flush Doors     :  I.S. 2202   – 1966   

 11)Floor Tiles      :  I.S. 1237   – 1980   

12)Ceramic / Vitrified Tiles  

13) Asbestos Roofing   

:  I.S.   777   – 1970        

  and Rainwater pipes   

14) R.C.C. design mix   

:  I.S.   459   – 1962        

 M-25       :  I.S.   456   – 2000      

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

SECTION – B: MODE OF MEASUREMENTS  

  

The method of measurement for various items in the tender shall be generally in accordance 

with the IS: 1200 subject to the items for which the mode of measurements is not given 

under or elsewhere in the tender.  
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1) Cement Concrete (Plain & Reinforcement):  

  

Cement concrete in R.C.C. and P.C.C. items shall be measured exclusive of 

reinforcement and plaster thickness but shall include necessary costs of shuttering, 

centering, hire charges of all equipment, curing, hacking and fair finish. Reinforcement 

and plaster shall be measured and paid separately.  

  

Items line R.C.C. precast jalli, R.C.C. pipes and other such items which are normally 

manufactured in factories as well as those items which have been specifically mentioned 

in the Schedule of Quantities shall be measured inclusive of reinforcement.  

  

No deductions will be made for openings up to 0.1 sq.mtr. and no extra labour for forming 

such openings or voids shall be paid.  

  

Columns shall be measured from face to face of columns / beams and shall include 

haunches, if any. The depth of the beams (other than raft foundations beam) shall be 

measured from the top of the slab to the bottom of the beam.  

  

In case of combined footings and raft foundations, the exposed, portion of the beam rib 

shall be measured as beam and remaining portion measured in footing / raft slab.  

  

Slabs (other than in raft foundations) shall be measured in bays (clear of beams) with 

deductions for columns portions.  

  

Chajja: only projected portion shall be measured in Square meter.  

  

Staircase: Measurements shall be in Cum Staircase comprising if steps, soffit slab, 

landing slab shall be measured and paid under this them. Side parapet walls, railings, 

finishing of raisers and treads, M.S. reinforcement and plastering etc., shall be paid 

separately under respective items.  

  

2) Reinforcement:  

  

Shall be measured in lengths of bars as actually placed in position on standard weight 

basis; no allowance being made in the weight for rolling margin, Wastage and binding 

wire shall not be measured, authorised overlaps and spacers shall only be measured.  

Standard weight for steel reinforcement bars  

  

Diameter of the steel bars 

in mm.  

6  8  10  12  16  20  25  32  

Weight of steel bars in kg 

per Rmt.  

0.22  0.39  0.62  0.89  1.58  2.47  3.85  6.31  

  

3) Brick Work:  

  

Except walls of half-brick thickness or less, all brick work shall be measured in cubic 

meters.  

Thickness of Wall:  
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Brick walls up to and including three bricks in thickness shall be measured in multiples 

of half-brick which shall be deemed to be inclusive of the mortar joints. Where fractions 

on half-bricks occur due to Architectural or other reasons, the measurement shall be 

taken half-bricks.  

  

For walling, which is more than three bricks in thickness, the actual thickness of the wall 

be measured to the nearest centimeter.  

  

Honey-combed   brick walling shall be given in square meters stating the thickness of 

wall and the pattern of honeycombing. Honeycomb openings shall not be deducted.  

  

Deductions:  

  

No deductions or additions shall be made on any account for   

  

a) Ends of dissimilar materials (i.e. joists, beams, lintels, lofts, grinders, rafters, purlins, 

trusses, corbels, steps, etc.) up to 500 square centimeters in section.  

b) Opening up to o.1 sq. in section.  

c) Wall plates, bed plates and bearing of slabs, chajjas and the like where the thickness 

does not exceed 10 cm. and the bearing does not extend over the full width of the 

wall.  

  

4) Woodwork:  

  

All work shall be measured net as fixed. No extra measurement will be given for shape, 

joints, splayed meeting styles of doors and windows and shall be measured in unit of 

square meters.  

  

Area over the face inclusive of exposed frame thickness (excluding width of cover mould) 

shall be measured in case of door, windows and ventilators when frames are included   

in   the item.   Portions   embedded   in   masonry   or flooring shall not be measured. 

Where frames are measured separately mode of measurement shall be as per C.P.W.D. 

practice or IS:1200.  

  

5) Steel doors, windows, ventilators, louvers:  

  

Clear area over one face inclusive of exposed frame shall be measured. Holdfasts or 

portions embedded in masonry or flooring shall be measured.  
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6) Steel rolling shutters and rolling grilles:  

  

Clear width between side jambs and clear height between floor and bottom of lintel / 

beam shall be measured. Hood shall not be measured separately. The rate should be 

inclusive of the cost of hood.  

  

7) Flooring, Skirting, Dado:  

  

Flooring shall be measured from skirting to skirting and where the wall surface is 

plastered or provided with Dado, it shall be measured from plaster to plaster or dado to 

dado.  

  

  

8) Plastering and Pointing:  

  

All plastering and pointing shall be measured in square meters unless otherwise 

described.  

  

Net is of surface plastered shall be measured. No deductions will be made for ends of 

joints, beams, posts, etc., and opening not exceeding 0.5 sq.mtr. each and no additions 

shall be made neither for reveals, jambs, soffits, sills, etc. of these openings nor for 

finishing the plaster around openings, ends, of joists, beam and posts, etc.  

  

Full deductions will be made for door, window and ventilator from each side with adding 

jambs for door, window and ventilator.  

    

9) Painting, White Washing, Colour Washing and Distempering:  

  

All painting work shall be measured in square meters.  

  

Net area of surface painted shall be measured. No deductions will be made for unpainted 

surfaces of ends of joists, beams, posts etc., and opening not exceeding 0.5 sq.mtr. each 

and no additions shall be made for reveals, jambs, soffits, sills, etc., of these openings.  

  

Full deductions will be made for door, window and ventilator from each side with adding 

jambs for door, window and ventilator.  

  

No coefficient will be considered for painting over sponge finished or sand faced plaster.   

  

The following multiplying factors for obtaining equivalent areas shall be adopted.   

  

No.  Description of works  How measured  Multiplying Factor  

a)  Wood paneled framed 

ledged, braces and 

battened.   

Measured flat (not girthed) 

including frame, edges, 

chawkats, cleats, etc., shall be 

deemed to be included in the 

item.  

1  1/8  (for 

 each side).  

b)  Wood flush part paneled 

and part.  

-- do – glazed or gauzed.  1 (for each side).  
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c)  Fully glazed or gauzed or 

glazed  louvered 

ventilators / window / 

door.  

-- do --  ¼ (for each side).  

d)  Fully venetioned of 

louvered (not with 

glazing).  

-- do --  1 ½ (for each side).  

e)  Weather boarding.  Measured flat (not girthed 

supporting framework shall not 

be measured separately).  

1  1/8  (for 

 each side).  

f)  Trellis (or Jaffri) work one 

way or two ways.  

Measured flat overall, no 
deduction shall be made for 
opening (supporting members 
shall not be measured  
separately)  

1 (for each side).  

g)  Guard bars, balustrades,  --- do ---  1 (for painting all  

 gratings, grille railings, 

grille partitions, etc.  

 over).  

h)  M.S. gates & open 

palisades fencing, door 

including standards, 

braces, rails, stays, etc.  

See note below  1 (for painting over 

all).  

i)  Steel rolling / alligator type 

shutters.  

Measured flat over jambs, 

guides, bottoms, rails and 

locking arrangement etc. shall 

be deemed to be included in the 

item.  

1 ¼ (for each side).  

j)  Carved or enriched work.   

  

Measured flat.   2 (for each side).  

k)  Fully glazed or gauzed 

steel windows or 

partitions.  

Measured flat.  1 ¼ (for all over).  

  

Note:  

The height shall be taken from the bottom of the lowest rail, if the palisades do not go below 

it (or from the lower end of the palisades, if they project below the lowest rail) up to the top 

of the palisades, but not up to the top of the standards, if they are higher than the palisades. 

Similarly, for the gates, depth of roller shall not be considered while measuring the height.  

  

Area painted over sand cement plaster; sponge finished / sand faced plaster / rough cast 

plaster area painted without considering any coefficient for painting over sand faced plaster  
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SECTION – C: WORKMANSHIP  

  

PLAIN & REINFORCED CEMENT CONCRETE  

  

A) VOLUMETRIC BASIS:   

  

General:    

  

Except where they are varied by the requirements of this specification due provision of Indian 

Standard Specification IS-456-1964 for plain and reinforced concrete and IS-432 part I and 

II for Mild and Medium Tensile steel Bars and hard drawn steel wire for concrete 

reinforcement and any other relevant ISS applicable together with the latest amendments 

shall be held to be incorporated this specification. It shall be intent of these specifications to 

ensure that all concrete placed at various location of the job should be durable, strong 

enough to carry design, loads, it should wear well and practically be impervious to water. It 

should be free from such defects as shrinkage, cracking and honeycombing.  

  

Proportioning the Mix:  

  

In ordinary concrete, excluding controlled concrete, proportions of cement to fine and coarse 

aggregate shall be as specified in the respective items and shall be accurately measured as 

in table “A” below. These proportions are based on assumption that the aggregates are dry. 

If aggregates are moist allowance shall be made for bulking in accordance with IS:2386/-. 

Allowance shall also be made for surface water present in aggregate when computing water 

contents. Surface water present shall be determined by one of the field methods described 

in IS:2386/- (Part III). In the absence of exact data, the amount of surface water may estimate 

by the value given in table “B” below (Table “A” and  

“B” please see on page nos.124 & 125).  

  

Mixing:  

  

Concrete of 1:2:4 or richer mix shall be mixed in an approved mechanical mixer. The mixer 

and mixing platform shall be suitably protected from wind and rain. Aggregates shall be 

accurately measured out in boxes and mixed dry along with cement, water shall be then 

added in measured quantity and mixing shall be continued until there is a uniform distribution 

of the materials and the mass is uniform in colour and in consistency but in no case shall he 

mixing be done for less than 2 minutes.  

  

When hand mixing is permitted with the approval of the Architect it shall be carried out on 

water-tight mixing platform and care shall be taken to ensure that mixing is continued until 

mass is uniform in colour and consistency.  

  

Consistency:  

  

Quantity of water for making reinforced concrete shall be sufficient so as to ensure that 

concrete shall surround and properly grip all the reinforcement. The best consistency shall 

be that which will flow sluggishly without flattening out and without separation of   

  

coarse aggregates from the mortar. The degree of plasticity shall depend on the nature of 

work   and   atmospheric temperature and   whether   the   concrete is vibrated or hand 
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compacted. The slumps shown in table “C” obtained by standard slump test carried out in 

accordance with the procedure laid down in IS:119-1959 shall be adopted for different types 

of work.  

  

  

Admixtures:  

  

The usage of admixtures is allowed only if approved by the structural consultant and his 

decision in this regard shall be final.  

  

Transportation:  

  

Concrete shall be conveyed from the place of mixing to the place of final deposit as rapidly 

as practicable by methods which will prevent segregation or loss of any of the ingredients. If 

segregation does occur during transport, the concrete shall remix before being placed. In no 

case, more than 30 minutes shall elapse between mixing the consolidation in its position.  

  

Placing and Compacting:  

  

Concrete shall be placed in layers of suitable thickness or in strips and compacted before 

initial setting commences and should not be subsequently disturbed. Method of placing shall 

be such as to preclude segregation and as far as practicable the placing shall be continuous. 

Special care shall be taken in accordance with IS:456 while laying concrete under extreme 

weather.  

  

Concrete shall be thoroughly compacted during the operation of placing and thoroughly 

working around the reinforcement, embedded fixtures and spaded against corners of the 

form work and by punning, rodding, mechanically vibrating or by any other approved means. 

In addition, form work shall be tapped lightly by using wooden mallet at the pouring head. 

The number and type of vibrator to be used shall be subject to the approval of the Architects 

and in general immersion type vibrators shall be used. External vibrators shall also be used 

whenever directed.  

  

The intensity and duration (of vibration shall be sufficient to cause complete settlement and   

compaction without any stratification of    successive   layers   or    separation   of ingredients 

or formation of laitance. Vibrator shall be inserted vertically in the concrete at points not more 

than 45 cm. apart and withdrawn very slowly when air bubbles no longer come on the 

surface. Over vibration or vibration of very wet mixes is harmful and should be avoided. Care 

shall be taken to utilize the vibrator only to compact the concrete and not to spread it, 

sufficient number of reserve vibrator in good working condition shall be kept on hand at all 

times, so as to ensure that there is no slackening or interruption in compacting.  

  

Construction Joints:  

  

Concreting shall be carried out end to end continuously as far as possible and when 

construction joints are totally unavoidable, it shall be located in a predetermined position 

approved by the Architect. The joints shall be kept at places where the shear force is the 

minimum and these shall be straight and at right angles to the direction of main 

reinforcement. When the work has to be resumed, on a surface which has hardened, such 

surface shall be roughened. It shall be swept clean, thoroughly wetted and covered with a 

13 mm. layer of mortar composed of cement and sand in the same ration as the cement 
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concrete mix. This 13 mm. layer of mortar shall be freshly mixed and placed immediately 

before the placing of the concrete.  

  

Where the concrete has not fully hardened, all laitance shall be removed by scrubbing the 
Wet surface with wire or bristle brushes, care being taken to avoid dislodgment of particles 
of aggregate. The surface shall then be coated with neat cement grout. In horizontal joints 
the first layer of concrete to be placed on this surface shall not exceed 15 cm. thickness 
and shall be well rammed against old work, particular attention being paid to corners. 
Expansion Joint:  

  

Expansion joint shall be provided where required as shown on the drawings or as directed 

by the Architect / Consultant. The joints shall be filled by the approved quality filler.  

  

Curing:  

  

Concrete shall be carefully protected during first stage of hardening from harmful effects of 

excessive heat, drying winds, rain or running water. It shall be covered with a layer of 

sacking, sand canvas, hessian, or similar absorbent materials and kept constantly, wet for 

ten days from the date of placing of concrete. Alternatively, the concrete being thoroughly 

wetted and covered by layer of approved water-proof material which should be kept in 

contact with it for seven days.  

  

Form Work:  

  

The form work shall conform to the shape, lines and dimensions as shown on the plans and 

be so constructed as to remain sufficiently rigid during the placing and compacting of the 

concrete and shall be sufficiently watertight to prevent loss of cement slurry from the 

concrete. Form work or centering shall be constructed of steel or timber and adequately 

designed to support the full weight of wet concrete without deflection and retain its form 

during laying, ramming and setting of concrete. Timber used shall be properly seasoned so 

as to prevent deformation when wetted.  

  

All props shall be straight and of full height and no joints shall be allowed. Props shall be 

braced with thin bamboos or wooden battens and where additional staging is necessary, 

extra care shall be taken to use bigger diameters props with bracing at 4 or 5 levels. All 

props shall be supported on sole plates and double wedges. At the time of removing props 

these wedges shall be gently eased and not knocked out.  

  

All rubbish, chippings, shavings and saw dust shall be removed from the interior of the forms 

before the concrete is placed and the form work in contact with the concrete shall be cleaned 

and thoroughly wetter or treated with non-staining mineral oil or any other approved 

materials is kept out of contact with the reinforcement.  

  

All form work shall be removed without shock or vibration and shall be eased off carefully in 

order to allow the structure to take up its load gradually. Forms shall not be disturbed until 

concrete has adequately hardened to take up superimposed load coming on it and in no 

circumstances shall forms be struck until the concrete may be subjected at the time of 

striking.  

  

In the normal circumstances (generally where temperatures are above 21 degrees 

centigrade) and where ordinary cement is used, forms may be struck after expiry of following 

periods:  
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 a)  Walls, Columns and Vertical sides    

          of beam}         48 hours as may be directly  

          by the Architect  

 b)  Bottom of slab up to 4.5 m. span.  7 days.  

  

c) Bottom of slab up to 4.5 m. span.  14 days.  

bottom of beam and arch rib up to  

 6 m. span.      

    

d) Bottom of beams and arch     21 days. rib over 6 m. span. 

         

  

However, this period may be increased or decreased at the discretion of Architects. Special 

care shall be taken while striking the centering of cantilevered slab canopies, portal frames, 

folded plate construction and period of striking centering shall be as determined by the 

Architect.  

  

If directed, form shall be given an upward camber to ensure that the beams do not have any 

sag. Surface that becomes exposed on removal of forms shall be carefully examined and 

any fins, burrs, projections etc., that are detected shall be removed. Any honeycombing of 

minor nature shall be finished neatly with cement mortar 1:2.  

  

Any work showing signs of damage through premature or careless removal of centering or 

shuttering, shall be reconstructed by the contractor at his own cost.  

  

Strength:  

  

Concrete mixed in the proportion desired shall have compressive strength after placing, not 

less than the following:  

  

No  Concrete Mix.  Minimum compressive 

strength @ 7 days  

Minimum compressive 

strength @ 28 days  

1  1:1:2  160 Kg. / Sq.mtr.  

(2250 Lbs. / Sq. inch).  

250 Kg. / Sq.mtr.  

(3500 Lbs. / Sq. inch).  

2  1:1½:3  132 Kg. / Sq.mtr.  

(1875 Lbs. / Sq. inch).  

200 Kg. / Sq.mtr.  

(2850 Lbs. / Sq. inch).  

3  1:2:4   106 Kg. / Sq.mtr.  

(1500 Lbs. / Sq. inch).  

150 Kg. / Sq.mtr.  

(2250 Lbs. / Sq. inch).  

  

Tests:  

  

Tests on concrete shall be carried out in accordance with IS-456/- and any other is 

applicable. The frequency of work test shall be at such intervals as ordered by the Architect 

and subject to that every 150 cu.m. of concrete placed or part thereof and for a day‟s 

concrete exceeding 30 cu.m. a batch of 6 cubes shall be made for every sample and 3 of 

them tested after 7 days and the remaining 3 cubes shall be tested after 28 days. The criteria 

for acceptance of a concrete as confirming to a specified proportion / grade of concrete shall 
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be in accordance with IS:456 and the Contractor shall entirely re-do the rejected work at his 

own cost. Strength of 28 days shall alone be considered for acceptance.  

  

The Contractor shall arrange to carry out the tests in accordance with the relevant Indian 

Standards Specifications in an approved laboratory and the test reports in original be 

submitted to Architect. The entire cost of testing shall be borne by the Contractor.  

  

  

  

  

Steel Reinforcement:  

  

Reinforcement shall be accurately fabricated, placed and adequately maintained in position 

as shown on the drawings or as directed by the Architect. All finished bars shall be free from 

cracks, surface flaws, laminations, jagged and imperfect edges. Cement mortar blocks shall 

be used to give requisite cover as shown be firmly tied with binding wire of 16 to 18 gauge. 

Reinforcement shall be bent in accordance with the procedure stipulated in IS:2502-1963 

and will not be straightened in a manner which will injure the material.  

  

All reinforcement shall immediately before placing in concrete be thoroughly cleaned of loose 

mill scale, loose rust, oil and grease or other deleterious matter that would destroy or reduce 

bond.  

  

Reinforcement in reinforced concrete members shall not be connected by welding or 

coupling   except   in accordance with relevant ISS and with the previous approval of the   

  

Architect. Overlaps and joints shall be staggered and located at points, along the spans 

where neither shear nor bending moment is maximum.  

  

Cover:  

  

Reinforcement shall have cover as shown on the R.C.C. drawings and where not specified 

the thickness of cover shall be as follows. Cement mortar blocks in C.M. 1:1 shall be used 

for making cover blocks.  

  

a) At each end of reinforcing bar not less than 25 mm. not less than twice the diameter of 

such rod or bar.  

b) For a longitudinal reinforcing bar in a column not less than the diameter of such rod or 

bar. In the case of columns of minimum of 20 mm. or under whose reinforcing bars do 

not exceed 13 mm. the cover of 25 mm. may be used.  

c) For longitudinal reinforcing bar in a column not less than 25 mm. not less than diameter 

of such rod or bar.   

d) For tensile, compressive, shear or other reinforcement in a slab not less than 13 mm. 

nor less than diameter of such reinforcement, and  

e) For any other reinforcement not less than 13 mm. not less than the diameter of such 

reinforcement.  

  

A) WEIGH-BATCHING BASIS i.e. (DESIGN MIX CONCRETE):  

  

Workmanship of Design Mix Concrete shall be carried out in accordance with I.S:456 

– 2000 and any other I.S. Code is applicable.  
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TABLE – A  

No  Nominal Mix.  Quantity of aggregates required 
per 50 kgs of cement.  

Fine Cu.m.          Coarse Cu.m.  

Quantity of water required per 
50 kgs of cement.  

Vibrated                Un-vibrated  

(For dry aggregate)  

1  1:1:2  0.035                   0.070   

(1.2 C.ft.)            (2.4 C.ft.)  

22 lit.                     27 lit. (4.8 

Gal.)              (6 Gal.)  

2  1:1½:.3  0.052                   0.106   

(1.8 C.ft.)            (3.6 C.ft.)  

23 lit.                     30 lit. (5 

Gal.)                  (6 Gal.)  

3  1:2:4  0.070                   0.138   

(2.4 C.ft.)            (4.8 C.ft.)  

27 lit.                     32 lit. (6 

Gal.)                  (7 Gal.)  

4  1:3:6  0.105                   0.210   28 lit.                     34 lit.  

  (3.6 C.ft.)            (7.2 C.ft.)  (6.25 Gal.)             (7.5 Gal.)  

5  1:4:8  0.150                   0.280   

(4.8 C.ft.)            (9.6 C.ft.)  

  --                         45 lit.  

  --                        (10 Gal.)  

TABLE – B  

  

No  Aggregate  Approx. quantity of surface water in Lit / 

Cu.m.  

1  Very wet sand.  120  

2  Moderately wet sand.  80  

3  Moist sand.  40  

4  Moist gravel or crushed sock. 

Coarser the aggregate, lesser the 

water it will carry.  

20 to 40  

TABLE – C  

  

No.  Type of Work  SLUMPS  

When vibrated            When not vibrated   

1.  Mass concrete in R.C.C. foundation 

footings.  

2.5 cms.                       5 cms.  

(1”)                               (2”)  

2.  Beams, slabs, columns with simple 

reinforcement.  

2.5 cms. to 5 cms.       5 cms. to 10 cms.  

(1” to 2”)                     (2” to 4”)  

3.  Thin  sections  with 

 congested reinforcement.  

5 cms. to 10 cms.        10 cms. to 15 cms.  

(2” to 4”)                     (4” to 6”)  

  

Note: Should    conditions    governing slump and workability changed    pointing   to  

advisability of an   increased   slump, this   shall   only   be done by decreasing the 

amount of aggregate and not by increasing the amount of water.  
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B) WEIGH-BATCHING BASIS i.e. (DESIGN MIX CONCRETE):-  

  

Workmanship for design mix concrete shall be carried out in accordance with I.S. 

4562000 and any other I.S. code is applicable.   

  

BRICK MASONRY  

General :  

  

All brick work should be carried out as shown on the drawings with setbacks, projections, 

cuttings, toothings, etc. Wherever the proportion of cement mortar has not been specifically 

mentioned, cement mortar in the proportion of 1:6 shall be used. Flat bricks arches shall be 

provided wherever required without any extra cost. Brick work shall be kept wet while in 

progress, till mortar has properly set. On holidays or when work is topped, top of all 

unfinished masonry shall be kept wet. Should the mortar become dry, white or powdery, for 

want of curing work shall be pulled down and rebuilt at the Contractor‟s expenses.  

  

Brick Work 1stClass:  

  

Bricks shall be thoroughly cleaned, well wetted and soaked for at least twelve hours in fresh 

water before being used on the work. Bricks shall be of locally, available best quality.  

  

English bond shall be used throughout in walling. A good bond shall be maintained 

throughout the work, both laterally and transversely. In walling, the courses shall be kept 

perfectly horizontal and in plumb with the frogs facing upwards. Vertical joints shall not 

exceed 10 mm. thickness and shall be full of mortar. No broken bricks shall be used except 

as closers. After day‟s work all joints shall be raked to 12 mm. depth to provide for proper 

key to plastering.  

  

Mortar used shall be as specified in respective items and every third course of brick work 

shall be flushed with mortar grout.  

  

Whole of the masonry work shall be brought up at one uniform level throughout the structure; 

but where breaks are unavoidable, joints shall be made in good long steps. All junctions of 

walls and cross walls shall be carefully bounded into the main walls. The rate of laying 

masonry may be up to a height of 60 cm. per day if cement mortar is used and 45 cm. per 

day if lime mortar is used. Greater heights may be built only if permitted by the Architect.  

  

During rains, the work shall be carefully covered to prevent mortar from being washed away. 

Should any mortar or cement be washed away, the works shall be removed and rebuilt at 

the Contractor‟s expenses.  

  

Bricks Work 2ndClass:  

Shall be similar to 1st class brick work except that 2nd class bricks shall be used and joints 

shall be 10 mm. t0 12 mm. thick.  

  

Half Brick Masonry :  

  

Shall be set in cement mortar as specified. Hoop iron bands of 2.5 cm. x 0.16 (1” x 1/16”) 

shall be embedded in every fourth course with thick mortar band or 2 Nos. 6 mm. (1/4”) dia. 

bars shall be used in every sixth course otherwise as specified under item.  
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FLOORING, SKIRTING, DADO AND STONE VENEERING  

  

All flooring, skirting, dado and stone veneering etc., shall be executed strictly as per relevant 

IS Specification and in workman-like manner.  

  

Indian Patent Stone:  

  

Selection of materials, method of mixing, placing and compacting shall generally conform to 

the specifications under plain and reinforced cement concrete described earlier. A stiff mix 

consistent with workability shall be used.  

  

Preparation of Surface:  

  

Before the operation for laying topping is started the surface of base concrete shall be 

thoroughly cleaned of all dirt, loose particles coked mortar droppings and laitance if any, by 

scrubbing with coir or steel wire brush. Where the concrete has hardened so much that 

roughening of surface by wire brush is not possible, the surface shall have roughened by 

chipping or hacking at close intervals. The surface shall then be cleaned with water and kept 

wet for 12 hours and surplus water shall be removed by mopping before the topping is laid.  

  

Laying:  

  

The screed strips shall be fixed over the base concrete dividing it into suitable panels. Before 

placing the concrete for topping, neat cement slurry shall be thoroughly brushed into the 

prepared surface of the base concrete just ahead of the finish. Concrete of specified 

proportion and thickness shall be laid in alternate panels to required level and slope and 

thoroughly tamped.  

  

  

Finishing the Surface:  

  

After the concrete has been fully compacted it shall be finished by troweling or floating with 

neat cement rendering. Finishing operations shall start shortly after the compaction of 

concrete and the surface shall be troweled three times at intervals so as to produce a uniform 

and hard surface. The satisfactory resistance of floor to wear depends largely upon the care 

with troweling is carried out. The time intervals allowed between successive troweling is very 

important. Immediately after placing cement rendering, only just sufficient troweling shall be 

done to give a level surface. Excessive troweling in the earlier stages shall be avoided as 

this tends to bring a layer rich in cement to the surface. Sometime, after the first troweling, 

the duration depending upon the temperature, atmospheric conditions and the rate of the 

set of cement used, the surface shall be re-troweled to close any pores in the surface and 

to bring to surface and to scrape off any excess water in concrete or laitance. No dry cement 

shall be used directly on the surface to   absorb moistures or to stiffen the mix. The final 

troweling shall be done well before the concrete has become too hard but at such time that 

considerable pressure is required to make any impression on the surface.  

  

If directed by the Architect, approved mineral pigment shall be added to the rendering to give 

desired colour and shade to the flooring at no extra cost.  

  

When instead of 1:2:3 or 1:2.5:3.5 mix, 1:2:4 is specified the topping shall be rendered with 

1:1 cement mortar with a suitable mineral pigment, if directed, instead of cement only. If 
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specified in the Schedule of Quantities, the flooring shall be machine polished as per the 

Architect‟s instructions.  

  

Wherever the patent stone flooring is used as finishing on roof the joints shall be filled with 

an approved bitumastic filler in workman like manner.  

  

Ironite Topping:  

  

Instead of finishing the top with rendering coat of 1:1 cement mortar, the top shall be finished 

with 12 mm. thick ironite topping. Unless otherwise specified, one part of ironite and four 

parts of ordinary cement by weight shall be mixed dry thoroughly. This dry mixture shall be 

mixed with stone grit 6 mm. (1/4”) and downsize or as otherwise directed in the ratio of 1:2 

by volume and well turned over. Just enough water shall be added to this dry mix and mixed 

thoroughly well and laid to uniform thickness of 12 mm. and compacted. After initial set has 

started the surface shall be finished as directed.  

  

Plain and Coloured Cement Tiles, Marble Mosaic and Terrazzo Tiles Flooring:  

  

The tiles shall conform to IS : 1237 having the colour approved the Architect and the rate 

shall include provision of border tiles and tiles of different colours in pattern if directed. The 

mosaic topping of lighter shade tiles shall be made of White Cement with an approved shade 

pigment and neutral shade shall be of Grey cement with an approved shade pigment. The 

type of tiles shall be as specified in respective items.  

The sub-grade shall be thoroughly wetted after cleaning of all dirt, laitance, and loose 

material. A bed of lime mortar consisting of one part of lime and two parts of sand shall be 

laid and properly leveled to an average thickness of 25 mm. and the surface shall be kept 

slightly rough to form a satisfactory key for tiles. Neat cement paste of honeylike consistency 

shall be spread over mortar bed, over such area at a time as would accommodate about 20 

tiles. Tiles shall be soaked in water for 15 minutes and allowed to dry for the same duration. 

Tiles shall then be fixed with a thin coat of cement paste on back of each tile and then each 

tile being gently tapped with a wooden mallet till it is properly bedded and in level with 

adjoining tiles. Joints shall be fine and as imperceptible as possible.  

  

After tiles have been laid in a room or a day‟s fixing work is completed, surplus cement grout 

that may have come out of the joints may be wiped off gently and joints cleaned. A   

  

thin slurry of coloured cement matching to the colour of tiles shall be spread over it and 

rubbed so as to seal even a thinnest joint between the tiles and make it impervious and the 

flooring cured for 7 days. The tiles shall be polished and finished according to IS:1443.  

  

Dado, Skirting and Risers:  

  

Tiles shall conform to IS:1237 and shall be of approved design. The tiles shall be fixed near 

cement grout on a blacking coat consisting of 1:4 cement sand plaster of 15 mm. thick. The 

top and bottom junctions of tiles shall be rounded off neatly as directed. The joints shall be 

filled with matching shade coloured cement slurry. The surface shall be kept wet for 7 days 

and then polished with carborundum stone to obtain smooth surface and fine polish.  

  

Shahabad / Tandur / Kotah / Cuddappa Stone Flooring:  

  

The flooring shall be either with rough stone or machine cut and machine polished as 

specified in respective items and shall be of specified thickness and of approved quality and 
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size, free from cracks and flakes and shall be uniform in colour with straight edges. The 

sides of machine cut and machine polished stone shall have perfect right angles and surface 

smooth. The stone slabs shall be laid and finished as described under plain cement or colour 

cement tiles on a bedding of 1:2 lime mortar 25 mm. (Average) thickness. The finished stone 

surface thus laid shall then be polished to the required degree as approved by the Architect.  

  

In Dado, Skirting, Risers etc.:  

  

Stone slabs shall be laid on backing plaster of cement mortar 1:4 of 15 mm. to 20 mm. thick 

and finished as described under plain and coloured cement tile dado.  

  

Marble mosaic / Terrazzo in situ work in flooring, dado, skirting etc.:  

  

The terrazzo / mosaic finish shall be laid on an under layer of thickness as specified in the 

respective items. The topping shall consist of a layer of marble chips of selected sizes, colour 

and design approved by Architect, mixed with cement with desire shade of pigment.  

  

For lighter shade mosaic. terrazzo white cement shall be used and for neutral shade, grey 

cement shall be used. The proportion of terrazzo mix shall be three parts of cement one part 

of marble powder by weight. For every part of cement marble powder mix, the proportion of 

marble aggregate by volume shall be 1.5 parts unless otherwise specified.  

The topping shall be mixed and laid in panels as described in IS:2114 and as per decorative 

designs prepared by Architects. The dividing strips of panels shall be Aluminum or as 

specified in the Schedule of Quantities. It shall be polished as specified in IS: 2114.  

  

Broken Mosaic Flooring:  

  

Broken mosaic finish shall be laid on an underlayer of thickness as specified in the item.  

  

Pieces of mosaic tiles shall be obtained from broken marble mosaic tiles of approved shade 

conforming to IS:1257. The sizes of pieces shall be suitable to obtain the desired pattern of 

flooring as shown on the drawings or as approved by Architect.  

  

Broken pieces shall be thoroughly wetted before fixing them. Ordinary or coloured cement 

grout shall be spread on the bedding. Mosaic tile pieces shall be fixed piece by piece to the 

desired pattern. The flooring shall be laid to correct level and slopes and compacted by 

straight screed tamper. The grout shall cream up to the surface. The junctions of the flooring 

and the wall shall be rounded and the flooring shall be extended along the wall to about 15 

cm. (6”). After the day‟s work, the surplus cement grout that may have come out of the joints 

shall be cleaned off. The flooring shall be cured for seven days and then polished with a 

machine as stipulated in IS:1443.  

  

Broken China Mosaic:  

  

Broken China Mosaic flooring shall be exactly as per broken mosaic tile flooring except that 

the broken pieces shall be of China of approved colour and manufacturer and the floor shall 

not be polished.  

  

Marble Flooring:  
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Marble slabs shall be of the best Indian marble of White or other approved colour as specified 

in the item. They shall be hard, dense, uniform and homogeneous in texture. They shall have 

even crystalline grain and free from defects and cracks. The surface shall be machine 

polished to an even and perfectly plane surface and edges machine cut true to square. The 

rear face shall be rough enough to provide a key for the mortar.  

  

No slab thinner than the specified thickness at its thinnest part. The sizes of the slabs shall 

be as specified in the respective items.  

  

The slabs shall be paid as described under mosaic tile flooring in every respect.  

  

White Glazed / Ceramic Tiles / Vitrified Tiles in Flooring and Dado:  

  

White Glazed Tiles from an approved manufacturer conforming to IS:777 shall be used. 

They shall be of specified size and thickness. All specials viz. coves, internal and external 

angles, corners, beads etc., shall be used wherever directed. Underlayer of specified 

thickness and mortar of stipulated proportion shall be laid as described in marble mosaic 

flooring. Tiles shall be washed clean and set in cement grout and each tile being gently 

tapped   with   a wooden mallet till it is properly bedded and in level with the adjoining  tiles. 

The joints shall be kept as thin as possible and I straight lines or to suit the required pattern. 

After the tiles have been laid, surplus cement grout shall be cleaned off.  

  

The joints shall be cleaned off the grey cement grout with a wire brush or trowel to a depth 

of 5 mm. (3/16”) and all dust and loose mortar removed. Joints shall then be flush pointed 

with white cement. The floor shall then be kept wet for seven days. After curing, the surface 

shall be washed with mild hydrochloric acid and clean water. The finished floor does not 

sound hollow when tapped with a wooden mallet.  
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PLASTERING  

  

Scaffolding:  

  

Scaffolding for carrying out plastering work shall be double steel scaffolding having two sets 

of vertical supports so that the scaffolding is independent of the walls.  

  

Preparation of surface:  

  

All putlog holes in brick work and junction between concrete and brick work shall be properly 

filled in advance. Joints in brick work shall be racked about 10 mm. if not raked out while 

constructing brick masonry work and concrete surface hacked to provide the grip to the 

plaster, if not hacked earlier projecting burns of mortar formed due to gaps at joints in 

shuttering shall be removed.  

  

The surface shall be scrubbed clean with wire brush / coir brush to removed dirt, dust etc., 

and the surface thoroughly washed with clean water to remove efflorescence, grease and 

oil etc., and shall be kept wet for a minimum of six hours before application of plaster.  

  

Neeru Plaster:  

  

Cement mortar of specified proportion and thickness shall be prepared in small batches and 

applied to the wall surface / ceiling. The ensure proper thickness, gauged patches shall be 

made at 1.5 to 2 m. apart and the surface plastered true to line, level and plumb taking 

special care to finish jambs of windows, doors, wall returns, corners, junctions etc. A thin 

layer of neeru shall then be applied and rubbed into surface and finished by means of trowel 

until the surface is even and smooth. The surface shall be kept moist for seven days and 

then given a coat of whitewash.   

  

Sand-faced Plaster:  

  

The surface shall be prepared as above.  

  

The coat of cement mortar in proportion of 1:4 or as specified, shall be applied uniformly all 

over the surface to a thickness of 12 mm. and finished true to level and line and keys shall 

formed on the surface. The surface shall be kept moist till the finishing coat is applied.  

  

The finishing coat shall be applied a day or two after. The proportion of mortar for finishing 

coat shall be one part of cement and three parts of selected, well graded and washed sand, 

or as specified under item and it shall be applied in a uniform thickness of 6 mm. (1/4”).  

  

The surface shall be tapped to uniform grained texture by using sponge pads as directed. 

Curing shall start after 24 hours and the surface kept wet for seven days.  

  

Rough Cast Plaster:  

  

Except for the finishing coat the surface shall be prepared and base coat of plaster applied 

as under sand-faced plaster.  

Finishing coat mortar shall be in proportion of one part of cement and one part of specially 

selected and graded sand and one part of gravel of 3 to 6 mm. size. It shall be flung upon 

the first coat with large trowel to form an even and decorative coat. The work shall generally 
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conform to clause 16.5 of IS:1661-1960. The thickness of the coat shall be about 12 mm. 

(1/2”). It shall be cured for seven days.  

  

Rough coat plaster with colour finish:  

  

This finish shall be similar to Rough cast plaster above except a high-grade mineral pigment 

of approved shade shall be mixed with white cement instead of ordinary grey cement while 

preparing the mortar.  

  

Water-proofing Treatment:  

  

Unless otherwise specified, the Contractor shall carry out waterproofing treatment of 

basements, terrace and water retaining structures through reputed firms having 

specialization in the line and approved by the Architects. The Contractor shall also furnish 

full details of such treatment to the Architects and provide all information / proof etc., 

regarding the effectiveness of the treatment when called upon to do so. All such treatment 

shall have to be guaranteed in the form approved by the Employer for a minimum period of 

ten years. Any defects / leakages noticed during the guarantee period shall have to be 

rectified free of cost by the Contractor including reinstating the surface to its original condition 

and finish.  

Waterproofing of sunk portions of floor slabs for baths, W.C. and kitchen mories etc., in 

residential buildings, unless otherwise specified, shall be done as specified in the schedule 

and shall generally comprise of:  

a) A coat of hot bitumen, min. 6 mm. thick screened with stone grit.  

b) Min. 20 mm. thick cement plaster in cement mortar 1:3 with approved water-proofing 

cement compound as per manufactures specifications. The plaster shall be cured by 

pounding for seven days.  

  

The rate for the above treatment shall include drying and cleaning surfaces free of dust etc. 

and wiping with kerosene before application of bitumen. The vertical faces and returns shall 

also be treated similarly. The actual area treated including vertical faces and returns shall 

be measured and paid for. The work should be done in such a way that the finished flooring 

in bath has a minimum slope of 20 to 25 mm.  
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PAINTING General:  

  

Wherever scaffolding is necessary, it shall be double scaffolding.  

  

The surface shall be thoroughly brushed free from mortar droppings and foreign matter. All 

steel work shall be cleaned of loose rust, mill scales etc. so as to expose the original surface. 

All broken edges, cracks, loose plaster and wavy surface shall be brought up either by patch 

plaster work or by plaster of paris.  

  

All materials viz., dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel 

paint, plastic emulsion paint, cement primer, red lead and other primers and metallic paints 

shall conform to respective I.S. specifications and shall be obtained from approved 

manufactures. All paints shall be brought on site in sealed thins in ready mixed form and 

shall be applied directly with the addition of thinner, if recommended by the manufacturers.  

  

White Washing:  

  

White was shall be prepared from lime slaked on spot, mixed and stirred with sufficient water 

to make a thin cream. This shall be allowed to stand for 24 hours and shall be screened 

through clean cloth. Four kg. gum dissolved in hot water shall be added to each cubic meter 

of the cream (115 gm. per cft.).  

  

Blue shall be added to give required whiteness. The approximate quantity of water to be 

added in making cream shall be five liters per kg. of lime.  

  

Whitewash shall be applied in specified coats by using flat brushes or spray pumps. Each 

coat shall be allowed to dry before next coat is applied. If additional coats than what have 

been specified, are necessary to obtain uniform and smooth finish, it shall be given at no 

extra cost.  

  

The finished dry surface shall not show any signs of cracking and peeling nor shall it come 

off readily on the hand when rubbed.  

  

If directed by the Architects one coat of chalk and glue shall be applied before application of 

white / colour wash at no extra cost.  

  

Colour Wash:  

  

Colour wash shall be prepared by adding mineral colours not affected by lime to whitewash. 

No colour wash shall be done until a sample of the colour wash to the required tint or shade 

has been got approved form the Architects. Colour wash shall be applied as specified under 

whitewash.  

  

Dry Distemper:  

  

Shade shall be got approved from the Architects before application of distemper.  

  

The surface shall be prepared as specified earlier. A primer coat using approved primer or 

sizing shall be applied. Distemper prepared as per manufacturer‟s directions shall be applied 

and each coat shall be allowed to dry before subsequent coat is applied. The finished surface 
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shall be free form chalking when rubbed, even uniform and shall show not brush marks. If 

additional coats are necessary, they shall be given at no extra cost.  

  

Oil Bound Distemper:  

  

The surface shall be prepared as specified above. A primer coat of either cement primer or 

any approved distemper primer shall be applied.  

  

After the primer coat has dried, the surface shall be lightly sand papered and dusted to make 

to smooth to receive distemper.  

  

Distemper shall be prepared as per the directions of the manufacturer and conforming to 

shade approved. It shall be applied in specified coats, taking care to allow for drying of each 

coat before subsequent coats are applied.  

  

Water-proof Cement Paint / Sand-tex matt Paint:  

  

The surface shall be prepared as specified above and thoroughly wetted with clean water 

before water-proof cement paint is applied.  

  

The paint shall be prepared strictly as per manufacturers specifications and in such 

quantities as can be used up in an hour of its mixing, as otherwise the mixture will set and 

thicken, affecting flow and finish.  

  

The paint thus prepared shall be applied on clean and wetted surface with brush or spraying 

machine. The solution shall be kept stirred during the period of application. It shall be applied 

on the surface which is on the shady side of the building so that the direct heat of the sun 

on the surface is avoided. The completed surface shall be watered after the days work. 

Number of coats shall be s specified in the item.  

  

Painting – Oil / Enamel / Plastic Emulsion etc.:  

  

Ready mixed oil paint, flat oil paint, plastic emulsion paint, ready mixed synthetic enamel 

paint, etc., shall be brought in original containers and in sealed tins. If for any reason thinner 

is necessary, the brand and quantity of thinner recommended by the manufacturer or as 

instructed by the Architect shall be used. The surface shall be prepared as specified above 

and a coat of approved primer shall be applied. After 24 hours drying approved or specified 

quality paint shall be applied evenly and smoothly. A filler putty coating may be given to give 

a smooth finish. Each coat shall be allowed to dry out thoroughly and then lightly rubbed 

down with sandpaper and cleaned of dust before the next cost is applied. Number of coats 

shall be as specified in the item and if the finish of the surface is not uniform, additional coats 

as required shall be applied to get good and uniform finish at no extra cost. After completion 

no hair marks from the brush or clogging of paint puddles in the corners of panels, angles or 

mouldings etc., shall be left on the work. The glass panes, floor etc. shall be cleaned of 

stains.  

  

When the final coat is applied, if directed, the surface shall be rolled with a roller of if directed, 

it shall be stippled with a stippling brush.  
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PRICE BID 

 
TENDER FOR PROPOSED STRUCTURAL, CIVIL REPAIRS AND EXTERIOR PAINTING WORK OF SBI 
ADMINISTRATIVE OFFICE BUILDING THANE, B-35, ROAD NUMBER 22, HANUMAN NAGAR WAGLE 

INDUSTRIAL ESTATE, THANE WEST THANE, MAHARASHTRA – 400 604 

  
    

  

NOTE :- 1) CONTRACTOR MUST VISIT AT SITE BEFORE QUOTING. 
 

  

   
 

    

SR.NO. PARTICULARS QTY UNIT RATE AMOUNT 

            

SECTION A (EXTERNAL REPAIRS, PAINTING & TERRACE WATERPROOFING WORKS  

            

1 

Erecting Single Bamboo scaffolding including fixing of Hessian 
clothing as instructed by the Consultants, Thoroughly 
cleaning all external wall surfaces with water jet spray under 
pressure including walls of terrace areas, etc , removing all 
fungus/plantation. Application of 2 coats of 'Raincoat' 
premium qualitiy over a base coat of primer over external 
walls. as per manufacturer's Specifications. 

1346.00 SMT     

2 

SAFETY NYLON NET:- 
Providing erecting, maintaining and removing temporary 
protective screens of NYLON NET with all necessary fixing 
arrangement to ensure that it remains in position for the 
entire work duration. 

1346.00 SMT     

            

3 Structural Polymer repair: 
This work includes following: 
1) Removing loose concrete around RCC member at 
specified locations upto concrete core with chisel & 
hammer, all debris, spalls etc. to be carted outside building 
compound upto municipal dump with all leads and lift 
complete as per the direction of Architect/Engineer in 
charge. 

50.00 SMT     

2) Rust Remover  
Brushing with wire rush and removing all rust scales from 
rebars & washing with water as required and providing and 
applying Rust Remover on existing exposed reinforcement 
bars  

3) R.I. Coat 
Providing and applying Rust Inhibition Coat / system to 
exposed rebars & also new rebars complete.  

4) Bond coat 
Providing and applying raw Polymer Bond Coat / system to 
all exposed concrete surface and rebars prior to polymer 
treatment complete.  
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5) Thermostat grout (monopal or equivalent) mechanically 
with pressure pumps, due to its low viscosity like water it 
fills up the crack & honeycomb in concrete, to be strictly 
manufactures specification complete. 

6) P.M.M.  
Providing and applying Polymer modified mortar in ratio  
1:5:15 ( 1 part by weight of polymer : 5 parts by weight of 
cement : 15 parts by weight of Quartz sand ) upto 25 mm 
thickness all complete as per the direction of Engineer In 
Charge. 

  7) CHIPPING OF RCC: -  
Chipping of existing loose and damaged cover concrete at 
specified locations  up to the concrete core with chisel and 
hammer, cleaning the surface with wire brush and washing 
concrete surface with water etc all complete as per the 
direction of Engineer In Charge. 

            

2 PLASTERING WORK : 
Breaking of existing damaged plaster of any thickness & 
carting away the debris to any lifts & leads as per direction 
of municipal authority at no extra cost to the bank. 
Providing new 20mm thick External Plastering in two coats 
or more, under layer 12mm thick with C.M. 1:4 finished with 
a top layer 8mm thick in C.M.  1:5 including dash plaster 
which shall be admixture with approved Water proofing 
admixture @ 2% by weight of cement used and 
polyurathene fibre 1kg/bag of cement or as per 
manufacturer's specifications, sieving of sand to required 
fineness, finishing, curing, etc. complete as per 
specifications, drawings and as directed by Engineer-in-
charge. 
The work also includes: 

896.00 SMT     

  a) BREAKING OF PLASTER:-  
Breaking of old  plaster of any thickness and at all levels, 
including cleaning of exposed surface. 

  b) CARTING OF DEBRIS:- 
Removing all debris, spalls, etc. outside the building 
compound upto the municipal dump with all lead and lift 
complete. 

            

3  WATERPROOFING WORKS:-         

a TERRACE WATERPROOFING: Heavy-duty waterproofing 
coating using Dr. Fixit New coat, Berger or equivalent 
approved. (SPECIFICATION) 855.00 SMT     

  STEP 1 : 

  Waterproof Coating 
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  Types & Features : Combats negative water pressure, Quick 
drying in 4 hours/coat, No breaking of plaster, Excellent 
resistance to ingress of water, Elastomeric layer which 
accommodates hair line cracks. Breathable coating that 
allows water to escape in terms of both durability and 
performance. 

  A single component "heavy duty waterproof coating for 
treating severe damp walls". It is quick drying, brush applied 
coating on plaster or masonry which can be applied on the 
dampness affected portion of the wall. It is specially 
designed to combat negative water pressure on wall and 
does not allow moisture to come out. It can also be applied 
on touch wet walls on plaster 
surface. It allows the job to be completed faster and its 
special formulation ensures long term protection. 

  STEP 2 : 

  Waterproof Leveling Plaster 

  Types & Features : Good adhesion with cementitious 
substrate, helps build 2mm - 5 mm thickness without any 
crack development, Provides a smooth finish, Self curing 

  A "waterproofing levelling plaster" which is to be applied on 
the walls after the application of Wonderproof coating. 
After treatment of the dampness, wherever there is a need 
to use levelling of plaster or smoother finish of wall, it is 
recommended on top of waterproof coating. It shall cover 
up 2mm - 5mm of undulations on the wall, It is very easy to 
apply with a putty knife 
or trowel and is fast drying 

  1. Ensure complete surface preparation prior to application 
& maintain a suitable slope for water Drainage. 
2. Wire brush the surface to remove loose particles & 
laitance. Wash surface with clean water 
3. Ensure complete crack-filling & reinstate damaged 
portions with PMM as recommended 
4. Allow the repaired surface to cure for 24 hrs. Post which 
wet the surface to a SSD condition 
5. Brush apply 1 primer coat of approved Prime seal & allow 
to dry for 4 hours                                                                                                                                                    
6. Prime seal to be diluted with 50% water (%by volume of 
approved Prime seal) 
7. Brush apply 1 coat of approved New coat over the primed 
surface 
8.Overlay a open-woven fiber glass mesh, 40 GSM of size 2 
mm x 2 mm while the 1st coat is tacky & allow to dry for 4 
hrs 
9. Apply more 2 coats of approved New coat in a span of 4 
hrs. at right angles to the previous coat 
Air cure for 7 days prior to complete functional usage. 
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b JOINT STICHING AT JUNCTIONS: 
Providing & laying joint filling between terrace flooring and 
parepet wall in cement mortar 1:4 mix, with metal down 
No.1 embedded in mortar at the corners of entire terrace 
complete.  

95.50 RMT     

c INJECTION GROUTING: 
Providing and executing grouting by installing pvc. Grout 
nipples at specified distance, providing and fixing connecting 
pipe form grout tank to nipple, grouting using cement slurry 
with acrylic based grout chemical with high pressure 
grouting pump. 

92.00 NOS     

            

4 EXTERNAL PAINTING WORK          

a Scrapping the existing paint and finishes using stiff wire / 
fibre brush, then removing all loose and powdery residue, 
any fungus and algae thorough brushing followed by water 
jetting with pressure pump, then making surface 
imperfections such as holes, dents, small visible cracks by 
filling using mixture and then surface preparation for 
painting. Providing & applying 100% heat insulating & 
thermal resistant, high quality, waterproof, weather shield 
external paint of Asian Apex Ultima Protek/Berger weather 
coat long life or equivalent approved make, including crack 
filling with cement mortar mixed with waterproof crack 
filling sealant/ chemical of Dr. Fixit/ Fosroc/ Sikka/ Sunanda 
or equivalent make and applying a waterproof priming coat 
(Duralife/ Seal o Prime or equivalent) on the prepared 
surface and applying three or more subsequent coats of 
paint of approved shade, colour, texture & design. The rate 
shall include scaffolding etc. at all levels, applying three 
coats at an interval of 4-6 hours between each coat, etc. all 
complete as per the satisfaction of the consultant / 
engineer-in-charge. The rate include water, curing, strong 
scaffolding, staging and fixing jute Kantan (Tarat) screen to 
scaffolding, cleaning, complete. The rate shall be inclusive of 
10 years guarantee to be given by the contractor from the 
paint company. 

1280.00 SMT     

  TOTAL OF SECTION A        

            

B EXTERNAL G.I 'C' CLASS PIPES & BRASS VALVES         

1 PROVIDING MATERIALS & LABOUR FOR FIXING OPEN ON 
THE WALL FOR FOLLOWING SIZES OF G.I. 'C' CLASS APROVED 
MAKE PIPES, SCREWED AND THREADED JOINTS WITH 
SUPPLY OF NECESSARY GI SPECIALS OF APROVED "R"BRAND 
ETC. SPECIALS LIKE SOCKETS, UNIONS, ELBOW, BENDS, 
REDUCERS, PLUGS, TEES ETC.INCLU. SUPPLY OF G.I 
BRACKETS AND ENAMEL PAINTS,HEMP YARN FOR WATER 
TIGHT JOINTS INCLU. HYDRAULIC TESTING AS PER ISS INCLU. 
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MAKING HOLES, GROOVING IN WALLS AND ROOF AND 
MAKING GOOD THE DAMAGES .COMPLETE. 

2 MAKE :- 'C' CLASS - ZENITH / TATA         

  11/2" DIA (LOOP LINE) 201.00 RMT     

  1" DIA (DOWN TAKE) 122.00 RMT     

  3/4" DIA 92.00 RMT     

  1/2" DIA 92.00 RMT     

3 MAKE :- LEADER / ISI MARK APPROVED         

  VALVE 1 1/2"  4.00 NOS.     

  VALVE 1" 4.00 NOS.     

  VALVE 1/2" 4.00 NOS.     

4 G.I. BRACKET APPROVED BY ARCHITECT / ENGINEER - IN - 
CHARGE 

2.00 NOS.     

            

5 PROVIDING AND FIXING 110 MM PVC PIPE WITH FITTING 
INCLUDING REMOVING THE OLD PIPE ETC ALL COMPLETE AS 
PER THE DIRECTIONS OF THE ARCHITECT 

115.00 RMT     

  (MAKE : PRINCE, KISAN,SUPREME)         

6 PROVIDING AND FIXING 90 MM PVC PIPE WITH FITTING 
INCLUDING REMOVING THE OLD PIPE ETC ALL COMPLETE AS 
PER THE DIRECTIONS OF THE ARCHITECT 

85.00 RMT     

  (MAKE : PRINCE, KISAN,SUPREME)         

7 PROVIDING AND FIXING 63 MM PVC PIPE WITH FITTING 
INCLUDING REMOVING THE OLD PIPE ETC ALL COMPLETE AS 
PER THE DIRECTIONS OF THE ARCHITECT 

70.00 RMT     

  (MAKE : PRINCE, KISAN,SUPREME)         

            

8 REPAIRING AND CLEANING OF INSPECTION CHAMBER 2.00 NOS.     

            

9 REPAIRING AND CLEANING OF GULLY TRAPS 3.00 NOS.     

  TOTAL OF SECTION B       0.00 

            

  GRAND TOTAL AMOUNT (excluding GST) Rs.       0.00 

 


