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NOTICE INVITING TENDERS 
TENDER ID- BHO/2023Z 

The Premises & Estate Department, LHO on behalf of SBI invites Item rate for Electrical 
Safety Audit of Branches/Offices of “Z” category (Electrical load above 60KW) from the SBI 
Empanelled external auditors, whom NIT will be issued by e-procurement agency only.  
 
The details of tender are as under: 
 
S.No. Description  
1. Name of work Electrical Safety Audit of Branches/Offices of “Z” 

category (Electrical load above 60KW) under 
Bhopal Circle (MP & CG) 

2. Nature of Work Electrical Safety Audit & Thermography- 
Auditor will upload and take colour print the 
thermo graphic images at Main LT panel, 
Electrical Panels, Distribution boards for 
building and other necessary area. 

3. Time allowed for completion 30 days 
4. Earnest Money Deposit NA 
5. Initial Security Deposit NA 
6. Date of issue of tender 

documents form Bank’s 
website 

From 28.04.2023 to 11.05.2023 
https://www.tenderwizard.com/SBIETENDER 

7. Last date & time for 
submission of Online 
Technical and Price bid, 
EMD and cost of tender 
document 

Up to 3:00 P.M. on  11.05.2023 

8. Date & Time of opening of e-
tenders 

3:30 P.M. on  11.05.2023 

9. Address at which alongwith 
EMD & Cost of tender 
document proof has to be 
submitted. 

The Assistant General Manager, State Bank of 
India, Premises & Estate Department, Local 
Head Office, Hoshangabad Road, Bhopal 
 

10. Place of opening tenders The Assistant General Manager, State Bank of 
India, Premises & Estate Department, Local 
Head Office, Hoshangabad Road, Bhopal 
 

11. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 
 

12. Defects liability period NA 
13 Validity of offer 90 days from the date of opening of Price-bid 
14. Value of Interim Certificate NA 
15. Agency for arranging e-

tender/online bidding 
 
Support helpdesk team 

Service provider: M/s e-Procurement 
Technologies Ltd.,(Procure Tiger)  
 
A-201, Wall Street-II, Opp. Orient Club, Near 
Gujarat College, Ahmedabad-380006, Gujrat State, 
India Tel.: PH Nos.:+9179-681368 
40/31/35/63/29/57/53/43/52/20/59/22, Mobile No.: 
9081000427/99044079/6386155829  
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Email:sujith@auctiontiger.net, sujith@eptl.in, 
jaymeet.rathod@auctiontiger.net, mehnaz@eptl.in, 
geeta@auctiontiger.net  

 
16. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may be 
disqualified. 
 
17. The contractor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. 
 
18. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 
 
19. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason for doing so and any claim / correspondence shall be 
entertained in this regard. 
 
20. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 
21. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 
 
22. The bidder has to see the corrigendum, if publish any, till last date of submission of tender 
documents. 
 
 
 
Assistant General Manager 
Premises & Estate Department, 
LHO, Bhopal 
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                                               SAMPLE BUISNESS RULE DOCUMENT 
 
ONLINE E-TENDERING FOR Proposed Electrical Safety Audit of Branches/Offices of “Z” 
Category under Bhopal Circle (MP & CG) 
 
(A) Business rules for E-tendering: 

1. Only empanelled contractors with SBI under appropriate category who are invited by 
the project SBI/Architect shall only be eligible to participate. 
 

2. SBI will engage the services of and E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 
 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of SBI at the address mentioned 
hereinbefore by the stipulated date and time. Contractors not submitting any one or 
more documents shall not be eligible to participate in the on line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s e-Procurement 
technologies Pvt Ltd, Ahemedabad has been engaged by SBI an authorized service 
provider. Please go through the guidelines given below and submit your acceptance to the 
same along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBI through M/s e-Procurement technologies Pvt 
Ltd, Ahemedabad, on pre-specified date. While the Contractors shall be quoting from 
their own offices/ place of their choice, Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractors themselves. In the event of 
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the 
bidders’ responsibility. In order to ward-off such contingent situation bidders are 
requested to make all the necessary arrangements/ alternatives such as back–up 
power supply whatever required so that they are able to circumvent such situation and 
still be able to participate in the E-tendering successfully. Failure of power at the 
premises of Contractors during the E-tendering cannot be the cause for not 
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participating in the E-tendering. On account of this the time for the E-tendering cannot 
be extended and SBI is not responsible for such eventualities. 
 

2. M/s e-Procurement technologies Pvt Ltd, Ahemedabad shall arrange to train your 
nominated person(s), without any cost to you. They shall also explain you all the Rules 
related to the E-tendering. You are required to give your compliance on it before start 
of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 
SBIIMS Pvt. Ltd. their appointed Architects. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
i. Online E-tendering :   

 
(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s 

website during the period specified in the NIT. 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from 

the Architect/Bank and qualified for participating in the price bidding as 
provisions mentioned hereinabove through SBI approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein 
the contractors will be required to fill-in their Item-wise rates for each item. 

(d) The Contractors are advised not to wait till the last minute to submit their 
online item-wise quote in the price bid to avoid complications related with 
internet connectivity, network problems, system crash down, power failure, 
etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their 
rates for each and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender items, 
their tender shall be treated as “Incomplete Tender” and shall be liable for 
rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s e-Procurement technologies Pvt Ltd, Ahemedabad. The Bidders 
are requested to change the Password after the receipt of initial Password from M/s e-
Procurement technologies Pvt Ltd, Ahemedabad. All bids made from the Login ID 
given to the bidder will be deemed to have been made by the bidder.  

 
8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 
fail to complete the work as per the rates quoted, SBI shall at liberty to take action as 
deemed necessary including depaneling such contractors and forfeiting their EMD.. 

 
9. At the end of the E-tendering, SBI will decide upon the winner. SBI. decision on award 

of Contract shall be final and binding on all the Bidders.  
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10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 
13. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to 

any other party. 
 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its 
sole discretion.  

 
- SBI or its authorized service provider M/s e-Procurement technologies Pvt Ltd, 

Ahemedabad  shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 

 
- SBI or its authorized service providerM/s e-Procurement technologies Pvt Ltd, 

Ahemedabadis not responsible for any damages, including damages that result 
from, but are not limited to negligence.  

 
- SBI or its authorized service M/s e-Procurement technologies Pvt Ltd, 

Ahemedabadwill not be held responsible for consequential damages, including but 
not limited to systems problems, inability to use the system, loss of electronic 
information etc. 

 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure 
II) duly signed to M/s. Antares Systems Limited. 

 
 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
To, 
M/s. e-Procurement Technologies Pvt Limited, 
B-704, Wall Street-II, Opp. Orient Club, Near Gujrat College Road, 
Ellise Bridge, Ahemedabad-380006 
Mobile no. 7940016800 
Email: aman.v@procuretiger.com 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR Proposed Electrical Safety Audit of Branches/Offices of “Z” Category under 
Bhopal Circle (MP & CG) 
 
 
 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 

 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering 

as mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
 
3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 
 
4) We confirm that SBI and M/s.e-Procurement Technologies Pvt Limitedshall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack, 
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event. 

 
5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  
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6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

process.  
 

With regards, 
Date: 
 
Signature with company seal 
 
Name: 
 
Company / Organization: 
 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 
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ARTICLES  OF AGREEMENT 
(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the ______________ date of _______ between Regional 
Manager, RBO- ) on behalf of SBI, having its office at……………hereinafter called "the 
Service Provider" of the One Part and 

_____________________________________________________________________
___________________________________________________________________________ 
 

WHEREAS the SBI is desirous of 
___________________________________________________________________________
___________________________________________________________________________
and has caused drawings and specifications describing the work to be done to be prepared by 
SBI. 
 
AND WHEREAS the said Drawings numbered _______________ to_______________ 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 
of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 
forth herein and to the Conditions set forth herein in the Special Conditions and in the 
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 
referred to as “the said conditions”) the works shown upon the said Drawings and / or 
described in the said Specifications and included in the Schedule of Quantities at the 
respective rates therein set forth amounting to the sum as therein arrived at our such other 
sum as shall become payable there under (hereinafter referred to as “the said Contract 
Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 
execute and complete the work shown upon the said Drawings and described in the said 
Specifications and the priced Schedule of Quantities.   
 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 
shall become payable, at the times and in the manner specified in the said Conditions.  
 

3) The     term   “the Architects” in   the   said   Conditions   shall   mean   the   said SBI, or in 
the event of their ceasing to be the Architects for the purpose of this Contract for whatever 
reason, such other person or persons as shall be nominated for that purpose by the 
Employer, not being a person to whom the Contractor shall object for reasons considered 
to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons 
subsequently appointed to be Architects under this Contract shall be entitled to disregard 
or overrule any previous decisions or approval or direction given or expressed in writing by 
the outgoing Architects for the time being.  
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4) The said Conditions and Appendix thereto shall be read and construed as forming part of 

this Agreement, and the parties hereto shall respectively abide by submit themselves to 
the said Conditions and perform the Agreements on their part respectively in the said 
Conditions contained.  

 
5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  
 
6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract 

to carry out the work in respect of the entire building complex to be paid for according to 
actual measured quantities at the rates contained in the Schedule of Quantities and Rates 
or as provided in the said Conditions.  

 
7) The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions, and 
shall make good any damages done to walls, floors, etc. after the completion of his work.  

 
8) The SBI reserves to itself the right of altering the drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out without 
prejudice to this Contract. 

 
9) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 14th day 
after the date of issue of formal work order as provided for in the said Conditions 
whichever is later and to complete the entire work within 30 days subject to nevertheless 
the provisions for extension of time. 

 
10) All payments under this Contract will be made only at SBI. 
 
11) All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Jabalpur and only the Courts in Jabalpur shall have jurisdiction to 
determine the same. 

 
12) That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 
 

IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands to 
these presents and two duplicates hereof the day and year first hereinabove written.  
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
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hand of Shri ___________________ 
 
______________________________   (Signature of Employer) 
(Name and Designation) 
 
In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
Shri / Smt. ___________________    (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
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SECTION – 1 
 

INSTRUCTIONS TO THE TENDERERS 
 
1.0  Scope of work 

 
Proposed Electrical Safety Audit of Branches/Offices of “Z’’ Category under Bhopal 
Circle (MP & CG) 
 
2.0  Tender documents 

 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 
General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Priced bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

 
a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 
2.3  Complete set of tender documents including relative drawings can be downloaded 

from the website www.sbi.co.in 
 
2.4  The tender documents are not transferable. 
 
3.0  Site Visit 
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3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; 

 
The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  NA 
 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI within a period of 15 days of 
acceptance of tender. 

 
6.0  Security Deposit 
 
6.1  NA 
 
6.2 Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the Bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 
fulfillment of contract. Such ASD could be in the form of Demand Draft Only. On 
successful completion of work ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave the 
job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit 
such ASD as the case may be within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement between the 
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Bank and successful tenderer whether such formal agreement is subsequently entered 
into or not. 

 
8.0  Completion Period 

 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 30 days from the date of 
award of work. 

 
9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to Bank 
without prejudice to any other right or remedy the Bank shall be at liberty forfeit the 
EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
11.0  Rate and prices: 
 
11.1  In case of item rate tender 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 

case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. If no rate is quoted for a particular item the contractor 
shall not be paid for that item when it is executed. 
The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication 
of unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 
SBI/Architect. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 
11.1.5 Each page shall be totaled and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
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11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the project 
within its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
 
11.1.8 In case it is decided by the SBI to drop one or more buildings from the scope of work at 
any stage of the project, the contractor shall not be entitled to raise any claim / compensation 
for such deleted scope of work. Also, the SBI may consider issuing work order for various 
buildings in phases but within a reasonable time interval and the contractor shall be bound to 
execute the same within the stipulated time period and as per rates quoted by them in this 
tender without any claim for price escalation. 
 
 
 
SIGNATURE OF THE CONTRACTOR 
 
WITH SEAL 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between SBI (client) and the contractor, together with 
the documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Bank/Architect and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
1.1   In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them.  
 
1.1.1   “SBI‟ shall mean  The Regional Manager, State Bank of India, RBO-  ) , and includes 
the client‟s representatives, successors and assigns.  
 
1.1.2  “SBIs/ Consultants‟ shall means………….  
 
1.1.3 “Site Engineer‟ shall mean an Engineer appointed by the SBI at site as their 
representative for day-to-day supervision of work and to give instructions to the contractors.  
 
1.1.4 “The Contractor‟ shall mean the individual or firm or company whether incorporate not, 
undertaking the works and shall include legal personal representative of individual or the 
composing the firm or company and the permitted assignees of individual or firms of company.  
The expression „works‟ or „work‟ shall mean the permanent or temporary work description in 
the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract.  
 
1.1.5 “Engineer‟ shall mean the representative of the SBI.  
 
1.1.6 “Drawings‟ shall mean the drawings prepared by SBI and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by 
the Engineer from time to time Contract value shall mean value of the entire work as 
stipulated in the letter of acceptance of tender subject such additions there to or deductions 
there from as may be made under the provide herein after contained.  
 
1.1.7 Specifications‟ shall mean the specifications referred to in the tender and modifications 
thereof as may time to time be furnished or approved by the SBI Engineer.  
 
1.1.8 “Month” means calendar month.  
 
1.1.9 “Week” means seven consecutive days.  
 
1 .1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.  
 
1.1.11 “SBI‟s Engineer” shall mean The Civil/Engineer in – charge of the Project, as 
nominated by the Deputy General Manager(B&O).  
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1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as 
JPC) for assessing and reviewing the progress of the work on the project and to issue 
instructions or directions from time to time for being observed and followed by the SBIs Site 
Engineer /PMC and other consultants / contractors engaged in the execution of the project.  
 
i) Regional Manager of respective region. 
ii) Chief Manager (Admin)/Branch Manager 
iii) SBI Engineer (Civil and Electrical) in-charge of the Project, as may be nominated by the 
DGM (B&O), SBI.  
 
 
CLAUSE 
 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
 

Earnest Money Deposit 
 

Initial security deposit 
 

Retention Money 
 

 
a)  Earnest Money Deposit - 

 
NA No tender shall be considered unless the EMD is so deposited in the required 
form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer 
shall be refunded soon after the decision to award the contract is taken without 
interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at 
any time the period when he is required to keep his tender open acceptance by the 
SBI. or after it is accepted by the SBI the contractor fails to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to commence 
the commence the work within the stipulated time. NO TDR/STDR SHALL BE 
ACCEPTABLE AS EMD 

 
b) Initial Security Deposit (lSD) 
 

NA. 
 

 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  
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In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent to 
difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract as 
performance guarantee. Such ASD could be in the form of DD / Bank‟s Cheque ONLY in the 
Bank‟s name as per format approved by the Bank. On successful completion of work ASD will 
be returned to the contractor. In case contractor fails to complete the work in time or as per 
tender specification or leave the job incomplete. bank will be at liberty to recover the dues 
from ASD or to forfeit such ASD as the case may be within its sole discretion.  No interest 
shall be paid to the amount retained by the Bank as Security Deposit. 
 
c)  Retention Money: - 
 

NA 
 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every 
respectstrictly accordance with this contract and with the directions of and to the 
satisfaction Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the SBI from time to time issue further drawings 
and / or write instructions, details directions and explanations which are here after 
collectively references to as Architect’s /consultant’s instructions in regard to the 
variation or modification of the design, quality or quantity of any  work or the addition or 
omission or substitution work. Any discrepancy in the drawings or between BOQ and / 
or drawings and / or specifications. The removal from the site of any material brought 
thereon by the Contractor and any substitution of any other materials therefore the 
removal and / or re-executed of any work executed by him. The dismissal from the 
work of any person engaged thereupon. 

 



 

Signature of Contractor with Seal 

5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the SBI shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work 
as per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBI and the contractor. 

 
ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / consultants are the properties of the SBI. They are not to be used on other 
work.             

 
7.0  Detailed drawings and instructions: 
 

The RM through its SBIs/ architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution 
of the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI through 
the architect/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

 
8.0  Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC 
or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion, without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.50% of the contract value which subject to a maximum of 5% 
of the contract value. 

 
9.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
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quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site 
immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall indemnify the SBI any legal actions arising there 
from. 

 
11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
and alignment of all parts thereof and get it approved by the architect / consultant 
before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been 
approved by, the architect / consultant the contractor shall be responsible for the same 
ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI 

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to 
causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on 
about or adjacent to his place of work. The contractor shall take insurance covers as 
per clause 24.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI 

 
13.0  Inspection of work: 
 

The SBI/ Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBI/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI./ Architect /Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during 
its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s Organization a wing of Central Vigilance commission. 
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14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent of 
the SBI through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 

 
15.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before incorporation in the work for testing as may be selected and 
required by the architect/consultant. 

 
ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of 
the Architect/consultant. Before submitting the sample / literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / 
literature meet with the requirement of tender specification. Only when the samples are 
approved in writing by the architect / consultant the contractor shall proceed with the 
procurement and installation of the particular material / equipment. The approved 
samples shall by the signed by the Architect / Consultant for identification and shall be 
kept on record at site office until the completion of the work for inspection / comparison 
at any time. The Architect/Consultant shall take reasonable time to approve the 
sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples of 
best qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the contractor. 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the contractor if such test is intended by 
or provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 
 

If any test is ordered by the Bank/Architect/ Consultant which is either 
 
a)  If so intended by or provided for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
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or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0  Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

 
 
19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he 
require the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation  and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which 
the measurements have been recorded in token of his acceptance. All the corrections 
shall be duly attested by both representatives. No over writings shall be made in the M 
book should the contractor not attend or neglect or omit to depute his representative to 
take measurements the measurements recorded by the representative of the Architect 
/ consultant shall be final. All authorized extra work, omissions and all variations made 
shall be included such measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by the SBI/Architect / consultant 
vitiates the contract. In case the SBI / Architect / Consultant thinks proper at any during 
the progress of works to make any alteration in, or additions to or omission from the 
works or any. alteration in the kind or quality of the materials to be used therein, the 
Architect / Consultant shall give notice thereof in writing to the contractor shall confirm 
in writing within seven days of giving such oral instructions the contract shall alter to, 
add to, or omit from as the case may be in accordance with such but the contractor 
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shall not do any work extra to or make any alterations or additions to or omissions from 
the works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the Architect/ 
Consultant and the value of such extras, alterations, additions or omissions shall in all 
cases be determined by the Architect / Consultant and the same shall be added to or 
deducted from the contract value, as the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as 
the work priced herein. 
 
(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or 
rates claimed and the Architect/ consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that 
in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within 
two months of the virtual completion of the work. 
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23.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works have been 
completed the satisfaction of the SBI. 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor by 
the SBI not incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor the 

SBI and shall clear, level and dress, compact the site as required by the SBI. 
 
d)  Shall put the SBI in undisputed custody and possession of the site and all land allot by 

the SBI. 
 
e)  Shall hand over the work in a peaceful manner to the SBI. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBI. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion 
certificate, issue a VCC in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor 
shall the issuance of VCC in respect of the works or work at any site be construction 
as a waiver of any right or claim of the SBI against the contractor in respect of or work 
at the site and in respect of which the VCC has been issued. 

 
 
24.0  Work by other agencies 
 

The SBI / Architect / consultant reserves the rights to use premises and any portion the 
site for execution of any work not included in the scope of this contract with may desire 
to have carried out by other persons simultaneously and the contractor shall not only 
allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall 
be carried out in such manner as not to impede the progress of the works included in 
the contract. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBI and the contractor against all loss of 
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damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated I clause of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring 
prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the 
purpose of complying with his obligations under clause. 

 
a)  The Works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect / consultant the policy if insurance and the receipts 
for payment of the current premiums. 

 
25.2  Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or through 

any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or 
for or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to 
by the contractor, his servants or agents such part of the compensation as may be just 
and equitable having regard to the extent of the responsibility of the SBI, their 
employees, or agents or other employees, or agents or other contractors for the 
damage or injury.  

 
25.3  Contractor to indemnify SBI. 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub-
clause 25.2 of this clause. 

 
25.4  Contractor’s superintendence 
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The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent r design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI. if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 

 
25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, by 
or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 24.0 thereof. 

 
 
25.5.2 Minimum amount of Third Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
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persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that SBI. is 
indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect /consultant when such policy of insurance and the receipt for 
the payment of the current premium. 

 
25.7.3 Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBI may effect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time 
to time deduct the amount so paid by the SBI as aforesaid from any amount due or 
which may become due to the contractor, or recover the same as debt from the 
contractor. 

 
25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBI and which are payable by the contractors under this clause. The contractor shall 
upon settlement by the Insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged. In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the contractor and the Contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 

 
 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the date, fifteen days from 
the date of award of letter by the SBI. 

 
27.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 30 days from the date of 
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However, the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 

 
28.0  Extension of time 
 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/consultant may submit a recommendation to 
the SBI to grant a fair and reasonable extension of time for completion of work as per 
the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likely to be delayed for any reasons beyond the 
due date of completion as stipulated in the contract, the contractor shall apply to the 
SBI through the Architect’ Consultant in writing at least 30 Days before the expiry of 
the scheduled time and while applying for extension of time he shall furnish the reason 
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in detail and his justification if an’, for the delays. The architect/consultant shall submit 
their recommendations to the SBI in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance period 
in excess of original stipulated period and duly sanctioned extension of time by the 
provision of liquidated damages as stated under clause 10.0 shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

 
29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / consultant should 
the rate of progress of the work or any part thereof be at any time be in the opinion the. 
Architect / consultant too Slow to ensure the completion of the whole of the work the 
prescribed time or extended time for completion the Architect / consultant shall 
thereupon take such steps as considered necessary by the Architect / consultant to 
expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / consultant neither shall relieve. The 
contractor from fulfilling obligations under the contract nor he will be entitled to raise 
any claims arising out of such directions.  
 

 
30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect / consultant, save when the work is unavoidable 
or absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 

 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
of the work to be carried out. The Architect / consultant shall give notice in writing to 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
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and then taken back by the contractor, provided however that the Architect / 
Consultant shall have in such cases the option of taking over all or any such materials 
at their purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 
ofworks or any part thereof for such time and in such manner as Architect /consultant 
may consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or  
c)  For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works 
the extent necessary and carry out the instructions given in that behalf by the Architect 
/ consultant. 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.. 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or part 

of the work, debiting the contractor with the cost of the labour and materials cost of 
such labour and materials as worked out by the Architect/consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this contract certificate of 
architect /consultant as to the value of work done shall be final conclusive against the 
contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
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been paid to the original contractor, if the whole work had been executed by him ( The 
amount of which excess the certificates in writing of the Architects / consultant shall  
final and conclusive) shall be borne by original contractor and may be deducted f any 
money due to him by SBI under the contract or otherwise, or from his security deposit 
or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI  the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and in case the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work 
thereto for actually performed under this contract, unless, and until the Architect / 
consultant will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 
 

 
34.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment 
dueto which may become due to the contractor there under: 

 
a)  has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 
SBI through the Architect / consultant written notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI  through the Architect / Consultant that the 
said materials were condemned and rejected by the Architect/consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of 
the acts matters or things by this contract to be observed and performed by the 
contactor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBI. and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice 
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in writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Architect / consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been  determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And, further the SBI through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the 
work and the contractor shall not in any was interrupt or do any act, matter or thing to 
prevent or hinder such other contractor or other persons employed for complement 
and finishing or using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or 
architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days after 
receive thereof by him the SBI sell the same by publication, and after due publication, 
and shall, adjust the amount realized by such auction. The contractor shall have no 
right to question any of the act of the SBI incidental to the sale of the materials etc. 

 
35.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SB from time to time. The SBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work orin 
part thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the architect / consultant 
from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books 

 
The Contractor shall not submit interim bills when the approximate value of work done 
by him is less than Rs.5.00 Lakh. 

 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
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36.0   A. Settlement of Disputes and Arbitration  
 
Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same, whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter :  
 
i)If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the Contractor shall forthwith give 
notice in writing of his claim, or dispute to the Assistant General Manager (Premises& Estate)/ 
Dy. General Manager (Premises)and endorse a copy of the same to the Architect, within 30 
days from the date of disallowance thereof or the date of deduction or recovery. The said 
notice shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any claim 
nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice 
of such claim shall have been given by the contractor to the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as 
aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claim not notified to the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (premises) in writing in the manner and within the time aforesaid.  
 
ii) The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall 
give his decision in writing on the claims notified by the contractor. The contractor may within 
30 days of the receipt of the decision of the Assistant General Manager (Premises& 
Estate)/Dy. General Manager (premises) submit his claims to the conciliating authority namely 
the Circle Development Officer/General Manager (Corporate Services) for conciliation along 
with all details and copies of correspondence exchanged between him and the Assistant 
General Manager (Premises& Estate)/Dy. General Manager (premises) 
 
iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/Dy. Managing Director &Corporate Development Officer of 
the Bank for appointment of an arbitrator to adjudicate the  
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notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived  
 
 
iv)Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director 
&Corporate Development Officer. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the 
Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said 
Chief General Manager/Dy. Managing Director &Corporate Development Officer. Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor.  
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.  
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator.  
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules made there under.  
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer.  
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the fees, 
if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be so paid. 
 
 
37.0  Water supply 
 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i)  That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant’s.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 

iii)  In case contractor is permitted to use SBI’s source of water i.e. Municipal connection, 
Bore well (existing or new) etc., the SBI may consider recovering @1% of contract 
amount form the final bill of contractor. 
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37.1 The contractor shall construct temporary well / tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from local authorities, if required, at his own cost. 
He shall restore the ground to its original condition after wells are dismantled on 
completion of work or hand over the well to the SBI without any compensation as 
directed by the architect / consultant. 

 
38.0  Power supply 
 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, The cost of running and maintenance of the plants are to be included in his 
tender prices, He shall pay all fees and charges required, by the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. He 
has to obtain necessary approval from the appropriate authorities, if required. 

 
 
39.0  Treasure trove etc. 

 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 

 
 
40.0 Method of measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

 
41.0   Maintenance of registers 
 

The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBI /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers 
as required by the local authorities / Govt. from time to time. 

 
I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 
42.0  Force Majeure 
 
42.1  Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 



 

Signature of Contractor with Seal 

delayed. However a notice is required to be given within 30 days from the happening 
of the event with complete details, to the other party to the contract, if it is not possible 
to serve a notice, within the shortest possible period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the agreed 
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or wore the two parties, shall 
each other to decide regarding the future execution of this agreement. 

 
 
43.0  Local laws, Acts Regulations: 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the latest 
requirements of the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time to 

time. 
xi)      Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or 
in connection with the execution of the work report such accident to the architect / 
consultant. The contractor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
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SPECIAL CONDITION OF CONTRACT 

 
(i)       No Tender will be accepted after 3:00 PM on the 11.05.2023 The Tender submitted will 

remain open for a period of ninety days from the Date of opening of tender. 
 
 (ii)   Unsealed Tender will not be accepted. All pages shall be signed and sealed. 
 

(iii)   Tender with the corrections and/or overwriting will be liable to be rejected if they 
are not initialed for authentication. All rates should be in words and in figures. 

 
           (iv)  Only the Tender which are complete in all respects with all information and 

contents/documents required will be taken into consideration. The contractor should 
quotes rates in all tender items are to be consider only, otherwise tender not consider. 

 
(v) The contractor should quote their rates exclusive of GST (Goods & Service Tax). 
GST will be pay additional as applicable subject to the condition of GST number. Other 
taxes, if any applicable are inclusive in the quoted rate. including wastage, 
transportation of material to the aforesaid work site, etc. If contractor quotes low rates 
then he will be required to deposit additional security deposit as decided by the Bank. 
If contractor quotes low rates then he will be required to deposit additional security 
deposit as decided by the Bank . 

 
 (a) Contractor have to engage reliable skilled workers and shall follow all labour laws 

and acts. The contractor to take all Risk Policy and Workmen compensation Policy 
pertaining to this job at his own cost. 

 
 (c) The Tender shall remain open for acceptance by the Bank for a period of ninety 

days from the date of opening of the Tender which period may be extended by the 
mutual agreement and the Tenderer shall not cancel or withdraw their offer during this 
period. 

 
            (vi)   The contractors whose Tender is accepted shall take up the work in hand 

immediately and complete the Electrical Safety Audit 30 days from the date of the 
work order. 

 
 (vii)  The contractor shall visit the site before Quoting to acquaint themselves 

thoroughly with all the matters concerning the timely execution of the work. They 
should also be well conversant with the rates of Local Taxes and other rates and 
charges of the Government royalty charges etc. which are to be borne by them. 

 
   
 (viii)  No request for advance will be entertained by the Bank. Payment will be made at 

RBO level as per actual no of branches audited and after submission of Electrical 
Safety Audit report completely.  

  
 (ix)   Conditional quotations are liable for rejection. 
 
           (x)   In case you are not interested to quote your rates for subject work please return all 

the tender documents. 
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(xi) Please return this NIT in original in the sealed envelope along with the declaration 
mentioned below as a token of acceptance of all the terms and conditions mentioned 
in the tender. 

 
(xii)  The contractors are requested to acquaint themselves with the site conditions, 
terms & conditions, schedule of items and technical specifications of the tender and 
should seek requisite clarifications, if required, from the Bank Engineer at this office 
before quoting the rates. 

 (xiii)   In case contractor fails to undertake the work at site within 5 days from the date 
of issue of work order, the Bank reserve the rights to entrust the work to any other 
contractor at its discretion and earnest money deposit of defaulter contractor will be 
forfeited. 

(xiv)  The contractor should quote reasonable and workable rates for individual items. 
Wherever necessary, contractor, on demand, has to submit rate analysis of desired 
items within stipulated period. 

(xv)  The contractor shall not assign the contract. He shall not sublet any portion of the 
contract except with the prior written consent of the Bank. 

(xvi)  The quantities/branches mentioned in the schedule of items are approximate and 
it may vary as per site condition & no further claims will be entertained for any change. 

(xvii)  If in the opinion of the Bank the rates quoted by any contractor are found 
unworkable keeping in view the specifications proposed and workmanship expected, 
the Bank may choose to reject such tenders within its sole discretion and without any 
notice to the contractors. Moreover, no claim/correspondence will be entertained by 
the Bank in such cases.  

(xviii)The Bank may choose to split up the entire scope of work amongst any number 
of parties within its sole discretion irrespective of the lowest rates. 

(xix)  The contractor should submit these terms & conditions duly signed as a token of 
acceptance, along with their tender, failure to which their tender is liable for rejection 
without any notice which please note.  

(xx)   All safety rules as per the CPWD specification, Indian Standards (IS), IE Rules 
1956 and IE Act 2003 to be complied by the   contractor for the captioned job. All the 
Electrical work must be carried out by a competent Electrical Contractor having valid 
‘A’ class Electrical contractor licence issued by State Government. The contractor will 
be held responsible for all Electrical related issues and in case of any eventuality at 
site. The contractor has submitted a copy of their ‘A’ Class Electrical Contract License 
having valid supervisor’s license number. In case, the contractor has not submitted the 
valid license, their tender will not consider and liable for rejection. The rate quoted by 
the contractor are inclusive of travel, boarding, lodging and all type. The No of 
branches may be increase or decrease as per site condition. Payment will be made 
after the electrical safety audit completed in branch as per actual numbers. 

(xxi)   The Electrical Auditors/Firms is totally responsible/liable for the work. The 
workers must wear the safety equipments like safety helmet, safety belt, etc. The 
contractor/ supervisor should be present at site during execution of work. The 
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contractor to provide all safety gears like safety helmet, safety belt, Jhula, Glove, all 
type of safety tools/equipment, scaffolding, etc. required for the work at his own cost.  

(xxii) The rates quoted in the price bid are inclusive of travel, boarding and lodging 
expenses etc. as per LHO standard. The contractor to be submit three copy of reports, 
one set in the branch, one set in the RBO and one set in the AO office. 
Thermography- Auditor will submit colour print the thermo graphic images at 
Main LT panel, Electrical Panels, Distribution boards of building and other 
necessary area. 

(xxiii) It is a rate contract, as the numbers of branches/offices are more, it will be at the 
discretion of the Bank to get the ESA conducted from any of the vendors L1, L2, L3 ,L4 
etc at the L-1 rate as per the suitability. It is sole discretion of Bank for allocation of 
branches/regions for ESA to the agencies as per Bank’s suitability and the agencies 
should abide to execute it in the mentioned time frame. The Bank reserves the right to 
reject/allot/accept any Tender or any part or   parts of Tenders without assigning any 
reasons. The Branches/Offices for conducting ESA will be advised by AOs/Offices in 
due course of time to the vendors for conducting ESA. 

(xxiv) Payment Term: (a) The vendor will submit the invoice along with the Electrical 
safety audit report to the respective Regional Business Office (RBO)/ controlling 
offices for the Branches/offices under their administrative control. (b) After verification 
of electrical safety audit report submitted by the Vendor, the respective 
RBO/Controlling authority will make payment directly to the vendor for work at their 
end and the RBOs/controlling offices will ensure payment to be done for all bills 
received from the vendor within maximum two (2) weeks from the date of receipt of Bill 

 
 

 
 
The Assistant General Manager, 
State Bank of India, 
P & E Department, 
LHO, Bhopal 
 
 

Declaration 

We have understood all the above conditions/instructions and I/we hereby declare to abide by 
the same. If we fail to start/or execute the work within the stipulated period of time our earnest 
money may be forfeited & the Bank reserve the right to proceed against our firm. In the above 
said document the word contractor means the Electrical Auditor/Firm. 
 
 
 
Seal & Signature 
 
Name of Electrical Contractor/External Auditor 
 
Contact No:-  
 
Registered mail ID:-  
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