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STATE BANK OF INDIA

ESTATE DEPARTMENT, 9™ FLOOR, STATE BANK BHAVAN,
NARIMAN POINT, MUMBAI — 21.

PART — A : TECHNICAL BID

TENDER FOR PROPOSED REPAIRS AND EXTERIOR PAINTING
WORK OF A — WING, KALPATARU APARTMENT SITUATED AT
BHAGOJI KEER MARG, MAHIM (WEST), MUMBAI.

TENDER SUBMITTED BY:

NAME

ADDRESS

GSTIN NO.

DATE

ARCHITECT:
M/s. ARCHITECTS APPROACH
ARCHITECT & INTERIOR DESIGNER,

20, SHRIDHAR BUILDING, HANUMAN ROAD,
VILEPARLE (EAST), MUMBAI 400057.
TEL.No.: 022 35113986/88 MOBILE No. 9820158656.
Email: arch_apro@yahoo.com
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NOTICE INVITING TENDERS

State Bank of India (herein after referred to as ‘SBI / the Bank’), having its Corporate
Centre at Nariman Point, Mumbai invites item rate e-tenders from the vendors / contractors
empaneled with State Bank of India, Local Head Office Mumbai Metro under category —
“CD” for Civil Construction Project Including Major Repairs and Renovation work above %
25.00 Lakh and up to ¥ 50.00 Lakh who received tender notice from the Project Architect
for Proposed Repairs and Exterior Painting work of A — Wing, Kalpataru Apartment
situated at Bhagoji Keer Marg, Mahim (West), Mumbai.

2. Interested bidders are advised to go through the entire RFP before submission of online
bids to avoid any chance of elimination. The criteria and the actual process of evaluation of
the responses to this RFP and subsequent selection of the successful bidder will be
entirely at Bank’s discretion.

3. All the interested bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the e-tendering.

4. The other details and schedule of the events of the tender are as under:

SN Particulars Details

1 | Tender ID EST/2023/09/01 | EventID : 23527

2 | Name of work Tender for Proposed Repairs and Exterior Painting
work of A — Wing, Kalpataru Apartment situated at

Bhagoji Keer Marg, Mahim (West), Mumbai.

3 | Nature of Work Repairs & Painting Work

4 | Time allowed for

completion

120 Days (4 months)

5 | Earnest Money Deposit | ¥48,000/- (Rupees Forty Eight Thousand Only) in
the form of Demand Draft / Banker Cheque issued by
any Scheduled Commercial Bank drawn in favor of
“State Bank of India” payable at Mumbai.

Tenders without EMD shall be rejected.

6 | Initial
(ISD)

Security Deposit | 2% of contract amount including EMD.

7 | Date of availability of

tender documents on
Bank’'s website [/ e-
tender portal

From 05/09/2023 to 26/09/2023 up to 03:00 PM on
Bank’s Website:
https://bank.sbi/web/sbi-in-the-news/procurement-news
and e-Tender Portal : https://etender.shi/SBI/

8 | Site Visit cum Pre-Bid | At 03:00 PM on 12/09/2023

Meeting Venue: A - Wing, Kalpataru Apartment situated at
Bhagoji Keer Marg, Mahim (West), Mumbai.

9 |Last date & time for | 26/09/2023 by 03:00 PM at address as mentioned in
submission of EMD (in | point no.: 14 of the NIT.
original)

10 | Last date & time for | 26/09/2023 by 03:00 PM
submission of Technical | To be submitted online on e-tender portal —
Bid and Price Bid https://etender.sbi/SBI/

11 | Date and Time of | On 26/09/2023 at 03:30 PM on e-tender portal —

Signature of Contractor
with Seal
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SN Particulars Details
Opening of Technical | https://etender.sbi/SBI/.
Bid
12 | Date and Time of | On 26/09/2023 after opening of Technical Bid.
Opening of Price Bid The price bid of only those bidders will be opened who
got shortlisted in the Technical bid.
13 | Contact Person of e-| i. Geeta Gautam - 079-68136814, 7990334460
tender service provider geeta@auctiontiger.net
for —any clarifications | g it - 7940270579, sujith@eptlin
regarding e-Tendering
procedure, system | iii. Pooja Shah — 9328931942, pooja.shah@eptl.in
requirements, digital

iv. Khushboo Mehta — 9510813528, 9081000427,
Khushboo.mehta@eptl.in

v. Other Contact details: +91 9904406300 | +91
9510812960 | +91 9265562821 | +91 6354919566

e-mail: etender.support@sbi.co.in

signature etc.

14 | Address for | Deputy General Manager (Estate),

Communication State Bank of India, Estate Department,

Corporate Centre, State Bank Bhavan,

Madame Cama Road, Nariman Point, Mumbai -
400021.

dgm.estate@sbi.co.in | 022-02240919, 938

15 | Defects Liability period l-year from the date of virtual completion (excluding
damages due to natural calamities).

16 | Liquidated Damages 0.50% per week subject to max. 5% of contract amount
for delay in completion of work.
17 | Validity of offer 90 days from the submission of Tender
18 | Value of Interim | ¥ 15 Lakhs.
Certificate No advance on materials / plant / machinery or

mobilization advance shall be paid under any
circumstances

5. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

6. The State Bank of India reserve their rights to accept or reject any or all the tenders,
either in whole or in part without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

7. Tenders received without EMD shall be summarily rejected and such tenders shall not
be allowed to participate in the online price bidding process.

8. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

Yours faithfully,

For Architects Approach

Signature of Contractor
with Seal
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LETTER OF UNDERTAKING

Dy. General Manager (Estate),
State Bank of India,

Estate Department, 9" Floor,
State Bank Bhavan,

Nariman Point, Mumbai - 21.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired the
requisite information relating thereto as affecting the tender, I/We hereby offer to execute
the works specified in the said memorandum at the rates mentioned in the attached
Schedule of Quantities and in accordance in all respects with the specifications, design,
drawings and instructions in writing referred to in conditions of tender, the Articles of
Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and
with such materials as are provided for by, and in all other respects in accordance with
such conditions so far as they may be applicable.

MEMORANDUM

(@)

Description of work Tender for Proposed Repairs and Exterior Painting
work of A — Wing, Kalpataru Apartment situated at
Bhagoji Keer Marg, Mahim (West), Mumbai

(b)

Earnest Money %48,000/- (Rupees Forty Eight Thousand Only) by
means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of submission
of the tender) from any scheduled Nationalized
Bank drawn in favour of State Bank of India and
payable in Mumbai.

(€)

Time allowed for completion of | 120 Days, (4) months
the Works from fifteen day after
the date of written Order or date
of handing over of the site
(Whichever is later) to
commence the work

1)

2)

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms
and provisions of the said conditions of contract annexed hereto so far as may be
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the
said contract.

I / We have deposited a sum of ¥48,000/- (Rupees Forty Eight Thousand Only) of the
total tender amount as Earnest Money with the State Bank of India on behalf of SBI
which amount is not to bear any interest. Should | / We fail to execute the Contract
when called upon to do so | / We do hereby agree that this sum shall be forfeited by
me/us to State Bank of India on behalf of SBI,

Further, under any circumstances, whatsoever, if I/We fail to comply the same
including compliance of any such other conditions of tender within the stipulated time.
| /We hereby, authorized State Bank of India to cancel my/our tender, to forfeit my
EMD/ISD/ASD and to take further necessary action as deemed fit including debarring
our firm from participating in State Bank of India future tenders/de-paneling etc.

Signature of Contractor
with Seal
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3) I/ We understand that as per terms of this tender, the State Bank of India may
consider accepting our tender in part or whole or may entrust the various work
proposed in phases. We, therefore, undertake that we shall not raise any claim/
compensation in the eventuality of Bank deciding to drop any of the work from the
scope of work of this tender at any stage during the contract period. Further, we also
undertake to execute the work entrusted to us in phases on our approved rates and
within stipulated time limit without any extra claim for price escalation as also
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender.

4)

5)

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in
the prices of any of the material during the currency of contract/execution/completion

period including authorized extended contract period, if any.

Our Bankers are:

i)
i)

The names of partners of our firm are:

i)
i)

Name of the partner of the firm
Authorised to sign

Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power

of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

i)
i)

Signature of Contractor
with Seal
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INSTRUCTIONS TO THE TENDERERS

Scope of Work
The scope of work is to carry out for the Repairs & Exterior Painting Work
Site and Its Location

The proposed work is to be carried out at A — Wing, Kalpataru Building, Bhagoji
Keeer Marg, Mahim (West), Mumbai 400 016.

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.
Instructions to Tenderers

General Conditions of Contract

Special Conditions of Contract

Technical Specifications

Drawings

Priced Bid

The above documents shall be taken as complementary and mutually explanatory
of one another but in case of ambiguities or discrepancies, shall take precedence in
the order given below:

a) Price Bid

b) Technical specifications

c) Drawings

d) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers

The tender documents are not transferable.
Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses
all information and data that may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work.
The tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law-and-order situation, climatic conditions local authorities’
requirement, traffic regulations etc.

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

Signature of Contractor
with Seal
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Earnest Money

The tenderers are requested to submit the Earnest Money of ¥ 48,000/- (Rupees
Forty Eight Thousand Only) by means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of submission of the tender) from any
scheduled Nationalized Bank drawn in favour of State Bank of India and payable in
Mumbai.

EMD in any other form other than as specified above will not be accepted. Tender
not accompanied by the EMD in accordance with clause 4.1 above shall be
rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted
tender value less EMD by means of DD drawn in favour of State Bank of India
within a period of 15 days of acceptance of tender.

Security Deposit

Total security deposit shall be 3% of contract value. Out of this 2% of contract
value is in the form of Initial Security Deposit (ISD) which includes the EMD.
Balance 1% shall be deducted from the running account bill of the work at the rate
of 10% of the respective running account bill i.e., deduction from each running bill
account will be @10% till Total Security Deposit (TSD) including ISD reaches to 3%
of contract value. The 50% of the Total Security Deposit shall be paid to the
contract on the basis of Architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after the defects liability period as specified in
the contract.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Additional Security Deposit: Additional Security Deposit (ASD) / Additional
Performance Guarantee (APG) shall be applicable if the bid price is below 7.5% of
the estimated cost put to tender. The amount of such ASD / APG shall be
difference between 92.5% of estimated cost put to tender and the quoted price.
Such ASD could be in the form of either Demand Draft (DD) or Bank’s Guarantee
(BG). In case of Bank Guarantee (BG), it must be issued by any Nationalised /
Scheduled Commercial Bank (other than State Bank of India) favoring “State Bank
of India” payable at Mumbai. The Bank Guarantee (BG) must be in Bank’s
approved format as per Annexure — ‘C’.

On successful completion of work, ASD will be returned to the contractor. In case
contractor fails to complete the work in time or as per tender specification or leave
the job incomplete, the bank will be at liberty to recover the dues from ASD or to
forfeit such ASD as the case may be within its sole discretion.

Signature of Contractor
with Seal



7.0

8.0

9.0

10.0

11.0

111

) SBI

The banker to every Page 8 Of 85

Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the
receipt of intimation of acceptance of the tender by the Bank. However, the written
acceptance of the tenders by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 120 days (4 months) from
the date of commencement of work or 15 days from the date of issuance of work
order, whichever is earlier.

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three)
months from the date of opening price bid. If the tenderer withdraws his/her offer
during the value period or makes modifications in his/her original offer which are
not acceptable to Bank without prejudice to any other right or remedy the Bank
shall be at liberty forfeit the EMD.

Liquidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.

Rate and prices:

In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items.

11.1.2 The rate quoted shall be quoted in Indian Currency (%) only and shall be firm and
include all costs, allowances etc. except GST, which shall be payable / reimbursed at
actuals.

Signature of Contractor
with Seal



1.0

11

111

1.1.2

1.1.3

1.1.4

1.1.5.

1.1.6.

1.1.7.

1.1.8.

1.1.9.

1.1.10.

SBI

The banker to every Page 9 Of 85

GENERAL CONDITIONS OF CONTRACT

Definitions:

“Contract means the documents forming the tender and the acceptance thereof
and the formal agreement executed between State Bank of India (client) and the
contractor, together with the documents referred there in including these
conditions, the specifications, designs, drawings and instructions issued from time
to time by the Architects/ Bank and all these documents taken together shall be
deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) a body Corporate created under State
Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai 400 021 and includes the client’s representatives,
successors and assigns.

‘Architect / Consultants’ shall mean M/s. Architects Approach having its office at
Shridhar, 20, Hanuman Road, Vile Parle (East), Mumbai 400 057.

‘Site  Engineer’ shall mean an Engineer appointed by the Bank as their
representative to give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporate
not, undertaking the works and shall include legal personal representative of
individual or the composing the firm or company and the permitted assignees of
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the contractor hereunder and work
to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any maodifications of such
drawings as may be issued by the Engineer from time to time ‘Contract value shall
mean value of the entire work as stipulated in the letter of acceptance of tender
subject such additions there to or deductions there from as may be made under the
provide herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and

modifications thereof as may time to time be furnished or approved by the
Architect/ Consultant.

“Month” means calendar month.
“Week” means seven consecutive days.

‘Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs.
respectively.

Signature of Contractor
with Seal
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1.1.11. The following shall constitute the Joint Project Committee (herein under referred to

as JPC) for assessing and reviewing the progress of the work on the project and to
issue instructions or directions from time to time for being observed and followed by
the Architects Site Engineer / PMC and other consultants / contractors engaged in
the execution of the project.

i) Dy. General Manager (Estate) of State Bank of India

i) State Bank of India Engineer (Civil and Electrical) in-charge of the Project,
as may be nominated by the Dy. General Manager (Estate), State Bank of
India

iif) Concerned partner / proprietor of the Architects and their Resident Architect
Member.

iv)

Clause:

1.0

b)

Total Security Deposit

Total Security Deposit comprise of:
e Total Security deposit comprise of
Earnest Money Deposit
Initial security deposit
Retention Money
Additional Security Deposit

Earnest Money Deposit:

The tenderer shall furnish EMD of % 48,000/- (Rupees Forty Eight Thousand Only)
in the form of Demand draft or banker's cheque drawn in favour of State Bank of
India, on any Scheduled Bank. No tender shall be considered unless the EMD is
so deposited in the required form. No interest shall be paid on this EMD. The EMD
of the unsuccessful tenderer shall be refunded soon after the decision to award the
contract is taken without interest. The EMD shall stand absolutely forfeited if the
tenderer revokes his tender at any time during the period when he is required to
keep his tender open acceptance by the State Bank of India or after it is accepted
by the State Bank of India the contractor fails to enter into a formal agreement or
fails to pay the initial security deposit as stipulated or fails to commence the
commence the work within the stipulated time.

Initial Security Deposit (ISD):

The amount of ISD shall be 2% of accepted value of tender including the EMD.
Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on
any scheduled Bank and shall be deposited within 15 days from the date of letter of
acceptance of tender.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner, the
Retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit i.e. ISD plus EMD plus Retention Money shall both
together not exceed 3% of the contract value. The 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual
Completion certificate by the Architect / consultant. The balance 50% of the total

Signature of Contractor
with Seal
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security deposit shall be refunded to the contractors without interest within fifteen
days after the end of defects liability period provided the contractor has
satisfactorily attended to all defects, if any, in accordance with the conditions of
contract including site clearance.

Additional Security Deposit:
Additional Security Deposit (ASD) / Additional Performance Guarantee (APG) shall

be applicable if the bid price is below 7.5% of the estimated cost put to tender. The
amount of such ASD / APG shall be difference between 92.5% of estimated cost
put to tender and the quoted price. Such ASD could be in the form of either
Demand Draft (DD) or Bank’s Guarantee (BG). In case of Bank Guarantee (BG), it
must be issued by any Nationalised / Scheduled Commercial Bank (other than
State Bank of India) favoring “State Bank of India” payable at Mumbai. The Bank
Guarantee (BG) must be in Bank’s approved format as per Annexure — ‘C’.

On successful completion of work, ASD will be returned to the contractor. In case
contractor fails to complete the work in time or as per tender specification or leave
the job incomplete, the bank will be at liberty to recover the dues from ASD or to
forfeit such ASD as the case may be within its sole discretion.

Language:
The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and Discrepancies:

In case of errors, omissions and / or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter
shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

v) Between written description of the item in the specifications and descriptions in
bills of quantities of the same item, the former shall be adopted.

vi) In case of difference between rates written in figures and words, the rate in
words shall prevail.

vii)Between the duplicate / subsequent copies of the tender, the original tender
shall be taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect
strictly in accordance with this contract and with the directions of and to the
satisfaction Bank to be communicated through the Architect/consultant. The
Architect/consultant at the directions of the Bank from time-to-time issue further
drawings and / or write instructions, details directions and explanations which are
hereafter collectively referred to as Architect’s / consultant’s instructions in regard

Signature of Contractor
with Seal
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to the variation or modification of the design, quality or quantity of work or the
addition or omission or substitution of any work, any discrepancy in the drawings or
between BOQ and / or drawings and / or specifications. The removal from the site
of any material brought thereon by the contractor and the substitution of any other
materials thereof, the demolition, removal and/or re-execution of any work
executed by him, the dismissal from the work of any person employed/engaged
thereupon.

i) Letter of Acceptance:
Within the validity period of the tender the Bank shall issue a letter of acceptance
either directly or through the Architect by registered post or otherwise depositing at
the of the contractor as given in the tender to enter into a Contract for the execution
of the work as per the terms of the tender. The letter of acceptance shall constitute
a binding contract between the Bank and the contractor.

i) Contract Agreement:

On receipt of intimation of the acceptance of tender from the Bank / Architect, the
successful tenderer shall be bound to implement the contract and within fifteen
days there of shall sign an agreement in a non-judicial stamp paper of appropriate
value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the Bank through its
Architect / consultants are the properties of the Bank. They are not to be used on
other work.

Detailed Drawings and Instructions:

The Bank through its Architects / consultants shall furnish with reasonable proper
additional instructions by means of drawings or otherwise necessary for the
execution of the work. All such drawings and instructions shall be consistent with
contract documents, true developments thereof and reasonably inferable there
from.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the Bank
through the Architect / consultant.

Copies of Agreement:

Two copies of agreement duly signed by both the parties in a non-judicial stamp
paper of ¥500/- with the drawings shall be handed over to the contractors.

Liguidated Damages:

If the contractor fails to maintain the required progress in terms of clause 27.0 of
GCC or to complete the work and clear the site including vacating their office on or
before the contracted or extended date or completion, without justification in
support of the cause of delay, he may be called upon without prejudice to any other
right of remedy available under the law to the SBI on account of such breach to pay
a liguidated damage at the rate of 0.50% of the contract value per week subject to
a maximum of 5% of the contract value.

Signature of Contractor
with Seal
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Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or
behavior is found to be unsatisfactory by the SBI / Architect / consultant he shall be
removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work, shall be obtained by
the contractor at his own expenses. The contractor shall give notices and comply
with the regulations, laws, and ordinances rules, applicable to the contract. If the
contractor observes any discrepancy between the drawings and specifications, he
shall promptly notify the SBI in writing under intimation of the Architect / Consultant.
If the contractor performs any act which is against the law, rules and regulations he
shall meet all the costs arising there from and shall indemnify the SBI any legal
actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the Architect /
consultant before proceeding with the work. If at any time any error in this respect
shall appear during the progress of the works, irrespective of the fact that the layout
had been approved by, the Architect / consultant the contractor shall be
responsible for the same ad shall his own expenses rectify such error, if so,
required to satisfaction of the SBI.

Protection of works and property:

The contractor shall continuously maintain adequate protection, of all his work from
damage and shall protect the SBl's properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss,
except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties.
The contractor shall take all precautions for safety and protections of his
employees on the works and shall comply with all applicable provisions of Govt.
and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property on about or adjacent to his place of work. The contractor shall
take insurance covers as per clause 24.0 at his own cost. The policy may be taken
in joint names of the contractor and the SBI and the original policy may be lodged
with the SBI.

Inspection of Work:

The SBI/Architect/Consultant or their representatives shall at all reasonable time
have free access to the work site and/or to the workshop, factories or other places

Signature of Contractor
with Seal
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where materials are lying or from where they are obtained and the contractor shall
give every facility to the SBI, Architect/Consultant and their representatives
necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI/Architect/Consultant except
the representative of Public authorities shall be allowed on the work at any time.
The proposed work either during its construction stage or its completion can also
be inspected by the Chief Technical Examiner’'s organization a wing of Central
Vigilance Commission.

Assignment and Subletting:

The whole of work included in the contract shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share thereof or interest therein without the written consent
of the Bank through the Architect and no undertaking shall relieve the contractor
from the responsibility of the contractor from active superintendence of the work
during its progress.

Quality of materials, workmanship & Test:

i) All materials and workmanship shall be best of the respective kinds described in
the contract and in accordance with Architect/consultant instructions and shall be
subject from time to time to such tests as the Architect/consultant may direct at the
place of manufacture or fabrication or on the site or an approved testing laboratory.
The contractor shall provide such assistance, instruments, machinery, labour, and
materials as are normally required for examining, measuring, sampling, and testing
any material or part of work before incorporation in the work for testing as may be
selected and required by the Architect/consultant.

ii) Samples:

All samples of adequate numbers, size, shades & pattern as per specifications
shall be supplied by the contractor without any extra charges. If certain items
proposed to be used are of such nature that samples cannot be presented or
prepared at the site detailed literature / test certificate of the same shall be provided
to the satisfaction of the Architect/consultant. Before submitting the sample /
literature the contractor shall satisfy himself that the material / equipment for which
he is submitting the sample / literature meet with the requirement of tender
specification. Only when the samples are approved in writing by the Architect /
consultant the contractor shall proceed with the procurement and installation of the
particular material / equipment. The approved samples shall be the signed by the
Architect / Consultant for identification and shall be kept on record at site office until
the completion of the work for inspection / comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay
that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipment etc. shall be to the account of the contractor.

iif) Cost of tests:

The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the specification or BOQ.
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iv) Costs of tests not provided for
If any test is ordered by the Architect / Consultant which is either:

If so, intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the
site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by the
contractor.

Obtaining information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from any
risks or from the entire responsibility for the fulfilment of contract.

Contractor’s superintendence:

The contractor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the Architect / Consultant may consider
necessary until the expiry of the defect liability period, stated hereto.

Quantities:

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements.

The rate quoted shall remain valid for variation of quantity against individual item to
any extent subject to maximum variation of the contract value by 25%. The entire
amount paid under Clause 20 hereof as well as amounts of prime cost and
provision sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.

Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send
a qualified representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of the Architect /
Consultant shall take measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his
authorized representative shall sign all the pages of the measurement book in
which the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be
made in the Measurement Book (M.B.) Should the contractor not attend or neglect
or omit to depute his representative to take measurements, the measurements
recorded by the representative of the Architect / consultant shall be final. All
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authorized extra work, omissions and all variations made shall be included such
measurement.

Variations:

No alteration, omission or variation ordered in writing by the Architect / consultant
vitiates the contract.

In case the SBI / Architect / Consultant thinks proper at any during the progress of
works to make any alteration in, or additions to or omission from the works or any
alteration in the kind or quality of the materials to be used therein, the Architect /
Consultant shall give notice thereof in writing to the contractor shall confirm in
writing within seven days of giving such oral instructions the contract shall alter to,
add to, or omit from as the case may be in accordance with such notice but the
contractor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the
contract, stipulations, specifications or contract drawings without previous consent
in writing of the Architect / Consultant and the value of such extras, alterations,
additions or omissions shall in all cases be determined by the Architect / Consultant
and the same shall be added to or deducted from the contract value, as the case
may be.

Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be
made in accordance with the following provisions.
The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.
Rates for all items, wherever possible should be derived out of the rates given
in the priced BOQ.
The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any
remaining items of works are carried out, otherwise the prices for the same
shall be valued under sub clause (c) hereunder.
Where the extra works are not of similar character and/or executed under
similar conditions as aforesaid or where the omissions vary the conditions
under which any remaining items or works are carried out, then the contractor
shall within 7 days of the receipt of the letter of acceptance inform the Architect/
consultant of the rate which he intends to charge for such items of work, duly
supported by analysis of the rate or rates claimed and the Architect/ consultant
shall fix such rate or prices as in the circumstances in his opinion are
reasonable and proper, based on the market rate.
Where extra work cannot be properly measured or valued the contractor shall
be allowed day work prices at the net rates stated in the tender, of the BOQ or,
if not, so stated then in accordance with the local day work rates and wages for
the district; provided that in either case, vouchers specifying the daily time (and
if required by the Architect/Consultant) the workman’s name and materials
employed be delivered for verifications to the Architect /consultant at or before
the end of the week following that in which the work has been executed.
It is further clarified that for all such authorized extra items where rates cannot
be derived from the tender, the Contractor shall submit rates duly supported by

Signature of Contractor
with Seal



22.0

23.0

24.0

SBI

The banker to every Page 17 Of 85

rate analysis worked on the ‘market rate basis for material, labour hire / running
charges of equipment and wastages etc. plus 15% towards establishment
charges, contractor's overheads and profit. Such items shall, not be eligible for
escalation.

Final Measurement:

The measurement and valuation in respect of the contract shall be completed
within six months of the virtual completion of the work.

Virtual Completion Certificate (VCC):

On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, the contractor shall ensure that the following works have
been completed the satisfaction of the SBI:

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s
labour, equipment and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works,
structure including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to
the contractor by the SBI not incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the
contractor the SBI and shall clear, level and dress, compact the site as
required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land
allot by the SBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f)  All defects / imperfections have been attended and rectified as pointed out by
the Architects to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/
consultant shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has
applied.

This issuance of a VCC shall not be without prejudice to the SBI’s rights and
contractor liabilities under the contract including the contractor’s liability for defects
liability nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBI against the contractor in
respect of or work at the site and in respect of which the VCC has been issued.

Work by other agencies:

The SBI / Architect / consultant reserves the rights to use premises and any portion
the site for execution of any work not included in the scope of this contract which it
may desire to have carried out by other persons simultaneously and the contractor
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shall not only allow but also extend reasonable facilities for the execution of such
work. The contractor however shall not be required to provide any plant or material
for the execution of such work except by special arrangement with the SBI. Such
work shall be carried out in such manner as not to impede the progress of the
works included in the contract.

Insurance of works:

Without limiting his obligations and responsibilities under the contract the contractor
shall insure in the joint names of the SBI and the contractor against all loss or
damages from whatever cause arising other than the excepted risks, for which he
is responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated vide clause 27 of GCC and are also
covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss
or damage occasioned by the contractor in the course of any operations carried out
by him for the purpose of complying with his obligations under clause.

a) The Works for the time being executed to the estimated current contract value
thereof, or such additional sum as may be specified together with the materials
for incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor
to the replacement value of such constructional plant and other things.

c) Such insurance shall be affected with an insurer and in terms approved by the
SBI which approval shall not be unreasonably withheld and the contractor shall
whenever require produce to the Architect / consultant the policy if insurance
and the receipts for payment of the current premiums.

Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to
any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of the works and
against all claims proceedings, damages, costs, charges and expenses whatsoever
in respect of or in relation thereto except any compensation of damages for or with
respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or
through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of
the execution or maintenance of the works in accordance with the contract

d) Injuries or damage to persons or property resulting from any act or neglect of
the SBI their agents, employees or other contractors not being employed by
the contractor or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the
injury or damage was contributed to by the contractor, his servants or agents
such part of the compensation as may be just and equitable having regard to
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the extent of the responsibility of the SBI, their employees, or agents or other
employees, or agents or other contractors for the damage or injury.

Contractor to indemnify SBI:

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision
sub-clause 25.2 of this clause.

Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any
action, claim, or proceeding relating to infringement or use of any patent or design
or any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such
matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the SBI if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the Architect
/ consultant in this behalf.

Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 24.0 of GCC shall insure against his
liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBI, or to any person, including any employee of the SBI,
by or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to clause 24.0 thereof.

25.5.2 Minimum amount of Third-Party Insurance:

25.6

25.7

25.7.1

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the. Architect /
consultant the policy or policies of insurance cover and receipts for payment of the
current premiums.

The minimum insurance cover for physical property, injury, and death is %5 Lakh
per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

Accident or Injury to workman:

The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default of
the SBI or their agents, or employees. The contractor shall indemnify and keep
indemnified SBI against all such damages and compensation, save and except as
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aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

nsurance against accidents etc. to workmen:

The contractor shall insure against such liability with an insurer approved by the
SBI during the whole of the time that any persons are employed by him on the
works and shall, when required, produce to the Architect / consultant such policy of
insurance and receipt for payment of the current premium. Provided always that, in
respect of any persons employed by any sub-contractor the contractor’s obligation
to insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor
shall have insured against the liability in respect of such persons in such manner
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect /consultant when such policy of insurance
and the receipt for the payment of the current premium.

25.7.3 Remedy on contractor’s failure to insure:

25.7.4

26.0

27.0

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBI may effect and keep in force any such insurance
and pay such premium or premiums as may be necessary for that purpose and
from time to time deduct the amount so paid by the SBI as aforesaid from any
amount due or which may become due to the contractor, or recover the same as
debt from the contractor.

Without prejudice to the other rights of the SBI against contractors. In respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by
the SBI and which are payable by the contractors under this clause. The contractor
shall upon settlement by the Insurer of any claim made against the insurer pursuant
to a policy taken under this clause, proceed with due diligence to rebuild or repair
the works destroyed or damaged. In this event all the monies received from the
Insurer in respect of such damage shall be paid to the contractor and the
Contractor shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the recorded date of
handing over site by SBI or 15 (Fifteen) days from the date of issue of Letter of
Acceptance of the Bank, whichever is later.

Time for Completion:

Time is essence of the contract and shall be strictly observed by the contractor.
The entire work shall be completed within a period of 120 days (4 months) from the
date of commencement. If required in the contract or as directed by the Architect /
consultant. The contractor shall complete certain portions of work before
completion of the entire work. However, the completion date shall be reckoned as
the date by which the whole work is completed as per the terms of the contract.
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Extension of Time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely to
be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the contractor shall apply to the SBI through the Architect’ Consultant in
writing at least 30 days before the expiry of the scheduled time and while applying
for extension of time he shall furnish the reason in detail and his justification if any,
for the delays. The Architect/consultant shall submit their recommendations to the
SBI in the prescribed format for granting extension of time. While granting
extension of time the contractor shall be informed the period extended time which
will qualify for levy of liquidated damages. For the balance period in excess of
original stipulated period and duly sanctioned extension of time by the provision of
liquidated damages as stated under clause 8.0 of GCC shall become applicable.
Further the contract shall remain in force even for the period beyond the due date
of completion irrespective whether the extension is granted or not.

Rate of Progress:

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Architect / consultant.
Should the rate of progress of the work or any part thereof be at any time be in the
opinion of the Architect / consultant too slow to ensure the completion of the whole
of the work the prescribed time or extended time for completion the Architect /
consultant shall thereupon take such steps as considered necessary by the
Architect / consultant to expedite progress so as to complete the works by the
prescribed time or extended time. Such communications from the Architect /
consultant neither shall relieve the contractor from fulfilling obligations under the
contract nor he will be entitled to raise any claims arising out of such directions.

Work During Nights and Holidays:

Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect / consultant, save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the
Architect / consultant. However, the provisions of the clause shall not be applicable
in the case of any work which becomes essential to carry by rotary or double shifts
in order to achieve the progress and quality of the part of the works being
technically required and continued with the prior approval of the Architect /
consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be
carried out without unreasonable noise and disturbance.

No Compensation or Restrictions of Work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce
the scope of work for any reason whatsoever and hence not require the whole or
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any part of the work to be carried out. The Architect / consultant shall give notice in
writing that effect to the contractor and the contractor shall act accordingly in the
matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the Work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bona-fide brought to the site of the work by the contractor
and rendered surplus as a result of the abandonment, curtailment of the work or
any portion thereof and then taken back by the contractor, provided however that
the Architect / Consultant shall have in such cases the option of taking over all or
any such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect / consultant
shall be final.

32.0 Suspension of Work:

)

33.0

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress
of works or any part thereof for such time and in such manner as Architect
/consultant may consider necessary so as not to cause any damage or injury to the
work already done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the
default the contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works the extent necessary and carry out the instructions given in that behalf by the
Architect / consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:
The contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action When the Whole Security Deposit is Forfeited:

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole of
his security deposit the Architect / consultant shall have the power to adopt any of
the following course as they may deem best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.
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To employ labour paid by the SBI and to supply materials to carry out the work, or
part of the work, debiting the contractor with the cost of the labour and materials
cost of such labour and materials as worked out by the Architect / consultant shall
final and conclusive against the contractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same manner and at the
same rates as if it had been carried out by the contractor under the terms of this
contract certificate of Architect / consultant as to the value of work done shall be
final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor, if the whole work had been executed by
him ( The amount of which excess the certificates in writing of the Architects /
consultant shall final and conclusive) shall be borne by original contractor and may
be deducted f any money due to him by SBI under the contract or otherwise, or
from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or
the performance of the contract and in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract, unless, and
until the Architect / consultant will have certified in writing the performance of such
work and the value payable in respect thereof, and he shall only be entitled to be
paid the value so certified.

Owner’s Right to Terminate the Contract:

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the
contract, and to dye security therefore if so required by the Architect / Consultant or
if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI
through the Architect/Consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under:

a) has abandoned the contract; or

b) has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progress of the works for 15 days after
receiving from the SBI through the Architect / consultant written notice to
proceed, or
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c) has failed to proceed with the works with such diligence and failed to make
such due progress as would enable the works to be completed within the time
agreed upon, or has failed to remove the materials from the site or to pull down
and replace work within seven days after written notice from the SBI through
the Architect / Consultant that the said materials were condemned and rejected
by the Architect/consultant under these conditions; or has neglected or failed
persistently to observe and perform all or any of the acts matters or things by
this contract to be observed and performed by the contactor for seven days
after written notice shall have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance
of the SBI or Architect’s / consultant’s instructions to the contrary subject any
part of the contract. Then and in any of said cases the SBI and or the Architect
/ consultant, may not withstanding any previous waiver, after giving seven
days’ notice in writing to the contractor, determine the contract, but without
thereby affecting the powers of the SBI or the Architect / consultant or the
obligation and liabilities of the contractor the whole of which shall continue in
force as fully as if the contract had not been determined and as if the works
subsequently had been executed by or on behalf of the contractor. And, further
the SBI through the Architect / consultant their agents or employees may enter
upon and take possession of the work and all plants, took scaffoldings,
materials, sheds, machineries lying upon the premises or on the adjoining
lands or roads use the same by means of their own employees or workmen in
carrying on and completing the work or by engaging any other contractors or
persons to the work and the contractor shall not in any was interrupt or do any
act, matter or thing to prevent or hinder such other contractor or other persons
employed for complement and finishing or using the materials and plant for the
works.

When the works shall be completed or as soon thereafter as convenient the SBI or
Architect / consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days
after recieve thereof by him the SBI sell the same by publication, and after due
publication, and shall, adjust the amount realized by such auction. The contractor
shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.

Certificate of Payment:

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBI from time to time. The SBI shall recover the statutory recovering
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction
relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or
in part thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required
previous certificate.
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The SBI shall modify the certificate of payment as issued by the Architect /
consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the Measurement Book (M. B.).

The Contractor shall not submit interim bills when the approximate value of work
done by him is less than ¥ 15.0 Lakh and the minimum interval between two such
bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a
period of three months from the date of issue of certificate provided there is no
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 A. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, design, drawings and instructions herein
before mentioned and as to the quality of workmanship or materials used on the
work or as to any other question, claim, right, matter or thing whatsoever in any
way arising out of or relating to the contract, designs, drawings specifications,
estimates, instructions orders or these conditions or otherwise concerning the work
or the execution or failure to execute the same whether arising during the progress
of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute,
the contractor shall forthwith give notice in writing of his claim, or dispute to the Dy.
General Manager (Estate) and endorse a copy of the same to the Architect, within
30 days from the date of disallowance thereof or the date of deduction or recovery.
The said notice shall give full particulars of the claim, grounds on which it is based
and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any
claim by the contractor unless notice of such claim shall have been given by the
contractor to the Dy. General Manager (Estate) in the manner and within the time
as aforesaid. The Contractor shall be deemed to have waived and extinguished all
his rights in respect of any claim not notified to the Dy. General Manager (Estate) in
writing in the manner and within the time aforesaid.

The Dy. General Manager (Estate) shall give his decision in writing on the claims
notified by the Contractor. The Contractor may within 30 days of the receipt of the
decision of the Dy. General Manager (Estate) submit his claims to the conciliating
authority namely the General Manager (OL&CS) for conciliation along with all
details and copies of correspondence exchanged between him and the Dy. General
Manager (Estate).
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iii) If the conciliation proceedings are terminated without settlement of the disputes, the

contractor shall, within a period of 30 days of termination thereof shall give a notice
to the Dy. Managing Director (HR) & Corporate Development Officer of the Bank for
appointment of an arbitrator to adjudicate the notified claims falling which the
claims of the contractor shall be deemed to have been considered absolutely
barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the

contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the Dy. Managing Director
(HR) & Corporate Development Officer. It will also be no objection to any such
appointment that the Arbitrator so appointed is a technically competent person not
below the rank of Superintending Engineer or equivalent position in Public Sector
Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by
the said Dy. Managing Director (HR) & Corporate Development Officer. Such
person shall be entitled to proceed with the reference from the stage at which it was
left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
such Dy. Managing Director (HR) & CDO as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any or any statutory
modification or re-enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any of the arbitrators shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost
of the reference and of the award (including the fees, if any of the arbitrator) shall
be in the discretion of the arbitrator who may direct to any by whom and din what
manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

Water Supply:
The contractor shall make his own arrangements for water required for the work

and nothing extra will be paid for the same. This will be subject to the following
condition:
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i) That the water used by the contractor shall be fit for construction purposes to
the satisfaction of the Architect / consultant.

i) The contractor shall make alternative arrangements for the supply of water if
the arrangement made by the contractor for procurement of water in the
opinion of the Architect / consultant is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water
for construction purposes only after obtaining permission in writing from the SBI.
The contractor has to make his own arrangements for drawing and distributing the
water at his own cost. He has to make necessary arrangements. To avoid any
accidents or damages caused due to construction and subsequent maintenance of
the wells. He has to obtain necessary approvals from local authorities, if required,
at his own cost. He shall restore the ground to its original condition after wells are
dismantled on completion of work or hand over the well to the SBI without any
compensation as directed by the Architect / consultant.

Power Supply:

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his
own cost. The cost of running and maintenance of the plants are to be included in
his tender prices. He shall pay all fees and charges required for the power supply
and include the same in his tendered rates and hold the owner free from all such
costs. He has to obtain necessary approval from the appropriate authorities, if
required.

Treasure Trove Etc.:

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to the bank immediately.

Method of Measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up-to-date rules laid down by the Bureau of Indian Standards. In
the event any dispute / disagreement the decision of the Architect / consultant shall
be final and binding on the corrector.

Maintenance of Registers:

The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of SBI / Architect /
Consultant whenever desired by them. The contractor shall also maintain the
records / registers as required by the local authorities / Govt. from time to time.

i) Register for secured advance

i) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

Force Majeure:

Neither contractor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as war,
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hostilities revolution, riots, civii commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or
any act of god or for any other cause beyond the reasonable control of the party
affected or prevents or delayed. However, a notice is required to be given within 30
days from the happening of the event with complete details, to the other party to
the contract, if it is not possible to serve a notice, within the shortest possible period
without delay.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation
and the actual delay incurred in such affected activity adducing necessary evidence
in support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
the caused itself and inability resulting there from having been removed, the agreed
time of completion of the respective obligations under this agreement shall stand
extended a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations
by state of force majeure lasting to a period of 6 months or more the two parties
shall mutually decide regarding the future execution of this agreement.

Local Laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractors should comply with the provision of all labour legislation including the
latest requirements of the Acts, laws, any other regulations that are applicable to
the execution of the project.

i)  Minimum wages Act 1948 (Amended)

i) Payment of wages Act 1936 (Amended)

i)  Workmen’s compensation Act 1923 (Amended)

iv) Contract Labour regulation and abolition act 1970 and central rules 1971
(Amended)

v) Apprentice act 1961 (amended)

vi) Industrial employment (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1 963 and any other
modifications

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and
amendment thereof

iX) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under from
time to time.

Accidents:

The contractor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the Architect
/ consultant. The contractor shall also such report immediately to the competent
authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.

Signature of Contractor
with Seal



1.0

2.0

3.0

4.0

5.0

6.0

7.0

SBI

The banker to every Page 29 Of 85

SPECIAL CONDITION OF CONTRACT

Scope of work
The scope of work is to carry out for the Repairs & Exterior Painting Work
Address of site

The site is located at State Bank of India Officers Quarters at A — Wing, Kalpataru
Building, Bhagoji Keer Marg, Mahim (West), Mumbai 400 016.

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor
and the site and he will be held responsible for the accuracy and maintenance of.
All the dimensions and the levels. Figured dimensions are in all cases to be
accepted and dimension shall be scaled. Large scale details shall take precedence
over small scale drawings. In case of discrepancy the contractor shall ask for
clarification from the Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in
with from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as
construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give
to trees, which may be endangered by the execution of the works or otherwise
such permanent measures as may be required by the Architect to protect the tree
structures.

Temporary works

Before any tempaorary works are commenced the contractor shall submit at least in
advance to the Architect / consultant for approval complete drawings of all
temporary works he may require for the execution of the works. The contractor
shall carry out the modifications relating to strength, if required by the Architect /
consultant may require in accordance with the conditions of contract at his own
cost the contractor shall be solely responsible for the stability and safety of all
temporary works and unfinished works and for the quality of the permanent works
resulting from the arrangement eventually adopted for their execution.
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Water, Power and other facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers If necessary the contractor has to sink
a tube well / open well and bring water by means of tankers at his own cost for the
purpose. The SBI will not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges as
instructed.

The contractors for other trades directly appointed by the SBI shall be entitled to
take power and water connections from the temporary water and power supply
obtained by the contractor However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges
at mutually agreed rates between them. All municipal charges for drainage and
water connection for Construction purposes shall be borne by the contactor and
charges payable for permanent connections, if any, shall be initially paid by the
contactor and the SBI will reimburse the amount on production of receipts

The SBI as well as the Architect / consultant shall give all possible assistance to
the Contractor’s to obtain the requisite permission from the various authorities, but
the responsibility for obtaining the same in time shall be of the contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost.
This purpose he shall provide requisite number of fire extinguishers and adequate
number of buckets, some of which are to be always kept filled with sand and some
with water this equipment shall be provided at suitable prominent and easily
accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and, to the approval of the relevant authorities. The
contractor makes the following arrangements at his own cost but not limited the
following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.
C) Access for fire-fighting equipment.
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d) Type, number and location of containers for the removal of surplus materials
and rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting
equipment.
f) General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect / Consultant. Any communication relating to
the work may be conveyed through records in the site order book. Such a
communication from one party to the other shall be deemed to have been
adequately served in terms of contract Each site order book shall have machine
numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the Architect / consultant as and when
demanded- Any instruction which the Architect /consultant may like to issue to the
contractor or the contractor may like to bring to the Architect / consultant two copies
of such instructions shall be taken from the site order book and one copy will be
handed over to the party against proper acknowledgment and the second copy will
be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing /
barricading and gates at his cost to adequately enclose all boundaries of the site
for the protection of the public and for the proper execution and security of the work
and in accordance with the requirement of the Architect | consultant and
regulations of local authorities. These shall be altered, relocated and adopted from
time to time as necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site representative
and other staff of approved sub-contractors and suppliers as required to the site
meetings and ensure all follow up actions. Any additional review meetings shall he
held if required by the Architect/ consultant.

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the Architect / consultant at his own cost.
It is the responsibility of the contractor to obtain from the local authorities
concerned to the effect that all rubbish arising out of contractor’s activities at the
construction site or any other off-site activities borrow pits has been properly
disposed of.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested
other specialist contractors or other sub-contractors to enable them to prepare the
own shop drawing and pass on the information with sufficient promptness as will in
any way delay the works.
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Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the
Architect/ consultant indicating therein the name of the project and other details as
given by the Architect/consultant at his own cost and remove the same on
completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The
Architect Consultant will issue two sets of drawings to the Contractor for the items
for some changes have been made. From the approved drawings as instructed by
the SBI / Architect / Consultant. The contractor will make the changes made on
these copies and return these copies to the Architect / Consultant for their
approval. In cases revision is required or the corrections are not properly marked
the Architect / Consultant will point out the discrepancies to the contractor. The
contractor will have to incorporate these corrections and / or attend to
discrepancies either on copies as directed by the Architect / consultant and
resubmit to him for approval. The Architect / consultant will return one copy duly
approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes
made by the SBI / Architect / Consultant and submit two copies of such modified
drawings to the Architect / Consultant for approval. The Architect / consultant will
return one copy of the approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his
own cost and also appoint the specialized agency for the waterproofing anti-
termite, aluminum doors and windows and any other item as specified in the
tender. The Architect / Consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample / mockup.

Procurement of materials

The contractor shall make his own arrangements to procure all the required
materials for the work. All wastages and losses in weight shall be to the
contractor’s account.

Excise Duty, Taxes, Leveis etc.

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to
sales tax, tax on works contract excise duty, and octroi, payable in respect of
materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s
account and the SBI shall not be required to pay any additional or extra amount on
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of
work shall be deemed to be included in the quoted rates and no extra amount on
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of
work shall be deemed to be included in the quoted rates and no extra claim on this
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account will in any case be entertained. If a new tax or duty or levy or cess or
royalty or octroi is imposed under as statutory law during the currency of contract
the same shall be borne by the contractor.

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any
reason. They are not to bind to accept the lowest or any tender and the tenderer or
tenderers shall have no right to question the acts of the SBI. However adequate
transparency would be maintained by the SBI.

Photographs:

e The Contractor shall at his own expense supply to the Architects with
duplicate hard copies of large photographs not less than 25 cm. x 20 cm.
(10” x 8”) of the works, taken from two approved portions of each building,
at intervals of not more than one month during the progress of the work or
at every important stage of construction.

¢ In addition to above, the contractor shall be bound to submit adequate no.
of site photographs along with each Running Bill for the project clearing
showing major progress of work measured and claimed therein failing which
the Architect / SBI may consider returning the Bill to the contractor and no
claim for delay on this account will be entertained.
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SAFETY CODE

All personnel as site should be with Helmets and Safety Boots with some
Identification Mark. Visitors also should be ensured that these are used properly.

First Aid Box should be kept at site with all requisite materials.
No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all works that cannot safely
be done from the ground, or from solid construction except such short period work
as can be done safely from ladders. When a ladder is used an extra Mazdoor shall
be engaged for holding the ladder and if the ladder is used for carrying materials as
well as suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than % : 1 (% horizontal and 1
vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or
suspended from an overhead support or erected with stationary support shall have
a guard rail properly attached, bolted, braced and otherwise secured at least 1
Meter high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall be
so fastened as to prevent it from swaying from the building or structure.

Working platforms, Gangways, and Stairways should be so constructed that they
do not sag unduly or unequally, and if the height of the platform or the Gangway or
the Stairway is more than 3-5 Meters above ground level or floor level they should
be closely boarded, should have adequate width and should be suitably fenced, as
described.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1 meter.

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over
9 Meters in length while the width between side rails in rung ladder shall in no case
be less than 30cms for ladder up to and including Meters in length. For longer
ladders this width should be increased at least 6mm for each additional 30 cms.
Uniform step spacing shall not exceed 30 cms.

Adequate precautions shall be taken to prevent danger from electrical equipment.
For electrical on-line works gloves, rubber mats, and rubber shoes shall be used.

for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom
of the trench to at least 1 Meter above the surface of the ground. The sides of the
trenches, which are 1.5 Meters or more in depth shall be stepped back to give
suitable slope, or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated materials shall not be placed within 1.5 Meters of
the edge of the trench or half of the depth of the trench whichever is more cuttings
shall be done from top to bottom. Under no circumstances undermining or under
cutting shall be done.
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Before any demolition work is commenced and also during the process of
the work:

a)
b)

c)

d)

f)

9)
h)

All roads and open areas adjacent to the Work Site shall either be closed or
suitably protected;

No electrical cable or apparatus which is liable to be a source of danger over a
cable or apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from
risk or fire or explosion or flooding. No floor, roof or other part of the building
shall be so over-loaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Site
Engineer should be kept available for the use of the persons employed on the
Site and maintained in a condition suitable for immediate use; and the
Contractor should take adequate steps to ensure proper use of equipment by
those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mortars
shall be provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective
goggles.

Those engaged in welding works shall be provided with Welder's protective
eye-shields.

Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and are ventilated
at least for an hour before the workers are allowed to get into the manholes
and the manholes so opened shall be cordoned off with suitable railing and
provided with warning signals and boards to prevent accident to the Public.

Use of hoisting machines and tackle including their attachments, anchorage and
support shall conform to the following standard or conditions:-

a)

b)

c)

d)

These shall be of good mechanical construction, sound material and adequate
strength and free from patent defect and shall be kept in good repairs and in
good working order.

Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified
and no person under the age of 21 years should be in-charge of any hoisting
machine including any scaffold, winch or give signals to the operator

In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or lowering or as means of suspension the
safe working load shall be ascertained by adequate means.

Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of hoisting machine having a variable safe
working load, each safe working load of the conditions under which it is
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applicable shall be clearly indicated. No part of any machine or of any gear
referred to above in this paragraph shall be loaded beyond the safe working
load except for the purpose of testing.

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards, hoisting
appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load, adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced.

When workers are employed on electrical installation, which are already
energized, insulating mats, wearing apparel such as gloves, sleeves, and
boots as may be necessary should be provided. The workers should not wear
any rings, watches and carry keys or other materials, which are good
conductors of electricity.

All scaffolds, ladders and other safety devices, mentioned or described herein shall
be maintained in safe condition and no scaffold, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities shall be provided
at or near places of work.
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of % 500/- or as per latest Govt. Rules)

This agreement made the ..., day of .....cooiiiiiiiii between
DGM (Estate), State Bank of India, .................oooennee. (hereinafter called the Bank or
SBI) which expression shall include the successors and assigns) of the one part and M/s.
.......................................... company / partnership for registered under the Indian
Companies Act/ Partnership Act having its registered
OffIC. i (hereinafter called
‘the Contractors’ which expression shall include the present directors / partners and also
the directors / partners from time to time as also their respective heirs, legal
representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of ...................... (Name of
work).......oooiiin and has caused drawings and specifications describing the works to
be done prepared by Project Architects M/s ...................... having their offices at

............................ (hereinafter called “the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents
hereinafter mentioned and to be issued from time to time, the specifications and the
Schedule of items and quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition
set forth herein and Schedule of items and quantities, General & special Conditions of
Contract, specification etc. contained in the tendered documents including all
correspondences exchanged by or between the parties from the submission of tender till
the award of work, both letters inclusive, (all of which are collectively hereinafter referred to
as “the said conditions”). The works shown upon the said drawing and /or described in the
said specification and included in the schedule of ltems and Quantities at the respective
rates therein set forth amounting to the sum of Z........................ (Rupees
.................... in words) as there in arrived at or such other sum as shall become payable
there under (hereinafter referred to as “the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Specifications and the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum
as shall become payable, at the times and in the manner specified in the said
Conditions.

3) The term “the Architect” in the said condition shall mean the said “M/s " orin the
event of their ceasing to be the Architect for the purpose of this contract for whatever
reason, such other person or persons as shall be nominated for that purpose by the
Employer, not being a person to whom the Contractor shall object for reasons
considered to be sufficient by the Employer provided always that no person or persons
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subsequently appointed to be Architect under this contract shall be entitled to disregard
or over rule any previous decisions or approval or direction given or expressed in
writing by the architect for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming part
of this Agreement, and the parties hereto shall respectively abide by submit
themselves to the said Conditions and perform the Agreements on their part
respectively in the said Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a
contract to carry out the work in respect of the entire building complex to be paid for
according to actual measured quantities at the rates contained in the Schedule of
Quantities and Rates or as provided in the said Conditions.

The Bank / Employer reserves to itself the right of altering the drawings and nature of
the work by adding to or omitting any items of work or having portions of the same
carried out without prejudice to this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby
agrees to commence the work soon after the Site is handed over to him or from 15"
day after the date of issue of formal work order as provided for in the said conditions of
contractor whichever is later and to complete the entire work within ................ (period
of contract) months subject never the less to the provisions for extension of time.

All payments by the SBI under this Contract will be made only at Mumbai.

10) Any disputes arising under this Agreement shall be referred to arbitration in

accordance with the stipulations laid down in the tender.

11) That all the parts of this contract have been read by the contractor and fully understood

by the contractor. They further agree to complete the said work to fullest satisfaction of
architect / Employer.

12) IN WITNESS WHEREOF the Employer and the contractors have set their respective

hands to these present through their duly authorized official and the said two
duplicates hereof to be executed on its behalf of the day and year first herein above
written.

Signed on behalf of the Signed on behalf of the
STATE BANK OF INDIA CONTRACTORS

Signature of Contractor
with Seal
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Annexure = ‘A’

SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED REPAIRS AND EXTERIOR PAINTING

WORK OF A — WING, KALPATARU APARTMENT SITUATED AT BHAGOJI KEER

MARG, MAHIM (WEST), MUMBAI

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are invited by
the project Architect / SBI shall only be eligible to participate.

SBI will engage the services of an e-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on
Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor
will not be eligible to participate in the event.

The Contractors will be required to submit the various documents in sealed
Envelope to the office of State Bank of India at the address mentioned hereinbefore
by the stipulated date i.e. Demand Draft of specified amount of EMD not submitting
any one or more documents shall not be eligible to participate in the on-line price
bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement
Technologies Ltd, Ahmedabad (EPTL). has been engaged by STATE BANK OF INDIA an
authorized service provider. Please go through the guidelines given below and submit your
acceptance to the same along with your Commercial Bid.

1. E-tendering shall be conducted by SBI through M/s. E-Procurement Technologies

Ltd, Ahmedabad (EPTL)., on pre-specified date. While the Contractors shall be
qguoting from their own offices/ place of their choice, Internet connectivity and other
paraphernalia requirements shall have to be ensured by Contractors themselves. In
the event of failure of their Internet connectivity, (due to any reason whatsoever it
may be) it is the bidders’ responsibility. In order to ward-off such contingent
situation bidders are requested to make all the necessary arrangements/
alternatives such as back—up power supply whatever required so that they are able
to _circumvent such situation and still be able to participate in the E-tendering

Signature of Contractor
with Seal
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successfully. Failure of power at the premises of Contractors during the E-
tendering cannot be the cause for not participating in the E-tendering. On account
of this the time for the E-tendering cannot be extended and SBI is not responsible
for such eventualities.

2. M/s. E-Procurement Technologies Ltd, Ahmedabad (EPTL)., shall arrange to train
your nominated person(s), without any cost to you. They shall also explain you all
the Rules related to the E-tendering. You are required to give your compliance on it
before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted
in Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document
provided by STATE BANK OF INDIA their appointed Architects.

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

6. Procedure of E-tendering:

i. Online E-tendering:

(@) The NIT &Technical bid available on the e-tender’s service provider
website during the period specified in the NIT.

(b) Online e-tendering is open to the empaneled bidders who receive NIT
from the Architect and qualified for participating in the price bidding as
provisions mentioned hereinabove through SBI approved Service
Provider.

(c) The Price-Bid shall be made available online by the Service Provider
wherein the contractors will be required to fill-in their Item-wise rates for
each item.

(d) The Contractors are advised not to wait till the last minute to submit their
online item-wise quote in the price bid to avoid complications related with
internet connectivity, network problems, system crash down, power
failure, etc.

(e) Itis mandatory to all the bidders participating in the price bid to quote their
rates for each and every item.

() In case, contractor fails to quote their rates for any one or more tender
items, their tender shall be treated as “Incomplete Tender’ and shall be
liable for rejection.

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s. E-Procurement Technologies Ltd, Ahmedabad (EPTL). The
Bidders are requested to change the Password after the receipt of initial Password
from M/s. E-Procurement Technologies Ltd, Ahmedabad (EPTL). All bids made
from the Login ID given to the bidder will be deemed to have been made by the
bidder.

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall
be bound to execute the work at the quoted bid price. In case the L-1 Bidder backs
out or fail to complete the work as per the rates quoted, SBI shall at liberty to take

Signature of Contractor
with Seal
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action as deemed necessary including de-paneling such contractors and forfeiting
their EMD.

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on
award of Contract shall be final and binding on all the Bidder.

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

11. SBI shall not have any liability to bidders for any interruption or delay in access to
the site irrespective of the cause.

12. Other terms and conditions shall be as per your techno-commercial offers and
other correspondences till date.

13. OTHER TERMS & CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other
suppliers / bidder.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI
to any other party.

- SBI decision on award of Contract shall be final and binding on all the Bidder.

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within
its sole discretion.

- SBI or its authorized service provider M/s. E-Procurement Technologies Ltd,
Ahmedabad (EPTL) shall not have any liability to Bidders for any interruption or
delay in access to the site irrespective of the cause.

- SBI or its authorized service provider/s. E-Procurement Technologies Ltd,
Ahmedabad (EPTL) is not responsible for any damages, including damages
that result from, but are not limited to negligence.

- SBI or its authorized service M/s. E-Procurement Technologies Ltd,
Ahmedabad (EPTL) will not be held responsible for consequential damages,
including but not limited to systems problems, inability to use the system, loss
of electronic information etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement

(Annexure II) duly signed to M/s. E-Procurement Technologies Ltd, Ahmedabad

(EPTL).

- All the bidders are requested to ensure that they have a valid digital
signature certificate well in advance to participate in the online event.

SIGNATURE OF THE CONTRACTOR

WITH SEAL

Signature of Contractor
with Seal
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Annexure - ‘B’
PROCESS COMPLIANCE STATEMENT

(The bidders are required to print this on their company’s letter head and sign, stamp

before emailing)

To,

E-Procurement Technologies Ltd. (Auction Tiger)
B-704 Wall Street - I,

Opp. Orient Club,

Nr. Gujarat College, Ahmedabad - 380 006.
Gujarat State, India

TENDER FOR PROPOSED REPAIRS AND EXTERIOR PAINTING WORK OF A -

WING, KALPATARU APARTMENT SITUATED AT BHAGOJI KEER MARG, MAHIM

(WEST), MUMBAI.

Dear Sir

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the
Tender document

This letter is to confirm that:

1)
2)

3)

4)

5)

6)

7

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the
Reverse Auction as mentioned in RFP of SBI as well as this document and confirm
our agreement to them.

We also confirm that we have taken the training on the auction tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and ETL shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-auction platform due to loss
of internet connectivity, electricity failure, virus attack, problems with the PC, any
other unforeseen circumstances etc. before or during the tendering event.

We also confirm that we have a valid digital signature certificate issued by a
valid Certifying Authority.

We also confirm that we will mail the price confirmation / break up of our quoted
price as per Annexure Il & Annexure IV within 24 hours of the completion of the
bid/ reverse auction and the format as requested by SBI/ETL.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering/
auction process.

With regards,

Date:

Signhature with company seal

Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on riddhi.pancal@auctiontigher.net

Signature of Contractor
with Seal
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APPENDIX HEREINBEFORE REFERRED TO

Name of the
Organization  Offering
Contract

Name of the
Consultants

Site Address

Scope of Work
Name of the Contractor

Address of the
Contractor

Period of Completion
Earnest Money Deposit

Retention Money

Defects Liability Period
Insurance to be
undertaken by the
contractor at his cost
Liguidated Damages

Value of Interim Bill
(Min.)

Date of Commencement

Period of Final
Measurement

Initial Security Deposit
Total Security Deposit

Refund of initial Security
Deposit Comprising of
EMD and ISD

Period for Honoring
Certificate

Dy. General Manager (Estate),
State Bank of India, Estate Department, 9" Floor,
State Bank Bhavan, Nariman Point, Mumbai - 21.
Architects Approach, Mumbai.

State Bank of India Officers Quarters, At A — Wing,
Kalpataru Building, Bhagoji Keeer Marg, Mahim
(West), Mumbai 400016.

Repair & Exterior Painting Work

120 days (4 months) from the date of Commencement
% 48,000/- (Rupees Forty Eight Thousand Only) by
means of Demand Draft / Pay Order from any
scheduled Nationalized Bank drawn in favor of State
Bank of India and payable in Mumbai

As per clause no. 1.0.c. of General Conditions of
Contracts

12 Months from the date of Virtual Completion

125% of Contract Value (Contractor’s All Risk Policy)

0.5% of the Contract amount shown in the tender per
week subject to max. 5% of the contract value or
actual final bill value.

% 15.00 Lakhs

15 days from the date of acceptance letter is issued to
the Contractor / or the day on which the Contractor is
instructed to take possession of the site whichever is
earlier.

2 Months from the date of Virtual Completion

2% of the Accepted Value of the Tender. (Clause No.
1.0. b of General Conditions of Contract).

As per clause No. 1.0 of General Conditions of
Contracts.

50% of the Security Deposit shall be refunded to the
Contractor on completion of the work and balance
refunded only after the Defect Liability Period is over.
1. One Month for R.A. Bills

2. The final bill will be submitted by the Contractor
within one month of the date fixed for completion work
and the Bill shall be Certified within 3 months from the
date of receipt of final bill provided the bills are
submitted with all pre-requisite documents/test reports
etc. prescribed in the tender.

Signature of Tenderer.
Date:

Signature of Contractor
with Seal
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INDEX
PROFORMAS OF VARIOUS TESTS

TABLE

NO. DESCRIPTION PAGE NO.

1. Record of Cement/Received/Used/Balance.

2 Proforma of Paint/Lead/CICO Register.

3 Bank for Reinforcement Bars Received.

4. Proforma for Register of Material of Site Account.

5 Proforma for Account of Secured Advance Register.

6. Proforma for Bulkage Test of Sand Register.

7 Proforma for Silt Test Register.

8. Proforma for Sieve Analysis of Fine Aggregate Register.
Proforma for Sieve Analysis of Coarse Aggregate

9. Register.

10. Proforma for Slump Test Register.

11, Proforma of Cube Test Register.

12, Proforma for Hindrance to Work.

13, Proforma for Running A/c. Bill.

14. Account of Secured Advance if Admissible on Materials
Held at Site by the Contractors

15. Memorandum for Payment.

Signature of Contractor
with Seal



O SBI

The banker to every

Page 46 of 85

RECORD OF CEMENT RECEIVED / USED / BALANCE

S. No. Cement | Cement Total Source4 | Description | Number | Balance | Signature
in stock | received | Cement from of work of cement | in stock of
Bags (Bags) | received | which where bags Contractors
(Bags) | received | cementis | consumed Bank /
used Engineer
1 2 3 4 5 6 7 8 9

Signature of Contractor
with Seal

TABLE-I|
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TABLE-II
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT

Name of Work Name of Article
Name of Contractor Estimated Requirement
Agreement No. Issue Rate

Date of | Received from/lssued to (with | Receipt | Issue | Balance Initials of Initial of Remark

Receipt Ret. to So/Indent) Contractor Bank's/Architect's

representative
1 2 3 4 5 6 7 8

Signature of Contractor

with Seal
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TABLE-II
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT

Name of Work:
Name of Contractor
Agreement No.

Descripti Qty. Deduct Qty. Qty. outstanding & Qty. | Signature of | Signature Initial of Bank's/ Remark

on of outstanding utilised in works brought to site since | Site Engineer of Architect's
Material | from previous measured since previous bill Contractor representative
Bill previous hill
1 2 3 4 5 6 7 8

Signature of Contractor
with Seal
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PROFORMA FOR BULKAGE TEST OF SAND REGISTER

TABLE-IV

Sr. Date of | Volume of dust sand | Volume inundated Percentage Signature of | Signature of Initial of Bank's
.No. Test in Cylinder inundated Sand in Cylinder of Bulkage | Site Engineer | Contractor | Architect's representative
& stirred (Periodical)
1 2 3 4 5 6 7 8

Signature of Contractor

with Seal
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PROFORMA OF SILT TEST REGISTER

TABLE-V

Sr. | Date Height of Sand in Height | Max percentage | Percentage of | Signature of | Signature of Initial of Bank’s /
No. of Cylinder inundated & of Silt | of silt as specified | silt obtained Site Contractor Representative
Test stirred Engineer (Periodical)
1 2 3 4 5 6 7 8 9

Signature of Contractor
with Seal
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PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER

TABLE-VI

Sr.
No

Date
of
Test

Wi. of
Materi
al to
be
tested

Sieve
as per
I.S.
design
ation

Wt. of Sand
retained in
sieve

%a retained in
each sieve
successively

Cumulative %
retained in
each sieve

F.M.

Signature of
Site
Engineer

Signature of
Contractor

Signature of Banks/
Architect's representative
& Remarks (Periodical)

Signature of Contractor

with Seal
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PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER

TABLE-VII

S. Date of Wt. of Nomina I.S. Standard Test | Obtained | Signature of | Signature of | Signature of Banks/
No. | Testing | Material | | size of | Sieve passing for Res passing Site Contractor Architect's
to be Aggreg | designa graded ult Engineer representative &
tested ate tion aggregate. of Remarks
nominal size (Periodical)
1 2 3 4 5 6 7 8 9 10 11

Signature of Contractor
with Seal
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PROFORMA FOR HINDRANCE TO WORK

Date of Start of work :
Period of Completion :
Dt. of Completion of work

Page 53 of 85

TABLE-VIII

S.No. Nature of Date of Date of which Period of which | Signature of Signature of Bank /
Hindrance | Occurrence of Hindrance was | Hindrance existed Site Architects
Hindrance removed Engineer Representative
1 2 3 4 5 6 7

Signature of Contractor
with Seal
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TABLE-IX
PROFORMA FOR RUNNING A/C BILL
i. Name of Contractor / Agency
. Name of Work
iil. SI. No. of this Bill
iv. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vil. Date of Completion as per Agreement
S. No. Item Description Unit Rate () As per Tender
Quantity |  Amount (%)
1 2 3 4 5
Up to Previous R.A. Up Date (Gross Present Bill Remarks
Bill
Quantity Amount Quantity Amount Quantity Amount
) ) )
6 7 9

Note:

1. If part rate is allowed for any items, it
should be indicated with reasons for
allowing such a rate.

Net Value since previous bill

2. If ad-hoc payment is made, it should be
mentioned specifically.

Signature of Contractor
with Seal
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No.

-- were made have been taken jointly on and are
recorded at pages ----------------=-=------- 0 -----m-mmmeme oo of measurement book No. ---
Signhature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above-mentioned measurements has been done at the

site satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer

Signature of Contractor
with Seal



O SBI

The banker to every Page 56 Of 85

TABLE - X

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

S. No. Iltem Quantity Unit Amount Remarks

1 2 3 4 5 6

Total value of materials at Site.

Secured Advance @ ---------------- of above value - B
CERTIFIED:
0] That the materials mentioned above have actually been brought by the Contractor

to the site of the work and on advance on any quantity of any of this item is
outstanding on their security.

(ii) That the materials (are of imperishable nature) and are all required by the
Contractor for use in the work in connection with the items for which rates of
finished work have been agreed upon.

Dated Signature of

Site Engineer

Preparing the bill

Rank

Date signature of
Banks Architects-------------------
(Name of the Architects)

Dated Signature of
the Contractor

Signature of Contractor
with Seal
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TABLE - XIlI

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since E R —
previous bill (A)

2. Total amount of secured advance due T e
since Previous Bill (B)

3. Total amount due since Previous Bill g —
(C) (A+B)
4. PVA on account of declaration in price e

of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.
5. Total amount due to the Contractor G

OBJECTIONS:

i) Secured Advance paid in the previous R oo
R/IA

ii) Retention money on value of works as T
per accepted tenders up to date
amount %
Less already recovered T —
Balance to be recovered E —

i) Mobilization Advance, if any

(@) Outstanding amount (principal + T -omooeeee-
interest) as on date

(b) To be recovered in this bill E S

iii. Any other Departmental materials cost oo
to be recovered as per contract, if any

V. Any other Departmental service T -
charges to be recovered if any, as per
contract (water, power etc.) enclose

statement.
Total Deduction as per contract (F) T -
Adjustments, if any -----------eeeeee-  ——

Signature of Contractor
with Seal
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Amount less received by Contractor in
--------- R/A Bill (as per statement of
Contractor)

P.V.A. F e

Total amount payable as per contract oo
(E+F+G)

(Rupees  ----s-memememmceccomeoeeees in
words)

The bill amount to ¥ ----------------- (both figures and words) has been scrutinized by us after
due checking of the measurements of work as required and is recommended for payment.

Date; ----------=-=mmmmmmeee- --
Signature of Architect
with Seal
The bill amount to ¥ ----------------- certified by Consultants has been scrutinized by me after

due test checking of measurements of works as required and is recommended for
payment for an amount of Z...............ccoceiiiiiiininnns

Date : --

Signature of Owners
Engineer

STATUTORY DEDUCTION:

i) Total Amount due (E) E S
ii) Less I.T. Payable -
iii) Less S.T. Payable -
Net Payable S
These figures given in the Memorandum for payable has been verified and bill passed for
payment ---- (in words and figures)
Date; ---------=mmmmmmeeeem

Signature of the Dy. General Manager
(Estate)

Signature of Contractor
with Seal
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS

S.N. | MATERIALS APPROVED MANUFACTURERS
1 Micro Concrete BASF / Fosroc / Sika / Sunanda
2 Polymer Modified Mortar BASF / Fosroc / Sika / Sunanda
3 Rust Remover BASF / Fosroc / Sika / Sunanda / Pidilite
4 Anti-Corrosive Primer BASF / Fosroc / Sika / Sunanda / Pidilite
5 Waterproofing Compound BASF / Fosroc / Sika / Sunanda / Pidilite
6 Elastomeric External Paint Asian / Berger / Dulux / Nerolac
7 Acrylic Emulsion Paint Asian / Berger / Dulux / Nerolac
8 Synthetic Enamel Paint Asian / Berger / Dulux / Nerolac
9 Acrylic Emulsion paint Asian / Berger / Dulux / Nerolac
10 QOil Bound Distemper Asian / Berger / Dulux / Nerolac
11 Cement (43/53 Grade), Ultratech / ACC / Lafarge / Ambuja
(OPC/PPC)
12 CPVC PIPES Astral / Prince / Supreme
13 PVC PIPES Astral / Prince / Supreme

NB. 1) The contractor should obtain prior approval from Employer / Consultants before
placing order for any specific materials. Employer may / delete any of the
makes or brands out of the above list.

All materials should conform to relevant standards and codes of BIS.

Materials with 1.S.1. mark shall be used duly approved by the Bank’s Engineer /

2)
3)

Note: -

Architect.

If any material is found to be not up to the mark, the contractor will have to
produce original bills/certificate from the manufacturer or his authorized

Distributor for authenticity

and genuineness of the material for consideration

and as per make approved by the Bank. The same will not be considered for

payment.

Signature of Contractor
with Seal
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PREAMBLE TO SCHEDULE OF QUANTITIES

Note: While quoting rates for each item of work, the contractor shall include for the
following irrespective whether it has been mentioned or not in the description of the
item without any extra claim / payment.

1. All unexposed surfaces of timber (any variety) used shall be treated with necessary
coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood
primer / putty and paint / polish as per description in the item.

3. Before making bulk quantities, the contractor shall make each of the item as
sample and get it approved in writing from the consultant’s minor modification if and
as suggested by the consultant the same shall have to be incorporated without any
extra cost.

4, All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise
specified in the item.
Difference in cost for approved sample shall be adjusted accordingly.

6. For furniture item where required whether mentioned or not shall be include
providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini
tower bolts, ball catchers, hinges, screws and sliding rails etc.

Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only.
Thickness of laminates to be used shall be 1 mm except where specified.

0. Ant termite treatment is to provide for all wood / board /ply used in the storage.

Signature of Contractor
with Seal
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SECTION — A: MATERIALS

Material shall be of best approved quality obtaining and they shall comply with the
respective Indian Standard Specification.

Samples of all materials shall be got approved before placing order and the approved
sample shall be deposited with the Architect.

In case of non-availability of materials in metric sizes the nearest size in FPS units
shall be provided with prior approval of the Architects for which neither extra will be
paid nor shall any rebates be recovered.

If directed, materials shall be tested in any approved Testing Laboratory and the test
certificates in original shall be testing including charges for repeated tests, if ordered,
shall be borne by the Contractor.

It shall be obligatory for the Contractor to furnish certificate, if deemed by the
Architects, from manufacturer or the material supplier that the work has been carried
out by using their material and as per their recommendations.

All materials supplied by the Employer / any other Specialist Firms shall be properly
stored and the Contractor shall be responsible for its safe custody until they are
required on the works and till the completion of the work.

Unless otherwise shown on the Drawings or mentioned in the “Schedule of Quantities”
or special specification, the quality of materials, workmanship, dimensions, etc., shall
be as specified as hereunder.

All equipment and facilities for carrying out field tests on materials shall be provided by
the Contractor without any extra cost.

Cement:

Cement shall comply in every respect with the requirements of the latest publications
of IS: 269 and unless otherwise specified ordinary Portland Cement shall be used.

The weight of ordinary Portland Cement shall be taken as 1440 kg. per cu.m. (90 Ibs.
per c.ft.). Cement shall be measured by weight and in whole bags, and each
undisturbed and sealed 50 kg. bag being considered equivalent to 35 liters (1.2 c.ft.) in
volume care should be taken to see that each bag contains full quantity of cement.
When part bag is required cement shall be taken by weight or measured in measuring
boxes.

No other make of cement but that approved by the Architects will be allowed on works
and the source of supply will not be changed without approval of Architect in writing.
Test certificates to show that cement is fully complying the specifications shall be
submitted to the Architects and

notwithstanding this, the Architect may at his discretion, order that the cement brought
on site and which he may consider damaged or of doubtful quality for any reason
whatsoever, shall be re-tested in an approved testing laboratory and fresh certificates
of its soundness shall be produced.

Cement ordered for re-testing shall not be used for any work pending results of re-test.

Cement shall be stored in weather-proof shed with raised wooden plank flooring to
prevent deterioration by dampness or intrusion of foreign matter. It shall be stored in
such a way as to allow the removal and use of cement in chronological order of receipt
i.e., first received being used first used. Cement deteriorated and or clotted shall not
be used on the work but shall be removed at once from the site. However, allowing
use of warehouse set cement shall be determined by the Architects.
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River Sand:

River sand shall confirm to IS: 383 and relevant portion of IS: 515. It shall pass
through pass through a I.S. sieve 4.75 mm. (3/16 B.S.) test sieve, leaving a residue
not more than 5%. It shall be from natural source i.e. only river or crushed stone
screenings, if allowed, chemically clean, sharp, hard durable, well graded and free
from dust, pebbles, clay, shale, salt, organic matter, loam, mica or other deleterious
matter. The sum percentages of all deleterious substances to acceptable limits.
River sand shall not contain any trace of salt and it shall be tested and river sand
containing any trace of salt shall be rejected.

The fine aggregate i.e. river sand for concrete shall be graded within limits as
specified in 1S: 383 and the fineness Modules may range between 2.60 to 3.20.

The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will
not get mixed up with deleterious foreign materials. If such a surface is not available a
platform of planks or corrugated iron sheets or brick floor or a thin layer of lean
concrete shall be prepared.

Fine & Coarse Aggregate:

Shall consist of crushed or broken stone 95% of which shall be retained on 4.75 mm.
IS tests sieve. It shall be obtained on crushing Granite, Quartzite, Trap, Basalt, or
similar approved stones from approved quarry and shall confirm to 1S:383 and IS 515.
Fine & Coarse aggregate shall be chemically inert when mixed with cement and shall
be cubical in shape and be free soft, friable, thin, porous, laminated or flaky pieces. It
shall be free from dust and any other foreign matter.

Gravel / Shingle of desired grading may be permitted as a substitute in part or full in
plain cement concrete if the Architect is otherwise satisfied about the quality of
aggregate. For all the R.C.C. works the size of coarse aggregate shall be 20 to 25
mm. and fine aggregate shall be 10 to 15 mm.

Reinforcement:

Reinforcement shall be of mild steel tested quality confirming to 1.S.: 432-1966 and
any other |.S. applicable or deformed bar confirming to 1S:1786 and 1s:1139 or hard
drawn Fe 415 (Tor Steel) steel wire fabric confirming to 1S:1566;1967.

All finished bars shall be free from cracks, surface flaws, laminations, jagged and
imperfect edges.

Bricks:

Bricks shall generally comply with 1S:1077 except in size which shall be classified as
1st and 2" class.1% class bricks shall be the best quality locally available table
moulded, well burnt but not over burnt, have plain rectangular faces with parallel sides
and sharp right-angled edges, have a find compact and uniform texture. The bricks
shall be free from cracks, chips, flaws, stones or subsequent to soaking in water. It
shall emit a clear ringing sound on being struck and shall not absorb water more than
20% by weight. Common building bricks shall have a compressive strength of 35 kg. /
sgm unless otherwise specified for first class bricks.
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Water:

Water for mixing cement / lime / surkhi mortar or concrete shall not be salty or
brackish and shall be clean, reasonably clear and free from objectionable quantities of
silt and traces of oil, acid and injurious alkali, salts, organic matter and other
deleterious materials which will either weaken the mortar or concrete or cause
affluence or attack the steel in reinforced cement concrete. Water shall be
obtained from sources approved by the Architect. Potable water is generally
considered satisfactory for mixing and curing concrete, mortar masonry, etc., where
water other than main source is used this shall be tested in an approved testing
laboratory to establish its suitability. All charges connected therewith shall be borne by
the Contractor.

Kotah / Shahbad / Cudappa/ Granite:

Shall be of selected quality, hard, sound, dense, and of homogenous texture, free
from cracks decay, weathering and flaws. Stone slabs shall be of uniform colour as
approved by the Architect. They shall be machine cut and machine polished where
specified and shall confirm to the required size. Thickness shall be specified in the
respective items.

Paints:

Lime for lime wash, dry distemper, oil bound distemper cement primer, oil paint,
enamel paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead,
water-proof cement paint and exterior grade Acrylic Emulsion paint, cement paint,
sand-tex matt shall be from an approved manufacturer and shall conform to the latest
Indian Standard for various paints. Ready mixed pains as received from the
manufacturer without any admixture shall be used, except for addition of thinner, if
recommended by the manufacturer.

Mortar:

Cement Mortar:

Cement mortar shall be of proportions specified for each type of work in the schedule.
It shall be composed of Portland Cement and sand. The ingredients shall be
accurately gauged by measure and shall well and evenly mixed together in a
mechanical pan mixer, care being taken not to add more water than is required. No
mortar that has begun to set shall be used. River sand shall be used unless otherwise
specified.

If hand mixing is allowed, then it shall be done on pucca water-proof platform. The
gauged materials shall be put on the platform and mixed dry. Water will then be
added and the whole mixed again until it is homogenous and of uniform colour. Not
more than one bag of cement shall be mixed at one time and which can be consumed
within half an hour of its mixing.

Note :

In connections with the 1.S. Code numbers indicated under Section, Specification,
Section A — General

Refer to the following I.S. Code numbers and the year and or otherwise latest modified
[.S. Code Number.
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3) Fine — Aggregate
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10)Flush Doors

11)Floor Tiles

12)Ceramic / Vitrified Tiles

13) Asbestos Roofing
and Rainwater pipes

14) R.C.C. design mix
M-25
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I.S. 269
I.S. 712
I.S. 1624
[.S. 383
I.S. 515
I.S. 432
I.S. 1786
[.S. 1139
I.S. 1077
I.S. 712
[.S. 1344
I.S. 287
1.S. 2202
1.S. 1237
.S. 777

[.S. 459

I.S. 456

— 1976
— 1964
- 1960
—1970
—1970
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— 1966 Fe 415
— 1966 (Tor Steel)

— 1966
- 1970
- 1964
— 1968
- 1960
— 1966
— 1980
—1970

- 1962

— 2000
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SECTION - B: MODE OF MEASUREMENTS

The method of measurement for various items in the tender shall be generally in
accordance with the IS: 1200 subject to the items for which the mode of measurements is
not given under or elsewhere in the tender.

1)

2)

Cement Concrete (Plain & Reinforcement):

Cement concrete in R.C.C. and P.C.C. items shall be measured exclusive of
reinforcement and plaster thickness but shall include necessary costs of shuttering,
centering, hire charges of all equipment, curing, hacking and fair finish. Reinforcement
and plaster shall be measured and paid separately.

Items line R.C.C. precast jalli, R.C.C. pipes and other such items which are normally
manufactured in factories as well as those items which have been specifically
mentioned in the Schedule of Quantities shall be measured inclusive of reinforcement.

No deductions will be made for openings up to 0.1 sg.mtr. and no extra labour for
forming such openings or voids shall be paid.

Columns shall be measured from face to face of columns / beams and shall include
haunches, if any. The depth of the beams (other than raft foundations beam) shall be
measured from the top of the slab to the bottom of the beam.

In case of combined footings and raft foundations, the exposed, portion of the beam rib
shall be measured as beam and remaining portion measured in footing / raft slab.

Slabs (other than in raft foundations) shall be measured in bays (clear of beams) with
deductions for columns portions.

Chajja: only projected portion shall be measured in Square meter.

Staircase: Measurements shall be in Cum Staircase comprising if steps, soffit slab,
landing slab shall be measured and paid under this them. Side parapet walls, railings,
finishing of raisers and treads, M.S. reinforcement and plastering etc., shall be paid
separately under respective items.

Reinforcement:

Shall be measured in lengths of bars as actually placed in position on standard weight
basis; no allowance being made in the weight for rolling margin, Wastage and binding
wire shall not be measured, authorised overlaps and spacers shall only be measured.

Standard weight for steel reinforcement bars

Diameter of the steel bars 6 8 10 12 16 20 25 32
in mm.

Weight of steel bars in kg | 0.22 | 0.39 | 0.62 | 0.89 | 1.58 | 247 | 3.85 | 6.31
per Rmt.

3) Brick Work:

Except walls of half-brick thickness or less, all brick work shall be measured in cubic
meters.
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Thickness of Wall:

Brick walls up to and including three bricks in thickness shall be measured in multiples
of half-brick which shall be deemed to be inclusive of the mortar joints. Where fractions
on half-bricks occur due to Architectural or other reasons, the measurement shall be
taken half-bricks.

For walling, which is more than three bricks in thickness, the actual thickness of the
wall be measured to the nearest centimeter.

Honey-combed brick walling shall be given in square meters stating the thickness of
wall and the pattern of honeycombing. Honeycomb openings shall not be deducted.

Deductions:
No deductions or additions shall be made on any account for

a) Ends of dissimilar materials (i.e. joists, beams, lintels, lofts, grinders, rafters,
purlins, trusses, corbels, steps, etc.) up to 500 square centimeters in section.

b) Opening up to 0.1 sq. in section.

c) Wall plates, bed plates and bearing of slabs, chajjas and the like where the
thickness does not exceed 10 cm. and the bearing does not extend over the full
width of the wall.

Woodwork:

All work shall be measured net as fixed. No extra measurement will be given for shape,
joints, splayed meeting styles of doors and windows and shall be measured in unit of
square meters.

Area over the face inclusive of exposed frame thickness (excluding width of cover
mould) shall be measured in case of door, windows and ventilators when frames are
included in theitem. Portions embedded in masonry or flooring shall not be
measured. Where frames are measured separately mode of measurement shall be as
per C.P.W.D. practice or 1S:1200.

Steel doors, windows, ventilators, louvers:

Clear area over one face inclusive of exposed frame shall be measured. Holdfasts or
portions embedded in masonry or flooring shall be measured.

Steel rolling shutters and rolling grilles:

Clear width between side jambs and clear height between floor and bottom of lintel /
beam shall be measured. Hood shall not be measured separately. The rate should be
inclusive of the cost of hood.

Flooring, Skirting, Dado:

Flooring shall be measured from skirting to skirting and where the wall surface is
plastered or provided with Dado, it shall be measured from plaster to plaster or dado to
dado.
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Plastering and Pointing:

All plastering and pointing shall be measured in square meters unless otherwise
described.

Net is of surface plastered shall be measured. No deductions will be made for ends of
joints, beams, posts, etc., and opening not exceeding 0.5 sg.mtr. each and no
additions shall be made neither for reveals, jambs, soffits, sills, etc. of these openings
nor for finishing the plaster around openings, ends, of joists, beam and posts, etc.

Full deductions will be made for door, window and ventilator from each side with
adding jambs for door, window and ventilator.

Painting, White Washing, Colour Washing and Distempering:

All painting work shall be measured in square meters.

Net area of surface painted shall be measured. No deductions will be made for
unpainted surfaces of ends of joists, beams, posts etc., and opening not exceeding 0.5
sg.mtr. each and no additions shall be made for reveals, jambs, soffits, sills, etc., of
these openings.

Full deductions will be made for door, window and ventilator from each side with
adding jambs for door, window and ventilator.

No coefficient will be considered for painting over sponge finished or sand faced
plaster.

The following multiplying factors for obtaining equivalent areas shall be adopted.

No.

Description of works How measured Multiplying Factor

Wood paneled framed | Measured flat (not girthed) |1 1/8 (for each
ledged, braces and | including frame, edges, | side).

battened. chawkats, cleats, etc., shall be
deemed to be included in the
item.

Wood flush part paneled | -- do — glazed or gauzed. 1 (for each side).
and part.

Fully glazed or gauzed or | -- do -- Y, (for each side).
glazed louvered
ventilators / window /
door.

Fully  venetioned of | --do -- 1 ¥ (for each side).
louvered (not with

glazing).

Weather boarding. Measured flat (not girthed |1 1/8 (for each
supporting framework shall not | side).
be measured separately).

f)

Trellis (or Jaffri) work one | Measured flat overall, no | 1 (for each side).
way or two ways. deduction shall be made for
opening (supporting members
shall not be measured
separately)

9)

Guard bars, balustrades, --- do --- 1 (for painting all
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gratings, grille railings, over).
grille partitions, etc.
h) | M.S. gates & open | See note below 1 (for painting over
palisades fencing, door all).
including standards,
braces, rails, stays, etc.
i) | Steel rolling / alligator | Measured flat over jambs, | 1 ¥ (for each side).
type shutters. guides, bottoms, rails and
locking arrangement etc. shall
be deemed to be included in
the item.
j) | Carved or enriched work. | Measured flat. 2 (for each side).
k) | Fully glazed or gauzed | Measured flat. 1 Y4 (for all over).
steel windows or
partitions.
Note:

The height shall be taken from the bottom of the lowest rail, if the palisades do not go
below it (or from the lower end of the palisades, if they project below the lowest rail) up to
the top of the palisades, but not up to the top of the standards, if they are higher than the
palisades. Similarly, for the gates, depth of roller shall not be considered while measuring
the height.

Area painted over sand cement plaster; sponge finished / sand faced plaster / rough cast
plaster area painted without considering any coefficient for painting over sand faced
plaster
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SECTION = C: WORKMANSHIP

PLAIN & REINFORCED CEMENT CONCRETE

A) VOLUMETRIC BASIS:

General:

Except where they are varied by the requirements of this specification due provision of
Indian Standard Specification 1S-456-1964 for plain and reinforced concrete and 1S-432
part | and Il for Mild and Medium Tensile steel Bars and hard drawn steel wire for concrete
reinforcement and any other relevant ISS applicable together with the latest amendments
shall be held to be incorporated this specification. It shall be intent of these specifications
to ensure that all concrete placed at various location of the job should be durable, strong
enough to carry design, loads, it should wear well and practically be impervious to water. It
should be free from such defects as shrinkage, cracking and honeycombing.

Proportioning the Mix:

In ordinary concrete, excluding controlled concrete, proportions of cement to fine and
coarse aggregate shall be as specified in the respective items and shall be accurately
measured as in table “A” below. These proportions are based on assumption that the
aggregates are dry. If aggregates are moist allowance shall be made for bulking in
accordance with 1S:2386/-. Allowance shall also be made for surface water present in
aggregate when computing water contents. Surface water present shall be determined by
one of the field methods described in 1S:2386/- (Part Ill). In the absence of exact data, the
amount of surface water may estimate by the value given in table “B” below (Table “A” and
“B” please see on page nos.124 & 125).

Mixing:

Concrete of 1:2:4 or richer mix shall be mixed in an approved mechanical mixer. The mixer
and mixing platform shall be suitably protected from wind and rain. Aggregates shall be
accurately measured out in boxes and mixed dry along with cement, water shall be then
added in measured quantity and mixing shall be continued until there is a uniform
distribution of the materials and the mass is uniform in colour and in consistency but in no
case shall he mixing be done for less than 2 minutes.

When hand mixing is permitted with the approval of the Architect it shall be carried out on
water-tight mixing platform and care shall be taken to ensure that mixing is continued until
mass is uniform in colour and consistency.

Consistency:

Quantity of water for making reinforced concrete shall be sufficient so as to ensure that
concrete shall surround and properly grip all the reinforcement. The best consistency shall
be that, which will flow sluggishly without flattening out and without separation of

coarse aggregates from the mortar. The degree of plasticity shall depend on the nature of
work and atmospheric temperature and whether the concrete is vibrated or hand
compacted. The slumps shown in table “C” obtained by standard slump test carried out in
accordance with the procedure laid down in 1S:119-1959 shall be adopted for different
types of work.
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Admixtures:

The usage of admixtures is allowed only if approved by the structural consultant and his
decision in this regard shall be final.

Transportation:

Concrete shall be conveyed from the place of mixing to the place of final deposit as rapidly
as practicable by methods which will prevent segregation or loss of any of the ingredients.
If segregation does occur during transport, the concrete shall remix before being placed. In
no case, more than 30 minutes shall elapse between mixing the consolidation in its
position.

Placing and Compacting:

Concrete shall be placed in layers of suitable thickness or in strips and compacted before
initial setting commences and should not be subsequently disturbed. Method of placing
shall be such as to preclude segregation and as far as practicable the placing shall be
continuous. Special care shall be taken in accordance with 1S:456 while laying concrete
under extreme weather.

Concrete shall be thoroughly compacted during the operation of placing and thoroughly
working around the reinforcement, embedded fixtures and spaded against corners of the
form work and by punning, rodding, mechanically vibrating or by any other approved
means. In addition, form work shall be tapped lightly by using wooden mallet at the pouring
head. The number and type of vibrator to be used shall be subject to the approval of the
Architects and in general immersion type vibrators shall be used. External vibrators shall
also be used whenever directed.

The intensity and duration (of vibration shall be sufficient to cause complete settlement and
compaction without any stratification of successive layers or separation  of
ingredients or formation of laitance. Vibrator shall be inserted vertically in the concrete at
points not more than 45 cm. apart and withdrawn very slowly when air bubbles no longer
come on the surface. Over vibration or vibration of very wet mixes is harmful and should
be avoided. Care shall be taken to utilize the vibrator only to compact the concrete and not
to spread it, sufficient number of reserve vibrator in good working condition shall be kept
on hand at all times, so as to ensure that there is no slackening or interruption in
compacting.

Construction Joints:

Concreting shall be carried out end to end continuously as far as possible and when
construction joints are totally unavoidable, it shall be located in a predetermined position
approved by the Architect. The joints shall be kept at places where the shear force is the
minimum and these shall be straight and at right angles to the direction of main
reinforcement. When the work has to be resumed, on a surface which has hardened, such
surface shall be roughened. It shall be swept clean, thoroughly wetted and covered with a
13 mm. layer of mortar composed of cement and sand in the same ration as the cement
concrete mix. This 13 mm. layer of mortar shall be freshly mixed and placed immediately
before the placing of the concrete.

Where the concrete has not fully hardened, all laitance shall be removed by scrubbing the
Wet surface with wire or bristle brushes, care being taken to avoid dislodgment of particles
of aggregate. The surface shall then be coated with neat cement grout. In horizontal joints
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the first layer of concrete to be placed on this surface shall not exceed 15 cm. thickness
and shall be well rammed against old work, particular attention being paid to corners.

Expansion Joint:

Expansion joint shall be provided where required as shown on the drawings or as directed
by the Architect / Consultant. The joints shall be filled by the approved quality filler.

Curing:

Concrete shall be carefully protected during first stage of hardening from harmful effects of
excessive heat, drying winds, rain or running water. It shall be covered with a layer of
sacking, sand canvas, hessian, or similar absorbent materials and kept constantly, wet for
ten days from the date of placing of concrete. Alternatively, the concrete being thoroughly
wetted and covered by layer of approved water-proof material which should be kept in
contact with it for seven days.

Form Work:

The form work shall conform to the shape, lines and dimensions as shown on the plans
and be so constructed as to remain sufficiently rigid during the placing and compacting of
the concrete and shall be sufficiently watertight to prevent loss of cement slurry from the
concrete. Form work or centering shall be constructed of steel or timber and adequately
designed to support the full weight of wet concrete without deflection and retain its form
during laying, ramming and setting of concrete. Timber used shall be properly seasoned so
as to prevent deformation when wetted.

All props shall be straight and of full height and no joints shall be allowed. Props shall be
braced with thin bamboos or wooden battens and where additional staging is necessary,
extra care shall be taken to use bigger diameters props with bracing at 4 or 5 levels. All
props shall be supported on sole plates and double wedges. At the time of removing props
these wedges shall be gently eased and not knocked out.

All rubbish, chippings, shavings and saw dust shall be removed from the interior of the
forms before the concrete is placed and the form work in contact with the concrete shall be
cleaned and thoroughly wetter or treated with non-staining mineral oil or any other
approved materials is kept out of contact with the reinforcement.

All form work shall be removed without shock or vibration and shall be eased off carefully
in order to allow the structure to take up its load gradually. Forms shall not be disturbed
until concrete has adequately hardened to take up superimposed load coming on it and in
no circumstances shall forms be struck until the concrete may be subjected at the time of
striking.

In the normal circumstances (generally where temperatures are above 21 degrees
centigrade) and where ordinary cement is used, forms may be struck after expiry of
following periods:

a) Walls, Columns and Vertical sides

of beam} 48 hours as may be directly
by the Architect
b) Bottom of slab up to 4.5 m. span. 7 days.

Signature of Contractor
with Seal



O SBI

The banker to every Page 72 Of 85
c) Bottom of slab up to 4.5 m. span. 14 days.
bottom of beam and arch rib up to
6 m. span.
d) Bottom of beams and arch 21 days.

rib over 6 m. span.

However, this period may be increased or decreased at the discretion of Architects.
Special care shall be taken while striking the centering of cantilevered slab canopies,
portal frames, folded plate construction and period of striking centering shall be as
determined by the Architect.

If directed, form shall be given an upward camber to ensure that the beams do not have
any sag. Surface that becomes exposed on removal of forms shall be carefully examined
and any fins, burrs, projections etc., that are detected shall be removed. Any
honeycombing of minor nature shall be finished neatly with cement mortar 1:2.

Any work showing signs of damage through premature or careless removal of centering or
shuttering, shall be reconstructed by the contractor at his own cost.

Strength:

Concrete mixed in the proportion desired shall have compressive strength after placing,
not less than the following:

No Concrete Mix. Minimum compressive Minimum compressive
strength @ 7 days strength @ 28 days
1 |1:1:2 160 Kg. / Sg.mtr. 250 Kg. / Sq.mtr.
(2250 Lbs. / Sq. inch). (3500 Lbs. / Sq. inch).
2 | 1:1%:3 132 Kg. / Sg.mtr. 200 Kg. / Sq.mtr.
(1875 Lbs. / Sqg. inch). (2850 Lbs. / Sq. inch).
3 |1:24 106 Kg. / Sg.mtr. 150 Kg. / Sg.mtr.
(1500 Lbs. / Sqg. inch). (2250 Lbs. / Sq. inch).
Tests:

Tests on concrete shall be carried out in accordance with 1S-456/- and any other is
applicable. The frequency of work test shall be at such intervals as ordered by the
Architect and subject to that every 150 cu.m. of concrete placed or part thereof and for a
day’s concrete exceeding 30 cu.m. a batch of 6 cubes shall be made for every sample and
3 of them tested after 7 days and the remaining 3 cubes shall be tested after 28 days. The
criteria for acceptance of a concrete as confirming to a specified proportion / grade of
concrete shall be in accordance with 1S:456 and the Contractor shall entirely re-do the
rejected work at his own cost. Strength of 28 days shall alone be considered for
acceptance.

The Contractor shall arrange to carry out the tests in accordance with the relevant Indian
Standards Specifications in an approved laboratory and the test reports in original be
submitted to Architect. The entire cost of testing shall be borne by the Contractor.
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Steel Reinforcement:

Reinforcement shall be accurately fabricated, placed and adequately maintained in
position as shown on the drawings or as directed by the Architect. All finished bars shall be
free from cracks, surface flaws, laminations, jagged and imperfect edges. Cement mortar
blocks shall be used to give requisite cover as shown be firmly tied with binding wire of 16
to 18 gauge. Reinforcement shall be bent in accordance with the procedure stipulated in
1S:2502-1963 and will not be straightened in a manner which will injure the material.

All reinforcement shall immediately before placing in concrete be thoroughly cleaned of
loose mill scale, loose rust, oil and grease or other deleterious matter that would destroy or
reduce bond.

Reinforcement in reinforced concrete members shall not be connected by welding or
coupling except in accordance with relevant ISS and with the previous approval of the

Architect. Overlaps and joints shall be staggered and located at points, along the spans
where neither shear nor bending moment is maximum.

Cover:

Reinforcement shall have cover as shown on the R.C.C. drawings and where not specified
the thickness of cover shall be as follows. Cement mortar blocks in C.M. 1:1 shall be used
for making cover blocks.

a) At each end of reinforcing bar not less than 25 mm. not less than twice the diameter of
such rod or bar.

b) For a longitudinal reinforcing bar in a column not less than the diameter of such rod or
bar. In the case of columns of minimum of 20 mm. or under whose reinforcing bars do
not exceed 13 mm. the cover of 25 mm. may be used.

c) For longitudinal reinforcing bar in a column not less than 25 mm. not less than diameter
of such rod or bar.

d) For tensile, compressive, shear or other reinforcement in a slab not less than 13 mm.
nor less than diameter of such reinforcement, and

e) For any other reinforcement not less than 13 mm. not less than the diameter of such
reinforcement.

A) WEIGH-BATCHING BASIS i.e. (DESIGN MIX CONCRETE):

Workmanship of Design Mix Concrete shall be carried out in accordance with
1.5:456 — 2000 and any other 1.S. Code is applicable.

TABLE - A
No | Nominal Mix. | Quantity of aggregates required | Quantity of water required per
per 50 kgs of cement. 50 kgs of cement.
Fine Cu.m. Coarse Cu.m. | Vibrated Un-vibrated
(For dry aggregate)
1 |1:1:2 0.035 0.070 22 lit. 27 lit.
(1.2 C.it) (2.4 C.ft) (4.8 Gal.) (6 Gal.)
2 | 1:1%:.3 0.052 0.106 23 lit. 30 lit.
(1.8 C.ft.) (3.6 C.ft.) (5 Gal.) (6 Gal.)
3 | 1:24 0.070 0.138 27 lit. 32 lit.
(2.4 C.1it.) (4.8 C.it.) (6 Gal.) (7 Gal.)
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4 |1:3:6 0.105 0.210 28 lit. 34 lit.
(3.6 C.fit.) (7.2 C.it.) (6.25 Gal.) (7.5 Gal.)
5 |1:4:8 0.150 0.280 - 45 lit.
(4.8 C.ft.) (9.6 C.ft.) - (10 Gal.)
TABLE -B
No Aggregate Approx. quantity of surface water in Lit /
Cu.m.
1 | Very wet sand. 120
2 | Moderately wet sand. 80
3 | Moist sand. 40
4 | Moist gravel or crushed sock. 20 to 40
Coarser the aggregate, lesser the
water it will carry.

TABLE-C
No. Type of Work SLUMPS
When vibrated When not vibrated
1. | Mass concrete in R.C.C. foundation | 2.5 cms. 5cms.
footings. (1" (2"
2. | Beams, slabs, columns with simple | 2.5 cms. to 5 cms. 5 cms. to 10 cms.
reinforcement. (1"t0 2) (2 to 4”)
3. | Thin  sections with  congested | 5 cms. to 10 cms. 10 cms. to 15
reinforcement. cms.
(2”to 4”) (4”t0 67)

Note: Should conditions governing slump and workability changed pointing to
advisability of an increased slump, this shall only be done by decreasing the
amount of aggregate and not by increasing the amount of water.

B) WEIGH-BATCHING BASIS i.e. (DESIGN MIX CONCRETE):-

Workmanship for design mix concrete shall be carried out in accordance with |.S. 456-
2000 and any other I.S. code is applicable.

BRICK MASONRY

General :

All brick work should be carried out as shown on the drawings with setbacks, projections,
cuttings, toothings, etc. Wherever the proportion of cement mortar has not been
specifically mentioned, cement mortar in the proportion of 1:6 shall be used. Flat bricks
arches shall be provided wherever required without any extra cost. Brick work shall be kept
wet while in progress, till mortar has properly set. On holidays or when work is topped, top
of all unfinished masonry shall be kept wet. Should the mortar become dry, white or
powdery, for want of curing work shall be pulled down and rebuilt at the Contractor’s
expenses.
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Brick Work 15tClass:

Bricks shall be thoroughly cleaned, well wetted and soaked for at least twelve hours in
fresh water before being used on the work. Bricks shall be of locally, available best quality.

English bond shall be used throughout in walling. A good bond shall be maintained
throughout the work, both laterally and transversely. In walling, the courses shall be kept
perfectly horizontal and in plumb with the frogs facing upwards. Vertical joints shall not
exceed 10 mm. thickness and shall be full of mortar. No broken bricks shall be used
except as closers. After day’s work all joints shall be raked to 12 mm. depth to provide for
proper key to plastering.

Mortar used shall be as specified in respective items and every third course of brick work
shall be flushed with mortar grout.

Whole of the masonry work shall be brought up at one uniform level throughout the
structure; but where breaks are unavoidable, joints shall be made in good long steps. All
junctions of walls and cross walls shall be carefully bounded into the main walls. The rate
of laying masonry may be up to a height of 60 cm. per day if cement mortar is used and 45
cm. per day if lime mortar is used. Greater heights may be built only if permitted by the
Architect.

During rains, the work shall be carefully covered to prevent mortar from being washed
away. Should any mortar or cement be washed away, the works shall be removed and
rebuilt at the Contractor’s expenses.

Bricks Work 2"Class:
Shall be similar to 1% class brick work except that 2™ class bricks shall be used and joints
shall be 10 mm. t0 12 mm. thick.

Half BrickMasonry :

Shall be set in cement mortar as specified. Hoop iron bands of 2.5 cm. x 0.16 (1" x 1/16”)
shall be embedded in every fourth course with thick mortar band or 2 Nos. 6 mm. (1/4”)
dia. bars shall be used in every sixth course otherwise as specified under item.

FLOORING, SKIRTING, DADO AND STONE VENEERING

All flooring, skirting, dado and stone veneering etc., shall be executed strictly as per
relevant IS Specification and in workman-like manner.

Indian Patent Stone:

Selection of materials, method of mixing, placing and compacting shall generally conform
to the specifications under plain and reinforced cement concrete described earlier. A stiff
mix consistent with workability shall be used.

Preparation of Surface:

Before the operation for laying topping is started the surface of base concrete shall be
thoroughly cleaned of all dirt, loose particles coked mortar droppings and laitance if any, by
scrubbing with coir or steel wire brush. Where the concrete has hardened so much that
roughening of surface by wire brush is not possible, the surface shall have roughened by
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chipping or hacking at close intervals. The surface shall then be cleaned with water and
kept wet for 12 hours and surplus water shall be removed by mopping before the topping is
laid.

Laying:

The screed strips shall be fixed over the base concrete dividing it into suitable panels.
Before placing the concrete for topping, neat cement slurry shall be thoroughly brushed
into the prepared surface of the base concrete just ahead of the finish. Concrete of
specified proportion and thickness shall be laid in alternate panels to required level and
slope and thoroughly tamped.

Finishing the Surface:

After the concrete has been fully compacted it shall be finished by troweling or floating with
neat cement rendering. Finishing operations shall start shortly after the compaction of
concrete and the surface shall be troweled three times at intervals so as to produce a
uniform and hard surface. The satisfactory resistance of floor to wear depends largely
upon the care with troweling is carried out. The time intervals allowed between successive
troweling is very important. Immediately after placing cement rendering, only just sufficient
troweling shall be done to give a level surface. Excessive troweling in the earlier stages
shall be avoided as this tends to bring a layer rich in cement to the surface. Sometime,
after the first troweling, the duration depending upon the temperature, atmospheric
conditions and the rate of the set of cement used, the surface shall be re-troweled to close
any pores in the surface and to bring to surface and to scrape off any excess water in
concrete or laitance. No dry cement shall be used directly on the surface to absorb
moistures or to stiffen the mix. The final troweling shall be done well before the concrete
has become too hard but at such time that considerable pressure is required to make any
impression on the surface.

If directed by the Architect, approved mineral pigment shall be added to the rendering to
give desired colour and shade to the flooring at no extra cost.

When instead of 1:2:3 or 1:2.5:3.5 mix, 1:2:4 is specified the topping shall be rendered with
1:1 cement mortar with a suitable mineral pigment, if directed, instead of cement only. If
specified in the Schedule of Quantities, the flooring shall be machine polished as per the
Architect’s instructions.

Wherever the patent stone flooring is used as finishing on roof the joints shall be filled with
an approved bitumastic filler in workman like manner.

Ironite Topping:

Instead of finishing the top with rendering coat of 1:1 cement mortar, the top shall be
finished with 12 mm. thick ironite topping. Unless otherwise specified, one part of ironite
and four parts of ordinary cement by weight shall be mixed dry thoroughly. This dry mixture
shall be mixed with stone grit 6 mm. (1/4”) and down size or as otherwise directed in the
ratio of 1:2 by volume and well turned over. Just enough water shall be added to this dry
mix and mixed thoroughly well and laid to uniform thickness of 12 mm. and compacted.
After initial set has started the surface shall be finished as directed.

Plain and Coloured Cement Tiles, Marble Mosaic and Terrazzo Tiles Flooring:
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The tiles shall conform to IS : 1237 having the colour approved the Architect and the rate
shall include provision of border tiles and tiles of different colours in pattern if directed. The
mosaic topping of lighter shade tiles shall be made of White Cement with an approved
shade pigment and neutral shade shall be of Grey cement with an approved shade
pigment. The type of tiles shall be as specified in respective items.

The sub-grade shall be thoroughly wetted after cleaning of all dirt, laitance, and loose
material. A bed of lime mortar consisting of one part of lime and two parts of sand shall be
laid and properly leveled to an average thickness of 25 mm. and the surface shall be kept
slightly rough to form a satisfactory key for tiles. Neat cement paste of honeylike
consistency shall be spread over mortar bed, over such area at a time as would
accommodate about 20 tiles. Tiles shall be soaked in water for 15 minutes and allowed to
dry for the same duration. Tiles shall then be fixed with a thin coat of cement paste on
back of each tile and then each tile being gently tapped with a wooden mallet till it is
properly bedded and in level with adjoining tiles. Joints shall be fine and as imperceptible
as possible.

After tiles have been laid in a room or a day’s fixing work is completed, surplus cement
grout that may have come out of the joints may be wiped off gently and joints cleaned. A

thin slurry of coloured cement matching to the colour of tiles shall be spread over it and
rubbed so as to seal even a thinnest joint between the tiles and make it impervious and the
flooring cured for 7 days. The tiles shall be polished and finished according to 1S:1443.

Dado, Skirting and Risers:

Tiles shall conform to 1S:1237 and shall be of approved design. The tiles shall be fixed
near cement grout on a blacking coat consisting of 1:4 cement sand plaster of 15 mm.
thick. The top and bottom junctions of tiles shall be rounded off neatly as directed. The
joints shall be filled with matching shade coloured cement slurry. The surface shall be kept
wet for 7 days and then polished with carborundum stone to obtain smooth surface and
fine polish.

Shahabad / Tandur / Kotah / Cuddappa Stone Flooring:

The flooring shall be either with rough stone or machine cut and machine polished as
specified in respective items and shall be of specified thickness and of approved quality
and size, free from cracks and flakes and shall be uniform in colour with straight edges.
The sides of machine cut and machine polished stone shall have perfect right angles and
surface smooth. The stone slabs shall be laid and finished as described under plain
cement or colour cement tiles on a bedding of 1:2 lime mortar 25 mm. (Average) thickness.
The finished stone surface thus laid shall then be polished to the required degree as
approved by the Architect.

In Dado, Skirting, Risers etc.:

Stone slabs shall be laid on backing plaster of cement mortar 1:4 of 15 mm. to 20 mm.
thick and finished as described under plain and coloured cement tile dado.

Marble mosaic / Terrazzo in situ work in flooring, dado, skirting etc.:

The terrazzo / mosaic finish shall be laid on an under layer of thickness as specified in the
respective items. The topping shall consist of a layer of marble chips of selected sizes,
colour and design approved by Architect, mixed with cement with desire shade of pigment.
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For lighter shade mosaic. terrazzo white cement shall be used and for neutral shade, grey
cement shall be used. The proportion of terrazzo mix shall be three parts of cement one
part of marble powder by weight. For every part of cement marble powder mix, the
proportion of marble aggregate by volume shall be 1.5 parts unless otherwise specified.

The topping shall be mixed and laid in panels as described in 1S:2114 and as per
decorative designs prepared by Architects. The dividing strips of panels shall be Aluminum
or as specified in the Schedule of Quantities. It shall be polished as specified in IS: 2114.

Broken Mosaic Flooring:

Broken mosaic finish shall be laid on an underlayer of thickness as specified in the item.

Pieces of mosaic tiles shall be obtained from broken marble mosaic tiles of approved
shade conforming to 1S:1257. The sizes of pieces shall be suitable to obtain the desired
pattern of flooring as shown on the drawings or as approved by Architect.

Broken pieces shall be thoroughly wetted before fixing them. Ordinary or coloured cement
grout shall be spread on the bedding. Mosaic tile pieces shall be fixed piece by piece to
the desired pattern. The flooring shall be laid to correct level and slopes and compacted by
straight screed tamper. The grout shall cream up to the surface. The junctions of the
flooring and the wall shall be rounded and the flooring shall be extended along the wall to
about 15 cm. (6”). After the day’s work, the surplus cement grout that may have come out
of the joints shall be cleaned off. The flooring shall be cured for seven days and then
polished with a machine as stipulated in 1S:1443.

Broken China Mosaic:

Broken China Mosaic flooring shall be exactly as per broken mosaic tile flooring except
that the broken pieces shall be of China of approved colour and manufacturer and the floor
shall not be polished.

Marble Flooring:

Marble slabs shall be of the best Indian marble of White or other approved colour as
specified in the item. They shall be hard, dense, uniform and homogeneous in texture.
They shall have even crystalline grain and free from defects and cracks. The surface shall
be machine polished to an even and perfectly plane surface and edges machine cut true to
square. The rear face shall be rough enough to provide a key for the mortar.

No slab thinner than the specified thickness at its thinnest part. The sizes of the slabs shall
be as specified in the respective items.

The slabs shall be paid as described under mosaic tile flooring in every respect.

White Glazed / Ceramic Tiles / Vitrified Tiles in Flooring and Dado:

White Glazed Tiles from an approved manufacturer conforming to 1S:777 shall be used.
They shall be of specified size and thickness. All specials viz. coves, internal and external
angles, corners, beads etc., shall be used wherever directed. Underlayer of specified
thickness and mortar of stipulated proportion shall be laid as described in marble mosaic
flooring. Tiles shall be washed clean and set in cement grout and each tile being gently
tapped with a wooden mallet till it is properly bedded and in level with the adjoining
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tiles. The joints shall be kept as thin as possible and | straight lines or to suit the required
pattern. After the tiles have been laid, surplus cement grout shall be cleaned off.

The joints shall be cleaned off the grey cement grout with a wire brush or trowel to a depth
of 5 mm. (3/16”) and all dust and loose mortar removed. Joints shall then be flush pointed
with white cement. The floor shall then be kept wet for seven days. After curing, the
surface shall be washed with mild hydrochloric acid and clean water. The finished floor
does not sound hollow when tapped with a wooden mallet.

PLASTERING

Scaffolding:

Scaffolding for carrying out plastering work shall be double steel scaffolding having two
sets of vertical supports so that the scaffolding is independent of the walls.

Preparation of surface:

All putlog holes in brick work and junction between concrete and brick work shall be
properly filled in advance. Joints in brick work shall be racked about 10 mm. if not raked
out while constructing brick masonry work and concrete surface hacked to provide the grip
to the plaster, if not hacked earlier projecting burns of mortar formed due to gaps at joints
in shuttering shall be removed.

The surface shall be scrubbed clean with wire brush / coir brush to removed dirt, dust etc.,
and the surface thoroughly washed with clean water to remove efflorescence, grease and
oil etc., and shall be kept wet for a minimum of six hours before application of plaster.

Neeru Plaster:

Cement mortar of specified proportion and thickness shall be prepared in small batches
and applied to the wall surface / ceiling. The ensure proper thickness, gauged patches
shall be made at 1.5 to 2 m. apart and the surface plastered true to line, level and plumb
taking special care to finish jambs of windows, doors, wall returns, corners, junctions etc. A
thin layer of neeru shall then be applied and rubbed into surface and finished by means of
trowel until the surface is even and smooth. The surface shall be kept moist for seven days
and then given a coat of whitewash.

Sand-faced Plaster:

The surface shall be prepared as above.

The coat of cement mortar in proportion of 1:4 or as specified, shall be applied uniformly all
over the surface to a thickness of 12 mm. and finished true to level and line and keys shall
formed on the surface. The surface shall be kept moist till the finishing coat is applied.

The finishing coat shall be applied a day or two after. The proportion of mortar for finishing
coat shall be one part of cement and three parts of selected, well graded and washed
sand, or as specified under item and it shall be applied in a uniform thickness of 6 mm.
(1/4”).

The surface shall be tapped to uniform grained texture by using sponge pads as directed.
Curing shall start after 24 hours and the surface kept wet for seven days.
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Rough Cast Plaster:

Except for the finishing coat the surface shall be prepared and base coat of plaster applied
as under sand-faced plaster.

Finishing coat mortar shall be in proportion of one part of cement and one part of specially
selected and graded sand and one part of gravel of 3 to 6 mm. size. It shall be flung upon
the first coat with large trowel to form an even and decorative coat. The work shall
generally conform to clause 16.5 of 1S:1661-1960. The thickness of the coat shall be about
12 mm. (1/2”). It shall be cured for seven days.

Rough coat plaster with colour finish:

This finish shall be similar to Rough cast plaster above except a high-grade mineral
pigment of approved shade shall be mixed with white cement instead of ordinary grey
cement while preparing the mortar.

Water-proofing Treatment:

Unless otherwise specified, the Contractor shall carry out waterproofing treatment of
basements, terrace and water retaining structures through reputed firms having
specialization in the line and approved by the Architects. The Contractor shall also furnish
full details of such treatment to the Architects and provide all information / proof etc.,
regarding the effectiveness of the treatment when called upon to do so. All such treatment
shall have to be guaranteed in the form approved by the Employer for a minimum period of
ten years. Any defects / leakages noticed during the guarantee period shall have to be
rectified free of cost by the Contractor including reinstating the surface to its original
condition and finish.
Waterproofing of sunk portions of floor slabs for baths, W.C. and kitchen mories etc., in
residential buildings, unless otherwise specified, shall be done as specified in the schedule
and shall generally comprise of:
a) A coat of hot bitumen, min. 6 mm. thick screened with stone grit.
b) Min. 20 mm. thick cement plaster in cement mortar 1:3 with approved water-proofing
cement compound as per manufactures specifications. The plaster shall be cured by
pounding for seven days.

The rate for the above treatment shall include drying and cleaning surfaces free of dust
etc. and wiping with kerosene before application of bitumen. The vertical faces and returns
shall also be treated similarly. The actual area treated including vertical faces and returns
shall be measured and paid for. The work should be done in such a way that the finished
flooring in bath has a minimum slope of 20 to 25 mm.

PAINTING
General:

Wherever scaffolding is necessary, it shall be double scaffolding.

The surface shall be thoroughly brushed free from mortar droppings and foreign matter. All
steel work shall be cleaned of loose rust, mill scales etc. so as to expose the original
surface. All broken edges, cracks, loose plaster and wavy surface shall be brought up
either by patch plaster work or by plaster of paris.

All materials viz., dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic
enamel paint, plastic emulsion paint, cement primer, red lead and other primers and
metallic paints shall conform to respective 1.S. specifications and shall be obtained from

Signature of Contractor
with Seal



O SBI

The banker to every Page 81 Of 85
approved manufactures. All paints shall be brought on site in sealed thins in ready mixed

form and shall be applied directly with the addition of thinner, if recommended by the
manufacturers.

White Washing:

White was shall be prepared from lime slaked on spot, mixed and stirred with sufficient
water to make a thin cream. This shall be allowed to stand for 24 hours and shall be
screened through clean cloth. Four kg. gum dissolved in hot water shall be added to each
cubic meter of the cream (115 gm. per cft.).

Blue shall be added to give required whiteness. The approximate quantity of water to be
added in making cream shall be five liters per kg. of lime.

Whitewash shall be applied in specified coats by using flat brushes or spray pumps. Each
coat shall be allowed to dry before next coat is applied. If additional coats than what have
been specified, are necessary to obtain uniform and smooth finish, it shall be given at no
extra cost.

The finished dry surface shall not show any signs of cracking and peeling nor shall it come
off readily on the hand when rubbed.

If directed by the Architects one coat of chalk and glue shall be applied before application
of white / colour wash at no extra cost.

Colour Wash:

Colour wash shall be prepared by adding mineral colours not affected by lime to
whitewash. No colour wash shall be done until a sample of the colour wash to the required
tint or shade has been got approved form the Architects.

Colour wash shall be applied as specified under whitewash.

Dry Distemper:

Shade shall be got approved from the Architects before application of distemper.

The surface shall be prepared as specified earlier. A primer coat using approved primer or
sizing shall be applied. Distemper prepared as per manufacturer's directions shall be
applied and each coat shall be allowed to dry before subsequent coat is applied. The
finished surface shall be free form chalking when rubbed, even uniform and shall show not
brush marks. If additional coats are necessary, they shall be given at no extra cost.

Oil Bound Distemper:

The surface shall be prepared as specified above. A primer coat of either cement primer or
any approved distemper primer shall be applied.

After the primer coat has dried, the surface shall be lightly sand papered and dusted to
make to smooth to receive distemper.

Distemper shall be prepared as per the directions of the manufacturer and conforming to
shade approved. It shall be applied in specified coats, taking care to allow for drying of
each coat before subsequent coats are applied.
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Water-proof Cement Paint / Sand-tex matt Paint:

The surface shall be prepared as specified above and thoroughly wetted with clean water
before water-proof cement paint is applied.

The paint shall be prepared strictly as per manufacturers specifications and in such
guantities as can be used up in an hour of its mixing, as otherwise the mixture will set and
thicken, affecting flow and finish.

The paint thus prepared shall be applied on clean and wetted surface with brush or
spraying machine. The solution shall be kept stirred during the period of application. It shall
be applied on the surface which is on the shady side of the building so that the direct heat
of the sun on the surface is avoided. The completed surface shall be watered after the
days work. Number of coats shall be s specified in the item.

Painting — Oil / Enamel / Plastic Emulsion etc.:

Ready mixed oil paint, flat oil paint, plastic emulsion paint, ready mixed synthetic enamel
paint, etc., shall be brought in original containers and in sealed tins. If for any reason
thinner is necessary, the brand and quantity of thinner recommended by the manufacturer
or as instructed by the Architect shall be used. The surface shall be prepared as specified
above and a coat of approved primer shall be applied. After 24 hours drying approved or
specified quality paint shall be applied evenly and smoothly. A filler putty coating may be
given to give a smooth finish. Each coat shall be allowed to dry out thoroughly and then
lightly rubbed down with sandpaper and cleaned of dust before the next cost is applied.
Number of coats shall be as specified in the item and if the finish of the surface is not
uniform, additional coats as required shall be applied to get good and uniform finish at no
extra cost. After completion no hair marks from the brush or clogging of paint puddles in
the corners of panels, angles or mouldings etc., shall be left on the work. The glass panes,
floor etc. shall be cleaned of stains.

When the final coat is applied, if directed, the surface shall be rolled with a roller of if
directed, it shall be stippled with a stippling brush.
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Annexure = ‘C’

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF ADDITIONAL SECURITY
DEPOSIT
(Site specific format shall be approved by the SBI prior to its execution)

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name
of the issuing Bank)

B.G. No. Value %
Date:

To

Dear Sir,

Bank Guarantee of ¥ towards Additional Security Deposit for the work of
located in Mumbai.

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor)

have entered into contract (for State Bank of India,
........................................ situated at Mumbai) with SBI as mentioned vide Bank
letter no........... dated ........... and the correspondence and tender relating thereto which
is hereinafter referred to as “the said contract” the Contractor has now agreed to produce a
Bank Guarantee amounting to ¥ of the % of contract value less earnest
money deposit of X.............. (Rupees only), to SBI ............... for performing their part of

the contract obligations.

AND WHEREAS in terms of said contract, the contractor is required to furnish to SBI
..................... a Guarantee of a Scheduled Bank for a value of %.................... to be
valid up to (date).

AND WHEREAS (Name of Bank and its branch) having their office at (address) the
Guarantor, at the request of the contractor hereby furnishes a Performance Bank
guarantee in favour of SBI ................c.cce. and Guarantees in the manner hereinafter
appearing. In consideration of the premise, we (name of Bank and its branch) having our
office at (address) here after called the “Guarantor” (which expression shall include it
successors and assigns) hereby expressly, irrevocably &unreservedly undertaken and
guarantee under that if the Contractor fails to execute the work according to his obligations
under the said contract, then notwithstanding any dispute between SBI .......................
and the contractor, the Guarantor shall, on demand without demur and without reference
to the contractor pay to SBI .................. immediately any sum claimed by SBI
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................... under the said contract up to a maximum amount of ¥
(Rupees only).

In case the amount demanded by SBI .....................c... is not paid within 48 hours of
receipt of demand, the Guarantor agrees to pay the aforesaid amount of Z.................. /-
(Rupees ................. only).

Such payment shall be notwithstanding any right the contractor may have directly against
SBl o or any disputes raised by the Contractor with SBI ...........................
or any suits or proceedings pending in any competent court or before any arbitrator. SBI’s
written demand shall be conclusive evidence to the Guarantor that such payment is
payable under the terms of the Contract and shall be binding in all respect on the
guarantor.

The Guarantor shall not be discharged or released from the undertaking and Guarantee,
by any arrangement, variations made between SBI and the Contractor and or indulgence
shown to the contractor by SBI, with or without the consent and knowledge of the
guarantor or by alterations in the obligations of the contractor by any forbearance, whether
as to payment, time performance or otherwise.

This guarantee shall remain valid until or as may be caused to be extended by the
contractor or until discharged by SBI in writing whichever is earlier.

This guarantee shall be a continuing guarantee and shall not be revocable during its
currency except with the previous written consent of SBI ......

This guarantee shall not be affected by any change in the constitution of the contractor, by
absorption with any other body or corporation or dissolution or otherwise and this
guarantee will be available to or enforceable against such body or corporation.

In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were
the Principal debtor and the Guarantor hereby waives all and any of its rights or surety
ship.

This guarantee shall continue to be in force notwithstanding the discharge of the contractor
by operation of law and shall cease only on payment of the full amount by the Guarantor to
SBI of the amount hereby secured.

This guarantee shall be in addition to and not in substitution for any other guarantee or
security for the contractor given or to be given to SBI in respect of the said contract.

Any notice by way of request and demand or otherwise here under may be sent by post or
any other mode or communication to the guarantor addressed as aforesaid and if sent by
post it shall be deemed to have been given at the time when it would be delivered in due
course of post and in providing such notice when given by post it shall be sufficient to
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prove that the envelope containing the notice was posted and a certificate signed by an
officer of SBI that the envelope was so posted shall be conclusive.

These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained hereinbefore the liability of the guarantor under this
guarantee is restricted to a sum of X

This guarantee will remain valid up to unless a demand or claim under this
guarantee is made in writing against us within three months from that date, i.e. on or
before ------------mmmmeem- , the guarantor shall be discharged from all liability under the

guarantee thereafter.

We have power to issue this guarantee in your favour under the Memorandum and Articles
of Association of our Bank and the undersigned has been duly authorised by the Bank
(Bank issuing the Bank Guarantee) to execute this Guarantee Deed.

Dated the ................

SIGNED AND DELIVERED For & on behalf of (the above-named Bank)

For & on behalf of (Bankers Name & Seal)

(Signature/s with designation/s of signatories)
(Banker’s seal)

Signature of Contractor
with Seal



