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STATE BANK OF INDIA 

PREMISES & ESTATE DEPARTMENT 
LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 
1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI INVITES e-TENDERS 

FOR 

 
EXTERNAL PAINTING WORK 

AT 
BLOCK-A , SENIOR OFFICERS’ RESIDENTIAL COMPLEX  

4, RONALD-SHAY ROAD AT ALIPUR , KOLKATA 
 

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025) 
ON FOLLOWING CATEGORY CAN APPLY 

CIVIL / STRUCTURAL WORKS  :  CATEGORY CODE [CE] 
 
 

Last Date & Time for submission of e-Tender: 15/09/2023. till 2:00 PM 
Opening of e-Tender: 3.00 PM on 15/09/2023 

 
 

Tender Submitted By : 
Name of Contractor: …………………………………………………..…………………………………... 

Address: …………..………………………………………………………………………………………… 

GSTIN: ………..………….…………………………………………. Date: ………………………………. 

Note : 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-
Tendering. 

 
Bidders are requested to submit technical bid as well as price bid in online mode only. No 
hard copy is required to be submitted physically during tender submission. Only L1 bidder 
will be asked to submit the signed hard copy of all the pages of NIT in due course before 
issuing work order. 
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PREMISES & ESTATE DEPARTMENT 
LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 
1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 
TENDER ID: KOL-NB-2023-09-001                                                                     DATE : 08.09.2023 
 
Sir,  
 
SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum 
commercial bid) from the empanelled contractors under Category code  : [CE] of SBI, LHO 
Kolkata,  for the “EXTERNAL PAINTING WORK AT BLOCK-A , SENIOR OFFICERS’ 
RESIDENTIAL COMPLEX AT 4, RONALD-SHAY ROAD AT ALIPUR , KOLKATA “through 
online e-Tendering System Portal https://www.tenderwizard.com/SBIETENDER.  
 
SI.  Description-1 Description-2 
1 Name & Location of work EXTERNAL PAINTING WORK AT BLOCK-A , SENIOR 

OFFICERS’ RESIDENTIAL COMPLEX AT 4, 
RONALD-SHAY ROAD AT ALIPUR , KOLKATA 

2 Tenders shall remain valid for 90 days from the date of opening of tenders 
 

3 Time allowed for completion 45 days including Sundays and holidays 
4 Last date and time of submission 

of tender 
2:00 PM on or before 15/09/2023 

5 Date & Time of opening of 
Tender 

3.00 PM on 15/09/2023 

6 Address for submission of Tender 
Document where tender will be 
opened 

Office of, 
The Assistant General Manager, (P&E), State Bank 
of India, Local Head Office, Block-B,  9thFloor, 
Samriddhi Bhawan, Kolkata-700001 

7 Earnest Money Deposit (EMD) NIL 
 
Scanned copy of Special term deposit submitted to 
Bank for empanelment is to be submitted in hard 
copy & is to be uploaded in the e-tender portal. 
 
Bidders are requested to submit technical bid as 
well as price bid in online mode only. No hard copy 
is required to be submitted physically during tender 
submission. 

8 Defective liability period 12 months from the date of virtual completion of 
work 

9 Liquated Damages 0.5% per week subject to a maximum of 5% of 
contract value 

10 Approximate Estimated cost of 
the project. 

Rs 14,06,800.00 + GST As Applicable 

11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful L1 
tenderer.  

https://www.tenderwizard.com/SBIETENDER
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12 Total Security Deposit (TSD) in 
the form of Retention Money 
(RM) 

5% of the final bill amount including ISD. ISD will be 
retained with us for a defect liability period i.e, 12 months 
from the date of final bill . No interest will be paid for the 
said ISD. 

13 Availability of Tender Documents Tender documents are to be downloaded from the Bank’s 
website (www.sbi.co.in) or SBI e-Tender Portal 
www.tenderwizard.in/SBIETENDER 

14 For e-Tender related queries Service provider: 
 
M/s. Antares Systems Limited,  
Registered Office: #24, Sudha Complex,  
3RD  Stage, 3RD  Block, Bangalore – 560079, 
Karnataka. 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 
Help Desk: 9073677150 / 9073677151 / 9073677152 
/ 033 4604 6611 
Contact Persons: 
(On working days 9 AM to 6 PM) 
1. Mr. Kushal Bose 
Mobile No.: +91 7686913157 
e-Mail: kushal.b@antaressystems.com 
2. Mr. Subrata Sheet 
Mobile No.: +91 9674758723 
e-Mail: subrata.s@antaressystems.com 

15 Value of Interim Certificate No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances. 

16 Deduction of Income Tax and 
GST 

A) TDS on Income Tax/GST will be deducted at source as 
per Govt. Guidelines. 
B) The contractor should comply with the following; 
 
i. Contractor should have GST Registration Number 
ii. Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST 
provision 
iii. Contractor should timely file his GST return in 
accordance with GST provisions to enable the Bank to 
claim the credit of GST paid to the contractor. 

17 For any details, please contact The Assistant General Manager (P&E) 
State Bank of India 
Premises & Estate Department, Engg. Section, 
Local Head Office, Kolkata, 
“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, 
Kolkata – 700 001. 
Contact No.: 033 – 2243 6677 
 
 
 

http://www.sbi.co.in/
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.in%2FSBIETENDER&data=04%7C01%7Cnasir.bakhsh%40sbi.co.in%7C3d1c5b40fb8f4dbfbe7908d90ebfe2ac%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637557039576378681%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=hBg1qSnKVAXIQRvAkv93gBkybhHd3hir%2F6MMA%2BAEuKM%3D&reserved=0
mailto:kushal.b@antaressystems.com
mailto:subrata.s@antaressystems.com
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18 Documents Required to be 
signed , scanned and 
uploaded in the e-Tendering 
website during submission of 
Tender 

1. Signed Copy of Special term deposit submitted to 
Bank for empanelment  

2. Process Compliance statement as per   Annexure-
I of NIT 

 
3. Signed & Stamped copy of page no. 01 to 07 of  

Technical bid i.e NIT.  
4. Declaration copy related reading , understanding 

and acceptance of all the pages of NIT 
 

No Hard copy of technical bid as well as price bid have to 
be submitted physically. Technical Bid as well as Price 
bid is to be submitted in online mode only. 

19 Corrigendum Corrigenda, if any, is to be followed as published in 
www.tenderwizard.in/SBIETENDER portal only. 

20 Any additional Information The estimated rates as per the Break-up Of Quantities 
(BOQ) uploaded in this tender are inclusive of materials, 
labour, wages, fixtures, transportation, installation, all 
taxes & charges , cost of the insurances as specified in the 
tender, cost towards testing of materials supplied, 
wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related expenses to 
complete the work. However, GST on work value will 
be paid extra as applicable. 

 
 
 

 Sd/- 
Assistant General Manager (P&E) 
SBI, P&E Deptt., LHO Kolkata. 

 

 

 

 

 

 

 

 

 

https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.in%2FSBIETENDER&data=04%7C01%7Cnasir.bakhsh%40sbi.co.in%7C3d1c5b40fb8f4dbfbe7908d90ebfe2ac%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637557039576378681%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=hBg1qSnKVAXIQRvAkv93gBkybhHd3hir%2F6MMA%2BAEuKM%3D&reserved=0
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CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates 
(quoting below 7.50 % of the estimated cost mentioned in page no. 2 of this NIT) will be 
asked to submit rate analysis or Additional performance guarantee (APG) or both in the form 
of Bank Guarantee or D.D issued by any scheduled Bank as per draft supplied by the Bank, within a 
period of one week before awarding the work. The amount of said Bank Guarantee shall be equal to 
the difference between 92.5 % of estimated cost of project and tender amount quoted by the 
contractor. This Bank Guarantee/D.D will be treated as an additional security deposit for due 
fulfillment of contract and will be retained by the SBI for entire completion period of the project. The 
contractor shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor 
fails to undertake the job within stipulated time or leave the same incomplete or carryout substandard 
job, the bank will be at liberty to forfeit the said initial security deposit and additional security deposit 
by invoking the Bank Guarantee/en-cashing the DD.  

And 

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-
reasonable then the vendor shall be debarred from participating in any further E-tendering 
process (for next 6 months) to be conducted by establishments under SBI LHO Kolkata.   
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MPORTANT NOTES 
 

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are 
only eligible for the above-mentioned work. 

 
(b) Any abnormal increase from the quoted price / cost will not be accepted.  

 
(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 

whatsoever. 
 

(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in 
Category Code : CE (work value from Rs 10.00 Lakhs up-to Rs 25.00 Lakh for 
Civil / Structural Works  ) only  in one part, i.e., Part – I [Technical Bid + 
Singed Copy of Special term deposit)], to be submitted online through the 
following  portal: www.tenderwizard.in/SBIETENDER 
 

** Price Bid and technical bid shall not be accepted offline. 
Price Bid and technical bid can be submitted through online mode only * 

 
Part – I (Technical Bid + “Singed Copy of Special term deposit”  ): Technical 
Bid will be available online for downloading of documents in the portal as stated above 
and is to be submitted online. 
and  

Online Price Bid: This shall contain the Electronic format of Price Bid. The 
contractors can view the Tender Opening Details through their respective 
log-in IDs on the above-mentioned e-Tendering Portal (Website). 

 

 
(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the 

bid documents. Failure to furnish all information required as per the Bid Documents or 
submission of bids not substantially responsive to the Bid Documents in every respect will 
be at the bidder’s risk and shall result in rejection of the bid. 

 
(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders 

will be opened on the next working day at the same time. Again, corrigenda, if any, are 
to be followed from www.tenderwizard.com/SBIETENDER. 

 
(g) No conditions other than mentioned in the tender will be considered, and if given they will 

have to be withdrawn before opening of the Price Bid. 
 

(h) Tenders received without EMD shall be summarily rejected, and such tenders shall not be 
allowed to participate in the online price bidding process. 

 
(i) If the bidder (s) has valid MSME Registration, submission of EMD is not mandatory. In 

such cases, valid MSME Registration Certificate is to be submitted in lieu of EMD. 
 

(j) SBI has the right to accept / reject any / all tenders without assigning any reasons and 

http://www.tenderwizard.in/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
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no correspondence shall be entertained in this regard. 
 

(k) Rates furnished in the Online Price Bid are inclusive of all costs, carriage, allowances, 
taxes & levies, etc., but excludes GST. However, GST will be paid extra by the Bank on 
production of GST Registration document and on claim as per prevailing rate. 

 
(l) The intending bidders are to quote their offers only in terms of specific 

Percentage Numerical Value (only up to two decimal places) above (+), or, 
below (–), or, at par with the Total Estimated Cost. Otherwise, the tender may be 
rejected. Please note that all the item-rates are as per the Bank’s approved rates. The 
“Percentage Offer” shall be uniformly applicable to each and every item including all 
sections / sub-sections / sub-heads of the Tender. 

 
(m) Contractors shall provide all labour and materials, tool and tackles including necessary 

scaffolding for proper execution of the work including curing etc. 
 

(n) 5% of the value of the executed work including EMD and ISD will be retained as Security 
Deposit and will be refunded on satisfactory completion of free maintenance period, i.e., 
12 (twelve) months from the date of completion of work. No interest shall be payable. 

 
(o) Percentage offered against Total Estimated Cost shall be inclusive of providing necessary 

arrangements for satisfactory protection of furniture / flooring / electrical fittings / 
Bank’s any other property during execution of the work. 

(p) Percentage offered against Total Estimated Cost shall be inclusive of cost for disposing 
debris and any other unserviceable materials as per direction and inconformity with the 
Local or any other authority (s) rules. 

(q) Percentage offered against Total Estimated Cost shall be inclusive of cleaning of floors, 
making good to damaged floor, ceiling, walls, etc., after completion of work. 

(r) In case of any poor quality of work or substandard materials used for the purpose, shall 
be replaced as per instructions without any extra cost. 

Notes:- 

• Conditional tenders shall be summarily rejected. 

• SBI reserve their rights to accept or reject any or all the tenders, 
either in part or whole without assigning any reason(s)for doing so 
and no claim/correspondence shall be entertained in this regard. 

• Quantities are tentative and can increase or decrease the quantities of 
any item and contractor have to execute the same at the quoted rates. 

• The application forms must be submitted in a prescribed format as laid down 
in the enclosed Annexures.  

The Price bid should be submitted in online mode only as prescribed format given 
in our Service Provider’s portalwww.tenderwizard.in/SBIETENDER. 
 
Yours Faithfully, 
 
           Sd/- 
Assistant General Manager (P&E.) 
SBI, P&E Deptt., LHO Kolkata 

http://www.tenderwizard.in/SBIETENDER
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit 
with technical Bid) 

 

To, 

M/s. Antares Systems Limited 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER 
OF EXTERNAL PAINTING WORK AT BLOCK-A , SENIOR OFFICERS’ RESIDENTIAL 
COMPLEX AT 4, RONALD-SHAY ROAD AT ALIPUR , KOLKATA 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E- 

tendering as mentioned in RFP of SBI as well as this document  and confirm our 
agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 
understood the functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited,  shall not be liable & 
responsible in any manner whatsoever for  my/our failure to access  & bid on the E-
tendering platform due to loss of internet connectivity, electricity failure, virus 
attack, problems with the PC, any other unforeseen circumstances etc. before or 
during the E- tendering event. 

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid  
Certifying Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering 
process. 

 

With regards, Date: 

 

 

 

Signature with company seal Name: Company / Organization:                                                                                       
Designation within Company / Organization:                                                                                                              
Address of Company/Organization: 
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A. GENERAL TERMS AND CONDITIONS 
 
INSTRUCTIONS TO THE TENDERERS  
Sealed Tenders are invited by SBI for the EXTERNAL PAINTING WORK AT BLOCK-A , SENIOR 
OFFICERS’ RESIDENTIAL COMPLEX AT 4, RONALD-SHAY ROAD AT ALIPUR , KOLKATA 
 

Site and its location  

The Above Mentioned Work Is To Be Carried Out AT BLOCK-A , SENIOR OFFICERS’ 
RESIDENTIAL COMPLEX AT 4, RONALD-SHAY ROAD AT ALIPUR , KOLKATA 
 
 
Tender documents  
The work has to be carried out strictly according to the conditions stipulated in the tender consisting 
of the following documents and the most workmen like manner. *) Instructions to tenderers, *) 
General conditions of Contract, *) Special conditions of Contract, *) Additional 
Specifications, Drawings, *) Price bid   
 

***** IMPORTANT NOTE : 

The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below;  

a) Price Bid  

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings  

e) Special conditions of contract  

f) Technical specification 

The tender documents are not transferable.  
 

Site Visit:  

The tenderer must obtain himself on his own responsibility and his own expenses all information and 
data that may be required for the purpose of filling this tender document and enter into a contract for 
the satisfactory performance of the work. The tenderer is requested satisfy himself regarding the 
availability of water, power, transport and communication facilities, the character quality and quantity 
of the materials, labour, the law and order situation, climatic conditions local authorities requirement, 
traffic regulations etc; The tenderer will be fully responsible for considering the financial effect of any 
or all the factors while submitting his tender.  

 
 
Earnest Money:  
As mentioned in NIT 
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5.0 Initial/ Security Deposit:  
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by 
means of DD drawn in favour of SBI Payable at Kolkata within a period of 7 days of acceptance of 
tender.  
 
Total Security Deposit : 
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of 
Initial Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work 
at the rate of 10% of the respective running account bill i.e., deduction from each running bill account 
will be @10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% 
of the Total Security Deposit shall be paid to the contract on the basis of architect’s certifying the 
virtual completion. The balance 50% would be paid to the contractors after the defects liability period 
as specified in the contract.  
 
Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain 
percentage above or below estimated project cost), SBI /the bank may ask such bidder to deposit 
additional security deposit (ASD) as mentioned in the cautioned note in Page no-4 of this NIT. 
 
7.0 Signing of contract Documents:  
The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance 
of the tender by the Bank. However, the written acceptance of the tenders by the Bank will constitute 
a binding agreement between the Bank and successful tenderer whether such formal agreement is 
subsequently entered in to or not.  
 
8.0 Completion Period:  

Time is essence of the contract. The work should be completed in all respect accordance with the 
terms of contract within a period of 45 days from the date of award of work.  

 
9.0 Validity of tender:  
1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-. If 

the tenderer withdraws his/her offer during the value period or makes modifications in his/her 
original offer which are not accurate, SBI / Competent Authority has the right to 
accept/reject any/all tenders without assigning any reasons whatsoever.         

                                                                              
DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the 
stipulated period of time, our Security deposit will be forfeited. 
       
Place: 
Date:        Signature of Contractor 
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FORM OF TENDER 
To , 
 
Assistant General Manager (P&E) 
SBI, P&E Deptt., SBI LHO Kolkata 
 
Dear Sir, 
 

SUB: EXTERNAL PAINTING WORK AT BLOCK-A , SENIOR OFFICERS’ RESIDENTIAL 
COMPLEX AT 4, RONALD-SHAY ROAD AT ALIPUR , KOLKATA 

 

1. I/We refer to the tender notice issued by the bank for above work. In connection with the above. 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 
drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of 
quantities.  
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the 
tender conditions. 
Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to 
a) Abide by and fulfill all the terms and provisions of the said conditions annexed hereto.  
b) Complete the works within 45 days from issuance of work order. 
4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 
5. We also declare that SBI may take any official actions , 
i) If our offer is withdrawn within the validity period of acceptance.  
Or 
ii) If the Contract is not executed within 10 days from the date of receipt  
Or 
iii) If the work is not commenced within 15 days after issue of work order or handing over of site whichever is 
later.  
5. I/We understand that you are not bound to accept the lowest or any tender you receive.  
6. Name of Partners/Directors of our Firm : 
i)  
ii)  
iii)  
Yours faithfully 
Signature: 
Designation: 
 
Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign 
the contract                                                                           
(Certified true copy of Power of Attorney should be attached) 
Signature and address of witness 

a)      Signature: 
Name: 
Address: 
b)       Signature: 
Name:           
Address: 
 
 
 
 
 

 



Tender ID : KOL-NB-2023-09-001                                                                                  Category Code : CE 
 
 

12 | P a g e                                                                                                S i g n a t u r e  o f  B i d d e r  w i t h  o f f i c i a l  S e a l                                                                                                                                                                                  

 

2. ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2022 

 between ________________________________________________________________ 

_______________________________________________________________________ 
of _____________________________________________________________________ 
_______________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other 
part, where as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and has 
caused drawings, conditions of contract, specifications and schedule of quantities etc., describing the 
works prepared by Bank. 
 
AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions 
of contract, specifications and schedule of quantities etc., have been signed by or on behalf of the 
parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set 
forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the 
said drawings and described in the same specifications and included in the said schedule of quantities 
for such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 
estimated to be Rs. ____________ 
(Rupees____________________________________________________ (hereinafter referred to as “Said 
Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete 
the work shown in the said drawings and described in the said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 
 
3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities 
with the rates entered therein, shall be read and studied as forming part of this agreement and 
the parties hereto shall respectively abide by and submit themselves to the conditions and 
stipulations and perform the agreement on their part respectively in such conditions contained. 

 
4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to 

carry out work in respect of the entire works to be paid for according to actual measured 
quantities, including variations from BOQ at the rates contained in the Schedule of rates and 
Probable bill of quantities or as provided in the said conditions. 

5. The Employer reserves to himself the right of altering the drawings and natures of the work, of 
adding/substitution to or omitting any items of work or having portions of the same carried out 
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through alternate agencies without prejudice to this contract. 
 
6. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 10 days reckoned 
from the date of issue of work order to execute the work, as provided for in the said conditions 
and complete the entire work in 45 days subject to nevertheless to the provisions for 
extension of time. 
 

7. This agreement and contract shall be deemed to have been made in Kolkata and any questions 
or dispute rising out of or in any way connected with this Agreement and Contract shall be 
deemed to have arisen in Kolkata and only the courts in Kolkata shall have jurisdiction to 
determine the same. The limitation period will be 90 days from the date of dispute having 
arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2022 
 
Signed by the said in the presence of: 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :       EMPLOYER 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities and 
in the specifications and conditions laid down hereinafter and, in the drawings, the work shall be 
carried out as per standard specifications and under the direction of  SBI / Consultant. 
 
1. INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, tender and 
Agreement, the following words shall have the meaning herein assigned to them except where the 
subject or context otherwise requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at 
“State Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head 
Office at “Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal 
and includes Client’s representative, successors & assigns. 

ii) Consultant: NA 
iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this 

office NIT No. KOL-NB-2023-09-001 dated 08.09.2023 , and his / their heirs, legal 
representatives, assigns and successors.   

Site : AT BLOCK-A , SENIOR OFFICERS’ RESIDENTIAL COMPLEX AT 4, RONALD-SHAY 
ROAD AT ALIPUR , KOLKATA where the work is to be executed as per the lay-out plans and 
drawings including any other building (s) thereat allotted by the Bank for the Contractor’s use. 

 
iv) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management 

Consultant shall be the person / organization appointed by the Bank for administration of 
construction work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule 
of quantities and any further drawings or any other instruction, which may be given by the Bank / 
Consultant, during the execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and the Bank / Consultant, shall be given access to such drawings or 
schedule of quantities whenever necessary. Detail fabrication drawings where required are to be 
prepared by the Contractor and have these approved by Consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 15 days ahead 
from the time when it is required for implementation so that the Bank / Consultant may be able to 
give decision thereon. 

• “The Work” shall mean the work to be executed or done under this contract. 
• “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in 

Provincial Insolvency Act or any amending statutes. 
• “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming 

part of this contract. 
• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the contractor. 

 
SCOPE: The Work Consists Of  EXTERNAL PAINTING WORK  AT BLOCK-A , SENIOR 
OFFICERS’ RESIDENTIAL COMPLEX AT 4, RONALD-SHAY ROAD AT ALIPUR , KOLKATA in 
accordance With The Drawings And “Schedule Of Works”. It Includes Furnishing All Materials, 
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Labour, Tools And Equipment And Management Necessary For And Incidental To The Construction 
And Completion Of The Work In conformity with designs, drawings, specifications, bill 

of quantities, etc.  Should any detail, essential for efficient completion of the work be omitted from 
the drawings / specification, it shall be the responsibility of the contractor to inform the Bank / 
Consultant and to furnish and install such detail with Bank’s / Consultant’s concurrence, so that 
upon completion of the proposed work the same becomes acceptable. 

Bank / Consultant may in their absolute discretion issue further drawings and / or written 
instructions, details, directions and explanations, which are here after collectively referred to as “The 
Bank’s / Consultant’s instructions” in regard to: 

 
a. The variation or modification of the design quality or quantity of work or the addition or 

omission or substitution of any work. 
b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / 

or specification. 
c. The removal from the site of any defective material brought thereon by the contractor and the 

substitution of any other material thereof. 
d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 
e. The dismissal from the work of any person employed thereupon. 
f. The opening up for inspection of any work covered up. 
g. The rectification and making good of any defects under Relevant Clause/ s hereinafter 

mentioned and those arising during the Defect Liability period. 
The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s 

/ Consultant’s instruction provided always that verbal instruction, directions and explanations given 
to the Contractor or his representative upon the work by the Bank / Consultant shall, if involving a 
variation, be confirmed in writing to the Contractors within seven days.  No work, for which rates are 
not specifically mentioned in the priced schedule of quantities, shall be taken up without written 
permission of the Bank / Consultant.  Rates of items not mentioned in the priced schedule of 
quantities shall be fixed by the Bank in consultation with the Consultant as provided in Relevant 
Clause/  “Variation”. 

 
2. DETAILED DRAWINGS AND INSTRUCTIONS : 

The Bank through its consultant shall furnish with reasonable promptness additional instruction 
by means of drawings or otherwise necessary for proper execution of the work. All such drawings and 
instructions shall be consistent with contract documents, true documents thereof and reasonably 
inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without 
proper drawings and instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a 
progress schedule and submit the same to the Bank through the Consultant for approval which shall 
indicate the dates for the starting and completion of the various stages of constructions. 

 
3. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its 
Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of each 
of the said drawings and one copy of specification and two copies of all further drawings issued during 
the progress of the work. Any further copies of such drawings required by the contractor shall be 
supplied on payment by the contractor of the charges therefor. 

 
5. OWNERSHIP OF DRAWING: 
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All drawings, specification and copies thereof furnished by the Bank through its Consultant are the 
property of the Bank. They are not to be used on other work, and with the exception of the signed 
contract set, are to be returned to the Bank on request on completion of the work. 

 
 

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S 
INSTRUCTIONS : 
If the contractor after receipt of written notice from the Bank and / or the Consultant requiring 

compliance of any instructions within ten days fails to comply with such instructions, the Bank 
through the Consultant may employ other person, to carry out any such instructions whatsoever  

 
 
that may be necessary to give effect thereto and pay all cost in connection therewith.  The 

contractor shall either pay the Bank the cost incurred by the Bank in connection therewith or the Bank 
may release the cost from any money due or to become due to the Contractor. 

 
 

• Owner’s Right to Terminate the Contract: 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 

an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such 
acts of insolvency or winding up shall be unable within 7 days after notice to him to do so to show to 
the reasonable satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract and to give security therefore if so required by the Architect / Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution 
to be issued or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the 
Architect / Consultant or shall charge or encumber this contract or any payment due to which may 
become due to the contractor there under: 

(a) has abandoned the contract, or, 
(b) has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 15 days after receiving from the SBI through the 
Architect / Consultant written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to 
remove the materials from the site or to pull down and replace work within seven days after 
written notice from the SBI through the Architect / Consultant that the said materials were 
condemned and rejected by the Architect / Consultant under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by this contract to be observed and performed by the contractor for seven days after 
written notice shall have been given to the contractor to observe or perform the same or has 
to the detriment of good workmanship or in defiance of the SBI’s or Architect’s / Consultant’s 
instructions to the contrary subject any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding 
any previous waiver, after giving seven days’ notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the SBI or the Architect / Consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the 
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contract had not been so determined and as if the works subsequently had been executed by or on 
behalf of the contractor.  

 
And further the SBI through the Architect / Consultant their agents or employees may enter upon 

and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or Roads use the same by means of their own employees 
or workmen in carrying on and completing the work or by engaging any other  

 
 
contractors or persons to complete the work and the contractor shall not in any way interrupt or 

do any act, matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / 
Consultant shall give a notice in writing to the contractor to remove his surplus materials and plants 
and should the contractor fail to do so within 15 days after receipt thereof by him the SBI sell the 
same by public auction after due publication, and shall adjust the amount realized by such auction. 
The contractor shall have no right to question any of the act of the SBI incidental to the same of the 
materials etc. 

 
 
 

7. VISIT TO THE SITE: 
Intending tenderer shall visit the site and make him thoroughly acquainted with the local site 

condition, nature and requirements of the work, facilities of transport condition, availability of labour 
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide in 
the tender for cost of carriage, freight and other charges as also for any special difficulties and 
including police restriction for transport etc. for proper execution of work as indicated in the drawings. 
The successful tenderer will not be entitled to any claim or compensation for difficulties faced or loses 
incurred on account of any site condition which existed before the commencement of the work or 
which in the opinion of the Bank / Consultant,  might be deemed to have reasonably been inferred as 
so existing before commencement of work. 

 
 

8. TENDERS: 
The entire tendering process will be conducted on an electronic platform through M/s. Antares 

Systems Limited , the Bank’s authorized e-Procurement Agency. 
The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of 

the tenders for each section or to split up and distribute any item of work to any firm or firms, without 
assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Bank / Consultant, detailed analysis of any or all the rates shall be 
submitted. The Bank / Consultant shall not be bound to accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” 
contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete 
work in all respects and details including preparatory and finishing work involved, directly related to 
and reasonably detectable from the drawings, specifications and schedule of quantities and no further 
extra charges will be allowed in this connection.  
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The Bank has power to add to / omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorization from the Bank. No 
variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 
(ninety) days from the date of opening of tender. 

 
9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender consisting 
of the  documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  Contact, Special 
Conditions of Contract, Technical Specifications, Price Bid, Drawings, etc. The above documents shall 
be taken as complementary and mutually explanatory of one  another  but  in  case  of  ambiguities  or  
discrepancies  shall  take  precedence  in  the  order  as Price Bid, Additional specification, Technical 
specification, Drawings, Special conditions of contract, 

 
 
 GCC, instructions to Tenderers. 

 
10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith 
(Annexure I) within 10 days (If instructed by the bank) from the date of issue of formal work order and 
he shall pay for all stamps and legal expenses, incidental thereto. However, the written acceptance of 
the tender by the Bank / Consultant will constitute a binding contract between the Bank and the 
person so tendering whether such formal agreement is or is not subsequently executed. 

 
 

11. PERMITS AND LICENSES: 
Permits and licenses for release of materials which are under Government control shall be 

arranged by the contractor on behalf of the Bank. The Bank will sign any form or application that may 
be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the 
contractor for non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account 
which in the opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost 
arrange for storage shed adequate for taking delivery and storing of the materials including any 
incidentals cost for obtaining permits and licenses etc.  The costs for storing, transporting, handling 
etc. are to be included by the contractor in his quoted rate. 

 
12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work 
and to the Regulations, etc., of the Government and Local Authorities and of any Bank with whose 
system the premises is proposed to be connected. The Contractor shall give all notices required by the 
said Act, Rules, Regulations and By laws etc. and pay all fees payable to such authority / authorities 
for execution of the work involved. The cost, if any, shall be deemed to have been included in his 
quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment and 
restorations etc. and shall defend all actions arising from such claims or liabilities. 
13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales 
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tax, work contract tax or any other taxes or local charges, as applicable. No extra claim on this 
account will in any case be entertained.  However, GST as per GST act will be paid on production of 
GST Registration Certificate and on claim. 
14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions: 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of 

the Bank or the Architect / Consultant. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement 

made by the contractor for procurement of water in the opinion of the Bank or the Architect / 
Consultant is unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI.  The contractor has 
to make his own arrangement for drawing and distributing the water at his own cost.  He has to 
make necessary arrangements. To avoid any accidents or damages caused due to construction 
and subsequent maintenance of the wells.  He has to obtain necessary approvals  
 

iv) from local authorities, if required, at his own cost.  He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to the SBI 
without any compensation as directed by the Bank or the Architect / Consultant. 

v)  
vi) The contractor shall make his own arrangements for power and supply / distribution system 

for driving plant or machinery for the work and for lighting purposes at his own cost.  The cost of 
running and maintenance of the plants are to include in his tender prices.  He shall pay all fees 
and hold the owner free from all such costs.  He has to obtain necessary approval from the 
appropriate authorities, if required. 

 
 
15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to 
the purchase of materials and not for any handling / fixing to be done by the contractor. Such costs of 
handling and fixing with profit (including transport charge if required) shall be separately included in 
the contract price as described in the schedule of quantities. The disposal of the amounts covered 
under this head will be absolutely at the discretion of the Bank. Contractor is to make payments for 
these materials to the suppliers on certificate or orders issued by the Bank / Consultant and realize 
the payment from the Employee thus made through his bills for work done. 

 
16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new structure 
indicated in the drawing but the Bank reserves the right to execute only a part or the whole or any 
excess thereof without assigning any reason therefore. If at any time after the commencement of the 
work, the Bank / Consultant shall, for any reason whatsoever, not require the whole work thereof as 
specified in the tender to be carried out the Consultant / Bank shall give notice in writing of the fact to 
the contractor who shall have no claim to any payment as compensation whatsoever on account of 
any profit or advantage which he might have derived from the execution of the work in full, but which 
he did not derive in consequence of the full amount of the work not having been carried out; neither 
shall he have any claim for compensation by reason of any alterations having been made in the 
original specification, drawing, designs and instructions which shall involve any curtailment of the 
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work as originally contemplated. 
 

17. OTHER PERSONS ENGAGED BY THE BANK: 
The Bank reserves the right to execute any part of the work included in this contract or any work 

which is not included in this contract by other Agency or persons and the Contractor shall allow all 
reasonable facilities and use of any scaffolding etc. for the execution of such work.  All the agencies 
employed by the Bank on the work shall act in close co-ordination extend mutual assistance to enable 
completion of the work satisfactorily. 

 
18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / 

RETENTION MONEY: 
Value of EMD : As mentioned in NIT 
Value of  ISD :  As mentioned in NIT 
 

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross 
value of work done by the contractor and claimed in each bill, provided the total security deposit, i.e., 
retention money shall not exceed 5% of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is 
submitted by the contractor. 50% of the total security deposit will be refunded to the Contractor 
subject to the issue of virtual completion certificate by the Bank / Consultant and Contractor 
removing his materials, equipment, labour force, temporary shed / stores etc. from the site. The 
Balance 50% will be refunded to the contractor 30 (Thirty) days after end of “Defect Liability Period” 
provided he has satisfactorily carried out all the work, submitted all documents contractually called for 
and attended to all defects during defect liability period in accordance with the conditions of contract. 
No interest is allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank 
reserves the right to withhold payment of so much of the retention money as in his opinion, represents 
the cost of the same. 

 
 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
The Contractor shall provide everything necessary for the proper execution of the work according 

to the intent and meaning of the drawing, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the same 
can reasonably be inferred there from and if the Contractor finds any discrepancies therein he shall 
immediately and in writing refer the same to the Bank / Consultant whose decision shall be final and 
binding. The Contractor shall provide himself for ground and fresh water for carrying out the work at 
his own cost. The Bank shall on no account be responsible for the expenses incurred by the 
Contractor for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete 
the said items of work within the contemplation of the contract, and beyond the unit price no extra 
payment will be allowed for incidental or contingent work, labour and / or materials inclusive of all 
taxes and duties whatsoever except for specific items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all 
tools, tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, 
planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as 
well as by day required not only for the proper execution and protection of the said work but also for 
the protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all other 
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erections, matters and things and the contractor shall take down and remove any or all such 
centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as required or when 
ordered so to do and shall fully reinstate and make good all matters and things disturbed during the 
execution of work to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the 
proper performance of the contract and for his own convenience but not otherwise. Upon completion, 
such road shall be broken up and leveled where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men 
employed on the building and to provide such parties with proper, sufficient and if required, special 
scaffolding, hoists and ladders and provide them with water and lighting and leave or make any holes, 
grooves etc. in any work, where directed by the Bank / Consultant as may be required to enable such 
workman to lay or fix pipes, Air-conditioning wiring, special fittings etc. The quoted rate of the 
tenderers shall accordingly include all these above mentioned contingent work. 

 
20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 
a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 45 days 
(including Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover 
Date, whichever is later.  The work shall be deemed to be commenced within 7 (seven) days from the 
issue of formal work order or the date on which the Contractor is instructed to take possession of the 
site, whichever is later. Time is the essence of the contract and shall be strictly observed by the 
Contractor. 

The work shall not be considered as complete until the Bank / Consultant have certified in writing 
that this has been completed and the Defects Liability Period shall commence from the date of such 
certificate. 

 
 

b) Extension of Time : 
If in the opinion of the Bank / Consultant, the work be delayed for – 
• delayed handing over of site 
• by reason of any exceptionally inclement weather 
• by reason of instructions from the Bank / Consultant in consequence of proceedings taken or 

threatened by or disputes, with adjoining or neighboring owners 
• by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank / 

Consultant and not referred to in the specification 
 

• by reason of authorized extra and additions 
• by reason of any combination of workman or strikes or lockout affecting any of the building 

trades 
• from other causes which the Bank / Consultant may consider are beyond the control of the 

contractor, the Bank / Consultant at the completion of the time allowed for the contract shall 
make fair and reasonable extension of time for completion in respect therefor.  

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give 
the Bank / Consultant written notice thereof. Nevertheless, the contractor shall use his best endeavors 
to prevent delay, and shall do all that as may be reasonably required, to the satisfaction of the Bank / 
Consultant to proceed with the work and on his so doing it will be ground of consideration by the 
Bank / Consultant for an extension of time as above provided. The decision of the Bank as to the 
period to be allowed for an extension of time for completion hereunder (which decision shall be final 
and binding on the contractor) shall be promulgated at the conclusion of such strike or lock-out and 
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the Bank shall then, in the event of extension being granted, determine and declare the final 
completion date. The provision in Relevant Clause/  19 with respect to payment of liquidated 
damages shall, in such case be read and construed as if the extended date fixed by the Bank / 
Consultant were substituted for and the damage shall be deducted accordingly. 
c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress on the 
basis of a programme chart submitted by the Contractor immediately before commencement of work 
and agreed to by the Bank / Consultant. Contractor should also include planning for procurement of 
scarce material well in advance and reflect the same in the programme chart so that there is no delay 
in completion of the project. 

 
21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within the 
stipulated period, the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the 
accepted Contract Price per week of delay, subject to a maximum of 5% of the Contract Price or 
Certified Bill Value, whichever is higher, by way of liquidated damages and not as penalty during 
which the work remains uncommented or unfinished after the expiry of the completion date. 

 
 

• Addendum  to  Liquidated  Damages  Relevant Clause/ : 
The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          

losses, damages, the quantification of which may be difficult, and hence the amount specified                            
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      
such liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price 
or Certified Bill Value, whichever is higher. The liquidated damages shall be applicable under 
following circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to 
pay 1% of the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the 
satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor shall be 
liable for Liquidated Damages for an amount equal to 0.5% of total cost of the services for 
every week or part thereof for the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get 
the work done from an alternate source at the risk of the contractor, besides forfeiting ISD. The 
decision of the Bank as to the period of delay on the part of the contractor and the quantum of 
compensation for such delay shall be final and binding on the contractor. If the contractor is 
unavoidably hindered in carrying out the  work  on account of delayed decision or the approval by the 
Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of time by 
concerned authority of the Project, whose decision shall  be  final  and  binding  on the contractor. No 
claim of the contractor shall be entertained against the Bank for such delayed approvals / decisions 
by the Corporation, excepting suitable extension of time. 
 
22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any Relevant Clause/  or Relevant Clause/ s of this contract, the 
contractor shall have rendered himself liable to pay liquidated damages amounting to the whole of his 
security deposit (whether paid in one sum or deducted by installments) the Bank / Consultant shall 
have power to adopt any of the following courses as they may deem best suited to the interest of the 
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Bank: 
a) To rescind the contract (of which rescission notice in writing to the contractor under hand of 

the Bank shall be conclusive evidence) and in which case the security deposit of the contractor 
shall stand forfeited and be absolutely at the disposal of the Bank. 

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of 
the work, debiting the contractor with the cost of the labour and price of material (of the amount 
of which cost and price of a certificate of the Consultant shall be final and conclusive against the 
Contractor) and crediting him with the value of the work done, in all respects in the same manner 
and at the same rates as if had been carried out by the contractor under the terms of this contract. 
The certificate of the Consultant as to the value of the work done shall be final and conclusive 
against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case any 
expenses which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess the 
certificates in writing of the Consultants shall be final and conclusive) shall be binding and paid by 
the original contractor and may be deducted from any money due to him by the Bank under the 
contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient 
part thereof. 

d)  
In the event of any the above courses being adopted by the Bank the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or procured 
any materials or entered into any engagements, or make any advances on account of or with a view to 
the execution of this work or the performance of the contract. And in case the contract shall be 
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereto actually performed under this contract, unless and until the Bank will have 
certified in writing the performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified. 

 
23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS: 
The Contractor shall provide, fix up and maintain in an approved position proper office 

accommodation for the Contractor’s representative and staff, which offices shall be open at all 
reasonable hours to receive instruction notices or communications and clear away on completion of 
the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. 
They are to be protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and 
to enable other contractors and sub-contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear 
away the same when no longer required and to provide all necessary attendance, lights etc. required. 

 
 
The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field 

staff and keep the same in a clean and sanitary condition to the satisfaction of the Public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever necessary and shall 
make good all the work disturbed by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the 
work during the construction and all receptacles, cisterns, water tanks etc. used for storage of water 
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must be suitably protected against, breeding of mosquitoes.  The Contractor shall indemnify the Bank 
against any breach of rules in respect of anti-malarial measures. The Contractor shall not fix or place 
any placards or advertisement of any description or permit the same to be fixed or placed in or upon 
any boarding gantry, building structure other than those approved by the Bank. 

 
Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable 
arrangements for watching, lighting and protecting the work, the site and surrounding property by 
day, by night, on Sunday and other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or 
member of the public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the 
protection of the work and materials and for altering and adopting the same as may be required and 
removing on completion of the work and making good all work disturbed. 

 
Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site including the tools 
and materials of sub-contractors and remove the same on completion. Sheds for storage of cement 
are to have pucca floor raised above the ground. Cement godown shall be constructed for storing 
about six weeks requirements of cement and stored as per norms with a stack of 10 bags each, 2 ft. 
opening all around with 2 ft. passage between each stack. 

 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above 
the ground level and have pucca raised floor. 

So also reinforcement bars are to be stored above the ground level to prevent the same form 
getting rusted. 

 
Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered  
 
necessary for the work shall be provided by the Contractor for the due performance of this 

contract. 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for 

safely taking measurement shall he supplied by the contractor. 
The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit 

level, a plumb bob and a square and shall check the work to see that the same is being done according 
to the drawing and specifications. The site Engineer will use any or all measuring instruments or tools 
belonging to the contractor as he chooses for checking the work executed or being executed on the 
contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the 
use of his scaffolding, tools and plant etc. by sub-contractors for their work. 

 
24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work 
and to the Regulations and Bylaws of any authorities, and / or any water, lighting and other 
companies, and / or authorities with whose system the structures were proposed to have connection 
and shall before making any variations from the drawings or specification that may be associated to so 
conform, give the Bank / Consultant written notices specifying the variations proposed to be made 
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and the reasons for making them and apply for instruction thereon. The Bank / Consultant on receipt 
of such intimation shall give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or 
Bylaws to be given to any authority and to pay to such authority or to any public officer all fees that 
may be properly chargeable in respect of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, 
damages to buildings, roads or members of public in course of execution of work and shall defend all 
action arising from such claims and shall keep the Bank saved harmless and indemnified in all 
respects form such actions, costs and expenses. 

 
 

25. CLEARING SITE AND SETTING OUT WORKS : 
The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone 

and rubbish materials of all kinds. All holes or hollows whether original, existing or produced by 
removal of loose stone or materials shall be carefully filled up with earth well rammed and leveled off 
as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the work and for the correctness of the position, levels, dimensions and alignment of all parts 
thereof. If at any time, any error shall appear during the progress of any part of the work, the 
Contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the Bank / 
Consultant. The Contractor shall further set out the work to the alternative positions at the site until 
one is finally approved and the rates quoted in his tender should include for this and no extra on this 
account will be entertained. 

 
Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. 
“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

 
 

26. DATUM: 
The average ground level will be considered as the crown of the nearest road, which should be 

taken as “Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels 
shown in the drawings are to be strictly adhered to. 

 
 

27. BENCHES : 
The Contractor is to construct and maintain proper benches of all the main walls, in order that the 

lines and levels may be accurately checked at all times. 
These benches will consist of timber posts of adequate length and minimum diameter 75 mm to 

be driven in the ground at suitable distance as directed encased with brick work. The wire nails will be 
driven on the top of timber posts on the centre lines of columns, walls, inside and outside face of 
foundation trenches. Centre line of walls, columns etc. may be clearly indicated and checked at any 
time if it is so required. 

 
 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, 

cesspool or other place shall not be deposited on the surface but shall be once be carted away by the 
Contractor to a safe place as per rules of the appropriate authorities. The Contractor shall keep the 
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foundation and work free from water and shall provide and maintain at his own expenses electrically 
or other power driven pumps and other plant to the satisfaction of the Bank for the purpose, until the 
building is handed over to the Bank. The Contractor shall arrange for the disposal of the water so 
accumulated to the satisfaction of the Bank and the local authority and no claims will be entertained 
afterwards if he does not include in his rates for the purpose. 

 
 
 

29. ACCESS: 
Any authorized representative of the Bank / Consultant shall at all reasonable times have free 

access to the work and / or to the workshops, factories or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or from 
where they are being obtained, and the contractor shall give every facility to the Bank or their 
representatives necessary for inspection and examination and test of the materials and workmanship. 
Except the representatives of the Bank and Consultant no person shall be allowed at any time without 
the written permission of the Bank. 

 
30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : 

All the work specified and provided for in the specification or which may be required to be done 
in order to perform and complete any part thereof shall be executed in the best and most workman 
like manner with materials of the best and approved quality of the respective kinds in accordance with 
the particulars contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars and instructions as may from time to time be given by 
the Bank / Consultant during the execution of the work, and to his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his 
own cost to prove that the materials etc. under test conform to the relevant I.S. standards or as 
specified in the specification. No extra payment on this account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not 
exhaustive. Any other tests, special or routine, on any material or workmanship, advised to be done 
by the Bank / Consultant for any reason shall be done by the contractor for which no additional 
payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the 
contract must be provided through normal channels and must include charge for sales tax, import 
duties and other charges as applicable and must be best of their kind available and the Contractor/s 
must be entirely responsible for the proper and efficient carrying out of the work. The work must be 
done in the best workmanship manner. Samples of all materials to be used shall be submitted to the 
Bank / Consultant and written approval from the Bank / Consultant shall be obtained prior to 
placement of order. A list of materials of approved make and brand is annexed. Materials mentioned 
in the said list shall be used. In case materials specified in the list are not available the Contractor/s 
may use the equivalent product with prior permission from the Bank / Consultant. As regards 
equivalent product / material the opinion of the Bank / Consultant shall be final and binding on the 
Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such 
time as the Bank / Consultant may direct and shall protect from injury all work during its course of 
execution. Any damage (during construction) to any part of the work for any reasons due to rain, 
storm or neglect of contractor, shall be rectified by the contractor in an approved manner at no extra 
cost. 
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Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
Contractor shall take all precaution necessary for the protection of work and at his own expenses shall 
make good any damage arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply 
all temporary doors, protection to windows, and any other requisite protection for the execution of the 
work whether by himself or special tradesman or sub-contractor and any damage caused must be 
made good by the contractor at his own expenses. 

 
 

31. REMOVAL OF IMPROPER WORK: 
The Bank / Consultant shall during the progress of the work have power to order in writing from 

time to time the removal from the work within such reasonable time or times as may be specified in 
the order of any materials which in the opinion of the Bank / Consultant are not in accordance with  

 
 
specification or instruction, the substitutions or proper re-execution of any work executed with 

materials or workmanship not in accordance with the drawings and specifications or instruction. In 
case the Contractor refuses to comply with the order Bank / Consultant shall have the power to 
employ and pay other agencies to carry out the work and all expenses consequent thereon or 
incidental thereto as certified by the Consultant shall be borne by the contractor or may be deducted 
from any money due to or that may become due to the contractor. No certificate which may be given 
by the Consultant shall relieve the Contractor from his liability in respect of unsound work or bad 
materials. 

 
32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to 
superintendent the work. The Contractor shall afford the Site Engineer every facility and assistance for 
examining the work and materials and for checking and measuring work and materials. The Site 
Engineer  shall have no power to revoke, alter, enlarge or relax any requirements of the Contract or to 
sanction any day work, additions, alterations, deviations or omission or any extra work whatever, 
except in so far as such authority may be specially conferred by a written order of the Bank / 
Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials shall 
be discontinued until the decision of the Bank / Consultant is obtained. The work will from time to 
time be examined by the Consultant / Bank or his authorized representative and the Site Engineer. 
But such examination shall not in any way exonerate the Contractor from the obligation to remedy 
any defects, which may be found to exist at any stage of work or after the same is complete. Subject to 
the limitations of this Relevant Clause/  the Contractor shall take instructions only from the 
Consultant / Bank. 

 
 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 
The Contractor shall provide erect and maintain at his cost a separate simple watertight office 

accommodation for the Site Engineer / PMC in case it is not already available at site. This 
accommodation shall be well lighted and ventilated and provided with windows, door with a lock. The 
Sit Engineer’s / PMC’s office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor shall provide 
a desk, chair, drawers for keeping drawings, a cupboard having proper lock and backboard for 
displaying drawings and lights and fans. The accommodation shall be demolished when directed. 
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34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who 
shall be available (by turn) throughout the working hours to receive and comply with instruction of the 
Bank / Consultant. The Contractor shall engage at least one experienced Technical representative as 
Site-in-Charge for execution of the work. The Contractor shall employ in connection with the work 
persons having the appropriate skill or ability to perform their job efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the 
age of sixteen years and not an Indian National shall be employed on the work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly 
or partly under the direct order or control of the Bank or his representative shall be deemed to be a 
person employed by the contractor. 

The Contractor shall comply with the provisions of all labour legislation including the 
requirements of the following – 

a) The Payment of Wages Act 
b) Bank’s Liability Act 
c) Workman’s Compensation Act 
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 

 
e) Apprentices Act 1961 
f) Any other Act or enactment relating thereto and rules framed there under from time to time. 
The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the 

workmen and all costs and expenses as may be incurred by the Bank in connection with any claim 
that may be made by any workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the 
State or any local authority or of the Bank regarding the maintenance of proper environmental 
sanitation of the area where the Contractor’s labourers are housed or accommodated, for the 
prevention of small-pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
contractor shall provide, maintain and keep in good sanitary condition adequate sanitary 
accommodation and provide facilities for pure drinking water at all time for the use of men engaged 
on the work and shall remove and clear away the same on completion of work.  Adequate precaution 
shall be taken by the Contractor or prevent nuisance of any kind on the work or on the lands adjoining 
the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. 
He shall within 24 hours of occurrence of any accident at or about the site or in connection with 
execution of work, report such accident to the Bank and also to the competent authority where such 
report is required by law. 

 
 

35. DISMISSAL OF WORKMEN: 
The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any 

person employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or 
incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim for 
compensation or damages against the Bank / Consultant or any of their officer / employee. 

 
 

36. ASSIGNMENT: 
The whole of the work included in the contract shall be executed by the Contractor and the 
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Contractor shall not directly or indirectly transfer, assign or underlet or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Bank and no subletting shall 
relieve the Contractor from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 

 
37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any 
goods for which prime cost prices or provisional sums are included in the Schedule of Quantities / 
Rates and / or specification who may be nominated or selected by the Consultant / Bank are hereby 
declared to be sub-contractors employed by the contractor and are herein referred to as nominated 
sub-contractors. 

No nominated sub-contractor shall be employed on or in connection with the work against which 
contractor shall make reasonable objection or save where the Bank and Consultant shall otherwise 
agree who will not enter into a contract provided – 
a) That the nominated sub-contractor shall indemnify the Contractor against the same obligation 

in respect of the sub-contract as the Contractor is under in respect of this contract. 
b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of 

any negligence by the sub-contractor, his servants or agents or any misuse by him or them of any 
scaffolding or other plants and property of the contractor or under any Workman’s Compensation 
Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the 
Consultant’s certificate provided that before any certificate is issued the contractor shall upon 
request furnish to the Consultant proof that all nominated sub-contractors accounts  
 

d) included in previous certification have been duly discharged, in default thereof the Bank may 
pay the same upon a certificate of the Consultant and deduct the amount thereof from any sums 
due to the contractor. The exercise of those powers shall not create probity of contract between 
the Bank and the Sub-contractor. 
 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or 

things and for all damages to the structural and / or decorative part of property which may arise from 
the operations or neglect of himself or of any Sub-contractor or of any of his or a cub-contractor’s 
employees, whether such injury or damage arise from carelessness, accident or any of his or a sub-
contractor’s employees, or any other cause whatsoever in any way connected with the carrying out of 
this contract. The Relevant Clause/  shall be held to include inter-alia, any damage to buildings 
whether immediately adjacent or otherwise and any damage to roads, streets, footpaths or ways as 
well as damage caused to the buildings and the work forming the subject of this contract by rain, wind 
or other inclemency of the weather. The Contractor shall indemnify the Bank and hold harmless in 
respect of all and any expenses arising from any such injury or damages to persons or property as 
aforesaid and also in respect of any claim made in respect of injury or damage under any acts of 
compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this Relevant Clause/ , so as 
to deliver the whole of the contract work complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damages to the property or third parties. 

 
39. INSURANCE: 
39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 

insure in the joint names of the State Bank of India and the contractor against all loss of damages 



Tender ID : KOL-NB-2023-09-001                                                                                  Category Code : CE 
 
 

30 | P a g e                                                                                                S i g n a t u r e  o f  B i d d e r  w i t h  o f f i c i a l  S e a l                                                                                                                                                                                  

 

from whatever cause arising other than the excepted risk, for which he is responsible under the 
terms of contract and in such a manner that the State Bank of India and contractor are covered 
for the period stipulated under Relevant Clause/  20 of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned by the 
contract in the course of any operations carried out by him for the purpose of complying with his 
obligations under Relevant Clause/ . 
a) The works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for incorporation in 
the work at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank 
of India which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect / consultant the policy if insurance and he receipts for 
payment of the current premiums. 

 
39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the State 
Bank of India against all losses and claims in respect of injuries or damages to any person or material 
or physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, charges 
and expenses whatsoever in respect of or in relation thereto except any compensation of damages for 
or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 
 

b) The rights of State Bank of India execute the works or any part thereof on, over, under, 
in or through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the State 
Bank of India their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation as may 
be just and equitable having regard to the extent of the responsibility of the State Bank of 
India, their employees, or agents  or other contractors for the damage or injury. 

 
39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the provision mentioned 
in this NIT. 

 
39.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any 
action, claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable which may be payable in 
respect of any article or part thereof included in the contract.  In the event of any claim made under or 
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action brought against STATE BANK OF INDIA in respect of such matters as aforesaid the contractor 
shall be immediately notified thereof and the contractor shall be liberty, at his own expenses to settle 
any dispute or to conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the STATE BANK OF INDIA if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Architect / Consultant 
in this behalf. 

 
 
 

39.5 Third party insurance 
39.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under Relevant Clause  of GCC shall insure against his liability 
for any material or physical damage, loss or injury which may occur to any property including 
that of STATE BANK OF INDIA, or to any person, including any employee of the STATE 
BANK OF INDIA, arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to Relevant Clause  
thereof. 
 

39.5.2 Minimum Amount of Third party Insurance 
Such insurance shall be effected with an insurer and in terms approved by the State Bank of 
India which approval shall not be reasonably withheld and for at least the amount stated 
below.  The contractor shall, whenever, produce to the Architect / Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh 
per occurrence with the number of occurrence limited to four.  After each occurrence contractor 
will pay premium to make insurance valid for four occurrences always. 

 
39.7 ACCIDENT OR INJURY TO WORKMAN 
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-contractor, save and 
except an accident or injury resulting from any act or default of the State Bank of India or their 
agents, or employees.  The contractor shall indemnify and keep indemnify State Bank of India 
against all such damages and compensation, save and except as aforesaid, and against STATE 
BANK OF INDIA claims, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 
 

39.7.2 Insurance against accident etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the State Bank of 
India during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and receipt 
for payment of the current premium.  Provided always that, in respect of any persons employed 
by an sub-contractor the contractor's obligation to insure as aforesaid under this sub-Relevant 
Clause/  shall be satisfied if the sub-contractor shall have insured against the liability in respect 
of such person in such manner that State Bank of India is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Architect / Consultant when 
such policy of insurance and the receipt for the payment of the current premium. 

 
39.7.3 Remedy on contractor’s failure to insure 
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If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect the terms of contract, then and in any such case 
the State Bank of India may effect and keep in  force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and form time to time deduct the 
amount so paid by the State Bank of India as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor.  In addition, an 
amount of penalty of Rs. 1.00 lakh will be imposed and to be recovered from the proceedings 
of any bill due to be paid to the contractor. 
 

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  In 
respect of such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the State 
Bank of India and which are payable by the contractors under this Relevant Clause  .  The 
contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant 
to a policy taken under this Relevant Clause  , proceed with due diligence to rebuild or repair 
the works destroyed or damaged.  In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 

 
40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the work under this 
contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of 
the difference in the quantity of the materials he was required to use and that he actually used shall be 
deducted from his dues. The decision of the Bank shall be final and binding on the 

 
 
 Contractor as to the amount of materials the Contractor is required to use for any work under this 

contract. 
 

41. MEASUREMENT OF WORK : 
The Contractor will record and submit to the Project Management Consultant / Site Engineer / 

Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor 
should submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to be 
measured, and the contractor shall forthwith attend or send a qualified agent to assist the Consultant 
or the Consultant’s representative in taking such measurements and calculations and to furnish all 
particulars or to give all assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and 
measurements as he may require. All authorized extra work, omissions and all variations made 
without the Consultants knowledge, if subsequently sanctioned by him in writing, with the approval of 
the Bank shall be included in such measurements. The final measurement should be done within one 
month from the date of completion of work jointly by the Consultant and / or his representative and if 
the contractor fails to comply, the measurements taken by the Consultant will be final and binding. 

 
42. METHOD OF MEASUREMENT: 
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Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of 
work produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In 
the event of any dispute with regard to the measurement of the work excluded the decision of the 
Consultant / Bank shall be final and binding on the Contractor. 

 
43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such 
work shall be carried out in accordance with the I.S. Specification and in the event of there being no IS 
Specification, then in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Consultant / Bank. 

 
44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER  THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC: 
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the 

public. The Consultant may require the contractor to remove any materials, which are considered by 
him to be a danger or inconvenient to the public and cause them to be removed at the contractor’s 
cost. 

 
45. PAYMENTS: 
a) All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, 

(format enclosed). Normally one interim bill shall be prepared each month subject to minimum 
value for interim certificate as stated in these documents. The interim bill in proper forms must be 
duly accompanied by detailed measurements, duly endorsed by the Site Engineer / PMC in 
support of quantities of work done and must show deduction for all previous payments, retention 
money, etc. Advance / ad-hoc payments for work will not be normally made. However, ad-hoc 
payments may be made at the discretion of Consultant / Bank in case of exigency. 
The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the 
amount due to the Contractor from the Bank and the Contractor shall be entitled to payment 
thereof, by the Bank within the period of “honouring certificates” mentioned in these documents. 
The amount stated in an interim certificate shall be the total value of work properly executed and 
approx. 75% of invoiced value of material brought, to site for permanent incorporation into the 
work up to the date of the bill less the amount to be retained by the Bank as the retention money 
and less installments previously paid under these conditions. 
The materials to be considered for secured advance shall be nonperishable in nature and only 
include the value of the said materials and goods as and from such time as they are reasonably, 
properly and not prematurely brought to or placed adjacent to the work and then only if 
adequately protected against weather or other casualties and considered acceptable by the   
Consultants / Bank. An indemnity bond is to be submitted in an appropriate format approved by 
the Bank, whenever Secured Advance against materials are prayed for. 
If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials 
or goods will be progressively deducted from the amount due to Contractor in accordance with 
the quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed and shall not preclude 
the requiring of bad unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission of the due performance of the 
contract or any part thereof in any respect or the accruing of any claim, nor shall, it conclude 
determine or affect in any way the powers of the Bank under these 
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 conditions or any of them as to the final settlement and adjustment of the accounts or otherwise 
or in any other way vary or affect the contract. The final bill shall be submitted by the Contractor 
to the Consultant within one month of the date of certificate of completion furnished by the 
Consultant and payment shall be made after the same is duly verified and certified by the 
Consultant. 

b) FINAL PAYMENT: 
The final bill shall be accompanied by a certificate of completion form the Consultant along with 
all other documents required to be submitted by the Contractor under these conditions. Payment 
of final bill shall be made after deduction of Retention Money as specified in these conditions 
which sum shall be refunded in the manner stated in these conditions. The acceptance of payment 
of the final bill by the Contractor would indicate that he would have no further claim in respect of 
the work executed. 
 

46. VARIATION / DEVIATION : 
The Contractor may when authorized and shall, when directed in writing by the Consultant / 

Bank, add and or omit or vary the work shown in the drawings or described in the specification or 
included in the priced schedule of quantities. The Contractor on his own accord shall make no 
addition, omission or variation without such authorization from Bank. A verbal authority or direction 
by the Consultant / Bank if confirmed by the Contractor in writing within 7 days shall be deemed to 
have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing or an engineering rate analysis based on 
prevalent fair price of labour materials at site of work including wastage and other components as 
required plus 15% for overhead and profit etc. works contract sales Tax at prevailing rate will be 
payable extra over the stipulated OH / project percentage. The tender rates shall hold good for any 
increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / 
Consultant. No variation shall vitiate the contract. 

 
47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain 
the approval of the Bank / Consultant in writing for any such substitution well in advance. For 
materials designated in this specification by such term as “Equal” or “other approved”, etc. Specific 
approval of the Bank / Consultant shall be obtained in writing prior to execution. 

 
48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE 

ON COMPLETION: 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects 

put right, all windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  
All floors, staircases and every part of the building both inside & outside shall be left neat and clean as 
to ensure immediate occupation to the satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the work and 
it is ready for inspection. 

 
49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary work of every kind and leave the whole 
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of the site and the work clean and in workman like condition to the satisfaction of the Bank / 
Consultant. 

 
50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the 
Bank / Consultant all defects, shrinkage, settlements or other faults which may appear within  12 
(twelve) months after completion of the work and considered as the “defect liability period”. In default 
the Bank may employ and pay other persons to amend and make good such damages, losses and 
expenses consequent thereon or incidental there to shall be made good and borne by the Contractor 
and such damages, loss and expenses shall be recoverable from him by the Bank or may be deducted 
by the Bank, in lieu of such amending and making good by the Contractor deduct from any money 
due to the Contractor a sum equivalent to the cost of amending such work and in the event of the 
amount retained being insufficient recover the balance from the Contractor from the amount retained 
under these conditions together with any expenses the Bank may have incurred in connection 
therewith. 
51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted 
from the specialized agency along with a counter guarantee by the main contractor engaged for the 
work. The guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the 
contractor is required to submit guarantee / guarantees for any item / items for a period of more than 
12 months, the guarantee/guarantees in case of those items shall remain valid even after expiry of the 
defect liability period of 12 months as stipulated in the contract. 
52. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried 
in the earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that 
the work may be inspected and correct dimensions taken before such burial.  In default whereof, the 
same shall, at the option of the Bank / Consultant, be either opened up for measurements at the 
Contractor’s expense or no payments may be made for such materials.  Should any differences or 
dispute arise after execution of any work as to measurements etc. or other matters which cannot be 
conveniently tested or checked the records of the Bank / Consultant shall be accepted as correct and 
binding on the Contractor. 
• Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall 

be the property of SBI and shall be handed over to the Bank immediately. 
 
53. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, 
if any granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, 
sales tax, octroi etc. unless specifically provided for this document. 
54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and 
labour charges of tools and plants would be entertained under any circumstances. 
55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the 
continuance of the work or in the opinion of the Bank shall neglect or fail to proceed with the due 
diligence in the performance of his part of the contract or if he shall more than once make default, the 
Bank shall have the power to give notice in writing to the contractor requiring the work be proceeded 
within a reasonable manner and with reasonable dispatch, such notice purport to be a notice under 
this Relevant Clause/ . 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site 
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of the work or from any ground contiguous thereto, any plant or materials to subsist from the date of 
such notice being given until the notice shall have been complied with. If the Contractor shall fail for 
15 days after such notice has been given to proceed with the work as therein prescribed, the Bank 
may proceed as provided in Relevant Clause of GCC (Termination of Contract by the Bank). 

 
 

56. TERMINATION OF CONTRACT BY BANK: 
If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a 

firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a compensation for the benefit of the greater part, in number of amount of his creditors 
or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, 
or the Receiver of the Contractor in insolvency, shall repudiate the contract or if a Receiver of the 
Contractor’s firm appointed by the court shall be unable, within fourteen days after notice to him 
requiring him to do so, to show to the reasonable satisfaction of the bank that he is able to carry out 
and fulfill the contract and if so required by the Bank to give reasonable security there for, of if the 
Contractor  shall suffer execution to be issued, or shall suffer any payment under this contract to be 
attached by or on behalf of and of the creditors of the contractor or shall assign, charge or encumber 
this contract or any payments due or which may become due to the Contractor, thereunder, or shall 
neglect or fail to observe and perform all or any of the acts matters of things by this contract, to be 
observed and performed by the Contractor within three clear days after the notice shall have been 
given to the contractor in manner hereinafter mentioned requiring the Contractor to observe or 
perform the same or shall use improper materials or workmanship in carrying on the  work, or shall in 
the opinion of the Bank not exercise such due diligence and made such due progress as would enable 
the work to be completed within due time agreed upon and shall fail to proceed to the satisfaction of 
the Bank after three clear days’ notice requiring the contractor to do so shall have been given to the 
contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, 
the Bank may notwithstanding any previous waiver determine the contract by a notice in writing to 
the effect as hereinafter mentioned, but without thereby affecting the powers of the Bank of the 
obligations and liabilities of the contract the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the work subsequently executed had been executed by 
or on behalf of the contractor (without thereby creating any trust in favour of the contractor).  Further 
the Bank or his agent or servants may enter upon and take possession of the work and all plants, tools, 
scaffolding, sheds, machinery, steam and other power, utensils and materials being lying upon 
premises or the adjoining lands or road and sell the same as his own property or may employ the 
same by means of his own servants and workmen in carrying on and completing the work or by 
employing any other contractors or other person to complete, and the contractor shall not in any way 
interrupt or do any act, matter or thing to prevent  or  hinder  such other  contractors  or  other  
persons  or  person  employed  from completing and finishing or using the materials and plants for the 
work.  When the work shall be completed or as soon as thereafter as conveniently may be, the Bank 
shall give notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within a period of 14 days after receipt by him of the said notice, the Bank may 
sell the same by Public Auction and shall give credit to the contractor for the amount so realized. Any 
expenses or losses by the Bank in getting the work carried out by other contractors shall be adjusted 
against the amount payable to the contractor by way of selling his tools and plants or due on account 
of work carried out by the contractor prior to engaging other contractors or against the Security 
Deposit. 
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57. ARBITRATION 
 

i) Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as  
mentioned hereinafter. If the contractor considers that he is entitled to any extra 
payment or compensation in respect of the works over and above the amount s 
admitted as payable by the Architect or in case the contractor wants to dispute the 
validity of any deductions or recoveries made or proposed to be made from the contract 
or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or 
dispute to the Assistant General manager (Premises & Estate) S.B.I. LHO, Kolkata and 
endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery.  The said notice shall give full 
particulars of the claim, grounds on which 

 it is based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to 
the Asst. General Manager (Premises & Estate) in the manner and within the time as 
aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights 
in respect of any claim not notified to the Asst. General Manager (Premises & Estate) in 
writing in the manner and within the time aforesaid. 

 
 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the 

claims notified by the contractor.  The contractor may within 30 days of the receipt of the 
decision of The Asst. General Manager (Premises & Estate) submit his claims to the 
conciliating authority namely the Circle Development Officer, S.B.I. L.H.O., Kolkata for 
conciliation along with all details and copies of correspondence exchanged between him 
and The Asst. General Manager (Premises & Estate). 

 
 iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived. 

 
 iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified, claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager.  It will also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and 
that he had to deal with the matters to which the Contractor relates in the course of his 
duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said Chief General Manager. Such 
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person shall be entitled to proceed with the reference from the stage at which it was left by 
his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules 
made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement of 
claims and counter statement of claims.  The venue of the arbitration shall be such place as may be 
fixed by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be 
paid before the award is made and published, be paid half and half by each of the parties.   The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of 
the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, 
shall be paid and fix or settle the amount of costs to be so paid. 
Bill Submission Format: The bill shall be as per tender specification as detailed below along with 
Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed 
at site is not being attached. If required then the contractor may be ask to submit the Manufacturing 
certificate in due course of bill checking period 
 
SN Description Unit Tender 

Rate 
Tender 
quantity 

Actual quantity 
(L/B/D) 

Tender 
amount 

Actual amount 

        

 
Declaration 

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and 
fully understood and will abide by the same. 
 
Signature of the vendor with seal                                                 Place :  

                                                      Date: 
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SPECIFICATION OF MATERIALS: 
 B.TECHNICAL SPECIFICATIONS 
 
1.Scope of Work :   
The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and Specifications. 
The contractor shall plan, carryout, monitor and complete the work in every respect in accordance 
with the drawing, contract and in accordance with the directions and to the satisfaction of the Bank 
and its authorized representative  and/ or Assistant  Manager – Civil and/or Engineering In-charge, in 
a proper workmanlike and most cost efficient manner, maintaining quality and safety performance. 
The contract shall carryout his obligations under the contract with due care and diligence. The 
Company may from time to time issue further drawings and/or written instructions, details, directions 
and explanations in regard to: 
 
Construction of all relevant Civil – RCC Structural works (foundation and superstructure) including 
supply of all materials, tools & tackles, labour, etc. and Erection & other activities for Structural Steel 
Work , related to following buildings/Structure/Unit complied to the Specification as laid down. 
 
Major Item Details: 
Major Civil, Structural & Architectural scope of works involved is: 

• Earthwork in excavation in all types of soil including soft rock and hard rock. 
• RCC work in foundation as well as superstructure for various types of Buildings and structures, 

Equipments, Retaining walls, Trenches, Drains, non-suspended slabs etc.  
• RCC work of grade M-20 in foundation and superstructure in 1st Floor construction  
• Erection of Structural steel works in single and built up sections in super structure in portals, 

crane girders, roof trusses, beams, purlins, plate girders, side runners, pipe rack, trestles, stair 
cases, ladders, hand railing, platforms/walkways with grating/chequered plates etc. 

• Fixing of Aluminium Sheets. 
• The variation or modification of the work or the addition or omission or substitution of any part 

of the works. 
• The discrepancy in the drawings or between the Schedule of Quantities and/or Drawings and/or 

Specifications, 
• The removal from the site of any materials brought thereon by the Contractor and the 

substitution of any other materials. 
• The removal and/or re-execution of any works executed by the Contractor.  
• The Contractor shall, in performance of the Works, comply in all respects with the quality, 

health, environment and safety requirements applicable to the Company's Works at aforsiad site, 
WB. 

• The Contractor shall notify the Bank forthwith of any defects or deficiencies in the performance 
of the works of which it becomes aware during performance of the Contract and or prior to the 
commencement of the Defects Liability Period.  The Contractor shall take all necessary steps to 
rectify the same as soon as possible. 

• The Contractor shall forthwith comply with and fully execute any of the Works comprised in 
such instructions provided always that verbal instructions, directions and explanations given to 
the Contractor or his representative at the Site shall, if involving a variation, be confirmed in 
writing by the Contractor within seven days and if not dissented from in writing within a further 
period of seven days by the Engineer such instructions shall be deemed to be instructions within 
the scope of the Contract. 

• The Bank shall have the power to make any additions, alterations and/or deletions in the original 
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Design, Drawings, Schedule of Quantities, Specifications or Instruction to any extent that may be 
necessary or desirable during the progress of the work and the  

• Contractor shall be bound to carry out the work as per the altered instructions and on the same 
conditions at rate as mentioned in Relevant Clause/  "Security Deposit". 

• Such variations, additions, omission or substitutions in the Contract shall not be construed in any 
way as invalidating the Contract. 

• The Schedule of Quantities issued by the Bank with the tender documents shall be deemed to be 
approximate and no liability shall attach to them for inaccuracies or errors therein. 

• If compliance with the Bank's instructions as aforesaid involves additional work beyond that 
contemplated by the Contract then unless the same were issued owing to some breach of the 
Contract by the Contractor or an error, omission, or neglect of the contractor, the Bank shall pay 
to the Contractor the price of the said work as an additional work to be valued as hereinafter 
provided. 

 
3. Quantities & SoR: 

 
• All rates quoted in the schedule of quantities and rates and as accepted shall remain firm 

during the contractual period including extension if any and shall not be subjected to any 
escalation for a variation limit of +20% of the Total Value of the Work as per Work 
Order. They shall include for any overtime required to complete the Work according to 
programme and on schedule and completely to the Company's satisfaction. 

• The Contract price includes rates for all items enumerated as per SoR, all wastage, all 
transportation costs, all costs relating to duties, royalties, Cess, taxes and other charges, all 
costs relating to operation and maintenance of construction equipment and also all services as 
applicable for execution of the work at your place except Service Tax, Education Cess and 
Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp 
and indirect cost such as those relating to access roads, establishment expenses etc 
 

Cost of Non Tendered Item 
• In case any additional, altered, substituted or any new item of work includes subsequently as 

per site condition and requirement for which no rate is specified in the Contract, rate for such 
item will be determined by the Company from the rate for similar or near similar item of work 
in the Contract and shall be mutually discussed and agreed.  In case any similar or near similar 
work does not exist in the Contract, the rate shall be decided by the Company based on the 
principle of actual cost of materials, wastage, taxes, transportation, equipment, running cost, 
labour, supervision, overheads etc towards actual direct cost plus 12.50% (Twelve and half 
percent) markup thereon. 

• The intent of the Specifications and Schedule of Quantities is to have items finished and 
complete in all respects, unless specially stated otherwise in the Schedule. This shall be 
understood whether or not it is specifically mentioned in the description of the item.   

• The schedule of quantities as given in the SoR is indicative only and may vary up or down as 
per actual requirement of site conditions for which item rate shall remain unchanged.  

• The Schedule of Quantities issued by the Company with the tender documents shall be 
deemed to be approximate and no liability shall attach to them for inaccuracies or errors 
therein. 
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• Schedule of Completion : 
 

Time is the essence of this Contract.  The Contractor will have to commence the work at site 
within 7 days from the date of LOI / WO and complete the entire work satisfactorily within 45 
days as per mutually agreed schedule. In case the contractor fails to mobilise the resources to 
site for commencing the work and complete the works as per mutually agreed time line for 
each phase; it is assumed that the contractor is not interested in executing the work and hence 
the said contract stands cancelled automatically. In such case, the Company is at the liberty to 
off load the work to other suitable agencies at your cost and risk.  

 
4. Liquidated Damage For Delay: 

 
In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half 
percent) of the total contract value of the work for every week or part thereof for the first 4 
weeks of delay and thereafter 1% (one percent) total contract value for every week, subject to a 
maximum of 5% (five percent) of the total Contract value on uninterrupted working condition. 
 

5. Obligations of the Bank  
 

5.1 Electricity & Water 
Branch will provide electricity/water at the Site to Contractor for construction work at a single point 
(within 500 metres from place of work) free of cost.  Necessary distribution shall be done by 
Contractor at their own cost. The location to be mutually agreed. 

 
3. Statutory and other Obligations : 

 
 The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do 

strictly comply with all applicable statutory laws and orders of competent authorities and court 
and will specifically comply with the followings : 

 
 Labour Rules etc. 
 
 In respect of all labourers directly or indirectly employed in the works, the Contractor shall 

comply with all legislation and rules of State and/or Central Government or other local authority 
governing the protection of health, sanitary arrangements, wages, welfare and safety applicable 
for labour employed.  The Minimum Wages Act, 1948, Workmen's Compensation Act, 1923, 
Contract Labour (Regulation and Abolition) Act 1970 and other obligations of applicable statutes 
with regard to fair wages, welfare amenities and safety measures.  The Contractor shall furnish to 
the Company necessary license under the Contract Labour (Regulation and Abolition) Act, 1970.  
The Contractor shall be solely liable for any default or non-compliance of the same. 

 
 Reporting of Accidents to the Authorities 
 
 The Contractor shall be responsible for the safety of all employees and/or workmen employed 

or engaged by him including those of the Company and the sub-Contractor/nominated 
Contractor on and in connection with the Works and shall report to the Company and other local 
authorities concerned all cases of serious accident howsoever caused and wherever occurring 
and render immediately all possible help to the victims of the accidents. 
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Accident or Injury to Workmen 
 
The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel 
engaged in connection with the construction, erection & commissioning work according to his 
Contract. HIL shall not be liable for, or in respect of, any damage or compensation payable at all in 
respect of, or in consequence of, any accident or injury to any personnel in the employment of the 
Contractor and the Contractor shall indemnify and keep indemnified HIL against all such claims, 
damages, compensations and proceedings 
 

Unsatisfactory Work 
 

 No work will be paid for unless found satisfactory and carried out strictly in accordance with the 
Specifications by the Company and certified by the Engineer to such effect. Should, through 
inadvertence, bad work be certified, the Engineer shall be competent to strike the same out of 
the account and recover the value at any time prior to or at the time of granting the final 
certificate by deduction from the final payment or otherwise. 

 
 Any work, executed not according to Specifications or with imperfect or unskilled workmanship 

shall be removed or reconstructed by the Contractor at his cost on receipt of instructions in 
writing from the Company's Engineer. Should the Contractor fail to take action within 7 days of 
receipt of such notice, the Engineer shall be entitled to remove or reconstruct such work at the 
risk and cost of the Contractor, and the Company shall recover the amount from any amount of 
money due to the Contractor/security deposit on account of such work.  

 
        Should the Engineer consider that the work although not executed in strict accordance with the 

Specifications may be allowed to stand, he may at his discretion certify payment against such 
work at such reduced rates as he may consider reasonable. 

 
 Examination of any covered work may on occasion be required by the Engineer and such work 
shall be uncovered by the Contractor. The Company shall not pay for covering such work again unless 
it is found that the work uncovered has been executed fully to the Company's satisfaction 
 

26. Defective Liability / Warranty: 
The Contractor warrants the quality of civil construction work under the scope of work for a 
period of 12 months from the date of certifications of final bill virtual completion, 
against defective material, poor workmanship and design. In case the civil construction work 
shows any defect arising out of defective material, and/or poor workmanship and/or design (if 
design is within the scope of the Contractor) during the warranty period, the Contractor shall 
take immediate step for rectification within 7 days of observance of such defect, free of all cost 
against written communication from the Company/Engineer failing which the Company reserves 
the right to carry out rectification at the risks and cost of the Contractor and recover the 
expenses from the Contractor's running bills and/or from retention money and/or other means, 
as deemed fit. However, the above warranty will not be applicable for any normal wear and tear 
in roadwork if constructed by the Contractor under the Scope of Works.Should any defective 
work have been done by any Sub-contractor or Nominated Sub-contractor, the Contractor shall 
be liable to make good the same in the same manner as if the work and materials has been done 
and supplied by the Contractor itself. The Contractor shall remain liable under the provisions of 
this Relevant Clause/  notwithstanding the payment of any intermediate bills or settlement of the 
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final bill. 
 

LIST OF APPROVED MAKE OF MATERIALS 
 

Civil works: 
 

Wall Putty (Interior & 
exterior grade both) 

Birla (Home shield etc.) /JK (Shield max etc.) 

Cement JK. Ultratech, Acc/Lafarge 
 

Sand/aggregates Locally available good quality sand & hard aggregates approved 
by EIC 

Shuttering Material Shutter Structure Approved by EIC. Good Quality Ply with MS 
frame. 

Reinforcement                         SAIL/TATA/Jindal Steel 
Brick:                                             1st Class Modular Brick certified by PWD (WB) 
Doubly charged vitrified 
tiles  

(KAJARIA/NITCO/ORIENT/SOMANY) 

Ceramic tiles  (Johnson/NITCO/ORIENT/KAJARIA) 
Synthetic enamel, 
Distemper, plastic 
emulsion 

Berger /Asian /Dulox   

Sand Locally available good quality sand approved by EIC 
 

Interior Grade Acrylic 
Primer 

(ASIAN PAINTS Apex ultima /BERGER weather-shield 
powerflex /equivalent ICI product) 

Interior emulsion paints (ASIAN PAINTS/BERGER/ICI) 
EXTERIOR Grade Acrylic 
Primer 

(ASIAN PAINTS/BERGER/ICI) 

Exterior Weather Coat 
paint 

(ASIAN PAINTS/BERGER/ICI) 

Sanitary Fittings Parryware/Hindware/Cera/Nirali 
Plumbing Fixture Jaquar/Cera/Essco 
GI Pipes TATA( Medium) 

 
Oil & cement paints  
All type 

Berger /Asian /Dulox  

Reinforcement                         SAIL/TATA/Jindal Steel 
Structural steel As per relevant IS Codes 

 
Any other items required : As per prior approval of EIC or user Department. 
 
 
 
 
 
Contractor signature with Date & Stamp  

Note : Vendors are requested to note that Specification & approved make of materials mentioned 
in the BOQ/Price bid will be the final one, in case of any discrepancy/difference  found In 
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between the Specification & approved make of materials of BOQ/Price bid and NIT  

E. SPECIAL CONDITION OF CONTRACT 
 

1. Setting out the work: a)The contractor shall set out the work and shall be responsible for the 
true and perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the consultant/ Bank’s 
Engineer before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been approved by 
the consultant/ Bank’s Engineer the contractor shall be responsible for the same and shall at his 
own expenses rectify such error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly 
according to the size & space available in the Premise Area where they are to be provided 
or placed, Bank have the right to slightly modified the dimensions of the items to suit the 
site & no claim therefore shall be made by the contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate 
protection, of all his work from damage and shall protect the SBI’s properties from injury or loss 
arising in connection with contract. He shall make good any such damage, injury, loss due to his 
fault or negligence except which are due to causes beyond his control.   

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all 
reasonable time have free access to the work site and/or to the workshop, factories or other 
places where materials are lying or from where they are obtained and the contractor shall give 
every facility for inspection and examination and test of the materials and workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of 
the respective kinds described in the contract and in accordance with Bank’s 
Engineer/Consultant instructions and shall be subject from time to time to such tests as the 
Bank’s Engineer/Consultant may direct at the place of manufacture or fabrication or on the site 
or an approved testing laboratory. The contractor shall provide such assistance, instruments, 
machinery, labour  and materials as are normally required for examining measuring sampling and 
testing any material or part of the work before/after incorporation in the work for testing as may 
be selected and required by the Architect/Consultant. 

5.  
6. Obtaining Information related to execution of work: No claim by the contractor for 

additional payment shall be entertained which is consequent upon failure on his part to obtain 
correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfillment of 
contract. 

 
7. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the 

contractor that he required the work to be measured and the contractor shall forthwith attend or 
send a qualified representative to assist the them in taking such measurements and calculation 
and to furnish all particulars or to give all assistance required by any of them. The contractor or 
his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance All authorized extra work, 
omissions and all variations made shall be included in such measurements. 

8. Bill Submission Format: The bill shall be as per tender specification as detailed below along 
with Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity 
executed at site is not being attached. If required then the contractor may be ask to submit the 
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Manufacturing certificate in due course of bill checking period 
SI.
No 

Description Unit Tender 
rate 

Ten 
qty 

Act qty 
(L/B/D) 

Ted amount Act amount 

 
Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and  
fully understood and will abide by the same. 
Signature of the vendor with seal :                                                                      
Place :                                                                                                       

                                                                                                                                                                           Date : 

 
PREAMBLE TO BILL OF QUANTITIES & 

RATES 
 

Bidders are advised to quote their rates after due consideration of the following pertinent points: 
 
▪ Actual site conditions including working time that would be available to them as per standing rules 
 
▪ Material access regulations of the building including permission of use of lifts and stairways etc. 
 
▪ Temporary storage provision of disposable materials arising out of the work  
 
▪ Security measures and permissions required to be observed and obtained in consultation with the 

representatives of the landlords and act strictly according to the same. 
 
▪ Traffic regulations of the City Police in order to organize trouble free access of materials 
 
▪ The work has to be executed in close and effective co-ordination with other executing agencies 

who shall be working simultaneously 
 
▪ Any other governing issue or issues likely to have impact on the productions rate and cost of work 

 
 

▪ GOVERNMENT AND LOCAL RULES 

The Contractor shall conform to the provisions of all local Bylaws and Act relating to the work and to 
the Regulations etc. Of the Government and Local Authorities and of any Bank with whose system the 
premises is proposed to be connected. The Contractor shall give all notices required by the said Act, 
Rules, Regulations and By laws etc. and pay all fees payable to such authority / authorities for 
execution of the work involved. The cost, if any shall be deemed to have been included in his quoted 
rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations, 
statutory Clearance etc. and shall defend all actions arising from such claims or liabilities. 


