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STATE BANK OF INDIA  
 

INVITES ON LINE E-TENDER 
 

FOR 

 

 PROPOSED AIR CONDITIONING WORK IN NEW PREMISES OF SBI BHATIA BRANCH  
DIST. DEV BHUMI DWARKA 

 
 

FROM 

 

THE  SBI AHMEDABAD EMPANELLED AIR CONDITIONINGCONTACTOR UNDER CATEGORY UP TO 
RS.5.0 LAKHAS PER LIST ENCLOSED 

 
 
 

THE LAST DATE OF SUBMISSION OF TECHNICAL BID: 18.05.2023 UP TO 12.00 PM 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM.  
 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 
NAME :   
 

ADDRESS :   
 
 

 

 

DATE :   
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NOTICE INVITING TENDERS 
 
SBI invites E-tenderthrough its Architect M/s.NIL , invites “Online e-tender in two bid system from the SBI 
Empanelled AC contractors of Ahmedabad Circle for  Air Conditioning works OF  SBI, BHATIA BRANCH 
 
The details of tender are as under: 

Sr.No. Description  

1. Name of work AIR CONDITIONING WORK for OF SBI, BHATIA 
BRANCH  

2. Nature of Work AIR CONDITIONING WORK 

3. Time allowed for completion 45 Days from date of acceptance of work order. 

4. Architect Name NIL 
↓ 

 
5. Earnest Money Deposit Rs. 4600/- ( Four Thousand Six Hundred) by means of 

Demand Draft / Pay Order (Valid for a period of 90 Days 
from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of  State Bank 

Of India at PORBANDAR  .[Those registered with 
MSME UDHYAM need not submitted EMD. Instead 
DD, Valid MSME UDHYAM certificate shall be 
uploaded] 6. Initial Security Deposit NA- % of contract value (Non interest bearing ISD to be 
submitted by the vendor/supplier who wish to supply 
security items on standardized rates till the validity of the 
rate contract) in the form of DD/BC in favour of“State 
Bank of India” Payable at PORBANDAR  . 

7. Total Security deposit 3% of the final bill amount  including  

8. Start and end date for downloading of 
tender documents form Bank’s website 

08-05-2023 to 18-05-2023 at www.sbi.co.in 
under<Link>procurement news. 

9. Last date & time for 
submission of online Technical bid /and 
Price Bid 

18-05.2023 by 12.00 PM 

10. Address at which EMD &Process 
compliance form has to be submitted 

Deputy Manager Electrical, 4th Floor Admin Office, Opp. 
Sardarbaugh Circuit House, Rajkot. 
 

11. Date and time of opening ofonline 
Technical bid &Price Bid at SBI address 
mentioned at Sr. No.10 
 

18-05-2023 at 12:30 PM 
 

12. Date & time for e-reverse auction NA 

13. Agency for arranging online 
bidding (Technical bid 
indicative 
price bid and e re- verse 
auction). 

M/s. e-Procurement Technology, 
B-705, Wall Street - II, Opp. Orient Club, Ellis 
Bridge, Ahmedabad – 460006, State Gujarat, India 
Contact No.-40270506-90, 79-6813 6853 /843 /6835 
/ 6840 / 6857 /63 / 20 / 52 

14. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% 
of contract value or final bill value. 

http://www.sbi.co.in/
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15. Rates Rates quoted shall be inclusive of all existing & 
future (including variation) taxes, duties, levies, 
royalties, transportation, other incidental 
charges, WCT etc.  PVA & PVA Clause shall not 
be applicable.  

Note: GST will be paid Extra as per Applicable 
norms. 

If any tenderer puts any condition/anything/any 
taxes extra over and above their quoted rates the 
tender shall be summarily rejected. 

16. Defects liability period 12 Months from the date of Virtual Completion 
 

17. Validity of offer 90 days from the date of acceptance of work order. 
 

18. Value of Interim Certificate   No advance on materials / plant / machinery or    
  mobilization advance shall be paid under any  
circumstances 
  Only full and final payment shall be made after  
satisfactory completion of work 

19. 
 

Insurance The contractor shall obtain all necessary insurance 
policies as per the governing laws applicable at the 
centre & shall be required to produce the original policy 
of Insurance & receipt of the premium as applicable in 
the matter to the Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & 
electricity, the SBI will recover @ 0.5% of contract 
amount from the final bill of contractor. However further 
distribution & extension & light fixtures etc.  with 
required MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own cost 
within the accepted tender amount.Bank will recover 
0.5% of the final bill amount towards consumption of 
water & electricity. 

21 
1. Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement 

News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in 
no case shall be responsible for site issues/ delay in tender submission.  

22 2. The contractor shall read and understand each page of the tender document thereby ensuring the 
number and sequence of all pages. 

23 
3. No conditions other than mentioned in the tender will be considered, and if given they will have to be 

withdrawn before submission of final quote, else their bid will be rejected. 

24 
4. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without 

assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

 

5.  

25 Tenders received without EMD and online receipt of tender fees shall be summarily 
rejected and such tenders shall not be allowed to participate in the Price bid process/ 
rejected/ not considered. 

http://www.sbi.co.in/
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Yours Faithfully, 
 
 
For: 
Asst General Manager,  
State Bank Of India, 
Regional Business Office-5, 
Opp. Madhavani College, 
National Highway,, 
-, 
PORBANDAR  
 
 
 
 
 
 
 
 
 
 
 

26 6. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 

27 7. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 

 
 

28 The Bank will place order as per its requirement and quoting minimum rate for any  category  does not 
provide any guarantee for receiving order for that item by the firm who quotes lowest  rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 
revision of rates or other condition if his tender is accepted in parts. 

31. In case the date of online tendering is declared as a holiday, the online tendering will be conducted on 
the next working day at the same time. 
 32. SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. 
For any clarification regarding E-Tendering procedure, System requirements etc please contact M/s E-
Procurement Technologies Limited, Ahmedabad, whose address is mentioned in the NIT. 
 
 

33. It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & 
well equipped with all requirements. SBI will not take any responsibility of delay in submission due to 
EMD, slow internet connectivity, system failures etc. 

34. ONLY FINAL PAYMENT WILL BE MADE& IT’S A RUNNING BRANCH. 

35. If the assigned work is in running/working Branch, the contractor should have executed  

the site erection work in odd hours, Holidays and Sundays.  
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S No List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.5.0 Lakh  
1 M/s Power Control, 503, Ashwamegh Elegance, Bhudarpura Rd., Nr Kalyan Jewelers, 

Ambawadi, Ahmedabad-06, PH-07940022404, e-mail-info@powercontrol.com 

2 Patel Electricals                         1/A Aastha Complex, Nr. Sanskarmandal Chowk, 
Talaja Road, Bhanvagar.         Ph: 0278-2225584, (M)9374754747,9825088095    
Email: patelelectricals55@gmail.com 

3 Cool Air Enterprise                 Opp. 13 Ramnathpara, Garud Garbi Chowk, Rajkot-
360001, (M)9426165786, Email: coolair52@gmail.com 

 

S No List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.10.0 Lakh  
1 M/s MD Aircon, A-116, Ashwamegh Complex, Opp. Sayaji Vihar Club, Raj Mahal 

Road, Vadodara-390 001, PH-02652427082, e-mail:mdaircon@gmail.com 

2 Prince Enterprise                  60, Maruti Plaza, Nr. Vijay Park BRTS, Sardar Chowk 
Road,Krishnanagar, Naroda, Ahmedabad.           (M)9979861449,9979859049    
Email: princeenterprise18@gmail.com          

3 M/s Shaina Cooling Systems, 7/2077,78,86, 404, 4th Floor, Al. Mehfuz Appt., 
Rampura, Surat-395003, PH-9898140380, shainacs2007@hotmail.com 

4 Relax Air, Premier Shopping Centre, Opp. Sindicate Bank, Mirzapur Road, 
Ahmedabad, Mob:9824216799, Email:relaxair_9824216799@yahoo.in 

5 Swastik Engineers,91, Ajanta Commercial center,Nr. Incometax Circle, Income Tax, 
Ahmedabad-460006,(M)9724800027, swastikhvac@gmail.com 

6 M/s Maimoon Aircon, 101, Relax Apartment, Haldiya Sheri, Navsari Bazar, 
Sangrampura, Surat, Mob-9824392576, e-mail-maimoonsales52@gmail.com 

7 S.M Enterprise                           23, Central Government Housing Society,Nr. MGM 
School, New Sama Road, Vadodara.                                   (M)9879562994, 
8401497038.                                 Email: ajaytondon2010@gmail.com 

8 M/s Shree Maruti AC Services, S/B, 42, Paradise Complex, Sayajiganj, Vadodara-05, 
PH-9998486570, e-mail-shreemarutiacservice2014@gmail.com 

9 Real Enterprise                          First Floor, 104-Panchshil Plaza, Kotechanagar Main 
Road,Nr. Kotecha School, Off. Amin Marg, Rajkot-360005,                                         
Ph: 0281-2474753, 2474759, (M)9825189029,                         Email: 
realenterprise97@gmail.com 

10 M/s. Mahadev Electric,101, Shanti complex,kotak Street, Sanganva Chowk, Rajkot-1. 
(M)9824509312   ,hirenkanabar54@yahoo.co.in 

11 M/s. Shah associates,Opp. Laxmi Bhuvan, Station Road, Bhuj, Dist. Kutch,-
370001,(M)9825228305, Email: shahassociate1@gmail.com 

 
 

S. 
No. 

List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.25.0 Lakh 

1 M/s HCP Enterprise, A-8, Someshwar Tenament, Nr. Nishan School, Ranip, 
Ahmedabad-382480, m-9979775742, e-mail-hcpenterprise@gmail.com 

2 M/s Concept Marketing, "Concept Arena", Payal Park Soc., Nr. TVS Motors, Opp. 
Central Excise Bhavan, B/H Subhanpura Garden, Subhanpura, Vadodara-390023, PH-
02652391348, 9825231848 e-mail-manan@concept.net.in 

3 Sharda Refrigeration               Shop No-35, Suryadarshan Complex, Opp. Tanna 
Travels, Rubber Factory Circle, Bhanvagar-364001,    Ph: 0278-2510479, 
(M)9426261853                          Email: thomasvyas@yahoo.co.in 

mailto:e-mail-shreemarutiacservice2014@gmail.com
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4 Pronify Turnkey Solutions, 23E, Laxmi lndustrial Esate, New Link Road, Andheri(west), 
Mumbai400053. (M)9833889913,pronifyturnkeysolutions@gmail.com 

 

S. 
No. 

List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.50.0 Lakh 

1 System Designing                    102, Aagam Complex, Nr. Pratapkunj Busstand, 
Vasna, Ahmedabad-460007     Ph:-07926631673, (M)9825024651,7600880736     

Email: sdesign_trs@yahoo.com 

 

S. 
No. 

List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.100.0 Lakh 

1 M/s Pranam Technologies., A-405/406, 4TH Floor, Neel Kanth Palace, 100 Ft, Anand 
Nagar Road, Opp. Seema Hall, Satellite, Ahmedabad-460015  PH-07926933579 e-mail: 
pranamhvac@gmail.com 

2 CHILL-AIR SYSTEMS                 1&2, Induchacha House, Chhani Jakat Naka, Chhani, 
Vadodara-390024,                       ph: 0265-2773729/2761022, 
(M)9825603471/9825083471,   Email: chillairsystems@gmail.com, 
chillair.krunal@gmail.com 
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FORM TENDER 
To, 
Asst General Manager,  
State Bank Of India, 
Regional Business Office-5, 
4th Floor, SBI Admin Office Building, 
National Highway,, 
-, 
PORBANDAR  
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works 
specifiedinthesaidmemorandumattheratesmentionedintheattachedScheduleofQuantities 
and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, 
Special Conditions, Schedule of Quantities and Conditions of Contract and with such 
materials as are provided for 
by,andinallotherrespectsinaccordancewithsuchconditionssofarastheymaybeapplicable. 
 

MEMORANDUM 

Description of work AIR CONDITIONING WORK for OF SBI, BHATIA 
BRANCH AT PORBANDAR   

Earnest Money Rs. 4600/- ( Four Thousand Six Hundred) by 
means of Demand Draft / Pay Order from any 
scheduled Nationalized Bank drawn in favour of 
of State Bank Of India. and payable at 
PORBANDAR  . 

Percentage, if any, to be 
deducted from Bills and total amount 
to be retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value including EMD & Initial Security Deposit. 

Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of 
handing over of the site (whichever 
islater)to commence the work 

45 days 

I/WehavedepositedasumofRs. 4600/- ( Four Thousand Six Hundred) ofthetotaltender 
amount as Earnest Money with the SBIwhich is not to bear any interest. Should I / We 
fail to execute the Contract when called upon to do soI/ We do hereby agree that this 
sum shall be forfeited by me/us to State Bank of India.
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1) Our Bankers are: i) 

ii) 
 
The names of partners of our firm are: i) 

ii) 
 
Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 
Yours faithfully, 

 Signature of Contractors. 

 
Signature and addresses of Witnesses  

i) 

i 
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED AIR CONDITIONING WORKS OFSBI, 
BHATIA BRANCH AT PORBANDAR   
 

(A) Business rules for E-tendering: 

 
1. Only empanelled ACcontractors with SBI under appropriate category who are invited by 

the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide 

necessary training and assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to 
the office of SBIADMIN. at the address mentioned hereinbefore by the stipulated date 
i.e. (1) Demand Draft of specified amount of EMD, (2) Process compliance form 
dully signed. Contractors not submitting any one or more documents shall not be 
eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
 

SBI shall finalize the Tender through e-tendering mode for which M/s. e-Procurement 
Technology, Ahmedabad has been engaged by SBI an authorized service provider. 
Please go through the guidelines given below and submit your acceptance to the same 
along with your Commercial Bid. 

1. E-tendering shall be conducted by SBI through M/s. e-Procurement Technology, 
Ahmedabad., on pre-specified date. While the Contractors shall be quoting from their 
own offices/ place of their choice, Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractors themselves. In the event of 
failure of their Internet connectivity,(due to any reason whatsoever it may be) it is the 
bidders’ responsibility. 

In order to ward-off such contingent situation bidders are requested to make all 
thenecessaryarrangements/alternativessuchasback–uppowersupplywhateverrequiredso 
that they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-
tendering can not be the cause for not participating in the E-tendering. On account of 
this the time for the E-tendering can not be extended and SBI is not responsible for 
such eventualities. 
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2. M/s. e-Procurement Technology, Ahmedabad., shall arrange to train your nominated 
person(s), without any cost to you. They shall also explain you all the Rules related to 
the E- tendering. You are required to give your compliance on it before start of bid 
process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 
Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 
SBI their appointed Architects. 
 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website 
during the period specified in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the 

Architect and qualified for participating in the price bidding as provisions mentioned 
hereinabove through SBI approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their item- wise rates for  each item 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-
wise quote in the price bid to avoid complications related with internet connectivity, 
network problems, system crash down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for 
each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their 
tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s. e-Procurement Technology, Ahmedabad. The Bidders are 
requested to change the Password after the receipt of initial Password from M/s. e-
Procurement Technology, Ahmedabad. All bids made from the Login ID given to the 
bidder will be deemed to have been made by the bidder. 
 

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 
fail to complete the work as per the rates quoted, SBI shall at liberty to take action as 
deemed necessary including de-paneling such contractors and forfeiting their EMD 
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9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 

 
10. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before 

ordering, without assigning any reason. 

 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 

 
12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date. 
 

13. OTHER TERMS & CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation 
of any kind directly or indirectly by communicating with other suppliers / bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any 
other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole 

discretion. 
-  

- SBI or its authorized service provider M/s. e-Procurement Technology, Ahmedabad 
shall not have any liability to Bidders for any interruption or delay in access to the site 
irrespective of the cause. 
 

- SBI or its authorized service provider M/s. e-Procurement Technology, Ahmedabad 
is not responsible for any damages, including damages that result from, but are not 
limited to negligence. 
 

- SBI or its authorized service M/s. e-Procurement Technology, Ahmedabad will not be 
held responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 
 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) 
duly signed to M/s. e-Procurement Technology, Ahmedabad. 

 
- All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 

To, 
M/s. e-Procurement Technology,  
B-705, Wall Street - II, Opp. Orient Club, Ellisbridge,  
Ahmedabad – 460006,  
State Gujarat, India 
 
E:ditnaragan@auctiontiger.com 

 
D: +91 7968136856 
 
Email: 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE 
ONLINE E-TENDERING FOR PROPOSED AIR CONDITIONING WORK WORKS OF 

SBI, BHATIA BRANCH AT PORBANDAR   
 
Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the 
Tender document 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

4) We confirm that SBI and M/s. e-Procurement Technology, Ahmedabad shall not be 

liable & responsible in any manner whatsoever for my/our failure to access & bid on the 

e-E-tendering platform due to loss of internet connectivity, electricity failure, virus attack, 

problems with the PC, any other unforeseen circumstances etc. before or during the E- 

tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority. 
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6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 
process. 

 
With regards, Date: 

Signature with company seal Name: 

Company / Organization: 

 
Designation within Company / Organization: Address of Company / Organization: 

Scan it and send to this Document on ---------------------- 
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SAFETY COMPLIANCE FORM 

(The bidders are required to print this on their company’s letter head and sign, stamp and attached Scan 
copy to Online Technical Bid) 
To, 
Asst General Manager,  
State Bank Of India, 
Regional Business Office-5, 
4th Floor, SBI Admin Office Building, 
National Highway,, 
-, 
PORBANDAR  
 
AGREEMENT TO THE WORK SAFETY RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING 
FOR PROPOSED AIR CONDITIONING WORK OF SBI BHATIA BRANCH. 
Dear Sir, 

This has reference to the Terms & Conditions for the WORK SAFETY related Terms and Condition 
mentioned in the Tender document 
This letter is to confirm that: 

7) The undersigned is authorized representative of the company. 
8) We abide by all the work-related safety terms and condition mentioned here and also will comply all the 

statutory requirements related to work safety as per Government / Local Statutory Body. The Entire Work 

will be under supervision by our firm and will depute technically qualified supervisor till the work completion. 

9) We will Ensure that work area is kept clean and tidy and free from debris. All disposal of waste will be done 

by us. 

10) First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a 

readily accessible place. 

11) An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 

12) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground. 

13) No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be 

less than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than 30 cm. When 

a ladder is used an extra mazdoor shall be engaged for holding ladder. 

14) Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

to fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 

meter. Such area also need to provide barricades. 

15) No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render it 

unsafe. 

 
16) Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime 

mortar shall be provided with protective footwear and rubber hand-gloves. 

17) Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime 

mortar shall be provided with protective footwear and rubber hand-gloves. 
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18) Hoisting machines and tackle used in the works, including their attachments, anchorage and supports shall 

be in perfect condition. The ropes used in hoisting or lowering material or as a means of suspension shall 

be of durable quality and adequate strength and free from defects. All lifting equipment / accessories e.g. 

slings, chains, webbing, chain blocks, winches, jacks etc. shall be indicated with their safe working load 

have an identification number visible on the unit and be inspected and tested in accordance with legal 

requirements.  

19) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to 

enable the working painters to wash during the periods of cessation of work. 

1. Hoisting machines and tackle used in the works, including their attachments, anchorage 
and supports shall be in perfect condition. 

2. The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects. 

20) Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. No 

paint containing leads or lead products shall be used except in the form of paste or readymade paint. The 

workers should supply suitable facemasks for use when the paint. 

21) No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be 

less than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. 

When a ladder is used an extra labor shall be engaged for holding ladder. 

22) The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of 

trench whichever is more. All trenches and excavations shall be provided with necessary fencing and 

lighting. 

23) All equipment and, materials and vehicles shall be stored in an orderly manner. Access to emergency 

equipment, exits, telephones, safety showers, eye washes, fire extinguishers, pull boxes, fire hoses etc. 

shall not be blocked or disturbed. 

24) Confined Space Work Scope:  

1.Before commencing work in a confined space we will ensure the work is commenced in full authorized 
supervision. The supervision of work is in our scope.  
2.Confined space is kept identified and marked by sign near the entrance. adequate ventilation is provided. 
Adequate emergency provision is in place. Appropriate air monitoring is performed to ensure oxygen is 
above 20 %. Persons are provided with confined space training. All necessary equipment and support 
personnel required to entered in a confined space will be provided.  
 

25) We will ensure that all tools, equipment and machinery will be provided for use during work is suitable for 

intended use, safe for use, used only by person who have received adequate information, instruction and 

training to use. We will always provide adequate Earth Leakage Circuit Breaker (ELCBs) when using 

electric power for all tools, equipment and machinery. Use of electrical tape and cords for temporary repair 

will be prohibited. 

26)  While working at height where there is a risk of fall and injury need to be provided fall prevention (e.g. fixed 

guardrails, scaffolds, elevated work platforms.) whenever possible and fall protection only when fall 

prevention is not practicable. Only ISI Approved Make full body harness and two shock- absorbing lanyards 

are used. Use of ISI marked industrial helmet at all point of time. 
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27)   All scaffolds shall subject to a documented inspection by a competent person and clearly marked prior to 

use. The footings and anchorage for scaffolds shall be sound, rigid and capable of carrying the maximum 

intended load without setting or displacement. All scaffolding material should be of MS tubular type. 

Guardrails and toe-boards shall be installed on all open sides and ends of scaffold platforms. Scaffolds 

shall be provided with an access ladder or equivalent safe access. Vendor personnel shall not climb or 

work from scaffold handrails, mid rails or brace members.  

28) Ladders should only be used for light duty and short-term work. ladders will never be tied to facility services 

piping, conduits or ventilation ducting. Fabricated ladders are prohibited.  

29) Prior to performing work on machines or equipment, all personnel receive the necessary training of lockout 

tag Out (“LOTO”) and permit to work procedures.  

30) Floor openings, stairwells, platforms and walkways and trenching where a person can fall any distance 

shall be adequately barricaded and where necessary well lit. Where there is a risk of injury from a fall then 

rigid barriers must be used. Barricades must also be used to prevent personnel entering an area where risk 

of injury is high e.g. during overhead work activity or electrical testing etc. Gas cylinder must be securely 

stored and transported. Hose line shall be inspected and tested for leaks in line with local statutory body 

requirements. Flash back arrestor to be used to prevent any explosion due to backfire. 

31) All the Electrical Work need to be done in Supervision of Qualified Electrical Supervisor License Person. 

Don't allow unauthorized and untrained persons to work on Electrical Systems. Don't come in direct contact 

with electric wires while in use/working. Never leave electrical equipment without properly earthed. All 

temporary/ permanent Electrical Supply board must be connected to Adequate rating Earth Leakage circuit 

Breaker (ELCBs) while working with Electrical Equipment/ Machinery/Tools etc. While working on live 

electrical supply all the personal protective equipment e.g. electrical insulated hand gloves, electrical 

insulated shoes, helmet etc. must be used. Energized panels will be closed after normal working hours and 

whenever they are unattended. Temporary wiring will be deenergized when not in use. 

32) All hot work / Gas Cutting/ Welding activity need to be carried out in supervision. The operator shall wear 

helmet, hand gloves, safety goggles, shoes etc. while carrying out the activity. The workplace and its 

surrounding area shall be free from any flammable or combustible materials. 

 
33) For Air Conditioning System all pressure vessels / compressor should be tested periodically. Machine 

should be electrically isolated while attempting to carry out their installation / maintenance.do not handle 

chemical / refrigerant gas without gloves/ mask/ gumboots. Do not attempt welding, brazing near flammable 

gas / chemical cylinder. Do not bypass the safeties of machines. Do not attempt to carry out any 

maintenance on the pressure vessel under pressurized condition. Use screens/goggles while carrying out 

welding/brazing work. Do not stack the gas cylinders lying down on the ground one over another. While 

installation of Indoor or Outdoor machine or Platforms proper size and load capacity anchor fastener will be 

used and will not hang or installed unsafe.  

34) We are bound to comply on our owned expense with all labor laws and keep SBI indemnified in respect 

thereof. We will secure fully safety of the workers/ employees engaged by us in site premises and shall 

take at our own cost, insurances and such other safety regulations for the said purpose. We have obtained 

workmen compensation policy in the name of respective employee/ workmen to be engaged for the 

captioned subject work towards compensation as admissible under the Employee’s Compensation Act 
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1923 and rules there under upon death/disablement and also medical treatment of a worker and same will 

be produced to the Bank’s officials before start of the work. 

35) All the work allotted to vendor is work allotted by SBI to Firm or Individual Contractor. Hence The workmen 

staff of Contractor is not the employee of bank and all the salary/ bonus/ EPF/ ESIC/ Accidental Claim/ 

Death Claim/ Hospitalization Expense etc. and other labor beneficiary is complete responsibility of 

contractor. Contractor or any of workmen of contractor are not liable to claim any such benefits from bank.    

   
 
 
 
 
 
With regards, Date: 

Signature with company seal Name: 

Company / Organization: 

 
Designation within Company / Organization: Address of Company / Organization: 
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ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENTmadethe  dateof between 

SBI,havingitsofficeatMumbaihereinaftercalled"theServiceProvider" of the One  Part  and 

WHEREAS the SBI is desirous of 

and has caused drawings and specifications describing the work to be done to be 
preparedbyM/s. NIL , its Architects. 

ANDWHEREASthesaidDrawings numbered to  

inclusive, the Specifications and the Schedule of Quantities have been signed by or on 

behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the 

Conditions set forthhereinandtotheConditionssetforth herein in 

theSpecialConditionsandintheSchedule of Quantities and Conditions of Contract (all of 

which are collectively hereinafter referred to as “the said conditions”) the works shown 

upon the said Drawings and / or described in the said Specifications and included in the 

Schedule of Quantities at the respective rates therein set forth amounting to the sum as 

therein arrived at our such other sum as shall become payable there under (hereinafter 

referred to as “the said Contract Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Drawings and 

described in the said Specifications and the priced Schedule of Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 

as shall become payable, at the times and in the manner specified in the said 

Conditions. 

The  term  “the Architects” in the  said  Conditionsshallmean  the  M/s. NIL , or in the 

event of their ceasing to be the Architects for the purpose of this Contract for whatever 

reason, such other person or persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the Contractor shall object for reasons 

considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or 

persons subsequently appointed to be Architects under this Contract shall be entitled 

todisregard or overrule any previous decisions or approval or direction given or 

expressed in writing by the outgoing Architects for the time being. 

3) The said Conditions and Appendix thereto shall be read and construed as forming part 

of thisAgreement,andthepartiesheretoshallrespectivelyabidebysubmit themselves tothe 
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said Conditions and perform the Agreements on their part respectively in the said 

Conditions contained. 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract. 

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 

contract to carry out the work in respect of the entire building complex to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 

Quantities and Rates or as provided in the said Conditions. 

6) TheContractorshallaffordeveryreasonablefacilityforthecarryingoutofallworksrelating to 

civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning 

and other ancillary works in the manner laid down in the said Conditions, and shall 

make good any damages done to walls, floors, etc. after the completion of his work. 

7) The SBI reserves to itself the right of altering the drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out 

without prejudice to this Contract. 

8) TimeshallbeconsideredastheessenceofthisContractandtheContractorherebyagrees to 

commence the work soon after the Site is handed over to him or from the date of issue 

of formal work order as provided for in the said Conditions whichever is later and to 

complete the entire work within 45 days subject to nevertheless the provisions for 

extension of time. 

9) All payments by the SBI under this contract will be made only at PORBANDAR  . 
10) All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction 

to determine the same. 

11) That the several parts of this Contract have been read by the Contractor and fully 

understood by theContractor. 

IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands 

to these presents and two duplicates hereof the day and year first hereinabove written. 

 

 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
 By the (Employer) 
 
hand of Shri   

 

  
(Name and Designation) In 

thepresence of: 

1) Shri /Smt.  
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(Signature of Employer) 
 
 

 

(Signature of Witness) 

 

Address _________________________ 
 
 __________________________ 
 
 
 (Witness) 
 
SIGNED AND DELIVERED by the 

 

 Bythe 
(Contractor) (Signature of Contractors) 
 
 
in the presence of: 

 

Shri/ Smt.  (Signature ofWitness) 
 

Address   
 

 
(Witness)
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 

 

1.0 Scope of work 
Sealed Tenders are invited by SBIon behalf of SBI for Proposed Air Conditioningworks 
for SBI, BHATIA BRANCH AT PORBANDAR   
 
 

1.1 Site and its location 

 
The proposed work is to be carried out at SBI, BHATIA BRANCH AT PORBANDAR   

2.0 Tender documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 
Instructions to tenderers  
General conditions of Contract  
Special conditions of Contract  
Additional Specifications 
Drawings 
Priced bid A 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 
 

2.3 Complete set of tender documents including relative drawings can be downloaded from 
the website www.sbi.co.in 
 

2.4 The tender documents are not transferable. 
 

3.0 Site Visit: 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 

http://www.sbi.co/
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and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 
 

4.0 Earnest Money: 
 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 4600/- ( Four Thousand Six 

Hundred) by means of Demand Draft/Pay Order(Valid for a period of 90 Days from the 
last date of submission of the tender) from any scheduled Nationalized Bank drawn in 
favour of SBIand payable at PORBANDAR  . 
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

 
4.3 No interest will be paid on the EMD. 

 
4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0  Initial Security Deposit: 

 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI Payable at PORBANDAR   
within a period of 7 days of acceptance of tender. 
 
5.1 Security Deposit: 
 
Total security deposit shall be 3% of contract value. Out of this 2% of contract value is 
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be @ 
10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 
50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 
certifying the virtual completion. The balance 50% would be paid to the contractors after 
the defects liability period as specified in the contract. 
 
5.2 Additional Security Deposit: 
 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1quoted amount for due fulfillment 
of contract. Such ASD could be in the joint name of the Bank and bidder in the form of 
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FDR / Bank’s guarantee as per format approved by the Bank. On successful completion 
of work ASD will be returned to the contractor. In case contractor fails to complete the 
work in time or as per tender specification or leave the job incomplete, the bank will be 
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within 
its sole discretion. 
 
No interest shall be paid to the amount retained by the Bank as Security Deposit for 
the defect liability period of one year from the date virtual completion certificate (VCC). 
However, interest on FDR for additional security deposit will be received by the bidder. 

 
5.3 Signing of contract Documents: 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or 
not. 
 
6.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 45 days from the date of award 
of work. 
 
7.0 Validity of tender: 
Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of e-reverse auction. If the tenderer withdraws his/her offer during the value period 
or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 
8.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 
 
9.0 Rate and prices: 
 
9.0.1 In case of item rate tender: 
The tenderers shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate quantity 
in words will prevail. If no rate is quoted for a particular item the contractor shall not be 
paid for that item when it is executed. The amount of each item shall be calculated and 
the requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 

The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 
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The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBI 
Each page of the BOQ shall be signed by the authorized person and cutting or  over 
writing shall be duly attested by him. 
Each page shall be totaled and the grand total shall be given. 
 
The rate quoted shall be firm and shall include all costs, allowances, materials, 
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual 

 
The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAL CONDITIONS OF CONTRACT 

 

1.0  Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI. (client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects / Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

 
‘SBI’ shall mean SBI having Asst General Manager, State Bank Of India, Regional Business Office-5, 
Opp. Madhavani College,National Highway,,-, PORBANDAR  
and includes the client’s representatives, successors and assigns. 
 
1.0.1 ‘Architects/ Consultants’ shall mean M/s NIL , Architects & Interior Designers, 
Ahmedabad. 
 
1.0.2 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their 
representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.0.3 ‘The Contractor’ shall mean the individual or firm or company whether 
incorporate not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and/or to be executed in accordance with the contract 
includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract. 
 
1.0.4 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.0.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refer red to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time Contract value shall mean value of 
the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 
contained. 

 
1.0.6 Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the 
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Architect/Consultant. 
 
1.0.7 “Month” means calendar month. 
1.0.8 “Week” means seven consecutive days. 
1.0.9  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 
respectively. 
 
1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, 
as nominated by the AGM (P&E), SBI, PORBANDAR   
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred 
to as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) AGM – P & E of SBI 
ii) SBI Engineer (Civil and Electrical) in-charge of the Project 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 

1.0 Total Security Deposit 

Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and 
Retention Money 

1.1 Earnest Money Deposit- 
The tenderer shall furnish EMD of in the form of Demand draft or bankers cheque drawn 
in favour of SBI.Rs. 4600/- ( Four Thousand Six Hundred) payable at PORBANDAR  , on any 
Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the 
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 
tenderer shall be refunded soon after the decision to award the contract is taken without 
interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at 
any time the period when he is required to keep his tender open acceptance by the SBI 
or after it is accepted by the SBI , the contractor fails to enter into a formal agreement or 
fails to pay the initial security deposit as stipulated or fails to commence the commence 
the work within the stipulated time. 
 
1.2 Initial Security Deposit (lSD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/Fixed Deposit Receipt (FDR) drawn on any scheduled Bank and shall be 
deposited within 15 days from the date of acceptance of tender. 
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1.3 Retention Money: 
Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 

 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant at 
the directions of the SBI from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s / consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
and/or specifications. The removal from the site of any material brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and/or re- 
execution of any work executed by him. The dismissal from the work of any person 
engaged the re upon. 
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5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly 
or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBI and the contractor. 

 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect 
/ consultants are the properties of the SBI They are not to be used on other work. 
 
7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution of 
the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI through 
the architect/consultant 
 
7(a) Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
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quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site 
immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising the reform and shall indemnify the SBI any legal actions arising there from. 

 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per 
clause at his own cost. The policy may be taken in joint names of the contractor and the 
SBI and the original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBI/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work 
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at any time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s Organization a wing of Central 
Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBI 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 
 
15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before in corporation in the work for testing as may be selected and 
required by the architect/consultant. IF CONTRACTOR FAIL TO PROVIDE QUALITY 
OF MATERIALS / WORK MAN SHIP THAN NECESSARY PENALTY UP TO 
MAXIMUM 10 % OF CONTRACT VALUE WILL BE RECOVERED. THE QUALITY 
WILL BE VARIFIED BY ARCHITECT / BANK’S ENGINEER. IF THE WORK QUALITY 
IS NOT FIT FOR USE AS PER SAFETY STANDARD THAN WHOLE WORK 
INCLUDING ELECTRICLAL/ AC/ CIVIL/FURNITURE ALIGN WITH THE WORK NEED 
TO BE EXECUTE REVISED AS PER TENDER STANDARDS.AND NO SUCH CLAIMS 
OF REVISED WORK WILL BE PAID. 
 

 
ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall by 
the signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
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equipment etc. shall be to the account of the contractor. 
 
iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 
 
 
17.0 Contractor’s superintendence/ FIRE SAFETY/ELECTRICAL SAFETY: 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect/Consultant may consider necessary until 
the expiry of the defects liability period, stated hereto. ALL THE FIRE/ ELECTRICAL 
SAFETY / WORKMAN SAFETY NORMS NEED TO BE FOLLOWED BY 
CONTRACTOR in CONTRACTOR SUPERVISION. NO SUCH CLAIM OF DAMAGE 
OF PROPERTY/ LABOUR/ MATERIAL will be paid by SBI to Contractor/ Labour. 
 
 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements 
detail in the specifications. The representative of the Architect / Consultant shall take 
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measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included such 
measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates 
the contract. In case the SBI/ Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works 
or any. Alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add to, or 
omit from as the case may be in accordance with such but the contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and 
the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe. 
 
 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

 
The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
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remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of  the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 

 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed the 
satisfaction of the SBI: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery. 

 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI not 
incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBI and shall clear, level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by 
the SBI 

 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the 
Architects to the full satisfaction of SBI 
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Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion certificate, 
issue a VCC in respect of the work for which the VCC has applied. 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor 
shall the issuance of VCC in respect of the works or work at any site be construction as 
a waiver of any right or claim of the SBI against the  contractor in respect of or work at 
the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the 
site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede the progress of the works included in the 
contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBI And the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible 
under the terms of contract and in such a manner that the SBI and contractor are 
covered for the period stipulated I clause of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned 
by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

 
The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 
Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect / consultant the policy if insurance and the receipts for 
payment of the current premiums. 
 
26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify 
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the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or 
through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI 
their agents, employees or other contractors not being employed by the contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to 
by the contractor, his servants or agents such part of the compensation as may be just 
and equitable having regard to the extent of the responsibility of the SBI, their 
employees, or agents or other employees, or agents or other contractors for the 
damage or injury. 
 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
26.0 of this clause. 

 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect to any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 
 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, by 
or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 25.0 thereof. 
 



  

36 
  

30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at 
law in respect or inconsequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 
 
32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI 
During the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that SBI is 
indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect /consultant when such policy of insurance and the receipt for 
the payment of the current premium. 

 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBI may effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the SBI as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others rights of the SBI against contractors. In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBI And which are payable by the contractors under this clause. The contractor shall 
upon settlement by the Insurer of any claim made against the insurer pursuant to a 
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policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the Insurer in respect 
of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 
of the materials or goods destroyed or damaged. 

 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter 
by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 45days from the date of 
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However, the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work 
or if the completion of work is likely to be delayed for any reasons beyond the due date 
of completion as stipulated in the contract, the contractor shall apply to the SBI Through 
the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled 
time and while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. 
While granting extension of time the contractor shall be informed the period extended 
time which will qualify for levy of liquidated damages. For the balance period in excess 
of original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated  under clause 10.0 shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect/consultant shall the re upon take 
such steps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from 
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fulfilling obligations under the contract nor he will be entitled to raise any claims arising 
out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
of the work to be carried out. The Architect / consultant shall give notice in writing that 
effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the fore 
closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 

 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part the offer such time and in such manner as Architect/consultant may 
consider necessary so as not to cause any damage or injury to the work already done 
or endanger the safety thereof for any of following reasons: 
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a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default 
the contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 
 
To employ labour paid by the SBI and to supply materials to carry out the work, or part 
of the work, debiting the contractor with the cost of the labour and materials cost of such 
labour and materials as worked out by the Architect / consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this contract certificate of 
architect /consultant as to the value of work done shall be final conclusive against the 
contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (The amount 
of which excess the certificates in writing of the Architects / consultant shall final and 
conclusive) shall be borne by original contractor and may be deducted any money due 
to him by SBI under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and incase the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
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for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only been titled to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect /Consultant. 
 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment due 
to which may become due to the contractor there under: 

 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect / consultant written notice to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant
 that the said materials were condemned and rejected by the Architect/ 
consultant under these conditions; or has neglected or failed persistently to observe and 
perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to 
the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and or 
the Architect / consultant, may not withstanding any previous waiver, after giving seven 
days’ notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the SBI or the Architect/consultant or the obligation and liabilities 
of the contractor the whole of which shall continue in force as fully as if the contract had 
not been determined and as if the works subsequently had been executed by or on 
behalf of the contractor. And, further the SBI through the Architect / consultant their 
agents or employees may enter upon and take possession of the work and all plants, 
took scaffoldings, materials, sheds, machineries lying upon the premises or on the 
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adjoining lands or roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or persons to 
the work and the contractor shall not in any was interrupt or do any act, matter or thing 
to prevent or hinder such other contractor or other persons employed for complement 
and finishing or using the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or 
architect/consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBI sell the same by publication, and after due publication, and shall, 
adjust the amount realized by such auction. The contractor shall have no right to 
question any of the act of the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBI From time to time SBI shall recover the statutory recovering other 
dues including the retention amount from the certificate of payment. Provided always 
that the issue of any certificate by the Architect / consultant during progress of works or 
completion shall not have effect as certificate of satisfaction relieve the contractor from 
his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. The Architect/consultant may by any 
certificate make any corrections required previous certificate. 
The SBI shall modify the certificate of payment as issued by the architect/ consultant 
from time to time while making the payment 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books. 
The Contractor shall not submit interim bills when the approximate value of work done 
by him is less than Rs.NIL. 

The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two months. The SBI Shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0  
A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
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or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 
 

 
B. Settlement of Disputes and Arbitration: 
The Assistant General  Manager State Bank of India, At  PORBANDAR  shall give his decision in writing on 
the claims notified by the receipt of the contractor may within 30 days of the receipt of the decision of the 
Submit his claims to the conciliating authority namely the DGM.& CDO., SBI AGM, PORBANDAR   for 
conciliation along with all details and copies of correspondence exchanged between him and the SBI 
 
If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned DGM. & CDO. of the SBI for appointment of an arbitrator to adjudicate 
the notified claims falling which the claims of the contractor shall be deemed to have 
been considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBI shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the DGM. & CDO. and who will be of Deputy 
General Manager rank. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a SBI, Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as SBI, Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said DGM. & CDO. of the SBI Such person shall be entitled to proceed 
with the reference from the stage at which it was let by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or in case the contractor wants to 
dispute the validity of any deductions or recoveries made or proposed to be made from the contractor raise 
any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to theAssistant 
General  ManagerState Bank of India, At  PORBANDAR  .and endorse a copy of the same to the Architect, 
within 30 days from the date of disallowance thereof or the date of deduction or recovery. The said notice 
shall give full particulars of the claim, grounds on which it is based and detailed calculations of the amount 
claimed  and the contractor shall not be entitled to raise any claim nor shall the SBI be in any way liable in 
respect of any claim by the contractor unless notice of such claim shall have been given by the contractor 
to the Assistant General  Manager State Bank of India, At  PORBANDAR  in the manner and within the 
time as aforesaid. The Contractor shall be deemed to have waived and extinguished all his rights in respect 
of any claim not notified to the Assistant General Manager State Bank of India, At PORBANDAR  in writing 
in the manner and within the time aforesaid. 
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It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration 
&Conciliation Act 1996 or any or any accordance modification or reenactment thereof 
and the rules made there under. 

 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SBI Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 

 
iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection, 
Bore well (existing or new) etc., the SBI will recover as per clause 51.0 of this document 
form the final bill of contractor. 

 
           The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to its original condition after wells are dismantled on completion 
of work or hand over the well to the SBI without any compensation as directed by the 
architect /consultant. 
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46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, the cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one 
point, the SBI will recover as per clause 51.0 of this document from the final bill of 
contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 

 
48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBI /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract ,if it is not possible to 
serve a notice, within the shortest possible period without delay. 

 
As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
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support thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party 
affected. 
 

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube 
well 
/ open well and bring water by means of tankers at his own cost for the purpose The 
SBI will not be liable to pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements to 
draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will 
reimburse the amount on production of receipts. 

 
The SBI as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply 
provided at one point, the SBI will recover @ 0.50% of  final bill amount for water and 
electricity (combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost. 
 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
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The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water 
these equipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 

 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and   

   rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)    General housekeeping. 

 
 

55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect/consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 
 
 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
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architect/ consultant.- 
 

58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing, anti-termite 
treatment, aluminum doors and windows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials 
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for the work. All wastages and losses in weight shall be to the contractors account 

 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall 
not be required to pay any additional or extra amount on this account. Variation of 
taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. However, 
GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI. However adequate transparency 
would be maintained by the SBI 

 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 
 
In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBI may 
consider returning the Bill to the contractor and no claim for delay on this account will be 
entertained. 
 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 
the injury necessitates hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between the side 
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rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 
engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield  

and gloves. 

 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 
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APPENDIX HEREIN BEFORE REFERRED TO 

 

1) 2) Consultants : 

           M/s NIL  

3) Site Address        :  SBI, BHATIA BRANCH AT PORBANDAR        

4) Scope of Work     : Proposed AIR CONDITIONING works of SBI, BHATIA BRANCH  

AT PORBANDAR   

 
5)Name of the Contractor : ----------------------------------- 

----------------------------------- 
------------------------------------ 

 
6)Address of the Contractor : ------------------------------------ 

------------------------------------ 
------------------------------------ 

7) 7) Period of Completion : 45 days from the date of  
• Issue of work order. 

8) 8) Earnest Money Deposit : Rs. 4600/- ( Four Thousand Six Hundred) 

by means of Demand Draft/Pay Order (Valid For a period of 90 Days from the last 
date of submission of the tender) from any scheduled Nationalized Bank drawn in 
favour of State Bank of India. and payable at PORBANDAR  . 
 

9) 9) Retention Money : As per clause no. 1.4 of  
10)                                                                                       general Conditions 

 
11) 10) Defects Liability Period : Twelve Months from the date of 

                                                                                      Virtual Completion. 
 
11) Insurance to be undertaken by the           : 125% of Contract Value  
Contractor at his cost(Contractor’s all risk policy) 
 

12) 12) Liquidated damages : 0.5% of the Contract amount 
shown in the tender per week subject to max. 5% of the contract value or actual final bill 
value. 

 
13) Value of Interim Bill(Min.) : Only full and final payment shall be made after  

1)  Name of the organization Offering Contract: Asst General Manager,  
State Bank Of India, 
Regional Business Office-5, 
Opp. Madhavani College, 
National Highway,, 
-, 

 PORBANDAR  
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13) Satisfactory completion of work. 
 

14) 14) Date of Commencement : From the date of work order  
Issued to the Contractor/ or the  
Day on which the Contractor is  
Instructed to take possession of  
The site whichever is earlier. 

 
15) 15) Period of Final Measurement :  2 Months from the date of Virtual 

                                                   Completion. 
 

16) 16) Initial Security Deposit                               : 2% of the Accepted Value of the Tender. 
 
 
 17) Total Security Deposit                          : 3% of the final bill amount including ISD. 
 
18) Refund of initial Security Deposit 
 comprising of EMD and ISD. : 50% of the Security Deposit  
shall be refunded to the Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over. 
 
19) Period for Honoring Certificate : One Month for R.A.Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be Certified within 3 months from the date of 
receipt of final bill provided the bills are submitted with all pre-requisite documents/test 
reports etc. prescribed in the tender. 
 
 
 

 
                                                               Signature of Tenderer. 

 
Date: 
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LETTER OF DECLARATION 

 

To, 
Asst General Manager,  
State Bank Of India, 
Regional Business Office-5, 
Opp. Madhavani College, 
National Highway,, 
-, 
PORBANDAR  
. 
 
Dear Sir, 

 
PROPOSED AIR CONDITIONING WORK WORKS OFSBI, BHATIA BRANCH AT 
PORBANDAR   
 

Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  
the  said memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable. 
 

 
MEMORANDUM 
 

(a) Description of work ProposedAir Conditioningworks of  SBI, 
BHATIA BRANCH AT PORBANDAR   

(b) Earnest Money Rs. 4600/- ( Four Thousand Six Hundred) by means 
of Demand Draft / Pay Order from any 
scheduled Nationalized Bank drawn in favour 
of SBI and payable at PORBANDAR  . 

(c) Time allowed for completion of 
work from the date of issue of 
work order. 

30days from the date of commencement as 
per tender. 

 
 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the 
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said conditions. 

I/we have deposited Demand Draft / Banker’s Cheque  for a sum of Rs. 4600/- ( Four 

Thousand Six Hundred) as Earnest money deposit with the State Bank of India. Should I/we 
do fail to execute the contract when called upon to do so, I/we hereby agree that this 
sum shall be forfeited by me/us to SBI 
 
We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, 
therefore, undertake that we shall not raise any claim/compensation in the eventuality of 
Bank deciding to drop any of the building/buildings from the scope of work of this tender 
at any stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved rates and within the stipulated time limit 
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions 
to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period. 
 

 
Yours faithfully, 
 
 

Signature of contractor With Seal 
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PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill : 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence : 

 
vii. Date of Completion as per Agreement               : 

 
S.
No 

Item 
Description 

Unit Rate 
(Rs.) 

As per Tender Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Present Bill  Remarks 

Qty Amount 

(Rs.) 

Qty Amount 

(Rs.) 

Qty Amount 

(Rs.) 

Qty Amount 

(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 

 

Note: 

 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such 
a rate. 

 
  

 
  

 
Net Value since previous 

bill 
2. If ad-hoc payment is made, it should be 

mentioned specifically. 
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CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running Bill No.---- 

---------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book 

No.--------------------------. 

 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 

Signature and date   of 
Contractor 

Signature and date of 
Architects 

Representative (Seal) 

Signature and date of 
Site Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 

Architect Signature and date of Site Engineer 
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TABLE - XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due 
since Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor 
Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous 
R/A 

Rs........................ 

ii) Retention money on value of works as 
per accepted tenders up to date 
amount Rs. 

Rs........................ 

 
Less already recovered 

Rs........................ 

 
Balance to be recovered 

Rs........................ 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill 
Rs........................ 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 

Rs........................ 
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 

 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect 
                                                                                       with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 
 

Date : ----------------------------- 
 
Signature of Banks/ SBI Engineer 
 
 
 
 
 
 
 
 
 
 
 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
 
Date:----------------------   
 
 
 
---------------------------------- 
Signature of the AGM (BAO-2) 

 
 
 
 
 
 
 
 

 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 
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TECHNICAL SPECIFICATION FOR THE AIR CONDITIONING CONTRACT WORK 
 

Sr. 
No. 

Description of work 

01 Supply of split A/C 1.0 tr. (3 star,Inverter) :- 
Wall mounted air conditioner shall have 1.0Tr i.e nominal 12.000 BTU/capacity per 
hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 
45/46 dB noise level at the distance of 1 MT for outdoor/indoor units. The unit shall 
be suitable for 230 volts power supply. With temperature indicator and remote for 
operation. (3- Start,Inverter AC high wall type split A/C). 
The air filter shall be easy to maintain and preferable showing the status of choking. 
Every unit shall be supported by unconditional warrantee of one year however 
sealed unit unconditional warrantee must be given for 5 years from the 
manufacturer. CONDESOR MUST BE OF COPPER METAL. 

02 SUPPLY OF SPLIT a/c 1.5 Tr. (3 star, Inverter):- 
Wall mounted air conditioner shall have 1.5 Tr i.e. nominal 18,000 BTU/capacity 
per hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 
45/46 dB noise level at the distant of 1 MT for indoor/outdoor units. The units shall 
be suitable for 230 volts of power supply. With temperature indicator and remote for 
the operations. (3- star, Inverter A/C high wall type split A/C) 
The air filter shall be easy to maintain and preferably showing the status of choking. 
Every unit shall be supported by unconditional warrantee of one year however 
sealed unit unconditional warrantee must be given for 5 years from the 
manufacturer. CONDESOR MUST BE OF COPPER METAL. 

03 SUPPLY OF SPLIT a/c 2.0 Tr. (3 star, Inverter):- 
Wall mounted air conditioner shall have 1.5 Tr i.e. nominal 24,000 BTU/capacity 
per hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 
45/46 dB noise level at the distant of 1 MT for indoor/outdoor units. The units shall 
be suitable for 230 volts of power supply. With temperature indicator and remote for 
the operations. (3- star, Inverter A/C high wall type split A/C) 
The air filter shall be easy to maintain and preferably showing the status of choking. 
Every unit shall be supported by unconditional warrantee of one year however 
sealed unit unconditional warrantee must be given for 5 years from the 
manufacturer. CONDESOR MUST BE OF COPPER METAL. 

04 Installation of split 1& 1.5 Tr :- 
Total work comprising of unpacking till commissioning of each units indoor as well 
as outdoor. Connecting the pipes & electrical cables/wires. With necessary support 
& fabricating for hanging the unit from ceiling. Installation shall be done with the 
control panel. 
The installation of A/C. charging towards installation testing and commissioning of 
split and cassette A/C. this includes nitrogen flushing, pressure testing, attending 
leakages, loading, unloading, gas charging and panel fittings. 

05 Extra copper pipe : 
a) The contractor shall have to provide extra length of copper pipe with proper 

lagging to make the perfect job of insulation. All the copper pipe shall be 
without joints and proper flare-up shall be done with tools and tackles for 
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excellent workmanship. No dent shall be allowed while bending the pipe of 
laying it on connecting it to machine/evaporate/condenser. High grade of foam 
insulation shall be provided. Entire piping shall be done over the false ceiling 
and do not compromise any aesthetic look. THIS IS THE LENGTH OTHER 
THAN SUPPLIED for 1.0 & 1.5 TR. A/C with manufacturer kit. 

a) Then contractor shall have to provide copper pipe with proper lagging to make 
the perfect job of insulation. All the copper pipe shall be without joints and 
proper flare- up shall be done with tools and tackles for excellent workmanship. 
No dent shall be allowed while bending the pipe of laying it or connecting it to 
machine/evaporator /condense. High grade of foam insulation shall be 
provided. Entire piping shall be done over the false ceiling and do not 
compromise any aesthetic look. Size of copper shall sleeve insulated with 
saddling and clamping. 

06 Wiring :- 
SPLIT UNIT TO OUTDOOR UNIT 
The A/C contractor has to get the wiring from the MCB unit provided by the 
electrical contractor in house. All the wiring shall be of approved make only. 
The wiring shall pass through ISI approved conduits as mentioned in approved list 
of materials. Any drilling of the wall for getting copper pipe or wiring shall be sealed 
and finished by the A.C contractor. Size of the wires shall be 3x 2.5 sq. m. m. for 
A.C contractor for each & every A.C unit. 

07 Drain water piping :- 
Condensed water in the interior of the banking hall shall be drained outside/toilet 
block through gravity-slop. The entire piping shall be 25 M.M. ISI approved pipes to 
carry condensed water. All the piping shall be maintainable and testing shall be 
done before connecting. 

08 supply and installation of fabricated steel supports for outdoor units for (1T.1.5 Tr) 

09 Civil work : 
The A/C contractor has to complete entire branch/ office the zari work/ all type of 
Civil Work for AC installation in the wall and coordinate with the civil/ Furniture/ 
Electrical contractor while doing flooring/ Cieling to run the drainage/ Copper pipe 
etc. finishing has to be done by the A/C contractor with required labour &materials. 

 
VARIABLE REFRIGERANT FLOW SYSTEM 

 
9.1. Scope: 
 The scope of this section comprises the supply, erection, testing and 

commissioning of Variable Refrigerant Volume System conforming to these 
specifications and in accordance with the requirements of Drawings and Schedule 
of quantities. 

 
9.2. Type: 
 Unit shall be air cooled, variable refrigerant volume air conditioner consisting of 

one outdoor unit and multiple indoor units.  Each indoor unit having capability to 
cool independently for the requirement of the rooms. All indoor units shall be 
provided with isolation valves so that a particular unit can be isolated and removed 
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for servicing, while system keeps functioning in normal way. 
 It shall be possible to connect multiple indoor units on one refrigerant circuit as 

shown in the drawings or as indicated in schedule of quantities.   The indoor units 
on any circuit can be of different type and also controlled individually. Following 
type of indoor units shall be connected to the system: 

 -  Ceiling mounted cassette type. 
 -  Wall Mounted Split type 
 - Compressor installed in outdoor unit shall be equipped with capacity control 

mechanism and capable of changing the rotating speed / mass flow rate of 
refrigerant by scroll engaging / disengaging mechanism to follow variations in 
cooling.    Outdoor unit shall be suitable for mix-match connection of all type of 
indoor units. 

 
 The refrigerant piping between indoor units and outdoor units shall be extended 

upto 100m with maximum 50 m level difference without any oil traps. Oil recovery 
system shall be managed without disturbance to normal operation cycle of the 
system / compressor. 

 
 Both indoor unit and outdoor unit shall be factory assembled, tested and filled with 

first charge of refrigerant before delivery at site. 
 
9.3.  Out Door Unit: 
 The outdoor unit shall be factory assembled, weather proof casing constructed 

from heavy gauge mild steel panels with powder coated finish. 
 All outdoor units above 5 HP rating shall have minimum two number scroll 

compressors. 
 In case of outdoor units with multiple compressors, the operation shall not be 

disrupted with failure of any compressor. 
 The noise level shall not be more than 60 dB (A) at normal operation measured 

horizontally 1m away and 1.5 m above ground level. 
 The outdoor unit shall be modular in design with possible future expansions. 
 The unit shall be provided with microprocessor control panel. 
 
9.4. Compressor: 
 The compressor shall be high efficiency scroll type and capable for capacity 

controlling.  It shall change the speed / refrigerant mass flow rate in accordance to 
the variation in cooling load requirement. Refrigerant mass flow rate can be 
changed by speed modulation of compressor / mechanical control system. System 
shall incorporate liquid sub-cooling mechanism with liquid injection at intermediate 
pressure.  

          The inverter used, shall be IGBT (insulated gate bipolar transistor) type for 
efficient and quiet operation. 

 All outdoor units shall have multiple steps of capacity control to meet load 
fluctuation and indoor unit individual control.  All parts of compressor shall be 
sufficiently lubricated.   Forced lubrication may also be employed. 

 Oil heater shall be provided in the compressor casing. 
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9.5. Heat Exchanger: 
 The Heat Exchanger shall be constructed with copper tubes mechanically bonded 

to aluminum fins to form a cross fan coil and larger surface area. 
 The fins shall have anticorrosion treatment for Heat Exchanger Coil.  The 

treatment shall be suitable for areas of high pollution, moisture and salt laden air. 
 The casings, fans, motors etc. shall also be with anticorrosion treatment as a 

standard features. 
 The unit shall be provided with necessary number of direct driven low noise level 

propeller type fans arranged for vertical / horizontal discharge.   Each fan shall 
have a safety guard. 

 
9.6.  Refrigerant Circuit: 
 The Refrigerant Circuit shall include an liquid receiver /accumulator, liquid & gas 

shut off valves and a solenoid valve.  All necessary safety devices shall be 
provided to ensure the safety operation of the system.. 

 
9.7.  Safety Devices: 
 All necessary safety devices shall be provided to ensure safe operation of the 

system. 
 Following safety devices shall be part of the outdoor unit: high pressure switch, 

low pressure switch, fuse, crankcase heater, fusible plug, over current protection 
for inverter, and short recycling guard timer. 

 
9.8.  Piping: 
 All connections of Refrigerant piping shall be in high grade Copper of Refrigeration 

quality with Eddy Current Testing and material test Certificates. 
 All connections, tees, reducers etc. shall be standard make fittings. 
 Insulation of cold lines shall be carried out with Armaflex / K-Flex insulation sheets 

and tubes of appropriate thickness so that condensation does not occur. 
 For individual Piping 50 / 100 mm wide Aluminum Tape shall be used at joints of 

Piping with Bands for identification. 
 For outdoor piping, the finish shall be woven GRP Mat finished with colored Epoxy 

paints to withstand outside ambient conditions and UV Radiation. 
 
 
9.9. Oil Recovery System: 
 Unit shall be equipped with an oil recovery system to ensure stable operation with 

long refrigerant piping. 
 System shall be designed for proper oil return to compressor along with the 

distribution of oil to individual compressor. 
 The refrigerant piping shall be extended upped 100 M with 50-M level difference 

without oil traps. 
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9.10. Indoor Units: 
 Units shall be factory assembled, wired, piped and tested. 
 Units shall have DX coils with copper tubes and bonded aluminum fins for highly 

efficient heat transfer. 
 Units shall have Centrifugal fans for adequate amount of Air circulation and low 

Noise. 
 Units shall have inlet filters, which are easily cleanable and replaceable. 
 All components of Units are easily accessible for connection, repairs and 

maintenance. 
 Units shall have very low noise. 
 All units with Factory manufactured Units, Grills shall have auto swing feature for 

proper Air distribution. 
 All unit shall be controlled by electronic Expansion Valves only. 
 All units mounted inside the ceiling shall have fans capable of sustaining duct 

connections, and special filters if necessary. 
 Visible indoor units shall have wireless remotes. Price of the same shall be 

included in cost of unit by default. 
 Concealed indoor units shall have sensor mounted on supply air grilles / diffusers 

which can be controlled with wireless remotes unless specified. 
 Anticorrosion treatment for avoiding corrosion of coils. 
 All units shall have adequate insulation or Lining to avoid condensation. 
 Cooling coil and refrigeration parameters shall be designed in such a way that 

supply air temperature shall not be less than 140C or 10C above room dew point 
temp, whichever is more. Contractor shall guarantee inside conditions with 
selected supply air temperature.  

 
9.11. Ceiling Mounted Cassette Type Unit (Multi-Flow Type): 
 The unit shall be ceiling mounted type.  The unit shall include pre-filter, fan section 

and DX-coil section. The housing of the unit shall be powder coated galvanized 
steel. The body shall be light in weight and shall be possible to suspend from four 
corners. 

 Unit shall have a external attractive panel for supply and return air.   Unit shall 
have four way supply air grilles on sides and return air grille in centre. 

 Each unit shall have high lift drain pump, fresh air intake provision (if specified), 
low gas level detection system and very low operating sound. 

 
9.12  Ceiling Mounted Ductable Type Unit: 
 Unit shall be suitable for ceiling mounted type. The unit shall include pre filter, fan 

section & DX-coil section.  The housing of unit shall be light weight powder coated 
galvanized steel.  The unit shall have high static fan for ductable arrangement. 

 
9.13  High Wall Mounted Units: 
 The units shall be high wall mounted type.  The unit shall include pre-filter, fan 

section & DX-coil section.  The housing of unit shall be light weight powder coated 
galvanized steel. 

 Unit shall have an attractive external casing for supply and return air. 
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9.14. Ceiling Mounted Concealed type units: 
         Unit shall be suitable for ceiling mounted type. The unit shall include pre filter, fan 

section & DX-coil section.  The housing of unit shall be light weight powder coated 
galvanized steel. It shall be slim and quite in operation  

 
9.15. Central Remote Controller (Option if Specified in BOQ): 
 A multi-functional microprocessor based centralized controller (central remote 

controller) shall be supplied as an optional accessory. 
 The controller shall be able to control upto min.  64 zones of 64 group (each group 

consisting of max. 16 units) or 128 nos. of indoor units with the following functions. 
-  Temperature setting for each zone, or group, or indoor unit. 
-  On/Off as a zone or individual unit. 
-  Indication of operating condition. 
-  Select ON of all operation modes for each zone.. 
-  The controller shall have wide screen liquid crystal display and shall be wired 

by a non polar 2 wire transmission cable to a distance of 1000m away from 
the indoor unit. 

- The controller shall be integrated to BAS system thru software for monitoring 
& controlling of all above  parameters  including start/ stop of each indoor / 
outdoor unit. All necessary interface cards / units should be supplied as a part 
of the system to integrate to the BAS Software. 

9.16. Unified On/Off Controller (Option if Specified in BOQ): 
 Unified ON / OFF controller shall be supplied as an optional accessory. 
 The controller shall be able to control minimum 2 groups (each group containing 

maximum 16 indoor units) or 128 nos. of indoor units with the following functions. 
- On / Off as a zone or individual unit. 
- Indication of operation condition of each group. 
- Select one of 4 operation modes 
The controller shall be wired by a non-polar 2 wire transmission cable to distance 
of 1 km away from indoor unit. 
The controller shall be integrated to BAS system thru software for monitoring & 
controlling of all above  parameters  including start/ stop of each indoor / outdoor 
unit. All necessary interface cards / units should be supplied as a part of the 
system to integrate to the BAS Software. 

9.17. Condensate: 
25mm dia uPVC pipes, 40mm dia uPVC headers & fittings shall be used for 
condensate, from Evaporator Unit to drain point.  The joints shall be properly 
sealed so that there is no water leakage.  U-trap shall be provided.   Additional 
insulation drain tray shall be provided below the Evaporator Unit, if required. 
Mounting  
All indoor units shall be mounted with Brackets, Hangers etc.  with proper size 
anchor Fasteners. 
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9.18 Electrical installation: 
 
For Variable Refrigerant flow systems, power will be provided near outdoor unit 
location. HVAC Contractor to provide suitable distribution panel along with 3-
phase power to outdoor units and single phase power to all indoor units fed by 
these outdoor units. Power / control cabling along with supports shall be included. 

 
AIR DISTRIBUTION   

     
10.1 SCOPE     (AS PER  “SMACNA”  STANDARDS) 
 

The scope of this section comprises supply fabrication, installation and testing of 
all sheet metal / aluminum ducts, supply, installation, testing and balancing of all 
grilles, registers and diffusers. All to be in accordance with these specifications 
and the general arrangement shown on the Drawings. 

10.2 DUCT MATERIALS 
 
10.2.1  RAW MATERIALS 
               Galvanizing shall be Class VII – light coating of zinc, nominal 180gm/sq.m 

surface area and Lock Forming Quality prime material along with mill test 
certificates. In addition, if deemed necessary, samples of raw material, selected 
at random by owner’s site representative shall be subject to approval and tested 
for thickness and zinc coating at contractor's expense. 

 
10.2.2. GAUGES, BRACING BY SIZE OF DUCTS 

All ducts shall be factory fabricated from galvanized steel / aluminum of the 
following thickness, as indicated as below: 

10.2.2.1 For Ducts with external SP up to 250 Pa (ESP up to 25mmWg) 

  Rectangular  
Ducts G. S. 

Pressure 250 Pa  
 
 
 
 

Duct Section Length 1.2 m (4 ft) 

Maximum 
Duct Size 

Gaug
e 

Joint Type Bracing 
Spacing 

1–500 mm 26 C&S Connector NIL 

501 – 750 
mm  

26 C&S Connector NIL 

751 – 900 
mm 

24 TDF Flange NIL 

901 – 1200 
mm 

24 TDF Flange NIL 

1201 – 1500 
mm 

22 TDF Flange NIL 

1501 – 1800 
mm 

20 TDF Flange JTR or ZEE 
BAR 

1801 – 2100 
mm 

20 TDF Flange JTR or ZEE 
BAR 



   
 

65 
 

2101 – above 18 TDF Flange JTR or ZEE 
BAR 

  
*Distance of reinforcement/bracing from each joint.  Bracing material to be same 
as of material used for joining of duct sections. 
 

 
10.3 DUCT CONSTRUCTION 
 
10.4  All ducts shall be fabricated and installed in workmanlike manner, 

conforming to relevant SMACNA codes. 
 

a) Ducts so identified on the Drawings shall be acoustically lined and 
insulated from outside as described in the section “Insulation” and as 
indicated in schedule of Quantities.  Duct dimensions shown on drawings, 
are overall sheet metal dimensions inclusive of the acoustic lining where 
required and indicated in Schedule of quantities.  The fabricated duct 
dimensions should be as per approved drawings and care should be taken 
to ensure that all connecting sections are dimensionally matched to avoid 
any gaps. 

b)  
10.5 DAMPERS 

a. Dampers:  All duct dampers shall be opposed blade louver  dampers  of robust 
16 G GSS construction and tight fitting. The design, method of  handling  and  
control  shall  be  suitable  for  the location and service required. 

10.6SUPPLY AND RETURN AIR DIFFUSERS / GRILLS 
 

 Supply and return air diffusers shall be as shown on the Drawings and indicated in 
Schedule of Quantities.   Aluminium diffusers shall be powder coated & made from 
extruded aluminium section as specified in schedule of quantities. 

 

a) Rectangular   Diffusers   shall  be  extruded aluminium  construction, square & 
rectangular  diffusers with  flush  fixed pattern for different  spaces  as  per 
schedule  of  quantities  These  shall  be  selected   in consultation with the 
consultant / client. These shall be procured only    after    obtaining    written    
approval    from CLIENT for each type of diffuser.  

b) Supply  air  diffusers shall be equipped with  fixed  air distribution grids, removable 
key-operated volume control dampers,  and anti-smudge rings as required  in  
specific applications, and  as  per  requirements  of  schedule  of quantities. 

 
 
DOCUMENTATION & MEASUREMENTS FOR DUCTING  

All ducts fabricated and installed should be accompanied and supported by proper 
documentation viz: 

a) Bill of material/Packing list for every duct section supplied. 
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Measurement sheet covering each fabricated duct piece showing dimensions and 
external surface area along with summary of external surface area of duct gauge-
wise. 
Each and every duct piece to have a tag number, which should correspond to the 
serial number, assigned to it in the measurement sheet.  The above system will 
ensure speedy and proper site measurement and verification. 
Unless otherwise specified, measurements for ducting for the project shall be on 
the basis of centerline measurements described herewith  

 
Ductwork shall be measured on the basis of external surface area of ducts.  Duct 
measurements shall be taken before application of the insulation.  The external 
surface area shall be calculated by measuring the perimeter comprising overall 
width and depth, including the corner joints, in the center of each duct section, 
multiplying with the overall length from flange face to flange face of each duct 
section and adding up areas of all duct sections.  Plenums shall also be measured 
in a similar manner. 
For tapered rectangular ducts, the average width and depth shall be considered for 
perimeter, whereas for tapered circular ducts, the diameter of the section midway 
between large and small diameter shall be adopted, the length of tapered duct 
section shall be the centerline distance between the flanges of the duct section. 

 For special pieces like bends, tees, reducers, branches and collars, mode of 
measurement shall be identical to that described above using the length along the 
centerline. 

 The quoted unit rate for external surface of ducts shall include all wastage 
allowances, flanges and gaskets for joints, nuts and bolts, hangers and angles with 
double nuts for supports, rubber strip 5mm thick between duct and support, 
vibration isolator suspension where specified or required, inspection 
chamber/access panel, splitter damper with quadrant and lever for position 
indication, turning vanes, straightening vanes, and all other accessories required 
to complete the duct installation as per the specifications.  These accessories shall 
NOT be separately measured nor paid for. 

 
b)     Special Items for Air Distribution shall be measured by the cross-section area 

perpendicular to air flow, as identified herewith: 
I. Grilles and registers - width multiplied by height, excluding flanges.  Volume 

control dampers shall form part of the unit rate for registers and shall not be 
separately accounted. 
 

II. Diffusers - cross section area for air flow at discharge area, excluding flanges. 
Volume control dampers shall form part of unit rate for supply air diffusers and 
shall not be separately accounted. 

 
III. Linear diffusers - shall be measured by   cross-sectional areas and shall exclude 

flanges for mounting of linear diffusers. The supply air plenum for linear diffusers 
shall be measured with ducting as described earlier. 
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IV. Flexible connection - shall be measured by their cross sectional area 
perpendicular to the direction of air flow.  Quoted  rates  shall  include   the 
necessary  mounting arrangement, flanges, nuts  and bolts  and  treated-for-fire  
requisite  length  of canvas cloth. 

 
10.7 FLEXIBLE DUCT:    
  
Insulated flexible duct should be UL 181 CLASS I AIR DUCT LISTED AND LABELLED 
WITH NFPA 90A & 90B ANDSEAL OF AIR DIFFUSION COUNCIL with double 
lamination of tough polyester which encapsulates steel helix wire forms the air tight 
inner core, double layer core wrapped in a multiple thickness of fiberglass wool with R 
Value 4.2, Green guard certification of fiberglass wool must.  , Reinforced and sheathed 
in a rugged and durable tridirectionally reinforced metalized polyester jacket. 
 
 Flexible duct connections should be made as per UL181 listing procedure with 
proper flexible right forming brace connection allowing right connections for flexible duct 
into energy efficient. and Strapping the flexible duct connections with flexible duct strap 
ties.  
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LIST OF APPROVED MAKES FOR HVAC EQUIPMENT AND MATERIALS 
Sl. No.  Details of the Items          Manufacturer’s name 

1.  Package / Ductable units Daikin, Hitachi, Carrier 
 
2.  Propeller Fans   Crompton 
 
3.  Electric Motors   Crompton / Siemens/Bharat Bijlee 
 
4.  Ventilation AHU    Suvidha / Cariyaire/Citizen/Cherub  
 
5.  GI Sheet    Sail/TATA/ Jindal  
 
6.  Grilles/Diffuser   Caryaire/Ravistar//Dynamic 

 
7.  MS Dampers/Louvers  Tristar/ /Cherub    
 
8.  Control Cables   Grandlay/Batra Henlay/Kalinga 
 
9.  Power Cable   ICC/Polycab  
      
10.  Nitrile rubber Insulation  Eurabatax/Aeroflex/Totaline 

for ref pipe insulation  
 

11.  Flexible Duct Connection Airflow/Pyroguard 
 

12.  Gaskets    Neoprene rubber 
 

13.  Adhesives    Fevicol / Superlon 
 

14  Vibration Isolator   Resistoflex/Dunlop 
 

15.  Filters/Air Showers  Dyna/Thermadyne/Cherub 
 

16.  Polyethylene for duct insulation Supreme/Trocellene/Totaline 
 
17.  Centrfugal / Axial fan              Flaxt/ PAF/ Chakshu 
 
18.  Refrigerant Pipes   Rajco/Parasmani 
 
19.  Casstte  Units,VRV/VRF and 
 Wall Mounted Split AC  Unit Hitachi/ Daikin/Mitsubishi  Heavy Indu./Toshiba/ O 
General/ Blue Star/ 
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BOQ ESTIMATE FOR AIR CONDITIONING WORK OF STATE BANK OF INDIA SBI BHATIA BRANCH 

  NOT TO FILL BY CONTRACTOR     

Sr.No. Description Quantity Unit 

        

[A] AIR CONDITIONING WORK   

[I] MACHINE PART     

        

[a] AC EQUIPMENT WITH - INVERTER COMPRESSOR     

1 Supply & providing of 4 way Inverter Cassette Type AC ceilling 
mounted cassette unit with indoor and out door  having eco friendly 
refrigerant ( R32/ R410A). Including indoor unit outdoor unit. 
decorative grille and cordless remote Machine shall have  copper  
condensor  Unit  ,    Make: Carrier/ Hitachi/ Daikin/ Mitsubishi Heavy 
Industries/Toshiba/Trane/ Blue star.(Non Inverter will be strictly 
rejected)     

1.a Inverter 4-way Cassette of 4.00 TR.( 3 Phase Compressor Only.) 0  NO  

1.b Inverter 4-way Cassette of 3.00 TR.( 3 Phase Compressor Only.) 1  NO  

1.c Inverter 4-way Cassette of 2.00 TR (BEE 3 Star rating) 0  NO  

2 Supplying & providing of Hi-wall Inverter Split Type AC with high 
wall mounted indoor and out door unit. having eco friendly 
refrigerant. Including indoor unit outdoor unit.  and cordless remote 
Machine shall have  copper  condensor  Unit  ,    Make: Carrier/ 
Hitachi/ Daikin/ Mitsubishi Heavy Industries/ Toshiba/ Trane/Blue star. 
[Mini 3 Star rating as per BEE  Guide Line 2019]      

2.a Inverter Hi-wall Split AC of 2.00 TR. 2  NO  

2.b Inverter Hi-wall Split AC of 1.50 TR 4  NO  

2.c Inverter Hi-wall Split AC of 1.00 TR 3  NO  

        

  TOTAL FOR PART- I     

        

[II] LOW SIDE WORK     

        

1 Installation of IDU & ODU of 4.00 TR/3.00/2.00 TR ceilling mounted  
cassatte unit with first oil & gas charge & commissioning etc. Rate 
including  ceilling mounted suspension Kit etc complete 1  NO  

        

2 Installation charges for above 2.0TR/1.50TR/ 1.00  TR Split A/C 
including 5.0 Rmt copper tubing and electrical wiring  connection etc. 
complete. 9  NO  

        

3 Referigerant piping - insulated 0.80mm wall thicknees  copper tube of   
Mandav/ Totalline make  between indoor to out door unit  of  
4.00/3.00/2.00 TR  ceilling mounted cassette unit with  4 Sqmm 4 
Core copper flexible cable of Finolex / R R Kable/Havells/CEI make. 
The  copper piping shall be insulated with 13mm thick  Nitrite rubber 
insulated of   'O' Class  of K  Flax/Armaflex/ Superlon Make.This 
Copper Pipe Installation also include Civil Work for entire AC work of  
Branch ( including jari in wall and jari filling , hole filling with cement 
mortar and finishing with putty.) This work is for entire Branch Air 
Conditionoing System. 15  RMT  
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3[a] Referigerant piping - insulated 0.80mm wall thicknees  copper tube of   
Mandav/ Totalline make  between indoor to out door unit beyong 5 
Rmt dist. Of 1.0 TR/1.50TR/2.00 TR Hiwall split unit with  2.5 Sqmm 4 
Core copper flexible cable of Finolex/R R Kable/Havells/CEI make. 
The  copper piping shall be insulated with 9 mm thick  Nitrite rubber 
insulated of   'O' Class  of K  Flax/Armaflex/ Superlon Make ( copper 
pipe concealed in inside wall)This Copper Pipe Installation also 
include Civil Work for entire AC work of  Branch ( including jari in wall 
and jari filling , hole filling with cement mortar and finishing with putty.) 
This work is for entire Branch Air Conditionoing System. 35  RMT  

        

4 25/32 mm Dia UPVC drain pipe with insulation of 
Dutron/Supreme/Astral make - schedule 40 pipe, white in colour, joint 
properly glued with UPVC adhesive for water outlet from indoor unit.  
(drain pipe concealled in inside wall) This UPVC Pipe Installation also 
include Civil Work for entire AC work of  Branch ( including jari in wall 
and jari filling , hole filling with cement mortar and finishing with putty. 
This also include Removing of Flooring Tiles and Providing Drain pipe 
during shifting of Ac and refixing of same color tiles properly.) This 
work is for entire Branch Air Conditionoing System. 50  RMT  

        

5 Providing and Fixing  M.S  Powder coated  stand for keeping outdoor 
unit of Split& Cassette A/C. ( Ready made) 7  NO  

        

6 Removing, Reservicing, Reshifting,Reinstallation, washing, Complete 
Gas Filling, Repairing of Existing various capacity Split AC in Branch. 
This rate inclusive of all repaire work inclusive spares if required. No 
Extra Charges will be given. 2  NO  

        

  TOTAL FOR PART- II     

        

  TOTAL  AMOUNT ( I + II ) A   

        

  + GST AS APPLICABLE     

Note:       

[1] Rate quoted shall includes all Taxes such as Sales Tax, VAT, Excise, Octroi, , etc.  including 
transportation charges. Excluding  GST [ GST  will  be Paid   Extra as per Applicable  Norms]  

    

[2] 1 Year of entire machine with all spares unconditional warranty with 3 free services and 5 
year warranty at site for compressor & PCB shall be provided by the  supplier. 

    

[3] The Standard installation charges for the high wall split A.C unit shall include 5 meter Each of 
Refrigerant pipe & Electrical Wiring [Copper  and Electric cable  total  length for all new AC 
machines shall be  measured and standard  Length  for  all the  new AC machines  shall be 
deducted from total measurment.] Rate includes Removing of existing Split AC & Copper & 
Drain Pipeing in above recpeted items. 

        

[4] All Civil work such as Masonary work slike breacking away and making good of walls,floors 
slab etc. Required to be executed in the A.C system installation is the part of the  scope of 
project. ( Rate quoted shall included  in Low side work items ) 
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[5] The Entire Job Shall be Excuted in Total Co. Ordination with the Other Agencies Working  on 
this Project more particlulary with the False Ceiling and Electrical work.  IF THE 
CONTRACTOR HAS NOT CARRIED OUT AIR CONDITIONING WORK AS PER STANDARD 
SPECIFICATION IN COORDINATION THEN CONTRACTOR IS LIABLE TO REMOVE AND 
REWORK AS PER STANDARD SPECIFICATION AND WHATEVER THE DAMAGE IN 
CONNECTION WITH CIVIL/ FURNITURE/ ELECTRICAL WORK WILL BE BEAR BY 
CONTRACTOR. IF CONTRACTOR WILL NOT DONE REWORK THEN WHATEVER BEEN 
THE COST FOR REWORK WILL BE DEDUCTED FROM CONTRACTOR'S PAYMENT BILL.  

        

[6] The contractor will have to attend all defects noticed during defect liability period. Within 24 
hours from the time of complain  If the contractor fails to attend to the defects within 24 hours 
time these defects will be rectified by the Bank and the expenditure incurred on this account 
will be recovered from security deposite, or any other money due on to time. 

        

[7] Buyback of old AC rate is as it is condition at site available. No rate deduction will be allowed 
in buyback amount if some part is not available at site or anything else. 

        

[8] As renovation work in working branches is critical job contractor need to attend work i.e 
removing & refixing of old AC & piping, installation of Piping , New AC installation, Problem in 
Ac etc. within 24 Hrs after reciving email, written complaint, telephonic instruction etc. If fail to 
attend the same the penalty will be charge on contractor and subsequently lead to termination 
of contract or dismissal from empanelment of the contractor by higher authority. 

    

[9] ITEM RATE QUOTED WHICH ARE ABNORAMALY LOW RATE (ALR) OR ABNORMALLY 
HIGH RATE( AHR) WILL BE ASKED FOR RATE ANALYSIS OF PERTICULAR ITEM. 

    

10 RATE QUOTED FOR AC SUPPLY IS INCLUSIVE OF VOLTAGE STABILIZER. IF VOLTAGE 
FLUCTUATION OBSERVED AT SITE THAN NEED TO INSTALLED VOLTAGE STABILIZER. 

        

11 Electric WIRE From MCB/ELCB/ RCCB to Indoor unit of Split Ac or Out door Unit of cassate 
AC need to be provided by Air Conditioning Work Vendor. No Additional Cost Will be provided 
for the same. 

        

12 ready Made Ac Stand Should be having mechanical stregnth of taking outdoor unit load of any 
of above listed AC.  
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