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Tender ID- DEL/AO-AGRA/23-24/ 
STATEBANKOFINDIA 

 

Notice Inviting Tenders 

State Bank of India invites ON-LINE E-TENDERS With REVERSE AUCTION from the Bank’s 
empanelled contractors Delhi circle for the category AIR-CONDITIONING WORKS from 
Rs.10Lacs to up to Rs.25Lacs and above Air Conditioning & Allied works for SBI Proposed 
RBO Office at Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar 
Pradesh-281001 
 

1 
 
Name of Work 

 
: Air Conditioning & Allied works for SBI 

Proposed RBO Office at Near Jai-guru-dev 
Temple, Agra-Delhi Highway (NH-2) Mathura, 
Uttar Pradesh-281001 

    

2 Time allowed for completion : 40 Days from the date of handing over of the site. 
    
 

3 
 
Earnest Money Deposit 

 
: 

Rs.14,000.00/-(Fourteen Thousand Rupees only) by 
crossed Bank Draft /Banker’s Cheque drawn in favour of 
STATE BANK OF INDIA, Mathura. (To been closed 
in sealed envelope as a part of technical Bid) 

    

4 Initial Security Deposit : 
2% of the total value of the contract including Earnest 
Money. 

    

5 
Last date and time of receipt 
of Tenders : 28/03 /2024 up-to 3:00 pm 

    
6 Address at which the 

tenders are to be submitted 
: Technical Bid : 

State Bank of India 
Regional Manager, RBO – 3,AO-Agra, 1st Floor, 
Old SBP Branch 1935/ Dampier Nagar, Mathura, 
U.P – 281007 
Price Bid: Price Bid to be uploaded Online to arrive 
at Indicative Price Bid 
www.tenderwizard.com/SBIETENDER   

 Pre-Bid Meeting :  Online, 15/03/2024 at 12:30 PM 
7 Date and time of opening 

Tenders 
: 28/03/2024 upto3:30pm 

Technical Bid: In Hard Copy 
Price Bid: Online only followed by Reverse auction 

    
8 Place of opening tenders : Technical Bid: to be submitted in Hard Copy at 

Regional Manager, RBO – 3,AO-Agra, 1st Floor, 
Old SBP Branch 1935/ Dampier Nagar, Mathura, 
U.P – 281007. 
Price Bid: to be submitted online 
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www.tenderwizard.com/SBIETENDER 

     
9 Defects Liability Period  12 months from the date of handing over of the project to 

The satisfaction of Bank 
    

10 Validity of offer  90 days from the date of opening the tenders. 
    

11 Liquidated Damages  At the rate of 0.5% of the contract value per week which 
Subject to a maximum of 5% of the accepted contract 
value. 

12 Note:  If the vendor is found to have delayed the 
running/in hand project beyond the prescribed time 
limit specified in related tender document, the 
vendor will not be issued the new tender until 
completion of the previous delayed work. 
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Mode of Submission of Tender: The tender shall be submitted in both physical and online in 
two cover system in accordance with the procedure detailed herein below. Specified documents 
shall be sealed in envelopes of appropriate size each of which shall be sealed. 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument as 
per NIT 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes 
marked Covers1 & tender document (Page1 to 10 of this document alongwith 
Undertaking as in Annexure- I and shall be properly sealed & signed. This envelope 
shall been do send on the out side face as under: 

“Air Conditioning & Allied works for SBI Proposed RBO Office at Near Jai-guru-dev Temple, 
Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh-281001.” 
The envelope marked Cover 2 containing the tender documents/ Undertaking as in Annexure- I 
as per instructions mentioned above shall be submitted in the office Regional Manager, RBO – 
3,AO-Agra, 1st Floor, Old SBP Branch 1935/ Dampier Nagar, Mathura, U.P – 281007, ON OR 
BEFORE 3.00p.m.on 28/03/2024. 

 
Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with Covering 
Letter and Processing Fee of Tender Document, tender document/Undertaking as in 
Annexure- I will be opened first. If the Earnest Money Deposit and tender 
document/Undertaking as in Annexure- I is not found as prescribed, the tender shall be 
liable to be rejected. 

There after, the Price bid pf the successful firms / vendors will be opened online. The L-
1quote will be considered as base price and reverse auction will be conducted there from as 
per standard procedure. In case the date of opening of tenders is declared as a holiday, the 
tenders will be opened on the next working day at the same time. 

State Bank of India has the right to accept/reject any or all tenders without as signing any reasons. In 
case the date of opening of tenders is declared as a holiday , the tenders will be opened on the next 
working day at the same time. 

State Bank of India has the right to accept/reject any or all tenders without assigning any reasons. 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office 
at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-
49352000/40482000Fax:-080-49352034 

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. Tousik Ghosh / Mr. Kushal Bose Mobile 
no. 09044314492/ 09674758724/ 07686913157(On working days-9 hours–18 hours)E-
mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com 
/kushal.b@antaressystems.com 

 
For any other queries the vendors may contact the Architect Taneja Associates Pvt. Ltd., New 
Delhi Phone No. 9811140520 

 
STATE BANK OF INDIA 

SIGNATUREOFTHE TENDERER 
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INSTRUCTIONSTOTHETENDERERS 
 

1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi circle 
category Rs.10lacs to Rs.25.0Lacs and Abovefor for the Air Conditioning & Allied works for 
SBI Proposed RBO Office at Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, 
Uttar Pradesh-281001: 

: 
 

1.1 Site and its Location 

The proposed work is to be carried out at Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-
2) Mathura, Uttar Pradesh-281001: 

 

 
Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most work men like manner: 

Instructions to Tenderers 

General Conditions of Contract 
Special Conditions of Contract 
Additional Specifications 
Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually ex plan at or of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below: 

a) Price Bid 

b) Additional Specifications 
c) Technical Specifications 
d) Drawings 
e) Special Conditions of Contract 
f) General Condition of Contract 
g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded from 
e-tendering portal of the e-tendering service provider engaged by SBI 

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain him self on his own responsibility and his own expenses all 
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information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 

 

The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of 
thematerials,labour,thelawandordersituation,climaticconditions,liaisonrequirements 
with local authorities/ authorities maintaining the campus, security agencies 
guarding the campus, traffic regulations in and around the site etc; 

The tenderer will be fully responsible for considering the financial effect of any or all the factors 
while submitting his tender. 

 
4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 14,000/-(Rupees 
Fourteen Thousand Rupees Only) in the form of Demand Draft or Bankers’ Cheque in 
favour of State Bank of India payable at Mathura drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded/returned with in 30 days of award of 

Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0    Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract valueless 
EMD, by means of Demand Draft drawn in favour of State Bank of India payable at 
Mathura with in a period of 7days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of initial security deposit, which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bills i.e., deduction from each running bill account will be 10% till total 
3% of contract value is reached.50% of the total security shall bepaid to the contractors 
on the basis of architect’s certifying the virtual completion. The balance 50% would be 
paid to the contractors after the defects liability period as specified in the contract 
provided he has carried out all the work and attended to all the defects in accordance 
with the condition of the contract and clearance, if any, of the observations of the CTE 
of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0    Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance 
of the tender by the Bank will constitute a binding agreement between the Bank and 
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successful tenderer whether such formal agreement is subsequently entered in to or not. 

8.0    Completion Period 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 40 days from the date of 
handing over of the site. 

9.0    Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from 
 

the date of opening price bid. If the tenderer with draws his/her offer during the valid 
its period or makes modifications in his /her original of for which are not acceptable to 
the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 
for feit the EMD. 

10.0  Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted 
Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In 
case of discrepancy between the rate quoted in words and figures the unit rate quoted 
in words will prevail. If no rate is quoted for a particular item the contractor shall not 
be paid for that item when it is executed. 

The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication 
of unit rate and the quantity the unit rate quoted will govern and the total amount will 
be corrected. 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case 
the tenderers quote their rates for such items those rates will beign or ed and will not be 
considered during execution. 

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

11.3 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 
Architect/Bank. 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 
writing shall be duly attested by him. 

11.5 Each page shall be totaled and the grand total shall be given. 
 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 
and deduction at source for Income Tax, Work Contract Tax etc. will be made as per 
statutory rules. 
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11.5.2 The contractor shall be required to conduct necessary tests of the water brought from 
tube well or any other outside source, from approved laboratory. 

 
11.5.3 The contractor is required to comply with all act of the Government relating to labour 

and the rules and regulations made there under from time to time and to submit at the 
proper times all particulars and statements required to be furnished to the appropriate 
authorities. 

 
12       Vendor has to submit in Hardcopy the tender document along with all terms& 

Conditions, Specifications and subsequent annexure and corrigendum’s duly signed 
and stamped by authorized representative/signatory on be comingL1. 

12.0 Nominated Contractor for Allied work, if any. 

The contractor shall get allied works executed only through Contractors already in 
SBI’s  Panel, for different categories of works.
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Annexure-I 
UNDERTAKING 

(To be submitted along with the technical Bid) 
 

To, 
                  THE REGIONAL MANAGER  
                  STATE BANK OF INDIA 
                  REGIONAL BUSSINESS OFFICE -3, AO- AGRA 
                  1ST FLOOR, OLD SBP BRANCH  
                  1935/ DAMPIER NAGAR, MATHURA, U.P – 281007 
 

Dear Sir, 

Reg.:- Air Conditioning & Allied works for SBI Proposed RBO Office at Near Jai-guru-dev 
Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh-281001. 
. 

 
1. I / We refer to the tender notice issued by you for Air Conditioning and allied works in 

connection with the above. 
 

2. I undertake to submit in Hard copy the tender document along with all terms & 
Conditions, Specifications and subsequent annexure and corrigendum’s duly signed 
and stamped by authorized representative/signatory on be coming L1. However we 
accept all the terms and conditions along with the specifications, Drawings, Layouts 
etc. defined in the tender documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with the drawings, designs, conditions of contracts, specifications, schedule 
of quantities relating to the works. 

 
4. I / We have satisfied myself / ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions, subject to above, I/We do hereby agree, should 
this tender be accepted in whole or in part, to: 

a. A bide by and full fill all the terms and provision soft he said conditions annexed here 
to, 

b. Complete the works within 40 Days as per the work programme enclosed with the 
tender in two or three shifts if considered necessary by the Employer / Consultants at 
no extra cost to the Employer. 

5. Earnest Money of Rs.14,000 /- (Rupees Fourteen Thousand Rupees only) in the form 
of Demand Draft / Banker’s Cheque drawn in favour of State Bank of India payable 
at Mathura, respectively which, I / We note, will not bear any interest and is liable for 
forfeiture. 

I. If our offer is with drawn with in the valid it period of acceptance by the 
Employer. 

Or 
II. If the contract agreement is not executed by us with in 7 days from the date of 
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receipt of the letter of acceptance. 
Or 
III. If we fail to pay the initial security deposit as stipulated. 
Or 
IV. If the work is not commenced with in 7days after issue of work order. 

6. I/ We under stand that you are not bound to accept the lowest or any tender you 
receive. 

 
The names of DIRECTORS of our Firm are: 

 
1.   
2.   
3.   
4.  

Yours faith fully, 

Signature…………………………….. 
Designation………………………….. 

 

Name of Partner / Director of the Firm, authorized to 
sign or name of person having power of attorney to 
sign the contract.(Certified true copy of power of 
attorney should be attached) 

 

Signature and address of witnesses: a. Signature…………………………………… 
 

Name……………………………………………….. 
 

Address…………………………………………….. 
 
 

Signature……………………………
………… 

 
 
 
 
 
 

Signature……………………………
………… 

b. 
 

Name………………………………………………. 
 

Address……………………………………………. 
 

b. 

 

Name………………………………………………. 
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Address…………………………………………… 
AGREEMENT 

 
This agreement made on the day of  Two Thousand   BETWEEN State Bank 
of India a corporation constructed under the State Bank of India Act,1955 and having its Local 
Head Office at New Delhi and many other places, (here in after called“ the Employer”)of the 
one part and M/s   through        its having its
 registered  office at 
 (here in after called“ the Contractor”)of 
The other part. 

 
WHEREAS the Employer is desirous of executing Certain Works to be carried out at, Near Jai-
guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh-281001, as per 
Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and Specification 
describing the work to be done, prepared by SBI, New Delhi (here in after called “Employer”). 

 
AND WHEREAS the said Drawings, the Bills of Quantities marked pages to  
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties here 
to: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender 
and the Conditions of Contract and further subject to the Special Conditions set forth in 
Schedule-II here to attached (here in after collectively referred to as “the said Conditions”) as 
per the said Drawings and as described in the said Specification and included in the said Bills 
of Quantities for the sum of Rupees  

 

NOWIT ISHEREBYAGREED ASFOLLOWS: 

1. In consideration of the sum of Rupees 
 to be paid at the time and in the 
manner set for thin the said Conditions, the Contractor shall upon and subject to the 
said Drawings and descry be din the said Specification and Bills of Quantities. 

2. The  Employer  shall  pay  to   the   Contractor   the   said   sum   of Rs.  

 
 Or such other sum as shall be come payable here under at the times 
and in the manner specified here in after. 

3. The term“ The Consultant” in the said conditions shall mean M/s Taneja Associates 
Pvt. Ltd., E-32, Second Floor, South Extension Part I, N.D or in the event of their ceasing 
to be Consultants for the purposes of this Contract, such other persons as shall be 
nominated for that purpose by the Employer, not being a person to whom the contractor 
shall object for reasons considered to be sufficient 
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by the Employer mentioned in the said Conditions. Provided always that no persons 
subsequently appointed to be Consultants under this Contract shall be entitled to 
disregard or over rule any decision or approval or direction given or expressed by the 
Consultants for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 
construed as forming part of this agreement, and the parties here to shall respectively 
abide by and submit themselves to the conditions and stipulations and perform the 
agreement on their parts respectively in such Conditions, Specifications and Priced Bills 
of Quantities contained. 

This agreement is subject to jurisdiction of courts in Delhi only. 
 
 

The RM,SBI RBO-3 AO- AGRA, Mathura shall exercise power son behalf of the said 
Employer for the purpose of the Contract Agreement. 

. 

Where as both the parties agree to sign the following annexure Annexed to this Agreement in 
token of their acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

The Bank shall pay the contractor such sum as shall become payable hereunder at the 
times and in the manner specified in the said Conditions mentioned in the General 
Conditions of Contract. 

Whereas the Contractor hereby undertakes and agrees to carry out and complete the 
works within 40 days from the date of handing over site or five days from the date of 
issue of letter of acceptances, whichever is later. The Contractor agrees and has 
deposited the sum of Rs.14,000/- by way of Initial Security Deposit for due fulfillment 
of this Contract for the Works. It is agreed that the Security Deposit shall be deducted 
from each running bills and refunded to the contractor as per clause 
2oftheGeneralConditionsofthe Contract Annexed here with. 

Where as it is agreed that the earnest money amounting to Rs.14,000/-(Rupees Fourteen 
Thousand Rupees only) deposited by the Contractor in the form of Demand Draft along 
with the tender shall be for feited in full in case the Contractor does not remit the Initial 
Security Deposit within the stipulated period of the start of the works by the stipulate 
date mentioned in the award letter. 
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Where as Shri  is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer in 
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 
material or finished works like Works Contract Tax, Turnover Tax etc. including ncome 
Tax in respect of this Contract of the Works and the Employer will not entertain any 
claim whatsoever in this report nor the Employer shall be responsible to pay any Tax as 
mentioned above. If due to non–payment of any of the afore said Tax or other Taxes 
connected with the Works, the Contractor suffers any loss or 

 

damages occurred to the Contractor and the Employer will be entitled to claim damages 
from the contractor for non-completion of the Work within 12 calendar months 
stipulated in Para 9, above. 

Where as the Contractor here by declares the list of all the relative working with the 
Employer which is annexed here with. 

OR 

Where as the Contractor declares that n one of his relatives working with the Employer. 

OR 

Where as the Contractor declares that he has associated himself with the agencies of the 
appropriate classes of person for Sanitary and Water Supply Installation etc. or any 
other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above 
mentioned shall form basis of this Contract and the decision of The RM, SBI RBO-3, 
AO- AGRA, MATHURA for the time being as mentioned in the Conditions of Contract 
in reference to all matters of dispute as to material, workmanship or account and as to 
the intended interpretation of the clauses of the Agreement or any of the document 
attached hereto shall be final and binding on both parties and may be made rule of the 
court. 

The work comprises of the “Air Conditioning & Allied works for SBI Proposed RBO 
Office at Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar 
Pradesh 281001” as mentioned above and all subsidiary and other works connected 
there with on the same site as may be ordered to be done from time to time by The RM, 
SBI RBO-3, AO-AGRA, MATHURA for the time being even though such works may 
not have been shown on the, Plans or described in the said Specifications or Schedule of 
Quantities of various classes of Work to be done. 

The Employer through the The RM, SBI RBO-3, AO-AGRA, MATHURA reserves 
himself the right of altering the Plans, Drawings and nature of Work of adding to or 
omitting any items of work or having portions of the same carried out departmentally 
or other wise and such alterations or variations shall be carried out without prejudice to 
this Contract. 

All disputes arising out of or in any way connected with this agreement shall be deemed 
to have arisen in Delhi and only the courts of Delhi shall have jurisdiction to determine 
the same. 

The several parts of this Contract have been read to us and fully under stood by us. 
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In Witness where of the parties above named have executed these presents today and 
year firs here in above written. 

 

Signed, Sealed and Delivered by: 
 
 

Authorized Representative of Employer                 Authorized Representative 
                                                     Of Contractor



SBI Proposed RBO -3 Office at Mathura 
Faridabad 

Contractor’s Signature & Stamp Taneja Associates Pvt. Ltd. Page16of93 

 

 

 
 

SCHEDULEI 
 
 

“Air Conditioning & Allied works for SBI Proposed RBO Office at Near Jai-guru-dev Temple, 
Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh 281001.”all as described in Tender and 
Drawings inclusive here to as Specifications. 

 
SCHEDULEII 

The following Letters/ Correspondence form a part of Agreement:1. 

2. 

3. 
 
 

As witness our hands the day and year first written above, 

In presence of 

 
 
 

Signature: Signature by the said Employer 
 

Name: Name: 
 

Occupation: Designation: 
 

Address: Address: 
 
 

In presence of 
 

Signature: Signature by the said Contractor 
 

Name: Name: 
 

Occupation: Designation: 
 

Address: Address: 
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GENERAL CONDITIONS OF CONTRACT (GCC) 
 
I) Definitions: 

“Contract means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the architects / Bank and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, successors and 
assigns. 

 ‘Site Engineer’ shall mean an Engineer appointed by SBI as their representative to give instructions 
to the contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal personal representative of such individual or the 
composing the firm or company and the permitted assignees of such individual or firms of 
company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
“Scope of work” and / or to be executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as stipulated 
in the letter of acceptance of tender subject to such additions thereto or deductions there from as 
may be under the deductions there from as may be made under the provision herein after 
contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof 
as may time to time be furnished or approved by the architect / consultant “Month” means calendar 
month.  

5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 
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Initial Security Deposit 
Retention Money 

1.0 Earnest Money Deposit: 
2.0 The tenderer shall furnish EMD of Rs. 14,000/- (Rupees Fourteen Thousand Rupess only)to be 

deposited in online mode as directed of e-Tender Service Provider. No tender shall be considered 
unless the EMD is so deposited in the required form.  No interest shall be paid on this EMD. The 
EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the contract is 
taken without interest.  The EMD shall stand absolutely forfeited if the tenderer revokes his tender 
at any time during the period when he is required to keep his tender open acceptance by the SBI or 
after it is accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay the 
initial security deposit as stipulated or fails to commence the work within the stipulated time. 

3.0 Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D 
drawn on any scheduled Bank and shall be deposited within 7 days from the date of acceptance of 
tender. 

4.0 Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall 
be deducted from the running account bill at the rate of 10% of the gross value of work done by the 
contractor and claimed in each bill provided the total security deposit, i.e. the ISD plus Retention 
Money shall both together not exceed 5% of the contract value.  50% of the total security deposit 
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate 
by the Architect / consultant.  The balance 50% of the total security deposit shall be refunded to the 
contractors without interest within fifteen days after the end of defects liability period provided the 
contractor has satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

5.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
1 Between the written or shown description or dimensions in the drawings and the correspondence 

one in the specification the former shall be taken as correct. 
2 Between written description of the item in the specifications and descriptions in bills of quantities 

of the same item, the former shall be adopted. 
a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 
4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in strictly 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
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communicated through the architect/ consultant.  The architect/ consultant at the directions of the 
Bank from time to time issue further drawings and / or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect’s/ Consultant’s instructions in 
regard to the variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work.  Any discrepancy in the drawings or between the BOQ and/ 
or specifications.  The removal from the site of any material brought thereon by the contractor and 
any substitution of any other materials therefore the removal and / or re-execution of any work 
executed by him.  The dismissal from the work of any person employed / engaged thereupon. 

1.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through the architect by registered post or otherwise depositing at the address of the contractor as 
given in the tender to enter into a Contract for the execution of the work as per the terms of the 
tender.  The letter of acceptance shall constitute a binding contract between the SBI and the 
contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer 
shall be bound to implement the contract and within seven days thereof he shall sign an agreement 
in a non-judicial stamp paper of appropriate value. 

ii)  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its architects / 
consultants are the properties of the SBI.  They are not to be used on other work. 

iii)  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of work.  All 
such drawings and instructions shall be consistent with the contract documents, true developments 
thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities on 
receipt of the wok order and submit the same to the SBI through the architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over 
to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete 
the work and clear the site including vacating their office on or before the contracted or extended 
date or completion without justification in support of the cause of delay, he may be called upon 
without prejudice to any other right of remedy available under the law to the SBI on account of 
such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week which is 
subject to a maximum of 5% of the contract value. 
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vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work.  Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be of best quality.  The contractor shall at all times enforce 
strict discipline and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him.  Workman whose work or behavior is 
found to be unsatisfactory by the SBI / Architect/ Consultant he shall be removed from the site 
immediately. 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor at 
his own expenses.  The contractor shall give notices and comply with regulations, laws, and 
ordinances rules, applicable to the contract.  If the contractor observes any discrepancy between the 
drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 
Architect/ Consultant.  If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and get it approved by the architect/ consultant before proceeding with the work.  If at any 
time any error in this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by the architect/ consultant the contractor shall be responsible 
for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the 
SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from damage and 
shall protect the SBI’s properties from injury or loss arising in connection with contract.  He shall 
make good any such damage, injury, loss, except due to causes beyond his control and due to his 
fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The contractor shall 
take all precautions for safety and protections of his employees on the works and shall comply with 
all applicable provisions of Govt. and local bodies safety laws and building codes to prevent 
accidents, or injuries to persons or property on, about or adjacent to his place of work.  The 
contractor shall take insurance covers as per clause 26.0 at his own cost.  The policy may take in 
joint names of the contractor and the SBI and the original policy may be lodged with the SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times have free access 
to the work site and/ or to the workshop, factories, or other places where materials are lying or from 
where they are obtained and the contractor shall give every facility to the SBI, Architect / consultant 
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and their representatives necessary for inspection and examination and test of the materials and 
workmanship.  No person unless authorized by the SBI/ Architect / Consultant except the 
representative of Public authorities shall be allowed on the work at any time.  The proposed work 
either during its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization a wing of Central Vigilance Commission. 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall not directly 
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof 
or interest therein without the written consent of the SBI through the architect and no undertaking 
shall relieve the contractor from the responsibility of the contractor from active superintendence of 
the work during its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the contract and 
in accordance with Architect/ Consultant instructions and shall be subject from time to time to such 
tests as the architect/ consultant may direct at the place of manufacture or fabrication or on the site 
or an approved testing laboratory.  The contractor shall provide such assistance, instruments, 
machinery, labour, and materials as are normally required or examining measuring sampling and 
testing any material or part of work before incorporation in the work before incorporation in the 
work or testing as may be selected and required by the Architect / Consultant. 

6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be supplied 
by the contractor without any extra charges.  If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature/ test certificate of the 
same shall be provided to the satisfaction of the Architect/ Consultant.  Before submitting the 
sample / literature the contractor shall satisfy himself that the material/ equipment for which he is 
submitting the sample/ literature meet with the requirement of tender specification.  Only when the 
samples are approved in writing by the architect / consultant the contractor shall proceed with the 
procurement and installation of the particular material / equipment.  The approved samples shall 
be signed by the Architect / Consultant for identification and shall be kept on record at site office 
until the completion of the work for inspection / comparison at any time.  The Architect / Consultant 
shall take reasonable time to approve the sample.  Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies inadequacy in 
furnishing samples of best qualities from various manufacturers and such other aspects causing 
delay on the approval of the materials / equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

iv)      Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or 



 

 
SBI Proposed RBO -3 Office at Mathura 

 

 
SBI 22                              Contractor’s Signature & Stamp 

 

though so intended or provided for but ordered by the Architect / Consultant to be carried out by 
an independent person at any place other than the site or the place of manufacture or fabrication of 
the materials tested or any Government / approved laboratory, then the cost of such test shall be 
borne by the contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 
nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him form nay risks or from the entire responsibility for the fulfillment of 
contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the works 
and as long, thereafter, as the Architect / consultant may consider necessary until the expiry of the 
defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 
shall remain valid for variation of quantity against individual item to any extent subject to 
maximum variation of the contract value by 25%. The entire amount paid under Clause 20, 21 
hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall 
be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified representative to 
assist the Architect in taking such measurements and calculations and to furnish all particulars or 
to give all assistance required by any of them. Such measurements shall be taken in accordance 
with the Mode of measurements detailed in the specifications. The representative of the Architect / 
Consultant shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorized 
representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not attend or 
neglect or omit to depute his representative to take measurements then the measurements recorded 
by the representative of the Architect / consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate the 
contract. In case the SBI / Architect / Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omissions from the works or any alteration in 
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the kind or quality of the materials to be used therein, the Architect / Consultant shall give notice 
thereof in writing to the contractor or shall confirm in writing within seven days of giving such oral 
instructions the contractor shall alter to, add to, or omit from as the case may be in accordance with 
such notice, but the contractor shall not do any work extra to or make any alterations or additions 
to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without  previous consent in writing of the 
Architect / Consultant and the value of such extras, alterations, additions or omissions shall in all 
cases be determined by the Architect / Consultant and the same shall be added to or deducted from 
the contract value, as the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions.  

a) i)The net rates or prices in the contract shall determine the valuation of he extra work where   such 
extra work is of similar character and executed under similar conditions as the work priced herein.  

19.0 Rates for all items, wherever possible should be derived out of the rates given in the priced 
BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance 
inform the Architect / consultant of the rate which he intends to charge for such items of work, 
duly supported by analysis of the rate or rates claimed and the Architect / Consultant shall fix 
such rate or prices as in the circumstances in his opinion reasonable and proper, based on the 
market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance 
with the local day work rates and wages for the district; provided that in either case, vouchers 
specifying the daily time (and if required by the Architect / Consultant) the workman’s name and 
materials employed be delivered for verifications to the Architect / consultant at or before the end 
of the week following that in which the work has been executed.  

e) It is further clarified that for all such authorized extra items where rates cannot be derived from 
the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 
market rate basis” for material, labour, hire / running charges of equipment and wastage etc. plus 
15% towards establishment charges, contractor’s overheads and profit. Such items shall not be 
eligible for escalation.   

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be completed within six 
months of the virtual completion of the work. 
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c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction of the 
Architects / SBI, the contractor shall ensure that the following works have been completed to the 
satisfaction of the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 
machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/camps and constructions and other items and things whatsoever brought upon or 
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 
permanent works.  

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 
apply to the Architect / consultant is satisfied of the completion of the work. Relative to which the 
completion certificate has been sought, the Architect / consultant shall within fourteen (14) days of the 
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under 
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC 
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or work at the site and in respect of which the VCC has been 
issued.  

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also 
extend reasonable facilities for the execution of such work, the contractor, however, shall not be 
required to provided any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract.  

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 
insure in the joint names of he SBI and the contractor against all loss of damages from whatever cause 
arising other than the excepted risks, for which he is responsible  under the terms of contract and in 
such a manner that the SBI and contractor  are covered for the period stipulated in clause 28 of GCC 
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and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the  period of maintenance for loss or damage arising from a cause, occurring prior 
to the commencement of the period of maintenance and  for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his 
obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect / consultant the policy if insurance and the receipts for payment of the current 
premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or physical 
damage to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of he works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect 
to:   

22.0 The permanent use or occupation of land by or any part thereof.  
23.0 The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
24.0 Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
25.0 Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any 
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto 
or where the injury or damage was contributed to by the contractor, his servants or agents such 
part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents or other 
contractors for the damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the matters referred to in the provision sub-clause 26.2 
of this clause. 

(1) Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
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included in the contract. In the event of any claim made under or action brought against SBI in respect 
of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor 
shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an order passed by the 
Architect / Consultant in this behalf.   

a) Third Party Insurance  

b) Before commencing the execution of the work the contractor but without limiting his obligations 
and responsibilities under clause 26.0 of GCC shall insure against his liability for any material or 
physical damage, loss or injury which may occur to any property including that of SBI, or to any 
person, including any employee of the SBI, by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the mattes referred to in the provision to clause 
26.0 thereof.     

c) Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 
whenever required. Produce of the Architect / consultant the policy or policies of insurance cover and 
receipts for payment of the current premiums.  

d) The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional 
premium necessary to make insurance valid for four occurrences always.  

e) Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect 
or in consequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor, save and except an accident or injury resulting from any act or 
default of the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified 
SBI against all such damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.  

f) Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole 
of the time that any persons are employed by him on the works and shall, when required, produce to 
the architect / consultant such policy of insurance and receipt for payment of the current premium. 
Provided always a that, in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall be 
insured against the liability in respect of such persons in such manner that SBI in indemnified under 
the policy but the contractor shall require such sub-contractor to produce to the Architect / Consultant 
when such policy of insurance and the receipt for the payment of the current premium. 

g) Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI may 
effect and keep in force any such insurance and pay such premium or premiums as may be necessary 
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for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any 
amount due or which may become due to the contractor, or recover the same as debt from the 
contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI and which are payable by the contractors 
under this clause. The contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 
the works destroyed or damaged. In this event all the monies received from the insurer in respect of 
such damage shall be paid to the contractor and the contractor shall not be entitled to any further 
payment in respect of the expenditure incurred for rebuilding or repairing of the materials or goods 
destroyed or damaged. 

f) Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or three days 
from the date of issue of letter of acceptance of the tender by the SBI whichever is later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall 
be completed within a period of 40 days from the date of commencement. If required in the contract or 
as directed by the Architect / Consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However the completion date shall be reckoned as the date by which 
the whole work is completed as per the terms of the contract.  

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the contract, the contractor 
shall apply to the SBI through the Architect / Consultant in writing in detail and his justification if any, 
for the delays. The Architect/Consultant shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of time the contractor shall 
be informed the period-extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of time by the SBI 
the provision of liquidated damages as stated under clause10.0 of Instructions to the Tenderers shall 
become applicable. Further the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the 
satisfaction of the Architect / Consultant should the rate of progress of the work or any part thereof be 
at any time be in the opinion of the Architect / consultant too slow to ensure the completion of the 
whole of the work by the prescribed time or extended time for completion the Architect / Consultant 
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to expedite progress so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / Consultant neither shall relieve the contractor from fulfilling 
obligations under the contract nor will he be entitled to raise any claims arising out of such directions. 

j) Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
Architect / Consultant, save when the work is unavoidable or absolutely necessary for the saving of 
life or property or for the safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However the provisions of the clause shall not be applicable in the case of any 
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and 
quality of the part of the works being technically required / continued with the prior approval of the 
Architect / Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance.  

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the whole or any part of the work to be carried out. The 
Architect / Consultant shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly, in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and then taken back by 
the contractor, provided however that the Architect / consultant shall have in such cases the option of 
taking over all or any such materials at their purchase price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 
contractor after taking into consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the contractor and in this respect the decision of Architect / consultant 
shall be final.  

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part thereof for 
such time and in such manner as Architect / consultant may consider necessary so as not to cause 
any damage or injury to the work already done or endanger the safety thereof for any of following 
reasons.  

a) One account any default on the part of the contractor, or 
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a) for proper execution of the works or part thereof for reasons other then the default of the contractor, 
or for safety of the works or part thereof.  

b) The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Architect / consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be 
entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
Architect / consultant shall have the power to adopt any of the following course as they may deem 
best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect / 
consultant shall be conclusive evidence) and in which case the security deposit of the contractor shall 
be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cost of the labour and materials (the cost of such labour and 
materials as worked out by the Architect /Consultant shall be final and conclusive against the 
contractor) and crediting him with the value of the work done, in all respects in the same manner and 
at the same manner and at the same rates as if it had been carried out by the contractor under the 
terms of this contract the certificate of Architect / Consultant as to the value of work done shall be final 
and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole 
work had been executed by him (of the amount of which excess the certificates in writing of the 
Architects / Consultant shall be final and conclusive) shall be borne by original contractor and may be 
deducted from any money due to him by SBI under the contract or otherwise, or from his security 
deposit or the proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses 
being adopted by the SBIthe contractor shall have no claim to compensation for any loss sustained by 
him by reasons of his having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or the  

 performance of the contract and in case the contract shall be rescind under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Architect / consultant will have certified 
in writing the performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up 
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voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such 
acts of insolvency or winding up shall be unable within seven days after notice to him to do so, to 
show to the reasonable satisfaction of the Architect / Consultant the at the is able to carry outand fulfil 
the contract, and to give security therefore if so required by the Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect / 
consultant or shall charge or encumber this contract or any payment due to which may become due to 
the contractor there under: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for days after receiving from the SBI through the Architect / 
Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice 
from the SBI through the Architect/ Consultant that the said materials were condemned and 
rejected by the Architect/ Consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any the acts, matters or things by this contract to be observed and 
performed by the contractor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the determent of good workmanship or in 
defiance of the SBI’s or Architect’s/ Consultant’s instructions to the contrary subject any part of the 
contract. Then and in any of said cases the SBI and or the Architect / Consultant, may not 
withstanding any previous waiver, after giving seven days notice in writing to the contractor, 
determine the contract, but without thereby affecting the powers of the SBI or the Architect / 
Consultant or the obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been so determined and as if the works subsequently had 
been executed by or on behalf of the contractor. And further the SBI through the Architect / 
consultant their agents or employees may enter upon and take possession of the work and all plants, 
tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands 
or roads use the same by means of their own employees or workmen in carrying on and completing 
the work or by engaging any other contractors or persons to complete the work and the contractor 
shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for completing and finishing or using the materials and plant 
for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the architect / 
consultant shall give a notice in writing to the contractor to remove his surplus materials and plants 
and should the contractor fail to do so within 14 days after receipt thereof by him the SBI sell the same 
by public auction after due publication, and shall adjust the amount realized by such auction. The 
contractor shall have no right to question any of the act of the SBI incidental to the sale of the materials 
etc.  
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26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / Consultant to the 
contractor within 14 working days from the date of certificate to the payment from SBI from time to 
time. The SBI shall recover the statutory recoveries towards Income tax, Work contract tax as per the 
prevailing bye laws and other dues including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during the progress of 
works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his 
liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or any part thereof 
is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in previous certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant from time to 
time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and property recorded 
in the measurement books 

The contractor shall not submit interim bills when the approximate value of work done by him is less 
than Rs.5.00 lacs and maximum Two bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect/ Consultant shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or those conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of 
the works over and above the amounts admitted as payable by the SBI or in case the contractor 
wants to dispute the validity of any deductions or recoveries made or proposed to be made from 
the contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or dispute to the  SBI AO Agra Region -3, Mathura and endorse a copy of the same to the SBI, 
within 30 days from the date of dis-allowance thereof or the date of deduction or recovery.  The 
said notice shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor 
shall the Bank be in any way liable in respect of any claim by the contractor unless notice of such 
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claim shall have been given by the contractor to the SBI AO Agra Region -3, Mathura in the 
manner and within the time as aforesaid.  The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the SBI AO Agra Region -3, 
Mathura in writing in the manner and within the time aforesaid. 

ii) SBI AO Dehradun Region -4shall give his decision in writing on the claims notified by the 
contractor.  The contractor may within 30 days of the receipt of the decision of the SBI RBO-
Haridwar submit his claims to the conciliating authority namely the Deputy General Manager, 
SBI, AO-Agra, AO Office, Agra -282001for conciliation along with all details and copies of 
correspondence exchanged between him and the Regional Manager 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager of the Bank for appointment of an arbitrator to adjudicate the 
notified claims failing which the claims of the contractor shall be deemed to have been considered 
absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, 
all disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager of the Bank,  It will also be the objection to any such 
appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the Contract relates in the course of his duties as Bank Officer.  If the arbitrator 
so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the 
Chief General Manager of the Bank. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by Chief General 
Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims.  The venue of the arbitration shall be such place as may be fixed by 
the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties.  The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner, such costs or any part 
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thereof, shall be paid and fix or settle the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will be 
paid for the same. This will be subject to the following conditions. 

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the SBI. 

The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 
contractor for procurement of water in the opinion of the SBI is unsatisfactory. 

 The contractor shall construct temporary well / tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangement for drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance 
of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to its original conditions after wells are dismantled on completion of work or hand 
over the well to the SBI without any compensation as directed by the SBI. 

39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are to included in his tender prices. He shall pay all fees and charges required 
for the power supply and include the same in his tendered rates and hold the owner free from all such 
costs. He has to obtain necessary approval from the appropriate authorities, if required. 

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 
shall be handed over to Bank immediately. 

41.0  Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced in accordance with up to date. Rules laid down by the 
Bureau of Indian Standards. In the event any dispute / disagreement the decision of the SBI shall be final 
and binding on the contractor. 

42.0Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site of work and 
should produce the same for inspection of SBI/ Architect/ Consultant whenever desired by them. The 
contractor shall also maintain the records / registers as required by the local authorities / Govt. form 
time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 
iii) Register for Secured Advance  
iv) Register for Bulkage of Sand 
v) Register for Silt Test  
vi) Register for Sieve Analysis for Fine Aggregate 
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vii) Register for Sieve Analysis for Course Aggregate 
viii) Register for Slump Test. 
ix) Register for Concrete Cube Test. 
x) Register for Hindrance to Work. 
xi) Register for Consumption of Cement 
xii) Register for Running Account Bill 
xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by event such as but not to war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, 
floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 
reasonable control of the party affected or prevented or delayed. However a notice is required to be 
given within 30 days from the happening of the even with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective obligations 
under this agreement shall stand extended by a period equal to the period of delay occasioned by such 
events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations  by a state of    
force majeure lasting to a period of 6 months or more the two parties shall each other to decide 
regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply with 
the provision of all labour legislation including the latest requirements of all the Acts, laws, any other 
regulations that are applicable to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v) Apprentice act 1961 (Amended) 
vi) Industrial employed (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 
viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment thereof. 
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ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under from time to time. 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection 
with the execution of the work report such accident to the Architect / consultant. The contractor shall 
also such report immediately to the competent authority whenever such report is required to be 
lodged by the law and take appropriate actions thereof. 

 
 

Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 

 
b) Scope of Work 

The scope of work is to carry out “Air Conditioning & Allied works for SBI Proposed RBO Office at 
Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh-281001. 
 
Address of Site 
The site is located Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh-
281001. 

 
c) Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he will be 
held responsible for the accuracy and maintenance of the entire dimension and the levels. Figured dimensions 
are in all cases to be accepted and no dimension shall be scaled. Large-scale details shall take precedence over 
small – scale drawing. In case of discrepancy the contractor shall ask for clarification from the Architect / 
Consultant before proceeding with the work. 

d) Notice of Operation 

 The contractor shall not carry out any important operation without the consent in writing from the Architect 
/ Consultant. 

e) Construction Records 

 The contractor shall keep and provide to the Architect / Consultant full and accurate records of the dimension 
and positions of all new work and any other information necessary to prepare complete drawings recording 
details of the work as constructed. 

f) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant such supports as may be 
required to protect effectively all structures and protective guards to trees which may be endangered by the 
execution of the works or otherwise take such permanent measures as may be required by the Architect to 
protect the trees and structures. 

g) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days in advance to the 
architect / consultant for approval complete drawings of all temporary works he may require for the execution 
of the works.  The contractor shall carry out the modifications relating to strength, if required by the Architect/ 
Consultant may require in accordance with the conditions of contract at his own cost.  The contractor shall 
be solely responsible for the stability and safety of all temporary works an unfinished works and for the quality 
of the permanent works resulting from the arrangement eventually adopted for their execution. 

h) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no extra cost and as directed 
by the Architect/ Consultant.  The contractor shall also responsible for proper maintenance of this access road 
and would take all care to see that existing services, if any, are maintained in working order at his own cost.  
The laying and maintaining the temporary roads within the site area shall be the contractor’s responsibility 
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and the contractor shall take such measures that are necessary and as directed by the Architect/ 
Consultant. 

i) Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for providing all the water 
required for the work and the contractor shall make his own arrangements for the supply of good quality water 
suitable for the construction and good quality drinking water for their workers.  If necessary, the contractor 
has to sink a tube well / open well and bring water by means of tankers at his own cost for the purpose.  The 
SBI will not be liable to pay any charges in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and 
shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor.  However, the concerned 
contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them.  All municipal charges for drainage and water connection for 
construction purposes shall be borne by the contractor and charges payable for permanent connections, if any, 
shall be initially paid by the contractor and the SBI will reimburse the amount on production of receipts. 

The SBI as well as the Architect / Consultant shall give all possible assistance to the contractors to obtain the 
requisite. 

Permission from the various authorities, but the responsibility for obtaining the same in time shall be of the 
contractor. 

j) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 
canteens and other temporary structures for themselves in connection with the work at the site own cost after 
getting the approval from the architect / consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at 
any other earlier date as directed by the architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running 
expense shall be borne by the contractor at no extra cost.  It is also the responsibility of the contractor to obtain 
statuary approvals for providing the above facilities.   

k) Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make his arrangements at his own cost 
for transport where necessary for his staff and workmen to and from site of work at his own cost. 

l) Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required for the proper execution 
and supervision and inspection of works. 

m) Fire Fighting Arrangements 

36.0 The contractor shall at all times provide suitable arrangements for the fighting at his own cost. For this 
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purpose he shall provide requisite number of fire extinguishers and adequate number of buckets, some of which 
are of be always kept filed with sand and some with water. These equipment shall be provided at suitable 
prominent and easily accessible places and shall be properly maintained. 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and 
to the approval of the relevant authorities. The contractor shall make the following arrangements at his own 
cost but not limited to the following :   

i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 

iii) Access for the fire fighting equipments. 

iv) Types, number and location of containers for the removal of surplus materials and rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting equipment. 

vi) General housekeeping. 

n) Site Order Book 

 A site order book shall be maintained at site for the purpose of quick communication between the Architect/ 
Consultant. Any communication relating to the works may be conveyed through Records in the site order 
book. Such a communication from one party to the other shall be deemed to have been adequately served in 
terms of contract. Each site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the Architect/ Consultant as and 
when demanded. Any instruction which the Architect/ Consultant may like to issue to the contractor or the 
contractor may like to bring the Architect/ Consultant may like to issue to the Contractor or the Contractor 
may like to bring to the Architect/ Consultant two copies of such instructions shall be taken from the site 
order book and one copy will be handed over to the party against proper acknowledgment and the second copy 
will be retained for their record. 

o) Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The contractors shall depute a senior 
representative along with the site representative staff of approved sub-contractors and suppliers as required 
to the site meetings and ensure all follow up actions. Any additional review meetings shall be held if required 
by the Architect/ Consultant. 

p) Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same 
as directed by the Architect/ Consultant at his own cost. It is the responsibility of the contractor to obtain 
from the locate authorities concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly disposed off. 

q) Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by other specialists 
contractors of other sub contractors to enable them to prepare their own shop drawings and pass on the 
information with sufficient promptness as will not in any way delay the works. 

r) Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect/ Consultant indicating 
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there in the name of the project and other details as given by the Architect/ Consultant at his own cost remove 
the same on completion of work. 

s) Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got them 
approved by the Architect/ Consultant well in advance. 

t) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect / Consultant will issue 
two sets of drawings to the contractor for the item for which some changes have been made. From the 
approved drawings as instructed by the SBI / Architect / Consultant. The Contractor will make the changes 
made on these copies and return these copies to the Architect/ Consultant for their approval. In case any 
revision is required or the corrections are not properly marked the Architect/ Consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporate these corrections and /or attend to 
discrepancies either on the copies as directed by the Architect/ Consultant and resubmit to him for approval. 
The Architect / Consultant will return one copy duly approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared by him 
wherever the changes are made by the SBI / Architect/ Consultant. And submit two copies of such modified 
drawings to the Architect/ Consultant for approval. The Architect/ Consultant will return one copy of the 
approved drawing to the Contractor.  

u) Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own cost. The Architect/ 
Consultant may approve any make / agency within the approved list as given in the tender after inspection 
of the sample / mock up. 

v) Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials for the work. All 
wastage’s and losses in weight shall be to the contractors account. 

w) Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies, royalties, 
fees cess, or charges in respect of the works including but not limited to sales tax, tax on works contract excise 
duty, and octroi, payable in respect of materials, equipments plant and other things required for the contact. 
All of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the contractors account and 
the SBI shall not be required to pay any additional or extra amount on this account. Variation of taxes, duty 
fees, levies etc if any, till completion of work shall be deemed to be included in the quoted in the quoted rates 
and no extra amount on this account.  Variation of taxes, duties, fees, levies, etc if any till completion of work 
shall be deemed to be included in the quoted rates and no extra claim on this account will in any case be 
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as statue or law during 
the currency of contract the same shall be borne by the contractor. 

x) Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bound 
to accept the lowest or any tender and the tenderer shall have no right to question the acts of the SBI. However, 
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the adequate transparency would be maintained by the SBI. 

 
SPECIAL CONDITIONS FOR AIR-CONDITIONING 

It is proposed to supply install, test and commission air-conditioning system Consisting of cooled 
Ductable Unit, Air cooled Hi Wall Split Unit, and Mechanical Ventilation System as per Schedule of 
Quantities given in the tender.  

1. The Air- conditioning System shall comprise of following.  
a)  Air Cooled Cassette, Hi Wall Split. 
b)  Fans 
c)  Insulated Refrigerant & Drain Piping With Valves & Fittings, etc.  
d) Automatic Controls & Instruments as required. 
f) Power & Control Cabling, Earthing etc. 
g) Balancing, Testing & commissioning of the Entire HVAC System Installation. 
h) All other items as detailed in “Schedule of Quantities”. 

2. GENERAL  
The special conditions of contract given below shall be read in conjunction with the other documents 
forming part of the contract. In case of any variance, these conditions shall supersede any other 
conditions mentioned in any contract document. 
The materials, design and workmanship shall satisfy the specifications contained herein and codes 
referred to. Where the technical specifications stipulate the requirement in addition to those 
contained in the Standard codes and specifications those additional requirements shall also be 
satisfied. In the absence of any standard/specifications covering any part of the work covered in this 
tender document, the instructions/directions of engineer-in-charge will be binding on the contractor. 
All HVAC installations shall be of high quality, complete and dully operational including all 
necessary items and accessories whether or not specified here in. All HVAC work shall be completed 
in accordance with the regulations and standard to the satisfaction of the Engineer-in-charge. 

3. AS BUILT DRAWINGS 
 At the completion of work and before issuance of certificate of virtual completion the contractor shall 

submit three (03) sets to the Engineer-in-charge, layout drawing drawn at appropriate scale indicating 
the complete HVAC system “as installed”. 

4. INSTRUCTION/MAINTAINANCE MANUAL 
 The contractor shall prepare and produce instruction, operation and maintenance manuals in English 

for use, operation and the maintenance of the supplied equipment and installations and submit to the 
Engineer-in-charge in three copied at the time of handling over. The manual shall generally consist 
of the following: 
a) Description of the project 
b) Opening instructions 
c) Maintenance instructions including procedures for preventive maintenance 
d) Manufacturers catalogues 
e) Spare parts list 
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f) Trouble shooting charts 
g) Drawings 
h) Type and routine test certificates of major items 
i) One (1) set of reproducible “as built” drawings 

5. TESTING 
All testing instruments, velocity meter, digital/electronic electric energy meter, digital thermometer, 
pyschrometer, measuring steel tapes, tools, scaffolding and ladders etc., that may be required for 
taking measurements shall be arranged by air conditioning contractor at his own cost. 
All types of specified & routine tests of the equipments shall be carried out at the works of the 
contractor or the manufacturers of the components. The client shall be free to witness any or all tests, 
if they so desired. The contractor has to inform to the client before dispatch of any 
material/equipment. 
On the completion of the installation the contractor shall arrange to carry out various initial tests as 
detailed below, in the presence of and to the complete satisfaction of the consultants or his 
representative/Engineer-in-charge, any defect or short coming found during the tests shall be 
speedily rectified or made good by the contractor at his own expenses. The initial tests shall include, 
but, not to be limited to the following: 
a) To operate and check proper functioning of all electrically operated components viz. Compressor 

motor, pumps, fan or air handling units etc. as well as other electrical motors. 
b) To test and check the proper functioning of electrical gears, safety and other controls to ensure 

their proper functioning. 
 

DESIGN PARAMETRES 
I)      BASIS OF DESIGN 
1.     Site Location           Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh-
281001. 
 
2.     Introduction 

A HVAC System shall be designed, installed & commissioned to provide thermally    controlled 
environment for the proposed facility. 

3.     Outside Design Conditions         DBT ºC              WBT ºC 
 Summer/Monsoon/Winter  44.4/35.0/7.2 23.9/28.3/5.0 
 Inside Design Conditions  DBT ºC RH % 
 Summer/Monsoon/Winter  23.89 +/-1.0 40% to 60% 
 Winter   No provision of winter heating  
4. Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be installed in all the 

indoor units at the intake for AC application. 
5. Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick expanded polystyrene 

of density 20 Kg/CMT or equivalent material by AC contractor (If quantified in BOQ otherwise by 
other agencies) to get an overall heat transmission factor of 0.12 BTU/HR/SFT/ºF. 

6. Power Supply: Stabilized three phase four wire AC supply i.e. 415 Voilts ±10% & 50 Hz ±5 % with 
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double earthing shall be made available near each Isolators of Ductable unit & Single phase power 
supply with earthing near Isolators/MCB of Hi Wall Unit Fan etc.  

II)      DESIGN PARAMETERS 
 A)  Ducting Work 
 a) Method of Duct Design   : Equal Friction method 
 b) Maximum air velocity in supply duct MPM : 500.00 
 c) Maximum air velocity in retuen duct MPM : 450.00 
 d) Friction loss in duct(maxm.)MM Wg in 100 mt run.: 8.33 
 e) Maximum velocity at supply air grill outlet MPM : 150.00 
III)     NOISE & VIBRATION CONTROL 

The air conditioning contractor must take all necessary precautions to have minimum noise 
generation and its transmission. Minimum vibration as permitted by IS relevant code shall be 
ensured. 

 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
SBI Proposed RBO -3 Office at Mathura 

 

 
SBI 43                              Contractor’s Signature & Stamp 

 

 
MODE OF MEASUREMENT 

 The following measurement code shall apply to the Contract: 
A.1 Insulation 
1. This shall be measured on linear basis in meters. 
A.2 Electrical Cabling work 
 a)  All power cables/ Controls cables shall be measured on linear basis in meters. 
 b) No extra price shall be paid on account of end termination of cables which includes thimble, gland 

etc. 
A.3 Structural Supports 
 No extra price shall be paid on account of structural supports required for piping, Ducting & cabling work. 
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SPECIFICATIONS 

• All the works specified and provided for in the tender/ schedule and drawing or which may be 
required to be done in order to perform and complete any part there of shall be executed in 
accordance with the technical specification, workmanship, quality control, as prescribed whether 
enclosed/ not enclosed in this document, in the specification & codes, with up to date amendments, 
in the following order:- 
a) CPWD/ DSR 

b) IS (BIS) Codes 

• All works under this contract (wherever grey cement is used) have to be executed in OPC.  
 

• The quantities given in the tender are approximate. However, the payment shall be made on the 
basis of actual measurements taken on site and in conformity with CPWD Specification and BIS 
Codes. It is clarified that all quantities are subject to change and no claims whatsoever on this behalf 
shall be entertained. 

• All materials used in the works shall be of their respective kind and quality specified in the tender 
document or approved by the SBI and/ or Architect and shall comply strictly with the requirements 
of the latest specifications of CPWD and Indian Standard Codes. 

• The work shall be executed and measured as per metric dimensions given in the Schedule of 
Quantities, Drawings etc. (FPS units wherever indicated are for guidance only). 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 



 

 
SBI Proposed RBO -3 Office at Mathura 

 

 
SBI 45                              Contractor’s Signature & Stamp 

 

 

SAFETY CODE 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 
accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the injury 
necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less 
than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than 30 cm. When a ladder 
is used an extra mazdoor shall be engaged for holding ladder. 

5. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
to fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 
meter. 

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render it 
unsafe. 

7. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime 
mortar shall be provided with protective footwear and rubber hand-gloves. 

8. Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 

9. I)  No paint containing leads or lead products shall be used except in the form of paste or readymade 
paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form of spray 
or surface having lead paint dry rubbed and scrapped. 

10. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable 
the working painters to wash during the periods of cessation of work. 

11. Hoisting machines and tackle used in the works, including their attachments, anchorage and supports shall 
be in perfect condition. 

12. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable quality and 
adequate strength and free from defects. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 

C E R T I F I C A T E 
 

The measurements on the basis of which the above entries for the Running Bill_________________ 

were made have been taken jointly on _________ and are recorded at pages _________________of 

Measurement Book No._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of     Date & Signature 

Contractor.   SBI’s Representative                      of Site Engineer 

    (Seal).      

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per tender 
drawings, conditions and specifications. 

 

 

 

 

SBI                   SITE ENGINEER / BANK’s ENGINEER 
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RUNNING A/C BILL 
 

Name of Contractor/Agency:  ________________________ 
Name of Work:    ________________________ 
Sr. No. of this Bill:  ________________________ 
No. and Date of Previous Bill. ________________________ 
Reference to Agreement No. ________________________ 
Date of Written Order to Commence.____________________ 
Date of Completion as per Agreement.___________________ 
 
Sr. 
No. 
 
 

 

Item description 
 
 

 

Unit 
 
 
 

 

Rate 
(Rs.) 
 
 

 
 

As per Tender 
 

 

Upto Previous R/A 
Bill 

 

Upto Date (Gross) 
 

 

Present Bill 
 
 

Remarks 
 
 
 

 
Qty.           Amt. 

                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

Qty.           Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

1. 2. 3. 4. 5. 6. 7. 8. 9. 
       

 
 

 
 

     

 
Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 
     Indicated with reasons for allowing such a Rate.        Previous Bill. 
 2. If Adhoc Payment is made, it should be mentioned specifically. 
 

            Date & Signature of Contractor. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 Name of the Contractor 

 Name of the Work as given in the Agreement 

 Agreement W O 

 Tender Amount 

 Date of Commencement of Work 

 Period allowed for Completion as per Agreement 

 Date of Completion as per Agreement 

 Period for which Extension of Time has been given 

 

         Date  Month Year 

 1st Extension vide Bank’s Letter No 

 2nd Extension vide Bank’s Letter No 

 3rd Extension vide Bank’s Letter No 

 

9. Reasons for which extensions have been previously given (Copies of the previous applications should be attached) 

 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work assigned, if any etc. 

 

 

 

 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

Name of Contractor :   Period of Completion : 

 

Agreement No  :   Date of Completion : 

 

 

SE = Site 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

Sr 
No 

Nature of 
Hindrance 

Date of 
occurrence 

of 
Hindrance 

Date of 
which 

Hindrance 
was 

removed 

Period of 
Hindrance 

Signature 
SE / PE 

Remarks 

1 2 3 4 5 6 7 
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Total Value of Materials at  Site 
 
 
Secured Advance @………………………% of above Value                                                             B 
 
 
CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the site of 
the work and no advance on any quantity of any of this item is outstanding on their security, (ii) that the 
materials are of imperishable nature and are all required by the contractor for use in the work in connection 
with the items for which rates of finished work have been agreed upon. 
 

          Dated Signature of 
          Site Engineer 

               preparing the Bill 
 

                    Designation________ 
 

                 Dated Signature of 
               Bank’s SBIs 

 
 
 

___________________________ 
 
Dated signature of Contractor
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LIST OF MATERIALS OF APPROVED BRANDS FOR ELECTRICAL WORKS 
 

a) One of the following make of the material shall be used. The contractor will have to get the 
sample approved from the Consultant/ Bank’s Engineer whose decision shall be binding on 
the contractor. The condition is also applicable for any material, not mentioned in the 
specification or schedule of work. No deviations are allowed in these even during/ after 
Tender. 
 

i) GSS Sheet                                                   :- Jindal / Tata / Sail  
 

ii) Factory Made Ducts                                       :-Rollastar / Nutech    
  

iii) Propeller fans                                               :-GE Alsthom / Crompton/ Carryaire 
          

iv) Flexible pipe connection                                 :-Resistoflex / Dunlop 
           

v) Extruded Aluminum Grilles /Diffusers               :- Pine air/Balance/Tristar/carryaire 
  

vi) Firedampers / Volume Control Dampers            :- Carryaire/Pine air/Balance/ Tristar 
  

vii) Flexible insulated ducts                                  :- CARYAIRE / ATCO/ MAPRO     
  

viii) Fibre glass                                                   :- OWENS CORNING/ UP TWIGA 
  

ix) Extruded Polystyrene Board                            :- SUPREME 
 

x) Cross linked polyethylene                               :- SUPREME/A-Flex/Aeroflex 
xi)   
xii) Class ‘O’ Nitrile rubber insulation                      :- SUPREME /K-FLEX / SUPERLON / 

                                                                     EUROBATEX / ARMACELL/A- Flex 
  

xiii) Copper Pipe                                                  :-RAJCO / MANDEV / MAXFLOW /               
                                                                     Total Line / Shree Shayam 
 

xiv) PVC PIPE                                                      :- SETIA/ FINOLEX/ PRAKASH/ SURYA 
 

xv) Conduit of Electricalwires                                 :- AKG, SETIA, BEC 
  

xvi)  Expanded polystyrene                                      :- Styrene Packing / Indian Packing 
 

xvii)  Vibration Isolation Spring                                 :-Dunlop / Resistoflex 
 

xviii)  Paints                                                             :-ICI / Asian 
 

xix)  Dash Fasteners                                               :-Canon / Fisher / TKS/Hilti 
 

xx) Welding Rods                                                   :-Advani / L&T 
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xxi) ACB, M.C.B. & MCCB                                        :- L&T / GE / Crompton 
   

xxii) Power/Control Cable                                        :- ICC/ CCI/ Gloster / Grandlay/   
                                                                      Universal 

                                                            
xxiii) Centrifugal / AxialFans                                     :-ABB / Kruger / Comfrei /  

                                                                        Nuaire (UK) 
 

xxiv) Inline Fans                                                      :-Kruger / Nuaire /  Ostberg /  
                                                                        Systemair/ carryaire 

 
 
 
NOTE: Above makes of equipment are approved subject to their meeting the specifications. 
The contractor however shall seek approval of specific make from Consultant/ Bank's Engineer 
before commencing the work. The decision of Consultant/ Bank's Engineer shall & binding on 
the contractor in this respect. Any other make of the equipment not specified shall be got 
approved by the Bank’s Electrical engineer. 
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BILL OF QUANTITY 
PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 
1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, 
OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 
OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 
OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 
APPROVAL OF THE SBI/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 
VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING 
IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA. 

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF 
ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE 
WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT 
DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED 
/ ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED 
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE SBI. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED BY 
THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY 
THE SBI. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL 
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S 
SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST. 

 
(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 
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SAMPLEBUSINESSRULEDOCUMENT 
BUSINESSRULEDOCUMENTOF ONLINEE-

REVERSEAUCTION FORCIVIL AND ELECTRICAL WORKS 
FOR CONSTRUCTION OF NEW RECORD ROOM AT SBI MAIN 

BRANCH FARIDABAD (734) 
BUYERNAMESTATEBAN
KOFINDIAAUCTIONTOB

ECONDUCTED 
BY 

M/s. Antares 
Systems 
Limited, 

Bangalore, 
#24,3rdStage, 4thBlock, 

Bas veshwara nagar, 
Bangalore-560079, India 

Mr. Pravesh Mani 
MOB-919044314492 

Website Link 
:(https://www.tenderwizard

.com/SBIETENDER) 
DATE & TIME OFAUCTION 
Online Auction Date:(Date and Time of E-reverse auction to be intimated after opening of 
technical bid and Price bid) 

 
Auction Time :One hour 

 
(With 6 extensions of 5 min each) 

 
DOCUMENTS ATTACHED (A) Business rules for Reverse Auction 
(B) Terms & conditions of Reverse Auction 
(C) Annexure-I 
(D) Process Compliance Statement (Annexure II) 
(E) Price Confirmation Letter(Annexure III) 
(F) Price break up (Annexure IV) 

 
SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds should be avoided in 
the bidder sown interest 
Neither the Service Provider nor SBI will be responsible for any lapses/failure on the part of the 
Contractor/Vendor, in such cases 

 
Important Note :As per the new Inter-operability guide lines 
released by Controller of Certifying Authorities (CCA), the 
Secured Socket Layer (SSL) certificate for an e-Procurement 
application is generated on a new algorithm, SHA2. Also, the 
Digital Signature Certificates that will be applicable for these 
platforms have to be SHA2algorithmcompliant. 
For the same, the users have to ensure that they have Windows 
XP (SP3)/Windows Vista 
/Windows7or applicable version to be installed in the 
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irrespective PC/Laptop. Incase of Windows XP service pack 
3, if you get any issue you can install the SSL patch, which 
is available at our download section of our e-Tender/e-
Auction Portal and also at our corporate website 
www.auctiontiger.net just below the label of“ Download”. 
(A) Business rules for Reverse Auction: 

 
Against this Enquiry for the subject item/system with detailed 
scope of supply as per our specification, SBI may resort to 
“REVERSE AUCTION PROCEDURE” i.e. ON-LINEBIDDING on 
INTERNET. 
2. For the proposed reverse auction, technically and 
commercially acceptable bidders only shall be eligible 
to participate. 
3. SBI will engage the services of a service provider who will 
provide all necessary training and assistance before 
commencement of on line bidding on Internet 
SBIwillinformtheContractor/Vendorinwritingincasereversea
uction,the 
Details of service provider to enable them to contact and get trained. 

 
4. Business rules like event date, time, start price, bid 
decrement, extensions, etc. also will be communicated 
through service provider for compliance. 
5. Contractor/Vendors have to send the mail the 
compliance form in the prescribed format (provided by 
service provider) before start of Reverse auction. 
Without this the Contractor/Vendor will not be eligible 
to participate in the event. 
6. Reverse auction will be conducted on schedule date & time. 
7. At the end of reverse auction event, the lowest bidder 
value will be known on the net work. 
8. The lowest bidder has to mail the duly signed filled-
in prescribed format as provided on case-to- case basis 
to SBI through service provider within 24hours of 
auction without fail. 
9. Incase SBI decides not to go for Reverse auction 
procedure for this tender enquiry, the price bids and 
price impacts, if any already submitted and available 
with SBI shall be opened as per SBI standard practice. 
10. The reverse auction will be treated as closed only when 
the bidding process get closed in all respects for the item 
listed in the tender. 
(B) Terms & conditions of Reverse Auction: 
SBI shall finalize the procurement of the item against this 
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Tender through reverse auction mode. SBI has made 
arrangement with M/s. Antares Systems Limited, 
Bangalore, who shall be SBI’s authorized service provider 
for the same. Please go through the guidelines given below 
and submit your acceptance to the same along with your 
Commercial Bid. 
1. Computerized Reverse auction shall be conducted 
by SBI, on pre-specified date, while the Contractor/ 
Vendors shall be quoting from their own offices/place 
of their choice. Internet connectivity and other 
paraphernalia requirements shall have to be ensured 
by Contractor/Vendors themselves. 
In the even to failure of their Internet connectivity,(due 
to any reason what so ever it may be) it is the bidders’ 
responsibility. In order to ward-off such contingent. 
Situation bidders are requested to make all the 
necessary arrangements/alternatives such as back–up 
power supply whatever required so that they are able 
to circumvent such situation and still be able to 
participate in the reverse auction successfully. Failure 
of power at the premises of Contractor/ Vendors 
during the Reverse auction cannot be the cause for not 
participating in the reverse auction. On account of this 
the time for the auction can not be extended and SBI is 
not responsible for such eventualities. 
2. ETL shall arrange to train your nominated 
person(s), without any cost to you. They shall also 
explain you all the Rules related to the Reverse 
Auction. You are required to give your compliance 
on it before start of bid process. 
3. BIDDING CURRENCY AND UNIT OF 
MEASUREMENT : Bidding will be conducted in Indian 
currency & Unit of Measurement will be displayed in 
Online Auction. 
4. BID PRICE: The Bidder has to quote the rate as per 
the Tender Document provided by State Bank of 
India. 
5. VALIDITY OF BIDS: The Bid price shall be firm for a 
period specified in the tender document and shall not be 
subjected to any change whatsoever. 
6. At the end of the reverse auction, bidder has to 
provide the price confirmation letter & a detail break 
up for his lowest offer with in 24 hour of closing of 
auction as per the Annexure III & IV respectively. 

Procedure of Reverse Auction: 
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