TENDER ID: LHO/BHO/P&E/2023-24/05 Date: 15.12.2023

STATE BANK OF INDIA

PREMISES & ESTATES DEPARTMENT
LOCAL HEAD OFFICE, BHOPAL

PART — A: TECHNICAL BID

TENDER FOR SUPPLY, INSTALLATION AND COMMISSIONING OF CENTRALIZED
DRINKING WATER UNIT (R O PLANT) AT THE ROOF TOP OF LHO BUILDING WITH ONE
YEAR AMC (POST ONE YEAR WARRANTY) AT LHO BHOPAL

TENDER SUBMITTED BY:

NAME

ADDRESS

DATE
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NOTICE INVITING TENDERS

STATE BANK OF INDIA, Premises & Estates Department, Local Head Office, Bhopal invites
“online item rate e-tender” from specialized agencies in this category for the captioned work.

The contractors who receive NIT from Bank are only entitled to quote for this tender.

The details of tender are as under:

S.No. | Description
1. Name of work PROPOSED SUPPLY, INSTALLATION AND
COMMISSIONING OF CENTRALIZED
DRINKING WATER UNIT (R O PLANT) AT THE
ROOF TOP OF LHO BUILDING WITH ONE
YEAR AMC (POST ONE YEAR WARRANTY) AT

LHO BHOPAL.

2. Nature of Work SUPPLY, INSTALLATION AND
COMMISSIONING WORKS

3. Time allowed for completion | 01 MONTH (ONE MONTH) after completion of
civil works.

4, Earnest Money Deposit Rs. 15,000/- (Rupees Fifteen Thousand only)

by means of Demand Draft (Valid for a period
of 90 Days from the last date of submission of the
tender) from any scheduled Nationalized Bank
drawn in favour of A.G.M. (P&E) State Bank of
India, LHO Bhopal.

5. Initial Security Deposit 2% of contract amount including EMD. The
successful bidder(s) shall be responsible to
deposit initial security deposit @ 2% of the
contract value by way of demand draft in favour
Assistant General Manager (P&E) and payable at
Bhopal within 10 days from the date of receipt of
“Work Order” from SBI/Architects. The SBI may
consider accepting ISD in the form of Bank
Guarantee issued by any Scheduled Bank in the
format supplied/approved by any the SBI within
its sole discretion but the same cannot be
considered as a right of the bidder.

6. Date of issue of tender | From 15.12.2023 to 04.01.2024
documents form  Bank’s | https://www.etender.sbi/
website

7. Last date & time for | Upto 3:00 P.M. on 04.01.2024

submission of Online
Technical and Price bid and

EMD

8. Date & Time of opening of e- | 3:30 P.M. on 04.01.2024
tenders

9. Address at which EMD to be | The A.G.M. (P&E), State Bank of India, Local
submitted. Head Office, Hoshangabad Road, Bhopal

462011
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10. Place of opening tenders The A.G.M. (P&E), State Bank of India, Local
Head Office, Hoshangabad Road, Bhopal
462011

11. Liquidated Damages 0.5% of contract amount per week subject to
max. 5% of contract value or final bill value.

12. Defect’s liability period 12 Months from the date of Virtual Completion
13. Validity of offer 90 days from the date of opening of Price-bid
14. Value of Interim Certificate Rs. 10 Lakhs. No advance on materials / plant /

machinery or mobilization advance shall be paid
under any circumstances

15. Submission of Technical Bid | Contractors shall download the entire Technical
(Hard Copy) Bid to get acquainted with terms and conditions
and Shall upload compulsorily the pages
numbered from 01 to 09 of the technical bid
without fail in the e-tendering portal after putting
the signature and seal. Failing to upload as stated
above, the tender will be rejected.

However, L1 Tenderer should submit the whole
technical bid spirally bound securely and in serial
order containing all pages duly signed with
company seal and date to this office within 7 days
of receipt of confirmation. Failure to submit the
hardcopy of Technical Bid may render the bidder

disqualifies.
16. Agency for arranging e- | Service Provider:M/s e-Procurement
tender/online bidding Technologies Ltd.,(Procure Tiger)

A-201, Wall Street-Il, Opp. Orient Club,
Near Gujarat College, Ahmedabad-
380006, Gujrat State, India Tel.: PH
No0s.:+9179-681368
40/31/35/63/29/57/53/43/52/20/59/22,
Mobile No.:
9081000427/99044079/6386155829
Email:sujith@auctiontiger.net,
jaymeet.rathod@auctiontiger.net,
mehnaz@eptl.in, geeta@auctiontiger.net
17. Corrigendum The contractors have to visit the Bank’s web site
regularly for any corrigendum till the last date and
time of opening of tender.

18. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement
News>.

19. The contractor shall sign and stamp each page of the tender document thereby ensuring
the number and sequence of all pages.

20. No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the price-bid.
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21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in
part without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

22. Tenders received without EMD shall be summarily rejected and such tenders shall not be
allowed to participate in the online price bidding process.

23. In case the date of opening of tenders is declared as a holiday, the tenders will be opened
on the next working day at the same time.

24. SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

The A.G.M. (P&E)
State Bank of India
L.H.O. Bhopal.
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FORM TENDER

To,

The A.G.M,

Premises & Estate

State Bank of India,

Local Head Office, Hoshangabad Road,
Bhopal 462011

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, I/We hereby offer to execute the works
specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities
and in accordance in all respects with the specifications, design, drawings and instructions in
writing referred to in conditions of tender, the Articles of Agreement, Special Conditions,
Schedule of Quantities and Conditions of Contract and with such materials as are provided for
by, and in all other respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM
Description of work PROPOSED SUPPLY, INSTALLATION AND
COMMISSIONING OF CENTRALIZED DRINKING WATER
UNIT (R O PLANT) AT THE ROOF TOP OF LHO BUILDING
WITH ONE YEAR AMC (POST ONE YEAR WARRANTY)
AT LHO BHOPAL.

Earnest Money Rs. 15,000/- (Fifteen Thousand)

Time allowed for completion | 01 MONTH (ONE MONTH) after completion of civil works
of the Works from fourteenth
day after the date of written
order or date of handing over
of the site (whichever is later)
to commence the work

| / We have deposited a sum of Rs. 15,000/- (Rupees Fifteen Thousand only) of the total
tender amount as Earnest Money with the A.G.M. (P&E) State Bank of India, LHO Bhopal
which amount is not to bear any interest. Should | / We fail to execute the Contract when called
upon to do so | / We do hereby agree that this sum shall be forfeited by me/us to SBI.

1) Our Bankers are:

)
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ii)

The names of partners of our firm are:
i)

ii)

Name of the partner of the firm
Authorized to sign

Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses
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SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED __ SUPPLY, INSTALLATION AND
COMMISSIONING OF CENTRALIZED DRINKING WATER UNIT (R O PLANT) AT THE
ROOF TOP OF LHO BUILDING WITH ONE YEAR AMC (POST ONE YEAR WARRANTY) AT
LHO BHOPAL.

(A) Business rules for E-tendering:

1. Only empaneled contractors with SBI under appropriate category who are invited by the
project SBI shall only be eligible to participate.

2. SBI will engage the services of and E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on Internet.

3. In case of e-tendering, SBI (A.G.M. P&E) will inform the vendor in writing, the details of
service provider to enable them to contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

5. Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of e-tendering. Without this the vendor will not
be eligible to participate in the event.

6. The Contractors will be required to submit the hard copy of EMD and proof of tender
application copies in sealed Envelope to the office of State Bank of India at the address
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any
one or more documents shall not be eligible to participate in the online price bidding.

7. E-tendering will be conducted on schedule date & time.

8. The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s e-Procurement
Technologies Pvt Ltd, Ahmedabad, has been engaged by SBI an authorized service
provider. Please go through the guidelines given below and submit your acceptance to
the same along with your Commercial Bid.

1. E-tendering shall be conducted by SBI through M/s e-Procurement Technologies Pvt
Ltd, Ahmedabad on pre-specified date. While the Contractors shall be quoting from
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their own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of failure
of their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’
responsibility. In order to ward-off such contingent situation bidders are requested to
make all the necessary arrangements/ alternatives such as back—up power supply
whatever required so that they are able to circumvent such situation and still be able to
participate in_the E-tendering successfully. Failure of power at the premises of
Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the e-tendering cannot be extended and SBI
is not responsible for such eventualities.

2. M/s e-Procurement Technologies Pvt Ltd, Ahmedabad shall arrange to train your
nominated person(s), without any cost to you. They shall also explain you all the Rules
related to the E-tendering. You are required to give your compliance on it before start of
bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.
5. Procedure of E-tendering:

i. Online E-tendering :

(@) The hard copy of the Technical as well as Price Bid is available on the Bank’s
website during the period specified in the NIT.

(b) Online e-tendering is open to the empaneled bidders who receive NIT from the
SBI and qualified for participating in the price bidding as provisions mentioned
hereinabove through SBI approved Service Provider.

(c) The Price-Bid shall be made available online by the Service Provider wherein
the contractors will be required to fill-in their Iltem-wise rates for each item.

(d) The Contractors are advised not to wait till the last minute to submit their online
item-wise quote in the price bid to avoid complications related with internet
connectivity, network problems, system crash down, power failure, etc.

(e) It is mandatory to all the bidders participating in the price bid to quote their
rates for each and every item.

() In case, contractor fails to quote their rates for any one or more tender items,
their tender shall be treated as “Incomplete Tender’ and shall be liable for
rejection.

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s e-Procurement Technologies Pvt. Ltd, Ahmedabad. The Bidders
are requested to change the Password after the receipt of initial Password from M/s e-
Procurement Technologies Pvt. Ltd, Ahmedabad. All bids made from the Login ID
given to the bidder will be deemed to have been made by the bidder.
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7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be

8. bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or
fail to complete the work as per the rates quoted, SBI shall at liberty to take action as
deemed necessary including de-paneling such contractors and forfeiting their EMD.

9. Atthe end of the e-tendering, SBI will decide upon the winner. SBI decision on award of
Contract shall be final and binding on all the Bidder

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

11. SBI shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause.

12. Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

13. OTHER TERMS & CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other suppliers
/ bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to
any other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its
sole discretion.

- SBI or its authorized service provider M/s e-Procurement Technologies Pvt Ltd,
Ahmedabad shall not have any liability to Bidders for any interruption or delay in
access to the site irrespective of the cause.

- SBI or its authorized service provider M/s e-Procurement Technologies Pvt Ltd,
Ahmedabad is not responsible for any damages, including damages that result
from, but are not limited to negligence.

- SBI or its authorized service M/s e-Procurement Technologies Pvt Ltd,
Ahmedabad will not be held responsible for consequential damages, including but
not limited to systems problems, inability to use the system, loss of electronic
information etc.
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N.B

- All the Bidders are required to submit the Process Compliance Statement (Annexure 1)
duly signed to M/s e-Procurement Technologies Pvt Ltd, Ahmedabad.

- All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

To,

M/s. e-Procurement Technologies Pvt Limited,

B-704, Wall Street-1l, Opp. Orient Club, Near Gujrat College Road,
Ellise Bridge, Ahemedabad-380006

Mobile no. 7940016800

Email: aman.v@procuretiger.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE

E-TENDERING FOR PROPOSED SUPPLY, INSTALLATION AND COMMISSIONING OF
CENTRALIZED DRINKING WATER UNIT (R O PLANT) AT THE ROOF TOP OF LHO

BUILDING WITH ONE YEAR AMC (POST ONE YEAR WARRANTY) AT LHO BHOPAL..

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document.
This letter is to confirm that:

1)

2)

3)

4)

5)

6)

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the E-tendering
as mentioned in RFP of SBI as well as this document and confirm our agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M/s e-Procurement Technologies Pvt Ltd, Ahmedabad shall
not be liable & responsible in any manner whatsoever for my/our failure to access & bid on
the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards,
Date:

Signature with company seal
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Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

This agreement made the .............ccoceovviiiiniinnnn. day of................ between AGM/
DGM,State Bank of India -------------------- (hereinafter called the Bank or SBI) which expression
shall include the successors and assigns) of the one part and M/s. Company/
partnership for registered under the Indian Companies Act/ Partnership Act having its registered
OffiCe. i (hereinafter called the Contractors’ which
expression shall include the present directors / partners and also the directors/ partners from
time to time as also their respective heirs, legal representatives, administrators and assigns) of
the other part.

WHEREAS the employer is desirous of execution of FOR PROPOSED SUPPLY,
INSTALLATION AND COMMISSIONING OF CENTRALIZED DRINKING WATER UNIT (R O
PLANT) AT THE ROOF TOP OF LHO BUILDING WITH ONE YEAR AMC (POST ONE YEAR
WARRANTY) AT LHO BHOPAL.

AND WHEREAS THE SAID Drawing numbered as mentioned in the tender documents

hereinafter mentioned and to be issued from time to time, the Specifications and the Schedule
of Quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set
forth herein and Schedule of items and quantities, General & special Conditions of Contract,
specification etc. Contained in the tendered documents including all correspondences
exchanged by or between the parties from the submission of tender till the award of work, both
letters inclusive, (all of which are collectively hereinafter referred to as “the said conditions”).
The works shown upon the said drawing and/or described in the said specification and included
in the schedule of Items and Quantities at the respective rates therein set forth amounting to

the sum of
......................... RS (RUPBES .. in
WOKAS....oviiiiiiiiiaiaaa, ) as there in arrived at or such other sum as shall become payable

there under (hereinafter referred to as “the said Contract Amount”,

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set
forth in the said Conditions, the Contractors shall upon and subject to the said conditions
execute and complete the work shown upon the said drawings and described in the said
specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become
payable, at the times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said Architect as appointed
by the Bank or in the event of their Ceasing to be the Architect for the purpose of this
contract for whatever reason, such other person or Persons as shall be nominated for
that purpose by the Employer, not being a person to whom the Contractor shall object
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for reasons considered to be sufficient by the Employer provided always that No person
or persons subsequently appointed to be Architect under this contract shall be entitled
to Disregard or over rule any previous decisions or approval or direction given or
expressed in writing by The architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming part
of this Agreement, and the parties hereto shall respectively abide by submit themselves
to the said Conditions and perform the agreements on their part respectively in the said
conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this
contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a
contract to carry out the work in respect of the entire project on item rate basis to be paid for
according to actual measured gquantities at the rates contained in the schedule of quantities and
rates or as provided in the said conditions.

7. The Bank/Employer reserves to itself the rights of altering the specifications and nature of
work by adding to or omitting any item of work or having portions of the same carried out without
prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by agrees
to commence the work soon after the site is handed over to him or from the 14th day after date
of issue of formal work order as provided for in the said conditions of contractor whichever is
later and to complete the entire work within 1 MONTH (period of contract) months subject never
the less to the provisions for extension time.

9. All payments by the Employer under this contract will be made only at Bhopal

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with
the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully understood by
the contractor. They further agree to complete the said work to fullest satisfaction of architect /
Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands
to these present through their duly authorized official and the said two duplicates hereof to be
executed on its behalf of the day and year first herein above written.

Signed on behalf of the STATE BANK OF INDIA

In the presence of

1. Signature:

Name:

Address:
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In the presence of

2. Signature:

Name:

Address:

Signed on behalf of the CONTRACTORS
In the presence of

3. Signature:

Name:

Address:

In the presence of

4. Signature:

Name:

Address:
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INSTRUCTIONS TO THE TENDERERS

Scope of work

State Bank of India, LHO, BHOPAL invites e-tender’'s for PROPOSED SUPPLY,
INSTALLATION AND COMMISSIONING OF CENTRALIZED DRINKING WATER
UNIT (R O PLANT) AT THE ROOF TOP OF LHO BUILDING WITH ONE YEAR AMC
(POST ONE YEAR WARRANTY) AT LHO BHOPAL.

Site and its location
The proposed work is to be carried out at SBI LHO Building, Bhopal
Tender documents

The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract

Additional specifications

The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below;

a) Price Bid

b) Additional Specifications

c¢) Technical specifications

d) Drawings

e) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded from
the website www.sbi.co.in

The tender documents are not transferable.
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3.0

3.1

4.0

4.1

4.2

4.3

4.4

4.5

5.0

6.0

6.1

6.2

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document
and enter into a contract for the satisfactory performance of the work. The tenderer is
requested satisfy himself regarding the availability of transport and communication
facilities, the character quality and quantity of the materials, labour, the law and order
situation, climatic conditions local authorities requirement, traffic regulations etc; Only
water and Electrical power supply available by bank.

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs.15,000.00 (Rupees
Fifteen Thousand only by means of Demand Draft (Valid for a period of 90 Days from
the last date of submission of the tender) from any scheduled Nationalized Bank drawn
in favour of A.G.M. (P&E) State Bank of India, LHO Bhopal and payable in Bhopal.
NO TDR / STDR SHALL BE ACCEPTED AS EMD.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender
value less EMD by means of DD drawn in favour of A.G.M. (P&E) State Bank of India,
LHO Bhopal within a period of 15 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall
be deducted from the running account bill of the work at the rate of 10% of the respective
running account bill i.e., deduction from each running bill account will be @10% till Total
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the
Total Security Deposit shall be paid to the contract on the basis of architect’s certifying
the virtual completion. The balance 50% would be paid to the contractors after the
defects liability period as specified in the contract.

Additional Security Deposit

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The amount
of such ASD/ APG shall be the difference between 92.5 % of estimated cost put to tender
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6.3

7.0

8.0

9.0

10.0

11.0

and the quoted price. Such ASD could be in the form of DD / Banker Cheque in the
Bank’s name as per format approved by the Bank. On successful completion of work
ASD will be returned to the contractor. In case contractor fails to complete the work in
time or as per tender specification or leave the job incomplete, the bank will be at liberty
to recover the dues from ASD or to forfeit such ASD as the case may be within its sole
discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the receipt
of intimation of acceptance of the tender by the Bank. However, the written acceptance
of the tenders by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.
Completion Period

Time is essence of the contract. The work should be completed in all respect accordance
with the terms of contract within a period of 01 MONTH (ONE MONTH) after completion
of civil works

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the
date of opening price bid. If the tenderer withdraws his/her offer during the value period
or makes modifications in his/her original offer which are not acceptable to Bank without
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD.
Liguidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.

Rate and prices:

11.1 The tenderers need not quote their rates for which no quantities have been given. In case

11.2

the tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution.

The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor would
be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/
SBI.

11.3 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting

shall be duly attested by him.
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11.4 Each page shall be totaled and the grand total shall be given.
11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust
the work in phases or may drop the part scope of work at any stage of the project within its sole
discretion without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work at
any stage of the project, the contractor shall not be entitled to raise any claim / compensation
for such deleted scope of work. Also, the SBI may consider issuing work order for various
buildings in phases but within a reasonable time interval and the contractor shall be bound to
execute the same within the stipulated time period and as per rates quoted by them in this
tender without any claim for price escalation.

12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry of
Finance, India order no. F. No. 6/18/2019/PPD dated 23" July 2020.

I.  Any bidder from a country which shares a land border with India will be eligible to bid in
this tender ONLY if the bidder is registered with the Competent Authority (registration
committee constituted by the Department for promotion of industry and internal Trade).

II.  ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts)
means any person or firm or company, including any member of a consortium or joint
venture (that is an association of several persons, or firms or companies), every artificial
judicial person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency branch or office controlled by such person, participating in a
procurement process.

lll.  ‘bidder from a country which shares land border with India (such a country); for this
purpose means:
a. An entity incorporated, established or registered in such a country, or
b. A subsidiary of an entity incorporated, established or registered in such a country
or
c. An entity substantially controlled through entities incorporated, established or
registered in such a country, or
An entity whose beneficial owner is situated in such a country or
An Indian (or other) agent of such an entity or
A natural person who is a citizen of such a country or
A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above.

@ oo

V. The beneficial owner for the purpose of (iii) above will be as under:
1. In case of A Company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one
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or more judicial person, has a controlling interest or who exercise control
through other means.

Explanation-

a. “Controlling ownership interested” means ownership of or entitlement
to more than twenty five percent of shares or capital or profits of the
Company;

b. “Control” shall include right to appoint majority of the directors or to
control the management or policy decisions including by virtue of their
shareholding or management rights or shareholders agreements or
voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s),
who whether acting alone or together, through one or more judicial person,
has ownership of entitlement to more than fifteen percent of capital or profits
of the partnership;

In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who whether acting alone or together, through
one or more judicial person, has ownership of or  entitlement to more than
fifteen percent of capital or profits of such association or body of individuals.
Where no natural person is identified under (1) or (2) or (3) above, the
beneficial owner is the relevant natural person who holds the position of senior
managing official;

In case of a trust, the trustiest, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the beneficiaries
with fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of control
or ownership.

V. An Agent is a person to do any act for another, or to represent another in dealing with
third person.

VI. [To be inserted in tenders for Works contracts, including Turnkey contract]. The
successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with
the Competent Authority.

VIl.  All bidders need to submit a declaration-cum-certificate (along with evidence) in this
regards as per “Annexure-I” failure to submit such valid declaration-cum-Certificate will
make the bid liable for rejection.”

SIGNATURE OF THE CONTRACTOR

WITH SEAL
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1.0

11

GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and the
formal agreement executed between SBI (client) and the contractor, together with the
documents referred there in including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Architects/ Bank and all these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean A.G.M. (P&E), State Bank of India, Local Head Office, Hoshangabad

1.1.2

1.1.3

114

115

1.1.6

1.1.7

1.1.9

Road, Bhopal 462011 and includes the client’s representatives, successors and assigns.

‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporate not,
undertaking the works and shall include legal personal representative of individual or the
composing the firm or company and the permitted assignees of individual or firms of
company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the contract
includes materials, apparatus, equipment, temporary supports, fittings and things of
kinds to be provided, the obligations of the contractor hereunder and work to be done
by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/consultant.

‘Drawings’ shall mean the drawings prepared by the Bank and issued by the Engineer
and referred to in the specifications and any modifications of such drawings as may be
issued by the Engineer from time to time ‘Contract value shall mean value of the entire
work as stipulated in the letter of acceptance of tender subject such additions there to
or deductions there from as may be made under the provide herein after contained.

Specifications’ shall mean the specifications referred to in the tender and modifications
thereof as may time to time be furnished or approved by the Architect/ Consultant.

“Month” means calendar month.

“Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.
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1.1.11

1.1.12

“SBI Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as
nominated by the A.G.M. (P&E), State Bank of India, Local Head Office, Hoshangabad
Road, Bhopal 462011.

The following shall constitute the Joint Project Committee (herein under referred to as
JPC) for assessing and reviewing the progress of the work on the project and to issue
instructions or directions from time to time for being observed and followed by the
Architects Site Engineer /PMC and other consultants / contractors engaged in the
execution of the project.

i) A.G.M. (P&E) State Bank of India, Local Head Office, Bhopal.
i) SBI Engineer (Civil and Electrical) in-charge of the Project, as may be nominated
by SBI

CLAUSE

1.0

a)

b)

Total Security Deposit

Total Security deposit comprise of
Earnest Money Deposit
Initial security deposit

Retention Money

Earnest Money Deposit -

The tenderer shall furnish EMD of Rs 15,000.00 (Rupees Fifteen Thousand only) in
the form of Demand draft drawn in favour of A.G.M. (P&E) STATE BANK OF INDIA,
LHO BHOPAL., on any Scheduled Bank. No tender shall be considered unless the EMD
is so deposited in the required form. No interest shall be paid on this EMD. The EMD of
the unsuccessful tenderer shall be refunded soon after the decision to award the contract
is taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes
his tender at any time the period when he is required to keep his tender open acceptance
by the SBI or after it is accepted by the SBI the contractor fails to enter into a formal
agreement or fails to pay the initial security deposit as stipulated or fails to commence
the commence the work within the stipulated time. NO TDR / STDR SHALL BE
ACCEPTED AS EMD.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days
from the date of acceptance of tender.

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The amount
of such ASD/ APG shall be the difference between 92.5 % of estimated cost put to tender
and the quoted price. Such ASD could be in the form of DD / Banker Cheque in the
Bank’s name as per format approved by the Bank. On successful completion of work
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2.0

3.0

4.0

ASD will be returned to the contractor. In case contractor fails to complete the work in
time or as per tender specification or leave the job incomplete, the bank will be at liberty
to recover the dues from ASD or to forfeit such ASD as the case may be within its sole
discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the Retention
money shall be deducted from the running account bill at the rate of 10% of the gross
value of work done by the contractor and claimed in each bill provided the total security
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of
the contract value. The 50% of the total security deposit shall be refunded to the
contractor without any interest on issue of Virtual Completion certificate by the
Architect/consultant. The balance 50% of the total security deposit shall be refunded to
the contractors without interest within fifteen days after the end of defects liability period
provided the contractor has satisfactorily attended to all defects in accordance with the
conditions of contract including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, omissions, and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
guantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words shall
prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction
Bank to be communicated through the architect/consultant. The architect/consultant at
the directions of the SBI from time to time issue further drawings and / or write
instructions, details directions and explanations which are here after collectively
references to as Architect’s /consultant’s instructions in regard to the variation or
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5.01)

6.0

7.0

7.0

8.0

modification of the design, quality or quantity of any work or the addition or omission or
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings
and / or specifications. The removal from the site of any material brought thereon by the
Contractor and any substitution of any other materials therefore the removal and / or re-
executed of any work executed by him. The dismissal from the work of any person
engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly
or through the architect by registered post or otherwise depositing at the of the contractor
as given in the tender to enter into a Contract for the execution of the work as per the
terms of the tender. The letter of acceptance shall constitute a bind contract between
the SBI and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI / Architect the
successful tenderer shall be bound to implement the contract and within fifteen days
there of shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its Architect
/ consultants are the properties of the SBI. They are not to be used on other work.

Detailed drawings and instructions:

The SBI through its architects / consultants shall furnish with reasonable proper
additional instructions by means of drawings or otherwise necessary for the execution
of the work. All such drawings and instructions shall be consistent with contract
documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various
activities on receipt of the work order and submit the same to the SBI through the
architect/consultant

Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or
to complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion, without justification in support of the cause
of delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damages at the
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9.0

10.0

11.0

12.0

rate of 0.50% of the contract value which subject to a maximum of 5% of the contract
value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be best
guality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled
in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site
immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor
performs any act, which is against the law, rules and regulations he shall meet all the
costs arising there from and shall indemnify the SBI any legal actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the architect / consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by, the
architect / consultant the contractor shall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of works and property:

The contractor shall continuously maintain adequate protection. of all his work from
damage and shall protect the SBI’s properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to causes
beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property on about
or adjacent to his place of work. The contractor shall take insurance covers as per clause
24.0 at his own cost. The policy may be taken in joint names of the contractor and the
SBI and the original policy may be lodged with the SBI.
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13.0

14.0

15.0

Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times
have free access to the work site and / or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall give
every facility to the SBI./Architect/consultant and their representatives necessary for
inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI / Architect /Consultant except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during its
construction stage or its completion can also be inspected by the Chief Technical
Examiner’s Organization a wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he shall
not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share there of or interest therein without the written consent of the SBI
through the Architect and no undertaking shall relieve the contractor from the
responsibility of the contractor from active & superintendence of the work during its
progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be subject
from time to time to such tests as the architect/consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labor, and materials
as are normally required for examining measuring sampling and testing any material or
part of work before incorporation in the work for testing as may be selected and required
by the architect/consultant.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be
used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of the
Architect/consultant. Before submitting the sample / literature the contractor shall satisfy
himself that the material / equipment for which he is submitting the sample / literature
meet with the requirement of tender specification. Only when the samples are approved
in writing by the architect / consultant the contractor shall proceed with the procurement
and installation of the particular material / equipment. The approved samples shall by
the signed by the Architect / Consultant for identification and shall be kept on record at
site office until the completion of the work for inspection / comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials /
equipment etc. shall be to the account of the contractor.
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ii)

16.0

17.0

18.0

19.0

Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended by
or provided for in the specification or BOQ.

Costs of tests not provided for
If any test is ordered by the Architect/ Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the site
or the place of manufacture or fabrication of the materials tested or any Government /
approved laboratory, then the cost of such test shall be borne by the contractor.

Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfilment of contract.

Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution the
works and as long, thereafter, as the Architect / Consultant may consider necessary until
the expiry of the defects liability period, stated here to.

Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
guantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as
amounts of prime cost and provision sums, if any, shall be excluded.

Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he require
the work to be measured and the contractor shall forthwith attend or send a quantity
representative to assist the Architect in taking such measurements and calculation and
to furnish all particulars or to give all assistance required by any of them. Such
measurements shall be taken in accordance with the Mode of measurements detail in
the specifications. The representative of the Architect / Consultant shall take
measurements with the contractor’s representative and the measurements shall be
entered in the measurement book. The contractor or his authorized representative shall
sign all the pages of the measurement book in which the measurements have been
recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book should the contractor not
attend or neglect or omit to depute his representative to take measurements the
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20.0

21.0

b)

d)

measurements recorded by the representative of the Architect / consultant shall be final.
All authorized extra work, omissions and all variations made shall be included such
measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant vitiates
the contract. In case the SBI / Architect / Consultant thinks proper at any during the
progress of works to make any alteration in, or additions to or omission from the works
or any. alteration in the kind or quality of the materials to be used therein, the Architect
/ Consultant shall give notice thereof in writing to the contractor shall confirm in writing
within seven days of giving such oral instructions the contract shall alter to, add to, or
omit from as the case may be in accordance with such but the contractor shall not do
any work extra to or make any alterations or additions to or omissions from the works or
any deviation from any of the provisions of the contract, stipulations, specifications or
contract drawings without previous consent in writing of the Architect/ Consultant and
the value of such extras, alterations, additions or omissions shall in all cases be
determined by the Architect / Consultant and the same shall be added to or deducted
from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made
in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.

(il) Rates for all items, wherever possible should be derived out of the rates given
in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘B’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of the
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/ consultant shall fix such rate or prices as in the circumstances
in his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then
in accordance with the local day work rates and wages for the district; provided that in
either case, vouchers specifying the daily time (and if required by the
Architect/Consultant) the workman’s name and materials employed be delivered for
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22.0

23.0

verifications to the Architect /consultant at or before the end of the week following that
in which the work has been executed.

Itis further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked
on the ‘market rate basis for material, labour hire / running charges of equipment and
wastages etc. plus 15% towards establishment charges, contractor’s overheads and
profit. Such items shall, not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed within two
months of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction
of the SBI, the contractor shall ensure that the following works have been completed the
satisfaction of the SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’'s labour
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structure
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI not
incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor the
SBI and shall clear, level and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land allot by
the SBI

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/ consultant
shall within fourteen (14) days of the receipt of the application for completion certificate,
issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor
liabilities under the contract including the contractor’s liability for defects liability nor shalll
the issuance of VCC in respect of the works or work at any site be construction as a
waiver of any right or claim of the SBI against the contractor in respect of or work at the
site and in respect of which the VCC has been issued.
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24.0

25.0

25.1

25.2

a)

b)

Work by other agencies

The SBI / Architect / consultant reserves the rights to use premises and any portion the
site for execution of any work not included in the scope of this contract which may desire
to have carried out by other persons simultaneously and the contractor shall not only
allow but also extend reasonable facilities for the execution of such work. The contractor
however shall not be required to provide any plant or material for the execution of such
work except by special arrangement with the SBI. Such work shall be carried out in such
manner as not to impede the progress of the works included in the contract.

Insurance of works

Without limiting his obligations and responsibilities under the contract the contractor
shall insure in the joint names of the SBI and the contractor against all loss of damages
from whatever cause arising other than the excepted risks, for which he is responsible
under the terms of contract and in such a manner that the SBI and contractor are
covered for the period stipulated | clause of GCC and are also covered during the period
of maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage occasioned
by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof,
or such additional sum as may be specified together with the materials for incorporation
in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Architect / consultant the policy if insurance and the receipts for payment
of the current premiums.

Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or through
any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract
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d)

25.3

25.4

25.5

2551

Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other contractors not being employed by the contractor or for
or in respect of any claims, proceedings, damages, costs, charges and expenses in
respect thereof or in relation thereto or where the injury or damage was contributed to
by the contractor, his servants or agents such part of the compensation as may be just
and equitable having regard to the extent of the responsibility of the SBI, their
employees, or agents or other employees, or agents or other contractors for the damage
or injury.

Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-clause
25.2 of this clause.

Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent r design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there
from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Architect / consultant in this behalf.

Third Party Insurance

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability
for any material or physical damage, loss, or injury which may occur to any property
including that of SBI or to any person, including any employee of the SBI, by or arising
out of the execution of the works or in the carrying out of the contract, otherwise than
due to the matters referred to in the provision to clause 24.0 thereof.

25.5.2 Minimum amount of Third-Party Insurance

25.6

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required, produce to the. Architect / consultant the policy or
policies of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.
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Accident or Injury to workman:

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at

25.7.2 1

law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except an
accident or injury resulting from any act or default of the SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

nsurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance and
receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub-contractor the contractor's obligation to insured as
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured
against the liability in respect of such persons in such manner that SBI is indemnified
under the policy but the contractor shall require such sub-contractor to produce to the
Architect /consultant when such policy of insurance and the receipt for the payment of
the current premium.

25.7.3 Remedy on contractor’s failure to insure

25.7.4

26.0

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and
in any such case the SBI may effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the SBI as aforesaid from any amount due or which may
become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages costs, charges, and other expenses paid by the SBI and
which are payable by the contractors under this clause. The contractor shall upon
settlement by the Insurer of any claim made against the insurer pursuant to a policy
taken under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the Insurer in respect
of such damage shall be paid to the contractor and the Contractor shall not be entitled
to any further payment in respect of the expenditure incurred for rebuilding or repairing
of the materials or goods destroyed or damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the date, fifteen days from
the date of award of letter by the SBI.
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28.0

29.0

30.0

Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 01 MONTH (ONE MONTH) after the
completion of Civil works. If required in the contract or as directed by the Architect /
consultant. The contractor shall complete certain portions of work before completion of
the entire work. However, the completion date shall be reckoned as the date by which
the whole work is completed as per the terms of the contract.

Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect/consultant may submit a recommendation to the
SBI to grant a fair and reasonable extension of time for completion of work as per the
terms of contract. If the contractor needs an extension of time for the completion of work
or if the completion of work is likely to be delayed for any reasons beyond the due date
of completion as stipulated in the contract, the contractor shall apply to the SBI through
the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled
time and while applying for extension of time he shall furnish the reason in detail and his
justification if an’, for the delays. The architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of time.
While granting extension of time the contractor shall be informed the period extended
time which will qualify for levy of liquidated damages. For the balance period in excess
of original stipulated period and duly sanctioned extension of time by the provision of
liquidated damages as stated under clause 10.0 shall become applicable. Further the
contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect / consultant should the rate of
progress of the work or any part thereof be at any time be in the opinion the. Architect /
consultant too Slow to ensure the completion of the whole of the work the prescribed
time or extended time for completion the Architect / consultant shall thereupon take such
steps as considered necessary by the Architect / consultant to expedite progress so as
to complete the works by the prescribed time or extended time. Such communications
from the Architect / consultant neither shall relieve. The contractor from fulfilling
obligations under the contract nor he will be entitled to raise any claims arising out of
such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect / consultant, save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in
which case the contractor shall immediately advise the Architect / consultant. However
the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress
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and quality of the part of the works being technically required / continued with the prior
approval of the Architect / consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part
of the work to be carried out. The Architect / consultant shall give notice in writing to that
effect to the contractor and the contractor shall act accordingly in the matter. The
contractor shall have no claim to any payment of compensation or otherwise what so
ever on account of any profit or advantage which he might have derived from the
execution of the Work fully but which he did not derive in consequence of the foreclosure
of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment, curtailment of the work or any portion thereof
and then taken back by the contractor, provided however that the Architect / Consultant
shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at which
were originally issued to the contractor after taking into consideration and deduction for
claims on account of any deterioration or damage while in the custody of the contractor
and in this respect the decision of Architect / consultant shall be final.

32.0 Suspension of work

)

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or
any part thereof for such time and in such manner as Architect /consultant may consider
necessary so as not to cause any damage or injury to the work already done or endanger
the safety thereof for any of following reasons:

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default the
contractor, or

For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works the
extent necessary and carry out the instructions given in that behalf by the Architect /
consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.
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a)

b)

34.0

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his security
deposit the Architect / consultant shall have the power to adopt any of the following
course as they may deem best suited to the interest of the SBI

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or part
of the work, debiting the contractor with the cost of the labour and materials cost of such
labour and materials as worked out by the Architect/consultant shall final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects
in the same manner and at the same manner and at the same rates as if it had been
carried out by the contractor under the terms of this contract certificate of architect
/consultant as to the value of work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor, if the whole work had been executed by him ( The amount
of which excess the certificates in writing of the Architects / consultant shall final and
conclusive) shall be borne by original contractor and may be deducted f any money due
to him by SBI under the contract or otherwise, or from his security deposit or the
proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the performance
of the contract and in case the contract shall be rescind under the provision aforesaid,
the contractor shall not be entitled to recover or to be paid any sum or any work thereto
for actually performed under this contract, unless, and until the Architect / consultant will
have certified in writing the performance of such work and the value payable in respect
thereof, and he shall only be entitled to be paid the value so certified.

Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable
within seven days after notice to him to do so, to show to the reasonable satisfaction of
the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye
security therefore if so required by the Architect / Consultant.
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by
or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through
the Architect/Consultant or shall charge or encumber this contract or any payment due
to which may become due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the SBI
through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI through the Architect / Consultant that the
said materials were condemned and rejected by the Architect/consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any of
the acts matters or things by this contract to be observed and performed by the contactor
for seven days after written notice shall have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance of the SBI
or Architect’s / consultant’s instructions to the contrary subject any part of the contract.
Then and in any of said cases the SBI and or the Architect / consultant, may not
withstanding any previous waiver, after giving seven days’ notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the SBI
or the Architect / consultant or the obligation and liabilities of the contractor the whole of
which shall continue in force as fully as if the contract had not been determined and as
if the works subsequently had been executed by or on behalf of the contractor. And,
further the SBI through the Architect / consultant their agents or employees may enter
upon and take possession of the work and all plants, took scaffoldings, materials, sheds,
machineries lying upon the premises or on the adjoining lands or roads use the same
by means of their own employees or workmen in carrying on and completing the work
or by engaging any other contractors or persons to the work and the contractor shall not
in any was interrupt or do any act, matter or thing to prevent or hinder such other
contractor or other persons employed for complement and finishing or using the
materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
architect / consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receive
thereof by him the SBI sell the same by publication, and after due publication, and shall,
adjust the amount realized by such auction. The contractor shall have no right to
guestion any of the act of the SBI incidental to the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBI from time to time. The SBI shall recover the statutory recovering other
dues including the retention amount from the certificate of payment.
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Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction relieve
the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work orin part
thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required previous
certificate.

The SBI shall modify the certificate of payment as issued by the architect / consultant
from time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the M books

The contractor shall not submit interim bills when the approximate value of work done
by him is less than Rs. 10.00 Lakh and the minimum interval between two such bills
shall be one month.

The final bill may be submitted by contractor within a period of one month from the date
of virtual completion and Architect / consultant shall issue the certificate of payment
within a period of two months. The SBI shall pay the amount within a period of three
months from the date of issue of certificate provided there is no dispute in respect of
rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
36.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question , claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, designs, drawings specifications, estimates, instructions orders
or these conditions or otherwise concerning the work or the execution or failure to
execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in respect
of the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing
of his claim, or dispute to the A.G.M., State Bank of India, Local Head Office, Hoshangabad
Road, Bhopal 462011
i) And endorse a copy of the same to the Architect, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the
amount claimed and the contractor shall not be entitled to raise any claim nor shall the
SBI - be in any way liable in respect of any claim by the contractor unless notice of such
claim shall have been given by the contractor to the M.D.& C.E.O. SBI, Head Office in
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the manner and within the time as aforesaid. The Contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the
M.D.&C.E.O. SBI, Head Office in writing in the manner and within the time aforesaid.

B. Settlement of Disputes and Arbitration

The Local Head Office shall give his decision in writing on the claims notified by the
receipt of the contractor may within 30 days of the receipt of the decision of the Local
Head Office/ Submit his claims to the conciliating authority namely the A.G.M., State
Bank of India, Local Head Office, Hoshangabad Road, Bhopal 462011 for conciliation
along with all details and copies of correspondence exchanged between him and the
SBI

iii) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to
the concerned department of the SBI for appointment of an arbitrator to adjudicate the
notified claims falling which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor as
aforesaid and all claims of the SBI shall be referred for adjudication through arbitration
by the Sole Arbitrator appointed by the Bank and who will be of Deputy General Manager
rank. It will also be no objection to any such appointment that the Arbitrator so appointed
is a SBI, Officer and that he had to deal with the matters to which the Contract relates in
the course of his duties as SBI, Officer. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by SBI
Such person shall be entitled to proceed with the reference from the stage at which it
was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment
of arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any or any accordance modification or
reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall
be paid equally by both the parties. However, no fees will be payable to the arbitrator if
he is a SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of
the arbitrators shall, if required to be paid before the award is made and published, be
paid half and half by each of the parties. The Cost of the reference and of the award
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37.1

38.0

39.0

40.0

41.0

1)
i)
il

iv)

(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who
may direct to any by whom and din what manner, such costs or any part thereof, shall
be paid and fix or settle the amount of costs to be so paid.

Water supply

The Bank arrangements for water required for the work and nothing extra will be claim
for the same. This will be subject to the following condition.

The contractor shall construct temporary pipeline laying in own cost for working. He has
to make necessary arrangements. To avoid any accidents or damages caused due to
construction and subsequent maintenance of the existing running pipeline. Completion
of work or hand over the SBI without any compensation as directed by the Bank Engg.
In-charge/architect / consultant.

Power supply

The Bank arrangements for power and supply / distribution system for working.
Temporary cable, DB & lighting fixture in contractors his own cost. Completion of work
or hand over the SBI without any compensation as directed by the Bank Engg. In-Charge
/architect / consultant.

Treasure trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the bank immediately.

Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with up
to date rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the Architect / consultant shall be final and binding on the
corrector.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at site
of work and should produce the same for inspection of SBI -/Architect / consultant
whenever desired by them. The contractor shall also maintain the records / registers as
required by the local authorities / Govt. from time to time.

Register for secured advance
Register for hindrance to work
Register for running account bill
Register for labour
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42.2

42.3

42.4

43.0

i)
i)
i)
iv)
v)
Vi)
Vii)
viii)

iX)

X)

Xi)

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for
any other cause beyond the reasonable control of the party affected or prevents or
delayed. However a notice is required to be given within 30 days from the happening of
the event with complete details, to the other party to the contract, if it is not possible to
serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any inability so caused. With the caused
itself and inability resulting there from having been removed, the agreed time completion
of the respective obligations under this agreement shall stand extended a period equal
to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by
state of force majeure lasting to a period of 6 months or wore the two parties, shall each
other to decide regarding the future execution of this agreement.

Local laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractors should comply with the provision of all labour legislation including the latest
requirements of the Acts, laws, any other regulations that are applicable to the execution
of the project.

Minimum wages Act 1948 (Amended)

Payment of wages Act 1936 (Amended)

Workmen’s compensation Act 1923 (Amended)

Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)
Apprentice act 1961 (amended)

Industrial employment (standing order) Act 1946 (Amended)

Personal injuries (Compensation insurance) act 1 963 and any other modifications
Employees’ provident fund and miscellaneous provisions Act 1952 and amendment
thereof

Shop and establishment act

Any other act or enactment relating thereto and rules framed there under from time to
time.

Prevailing Indian Electricity rules & act.
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Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the architect /
consultant. The contractor shall also such report immediately to the competent authority
whenever such report is required to be lodged by the law and take appropriate actions
thereof.

SPECIAL CONDITION OF CONTRACT

Scope of work

1.0

2.0

3.0

04

5.0

6.0

The scope of work is to carry out for the PROPOSED SUPPLY, INSTALLATION AND
COMMISSIONING OF CENTRALIZED DRINKING WATER UNIT (R O PLANT) AT THE
ROOF TOP OF LHO BUILDING WITH ONE YEAR AMC (POST ONE YEAR
WARRANTY) AT LHO BHOPAL.

Address of site
The site is located at SBI, LHO Building, Bhopal
Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor and
the site and he will be held responsible for the accuracy and maintenance of. All the
dimensions and the levels. Figured dimensions are in all cases to be accepted and
dimension shall be scaled. Large scale details shall take precedence over small scale
drawings. In case of discrepancy the contractor shall ask for clarification from the
Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in with
from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to effectively protect all structures and protective give to
trees, which may be endangered by the execution of the works or otherwise such
permanent measures as may be required by the Architect to protect the tree structures.
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8.0

b)

c)

9.0

10.0

11.0

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out the
modifications relating to strength, if required by the architect / consultant may require in
accordance with the conditions of contract at his own cost The contractor shall be solely
responsible for the stability and safety of all temporary works and unfinished works and
for the quality of the permanent works resulting from the arrangement eventually
adopted for their execution.

Water & power and other facilities

The Bank arrangements for water required for the work and nothing extra will be claim
for the same. This will be subject to the following condition. The contractor shall construct
temporary pipeline laying in own cost for working. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and
subsequent maintenance of the existing running pipeline. Completion of work or hand
over the SBI without any compensation as directed by the Bank Engg. In-
charge/architect / consultant.

The Bank arrangements for power and supply / distribution system for working.
Temporary cable, DB & lighting fixture in contractors his own cost. Completion of work
or hand over the SBI without any compensation as directed by the Bank Engg. In-Charge
/architect / consultant.

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also make
the arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of work.

Firefighting arrangements
The contractor shall provide suitable arrangement for firefighting at his own cost. This

purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water these
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a)
b)

c)
d)

f)
12.0

13.0

14.0

15.0

equipment shall be provided at suitable prominent and easily accessible place and shall
be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor
at his own cost and, to the approval of the relevant authorities. The contractor make the
following arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipments.

Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one party
to the other shall be deemed to have been adequately served in terms of contract Each
site order book shall have machine numbered pages in triplicate and shall carefully
maintained and preserved by the contractor and shall be made available to the architect
/ consultant as and when demanded- Any instruction which the architect /consultant may
like to issue to the contractor or the contractor may like to bring to the architect /
consultant two copies of such instructions shall be taken from the site order book and
one copy will be handed over to the party against proper acknowledgment and the
second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and
gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
requirement of the architect | consultant and regulations of local authorities. These shall
be altered, relocated, and adopted from time to time as necessary and removed on
completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor
shall depute a senior representative along with the site representative and other staff of
approved sub-contractors and suppliers as required to the site meetings and ensure all
follow up actions. Any additional review meetings shall he held if required by the
architect/ consultant. -

Disposal of refuse
The contractor shall cart away all debris, refuse etc. arising from the work from the site

and deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect
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18.0

19.0

20.0

that all rubbish arising out of contractor’s activities at the construction site or any other
off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement.

The contractor shall check and verify all site measurements whenever requested other
specialists’ contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay
the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating there in the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the SBI /
Architect / Consultant. The contractor will make the changes made on these copies and
return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect / Consultant will point
out the discrepancies to the contractor. The contractor will have to incorporate these
corrections and / or attend to discrepancies either on copies as directed by the architect
/ consultant and resubmit to him for approval. The architect / consultant will return one
copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by
the SBI / Architect / consultant. And submit two copies of such modified drawings to the
architect/ consultant for approval. The architect / consultant will return one copy of the
approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his own cost
and also appoint the specialized agency for the waterproofing anti-termite, aluminum
doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as given
in the tender after inspection of the sample/mock up.

Procurement of materials

The contractor shall make his own arrangements to procure all the required materials
for the work .All wastages and losses in weight shall be to the contractors account
(Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry of

Finance, India order no. F. No. 6/18/2019/PPD dated 237 July 2020.)
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I.  Any bidder from a country which shares a land border with India will be eligible to bid in
this tender ONLY if the bidder is registered with the Competent Authority (registration
committee constituted by the Department for promotion of industry and internal Trade).

II.  ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts)
means any person or firm or company, including any member of a consortium or joint
venture (that is an association of several persons, or firms or companies), every artificial
judicial person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency branch or office controlled by such person, participating in a
procurement process.

lll.  ‘bidder from a country which shares land border with India (such a country); for this
purpose means:
a. An entity incorporated, established or registered in such a country, or
b. A subsidiary of an entity incorporated, established or registered in such a country
or
c. An entity substantially controlled through entities incorporated, established or
registered in such a country, or
An entity whose beneficial owner is situated in such a country or
An Indian (or other) agent of such an entity or
A natural person who is a citizen of such a country or
A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above.
V. The beneficial owner for the purpose of (iii) above will be as under:

1. In case of A Company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one
or more judicial person, has a controlling interest or who exercise control
through other means.

@ oo

Explanation-
a. “Controlling ownership interested” means ownership of or entitlement

to more than twenty five percent of shares or capital or profits of the
Company;

b. “Control” shall include right to appoint majority of the directors or to
control the management or policy decisions including by virtue of their
shareholding or management rights or shareholders agreements or
voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s),
who whether acting alone or together, through one or more judicial person,
has ownership of entitlement to more than fifteen percent of capital or profits
of the partnership;

3. In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who whether acting alone or together, through
one or more judicial person, has ownership of or  entitlement to more than
fifteen percent of capital or profits of such association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the
beneficial owner is the relevant natural person who holds the position of senior
managing official;
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VI.

VII.

21.0

22.0

23.0

5. In case of a trust, the trustiest, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the beneficiaries
with fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of control
or ownership.

An Agent is a person to do any act for another, or to represent another in dealing with
third person.

[The successful bidder shall not be allowed to sub-contract works to any contractor from
a country which shares a land border with India unless such contractor is registered with
the Competent Authority.

All bidders need to submit a declaration-cum-certificate (along with evidence) in this
regards as per “Annexure-I” failure to submit such valid declaration-cum-Certificate will
make the bid liable for rejection.”

Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to sales
tax, tax on works contract excise duty, and octroi, payable in respect of materials,
equipment plant and other things required for the contact. All of the aforesaid taxes,
duties, levies, fees and charges shall be to the contractor's account and the SBI shall
not be required to pay any additional or extra amount on this account. Variation of taxes,
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in
the quoted rates and no extra amount on this account. Variation of taxes, duties, fees,
levies etc. if any, till completion of work shall be deemed to be included in the quoted
rates and no extra claim on this account will in any case be entertained. If a new tax or
duty or levy or cess or royalty or octroi is imposed under as statutory law during the
currency of contract the same shall be borne by the contractor.

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or tenderers
shall have no right to question the acts of the SBI However adequate transparency would
be maintained by the SBI

Photographs:

e The Contractor shall at his own expense supply to the Architects with duplicate
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the
works, taken from two approved portions of each building, at intervals of not more
than one months during the progress of the work or at every important stage of
construction.

¢ In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with their each Running Bill for the project clearing showing
major progress of work measured and claimed therein failing which the Architect/
SBI may consider returning the Bill to the contractor and no claim for delay on
this account will be entertained.
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SAEETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases when
the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

4, No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent running
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged
for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench
half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material
as to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

9 Those engaged in welding works shall be provided with welders’ protective eye shield
and gloves.

10. (i) No paint containing lead or lead products shall be used except in the form of paste
readymade paint.
(i) Suitable facemasks should be supplied for use by the workers when the paint applied
in the form of spray or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and
supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be
durable quality and adequate strength and free form defects.
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TECHNICAL SPECIFICATIONS

1. All the equipment’s supplied must have warranty of one year against manufacturing defects.
2. Under warranty period of one year line cartridges filter before high pressure pump must be
changed as and when required, but in any case all the cartridges must be changed after six
months.
3. It is observed that sometimes the flow of membrane reduces during warranty period. It may
be due to blockage of cartridges or it may be due to some scaling/ deposits in the high pressure
membrane. In such a case descaling of the membrane shall be done by the agency to provide
proper flow rate of system.
4. The agency must have testing lab. Conforming IS 14543 norms of packaged drinking water.
Preferably manufacturer must have experience in packaged drinking water. The agency has to
furnish monthly testing reports of the following parameters from the lab:

a) Total Dissolved Solids

b) Total Suspended Solids

c) Chloride

d) Sulphates

e) Nitrates

f) Micro-Biological Load

All the above mentioned parameters must be as per standard norms of Bureau of Indian
Standards 9BIS) of IS 14543

5. The agency must have experienced staff to provide after sale service within 12 hours or
as when required.
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SPECIAL CONDITIONS:

Since the work is to be executed in a functioning office building, the contractor
has to ensure that there is no disruption in office functioning and normal drinking
water is made available/ supplied to the staff members without any interruption.
The contractor has to make necessary arrangements and plan for the execution
of the work in the given schedule accordingly. During the period of AMC, the
contractor shall ensure regular maintenance of the RO Plant without fail.
Potability of water, test reports to be submitted bi-monthly duly tested at Govt.
Lab. Post one year warranty / AMC period, the Bank will be free to call for
guotations/ tender for AMC. Since it is perennial requirement the vendor has to
make alternate arrangement for providing potable water to the office in the event
of failure of the plant. If the contractor fails to do so, the Bank will impose penalty
equivalent to 5% of the tender value per instance of failure. It is the responsibility
of the contractor to ensure uninterrupted supply of potable water throughout the
year. In the event of any untoward incident the contractor, will be held responsible
for the same.
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APPENDIX HEREINBEFORE REFERRED TO

1) Name of the organization Offering Contract : The A.G.M., State Bank of India, Local

2)
3)

4)

5)

6)

7

8)

9)

10)

11)

12)

Head Local Head Office, Hoshangabad
Road, Bhopal 462011

Consultants : NA
Site Address : SBI, LHO Building, Bhopal
Scope of Work : PROPOSED SUPPLY, INSTALLATION

AND COMMISSIONING OF CENTRALIZED DRINKING WATER UNIT (R O PLANT)
AT THE ROOF TOP OF LHO BUILDING WITH ONE YEAR AMC (POST ONE YEAR
WARRANTY) AT LHO BHOPAL.

Name of the Contractor :

Address of the Contractor :

Period of Completion : 01 MONTHS (ONE MONTH)
Earnest Money Deposit : Rs. 15,000/- (Fifteen Thousand Only)

by means of

Demand Draft

(Valid for a period of 90 Days

from the last date of submission of the
tender) from any scheduled Nationalized
Bank drawn in favour of The A.G.M.
(P&E)SBI, LHO BHOPAL -. and
payable in Bhopal. NO TDR/STDR
SHALL BE ACCEPTED AS EMD

Retention Money : As per clause no. 1.0(c) of general
Conditions
Defects Liability Period : Twelve Months from the date of

Virtual Completion.

Insurance to be undertaken by the 125% of Contract Value
Contractor at his cost (Contractor’s all risk policy)
Liquidated damages : 0.5% of the Contract amount shown
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in the tender per week subject to max. 5%
of the contract value or actual final bill

value.
13)  Value of Interim Bill (Min.) : Rs. 10 Lakhs.
14) Date of Commencement : 10 days from the date of acceptance letter

is issued to the Contractor/ or the day on
which the Contractor is instructed to take
possession of the site whichever is earlier.

15) Period of Final Measurement : 3 Months from the date of Virtual
Completion.
16) Initial Security Deposit : 2% of the Accepted Value of the

Tender. (Clause No. 1.0 - b)
17)  Total Security Deposit : As per clause No. 1.0

18) Refund of initial Security Deposit
Comprising of EMD and ISD. : 50% of the Security Deposit shall be
refunded to the Contractor on completion
of the work and balance refunded only after
the Defect Liability Period is over.

19) Period for Honoring Certificate : 1. One Month for R.A. Bills
2. The final bill will be submitted by the
Contractor within one month of the date
fixed for completion work and the Bill shall
be certified within 3 months from the date
of receipt of final bill provided the bills are

submitted with all pre-requisite
documents/test reports etc. prescribed in
the tender.

Signature of Tenderer.

Date:
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LETTER OF DECLARATION

To,

The A.G.M,,

PREMISES & ESTATES,

State Bank of India,

Local Head Office, Hoshangabad Road,
Bhopal 462011

Dear Sir,
PROPOSED SUPPLY, INSTALLATION AND COMMISSIONING OF CENTRALIZED

DRINKING WATER UNIT (R O PLANT) AT THE ROOF TOP OF LHO BUILDING WITH ONE
YEAR AMC (POST ONE YEAR WARRANTY) AT LHO BHOPAL.

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site  of the works specified in the said memorandum and having acquired
the requisite information relating thereto and affecting the quotation, I/We hereby offer to
execute the works specified in the said memorandum within the time specified in the
said memorandum on the item rate basis mentioned in the attached schedule and in
accordance in all respect with the specifications, design, drawings and instructions in writing
referred to in conditions of Tender, the articles of agreement, conditions of contract and with
such conditions so far as they may be applicable.

MEMORANDUM
(a) | Description of work PROPOSED WORKS OF CENTRALIZED
DRINKING WATER UNIT (RO PLANT) AT THE
ROOF TOP OF LHO BUILDING, LHO
BHOPAL.
(b) | Earnest Money Rs. 15,000/- (Rupees Fifteen Thousand Only)

by means of Demand Draft / Pay Order
from any scheduled Nationalized Bank
drawn in favour of A.G.M. (P&E) STATE
BANK OF INDIA, LHO BHOPAL.

(c) | Time allowed for completion of work | 01 MONTH (ONE MONTH)

from the date of issue of work order.

Should this tender be accepted, I/'we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to SBI , the amount mentioned in the said conditions.
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I/'we have deposited Demand Draft for a sum of Rs. 15,000/- (Rupees Fifteen Thousand Only)
as Earnest money deposit with the SBI -. Should I/we do fail to execute the contract when called
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI -.

We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or in phases. We, therefore, undertake that we shall not raise any claim /
compensation in the eventuality of Bank deciding to drop any of the building / buildings from the
scope of work of this tender at any stage during the contract period. Further, we also undertake
to execute the work entrusted to us in phases on our approved rates and within the stipulated
time limit without any extra claim for price escalation as provided for in Clause 11.1.7 and 11.1.8
“Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor
With Seal
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