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STAE BANK OF INDIA, 

Administrative Office : : Bhubaneswar 

UNIT-1, RAJPATH, MAIN BR BUILDING 

BHUBANESWAR- 751 009 

NOTICE INVITING e-TENDERS  

                                                   Part – I (Technical Bid) 

WORK: Interior Furnishing of DGM’s Secretariat, DGM’s chamber and Mini Conference hall of AO: 

Bhubaneswar                                    

            Tender reference No: SBI/BHU/AO-BHU/ 16/ 23-24 DTD 17.08.2023 

Payment: No interim payment. Only final payment is made after completion of work subject to the satisfaction 

Engineer in charge/SBI.   

SBI, AO- Bhubaneswar,  invites TWO BID item rate e- Tenders system from eligible : Empaneled 

contractors under Cat- IE of SBI, Bhubaneswar Circle  are eligible to apply for Interior Furnishing of 

DGM’s Secretariat, DGM’s chamber and Mini Conference hall of AO: Bhubaneswar                                    

1. Name of Work  Interior Furnishing of DGM’s Secretariat, DGM’s chamber and Mini 

Conference hall of AO: Bhubaneswar                                    

2 Eligibility of criteria  Empaneled contractors under Category- IE of SBI, Bhubaneswar Cir-

cle are eligible to apply 

3 Estimated cost to tender  Rs. 31,45,120/- + GST 

4 Time of Completion 60 days  

5 Earnest Money Deposit 

(EMD) 

Rs.31,000/- (Rupees Thirty One Thousand) in any of the following forms: 

a. DD/Banker’s Cheque issued by any Nationalised /Scheduled Bank 

Drawn in favour of “SBI.” Payable at Bhubaneswar,” OR 

b. FD (One time) already deposited with SBI/eSBIIMS (revalidate it, 

if expired) 

Scan copy of EMD shall be submitted on-line. The EMD (a) shall be sub-

mitted to SBI, AO: Bhubaneswar in a separate envelope super scribing 

“EMD” of the captioned work.    

Contractors registered in MSME are exempted for payment of EMD. Scan 

copy of MSME registration and its validity, other details shall be attached. 

Contractor shall register for this type of work are eligible for exemption of 

EMD. 

6 Availability of Tender 

document. 

17.08.2023 to 25.08.2023 from e--Tender portal 

www.tenderwizard.com/SBIETENDER.  

www.tenderwizard.com/SBIETENDER
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7 Last date, time and place 

for submission of Online 

Technical Bid. 

The eligible agencies/ companies are required to submit the scan 

copies of following documents online on service provider portal i.e 

www.tenderwizard.com/SBIETENDER, on or before 

Dt.25.08.2023 up to 04:00 PM 

The price bid shall be submitted on-line only. Price bid of technically 

qualified vendors will be opened. Submitting PB online means the 

contractor has accepted all terms and conditions of TB and PB. 

8 Last date, time and Mode 

of submission of Online 

Price Bid  

The Price Bid to be uploaded/submitted online on service provider portal 

i.e www.tenderwizard.com/SBIETENDER on or before Dt. 25.08.2023 

up to 04:00 PM.  The bidder (Company/Authorized person) should have 

valid digital signature for this e-tender. E-tendering guidelines may be ob-

tained from: 

Service provider: 

M/s Antares Systems Limited,  

Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block,  

Bangalore – 560079. 

Ph: - 080-49352000 / 40482000, Fax: - 080-49352034 

Help Desk: 9073677150/ 9073677151 / 9073677152 / 033 4604 6611 

Contact Person:  Mr. Kushal Bose / Mr. Tousik Ghosh 

Mobile no. 07686913157 / 09674758724 (On working days-9 hours–18 

hours), email:kushal.b@antaressystems.com/tousik.g@antaressystems.com 

9 Date & Time of opening of 

online Technical Bid.  

Technical bid (Part-1): After 4.00 PM on 25.08.2023 

10 Date, Time, Place of open-

ing of Online Price Bid.   

To be notified later to the successful bidder.  

11 Validity for Offer 180 days from The Date of Opening of Price-Bid 

12 Commencement of work. As advised in the Work Order.  

13 Penalty  As per the tender 

14 Contact Person for sending 

any kind of correspondence 

regarding this tender) 

For Technical queries:  

Sri Sukanta Hotta, Chief Manager (Civil Engineering),  

SBI, Zone-I, Bhubaneswar Ph-96747-17368 & hottasukanta@sbi.co.in,  

 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 

day at the same time. The bidder, who is the authorized representative and participating on behalf of company/ 

Dealer/vendor, should have a valid digital signature certificate (DSC) for this e-tender. The validity of the 

DSC should be at least 3 months 

mailto:hottasukanta@sbi.co.in
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SBI reserves the right to increase or decrease the quantum of services, manpower to be provided and also re-

serves the right to reject, cancel or revise or accept any or all the tenders or part of tenders without giving any 

reasons thereto. 

 SBI reserves its rights to accept/reject any/all tender without assigning any reasons whatsoever and to 

increase or decrease the quantities of any item and contractor has to execute the same at the rate quot-

ed and no correspondence shall be entertained in this regard. The successful bidders shall sign and 

stamp each page of the tender document thereby ensuring the number and sequence of all pages after 

completion of the tendering procedures.  Conditional tenders are liable for rejection.  

 

       Sd/- 

(Assistant General Manager (Ops))   

  SBI, AO: Bhubaneswar 

3rd Floor, Main Br Building 
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E-TENDERING INSTRUCTIONS TO BIDDERS 

General: 

State Bank of India hereby publish the TENDER on e-tendering Portal (Website) 

www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e Tendering” and 

TENDER will be hereunder called as “e-Tender”. The e-tender published online through above portal (web-

site) consisting of standard tender conditions, specifications, schedule of quantities, drawings (if any) for 

above referred work. Please note that copy of the above e-tender can be downloaded from above portal (web-

site) and should be mandatorily submitted Online Electronic Mode hereinafter referred as “Online Offer”. The 

submission of Online offer duly Encrypted & Digitally signed on above portal should be in prescribed Elec-

tronic Forms (Online) available on above portal for respective tender in Online Envelope(s) on or before as 

per the key Dates mentioned in the Tender Notice in this document and online portal for above tender. 

 

Instructions: 

1. Tender Bidding Methodology: 

Electronically Sealed Bid System – Two Stage – Technical Bid and Price Bid, in percentage tendering process 

on price bid. Firstly, technical bid will be opened and after technical evaluation, suitable agencies will be 

shortlisted. The Price bid (Financial bid) will be opened of only those agencies who qualifies in technical bid.  

2. Broad outline of activities from Bidders prospective: 

1.0 Procure a Digital Signing Certificate (DSC) 

2.0 Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER . 

3.0 (The contractors need to upload scan copy of their valid empanelment letter in the portal oth-

erwise their registration would be cancelled) ,Create Users and assign roles on the above portal 

4.0 View Notice Inviting Tender (NIT) on the above portal, Download Official Copy of Tender 

Documents from the above portal, Clarification to Tender Documents on the above portal  

5.0 Bid-Submission on the above portal, Attend Public/Limited Online Tender Opening Event 

(TOE) on the above portal-Opening of Technical-Part 

6.0 Post-TOE Clarification on the above portal (Optional) – Respond to SBI’s Post-TOE queries 

7.0 Attend Public/Limited Online Tender Opening Event (TOE) on the above portal – Opening of 

Financial-Part (Only for Technical Responsive Bidders) 

3. Digital Certificates 

Each user to have a Digital Certificate (DC) /DSC of Class II or above, issued by a Certifying Authority (CA) 

licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 

4. Registration 

To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors need to register on the 

portal. Registration of each organization is to be done by one of its senior persons vis-a-vis Authorized Signa-

tory who will be the main person coordinating for the e-tendering activities. In the above portal terminology, 

this person will be referred to as the Super User (SU) of that organization. For further details, please visit the 

website/portal, and follow further instructions as given on the site. 

Note: After successful submission of Registration details please contact to the Helpdesk of the portal to get 

your registration accepted/activated. 

 

 

Help Desk: 9073677150 / 9073677151 / 9073677152 / 033 4604 6611 

Contact Person:/ Mr. Kushal Bose / Mr. SubratoMobile no.  07686913157 / 09674758724 (On working 

days-9 hours–18 hours) 

e-mail: kushal.b@antaressystems.com / tousik.g@antaressystems.com 

http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/KBS
http://www.cca.gov.in/
http://www.tenderwizard.com/KBS
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5. Bidding related Information for this Tender (Sealed Bid). The entire bid-submission would be online 

on the portal. Broad outline of submissions are as follows: 

• Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document and Submis-

sion of digitally signed copy of Tender Documents/ Addendum, 

• Power of Attorney, • Two Envelopes, - Technical-Part, Each of the above electronic envelopes con-

sists of Main bid and Electronic form (both mandatory) and bid Annexure (Optional). 

E-Tendering system is an automatically time locked system and will not accept any offer after that.  

5. Tender Opening Event (TOE): 

The e-Procurement portal offers a unique facility for ‘Public/Limited Online TOE’. Tender Opening 

Officers as well as authorized representatives of bidders can attend the Public/Limited Online TOE 

from the comfort of their offices. For this purpose, representatives of bidders (i.e. Supplier organiza-

tion) dully authorized are requested to carry a Laptop and Wireless Connectivity to Internet. Every le-

gal requirement for a transparent and secure ‘Public/Limited Online TOE’ has been implemented on 

the portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted online by 

the bidder himself, salient points of the Bids are simultaneously made available for downloading by all 

participating bidders. The tedium of taking notes during a manual ‘Tender Opening Event’ is therefore 

replaced with this superior and convenient form of ‘Public/Limited Online TOE. The portal has a 

unique facility of ‘Online Comparison Chart’ which is dynamically updated as each online bid is 

opened. The format of the chart is based on inputs provided by the Buyer for each Tender. The infor-

mation in the Comparison Chart is based on the data submitted by the Bidders. A detailed Technical 

and/ or Financial Comparison Chart enhance Transparency. Detailed instructions are given on relevant 

screens. The portal has a unique facility of a detailed report titled ‘Minutes of Online TOE covering all 

important activities of ‘Online (TOE. This is available to all participating bidders for ‘Viewing/ Down-

loading’. There are many more facilities and features on the portal. For a particular tender, the screens 

viewed by a Supplier will depend upon the options selected by the concerned Buyer. 

MPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 

events’ such as – a short period before bid-submission deadline, during online public/limited tender 

opening event, during e-tender, it is the bidder’s responsibility to have backup internet connections. In 

case there is a problem at the e-procurement/ e-tender service-provider’s end (in the server, leased line, 

etc) due to which all the bidders face a problem during critical events, and this is brought to the notice 

of SBI/SBI by the bidders in time, then SBI/SBI will promptly re-schedule the affected event(s). 

6. Minimum Requirements at Bidders end: 

In order to operate on the electronic tender management system, the user’s machine is required to be 

set up. The machine must have running XP service Pack 3 or higher version of Windows like Vista or 

Window 7. Also need to install Mozilla Fire fox web browser and latest Version of Java. 

(Assistant General Manager (Ops)   

           SBI, AO: Bhubaneswar, (3RD FLOOR OF MAIN BR BUILDING0 
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PROCESS COMPLIANCE STATEMENT                            (Annexure- I) 

(The bidders are required to print this on their company’s letter head and sign, stamp before email-

ing/submission online.) 

M/s Antares Systems Limited, 

#24,3rd stage 4th block, Basaveswarnagar, 

Banglore-560079 

Telephone no: 9073677150 / 9073677151 / 9073677152 / 033 4604 6611 

Email ID: kushal.b@antaressystems.com 

 

Agreement to the Process Related Terms and Conditions for the on-line e – tendering for Interior Fur-

nishing of DGM’s Secretariat, DGM’s chamber and Mini Conference hall of AO: Bhubaneswar                                   

Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender  

Document. This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned 

in Tender of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the func-

tionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems ltd. Limited shall not be liable & responsible in any man-

ner whatsoever for my/our failure to access & bid on the e-E- tendering platform due to loss of internet con-

nectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. be-

fore or during the E-tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying  

   Authority. 

  6) We, hereby confirm that we will honour the Bids placed by us during the E-tendering process. 

With regards, 

Date:                                                                                Name: 

                                                                                         Company / Organization: 

Designation within Company / Organization: Address of Company / Organization: 

Scan it and send to this Document on --------------------------- 
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ARTICLES OF AGREEMENT                                    ANNEXURE-II 

This AGREEMENT is made at ………… on this ……. day of …………………… between SBI, a body Cor-

porate created under SBI Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 

Mumbai 400 021 and one of the circle office at SBI Local Head Office,  III/1 Pandit Jawaharlal Nehru Marg, 

Bhubaneswar- 01 represented by authorized officer of SBI. (hereinafter called “the Employer”) on the one 

part and M/s  ____________ (proprietorship/partnership firm/Company), incorporated under the provisions of 

the Companies Act and having its registered office at  

____________________________________________________________ (hereinafter called “the Vendor”) 

represented by Shri …………………… who is authorized to enter this agreement by its Board of Directors on 

the other part.   

AND WHEREAS the Employer has intention of engaging an empaneled electrical Contractor under SBI, 

LHO, and Bhubaneswar for execution of “Interior Furnishing of DGM’s Secretariat, DGM’s chamber 

and Mini Conference hall of AO: Bhubaneswar                                    

AND WHEREAS the Employer had called for tenders from empaneled vendors for the proposed work as in-

dicated in the scope of work and other documents attached to the tender.  

AND WHEREAS the Vendor and others submitted the tenders and the Employer has awarded the contract 

relating to “Interior Furnishing of DGM’s Secretariat, DGM’s chamber and Mini Conference hall of 

AO: Bhubaneswar ” as stated in the scope of work attached to the Tender Document to the Vendor. 

AND WHEREAS both the parties to this agreement are desirous of recording the terms and conditions upon 

which the said services are to be rendered by the Vendor.  

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1.In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said 

Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work 

shown upon the said Drawings and described in the said Specifications and the priced Schedule of Quantities.   

2.The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become pay-

able, at the times and in the manner specified in the said Conditions. 

3.The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, 

and the parties hereto shall respectively abide by submit themselves to the said Conditions and perform the 

Agreements on their part respectively in the said Conditions contained. 

4. We shall promptly notify SBI/ SBI of any change in their constitution. It shall be open for SBI to terminate 

the agreement ion the death, retirement, insanity or insolvency of any person/s, being director/s or partner/s, in 

the said company/ firm or on the addition or introduction of a new partner without the previous approval in 

writing of SBI. But in absence of and until its termination by SBI as aforesaid, this agreement shall continue 

to be of full force and effect not withstanding any changes in the constitution of any firm by death, retirement, 

insanity or insolvency of any partners or the addition or introduction of any new partners. In case of retire-

ment/ death, the surviving or remaining partners of the firm shall be jointly and severally liable for due and 

satisfactory performance of the terms and conditions of the agreement. 

5.The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.  

6.This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the 

work as per enclosed schedule of Items and to be paid for according to actual measured quantities at the rates 

contained in the Schedule of Quantities or as provided in the said Conditions and approved by the SBI.  

7.The Contractor shall afford every reasonable facility for the carrying out of all works relating to “Interior 

Furnishing of DGM’s Secretariat, DGM’s chamber and Mini Conference hall of AO: Bhubaneswar                                   

in the manner laid down in the said Conditions, and shall make good any damages done to walls, floors, etc. 

after the completion of his work. 

8. The Employer reserves to itself the right of altering the drawings and nature of the work by adding to or 

omitting any items of work or having portions of the same carried out without prejudice to this Contract. 
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9. Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence the 

work soon after the Site is handed over to him or from 7th day after the date of issue of formal work order as 

provided for in the said Conditions whichever is later and to complete the entire work within 1 month subject 

to nevertheless the provisions for extension of time.  

10. All payments by the Employer under this Contract will be made by State Bank of India. 

11. All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen at 

Bhubaneswar and only the Courts in Bhubaneswar shall have jurisdiction to determine the same. 

12. That the several parts of this Contract have been read by the Contractor and fully understood by the Con-

tractor. 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to these pre-

sents and two duplicates hereof the day and year first herein above written.  

SIGNATURE CLAUSE 

SIGNED AND DELIVERED by the  

_______________________ By the  

                 (Employer)  

hand of Shri ___________________ 

______________________________   (Signature of Employer) 

(Name and Designation) 

 

In the presence of : 

Shri / Smt. ___________________   (Signature of Witness) 

Address     ___________________ 

  ___________________ 

           (Witness) 

 

SIGNED AND DELIVERED by the  

_______________________   by the  

                 (Contractor)             (Signature of Contractors) 

in the presence of : 

Shri / Smt. ___________________                          (Signature of Witness) 

Address     ___________________ 
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INSTRUCTIONS TO THE TENDERERS: 

1.0  Scope of Work 

Sealed Tenders are invited for SBI for “Interior Furnishing of DGM’s Secretariat, DGM’s chamber and 

Mini Conference hall of AO: Bhubaneswar                                   .1 Site and Its Location 

The proposed work is to be carried out at AO: Bhubaneswar.    

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the specifications and conditions stipulated in tender 

consisting the following documents and the most workman like manner, 

2.1 (a)  Instructions to tenderers 

2.1 (b) General Conditions of Contract 

2.1 (c)  Special Conditions of Contract 

2.1 (d)   Additional Conditions for Electrical Installation 

2.1 (e)   Technical Specifications 

2.1 (f)   Priced Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 

case of ambiguities or discrepancies, shall take precedence in the order given below: 

a.  Price Bid 

b.  Technical Specifications 

c.  Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 

f.  Instructions to Tenderers 

3.0 SITE VISIT 

The tenderer must obtain himself on his own responsibility and his own expenses all information and data 

which may be required for the purpose of filling this tender document and enter into a contract for the sat-

isfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of 

water, power, transport and communication facilities, the character, quality and quantity of the materials, 

labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations 

etc; 

The tenderer will be fully responsible for considering the financial effect of any or all the factors while 

submitting his tender. 
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4.0 EARNEST MONEY: To be deposited as mentioned in the NIT  

5.0 INITIAL SECURITY DEPOSIT. 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less EMD by 

means of D/D drawn in favour of SBI within a period of 15 days from the date of receipt of confirmation re-

garding acceptance of tender. 

6.0 SECURITY DEPOSIT 

6.1 Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender value (i.e. tender 

amount) is in the form of initial security deposit (ISD)  Balance security deposit (i.e. 5% of final value of 

work less 2% of tender value already deposited as ISD) towards the work shall be deducted from the final bill 

of the work as Retention money. 5% of the retention money shall be paid after the defects liability period of 1 

Year as specified in the contract. 50% of the total security i.e.2.5% of the final value of work shall be paid to 

the contractors on the basis of Project Engineer-in-charge certify the virtual completion and its approval by 

SBI. The balance 50% i.e. 2.5% of final value of work would be returned to the contractors after the defects 

liability period as specified in the contract. The retention money will be interest free.  

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 SIGNING OF CONTRACT DOCUMENTS 

The successful tenderer shall be bound to implement the contract with SBI by signing an agreement and 

conditions of contract attached herewith within 7 days from the receipt of intimation of acceptance of his 

tender by the SBI. However, the written acceptance of the tender by the SBI will constitute a binding 

agreement between the SBI and successful tenderer whether such formal agreement is subsequently en-

tered into or not. 

8.0 COMPLETION PERIOD: Time is the essence of the contract; the work should be completed in all re-

spect and in accordance with the terms of contract within a period of 60 days from the date of com-

mencement of work. 

9.0 VALIDITY OF TENDER                                    : 3 Months 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 

opening price bid. If the tenderer withdraws his/her offer during the validity period or makes modifica-

tions in his/her original offer which are not acceptable to the SBI without prejudice to any other right or 

remedy the SBI shall be at liberty to forfeit the EMD. 

10.0 LIQUIDATED DAMAGES 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the actual value of work. 

11. RATES AND PRICES (Item rate tendering system) 

IMPORTANT INSTRUCTIONS TO THE BIDDERS: 

 

The Bidders are advised to note and ensure compliance of the following while quoting their rates: - 
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i) GST as applicable, will be paid extra. Net Tender Value of each bidder shall be evaluated and the bidder 
offering lowest Tender amount for projects shall be declared as successful Bidder. 

 
ii) In case, the Lowest Tender Amount of two or more contractors is same, such lowest contractors will 

again be asked to submit sealed / online “Revised +/- (percentage (%) offers” on the Original Estimated 
Cost of tender including all subsections/ sub heads as the case may be, but the revised amount quoted 
shall, in no case, be higher than the amount during their initial offer for the project. The Lowest tender 
shall be lowest among all bidders quoted during offers. 

 

 

GENERAL CONDITIONS OF CONTRACT 

8.0 Definitions 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between SBI and the contractor, together with the documents referred therein including these condi-

tions, the specifications, designs, drawings and instructions issued from time to time by the Architects/SBII 

and all these, documents taken together shall be deemed to form one contract and shall be, complementary to 

one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them. 

1.1.1 ‘SBI / Bank’ shall mean State Bank of India (client) a body Corporate created under SBI Act 1955, hav-

ing one of its Circle Office at State Bank of India, III/1 Pandit Jawaharlal Nehru Marg, Bhubaneswar- 01 and 

includes the client’s representatives, successors and assigns. 

‘SBRSETI’ shall mean State Bank Rural Self Employment Training Institute, Odisha, Bhubaneswar having its 

office at State Bank of India, 3rd Floor, Local Head Office, III/I, Pt. Jawaharlal Neheru Marg, Bhubaneswar 

and includes the client’s representatives, successors and assigns. 

1.1.2 “ SBI”  shall means  State Bank of India (SBI), its wholly owned subsidiary having Head Office at 

Mumbai and One of its Circle office at 4th Floor, SBI, Local head Office, 4th Floor, III/1 Pandit Jawaharlal 

Nehru Marg, Bhubaneswar- 01 and includes the client’s representatives, successors and assigns. 

1.1.3 ‘Architects/Consultants’ shall mean: In house project. No architect is appointed..  

1.1.4 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instruc-

tions to the contractors. 

1.1.5 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertak-

ing the works and shall include legal personal representative of such individual or the composing the firm or 

company and the permitted assignees of such individual or firms of company. 

1.1.6 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope 

of Work” and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, 

temporary supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder 

and work to be done by the contractor under the contract. 

1.1.7 ‘Engineer’ shall mean the representative of the SBI/Architect/consultant. 

1.1.8 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred 

to in the specifications and any modifications of such drawings as may be issued by the Engineer from time to 
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time ‘Contract value shall mean the value of the entire work as stipulated in the letter of acceptance of tender 

subject to such additions thereto or deductions there from as may be made under the provision herein after 

contained. 

1.1.9 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as 

may time to time be furnished or approved by the architect/ consultant “Month” means calendar month. 

1.1.10 “Week” means seven consecutive days. 

1.1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

CLAUSES: 

1.0 Total Security Deposit 

Total Security deposit comprise of: Earnest Money Deposit, Initial Security Deposit and Retention Money 

c) Retention Money 

Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender value (i.e. tender 

amount) is in the form of initial security deposit (ISD) which includes the EMD. Balance security deposit (i.e. 

5% of final value of work less 2% of tender value already deposited as ISD) towards the work shall be de-

ducted from the running account bill of the work as Retention money at the rate of 10% of the respective run-

ning account bill i.e. deduction from each running bill account will be 10% till total 5% of final value of work 

as per final bill is reached. 50% of the total security i.e.2.5% of the final value of work shall be paid to the 

contractors on the basis of Project Engineer-in-Charge certifying the virtual completion and its approval by 

SBI. The balance 50% i.e. 2.5% of final value of work would be paid to the contractors after the defects liabil-

ity period as specified in the contract and after satisfactory completion of CVC Audit. In case CVC Audit is 

not conducted, 1.25% of final value of work will be retained for a maximum period of further one year (w.e.f. 

completion of defect liability period). 

2.0 Language Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or 

between the drawings and specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description)on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 

specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the 

same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 

3.0 Scope of Work: Interior Furnishing of DGM’s Secretariat, DGM’s chamber and Mini Conference 

hall of AO: Bhubaneswar                                   . .  
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The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance 

with this contract and with the directions of and to the satisfaction of the SBI /architect/consultant. The SBI/ 

architect at the directions of the Bank from time to time issue further drawings and/or written instructions, 

details directions and explanations which are hereafter collectively referred to as SBI/Architect’s/Consultant’s 

instructions in regard to : the variation or modification of the design, quality or quantity of work or the addi-

tion or omission or substitution of any work, any discrepancy in the drawings or between the BOQ and/or 

drawings and/or specifications, the removal from the site of any material brought thereon by the contractor 

and the substitution of any other materials thereof, the demolition, removal and/or re-execution of any work 

executed by him, the dismissal from the work of any person employed/engaged thereupon. 

4.0 (i) Letter of Acceptance 

Within the validity period of the tender the SBI shall issue a letter of acceptance either directly or through the 

architect by registered post/e-mail/speed post or otherwise depositing at the address of the contractor as given 

in the tender to enter into a Contract for the execution of the work as per the terms of the tender. The letter of 

acceptance shall constitute a binding contract between the SBI and the contractor. 

ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be 

bound to implement the contract and within fifteen days thereof ,he shall sign an agreement in a non-judicial 

stamp paper of appropriate value(as per the Article of Agreement format earlier given in this document) with 

SBI. 

5.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI., through its architect/ consultants are the 

properties of the SBI. They are not to be used on other work. 

6.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional instructions by 

means of drawings or otherwise necessary for the proper execution of the work. All such drawings and in-

structions shall be consistent with the contract documents, true developments thereof and reasonably inferable 

there from. 

The work shall be executed in conformity therewith and the contractor shall prepare a detailed programme 

schedule (i.e. BAR Chart) indicating therein the date of start and completion of various activities on receipt 

of the work order and submit the same to the SBI through the Architect/Consultant. 

7.0 Copies of Agreement 

Out of Six copies, two copies of agreement/tender document duly signed by both the parties with the drawings 

shall be handed over to the contractors, two copies to SBI and one copy each shall be for the use of SBI and 

Architect. 

8.0 Liquidated Damages 

If the contractor fails to maintain the required progress in terms of contract or to complete the work and clear 

the site including vacating their office on or before the contracted or extended date or completion without jus-
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tification in support of the cause of delay, he may be called upon without prejudice to any other right of reme-

dy available under the law to the SBIRSETI on account of such breach to pay a liquidated damages at the rate 

of 0.5% of the final value of work per week subject to a maximum of 5% of the final value of work. 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 

tools, equipment transportation and any other facilities that are required for the satisfactory execution and 

completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and 

materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among 

his employees/workers and shall not employ on the work any unfit person/worker or anyone not skilled in the 

work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI /Architect, 

he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 

Permits and licences required for the execution of the work shall be obtained by the contractor at his own ex-

penses. The contractor shall give notices and comply with the regulations, laws/ labour laws, and ordinances 

rules, applicable to the contractor. If the contractor observes any discrepancy between the drawings and speci-

fications, he shall promptly notify the SBI in writing under intimation of the Architect/Consultant. If the con-

tractor performs any act which is against the law, rules and regulations he shall meet all the costs arising there 

from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same 

and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it ap-

proved by the architect/consultant before proceeding with the work. If at any time any error in this respect 

shall appear during the progress of the works, irrespective of the fact that the layout had been approved by the 

architect/consultant the contractor shall be responsible for the same and shall at his own expenses rectify such 

error, if so, required to satisfaction of the SBI.  

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect 

the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 

damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 

precautions for safety and protection of his employees on the works and shall comply with all applicable pro-

visions of Government and local bodies’ safety laws and relevant building codes to prevent accidents, or inju-

ries to persons or property of about or adjacent to his place of work. The contractor shall take insurance covers 

as per clause 25.0 at his own cost. The policy may be taken in joint names of the contractors and the SBI and 

the original policy may be lodged with the SBI. 

13.0 Inspection of Work 

SBI/SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to the work 

site and/or to the workshop, factories or other places where materials are lying or from where they are ob-

tained and the contractor shall give every facility to the SBI /SBI/Architect/Consultant and their representa-
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tives necessary for inspection and examination and test of the materials and workmanship. No person unless 

authorized by the SBI/Architect/Consultant except the representative of Public authorities shall be allowed on 

the work at any time. The proposed work either during its construction stage or its completion can also be in-

spected by the Chief Technical Examiner’s organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust 

and engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein 

without the written consent of the SBI through the architect and no undertaking shall relieve the contractor 

from the responsibility of the contractor from active superintendence of the work during its progress. 

15.0 Quality of Materials, Workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the contract and in accord-

ance with SBI/Architect’s instructions and shall be subject from time to time to such tests as the SBI  

/Architect may direct at the place of manufacture or fabrication or on the site or an approved testing laborato-

ry. 

The contractor shall provide such assistance, instruments, machinery, labour and materials. Contractor to 

made arrangement of laboratory on site, where weight of various materials like aluminium extrusions etc. can 

be done, Contractor should also make available a 3.00 meters, 15.00 meters & a 50.00 meters tape, a Vernier 

Caliper & Micrometer so any measurements/ tests can be taken on sites itself. 

(ii)Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contrac-

tor without any extra charges. If certain items proposed to be used are of such nature that samples cannot be 

presented or prepared at the site detailed literature/test certificate of the same shall be provided to the satisfac-

tion of the SBI/Architect.  

 If any test is ordered by the SBI/Architect which is either: 

(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized or through 

so intended or provided for but ordered by the SBI/ Architect which is either to be carried out by an 

independent person at any place other than the site or the place of manufacture or fabrication of the 

materials tested or any Government/approved laboratory, then the cost of such test shall be borne by 

the contractor. 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 

part to obtain correct information as to any matter affecting the execution of the work nor any misunderstand-

ing or the obtaining incorrect information or the failure to obtain correct information relieve him from any 

risks or from the entire responsibility for the fulfilment of contract. 

17.0 Contractor’s superintendence 
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The contractor shall give necessary personal superintendence during the execution of the works and as long, 

thereafter, as the SBI/Architect may consider necessary until the expiry of the defects liability period, stated 

hereto. 

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accord-

ance with the Indian Standard Method of Measurements 

19.0 Works to be measured 

The SBI /SBI/Architect may from time to time intimate to the contractor that he required the work to be 

measured and the contractor shall forthwith attend or send a qualified representative to assist the 

SBI./SBI/Architect in taking such measurements and calculation and to furnish all particulars or to give all 

assistance required by any of them. Such measurements shall be taken in accordance with the Mode of meas-

urements detailed in the specifications. The representative of the SBI/SBI/ Architect shall take joint measure-

ments with the contractor’s representative and the measurements shall be entered in the measurement book. 

The contractor or his authorized representative shall sign all the pages of the measurement book in which the 

measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 

representatives. No over writings shall be made in the measurement book. Should the contractor not attend or 

neglect or omit to depute his representative to take measurements then the measurements recorded by the rep-

resentative of the SBI/SBI/ Architect shall be final. All authorized extra work, omissions and all variations 

made shall be included in such measurements. 

20.0 Variations: 

No alteration, omission or variation ordered in writing by the SBI /Architect shall vitiate the contract. 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 

SBI/Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to 

as authorized extra  

It is further clarified that for all such authorized extra items where rates cannot be derived from the ten-

der, the contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” 

for material, labour, hire/running charges of equipment and wastages etc. plus 15% towards establish-

ment charges, contractor’s overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within one month of the 

virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI/SBI, the 

contractor shall ensure that the following works have been completed to the satisfaction of the SBI 

/SBI-  



 

SBI/BHU/ Zome#1 
                                                                                          Page 17                                              Signature Of The Contractor With Seal 
 
 
 
 
 
 
 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equip-

ment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, struc-

tures including labour sheds/camps and constructions and other items and things whatsoever 

brought upon or erected at the site or any land allotted to the contractor by the SBI and not in-

corporated in the permanent works. 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI 

and shall clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site (SBIRSETI) and 

all land allotted by the SBI. 

               e)   Shall hand over the work in a peaceful manner to the SBI /SBI/SBI RSETI. 

              f)  All defects/imperfections have been attended and rectified as pointed out by the SBI /SBI to the 

full satisfaction of SBI /SBI. Upon the satisfactory fulfilment by the contractor as stated above, 

the contractor shall be entitled to apply to the Architect/Consultant for the certificate. If the 

SBI/Architect/Consultant is satisfied of the completion of the work, relative to which the com-

pletion certificate has been sought, the SBI/Architect/Consultant shall within fourteen (14) days 

of the receipt of the application for virtual completion certificate, issue a VCC in respect of the 

work for which the VCC has been applied. This issuance of a VCC shall be without prejudice to 

the SBI  /SBI’s rights and contractor’s liabilities under the contract including the contractor’s li-

ability for defects liability period nor shall the issuance of VCC in respect of the works or work 

at any site be construed as a waiver of any right or claim of the SBI against the contractor in re-

spect of works or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI /SBI/Architect reserves the rights to use premises and any portion of the site for execution of 

any work not included in the scope of this contract which it may desire to have carried out by other per-

sons simultaneously and the contractor shall not only allow but also extend reasonable facilities for the 

execution of such work. The contractor however shall not be required to provide any plant or material 

for the execution of such work except by special arrangement with the SBI /SBI. Such work shall be 

carried out in such manners not to impede the progress of the works included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall ensure in 

the joint names of the SBI and the contractor against all loss or damages from whatever cause aris-

ing other than the excepted risks, for which he is responsible under the terms of contract and in 

such a manner that the SBI and contractor are covered for the period stipulated in clause 27 & 28 

of GCC and are also covered during the period of maintenance for loss or damage arising from a 

cause, occurring prior to the commencement of the period of maintenance and for any loss or dam-

age occasioned by the contractor in the course of any operations carried out by him for the purpose 

of complying with his obligations under clause. 
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a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at 

their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replace-

ment value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approv-

al shall not be unreasonably withheld and the contractor shall whenever required produce to the 

SBI/Architect the policy of insurance and the receipts for payment of the current premiums. 

25.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 

all losses and claims in respect of injuries or damages to any person or material or physical damage to 

any property whatsoever which may arise out of or in consequence of the execution and maintenance of 

the works and against all claims proceedings, damages, costs, charges and expenses whatsoever in re-

spect of or in relation thereto except any compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI /SBI to execute the works or any part thereof, on, over, under, in or through any 

lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI  /SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or 

where the injury or damage was contributed to by the contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the responsibility of the SBI 

/SBI, their employees, or agents or other employees, or agents or other contractors for the damage or 

injury. 

25.3 Contractor to indemnify SBI /SBI/SBIRSETI 

The contractor shall indemnify the SBI /SBI against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the provision sub-clause 25.2 of this clause. 

25.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI/SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 

and shall pay any royalties which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claim made under or action brought against SBI /SBI in respect of such 

matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 

liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, 

provided that the contractor shall not be liable to indemnify the SBI /SBI if the infringement of the pa-



 

SBI/BHU/ Zome#1 
                                                                                          Page 19                                              Signature Of The Contractor With Seal 
 
 
 
 
 
 
 

tent or design or any alleged patent or design right is the direct result of an order passed by the 

SBI/SBI/Architect in this behalf. 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations 

and responsibilities under clause 25 of GCC shall insure against his liability for any material or 

physical damage, loss, or injury which may occur to any property including that of SBI, or to 

any person, including any employee of the SBI/SBI, by or arising out of the execution of the 

works or in the carrying out of the contract, otherwise than due to the matters referred to in the 

provision to clause 25 thereof. 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which ap-

proval shall not be reasonably withheld and for at least the amount stated below. The contractor 

shall, whenever required, produce to the SBI/SBI/Architect the policy or policies of insurance 

cover and receipts for payment of the current premiums. 

 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occur-

rence with the number of occurrences limited to four. After each occurrence contractor will pay 

additional premium necessary to make insurance valid for four occurrences always. 

25.7 Accident or Injury to Workmen 

25.7.1 The SBI/SBI shall not be liable for or in respect of any damages or compensation payable at law 

in respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury re-

sulting from any act or default of the SBI/SBI or their agents, or employees. The contractor 

shall indemnify and keep indemnified SBI/SBI against all such damages and compensation, 

save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. 

        25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI /SBI during 

the whole of the time any person employed by him on the works and shall, when required, pro-

duce to the architect/consultant such policy of insurance and receipt for payment of the current 

premium. Provided always that, in respect of any persons employed by any sub-contractor the 

contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-

contractor shall have insured against the liability in respect of such persons in such manner that 

SBI/SBI is indemnified under  

the policy but the contractor shall require such sub-contractor to produce to the SBI 

/SBI/Architect when required such policy of insurance and the receipt for the payment of the cur-

rent premium. 

    25.7.3 Remedy on Contractor’s failure to insure 
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If the contractor fails to effect and keep in force the insurance referred to above or any other insur-

ance which he may be required to effect under the terms of contract, then and in any such case the 

SBI may effect and keep in force any such insurance and pay such premium or premiums as may 

be necessary for that purpose and from time to time deduct the amount so paid by the SBI as afore-

said and also deduct 15% of contract value from any amount due or which may become due to the 

contractor, or recover the same as debt from the contractor. 

 Without prejudice to the other rights of the SBI/SBI against contractors, in respect of such default, 

the SBI shall be entitled to deduct from any sums payable to the contractor the amount of any 

damages costs, charges, and other expenses paid by the SBI and which are payable by the contrac-

tors under this clause. The contractor shall upon settlement by the insurer of any claim made 

against the insurer pursuant to a policy taken under this clause, proceed with due diligence to re-

build or repair the works destroyed or damaged. In this event all the monies received from the in-

surer in respect of such damage shall be paid to the contractor and the contractor shall not be enti-

tled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 

materials or goods destroyed or damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over site by 

the SBI/SBI or 7 days from the date of receipt of Letter of Acceptance from SBI, whichever is later. 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall 

be completed within a period of 60 days from the date of commencement. If required in the contract 

or as directed by the SBI/Architect, the contractor shall complete certain portions of work before com-

pletion of the entire work. However, the completion date shall be reckoned as the date by which the 

whole work is completed as per the terms of the contract. 

28.0 Extension of Time 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the 

contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair and rea-

sonable extension of time for completion of work as per the terms of contract. If the contractor needs an 

extension of time for the completion of work or if the completion of work is likely to be delayed for any 

reasons beyond the due date of completion as stipulated in the contract, the contractor shall apply to the 

SBI through the Architect/Consultant in writing at least 15 days before the expiry of the scheduled time 

and while applying for extension of time he shall furnish the reasons in detail and his justification if 

any, for the delays. The architect/consultant shall submit their recommendations to the SBI in the pre-

scribed format for granting extension of time. While granting extension of time the contractor shall be 

informed the period extended time which will qualify for levy of liquidated damages. For the balance 

period in excess of original stipulated period and duly sanctioned extension of time by the SBI the pro-

vision of liquidated damages as stated under clause 8 of GCC shall become applicable. Further contract 

shall remain in force even for the period beyond the due date of completion irrespective wether the ex-

tension is granted or not. 

29.0 Rate of progress 
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Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 

speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the 

satisfaction of the SBI/SBI/Architect. Should the rate of progress of the work or any part thereof be at 

any time be in the opinion of the SBI /Architect too slow to ensure the completion of the whole of the 

work by the prescribed time or extended time for completion the SBI /SBI/Architect shall thereupon 

take such steps as considered necessary to expedite progress so as to complete the woks by the pre-

scribed time or extended time. Such communications from the SBI /SBI/Architect neither shall relieve 

the contractor from fulfilling obligations under the contract nor shall he be entitled to raise any claims 

arising out of such directions. 

30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as here-

in provided be carried on during the night or on holidays without the permission in writing of the 

SBI/SBI/Architect, save when the work is unavoidable or absolutely necessary for the saving of life or 

property or for the safety of the work in which case the contractor shall immediately advise the 

SBI/SBI/Architect. However the provision of the clause shall not be applicable in the case of any work 

which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality 

of the part of the works being technically required and continued with the prior approval of the SBI 

/SBI/Architect at no extra cost to the SBI/SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without un-

reasonable noise and disturbance so as to avoid disputes with the neighbours. 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for 

any reason whatsoever and hence not require the whole or any part of the work to be carried out, the 

SBI Architect shall give notice in writing to that effect to the contractor and the contractor shall act ac-

cordingly in the matter. The contractor shall have no claim to any payment of compensation or other-

wise whatsoever, on account of any profit or advantage which he might have derived from the execution 

of the work fully but which he did not derive in consequence of the foreclosure of the whole or part of 

the work. Provided that the contractor shall be paid the charges on the cartage only of materials actually 

and bona fide brought to the site of the work by the contractor and rendered surplus as a result of the 

abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 

provided however that the SBI /Architect shall have in such cases the option of taking over all or any 

such materials at their purchase price or a local current rate whichever is less. In case of such stores hav-

ing been issued from SBI /SBI stores and returned by the contractor to stores, credit shall be given to 

him at the rates not exceeding those at which were originally issued to the contractor after taking into 

consideration and deduction for claims on account of any deterioration or damage while in the custody 

of the contractor and in this respect the decision of SBI /SBI/Architect shall be final. 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the SBI/Architect (whose decision 

shall be final and binding on the contractor) suspend the progress of works or any part thereof for 

such time and in such manner as SBI /SBI/Architect may consider necessary so as not cause any 
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damage or injury to the work already done or endanger the safety thereof for any of following rea-

sons. 

               a) On account of any default on the part of the contractor, or 

   b) For proper execution of the works or part thereof for reasons other than the default of the con      tractor, 

or 

  c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 

and carry out the instructions given in that behalf by the SBI /SBI/Architect. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No com-

pensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 

liable to pay compensation amounting to the whole of his security deposit the Architect/Consultant shall have 

the power to adopt any of the following course as they may deem best suited to the interest of the SBI /SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Archi-

tect/Consultant shall be conclusive evidence) and in which case the security deposit of the contractor 

shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 

work, debiting the contractor with the cost of the labour and materials(the cost of such labour and 

materials as worked out by the SBI/Architect shall be final and conclusive against the contractor) and 

crediting him with the value of the work done, in all respects in the same manner and at the same 

manner and at the same rates as if it had been carried out by the contractor under the terms of this 

contract the certificate of Architect/Consultant as to the value of work done shall be final and conclu-

sive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of 

his hands, and to give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor, if the whole 

work had been executed by him (of the amount of which excess the certificates in writing of the Ar-

chitects/ Consultant shall be final and conclusive) shall be borne by original contractor and may be 

deducted from any money due to him by SBI under the contract or otherwise, or from his security 

deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to compensa-

tion for any loss sustained by him by reasons of his having purchased or procured any material or entered into 

any engagements or make any advances on account of, or with a view to the execution of the work or the per-

formance of the contract and in case the contract shall be rescinded under the provision aforesaid, the contrac-

tor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under this 
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contract, unless, and until the Architect/Consultant/SBI will have certified in writing the performance of such 

work and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

34.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an in-

solvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 

subject to the supervision of Government and of the Official Assignee of the liquidator in such acts of in-

solvency or winding up shall be unable within seven days after notice to him to do so, to show to the rea-

sonable satisfaction of the SBI /Architect that he is able to carry out and fulfil the contract, and to give 

security therefore if so required by the SBI.  

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be is-

sued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 

of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the Archi-

tect/Consultant or shall charge or encumber this contract or any payment due to which may become due 

to the contractor there under. 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the Archi-

tect/Consultant written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon, or has failed to remove 

the materials from the site or to pull down and replace work within seven days after written no-

tice from the SBI /SBI through the Architect/ Consultant that the said materials were con-

demned and rejected by the Architect/ Consultant under these conditions; or has neglected or 

failed persistently to observe and perform all or any of the acts, matters or things by this con-

tract to be observed and performed by the contractor for seven days after written notice shall 

have been given to the contractor to observe or perform the same or has to the detriment of 

good workmanship or in defiance of the SBI /SBI’s or Architect’s/Consultant’s instructions to 

the contrary subject any part of the contract. Then and in any of said cases the SBI /SBI and or 

the Architect/Consultant, may not withstanding any previous waiver, after giving seven days’ 

notice in writing to the contractor, determine the contract, but without thereby affecting the 

powers of the SBI or the Architect/Consultant or the obligation and liabilities of the contractor 

the whole of which shall continue in force as fully as if the contract had not been so determined 

and as if the works subsequently had been executed by or on behalf of the contractor. And, fur-

ther the SBI through the Architect/Consultant, their agents or employees may enter upon and 

take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries ly-

ing upon the premises or on the adjoining lands or roads, use the same by means of their own 

employees or workmen in carrying on and completing the work or by engaging any other con-

tractors or persons to complete the work and the contractor shall not in any was interrupt or do 

any act, matter or thing to prevent or hinder such other contractor or other persons employed for 

completing and finishing or using the materials and plant for the works. When the works shall 
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be completed or as soon thereafter as convenient to the SBI /SBI or the Architect/Consultant 

shall give a notice in writing to the contractor to remove his surplus materials and plants and 

should the contractor fail to do so within 14 days after receipt thereof by him the SBI sell the 

same by public auction after due publication and shall adjust the amount realized by such auc-

tion. The contractor shall have no right to question any of the act of the SBI /SBI incidental to 

the sale of the materials etc. 

35.0 Certificate of Payment 

Payment as per actual measurement will be made as per terms mentioned in the NIT. Taxes shall be deducted. 

GST shall be paid extra. No payment shall be made in advance nor will any loan from any bank or financial 

institution be recommended on the basis of the order of award of work. 

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to meaning of the specif i-
cations, designs, drawings and instructions herein before mention and as to the quality of workmanship of ma-
terials used on the work or as to any other question, claim, right, matter or thing whatsoever in any                 
way arising out of or relating to the contract designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the work or the execution or failure to execute same whether aris-
ing during the progress of the work or after the cancellation, termination completion or abandonment thereof  
shall  be  dealt  with  as mentioned hereinafter. 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect of the                 
works over and above the amounts admitted as payable by the Architect or in case the contractor wants                 
to dispute the validity of any deduction or recoveries made or proposed to be made from the contract                       
or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to the                    
Asst. Gen. Manager, SBI. – Local Head Office, Kolkata , Premises & Estate Deptt., Samriddhi Bhavan                         
( 9th Floor),  1, Strand Road,  Kolkata – 700 001,  and endorsed a copy of the same to the Architect within                      
30 days   from  the  date  of  disallowance   thereof   or   the   date  of  deduction  or  recovery.  
 
The said notice shall give full particulars of the claim, grounds on which it is based and detailed                    
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall                   
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall                   
have been given by the contractor to the AGM (Admn.). In the manner and within the time as aforesaid.  The 
contractor shall be deemed to have waived and extinguished all his rights in respect of any claim                             
not notified to the Asst. Gen. Manager in writing in the manner and within the time aforesaid. 
 
Asst. General Manager shall give his decision in writing on the claims notified by the contractor.                            
The contractor may within 30 days of the receipt of the decision of the Asst. Gen. Mgr. (Admn.)                     
submit  his  claims  to  the  conciliating  authority  namely  the  Chief  General  Manager,  SBI – LHO.,   Kolka-
ta , Premises & Estate Deptt., Samriddhi Bhavan ( 9th Floor),  1, Strand Road,  Kolkata – 700 001,                             
for  conciliation  and  with  all  details  and  copies  of  correspondence  exchanged  between  him  and                
Asst. General  Manager.                         
 
If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall                   
within  a  period  of   30  days  of  termination  thereof  shall  give  a  notice  to  the  concerned   A.G.M  or  
Chief Manager of the Bank for appointment of the arbitrator to adjudicate the notified claims failing which                          
the  claims  of an  contractor  shall  be  deemed  to  have  been  considered  absolutely  barred  and  waived. 
 
Except where the decision has become final, binding and conclusive in terms of contract, all disputes                       
or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank                 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the A.G.M.  It will                
also be no objection to any such appointment that the Arbitrator so appointed is a Bank officer and that                    
he had to deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If                    
the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to   



 

SBI/BHU/ Zome#1 
                                                                                          Page 25                                              Signature Of The Contractor With Seal 
 
 
 
 
 
 
 

any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid   by the said   AGM. 
Such person shall be entitled to proceed with the reference from the stage at which it was left by his prede-
cessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts             
claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such A.G.M (Admn.)                    
as aforesaid  should  act  as  arbitrator. 
  
The conciliation and arbitrator shall be conducted in accordance with the provisions of                                            
the Arbitration and Conciliation Act 1996 or any statutory modification or re-enactment thereof                                
and   the rules made there under. 
 
It is also a term of the contract that, if any, fees are payable to the arbitrator these shall be paid                        
equally by both the parties. However,  no  fees  will  be  payable  to  the  arbitrator  if  he  is  a  Bank Officer. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter state-
ment of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and pub-
lished be paid half and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in 
what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

37.0 Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will be 

paid for the same. The rates quoted by the contractor includes all expenditure for providing water for the works 

including that for the work people and all staff at site. However, the contractor may be allowed to use the ex-
isting source at the site for which recovery @ 0.5% of the contract value will be recovered from his 
bills. The arrangement for distribution will be contractor’s responsibility. But in no way  Bank  will  be  held  
responsible  for  continuous  supply  of  water. 

 

38.0 Power supply 

Contractor shall have to arrange for D.G.  set  at  his  own  cost,  risk  and  responsibility  to carry out  the  
work  at  site  whenever  required  for  and  asked  by  the  Bank / Architect. 
The contractor shall at his own cost arrange for necessary power for the work and lighting for the entire period 

of contract. However, Bank may provide power from their existing source at site on providing suitable electric 

meter approved by Bank / Architect. Bank will recover from the contractor the power consumed as per prevail-

ing rate from time to time from their running bills / final bill.  If  electric  meter  is  not  arranged  by  the  con-

tractor  recovery  @ 0.5% of  the  contract  value  will  be  recovered  from  his  bills. But  in  no  way  

Bank  will  be  held responsible  for  continuous  supply  of  electricity. He has to obtain necessary approvals 

from the appropriate authorities, if required. 

39.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 

and shall be handed over to the SBI immediately. 

40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 

will be on the net quantities or work produced in accordance with up to date. Rules laid down by the 
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Bureau of Indian Standards. In the event any dispute/disagreement the decision of the Archi-

tect/Consultant shall be final and binding on the contractor. 

41.0 Force Majeure 

41.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if such 

performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commo-

tion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or 

ordinances or any act of god or for any other cause beyond the reasonable control of the party affected 

or prevented or delayed. However a notice is required to be given within 30 days from the happening of 

the event with complete details, to the other party to the contract, if it is not possible to serve a notice, 

within the shortest possible period without delay. 

41.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obli-

gations has been affected, shall notify the other of such cessation and the actual delay incurred in such af-

fected activity adducing necessary evidence in support thereof. 

41.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 

suspended during the continuance of any inability so caused. With the cause itself and inability resulting 

there from having been removed, the agreed time of completion of the respective obligations under this 

agreement shall stand extended by a period equal to the period of delay occasioned by such events. 

41.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 

force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 

the future execution of this agreement. 

42.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and 

abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all la-

bour legislation including the latest requirements of all the Acts, laws, any other regulations that are applica-

ble to the execution of the project. 

43.0   Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 

execution of the work report such accident to the Architect/Consultant. The contractor shall also report imme-

diately to the competent authority whenever such report is required to be lodged by the law and take appropri-

ate actions thereof. 

SAFETY CODE 

 

      SAFETY MEASURES AT SITE: 

 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 

Mark. Visitors also should be provided with Helmets. It should be ensured that these are used proper-

ly. 

2.  First Aid Box should be kept at site with all requisite materials. 

 

3. No one should be allowed to inspect / work at a height without Safety Belt. 
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4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. 

When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is 

used for carrying materials as well as suitable footholds and handholds shall be provided on the ladder 

and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 

5.  Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such openings 

as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as 

to prevent it from swaying from the building or structure. 

 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 

unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 

above ground level or floor level they should be closely boarded, should have adequate width and 

should be suitably fenced, as described. 

 

7. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 

height shall be 1 Meter. 

 

8. Safe means of access shall be provided to all working platforms and other working places. Every lad-

der shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width 

between side rails in rung ladder shall in no case be less than 30cms for ladder upto and including Me-

ters in length. For longer ladders this width should be increased at least 6mm for each additional 30 

cms. Uniform step spacing shall not exceed 30 cms. 

 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on 

line works gloves, rubber mats, and rubber shoes shall be used. 

 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 

30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 

Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in 

depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid 

the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 

edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top 

to bottom. Under no circumstances undermining or under cutting shall be done. 

 

11. Before any demolition work is commenced and also during the process of the work: - 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected. 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or appa-

ratus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or ex-

plosion or flooding. No floor, roof or other part of the building shall be so over-loaded with debris 

or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 

kept available for the use of the persons employed on the Site and maintained in a condition suit-

able for immediate use; and the Contractor should take adequate steps to ensure proper use of 

equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 
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f) Those engaged in white washing and mixing or stacking of cement bags or any materials which 

is injurious to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall en-

sure that the manhole covers are opened and are ventilated at least for an hour before the workers 

are allowed to get into the manholes and the manholes so opened shall be cordoned off with suit-

able railing and provided with warning signals and boards to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 

the following standard or conditions: - 

a) These shall be of good mechanical construction, sound material and adequate strength and free 

from patent defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or 

give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 

used in hoisting or lowering or as means of suspension the safe working load shall be ascertained by 

adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe work-

ing load. In case of hoisting machine having a variable safe working load, each safe working load of 

the conditions under which it is applicable shall be clearly indicated. No part of any machine or of 

any gear referred to above in this paragraph shall be loaded beyond the safe working load except for 

the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards, hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load, adequate precautions 

should be taken to reduce to the minimum the risk of any part of a suspended load becoming acci-

dentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, wear-

ing apparel such as gloves, rubber footwear etc.  

 

 Address of Tenderer:  

     

 

 Date: 

 

 


