
  
 

STATE BANK 

 
PROPOSED CIVILWORK FOR

THE EMPANELLED CIVIL CONTRACTORS FOR AHMEDABAD CIRCLE UNDER TH
OF WORKS UP TO Rs. 

THE LAST DATE OF SUBMISSION OF TECHNICAL BID: 
NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 

 
NAME 
 

ADDRESS 
 
 

 
 

DATE 

Architect: 
M/s. Mahesh Desai 
10-B, Sumeru, 
Nr. Parimal Railway Under Pass &Suvidha Shopping Centre,
Paldi, Ahmedabad - 380 0079. 
 
Email: maheshdesai47@gmail.com

  

Tender ID
Date 

 
STATE BANK OF INDIA 

 
INVITES ONLINE E-TENDER 

 
FOR 

FOR SITE DEVELOPMENT AT ADMIN. OFFICE, GANDHINAGAR
FROM 

CONTRACTORS FOR AHMEDABAD CIRCLE UNDER TH
OF WORKS UP TO Rs. 25.00 LAKHS AND ABOVE (AS PER THE LIST ENCLOSED)

 

THE LAST DATE OF SUBMISSION OF TECHNICAL BID: 09.04.2024 UP TO 3:00 PM
SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM.

 

 :  

 :  

 :  
 

Nr. Parimal Railway Under Pass &Suvidha Shopping Centre, 

maheshdesai47@gmail.com

Tender ID SBI/GAO/202403/01 
 20.03.2024 

 

GANDHINAGAR 

CONTRACTORS FOR AHMEDABAD CIRCLE UNDER THE CATEGORY 
.00 LAKHS AND ABOVE (AS PER THE LIST ENCLOSED) 

00 PM 
EXCEPT PROCESS COMPLIANCE FORM. 

  

  

  



   
 

NOTICE INVITING TENDERS 
 
SBI invites E-tender through its Architect M/s.Mahesh Desai “Online e-tenders in two bid system i.e. 
online technical bid and online indicative price bidding from the SBI Empanelled Civil contractors of 
Ahmedabad Circle for Civil works for Site Development at SBI, Admin. Office,Gandhinagar. Please note 
that there will be E-reverse auction conducted and rates quoted after e-reverse auction will be final. 
 
The details of tender are as under: 

SN Description  
1. Name of work Proposed civil work for site development at SBI, admin. 

Office, Gandhinagar. 
2. Nature of Work CIVIL Work 
3. Time allowed for completion 90 days from date of acceptance of work order 
4. Tender Fees NA 

 5. Estimated Project Cost Rs.22.54 Lakhs 

6. Earnest Money Deposit Rs. 22,500/-by means of Demand Draft / Pay Order (Valid for 
a period of 90 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank drawn in 
favour of State Bank of India, payable at Gandhinagar.[Those 
registered with MSMEUDYAM need not to be submitted 
EMD. Instead DD, Valid MSME  udhyam certificate shall be 
uploaded] 

7. Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing 
ISD to be submitted by the L1 Bidder) 

8. Total Security Deposit 5% of the final bill amount 
9. Start and end date for downloading of 

tender documents form Bank’s website 
20.03.2024 to 09.04.2024 at 
www.sbi.co.inunder<Link><SBI in the news 
>procurement news. 

10. Last date & time for 
submission of online Technical bid and 
Online Indicative Price Bid 

09.04.2024 up to 3:00 pm 
 

11. Address at which EMD & Process 
complianceform has to be submitted 

The Chief Manager, (HR. & ADMN.), State Bank of India, 
5THFloor,Admn. Office, Sector – 10B, Gandhinagar. 

12. Date and time of opening of online   
Technical bid &Online Indicative Price bid 
at SBI address mentioned at Sr. No.10 

09.04.2024 at 03:30 pm 

13. E-Tendering will be conducted by our 
approved e-tendering consultant 
 

M/s. Antares Systems Limited, Registered Office: #24, Sudha 
Complex, 3rd Stage, 4th Block, Bangalore – 560079, 
Mr. Kushal Bose, Mobile No.: +91 9674758719 
e-Mail: kushal.b@antaressystems.com 
Mr. Pravesh, Mobile No.: +91 9044314492 
e-Mail: praveshmani.t@antaressystems.com 
www.tenderwizard.com/SBIETENDER 

14. Date & time for e-reverse auction Date & time for e-reverse auction Will be Informed to 
qualified contractor separately 
 15. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of 
contract value or final bill value. 

 



   
 

16. Rates Rates quoted shall be inclusive of all existing & future 
(including variation) taxes, duties, levies, royalties, 
transportation, other incidental charges, WCT etc.  PVA &
PVA Clause shall not be applicable.  

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra 

over and above their quoted rates the tender shall be 
summarily rejected. 17. Defects Liability Period 12 Months from the date of Virtual Completion 

18. Validity of offer 90 days from the date of opening of Price-bid 
 19. Value of Interim Certificate Rs. 11.00 Lakhs 

20. 
 

Insurance The contractor shall obtain all necessary insurance policies 
as per the governing laws applicable at the centre& shall 
require to produce the original policy of Insurance& receipt 
of the premium as applicable in the matter to the 
Architect/Bank. 

21 Water and Electricity If contractor is permitted to use SBI source of water & 
electricity, the SBI will recover @ 0.5% of contract amount 
from the final bill of contractor. However further distribution 
& extension & light fixtures etc.  With required MCB 
switches, switch boards, lamp, tube etc. shall be arranged 
by the contractor at their own cost within the accepted 
tender amount. Bank will recover 0.5% of the final bill 
amount towards consumption of water & electricity. 

22 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement 
News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in 
no case shall be responsible for site issues/ delay in tender submission. 

23 The contractor shall read and understand each page of the tender document thereby ensuring the 
number and sequence of all pages. 

24 No conditions other than mentioned in the tender will be considered, and if given they will have to be 
withdrawn before submission of final quote, else their bid will be rejected. 

25 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

26 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such 
tenders shall not be allowed to participate in the Price bid process/ rejected/ not considered. 

27 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 

28 SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 

29 The Bank will place order as per its requirement and quoting minimum rate for any category does not 
provide any guarantee for receiving order for that item by the firm who quotes lowest rates. 

30 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 
31 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 

revision of rates or other condition if his tender is accepted in parts. 
 

32 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on 
the next working day at the same time. 
 



   
 

 
 
Yours Faithfully, 
 
 
The Chief Manager, (HR. & ADMN.) 
State Bank of India, Sector 10B, 
Gandhinagar. 

33 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. 
For any clarification regarding E-Tendering procedure, System requirements etc. please contact M/s
Antares Systems Limited Bangalore, whose address is mentioned in the NIT. 

34 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & 
well equipped with all requirements. SBI will not take any responsibility of delay in submission due to 
EMD, slow internet connectivity, system failures etc. 
 



   
 

LISTOFEMPANELLEDCIVILCONTRACTORS UPTORs.25.00LAKH. 
 

Sl. 
No. 

Nameand Address ContactDetails 

1 FIRM-AMULTRADERS 
35,PRASHANTPARKSOCIETY,BE

HIND FATEHNAGAR, 
NR.DHANVANTARI GARDEN, 
PALDI,AHMEDABAD-380007 

9825005970 
nineshipanchigar@gmail.com 

2 Decora 
40, MahavirnagarSociety,Nr. 

L.J.College, 
Vastrapur,Ahmedabad -

380015 

9825073947 
decora1967@gmail.com 

3 PARASENTERPRISE 
2514 OPP MUNICIPAL 

LALSCHOOL, 
SHAHPUR,AHMEDABAD-

380001 

9824216799 
parasenterprise_ahd@yahoo.in 



   
 

LISTOFEMPANELLEDCIVILCONTRACTORS UPTORs.50.00LAKH. 

Sl. 
No. 

NameandAddress ContactDetails 

1 FIRM-R.S.ENTERPRISES 
Head Office - C-74, 
patelnagar,raisen road, 
bhopal - 462021.Branch 
Office - Bhasan 
Singh,236/6 Shiv Nagar 
Colony,Gandhidham - 
Kutch, Gujarat -370201. 

9826961063 
 

rsenterprises73@gmail.com 

2 FORM - MUKUND 
FURNITURE683/1, 
GANESH TEMPLE 
ROAD,MOTA THAKOR 
VAS, OPP.VANKAR VAS, 
B/h. NIRMANNAGAR 
SOCIETY,VATVAGAM, 
AHMEDABAD-382440 

9081115137 
9081113137 
7700005152 

 
mukundfurniture@gmail.com 

3 FIRM - M/S DEVI 
KRUPACORPORATI
ON 
65 KANAN RESIDENCY, 
B/h, PANCHAYAT 
OFFICE, 
NANACHILODA,AHME
DABAD-382330 

9825068135 
9825068135 

 
devikrupac@yahoo.com 

4 FIRM - M/S 
RAJESH 
RCHANDARANA, 
SHIVSHAKTI 
COMPLEX,HIGHCOURT
ROAD,BHAVNAGAR. 

9825030671, 
9825198571 

 
sawanhelly@yahoo.com 

 
5 

FIRM - NAGESWAR 
ENTERPRISEGF-8, 
ANANNYA 
COMPLEX,AKSHAR CHOWK, 
OLD 
PADRAROAD,VADODARA-
390020 

9825801447, 
0265-2359973, 

upadhyay_shailesh@yahoo.com 

6 Devi Krupa26/A, 
JivrajparkSociety, B/h 
Sahjanand 
Tower,Jivrajpark Cross 
Road, 
Vejalpur,Ahmedabad -
380051 

9925039223 9925039224 
 

devikrupa9297@yahoo.com 



   
 

7 VardhanConstruction 
NarendraSharma,202, 
Vanshika 
Residency,12,Utkanth 
Society, 
BehindAlkapuriClub, 
Alkapuri,Vadodara -390007 

0265-3591656,7990251062, 9825533571 
 

vardhan.construction@yahoo.com 



   
 

LISTOF EMPANELLEDCIVILCONTRACTOR UPTO RS.100.00LAKH 
 

Sr. 
No. 

NameandAddress ContactDetails 

1 Firm-ShreeSaiConstruction. 
E-402SHIKHAR-1 
BEHIND ABHAY NAGAR 
SOCIETYNEAR ARUNACHAL CHAR 
RASTABEHINDSANGRILASUBHAN
PURA 
VADODARA-390023 

9426007886 
9427612103 

shyamprasad.kumble@gmail.com 

2 FIRM-AKLINGJI CONSTRUCTION 
203,REGENCYBUILDING 
RAVESIA PARK, MORARJI CIRCLE, GIDC-
VAPI396195,DISTRICT- VALSAD 

9426801431 
aklingjiconstruction@gmail.com 

3 FIRM-N.K.ASSOCIATES 
13,KAMLAPARKSOCIETY,MAINRANDER 
ROAD, SURAT-9. 

91-9824199146 
nk_associates@yahoo.com. 

4 FIRM - M/S SAMVIT BUILD CARE PVT. 
LTD.11, NEW ALKAPURI SOCIETY, OPP. 
GULMORFLATS,GULBAITEKRA,AHMEDABAD-
380015 

97244525205 
info@samvitgroup.net 

5 FIRM-UMESHENGINEERINGWORKS 
GALA NO. A-10, D.M. SINGH 
COMPOUND,OPP. SHRADDHA TOWER, 
THAKUR 
COMPLEX,KANDIVALI(EAST),MUMBAI - 
400101. 

9821098131 
umeshengineering@gmail.com 

6 M/SPayal 
12/E, Shilpalay Shopping Centre, B/H 
OldAnjaliCinema,Vasna, Ahmedabad- 
280007 

9426485544,9825077428 
manan.2407@gmail.com 

7 Patel ConstructionCo. 
18/SanketComplex,Near Gagan 
GuestHouse, N.H.No.08,Naroda-
Ahmedabad. 

9427007484 
patelconstructioncompany99@yahoo.com 

8 MS SHAH &ASSOCIATES 
111 1ST FLOOR, BALAJI ARCADE, S V 
ROAD,KANDIVALI(W),MUMBAI -400067 

8976001855 
EMAIL-msshah_1@rediffmail.com 

9 D G CONSTRUCTIONS 
2/17, 
ASHRAYAPARTMENTS,NEXTTOHPPETROLP
UMP, 
JUDGES BUNGLO RAOD, 
BODAKDEV,AHMEDABAD-380054 

9725478888,9898581314EMAIL- 
dgconstructions291@yahoo.com 

10 M/SBHAVESHENTERPRISE 
BALLAJI SHOPPING ARCADE, SHOP NO 
115,1ST FLOOR, S V ROAD, KANDIVALI 
(W),MUMBAI- 400067 

9892030431 
be1979@rediffmail.com 

11 Y M INFRACO. 
A 104 RUDRA APARTMENT, 

9825498095,9825300586EMAIL- 
yminfraco@yahoo.com 



   
 

NANBHAWADI,NRTAKTESHWARTEMPLE,B
HAVNAGAR 

12 ARIHANTDÉCOR, 
301 WAIKIKI APARTMENT, ANAND 
NAGAR,NEARVARTAKSCHOOL,VASAI(W)PAL
GHAR 

9326877256,9511637029 
 

nirav_cshah@yahoo.co.in 



   
 

LISTOF EMPANELLEDCIVILCONTRACTOR UPTO RS.200.00LAKH 
 

Sl. 
No. 

NameandAddress ContactDetails 

1 PooranChandSharma& Sons 
 
1/70 W.H.S. Kirti Nagar, 
NewDelhi-110015 

9810111055 
sds.pcss@gmail.com 

2 M/STezCorporation 
A/55, Akruti Society, 
AjayTenaments-5, 
VastralRoad,Ahmedabad -
382418 

9426020113 
tez267@gmail.com 

3 MilindConstruction 
MilindJayantilalPatel 
A/10, 
MadhavAppartment,B/hVasna 
Bus-stop, Opp. MunicipalGarden, 
Vasna, Ahmedabad -380007 

079-26607346,9898058957 
milind.3027@gmail.com 

4 SHAHASSOCIATES, 
 
OPP LAXMI BHAVAN, 
NEWSTATION ROAD, BHUJ 
KUTCHH -370001 

02832-226067,9825228305 
 

shahassociates1@gmail.com 



   
 

LISTOF EMPANELLEDCIVILCONTRACTOR UPTO RS.500.00LAKH 
 

Sl. 
No. 

NameandAddress ContactDetails 

1 Firm- 
BHAVANICONSTRUCTION 
COMPANYSHOPNO-212,2ND 
FLOORRATNADEEP COMPLEX, 
OPP.CENTRALSELT,WAGHAWA
DI 
ROAD,BHAVNAGAR-364001 

9427262860, 
9428078876. 

bhavani_const@yahoo.in 

2 MAHENDRA REALTORS 
&INFRASTRUCTUREPVTLTD60
3 QUANTUM TOWER, 
6THFLOOR, RAM BAUG LANE, 
NEXTTO SBIMALAD WEST 
INDUSTRIAL 
BRANCH,MALAD(W)MUMBAI-
400064 

022-28828239,28807684 
 

info@mripl.net,ten
ders@mripl.net 

3 MAHENDRUCONSULTANTS, 
 
16VINDHYACHALAPARTMENTS, 
INDER ENCLAVE,NEW DELHI: 
110087 

011-25289843,9818446200 
mahendruconsultants@gmail.com 



   
 

STATE BANK OF INDIA 

FORM TENDER 
To, 
Chief Manager (HR & Admin) 
Admin office, Gandhinagar 
 
Dear Sir, 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in 
the memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby 
offer to execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and instructions in writing 
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other respects in accordance 
with such conditions so far as they may be applicable. 
MEMORANDUM 
Description of work Proposed Civil works forSite Development at Admin office, 

SBI, Gandhinagar 

Earnest Money The tenderer shall furnish EMD of Rs.22,500/-. In the form of
Demand draft or bankers cheque drawn in favour of State Bank
of India payable at Gandhinagar. On any Scheduled Bank. No
tender shall be considered unless the EMD is so deposited in the 
required form. No interest shall be paid on this EMD. [Those 
registered with MSMEUDYAM need not submitted EMD. 
Instead DD, Valid MSME  UDHYAM certificate shall be 
uploaded], 

Percentage, if any, to be deducted from Bills 
and total amount to be retained 

10% from Running Bills, subject to maximum total 5% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works from 
3 days after the date of written order or date of 
handing over of the site (whichever is later) to 
commence the work 

90 days  

Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action 
shall be initiated against us by SBI. This may also include debarring of my empanelment for a year or so. 

 1) Our Bankers are: i)      ii) 
The names of partners of our firm are: i)    ii) 
Name of the partner of the firm Authorized to sign 
Or 
(Name of person having Power of Attorney to sign the Contract.) 
(Certified true copy of the Power of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses i)     ii)



 
 

 

SAMPLE BUISNESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR PROPOSED CIVIL WORKS FOR SITE  EVELOPMENT AT SBI, ADMIN. 
OFFICE, GANDHINAGAR 
 
Business rules for E-tendering: 
 

1. Only AHMEDABAD CIRCLE empanelled CIVIL contractors under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 
assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to 
contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through service provider 
for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service provider), 
before start of E-tendering. Without this the vendor will not be eligible to participate in the event. 

6. E-tendering will be conducted on schedule date &time. 
 

7. The e-tendering will be treated as closed only when the bidding process gets closed in all respects for 
the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, Bangalore, 
has been engaged by SBI an authorized service provider. Please go through the guidelines given below and 
submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-specified 
date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity and 
other paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of failure of 
their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to circumvent 
such situation and still be able to participate in the E-tendering successfully. Failure of power at the premises of 
Contractors during the E-tendering cannot be the cause for not participating in the E-tendering. On account of this 
the time for the E-tendering cannot be extended and SBI is not responsible for such eventualities. 

 
M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), without any cost to 
you. They shall also explain you all the Rules related to the E-tendering. You are required to give your 
compliance on it before start of bid process. 

 
1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of 

Measurement will be displayed in Online E-tendering. 
 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed 
Architects. 
 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 
subjected to any change whatsoever. 

4. Procedure of E-tendering: 
 



 
 

 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified 
in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified for 

participating in the price bidding as provisions mentioned hereinabove through SBI approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be required to 
fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price bid to 
avoid complications related with internet connectivity, network problems, system crash down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as 
“Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares 
Systems Limited, Bangalore, . The Bidders are requested to change the Password after the receipt of initial 
Password from M/s. Antares Systems Limited, Bangalore, . All bids made from the Login ID given to the bidder 
will be deemed to have been made by the bidder. 
 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, 
cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In 
case the L1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall have the liberty to 
take action as deemed necessary including de-paneling such contractors and forfeiting their EMD and imposing 
heavy penalty to contractor to recover the losses occurred to the Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract shall 
be final and binding on all the Bidders. 
 

7. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without assigning any 
reason. 

8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 
cause. 
 

9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date. 
 

10. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 
indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any liability to 
Bidders for any interruption or delay in access to the site irrespective of the cause. 



 
 

 

 
SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for any 
damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for 
consequential damages, including but not limited to systems problems, inability to use the system, loss of 
electronic information etc. 
 
N.B. 
 
-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to M/s. 
Antares Systems Limited, Bangalore,  

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in advance 

to participate in the online event. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

 
PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING 
FOR PROPOSED CIVIL WORKS FOR SITE DEVELOPMENT AT SBI, ADMIN. OFFICE, GANDHINAGAR 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in RFP 

of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the functionality of 

the same thoroughly. 
4) We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in any 

manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 
 
With regards,   Date: 
 

Signature with company seal Name: 
Company / Organization: 
 
 
Designation within Company / Organization: Address of Company / Organization: 
 
Scan it and send to this Document on ------------------------ 

 

 

 

 

 

 

 

 



 
 

 

 

SECTION – 1 

INSTRUCTIONSTOTHETENDERERS 
 

1.0 Scopeof Work 
 Sealed Tenders are invited by M/s. Mahesh Desai for and behalf of State Bank of India for the

work of Civil for site development at SBI, Admin. office, Gandhinagar.\ 
1.1 SiteandItsLocation 

 Theproposedworkistobecarriedouton ground of SBI at Admin office, Gandhinagar 
2.0 TenderDocuments 
2.1 Theworkhastobecarriedoutstrictlyaccordingtotheconditionsstipulatedintenderconsistingthefollowing 

documents andthemostworkmanlikemanner, 
  Instructionstotenderers 
  GeneralConditionsofContract 
  SpecialConditionsofContract 
  AdditionalConditionsforElectricalInstallation 
  TechnicalSpecifications 
  Drawings 
  PricedBid 
2.2 Theabovedocumentsshallbetakenascomplementaryandmutuallyexplanatoryofone 

anotherbutincaseofambiguitiesordiscrepancies,shalltakeprecedenceintheordergiven below: 

  PriceBid 
  TechnicalSpecifications 
  AdditionalConditionsforElectricalInstallation 
  SpecialConditionsofContract 
  GeneralConditionsofContract 
  InstructionstoTenderers 
2.3 Thetenderdocumentsarenottransferable. 

3.0 SiteVisit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
allinformationand data whichmaybe required forthe purposeoffillingthis tenderdocument and 
enter into a contract for the satisfactory performance of the work. 
TheTendererisrequestedsatisfyhimselfregardingtheavailabilityofwater,power,transportand 
communication facilities, the character quality and quantity of the materials, 
labour,thelaw&ordersituation,climaticconditionslocalauthoritiesrequirement,trafficregulationsetc; 

 Thetendererwillbefullyresponsibleforconsideringthefinancialeffectofanyorallthefactors while 
submittinghistender. 

4.0 Earnest Money 
 
4.1 

Thetenderers 
arerequestedtosubmittheEarnestMoneyofRs.intheformofDemandDraftorBanker’sChequein favour 
ofStateBankofIndiadrawnonany Bank inIndia. 

4.2 EMDinanyotherformotherthanasspecifiedabovewillnotbeaccepted.Tendernotaccompaniedbythe 
EMDin accordance withclause 4.1aboveshallberejected. 

4.3 NointerestwillbepaidontheEMD. 
4.4 EMDofunsuccessfultendererswill berefundedwithin30daysofawardofContract. 
4.5 EMDofsuccessfultenderer willberetainedas apartofsecurity deposit. 
5.0 InitialSecurityDeposit 



   
 

 

 
 The successful tenderer will have to submit a sum equivalent to 2% of contract valueless EMD by means 

of D/D drawn in favour of State Bank of India within a period of 15daysofacceptanceoftender. 

6.0 SecurityDeposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value isin the form of initial 
security deposit which includes the EMD. Balance 3% shall bededucted from the running account bill of 
the work at the rate of 10% of the 
respectiverunningaccountbilli.e.deductionfromeachrunningbillaccountwillbe10%tilltotal3%ofcontractvalueis
reached.50%ofthetotalsecurityshallbepaidtothecontractorsonthebasisofarchitect’scertifyingthevirtualcompl
etion.Thebalance50%wouldbepaidtothecontractors afterthedefectsliabilityperiodasspecifiedinthecontract. 

6.2 

6.3 

Nointerestshallbepaidtotheamountretainedby theBank as SecurityDeposit. 

Additional Security Deposit:- Additional Security deposit (ASD)/Additional 
performanceGuarantee(APG)shallbeapplicableifthebidpriceisbelow7.5%oftheestimatedcostputtotender.Th
eamountofsuchASD/APGshallbethedifferencebetween92.5%ofestimatedcostputtotenderandthequotedpric
e. 

7.0 SigningofContractDocuments 

 Thesuccessfultenderershallbebound to 
implementthecontractbysigninganagreementandconditionsofcontractattachedherewithwithin15daysfromth
ereceiptof intimation of acceptance of his tender by the Bank. However, the written acceptanceof the 
tender by the Bank will constitute a binding agreement between the Bank 
andsuccessfultendererwhethersuchformalagreementissubsequentlyenteredintoornot. 

8.0 CompletionPeriod:Thetimeperiodallowedfor completionof the projectshallbe60 
days/monthsfromthedateofcommencementofworkor15daysfromthedateof 
issuanceofworkorder,whichever is earlier. 

9.0 ValidityofTender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) monthsfrom the date of 
opening price bid. If the tenderer withdraws his/her offer during thevalidity period or makes modifications 
in his/her original offer which are not 
acceptancetotheBankwithoutprejudicetoanyotherrightorremedytheBankshallbeatlibertytoforfeitthe EMD. 

10.0 LiquidatedDamages 

 Theliquidateddamagesshallbe0.5%perweeksubjecttoamaximumof5%ofcontractvalue. 

11.0 Rates andPrices 

11.1 Incaseofitemratetender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures 
incaseofdiscrepancybetweentheratesquotedinwordsandfigurestheunitratequotedin words will prevail. If no 
rate is quoted for a particular item the contractor shall not bepaidforthatitemwhen itisexecuted. 

 The amount of each item shall be calculated, and the requisite total is given. In case 
ofdiscrepancybetweentheunitrateandthetotalamountcalculatedfrommultiplicationofunit rate and the 
quantity the unit rate quoted will govern and the amount will becorrected. 



   
 

 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. Incase the tenderers 
quote their rates for such items those rates will be ignored and willnotbeconsideredduringexecution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit 
ischangedthetenderswouldbeevaluatedaspertheoriginalunitandthecontractorwouldbepaid accordingly. 

 The tenderer should not change or modify or delete the description of the item. If 
anydiscrepancyisobservedheshouldimmediatelybringtotheknowledgeoftheArchitect/Bank. 

11.1.4 EachpageoftheBOQshallbesignedbytheauthorizedpersonandcuttingoroverwritingshallbedulyattested byhim. 

11.1.5 Eachpage shallbetotaledandthe grandtotalshall begiven. 

11.1.6 Theratequotedshallbefirmandshallincludeallcosts,allowances,taxes,VAT,levies,etc. 

 

 

 
 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 

GENERAL & IMPORTANT NOTES 
 
1 GENERAL NOTES:  
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. 

shall be as per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / 
Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall 
not be open for arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However, in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on the 
Architects and the Contractor and shall not be open to arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to  
           Architect /Bank for discharging their duties and responsibilities efficiently and  
effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 

items, which are mentioned in the separate list of approved makes. Any work found not as 
per the tender specifications and list of approved the contractor has to replace the same 
without any delay. The contractor is instructed of get approval of all the materials to be 
used on this site before starting the work. He should provide different sample of material 
for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must 
take actual measurement at site and billing shall be done as per the actual measurement of the 
work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before 
starting the work. He shall provide different sample of materials for approval before execution of 
the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed 
to the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   
done   by the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the 
contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his 
own cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of 
work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the 
site erection work in odd hours, Holidays and Sundays.  



   
 

 

(iii) The contractor shall prepare all loose civil items at his workshop only & deliver the same to 
the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 

 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 
 immediately on completion of such items. This shall be done before finishing the same The 
 Architect shall be provided with such details well in advance so that the other work is not
 held  up due to last moment action. 
(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false 
 ceiling, partitions etc. in coordination with other agencies on site. 
 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 
 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any 
 kind  of taxes. However, the GST will be paid extra as applicable as per actual.  

 
viii) The entire job shall be executed in total coordination with the other agencies working on 
the  project & also with landlord, Branch Manager and Bank officials etc.  
ix) Architect of the project shall be kept informed about the progress of the work at various 
 stages. 
 
x) The contractor shall arrange on his own for lighting & plug point with socket & electrical 
 wiring, DB's etc. required during entire execution process. However, supply at point shall 
be  provided by the bank / landlord  

 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / 

Bank  
 
 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 
b) Schedules for detailed measurement sheet for all items (in detailed break up). 
c) original insurance policies as per tender terms and conditions. 
d) Completion certificate issued by the concerned Architect. 
e) Inspection & completion certificates for all types of false ceiling. 
f) Test report for Toughened Glass. 
g) Copy of LOA etc.  
h) All documents shall carry contractor's signature & seal with address. - All documents 
shall be submitted in 1 + 1 copies.  
i) The contractor shall also provide all measurement sheets in soft copy (in Excel format). 
j) The contractor shall submit the purchase bill copy of major items used in the project. 
k) That extension of time, if any, beyond scheduled date of completion has been granted by 
the Competent Authority. 
l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used 
in the work from the original manufacturer/authorized dealers/distributors. 
m) If any advances paid during the execution of the work. 
n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 
o) The total cost of work should be within the sanction amount, If not, revised sanction 
taken from the Competent Authority to be attached with the Final Bill 
 



   
 

 

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL 
MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING 
COMPANY'S ADDRESS SEAL 
 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between SBI (client) and the contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instructions issued from time to time by the Architects / Bank 
and all these documents taken together shall be deemed to form one contract and shall be complementary to one 
another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 
respectively assigned to them. 
 
1.0.1 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s representatives, 
successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean MAHESH DESAI, Architects & Interior Designers, Ahmedabad. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-to-
day supervision of work and to give instructions to the contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the 
works and shall include legal personal representative of individual or the composing the firm or company and the 
permitted assignees of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of work” 
and/or to be executed in accordance with the contract includes materials, apparatus, equipment, temporary 
supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder and work to be 
done by the contractor under the contract. 
 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and refer red 
to in the specifications and any modifications of such drawings as may be issued by the Engineer from time-to-
time Contract value shall mean value of the entire work as stipulated in the letter of acceptance of tender subject 
such additions there to or deductions there from as may be made under the provide herein after contained. 
 
1.0.7 Specifications shall mean the specifications referred to in the tender and modifications thereof as may 
time to time be furnished or approved by the Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 



   
 

 

1.0.9 “Week” means seven consecutive days. 
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by the 
AGM (P&E) SBI, Ahmedabad// Competent Authority,   GANDHINAGAR. 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the project and to issue instructions or directions from time 
to time for being observed and followed by the Architects Site Engineer / PMC and other consultants / contractors 
engaged in the execution of the project. 
 
i) Assist General Manager – (P &E) 
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 

1.0 Total Security Deposit:. 
Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if permitted) will 
be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security 
Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after completion Defects Liability Period as specified in the contract/WORK 
ORDER. 

1.1 Earnest Money Deposit-  22,500/- 
However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is required to 
keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor fails to enter into a 
formal agreement or fails to commence the work within the stipulated time, the bank is liable to initiate necessary 
action against the bidder. The action may also include debarring of bidders empanelment for an year or so. 
 
1.2 Initial Security Deposit (lSD):  2% INCLUDING EMD 
 

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  
Additional Security deposit (ASD)/Additional performance  
guarantee(APG)shallbeapplicableifthebidpriceisbelow7.5%oftheestimatedcostputtotender.TheamountofsuchASD/
APGshallbethedifferencebetween92.5%ofestimatedcostputtotenderandthequotedprice. 
 
1.4 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value of 
work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention Money 
shall both together not exceeding 5.0% of the contract value. The 50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors without 
interest within fifteen days after the end of defects liability period provided the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 



   
 

 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same 
item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly accordance 
with this contract and with the directions of and to the satisfaction Bank to be communicated through the 
architect/consultant. The architect/consultant at the directions of the SBI from time to time issue further drawings 
and / or write instructions, details directions and explanations which are here after collectively references to as 
Architect’s / consultant’s instructions in regard to the variation or modification of the design, quality or quantity of 
any work or the addition or omission or substitution work. Any discrepancy in the drawings or between BOQ and / 
or drawings and/or specifications. The removal from the site of any material brought thereon by the Contractor 
and any substitution of any other materials therefore the removal and/or re-execution of any work executed by 
him. The dismissal from the work of any person engaged the re upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the architect 
by registered post or otherwise depositing at the of the contractor as given in the tender to enter into a Contract 
for the execution of the work as per the terms of the tender. The letter of acceptance shall constitute a bind 
contract between the SBI and the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial stamp 
paper of appropriate value. 
 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are the 
properties of the SBI They are not to be used on other work. 
 
7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by means 
of drawings or otherwise necessary for the execution of the work. All such drawings and instructions shall be 
consistent with contract documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit the 
same to the SBI through the architect/consultant 
 
7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the work and 
clear the site including vacating their office on or before the contracted or extended date or completion, without 
justification in support of the cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.50% of 
the contract value which subject to a maximum of 5% of the contract value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion of 



   
 

 

the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall be 
best quality. The contractor shall at all times enforce strict discipline and good order among his employees and 
shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman whose 
work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site 
immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and specifications, 
he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor performs 
any act, which is against the law, rules and regulations he shall meet all the costs arising the reform and shall 
indemnify the SBI any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and 
for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by 
the architect / consultant before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been approved by, the architect / 
consultant the contractor shall be responsible for the same ad shall his own expenses rectify such error, if so, 
required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage and shall protect the 
SBI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, 
injury, loss, except due to causes beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the works and shall comply with all applicable 
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons or 
property on about or adjacent to his place of work. The contractor shall take insurance covers as per clause at his 
own cost. The policy may be taken in joint names of the contractor and the SBI and the original policy may be 
lodged with the SBI 
 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to the work 
site and / or to the workshop, factories, or other places where materials are lying or from where they are obtained 
and the contractor shall give every facility to the SBI/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by the SBI/ 
Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s Organization a wing of Central Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not directly entrust and 
engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest therein 
without the written consent of the SBI through the Architect and no undertaking shall relieve the contractor from 
the responsibility of the contractor from active & superintendence of the work during its progress. 
 
15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance 
with Architect/consultant instructions and shall be subject from time to time to such tests as the 
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved testing 



   
 

 

laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and materials as are 
normally required for examining measuring sampling and testing any material or part of work before in corporation 
in the work for testing as may be selected and required by the architect/consultant. 
 

ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature that samples cannot be 
presented or prepared at the site detailed literature / test certificate of the same shall be provided to the 
satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall satisfy himself 
that the material / equipment for which he is submitting the sample / literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the architect/consultant the contractor shall 
proceed with the procurement and installation of the particular material / equipment. The approved samples shall 
by the signed by the Architect / Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection / comparison at any time. The Architect/Consultant shall take reasonable 
time to approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting 
the specifications or other discrepancies inadequacy in AIRCONDITIONING MATERIAL samples of best qualities 
from various manufacturers and such other aspects causing delay on the approval of the materials / equipment 
etc. shall be to the account of the contractor. 
 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specification or BOQ. 

 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so 
intended or provided for but ordered by the Architect / Consultant to be carried out by an independent person at 
any place other than the site or the place of manufacture or fabrication of the materials tested or any Government 
/ approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
part to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or 
the obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as long, 
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability period, 
stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation 
of quantity against individual item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be 
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect in 
taking such measurements and calculation and to furnish all particulars or to give all assistance required by any 
of them. Such measurements shall be taken in accordance with the Mode of measurements detail in the 
specifications. The representative of the Architect / Consultant shall take measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which the measurements have 



   
 

 

been recorded in token of his acceptance. All the corrections shall be duly attested by both representatives. No 
over writings shall be made in the M book should the contractor not attend or neglect or omit to depute his 
representative to take measurements the measurements recorded by the representative of the 
Architect/consultant shall be final. All authorized extra work, omissions and all variations made shall be included 
such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In case the 
SBI/ Architect / Consultant thinks proper at any during the progress of works to make any alteration in, or 
additions to or omission from the works or any. Alteration in the kind or quality of the materials to be used therein, 
the Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in writing within seven 
days of giving such oral instructions the contract shall alter to, add to, or omit from as the case may be in 
accordance with such but the contractor shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Architect / Consultant and the same 
shall be added to or deducted from the contract value, as the case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect / 
Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is 
of similar character and executed under similar conditions as the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not 
vary the conditions under which any remaining items of Works are carried out, otherwise the prices for the same 
shall be valued under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where 
the omissions vary the conditions under which any remaining items or works are carried out, then the contractor 
shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and the 
Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the 
net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day work rates 
and wages for the district; provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for verifications to the Architect 
/consultant at or before the end of the week following that in which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for material, labour 
hire / running charges of equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 
 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months of the virtual 
completion of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor 
shall ensure that the following works have been completed to the satisfaction of the SBI: 



   
 

 

 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and machinery. 
 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or any 
land allotted to the contractor by the SBI not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall clear, 
level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 
 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full satisfaction 
of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the 
Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate has been 
sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application for completion 
certificate, issue a VCC in respect of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the contract 
including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the works or work 
at any site be construction as a waiver of any right or claim of the SBI against the  contractor in respect of or work 
at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of any 
work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such manner as not to 
impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint 
names of the SBI and the contractor against all loss of damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated I clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such additional sum as 
may be specified together with the materials for incorporation in the works at their replacement value. 
 
The constructional plant and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things. 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant the policy 
if insurance and the receipts for payment of the current premiums. 
 
 



   
 

 

26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 
and claims in respect of injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and against 
all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 
except any compensation of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of 
the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, employees 
or other contractors not being employed by the contractor or for or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury. 
 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in 
respect of the matters referred to in the provision sub-clause 26.0 of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding relating 
to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect to any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify the 
SBI if the infringement of the patent or design or any alleged patent or design right is the direct result of an order 
passed by the Architect / consultant in this behalf. 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical damage, 
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee of 
the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than due to 
the matters referred to in the provision to clause 25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce 
to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to 
make insurance valid for four occurrences always. 
 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or 
inconsequence of any accident or injury to any workmen or other person in the employment of the contractor or 
any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 



   
 

 

whatsoever in respect thereof or in relation thereto. 
 
32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the whole of the time 
that any persons are employed by him on the works and shall, when required, produce to the architect / 
consultant such policy of insurance and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s obligation to insured as aforesaid under 
this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in respect of such 
persons in such manner that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect /consultant when such policy of insurance and the receipt for the payment 
of the current premium. 
 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he 
may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep in 
force any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid from any amount due or which may become due 
to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others’ rights of the SBI against contractors. In respect of such default, the employer 
shall be entitled to deduct from any sums payable to the contractor the amount of any damage’s costs, charges, 
and other expenses paid by the SBI And which are payable by the contractors under this clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer pursuant to a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the Insurer in respect of such damage shall be paid to the contractor and the Contractor 
shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within the stipulated period from the date of commencement. If required in the contract or as directed 
by the Architect / consultant. The contractor shall complete certain portions of work before completion of the 
entire work. However, the completion date shall be reckoned as the date by which the whole work is completed 
as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the contractor, 
the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of time 
for completion of work as per the terms of contract. If the contractor needs an extension of time for the completion 
of work or if the completion of work is likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI Through the Architect’ Consultant in writing at least 
30 Days before the expiry of the scheduled time and while applying for extension of time he shall furnish the 
reason in detail and his justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. 
For the balance period in excess of original stipulated period and duly sanctioned extension of time by the 
provision of liquidated damages as stated under clause 10.0 shall become applicable. Further the contract shall 
remain in force even for the period beyond the due date of completion irrespective whether the extension is 
granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 



   
 

 

Architect/consultant should the rate of progress of the work or any part thereof be at any time be in the opinion 
the. Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed time or 
extended time for completion the Architect/consultant shall the re upon take such steps as considered necessary 
by the Architect / consultant to expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / consultant neither shall relieve. The contractor from fulfilling 
obligations under the contract nor he will be entitled to raise any claims arising out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the Architect/consultant, 
save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of 
the work in which case the contractor shall immediately advise the Architect / consultant. However the provisions 
of the clause shall not be applicable in the case of any work which becomes essential to carry by rotary or double 
shifts in order to achieve the progress and quality of the part of the works being technically required / continued 
with the prior approval of the Architect / consultant at no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 
noise and disturbance. 
 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the whole or any part of the work to be carried out. The Architect / 
consultant shall give notice in writing that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever on account 
of any profit or advantage which he might have derived from the execution of the Work fully but which he did not 
derive in consequence of the fore closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment 
of the work or any portion thereof and then taken back by the contractor, provided however that the 
Architect/Consultant shall have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 
contractor and in this respect the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be final 
and binding on the contractor) suspend the progress of works or any part the offer such time and in such manner 
as Architect/consultant may consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the extent necessary and 
carry out the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 
 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 



   
 

 

liable to pay compensation amounting to the whole of his security deposit the Architect / consultant shall have the 
power to adopt any of the following course as they may deem best suited to the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall be 
conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be absolutely 
at the disposal of SBI. 
 
To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting the 
contractor with the cost of the labor and materials cost of such labor and materials as worked out by the Architect 
/ consultant shall final and conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it had been carried out by 
the contractor under the terms of this contract certificate of architect /consultant as to the value of work done shall 
be final conclusive against the contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, 
and to give it to another contractor to complete in which case any expenses which may be incurred in excess of 
the sum which would have been paid to the original contractor, if the whole work had been executed by him (The 
amount of which excess the certificates in writing of the Architects / consultant shall final and conclusive) shall be 
borne by original contractor and may be deducted any money due to him by SBI under the contract or otherwise, 
or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and incase the contract shall be rescind under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Architect / consultant will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only been titled to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the Architect / 
Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if so required by the 
Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant or 
shall charge or encumber this contract or any payment due to which may become due to the contractor there 
under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
progress of the works for 14 days after receiving from the SBI through the Architect / consultant written notice to 
proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due progress as would enable 
the works to be completed within the time agreed upon, or has failed to remove the materials from the site or to 
pull down and replace work within seven days after written notice from the SBI through the Architect / Consultant 
that the said materials were condemned and rejected by the Architect/ consultant under these conditions; or has 



   
 

 

neglected or failed persistently to observe and perform all or any of the acts matters or things by this contract to 
be observed and performed by the contactor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the detriment of good workmanship or in defiance of the SBI 
or Architect’s / consultant’s instructions to the contrary subject any part of the contract. Then and in any of said 
cases the SBI and or the Architect / consultant, may not withstanding any previous waiver, after giving seven 
days’ notice in writing to the contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect/consultant or the obligation and liabilities of the contractor the whole of which shall continue 
in force as fully as if the contract had not been determined and as if the works subsequently had been executed 
by or on behalf of the contractor. And, further the SBI through the Architect / consultant their agents or employees 
may enter upon and take possession of the work and all plants, took scaffoldings, materials, sheds, machineries 
lying upon the premises or on the adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or persons to the work and 
the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for complement and finishing or using the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant shall give 
a notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do 
so within 14 days after receive thereof by him the SBI sell the same by publication, and after due publication, and 
shall, adjust the amount realized by such tender. The contractor shall have no right to question any of the act of 
the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the contractor 
within 10 working days from the date of certificate to payment from SBI From time to time SBI shall recover the 
statutory recovering other dues including the retention amount from the certificate of payment. Provided always 
that the issue of any certificate by the Architect / consultant during progress of works or completion shall not have 
effect as certificate of satisfaction relieve the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not carried 
out to their satisfaction. The Architect/consultant may by any certificate make any corrections required previous 
certificate. The SBI shall modify the certificate of payment as issued by the architect/ consultant from time to time 
while making the payment. The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books. The Contractor shall not submit interim bills when the approximate 
value of work done by him up to 70%.The final bill may be submitted by contractor within a period of one month 
from the date of virtual completion and Architect / consultant shall issue the certificate of payment within a period 
of two months. The SBI Shall pay the amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0 Settlement of Disputes and Arbitration: 
  

Exceptwhereotherwiseprovided inthecontractall questionsanddisputesrelatingtothemeaningofthe 
specifications, design, drawings and instructions herein before mentioned and as to the quality 
ofworkmanship or materials used on the work or as to any other question, claim, right, matter or 
thingwhatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications,estimates, instructions, orders or these conditions or otherwise concerning the work or 
the 
executionorfailuretoexecutethesame,whetherarisingduringtheprogressoftheworkorafterthecancellation,t
ermination,completionor abandonmentthereofshallbe dealtwithasmentioned hereinafter: 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in 
respectof the works over and above the amounts admitted as payable by the Architect or in 
case thecontractor wants to dispute the validity of any deductions or recoveries made or 
proposed tobe made from the contract or raise any dispute, the Contractor shall forthwith give 



   
 

 

notice inwriting of his claim, or dispute to the Assistant General Manager (Premises& 
Estate)/Dy.General Manager (Premises)and endorse a copy of the same to the Architect, 
within 30 
daysfromthedateofdisallowancethereoforthedateofdeductionorrecovery.Thesaidnoticeshallgiv
e full particulars of the claim, grounds on which it is based and detailed calculations of 
theamount claimed and the contractor shall not be entitled to raise any claim nor shall the 
Bankbe in any way liable in respect of any claim by the contractor unless notice of such claim 
shallhave been given by the contractor to the Assistant General Manager (Premises& 
Estate)/Dy.General Manager (premises) in the manner and within the time as aforesaid. The 
contractorshall be deemed to have waived and extinguished all his rights in respect of any 
claim 
notnotifiedtotheAssistantGeneralManager(Premises&Estate)/Dy.GeneralManager(Premises) 
inwriting inthe mannerandwithinthe timeaforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) 
shallgive his decision in writing on the claims notified by the contractor. The contractor may 
within30 days of the receipt of the decision of the Assistant General Manager (Premises& 
Estate) /Dy. General Manager (Premises) submit his claims to the conciliating authority 
namely theCircle Development Officer/General Manager (Official Language & Corporate 
Services) forconciliation along with all details and copies of correspondence exchanged 
between him 
andtheAssistantGeneralManager(Premises&Estate)/Dy.GeneralManager(Premises) 

iii) Iftheconciliationproceedingsareterminatedwithoutsettlementofthedisputes,thecontractorshall,w
ithinaperiodof30daysofterminationthereofshallgiveanoticetotheconcernedChiefGeneral 
Manager/Dy. Managing Director (HR) & Corporate Development Officer of the Bankfor 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of 
thecontractorshall bedeemed tohavebeenconsideredabsolutelybarred andwaived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract,all disputes or differences arising out of the notified claims of the contractor as 
aforesaid 
andallclaimsoftheBankshallbereferredforadjudicationthrougharbitrationbytheSoleArbitratorapp
ointedbytheChiefGeneralManageratLHO/Dy.ManagingDirector&CorporateDevelopmentOfficer
atCC/CCEs.ItwillalsobenoobjectiontoanysuchappointmentthattheArbitratorsoappointedisatech
nicallycompetentpersonnotbelowtherankofSuperintendingEngineer or equivalent position in 
Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If thearbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates hisoffice due to any reason whatsoever 
another sole arbitrator shall be appointed in the manneraforesaid by the said Chief General 
Manager/ Dy. Managing Director (HR) & CorporateDevelopment Officer. Such person shall be 
entitled to proceed with the reference from thestageatwhich itwasleftby hispredecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes 
withamountsclaimedinrespectofeachdisputealongwiththenoticeforappointmentofarbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such 
ChiefGeneralManageraforesaid should act asarbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of 
theArbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 
andtherulesmadethereunder. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paidequally by boththeparties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on 
thereferenceonthedateheissuesnoticetoboththepartiescallingthemtosubmittheirstatementof 
claims and counter statement of claims. The venue of the arbitration shall be such place 
asmay be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, 
ifrequired to be paid before the award is made and published, be paid half and half by each 
ofthe parties. The cost of the reference and of the award (including the fees, if any of 
thearbitrator)shallbeinthediscretionofthearbitratorwhomaydirecttoanybywhomandinwhat 

manner,suchcostsoranypartthereofshallbepaidandfixorsettletheamountofcoststobeso paid. 



   
 

 

 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for 
the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Architect 
/consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 
contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 
 
iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existing or 
new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor. 

 
              The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes 

only after obtaining permission in writing from the SBI The contractor has to make his own arrangements for 
drawing and distributing the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of the plants 
are to be included in his tender prices, He shall pay all fees and charges required, by the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will recover 
as per clause 51.0 of this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall 
be handed over to the bank immediately. 
 
48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be 
on the net quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian 
Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall be final and 
binding on the corrector. 

 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and should 
produce the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor shall 
also maintain the records / registers as required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations if such performance is 
prevented or delayed by events such as but not war, hostilities revolution, riots, civil commotion, strikes, lockout, 



   
 

 

conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or delayed. However, a notice is 
required to be given within 30 days from the happening of the event with complete details, to the other party to 
the contract, if it is not possible to serve a notice, within the shortest possible period without delay. 
 
As soon as the cause of force majeure has been removed the party whose ability perform its obligations has been 
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
 

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water required 
for the work and the contractor shall make his own arrangements for the supply of good quality water suitable for 
the construction and good quality drinking water for their workers If necessary the contractor has to sink a tube 
well/open well and bring water by means of tankers at his own cost for the purpose The SBI will not be liable to 
pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and 
shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor However, the concerned 
contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for permanent connections, if any, 
shall be initially paid by the contactor and the SBI will reimburse the amount on production of receipts. 
 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain the 
requisite Permission from the various authorities, but the responsibility for obtaining the same in time shall be of 
the contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the SBI will 
recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 
adequate drinking water facilities. The contractor shall also make the arrangements at his own cost for transport 
where necessary for his staff and workmen to and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 
supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall provide 
requisite number of fire extinguishers and adequate number of buckets, some of which are to be always kept 
filled with sand and some with water this equipment shall be provided at suitable prominent and easily accessible 
place and shall be properly maintained. 
 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to 
the approval of the relevant authorities. The contractor makes the following arrangements at his own cost but not 
limited the following: 
 



   
 

 

a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and   

rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 

 
55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication between the Architect / 
Consultant. Any communication relating to the work may be conveyed through records in the site order book. 
Such a communication from one party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and 
preserved by the contractor and shall be made available to the architect/consultant as and when demanded- Any 
instruction which the architect/consultant may like to issue to the contractor or the contractor may like to bring to 
the architect / consultant two copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgment and the second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to 
adequately enclose all boundaries of the site for the protection of the public and for the proper execution and 
security of the work and in accordance with the requirement of the architect/consultant and regulations of local 
authorities. These shall be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 
representative along with the site representative and other staff of approved sub-contractors and suppliers as 
required to the site meetings and ensure all follow up actions. Any additional review meetings shall he held if 
required by the architect/ consultant.- 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as 
directed by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from the 
local authorities concerned to the effect that all rubbish arising out of contractor’s activities at the construction site 
or any other off-site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other specialists contractors or 
other sub-contractors to enable them to prepare the own shop drawing and pass on the information with sufficient 
promptness as will in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there 
in the name of the project and other details as given by the architect/consultant at his own cost and remove the 
same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue two 
sets of drawings to the Contractor for the items for some changes have been made. From the approved drawings 
as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is required or the corrections 
are not properly marked the architect/Consultant will point out the discrepancies to the contractor. The contractor 
will have to incorporated these corrections and / or attend to discrepancies either on copies as directed by the 
architect / consultant and resubmit to him for approval. The architect / consultant will return one copy duly 



   
 

 

approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect / 
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The 
architect / consultant will return one copy of the approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and also appoint the 
specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any other item 
as specified in the tender. The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastages 
and losses in weight shall be to the contractors account 
 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and 
Octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not be 
required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra claim on this account will in any case be entertained. If a new tax or duty or levy or 
cess or royalty or Octroi is imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. However, GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 
accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBI. 
However adequate transparency would be maintained by the SBI 

 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large photographs 
not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than one month during the progress of the work or at every important stage of construction. 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with each 
Running Bill for the project clearing showing major progress of work measured and claimed therein failing which 
the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on this account will be 
entertained. 
 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 
accessible place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates 
hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground. 
 
4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than 



   
 

 

30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. When a ladder is 
used an extra labor shall be engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench 

whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting. 
 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall 
of persons or materials by providing suitable fencing or railing whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be 

provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 
 
10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray or 

surface having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable 

the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in 

perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and 

adequate strength and free form defects. 
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ANNEXURE-4.9BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 
 

Place:…………………. 
 

Date:…………………... 
 

(Onnon-judicialstamppaper ofRs -------------------------- /-) 
 

BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 
 

B.G.No.  ValueRs.  
 

Sta
te 
Ba
nk 
of 
Indi
a,(
Ad
dre
ss) 

Sub:  BankGuaranteeofRs ............................................... towardsSecurityDepositfortheworkofferStateBank 
ofIndia. 

 
(NameofBranch/Office) 

 
DearSir, 

 
WHEREAS(Nameandaddressofcontractor/vendor)(hereinaftercalledtheContractor)haveenteredinto 
contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of 
SBI’sConsultants(Name&addressofconsultants)videtheirletterNo……………..dated ........................................................ and 
the correspondence and tender relating thereto which is hereinafter referred to as “the said 
contract”the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract 
valuelessearnestmoneydepositofRs
 ..................................................................................... (Rupeesonly),toStateBankofIndiaforperformingt
heir 
partofthecontractobligations. 

 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of 
IndiaaGuaranteeofaScheduledBankfor avalueofRs… ..................................... to bevalid upto(date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at 
therequest of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees 
inthemannerhereinafterappearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at 
(address)hereafter called the “Guarantor” (which expression shall include its successors and assigns) 
here byexpressly, irrevocably &unreservedly undertake and guarantee under that if the Contractor fails 
toexecute the work according to his obligations under the said contract, then not withstanding 
anydisputebetweenStateBankofIndiaandthecontractortheGuarantorshall,ondemandwithoutdemurand 
without reference to the contractor pay to State Bank of India immediately any sum claimed 
byStateBankofIndiaunderthesaidcontractuptoamaximumamountofRs. (Rupeesonly). 
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IncasetheamountdemandedbyStateBankofIndiaisnotpaidwithin48hoursofreceiptofdemand,the
 Guarantor agrees to pay the aforesaid amount of Rs.  /- (Rupees 
 only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against 
StateBank of India or any disputes raised by the Contractor with State Bank of India or any 
suits orproceedings pending in any competent court or before any arbitrator. State Bank of 
India’swritten demand shall be conclusive evidence to the Guarantor that such payment is 
payableunderthetermsoftheContractandshall bebinding in all respectonthe guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, 
byanyarrangement,variationsmadebetweenSBIandtheContractorandorindulgenceshowntothe 
contractor by SBI, with or without the consent and knowledge of the guarantor or byalterations 
in the obligations of the contractor by any forbearance, whether as to payment, 
timeperformanceorotherwise. 

(iii) Thisguaranteeshallremainvaliduntilorasmaybecausedtobeextendedbythecontractororuntildischa
rged bySBIin writingwhicheverisearlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its 
currencyexcept withthepreviouswrittenconsentofSBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, 
byabsorptionwithanyotherbodyorcorporationordissolutionorotherwiseandthisguaranteewillbeava
ilable to or enforceable againstsuchbodyorcorporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were 
thePrincipaldebtorandtheGuarantorherebywaivesalland anyofitsrightsorsuretyship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor 
byoperation of law and shall cease only on payment of the full amount by the Guarantor to 
SBIoftheamountherebysecured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or 
securityforthecontractorgiven orto be giventoSBIinrespectofthesaid contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or 
anyothermodeorcommunicationtotheguarantoraddressedasaforesaidandifsentbypostitshallbede
emedtohavebeengivenatthetimewhenitwouldbedeliveredinduecourseofpostandin providing such 
notice when given by post it shall be sufficient to prove that the envelopecontaining the notice 
was posted and a certificate signed by an officer of SBI that the envelopewassopostedshall be 
conclusive. 

(x) Thesepresentsshall begoverned byandconstructedin accordancewithIndianLaw. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee 
isrestrictedtoasumofRs. . 

 
Thisguaranteewillremainvalidup to 
 unlessademandorclaimunderthisguaranteeismadeinw
ritingonorbefore
 theguarantorshallbedischargedfromallliabilityunderthe
guaranteethereafter. 

 
 

Datedthe…………………………… 
 

For(NameofBank) 
 

(Signature/s with designation/s of 
signatory/ies)(Name and 
StampofBank) 
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ANNEXURE-4.31:DETAILSOFINSURANCEPOLICIES 

 
 
 

Typeof policies Name of 
Insurance 

AmountRs. PolicyNo. Validity 

CARpolicyincluding3rdparty 
liability 

    

Workmen’s 
Compensation 

    

 

Remarks: 
 

1. Thisisonlyan‘on-account’paymentandisnottobeinterpretedeitherasapprovalofwork,materials 
broughtoraffixed atsiteorforthatmatter approval ofanysort. 

 
2. Thequantumofworkdoneandmaterialsdeliveredatsitehavebeencertifiedby………………………

…. 
 

3. shouldyouwishtoauditsuchwork,kindly contacttheundersignedandoblige. 
 
 
 

Architects  
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ANNEXURE-4.32:SAFETYCODE 

 
SAFETYMEASURESAT SITE: 
 

1. AllpersonnelatsiteshouldbeprovidedwithHelmetsandSafetyBootswithsomeIdentificationMark.V
isitorsalsoshouldbeprovided withHelmets.Itshouldbeensuredthattheseareusedproperly. 

 
2. First AidBoxshouldbekept atsitewithallrequisitematerials. 

 
3. Nooneshouldbeallowedtoinspect/workataheightwithoutSafetyBelt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 

donefrom the ground, or from solid construction except such short period Work as can be 
donesafelyfromladders.WhenaladderisusedanextraMazdoorshallbeengagedforholdingtheladd
er and if the ladder is used for carrying materials as well as suitable footholds andhandholds 
shall be provided on the ladder and the ladder shall be given an inclination 
notsteeperthan¼to1(¼horizontal and1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspendedfrom an overhead support or erected with stationary support shall have a guard 
rail properlyattached, bolted, braced and otherwise secured at least 1 Meter high above the 
floor 
orplatformofsuchscaffoldingorstagingandextendingalongtheentirelengthoftheoutsideandends 
thereof with only such openings as may be necessary for the delivery of materials. 
Suchscaffolding or staging shall be so fastened as to prevent it from swaying from the 
building orstructure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not 

sagunduly or unequally, and if the height of the platform or the Gangway or the Stairway is 
morethan3-
5Metersabovegroundlevelorfloorleveltheyshouldbecloselyboarded,shouldhaveadequatewidth
and shouldbesuitablyfenced,asdescribed. 

 
7. Everyopeninginthefloorofabuildingorinaworkingplatformbeprovidedwithsuitablemeansto 

prevent the fall of persons or materials by providing suitable fencing or railing 
whoseminimumheightshall be1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working 

places.Everyladdershallbesecurelyfixed.Noportablesingleladdershallbeover9Metersinlengthw
hilethewidthbetweensiderailsinrungladdershallinnocasebelessthan30cmsforladderuptoandincl
udingMetersinlength.Forlongerladdersthiswidthshouldbeincreasedatleast6mmforeachaddition
al30cms.Uniform stepspacingshall notexceed30 cms. 

 
9. Adequateprecautions shallbetaken to preventdangerfromelectricalequipments.Forelectricalon 

line works gloves,rubbermats,andrubbershoesshall beused. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladderfor each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of 
thetrench to at least 1 Meter above the surface of the ground. The sides of the trenches, 
whichare 1.5 Meters or more in depth shall be stepped back to give suitable slope, or 
securely 
heldbytimberbracing,soastoavoidthedangerofsidescollapsing.Theexcavatedmaterialsshallnotb
eplacedwithin1.5Metersoftheedgeofthetrenchorhalfofthedepthofthetrench 
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whicheverismorecuttingsshallbedonefromtoptobottom.Undernocircumstancesunderminingoru
ndercutting shall be done. 

 
11. Beforeany demolitionworkiscommencedand alsoduringtheprocess ofthe work:- 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitablyprotected; 
 

b) No electrical cable or apparatus which is liable to be a source of danger over a 
cableor apparatususedbytheoperatorshall remainelectricallycharged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk 

orfireorexplosionorflooding.Nofloor,rooforotherpartofthebuildingshallbesoover-
loadedwith debrisormaterialsastorenderitunsafe. 

 
d) AllnecessarypersonalsafetyequipmentasconsideredadequatebytheSiteEngineershou

ldbekeptavailablefortheuseofthepersonsemployedontheSiteandmaintained in a 
condition suitable for immediate use; and the Contractor should 
takeadequatestepstoensure properuseofequipment bythose concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall 

beprovidedwith protectivefootwear andprotective goggles. 
 

f) Those engaged in white washing and mixing or stacking of cement bags or 
anymaterialswhichisinjurioustotheeyesshallbeprovidedwithprotectivegoggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye-

shields. 
 

h) Stone breakers shall be provided with protective goggles and protective clothing 
andseatedatsufficientlysafe intervals. 

 
i) Whenworkersareemployedinsewersandmanholes,whichareinuse,theContractorshall

ensurethatthemanholecoversareopenedandareventilatedatleastforanhourbefore the 
workers are allowed to get into the manholes and the manholes so 
openedshallbecordonedoffwithsuitablerailingandprovidedwithwarningsignalsandboar
dstopreventaccidenttothe Public. 

 
12. Useofhoistingmachinesandtackleincludingtheirattachments,anchorageandsupportshallconfor

mtothefollowing standardorconditions:- 
 

a) Theseshallbeofgoodmechanicalconstruction,soundmaterialandadequatestrengthandf
reefrompatentdefectandshallbekeptingoodrepairsandingoodworkingorder. 

 
b) Everyropeusedinhoistingorloweringmaterialsorasameansofsuspensionshallbeof 

durablequalityandadequatestrength,andfree frompatentdefects. 
 

c) Every crane driver or hoisting appliance operator shall be properly qualified and 
nopersonundertheageof21yearsshouldbein-
chargeofanyhoistingmachineincludingany scaffold,winch orgive signals tothe 
operator. 



   
 

 

 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
andpulley block used in hoisting or lowering or as means of suspension the safe 
workingloadshall be ascertainedby adequatemeans. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with 

thesafe working load. In case of hoisting machine having a variable safe working 
load,each safe working load of the conditions under which it is applicable shall be 
clearlyindicated. No part of any machine or of any gear referred to above in this 
paragraphshallbe loaded beyondthesafeworking loadexceptforthepurposeoftesting. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoistingappliancesshouldbeprovidedwithefficientsafeguards,hoistingappliancesshoul
dbeprovidedwithsuchmeansaswillreducetotheminimumtheriskofaccidentaldescentoft
heload,adequateprecautionsshouldbetakentoreducetotheminimumtheriskofany 
partofasuspendedload becoming accidentally displaced. 

 
g) When workers are employed on electrical installation, which are already 

energized,insulating mats, wearing apparel such as gloves, sleeves, and boots as 
may benecessary should be provided. The workers should not wear any rings, 
watches andcarrykeysorothermaterials,whicharegood conductorsofelectricity. 

 
13. Allscaffolds,ladders andothersafetydevices,mentionedordescribedherein shall bemaintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removedwhileit is 
inuse. Adequatewashingfacilitiesshallbeprovidedator near placesofwork. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 



   
 

 

SAMPLEAGREEMENTWITHCONTRACTORS 
 

ARTICLESOFAGREEMENT 
 

Thisagreement madethe…………………………….dayof
 ......................................................................................................................................................... betweenA
GM/DGM 
(), StateBankofIndia, -------------------------- (hereinaftercalledtheBankorSBI)whichexpressionshallinclude 
the successors and assigns) of the one part and M/s. …………………………………... company 
/partnership for registered under the Indian Companies Act/ Partnership Act having its 
registeredoffice…………………………………………….……………………….….(hereinaftercalled‘theCo
ntractors’ which expression shall include the present directors / partners and also the directors 
/partners from time to time as also their respective heirs, legal representatives, administrators 
andassigns) ofthe otherpart. 

WHEREAStheemployerisdesirousofexecutionof  (Nameofwork)  

andhascaused drawingsandspecifications describingtheworksto bedonepreparedby 
ProjectArchitectsM/s havingtheirofficesat
 (hereinaftercalled“theArchitect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 
hereinaftermentioned and to be issued from time to time, the specifications and the Schedule of items 
andquantitieshavebeensigned by oronbehalfofthe parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set forthherein 
and Schedule of items and quantities, General & special Conditions of Contract, specificationetc. 
contained in the tendered documents including all correspondences exchanged by or 
betweenthepartiesfromthesubmissionoftendertilltheawardofwork,bothlettersinclusive,(allofwhicharecoll
ectively hereinafter referred to as “the said conditions”). The works shown upon the said 
drawingand/ordescribedinthesaidspecificationandincludedinthescheduleofItemsandQuantitiesattheresp
ectiveratesthereinsetforthamountingtothesumof Rs
 (Rupees  

inwords ) as there in arrived at or such other sum as shall become payable there 
under(hereinafterreferredto as “thesaidContractAmount”. 

NOWITISHEREBYAGREEDASFOLLOWS: 

1. InconsiderationofthesaidContractamounttobepaidatthetimesandthemannersetforthinthesaid 
Conditions, the Contractors shall upon and subject to the said conditions execute and completethe 
work shown upon the said drawings and described in the said specifications and the schedule 
ofitemsand quantities. 

2. TheemployershallpaytheContractorstheamountorsuchothersumasshallbecomepayable,atthetimesa
nd inthemannerspecified in thesaidconditions. 

3. Theterm“theArchitect”inthesaidconditionshallmeanthesaid“M/s”orintheeventoftheirceasing to be the 
Architect for the purpose of this contract for whatever reason, such other person orpersons as shall be 
nominated for that purpose by the Employer, not being a person to whom theContractor shall object for 
reasons considered to be sufficient by the Employer provided always thatno person or persons 
subsequently appointed to be Architect under this contract shall be entitled 
todisregardoroverruleanypreviousdecisionsorapprovalordirectiongivenorexpressedinwritingbythearchit
ectforthetimebeing. 
4. The said conditions and appendix thereto shall be read and construed as forming part of 
thisagreement, and the parties hereto shall respectively abide by / submit themselves to the 
saidconditionsandperformtheagreementsontheirpartrespectively inthesaidconditions contained. 

5. Theplans,agreementanddocumentsmentionedhereinshallformthebasis ofthiscontract. 



   
 

 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract 
tocarry out the work in respect of the entire project on item rate basis to be paid for according to 
actualmeasured quantities at the rates contained in the schedule of quantities and rates or as provided 
inthesaidconditions. 

7. TheBank/Employerreservestoitselftherightsofalteringthespecificationsandnatureofworkbyadding to 
or omitting any item of work or having portions of the same carried out without prejudice tothecontract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees 
tocommence the work soon after the site is handed over to him or from the 14th day after date of 
issueof formal work order as provided for in the said conditions of contractor whichever is later and 
tocomplete the entire workwithin(period ofcontract) months subjectnever the less to theprovisions 
forextensionoftime. 

9. AllpaymentsbytheEmployerunderthiscontract willbemadeonlyat . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with 
thestipulationslaid down inthe tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by 
thecontractor.Theyfurtheragreetocompletethe saidworktofullestsatisfactionofarchitect/Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands 
tothese present through their duly authorized official and the said two duplicates hereof to be 
executedon itsbehalfofthedayand yearfirstherein above written. 

 
Signedonbehalfofthe            Signedonbehalfofthe 

 
     STATEBANKOFINDIA CONTRACTORS 
 

Inthe presenceof : Inthe presenceof: 
 
 

1. Signature: 1. Signature: 
Name: Name: 
Address: Address: 

 

Inthe presenceof : Inthe presenceof: 
2. Signature:            2. Signature: 

Name: Name: 
Address: Address: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 

 
 
 
 

APPENDIX HEREIN BEFORE REFERRED TO 
 

      
3) Site Address            :  Admin office, Gandhinagar   
 
4) Scope of Work                                                    :  Proposed Civil Work for site developmentat SBI, Admin.  
            office, Gandhinagar 
 
  
5) Name of the Contractor         :  
 
6) Address of the Contractor        :  
 
7) Period of Completion    : within the stipulated period from the  
dateof Issue of work order. 

  
8) Earnest Money Deposit               : Rs/- 22,500/- 
9) Retention Money   : As per clause no. 1.4 of                                                                
General Conditions 
 
10) Defects Liability Period   : Twelve Months from the date of 
  Virtual Completion. 
 
11) Insurance to be undertaken by the     : 125% of Contract Value Contractor at   
his cost(Contractor’s all risk policy)                                                                          
 
12) Liquidated damages : 0.5% of the Contract amount shown in  
  the tender per week subject to max.  
5%of thecontract  value or actual final  
bill value  
 
13) Value of Interim Bill (Min.) : Rs/- 11,00,000.00    
 
14) Date of Commencement :  From the date of work order issued to                                                               
the contractor/ or the day on which   
the Contractor is instructed to take   
possession of the site whichever is   
earlier. 
15) Period of Final Measurement  : 2 Months from the date of Virtual  
Completion Certificate (VCC) issued  
by the project Architect 
 
16) Initial Security Deposit                         : 2% including EMD 
 
 17) Total Security Deposit          : 5.0% of the final bill amount or  

1)  Name of the organization Offering Contract : CM (HR & Admin) Admin office, SBI, 
Gandhinagar 
 
 
2) Consultants     : ARCHITECT M/s. Mahesh Desai 



   
 

 

contractvalue 
 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit shall be  
refunded to the Contractor on     
completion of the work/along with the         
final bill  and balance refunded    only  
after the DefectLiability Period is over. 
 
19) Period for Honoring Certificate : 15 days for R.A. Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed for completion work and 
the Bill shall be certified within 3 Months from the date of receipt of final bill provided the bills are submitted with 
all pre-requisite documents/test reports etc. prescribed in the tender. 
 
 
Signature of Tenderer. 
 
   Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 

 
LETTER OF DECLARATION 

 

 

 
 
 

Dear Sir, 
 
PROPOSED  CIVIL WORKS FORSITE DEVELOPMENT AT SBI, ADMIN. OFFICE, GANDHINAGAR 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto and affecting the quotation, I/We 
hereby offer to execute the works specified in the said memorandum within the time  specified in the said 
memorandum on the item rate basis mentioned in the attached schedule and in accordance in all respect with the 
specifications, design, drawings and instructions in writing referred to in conditions of Tender, the articles of 
agreement, conditions of contract and with such conditions so far as they may be applicable. 
 
MEMORANDUM 
 
(a) Description of work Proposed civil works for SBI, Fire Water Pump Room at 

Admin office, Gandhinagar 

(b) Earnest Money Rs/- 22,500.00 

(c) Time allowed for completion of work from the 
date of issue of work order. 

90 days from the date of commencement as per tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to 
SBI, the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action 
shall be initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or 
may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s 
Bungalow/ work) in phases. We, therefore, undertake that we shall not raise any claim/compensation in the 
eventuality of Bank deciding to drop any of the work/building/buildings from the scope of work of this tender at 
any stage during the contract period. Further, we also undertake to execute the work entrusted to us in phases as 
per L-1 rates/standard rates accepted by us/on our approved rates and within the stipulated time limit without any 
extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material 
during the currency of contract/execution/completion period. 
 
Yours faithfully, 
Signature of contractor with seal 
 
 
 
 
 
 
 
 

To, 
CM (HR & Admin) 
Admin office Gandhinagar. 

 



   
 

 

 
PROFORMA FOR RUNNING A/C BILL 

TABLE - XIII 
 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill : 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence : 
 

vii. Date of Completion as per Agreement               : 
 

SN Item 
Descripti
on 

Unit Rate 
(Rs.) 

As per Tender Up to Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill  Remarks 

Qty Amou
nt 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             
             
             
             
             

 
 
Note: 
 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a rate. 
 

  
 

  
 

Net Value since previous bill 
2. If ad-hoc payment is made, it should be mentioned specifically. 

 
 

 

 
 
 
 
 
 
 
 
 
 
 



   
 

 

CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No. ------------------------- were 
made have been taken jointly on -------------------------- and are recorded in Excel format. Excel sheet enclosed  
 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of Architects 
Representative (Seal) 

Signature and date of Site 
Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 
drawings, conditions and specifications. 
 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of Steel, 
Cement and other materials and labor as detailed 
in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 Less already recovered Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + interest) as on 
date 

Rs........................ 



   
 

 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 
measurements of work as required and is recommended for payment. 
 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architectwith Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of Rs................................... 
 

Date : ----------------------------- 

 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for payment ----------------------
------------------------------------------ (in words and figures) 
 
 
Date:---
----------
---------   
 
 
 
----------
----------
----------
----
Signatu
re of 
the CM 
(GB) 
 
 

 
 
 
 
 
 

 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
STATUTORY DEDUCTION: 

 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 
 Net Payable Rs. ----------- 
  

 

 

 

 

 

 



   
 

 

 
TECHNICAL SPECIFICATION 

 
SPECIFICATIONS OF MATERIALS TO BE USED 

 
General: 
 
These specifications are for the work to be executed items to be supplied and materials to be used in the works 
as shown and defined on the drawings and described here in all under the supervision and to the satisfaction of 
the architect / employer. 
 
The workmanship is to be the best available and to a high standard. Use must be made of specialist tradesmen in 
all aspects of the works, and allowance must be made in the rates for doing so. 
 
The materials and items to be provided by the contractor shall be the best of their respective kinds, approved by 
the architect in accordance with any samples, which may be submitted for approval, and generally in accordance 
with the specification. Where materials or products are specified in this specification and/ or bill of quantities by 
the name of the manufacture or the brand trade name or catalogue references the contractor will be required to 
obtain the approval of the architect/ employer before using a material or product other than the specified. The 
contractor shall produce all invoices, vouchers or receipted accounts for any materials of called upon to do so by 
the architect. 
 
Sample of all material are to be submitted to the architect for his approval before the contractor orders or delivers 
in bulk to the site. Also, the contractor will be required to submit specimen finishes to colors, fabrics etc. For the 
approval of the architect before proceeding with the works. Should it be necessary to prepare shop drawings, 
then four copies of such drawings shall be submitted for the approval of the architect who will retain to copies, all 
at the contractors expenses. 
 
Materials 
 
The materials shall be of the best-approved quality obtainable and shall comply with the respective Indian 
standard specification. 
 
If directed, materials shall be tested in any approved testing laboratory and the test certificates in original shall be 
submitted to the architect and the entire charges for repeated testes, if ordered shall be borne by the constructor. 
 
It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from manufacturer of 
the material supplier that the work has been carried out by using their material and as per their recommendations. 
 
All materials supplied by the employer / any other specialist firm shall be properly stores and the contractor shall 
be responsible for its safe custody until they are required on the works and till the completion of work. 
 
Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special specifications, 
the quality of materials, workmanship, dimensions etc., shall be as specified herein under. 
 
The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment and 
facilities. 
 
Unless mentioned specifically, all materials used in the construction shall conform to the relevant Indian 
standards published by bureau of Indian standards. 
 
The contractor whenever in doubt should get the materials approved by the architect, before use. A sample of 
approved material should be deposited with the architect. 
 
Test certificates from the laboratory approved by the architect will have to be furnished, if so directed by him. The 



   
 

 

contractor will pay all costs for the same. 
 
For special items to be used, the manufacturer's instruction of handling and installation shall be strictly adhered 
to. The contractor shall obtain the guarantee certificate from the manufacturer and pass on the same to the 
owner. 
 
Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. The same shall 
be carefully used and shall be properly preserved till the work is completed and handed over to the owner. Proper 
accounts of such materials will be maintained and will be presented for inspection and physical verification as and 
when requested by the owner. 
 
Timber: 
Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from worm holes 
large loose or dead knots or other defects and sawn die square and will not supper warping, splitting or other 
defects through improper handling. 
 
The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture content not exceeding 
12% to 14%. The moisture content of timber shall be determined according to method described in paragraph 4 
of is: 287 for “maximum permissible moisture content of timber used for different purpose in different zones”. 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed for each 
planned surface. 
 
Good quality Steam beach wood: 
Steam beach wood be of good quality and well seasoned. It shall have uniform color, reasonably straight grains 
and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends, borer, holes or defects of any 
kind. No individual hard and sound know shall be more than 1 cm. In diameter and aggregate area of all knots 
shall not exceed ½ % of the area of the piece. It shall be close gained and there shall not be less than 6 growth 
rings per 2.5 cm width. 
 
Good quality Steam beach wood: 
 
Steam beach wood shall be of good quality and well seasoned. It shall have uniform color reasonably straight 
grains and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall be more than 2.5 
cm. In diameter and aggregated area of all knots shall not exceed 1% of the area of the piece. There shall not be 
less than 4 growth rings per 2.5 cm width. 
 
Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun and stored 
under cover so that the air will circulate freely around it. Joinery is to be prepared, immediately after the placing of 
the contract, framed up (but not bonded) and stored until required for fixing in position, when it is to be bonded 
and wedged up. Any portions that warp or develop shakes or other defects are to be replaced before wedging up. 
The whole of the work is to be framed and finished in a proper and workman like manner, in accordance with the 
detailed drawings, and fitted with all necessary motets straps, belts screws etc. Running bounded joints are to be 
cross-tongued with teak onguese and where over 1-1/2% thick double cross tongued. Joiner’s work generally is 
to be finished with fine class papered surfaces unless otherwise specified. 
 
Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain accurate during 
the time they are in use. 
 
Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to walls etc. At 1’-
6” centers. 
 
Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of wood plugs 
with the approval of the architect. 
 



   
 

 

All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of doors frames, 
cupboard framing, grounds etc. Are to be treated with two coats of approved timber preservative like soigné, 
kirticite, term seal or castral or vacuum pressure impregnated with and approved water soluble timber 
preservative before fixing or bedding. 
 
Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall be considered 
as well seasoned, if its moisture content does not exceed the following limits. 
 
(1) timber for frames. . . . . . . 14%  
 
(2) timber for planking, shutters etc.  . . 12%  
 
The moisture content of timber shall be determined according to method described in paragraph 4 of is 287 for 
"maximum permissible moisture content of timber used for different purposes in different climatic zones". 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed for each 
planed surface. 
 
 
Carpentry & Joinery: 
The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances required to 
complete the work including the installation of hardware as per the drawing. The timber shall be of the quality as 
described on the drawings or in the bills of quantities, shall be seasoned and uniform in texture, free from fungal 
growths, knots, wanes, open shake borer holes, rot, decay, discoloration, soft or spongy spots, holes, rot, decay, 
discoloration, soft or spongy spots, hollow pockets, patch or box heart and all other defects. 
 
 
Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be securely nailed 
without splitting the wood. Wherever it is necessary the members shall be lapped of joining by g.i. stapes or extra 
wood blocks. All joints and nailing shall be done in neatness, and shall be approved by the architects. All 
assembly is exactly at right angles. 
 
Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow and shall 
have smooth, well-planned faces at right angles to each other. The frame members shall be planned on the three 
sides exposed at right angles to each other. 
 
All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 851-1957. Heads, 
posts, transoms, mullions of door and window frames shall be made out of single pieces of timber only. The 
heads and posts shall be thought - tanned into the mortises of not less than ½”. Solid wood panels of not less 
than 5” and not more than 8” in width shall be used and jointed together with tongue and groove joint. 
 
All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all defects are 
entirely removed. Assembled door frame without sills shall be fitted with temporary stretchers. All exposed wood 
and plywood shall be straight-grained method grain and color and shall be approved by the architects. Interior 
wood finished doors cabinets and other fixed wooden equipments shall be properly installed, level plumb and 
true. But joints shall be avoided wherever possible; if unavoidable the joint shall be leveled. All exterior angles 
shall be mitered. Adjoining interior woodwork shall match and harmonies. All woodwork in contact with masonry 
shall be painted with bitumen paint or red oxide paint. 
 
Joints: 
All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and grooved and 
rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints will not be accepted. 
All joints shall be smeared with white lead. 
 
Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be got 



   
 

 

approved before collecting the same on site. Fabrication of wooden members shall be started only after approval. 
It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps, bends or any other defect. It shall 
be uniform in substance and of straight fibers as far as possible. It shall be free from rats, decay, harmful fungi 
and other dejects of nature which will affect the strength, durability of it usefulness for the purpose for which it is 
required. The color of wood shall be uniform as far as possible. The scantlings planks etc. Shall be seen in 
straight lines and planes in the direction of grain and have uniform thickness. 
 
Plywood: 
Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified. It 
shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm. Thicknesses. Intermediate 
veneers in two opposite grain direction shall be 1:1. The moisture content shall not be more than 12.5% by mass. 
It shall either be kit ply make or other equivalent approved make. Where B.W.P. grade is specified it should be 
boiling waterproof confirming to I.S. standards. 
 
The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as 
specified Cementing together thin boards or sheets of wood into panels makes plywood. There is always an odd 
number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each layer is right angle to the grain in the 
adjacent layer. 
 
According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood for general purpose 
shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified depending upon 
the adhesives used for bonding and veneers, and it will be further classified into six types namely aa, ab, ac, bb, 
bc and cc based on the quality of the two face, each face being of three kinds namely, a, b and c. 
I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness commercial face 
veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction. The moisture content shall not 
be more than 12.5 % by mass. Where B.W.P. grade is specified it should be boiling waterproof conforming to 
Indian standards. 
 
Laminates: 
All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in approved the 
color and shade as approved and specified by the architect. It shall be matt finish manufactured by recommended 
makes as per sample shown by the consultant unless otherwise specified. It shall satisfy all the I.S.I. standards 
for melamine coated laminated fiber board's before the use of such fiberboard laminated. The contractor shall 
have to take approval of the department of each sheet of the laminates. 
 
Fixtures & Fastenings: 
 
The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door latch, bath 
room latch, handles, door stoppers, casement window fasteners, casement stays and ventilators catch shall be 
made of the metal as specified in the item or its specifications. 
 
They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium plated brass, 
copper oxidized iron, copper oxidized brass or anodized aluminum as specified. 
 
The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such as will 
ensure ease of operation. 
 
The samples of fixtures and fastening shall be got approved as regards quality and shape before providing them 
in position. Brass and anodized aluminum fixtures and fastenings shall be bright finished. 
 
Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the finish of the 
hardware item. Nails, in a finished surface shall be neatly punched and the hole filled with wood filler matching 
the finish. Screws in a finished surface will be round head, raised head or sunk beneath the surfaces and the hole 
plugged with a wood plug with matching color and grain of the wood surface as directed. 
 



   
 

 

S.S. fittings should be proper polish finished. 
 
Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the hardware items. 
 
Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the finish. 
Screws, in a finished surface will be round head, raised head or sunk beneath the surfaces and the hole plugged 
with a wood plug with matching color and grain of the wood surface, unless especially detailed 
 
Hardware: 
Hinges, locks, latches, door tracks etc.Shall be as specified and as far as possible, by the manufacturer specified. 
In any variation of this quality of the substitute shall be equal to or better than the original specified, and the 
samples shall be submitted to the architect for prior approval. 
 
 
 
 
 
Hardware and metals: 
The hardware throughout shall be of approved brand and supply well made and equal in every respect to the 
samples deposited with the architect. The contractor may be required to produce and provide samples many 
different sources before the architect is able to make the decision and he should allow in his rates for doing so. 
 
Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and should be 
suitable for their intended purposes. 
 
Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter sunk as 
required. 
 
Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable material, renew 
as necessary and subsequently clean off and clear away on completion 
 
All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable test for strength. 
If so required by the architect at the contractors expenses. 
 
Door closers: 
The overhead door closer shall be of standard make as listed by the architect. The overhead door closer shall be 
of color as approved by the architect. Fixing of the overhead door closer shall be done by and experienced 
worker preferable from the principal supplier of the item. 
 
After successful installation of the overhead door closer the same shall be checked for speed of door closing. The 
contractor shall make necessary adjusted operating mechanism as per manufacturer’s guidelines to arrive at 
most suitable operating speed. The selected operating speed should remain constant on all repeated operations. 
If an overhead door closer is found to lose its adjusted operating speed often during warranty period then the 
shall have to be replaced with a new piece without charging any extra. 
 
In case of a steel frame door the overhead door closer shall have to be mounted on a special plate supplied by 
the manufacturer. No extra payment shall be due for such mounting plate. 
 
The rate shall include all materials, labor, required civil work etc. Complete and shall be paid per no. Of overhead 
door closers installed. 
 
Paints: 
Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil paint, 
plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be from an approved 
manufacturer and shall conform to the latest Indian standard for various paints. Ready mixed paints as received 



   
 

 

from the manufacturer without any admixture shall be used, except for addition of thinner, if recommended by the 
manufacturer. However, if ready mixed paint of specified shed or tint is not available then only ready mixed paint 
with approved strainer will be allowed. In such a case, the contractor shall ensure that the shade of the paint so 
allowed shall be uniform. 
 
All the paints shall met with following general requirements: 
 
Paint shall not show excessive setting in a freshly opened full can and shall easily be redispersed with a 
paddle to a smooth homogeneous state. The paint shall show no curdling, levering, cracking or color 
separation and shall be free from lumps and skins. 
 
Paint as received shall brush easily; possess good leveling properties and show no running or sagging 
tendencies. 
 
The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other imperfections. 
 
General: wherever scaffolding is necessary, it shall be double scaffolding. 
 
The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work shall be 
cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken edges, cracks, loose-
plaster and wavy surface shall be brought up either by patch plasterwork or by plaster of Paris. 
 
All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, plastic 
emulsion paint, cement primer, red lead and other primers and metallic paints shall conform to respective i.s. 
specifications and shall be obtained from approved manufacturers. 
 
Painting - Flat / Plastic emulsion etc.: 
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum paint, etc. Shall 
be brought in original containers and in sealed tins, if for any reason thinner is necessary, the brand and quality of 
thinner recommended by the manufacturer or as instructed by the architect shall be used. 
 
The surface shall be prepared as specified above and a coat of approved primer shall be applied. After 24 hours 
drying, approved or specified quality paint shall be applied evenly and smoothly. Filler putty coating may be given 
to give to give a smooth finish. Each coat shall be allowed to dry out thoroughly and then lightly rubbed down with 
sand paper and cleaned of dust before the next coat is applied. Number of coats shall be as specified in the item 
and if the finish of the surface is not uniform, additional coats as required shall be applied to get good and uniform 
finish at no extra cost. After completion no hair marks from the brush or clogging of paint puddles in the corners of 
panels, angles or moldings etc. Shall be cleaned of stains. 
 
Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of plastic 
emulsion paint. Pasted filler to be applied after every coat exempting the final finishing coat and sanded. When 
the final coat is applied, if directed the surface shall be rolled with a roller or if directed, it shall be stippled with a 
stippling brush. 
 
Enamel paints 
 
Oil paints shall be of first quality and of the specified color and shade, and as approved. The ready mixed paints 
shall be only used. However, if ready mixed paint of specified shade or tint is not available while ready mixed 
paint with approved strainer will be allowed. In such a case, the contractor shall ensure that the shade of the paint 
so allowed shall be uniform. 
 
 
 



   
 

 

 
 
 
All the paints shall meet with the following general requirements: 
Paint shall not showed excessive setting in a freshly opened full can and shall easily be redispersed with a paddle 
to a smooth homogeneous stage. The paint shall show no curdling levering, caking or color separation and shall 
be free from lumps and skins. 
 
Paint as revived shall brush easily; possess good leveling properties and show no running or sagging tendencies. 
 
The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other imperfections. 
 
Ready mixed paint shall be used exactly as received from the manufacturers and generally according to their 
instructions and without any admixtures what so ever. 
 
French polish: 
The French polish of required tint and shape shall be prepared with the below mentioned ingredients and other 
necessary material: 
 
(i) denatured spirit of approved quality  
 
(ii) chandras 
(iii) shellac  
(iv) pigment  
 
The French polish so prepared shall conform to is 348. 
 
French polishing: 
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on site, dissolving 
0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without heating. To obtain required 
shade pigment may be added and mixed. 
 
Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and well dusted. Knots, 
if visible, shall be covered with a preparation of red lead and glue. Resinous or loose knots and gaps shall be 
filled with seasoned timber pieces and made level with rest of the surface. Holes and indentations on surface 
shall be filled with putty made of whiting and linseed oil. Surface shall be given a coat of filler made of 2.25 kg. Of 
whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be rubbed down perfectly smooth with 
sand paper and wiped clean. 
 
Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish. The pad 
shall be moistened with polish and rubbed hard on the surface applying the polish sparingly but uniformly and 
completely over the entire surface. It shall be allowed to dry and another coat applied in the same way. To give 
CIVIL coat the pad shall be covered with a fresh piece or clean fine cotton cloth, slightly damped with 
mentholated spirit and rubbed lightly and quickly with a circular motion, till the finished surface attains uniform 
texture and high glass. 
 
Wax polishing: 
Wax polish shall either be prepared on site or obtained ready made from market. Polish made on the state shall 
be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish in the ration or 2:1 ½:1: ½ by 
weight. The bee’s wax and the boiled linseed oil shall be heated over a slow fire. When the wax is completely 
dissolved the mixture shall be cooled till it is just warm, and turpentine oil and varnish added to it in the required 
proportions and the entire mixture is well stirred. 
 



   
 

 

Surface shall be prepared as described under “French polishing” except that the final rubbing shall be done with 
sand paper, which has been slightly moistened with linseed oil. 
 
Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches are left, and 
rubbed continuously for half an hour. When the surface is quite dry a second coat shall be applied in the same 
manner and rubbed continuously for an hour or until the surface is dry. Final coat shall then be applied and 
rubbed for two hours or more if necessary, until the surface has assumed a uniform glass and is quite dry 
showing no sign of stickiness when touched. Glass rubbing must be continuous and with uniform pressure and 
frequent change is direction. 
 
 
Glass: 
All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and other 
defects. The thickness and kind of glass to be used shall be as mentioned in the item or as shown in detailed 
drawing. The thickness of glass panel shall be uniform. All glass shall be of approved make by the architect and 
conforming to is 3548. 
 
All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air holes, blisters and 
other defects. The kind of glass to be used shall be as mentioned in the item or specification or in the special 
provisions or as shown in detailed drawings thickness of glass panel shall be uniform. All glass to be approved 
manufacture complying with is: 3548-1966 or as per approved quality and sample. 
 
The compound for glazing to metal is to be special non-hardening compound manufacture for the purpose 
and of 9 brands and quality approved the interior designer. 
 
In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in one whole sheet 
and after cutting the edges to be properly filled. 
 
On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave in good 
condition to the satisfaction of the architect. 
 
The contractor shall furnish all labor, materials, and equipments required for the installation of glass and glazing 
items. 
 
The glass shall be of the type, quality and substance specificity in the bills of quantities. 
 
In case of the glass being supplied by the owners, the contractor shall take the delivery of the glass at site and 
shall be responsible for proper handling and stacking. We shall insure glass against theft, fire, etc. 
 
The contractor shall replace at his own expense all broken, damaged or disfigured glass caused in the execution 
of the work of faulty installation, before the virtual completion of the work. 
Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. Sheet glass 
shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness. 
 
The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953. 
 
Before installation of the glass, the contractor shall ensure against the following: 
 
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames shall be adjusted 
before glazing. The weight of the glass in side hung casement causes it to drop slightly on its hinges. Before 
glazing it shall be set in slightly high position in its frame. Glass edges shall be clean and cut to the exact size, 
chipped or damaged edges shall be rejected. Sashes shall be glazing in the closed position and shall not be open 
till the putty is set. 
 
 



   
 

 

The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve water lightness. 
 
The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to form packing 
between the glass and the metal coating. The ground glass shall be getting with smooth surface outside. 
Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be used instead of 
front putty. In this case putty shall be applied to the face of the bead, which is in contact with glass. Putty would 
also be necessary, at the back. 
 
Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The position and size of the 
bead may depend on the thickness of glass used. The beads shall be fixed with screws 0” apart. 
 
On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be removed. 
 

 
SPECIFICATION FOR WORKMANSHIP 

 
Painting And Polishing:   Various Readymade Paints: 
 
The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be repaired with plaster 
of Paris. All irregularities shall be sand papered and wiped clean. The surface so prepared must be dry and free 
from dust. 
 
The priming coat shall be applied over in the manner recommended by the manufacture in case of special paint. 
When no priming coat is specified by the manufacturer, putty composed of powered whitening chalk mixed with 
double polished linseed oil of required workable consistency shall be applied to prepare a good, hard background 
in case of undecorated surfaces. The surface shall be then rubbed down again with a fine grade sand paper and 
made smooth. 
 
The paint shall be of 1st quality and of specified color and shade and as approved. 
 
Ready mixed paint as received from the manufacturer without any admixture shall be used, except for addition of 
thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shade or tint is not 
available while ready mixed paint with approved strainer will be allowed. In such a case, the contractor shall 
ensure that the shade of the paint so allowed shall be uniform. 
 
Polishing To Wood Work: 
 
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth with medium and 
fine sand papers. In no case sand paper shall be rubbed across the grains. All holes, cracks, open joints and 
small defects if all allowed to remain by the architect shall be stopped with putty made from pure whiting mixed to 
the proper consistency with linseed oil. 
 
Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before applying first coat 
after stopping, the wood surface shall be rubbed down lightly with a fine sand paper taking care to rub along the 
grains and to leave the color even. The number of coats shall be as specified in the item. 
 
Measurement: 
 
No separate measurement and payment shall be made for such finishing work. The cost of such finishing shall be 
included in the rate of related item of woodwork. But if the item is to be carried out independent item of 
measurement shall be as per is 1270. 
 
Melamine polishing to wood work: 
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of dust. 
 



   
 

 

The wood to be polished should be first painted with filler composed of a mixture of whiting and mentholated spirit 
to obtain a good glass surface. The surface shall be again rubbed down for making perfectly smooth with sand 
paper. 
 
The number of coats of melamine polish shall be as specified in the item. On the woodwork a pad of woolen cloth 
covered by fine cloth shall apply a thin coat of melamine polish. The pad shall be moistened with polish and 
rubbed on a surface in a series of overlaying circles, applying the polish uniformly over the entire area to give 
even surface. A trace of linseed oil on the face of pad facilitates this operation. The surface shall be allowed to 
dry and the remaining coats shall be applied in the same manner to finish off. The pad shall be covered with a 
fresh piece of clean fine cloth, slightly damped with mentholated spirit and rubbed lightly and quickly with circular 
motion. 
The finished surface shall have uniform texture and high glass. The melamine polish shall be applied with spray 
gun and even coating shall be applied to get the very good quality of finishes. 
 
Measurement: 
No separate measurement and payment shall be made for such finishing work. The cost of such finishing shall be 
included in the rate of related item of woodwork. But if the item is to be carried out independent item of 
measurement shall be as per IS 1270. 
 
  



   
 

 

SPECIFICATIONS (MAKES/MODELS) 
 

LIST OF APPROVED MAKE FOR CIVIL WORKS 
 

1) Ordinary Portland Cement   Ultratech, Birla, ACC, Lafarge. 
2) White Cement      Birla, J.K. 
3) TMT “Fe – 415/ 500 D” Ribbed bars   Tata, JSW, Electrotherm, RINL. (VIZAG). SAIL 
4) Structural Rolled Steel sections-beams,   Tata, SAIL, RINL.tee, flats, angles, bars(round,square, 
      hexagonal) 
5) Structural Hollow steel sections    (Square & Tata, Asian, Jindal, Surya, Appolo. 
      Rectangular) 
6) Structural tubular sections    Tata, Asian, Jindal, Surya, Appolo. 
7) Coarse Aggregates (machine cut) 
      6mm to 40mm sizesApproved quarry from Sevalia.  
      (Hardblack trap stone) 
8) Stone Rubbles & Gravels    Approved quarry from Sevalia. (Hard 
      black trap stone) 
9) Shuttering plywood     Anchor, Green, Archid, Silicon, Century 
10) Water proof/Marine grade plywood   as per Anchor, Green, Archid, Silicon, Century 
      – IS – 710 (BWP) 
11) Commercial Plywood –    IS – 303 (BWR) Anchor, Green, Archid, Silicon,  
      Century 
12) Decorative ply     (Veneer) Anchor, Green, Archid, Silicon, Century 
13) MDF      Nuwood, Duratuff (exterior grade only) 
14) Prelam particle board    Novapan, Bhutan. (exterior grade only) 
15) Laminate sheet     Formica, Greenlam, Archid, Bloom, Aerolam.AICA 
16) Cement bonded particle board    Shera ,NCL (Bison board), Everest (Eternite). 
17) Calcium silicate board / Gypsum Board.   Saint Gobain (India Gypsum), Hilux ,Lafartz. 
18) Flush door – decorative / non decorative   Anchor, Green, Archid, Silicon, Century 
19) Compact sheet     Alfiaca, Sundek, Vir, Bloom, Formica, merino. 
20)Dead Locks/ Mortise locks/    Kich, Dorma, Dorset, Yale. 
Narrow stile dead locks/ Tubular locks 
21) Float Glass / wired Glass, Mirror   Modi guard, Saint Gobain, Asai, HNG. 
22) Reflective Glass     Saint Gobain, PPG, Asahi, Emirates, Pilkington. 
23) Paver block      Vyara, Super eq.. 
24) MS Rolling shutter     Sona, Sagar, Suryoday, Gandhi,. 
25) Precast terrazo tiles &skirting( Mosaic)   Royal(rajkot) ,Alcock, Vyara, Nitco,. 
26) Glazed tiles      Asian, Johnson, Somani, Kajaria, Nitco, 
27) Ceramic tiles      Asian.Johnson, Somani, Nitco, Kajaria, 
29) Vitrified tiles     Kajaria, Johnson, Simpolo, Nitco, Somany 

 
30) Non-metallic floor hardener   Ironite 
31) Glass mosaic     Bisazza, Palladio 
32)Construction chemicals 
Plasticisers, Bonding agents, 
SBRmicro concrete    BASF, Fosroc 
Water proofing chemicals 
Chemical Water proofing & 
Integral water proofing compound 
Crystalline water proofing    Cico or PidilitePenetron or Kryton 
 
33) Silicon sealant/ Silicon paint    Wacker, Dowcorning, GE, Soudal, Bostik 
Polysulphide sealant 
P.U sealant/     Pidilite, Chawksey,Sika (Exterior grade - UV resistant) 
34) Pre-coated steel roofing/ walling sheets 



   
 

 

550 Mpa     Tata bluescope, Interarch, Nippon Dendro (poly steel)  
     ShreePrecoated (Meta color) 
35) Polypropylene fibers    Nina concrete, Reliance 
36) Paint, primer, putty                                           Asian, Nerolac, ICI, Birla (putty), JK (Putty) 
37) Liquor /Melamine /PU polish    MRF, Asian, ICI, ICA 
38) PVC Water stop    ArtiCables Baroda, Fixopan, Maruti. 
39) Door Window Hardware,   Kich, Dorma, Haffle,Palladium, Magnum 
40) Floor spring      Dorma.Mab ,Hafle, Godrej, Inox,Ozone 
41) Door closer     Dorma. Yale.,Hafle, Godrej, Ozone 
42) AdhesivesWooden Adhesives    Fevicol, Blue coat, Araldite. 
Tile adhesives & grouting material    BAL, Laticrete, Kerakoll. 
43) Oil & water finish Double boiled    CAT brand linseed oil & MTO of reliance 
44) Fire door      Shaktimat, AGEW, Radiant. 
45) Aluminum sections     Jindal, Hindalco (Indal), Banco, Royal touch, 
      Bhoruka, Pankaj, Alufit, Gulf extrusion. 
46) Aluminum finish     
Interior works     Super durable powder coated    
      (Akzonobel, Jotun, FullerAG) 
Façade exteriors      PVDFfinish (Valspar, PPG, Akzonobel) 
Non visible     surface Chromatizing. 
47) Aluminum Window locks, handle ,  Alualpha, Securestyle, Giessee, Roto, Geze, Savio, 
      Frikstay 
47a) Rough ground for Aluminium works   IS 710 ply, 6mm to 8mm thick or Ghana teak. 
48)Gasket of infill panel for Aluminum   Amee rubber, gold seal, Osaka rubber, Maharashtra 
      polymer, Maharashtra tyre& rubber industries. 
49) Anchor Fasteners     Axel, Hilti, Fischer, Kundan, Mungo, Corroshield,  
      Buildex 
50) Spandrel Insulation     Glass wool 
51) Wool felt/weather strip     Anand, reddiplex ltd. 
52) Rust Remover/converter   Feovert (Krishna Conchem), Roff Rust Clear 
      (Pidilite Industries) 
53) Non-shrink general purpose grout  Fosroc, BASF 
54) Anchoring chemical for rebar dowell bar  Hilti, Fischer, Axel 
55) Roll down mosquito curtain    Netmos 
56) Baker Rod, Expansion joint pre-moulded filler board  Supreme. 
57) SS clamps for cladding    Hilti, Axel. 
58) Aluminium operable Louvers    Technal, Domal 
59)Spacer tape      Norton, tremco, bow. 
60)Anodising     Bhoruka alum, Alufit alum, Ajit India, Alufin 
61) Glass Processor 
For HS/HT, Bulletproof, DGU, Toughness, 
lamination etc.      Impact safety, sejal, Glasstech, GSC, Asahi, FG 
      Glass, Goldplus, Emirates 
62) Smoke seal      IntumecentHilti/3M. 
63) Elevator Schindler,     Otis, Mitsubishi 
64) uPVC windows     Kommerling, Fenesta 
65) First Class Brick     Jay Jalaram Bricks, Jindal Mechno Bricks 
66) Autoclaved Aerated Concrete Block   Aerocon, Green 
 

 
Note:   
 
 [a]     Where  other  Material are proposed to be used these should be gotapproved from the Architect/Bank's 
Engineer before execution of particular item. In case of Non-Availability of any material of specified make, the 
Alternative equivalent make should be used only after it is Approved in writing by the Employer or the Architect. 



   
 

 

The Material shall be used in preferential Order only. 
 
[b]     Before starting  of work, contractor must get all samples/make approved from Architect/ Bank's authorities 
before using at  site 
 
[c]     Consultants/Bank's authorities reserve the right to add or delete name of any manufactures and when 
required. 
 
[d]      Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned above. 

 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



   
 

 

BILL OF QUANTITIES FOR PROPOSED CIVIL WORKS FOR SITE DEVELOPMENT AT SBI, ADMN. OFFICE, 
GANDHINAGAR. 

Sr. No. Description Quantity Unit 
NOTE: Rate should be inclusive of materials, labour, tools, machinery, scaffolding, final disposal of debris, cleaning 

cutting wastage & removing, demolishing of any items before execution of any items and carting away the debris 
beyond the Gandhinagar Municipal limit as per instruction of the Bank. All taxes, transportation etc.  complete. 
(Excluding GST) GST  will be paid as applicable at the time of payment of Bills 

       
1 EXCAVATION WORK 10.00 CMT 
 Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in 

foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including 
dressing of sides and ramming of bottoms, lift upto 1.5 m, including getting out the 
excavated soil and disposal of surplus excavated soil as directed, within a lead of 50 m 
(All kind of soil) 

    

       
2 PAVER BLOCK PAVING 1,410.00 sq.m 
 Providing and laying factory made chamfered edge Cement Concrete paver blocks in 

footpath, parks, lawns, drive ways or light traffic parking etc, of required strength, 
thickness & size/ shape, made by table vibratory method using PU mould, laid in required 
colour & pattern over 50mm thick compacted bed of sand, compacting and proper 
embedding/laying of inter locking paver blocks into the sand bedding layer through 
vibratory compaction by using plate vibrator, filling the joints with sand and cutting of 
paver blocks as per required size and pattern, finishing and sweeping extra sand. 
complete all as per direction of Engineer-in-Charge 
80 mm thick C.C. paver block of M-30 grade with approved color design and pattern 

    

       
3 GUARD POST 1.00 JOB 

 Providing & fixing 8'-0" x 8'-0" x 8'-0" security cabin with 75mm x 75mm x 3mm and 
50mm x 50mm x 2mm M.S. pipe ingrid of 2'-0" x 2'-0" c/c. and both ways as structural 
members with corrugated 0.6 mm thick G.I.sheet for roofing and from out side 4mm Fibre 
reinforced polymer sheet & from inside 6mm thick plywood or 4mm thick P.V.C. fibre 
sheet  all around with required doors and windows with all necessary hardware  and 
polished kotah stone flooring etc. complete. 

    

       
4 CEMENT CONCRETE WORK     

 Providing and laying cement concrete in kerbs, steps and the like at or near ground level 
including the cost of centering, shuttering and finishing. 1:1½:3 (1 Cement: 1½ coarse 
sand(zone-III) derived from natural sources : 3 graded stone aggregate 20 mm nominal 
size derived from natural sources) 

12.00 cum 

       
5 REINFORCEMENT WORK     
 Reinforced cement concrete work in beams, suspended floors, roofs having slope up to 

15° landings, balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and 
spiral stair cases above plinth level up to floor five level, including the cost of centering, 
shuttering, finishing and reinforcement with 1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) 
derived from natural sources : 3 graded stone aggregate 20 mm nominal size derived 
from natural sources) 
 

1.50 cum 

       
6 REPARING OF  DAMAGED RCC WORK 500.00 SMT 



   
 

 

 Disemntalling damaged RCC work for slabs,beams,columns, lintels, chhajjas etc., 
applying "CONBONDSNA or equivalent Epoxy Rasin to concrete and reinforcement, 
covering reinforcement with concrete using 'EXPACRETE SN70' Non shrink free flow 
grouting product in 75 mm thickness, including, leak proof centering shuttering, curing 
and carting away debris. Rate is for all levels. 'CONBONDSNA' & 'EXPACRETE SN70' 
Mfg. by ESSEN SUPPLEMENTS (I) LTD. or equivalent chemicals admextures as per the 
manufacturer's detail and instructions of the Engineer-in-charge.  While repairing the 
column/slab/beam the surrounding structural member shall be edquat supporting. (Cost 
of Reinforcement shall be paid seperatly).Rate should be including scafolding, 
shuttering,centering etc. complete. 

    

       
7 REINFORCEMENT     
 Providing and fabricating mild steel reinforcement conforming to IS 432  including cutting, 

bending, binding or and welding and placing in position including concrete cover blocks, 
spacer pins, spacer chairs etc. for all levels and all heights as per details and instruction 
given by Engineer-in-charge. 

1,000.00 KG 

       
8 P/L PCC  1:4:8 FOR  WALL FOUNDATION AND FLOOR  ETC. 12.00 CMT 

 Providing and laying machine mixed Plain Cement Concrete 1:4:8 (1 part cement: 4 parts 
coarse sand : 8 parts of stone agreegat of size 40 mm and down.) for specified thickness, 
for foundaitons below walls, column footings, below floor ,Raft etc. including centering 
and shuttering if required, laying spreading, ramming, consolidating as per requirement 
and curing etc. complete as directed. 

    

       
9 P/C BRICK WALLS ( 230 mm Thick) 15.00 CUMT 
 Providing   and   constructing   brick masonry in CM 1:6 ( 1 cement & 6 coarse sand ) 

with approved first class bricks having minimum crushing strength of 35 kg/sq.cm 
including scaffolding, racking out the joints, curing etc. Complete as directed by Engineer 
- in charge. For Wall at all levels below and upto plinth level.and above plinth level all 
heights 

    

       
10 P/A 12MM THICK FINISH CEMENT PLASTER ON NEW WALL AND CEILLING 35.00 sq.m. 

 Providing and applying 12mm thick finish cement plaster at all heights and below plinth in 
1:4 cement mortar to the walls, beams, ceiling, stair, column, pattias, grooves including 
scaffolding, curing & finishing smooth.  The plaster surface shall be rubbed with 'Iron 
plate". till the surfae shows cement paste in line and level complete as directed. Plaster 
on New walls  and ceilling 

    

       
11 P/A SYNTHETIC  ENAMEL PAINT 500.00 SMT 

 Providing and applying synthetic enamel paint, at all heights of required shade and 
approved make on old work including the scrapping/cleaning and preparation of surfaces 
for painting, applying primer and putty, with two or more coats of approved first quality 
enamel. 

    

       
12 P/F MS COMPOUND  GATE 1,000.00 KG 

 Providing, fabricating and fixing in position MS grill/ gate  of MS sections as per 
architect's details including cutting welding grinding to smooth surface of all works, 
anchor bolts, with rail track if required, hinges as per details, fixing and locking 
arrangements, including painting with two coat of first quality synthetic enamel paint of 
make J & N Shalimar / British / Asian, over a coat of primer etc. complete as directed. 

    

       
 FINAL TOTAL AMOUNT     



   
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


